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CITY OF CAPE TOWN
ISIXEKO SASEKAPA
STAD KAAPSTAD

Making progress

MEMORANDUM OF AGREEMENT

FOR THE

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE
STEENBRAS PUMPED STORAGE MAIN PLANT REFURBISHMENT

MADE AND ENTERED INTO BETWEEN

CITY OF CAPE TOWN METROPOLITAN MUNICIPALITY

And

(RecisTRATION NO. [

CONTRACT NO: 67C/2022/23




PREAMBLE

WHEREAS Term Tender 67C/2022/23 was awarded to [ N NN 6 February 2023
in line with resolution SCMB 09/02/23, PROVISION OF PROFESSIONAL SERVICES IN

RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN PLANT REFURBISHMENT, for
108 months from date of commencement, subject to the conclusion of a Section 33 of the MFMA

process.

AND WHEREAS it is recorded that this Contract will be governed by the provisions of the
Standard Professional Services Contract (July 2009) (Edition 3 of CIDB document 1015), as
published by the Construction Industry Development Board (“GCC”), read with the Contract
Specific Data (“CSD”) annexed hereto marked “PART C1.2: CONTRACT SPECIFIC DATA".

NOW THEREFORE THE PARTIES AGREE AS FOLLOWS:

1. PARTIES

The Parties to this Contract are:
1.1. The City of Cape Town, a metropolitan municipality, established in terms of the

Local Government: Municipal Structures Act. 117 of 1998 read with the Province
of the Western Cape: Provincial Gazette 5588 dated 22 September 2000, as
amended (“the Employer”), herein represented by the Director: ENERGY duly

authorised hereto;

1.2. _ a private company registered in terms of the laws of the
Republic of South Africa with registration no: _ with its principal

place of business situated ot [
<_ (the “Contractor’), herein represented by its duly

authorised representative, _in her capacity as Managing Director
: Energy;

each a “Party” and together the “Parties”.

2. INTERPRETATION
2.1. In the event of any conflict between the provisions of this Contract, the GCC and
any Annexure attached hereto, or any other document incorporated by reference
to this Contract, save to the extent expressly stated to the contrary, such conflict
will be resolved by giving precedence to such different parts of this Contract in

the following order of precedence:
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2.2

2.1.1. first; the Form of Offer and Acceptance;

2.1.2. second, the Contract Specific Data within the Contract Data;
2.1.3. third, Standard Professional Services Contract (July 2008) ;
2.1.4. fourth, the Drawings,

2.1.5. fifth, the Scope of Work;

2.1.6. sixth, the Pricing Data; and

2.1.7. seventh, Parts and Annexures to this contract,

2.1.8. eighth, any other documents incorporated by reference.

The provisions of this Contract supersede and replace the provisions of any
previous agreement entered into between the Parties relating to the same subject

matter.

3. APPOINTMENT AND DURATION

3.1

3.2.

4.1.

4.2

The Employer hereby appoints the Contractor to perform the Scope of Work to

the Employer from date of commencement.

Unless terminated earlier in accordance with the provisions as set out in the GCC
or any other provision in terms of this Contract, this Contract shall terminate after

108 months from date of commencement.

MUTUAL GOOD FAITH / CO-OPERATION

The Parties represent and undertake to do all such things, perform all such acts
and take all steps to procure the doing of all such things and the performance of
all such acts, as may be necessary or incidental to give effect to the execution of

this Contract.

The Parties shall at all times during the continuance of this Contract observe the
principles of good faith towards one another in the performance of their

obligations in terms of this Contract.

5. OBLIGATIONS OF THE EMPLOYER

5.1

52

The Employer undertakes to perform its obligations in accordance with the
Contract, including but not limited to the Scope of Work (Part C3: Scope of
Work), subject to the satisfactory fulfilment of the obligations by the Contractor

as set out in this Contract.

The Employer shall monitor and evaluate the Contractor’s performance in respect

of the Scope of Work.




OBLIGATIONS OF THE CONTRACTOR

6.1. The Contractor hereby agrees and undertakes to perform the Services to the
Employer as set out in Scope of Work.

6.2 The Contractor will perform the Works as expeditiously as possible and
furthermore agrees and undertakes to perform the services in accordance with
the operational requirements of the Employer.

6.3. The Contractor will ensure that the Works will be of a satisfactory quality and fit
for purpose.

6.4. The Contractor shall, ensure that its employees, agents, representatives, sub-
contractors and suppliers comply with this Contract and all applicable Laws in the
execution of the Works.

6.5. The Contractor will not conduct any activity of whatsoever nature, which may be
detrimental to the Employer’s reputation and goodwill.

PRICING DATA

71. The Contract Price for the Works shall be as set out in the Pricing Data marked
“PART: C2.1".

7.2. The Contractor shall not be entitled to any other consideration for the rendering

of the Works other than as provided for in this Contract.




COMPULSORY ENTERPRISE QUESTIONNAIRE

CITY DF CAPE TOWN

ELECTRICITY GENERATION AND DISTRIBUTION

CONTRACT NO. £7C1202223

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN
PLANT REFURBISHMENT |

ED ;. COMPULSORY ERP| ONNAIRE

The foliowing parti st be fumished, In the case of a joint venlure, separale enlerprise questiomnaires |

|n respect 01 each pariner must be comal=led and submitled.
| Section1: Name of enterprise: . [ - """ oot 5

I Secﬂon 2 VA'I' reglstmmn number, if any' _ earhrananene
Section Za Nationat Traasury Central Supplier Datab gl —‘_

| Section 2b: SARS Tax Gomplianca Status PIN : _ .

| Section 3: cidb registrati Hany IR e, l
Section4:  Particulars of sole propri and partners in partnerships

| |

|

| = Complete only & sole orp ic and atach page { more than 3 pariners

Section 5; Particulars of companies ang close corporations

c registration
| Closs corporation sumber . MLEY ..l

Tayx reference number . .
Section 6 Foreign Bidding Suppliers |

re
Is tenderer the accredited tive in Sguth Afica [\Ves [CINe
| for the Goods { Sexvices /| Works offered? | if yes, enclose proof P-.\ CLF 1(_ [ RS &} AT e
["1s tenderer a foretgn based supphier for the Goods /L I7es Rie
Services / Works offzred? answar the Questionnaire to Bidding Foreign
= _ _ [Supehers (below) s =
Questionnairs to Bidding Foreign Suppliers | . 7
| e U APTLCAAL.e /;
3} 15 the tenderer a resident of he Republic of South  L_IYés Tine 7 [
r-.frica or an entity regisiered in South Alfrica? '\/
S —— A
.) 1s the fenderer a resident of the Republic of S:lu!h CiYes [ne K4
|inca or an entity registered in South Alrica? | ’
;
S e | — — S |
) Does the tendarer have a t establishment in ] IYes L!No
1he Republic of South Africa? -
| ra
1) Does the tenderer have any source of income inthe | ITes - “INo ==
Republic of South Africa? | ’
[ | s
=) Is the tenderer fiable in the Republic of South Afrlca  |_IYes CNo ” |
'or any form of taxation? | v
Tender 48 22
Part T2: Returnzbls Documents Returnable Schedules

Reference No, 67C12022/23




The underaighed, who warrants that he / she is duly authorised to do so on behalf of the enterprise:
i} authorizes the Employer to obtain & tax clearance cedificate from the South African Revenus Services
that my / our tax matters are in arder; |
#) confinms that the neither the name of the eaterprise or the name of any partner, manager, d¥ector of ofher
person, who wholly or partly exercises, or may exertise, conlrol over the enlerprise appesrs on the |
Register of Terder Defaulters eslablishad in terms of the Prevention and Combating of Comrupt Activilies
Acl of 2004 or Database of Resiricted Suppliers: |
| ifi) confirms thal no pariner, member, director or other person, who wholly or patly exercises. of may
i exercise, control aver the enterpise appears. has within the last five years been convicled of fraud o
comuption;
i) confirms that | / we are not assoclated, linked or invoived with any other tendering entilies submiting
| tender offers and have no other relationship vith any of the tenderers or those responsible for compiling
| the scope of work that could cause or be interpreied as a conflict of interest; and
| tv) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of
| my belief both {rue and corect _ ) -

SIGNED ON BEHALF OF Ti ER: . cre e M faea

Tender 47 T2.2
. Part T2: Returnable Documents Returnabte Schedules
Reference No, 676/2022/23




C1.1 Form of Offer and Acceptance (Agreement)
C1.2 Contract Data (data provided by the Supplier)
C2.2 Activity Schedule

T2.2 Returnable Schedules




PART C1: AGREEMENTS AND CONTRACT DATA

CITY OF CAPE TOWN
'‘ELECTRICITY GENERATION AND DISTRIBUTION
CONTRACT NO. 67072022123

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN
PLANT REFURBISHMENT]

C1.1 Form of Offer and Acceptance
Offer

The employer, identified in the acceptance signature block, has sclicited offers to enter inlo a contract for the
procurement of:

CONTRACT $7C/202223; PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS
PUMPED STORAGE MAIN PLANT REFURBISHMENT |

‘ The tenderer, identified in the offer signalure block, has examined the documents listed in the tender data and addenda
thereto as listed in the returnable schedules, and by submitting this offer has accepted the cendilions of tender.

By the representative of the tenderer, d d 16 be duly horiged, signing this part of ihis form of offer and
acceplance, the lenderer offers to perform all of the obligations and liabtities of the service provider under the conlract
inciuding compliance with all its terms and condilions according to their true intent and meaning for en amount 1o be
determined in accordance with the conditions of contract identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:
rans Q0. oselreat Lhiety Boe oxillion, six hanslad ninety
SeVen 't\’\OLI sanch fweo Lowcheee! nm‘b\j {:(me,e rovct m,};;;h C::'.gg
r. 135 .697F 293.82. ... {in figures) )

This offer may ba asceplad by the empioyer by signing the acceptance part of this form of offer and acceptance and
seturning cne copy of this document to the tenderer before the end of the period of validity staled in the tendler data,
whereupon the tenderer becomes the parly named as the service provider in the conditions of contract identified in the
contracl data.

Signature(s)

’ Nama(s)

Capacily DO athaCs, LIRS

for the tenderer

{Name of organizationftendarer) . .

{Address of organizationfienderer)

Neme and
signature —_ 0
il N pae . 455 | O | BC 2
-.. . | For official use. |
| INITIALS OF GITY OFFICIALS AT TENDER
OPENING
[4. [ 2. | 3. |
— e 1 1
. Tender 33 T2
Part T2; Retumable Documents Returnable Datuments
Reference No. §7C12022/23




Acceptance

By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer’s offer. In
consideration thereof, the employer shall pay the service provider the amount due in accordance with the conditions
of contract identified in the contract data. Acceptance of the tenderer’s offer shall form an agreement between the
employer and the tenderer upon the terms and conditions contained in this agreement and in the contract that is the

subject of this agreement.

The terms of the contract, are contained in:
Clause 1 to 7, and the sub-clauses, cited in pages 1 to 4 above
Part C1:  Agreements and contract data, (which includes this agreement)
Part C2:  Pricing data
Part C3:  Scope of work
Part C4:  Site information

and drawings and documents or parts thereof, which may be incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the
returnable schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer dufing
this process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this
form of offer and acceptance. No amendments to or deviations from said documents are valid unless contained in this

schedule.

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the employer's representative (whose details are given in the contract data) to arrange the
delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms
of the conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with
those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date the parties have signed the
table below and confirms receipt from the employer of one fully completed original copy of this agreement, including
the schedule of deviations (if any). The tenderer (now contractor) shall within five working days of the agreement
coming into effect notify the employer in writing of any reason why he cannot accept the contents of this agreement
as a complete and accurate memorandum thereof, failing which the agreement presented to the contractor shall
constitute the binding contract between the parties.

| The Parties Employer .

| Business Name | CITY OF CAPE TOWN
Business | N/A
Registration | -

i Tax number (VAT) 4500193497

Physical Address Tower Block, Civic Centre,

12 Hertzog Boulevard
Cape Town
8001

Accepted —contract | o445 697 993 82 R135,607,203 82
For 108 menths from date of |

sum including tax _ - __ |
Accepted contract For 108 months from date of commencement
duration |

Signed - who by

signature hereto

warrants authority L
Name of signatory (]

| Signed: Date

:_Signed: Location
| Signed: Witness

Name of Witness




Schedule of Deviations

Notes:

1. The extent of deviations from the tender documents issued by the employer before the tender closing date
is limited to those permitted in terms of the conditions of tender.

2. A tenderer’s covering letter shall not be included in the final contract document. Should any matter in such

letter, which constitules a deviation as aforesaid, become the subject of agreements reached during the
process of offer and acceptance, the outcome of such agreement shall be recorded here.

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or
change to the tender documents and which it is agreed by the Parties becomes an obligation of the

contract shall also be recorded here.
4. Any change or addition to the tender documents arising from the above agreements and recorded here,

shall also be incorporated into the final draft of the Contract.

2 Subject .
Details

3 Subject .
Details

4 Subject .
Details

5 Subject
Details

By the duly authorised representatives signing this agreement, the employer and the tenderer agree to and accept
the foregoing schedule of deviations -as the only deviations from and amendments to the documents listed in the
tender data and addenda thereto as listed in the retumnable schedules, as well as any confirmation, clarification or
changes to the terms of the offer agreed by the tenderer and the employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between
the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this agreement shall
have any meaning or effect in the contract between the parties arising from this agreement.




CITY OF CAPE TOWN
ELECTRICITY GENERATION AND DISTRIBUTION

CONTRACT NO. 67C/2022/23

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN
PLANT REFURBISHMENT

C1.2 Contract Data
Data provided by the Supplier

The name of the Supplier is: _

The address of the Supplier is

Physical : Postal :
Address Address
Telephone : Fax:
email :

SUPPLIER’S ANNUAL HOLIDAY PERIODS DURING DELIVERY PERIOD

Year 1 holiday period Start date | | End date
. | 21 December 2024 | 05 January 2025
Year 2 holiday period Start date End date
- ) 20 December 2025 | 04 January 2026 ,
| Year 3 holiday period Start date End date
. - 19 December 2026 | 03 January 2027 B
| Year 4 holiday period Start date End date |
} B - 16 December 2027 | 02 January 2028 |
| Year 5 holiday period Start date | End date
| 3 | — | 16 December 2028 03 January 2029
| Year 6 holiday period Start date | End date
L 3 - | 20 December 2029 | 02 January 2030
Year 7 holiday period Start date End date
B | 21 December 2030 | 05 January 2031 -
Year 8 holiday period Start date End date
| 1 | 20 December2031 | 04 January 2032
Year 9 holiday period Start date End date
| 19 December 2032 | 03 January 2033
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CITY OF CAPE TOWN

ELECTRICITY GENERATION AND DISTRIBUTION

CONTRACT NO. 67C/2022/23

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN
PLANT REFURBISHMENT

C2.2 Activity Schedule

Item No.

1 : Engineering Services

1.1: Basic Fee for Normal Services

ltem
No.

1.1.2

1.13

1.1.5

1.1.6

1.1.7

1.1.1

—_—_

Activity Description ‘
|

— BUILD OF MECHANICAL AND ELECTRICAL WORKS FOR
STEENBRAS PUMPED STORAGE MAIN PLANT REFURBISHMENT;

Planning, Studies, Investigations and Assessments

Provide services as described in the Scope of Work in respect of DESIGN
- BUILD OF STRUCTURAL WORKS FOR STEENBRAS PUMPED
STORAGE MAIN PLANT REFURBISHMENT:

Planning, Studies, Investigations and Assessments

Provide services as described in the Scope of Work in respect of DESIGN
— BUILD OF MECHANICAL AND ELECTRICAL WORKS FOR
STEENBRAS PUMPED STORAGE MAIN PLANT REFURBISHMENT:

Stage 3 — Design Development (Review of approved design)

Provide services as described in the Scope of Work in respect of DESIGN
— BUILD OF STRUCTURAL WORKS FOR STEENBRAS PUMPED
STORAGE MAIN PLANT REFURBISHMENT:

Stage 3 —Design Development

Provide services as described in the Scope of Work in respect of DESIGN
— BUILD OF MECHANICAL AND ELECTRICAL WORKS FOR
STEENBRAS PUMPED STORAGE MAIN PLANT REFURBISHMENT:

| Stage 4 — Documentation and Procurement

Provide services as described in the Scope of Work in respect of DESIGN
— BUILD OF STRUCTURAL WORKS FOR STEENBRAS PUMPED
STORAGE MAIN PLANT REFURBISHMENT:

Stage 4 — Documentation and Procurement
Provide services as described in the Scope of Work in respect of DESIGN

— BUILD OF MECHANICAL AND ELECTRICAL WORKS FOR
STEENBRAS PUMPED STORAGE MAIN PLANT REFURBISHMENT:

| Stage 5 - Contract Administration and Inspection |
Provide services as described in the Scope of Work in respect of DESIGN I
— BUILD OF STRUCTURAL WORKS FOR STEENBRAS PUMPED
STORAGE MAIN PLANT REFURBISHMENT:

Stage 5 ~ Contract Administration and Inspection

11

Provide services as described in the Scope of Work in respect of DESIGN T

Unit of
Measure

Sum ‘

Sum

Sum

Sum

Sum

Sum

Sum

Sum

Amount

(Excluding VAT)

R c
2,385,000 00
1,098,000 00

6,362,000 00
1,847,000 00 ‘
3,376,000 00

11,046,000 00

60,051,000 00

6,835,000 00 ‘




1.1.9

1.1.10 |

Provide services as described in the Scope of Work in respect of DESIGN

— BUILD OF MECHANICAL AND ELECTRICAL WORKS FOR
STEENBRAS PUMPED STORAGE MAIN PLANT REFURBISHMENT:

Stage 6 — Close-Out

Provide services as described in the Scope of Work in respect of DESIGN
— BUILD OF STRUCTURAL WORKS FOR STEENBRAS PUMPED

| STORAGE MAIN PLANT REFURBISHMENT:

| Stage 6 — Close-Out

TOTAL OF ITEM No. 1.1 TO SUMMARY

Sum | 1,419,000
Sum 212,000
94,631,000

1.2 : Provision for Time-Based Services including Planning, Studies, Investigations and Assessments

item
No.

1.2.1

5 ‘
1.2.2 ‘

1.2.3

Woaork. (Per Individual)

1.2.4

Activity Description

Provide time-based services on the instruction from the Employer in
respect of services that fall beyond the scope of normal services as
described in the Scope of Work:

Category A staff
Project Engineer (Leader / Manager)

Electrical Engineer
Mechanical Engineer
Civil Engineer

Category B staff
Project Engineer (Leader / Manager)

Electrical Engineer
Mechanical Engineer
Civil Engineer

Category C staff
Project Engineer (Leader / Manager)

Electrical Engineer
Mechanical Engineer
Civit Engineer

Project Engineer (Leader / Manager)
Electrical Engineer

Mechanical Engineer

Civil Engineer

Act as Employers agent in terms of the Occupational Health and Safety
Act, 1993 (Act No 85 of 1993) and the Construction Regulations, 2014.
{Per Individual)

Provide an Environmental Officer (EQ) as described in the Scope of

Provide a level 4 construction monitoring service as described in the
Scope of Work. (Per Individual)

1256 |

126 | Act as the Principal Agent of the Client. {Per Individual)

Act as Leader of the multi-disciplinary engineering and professional team.
(Per Individual)

12

Unit

P/Hour
P/Hour
P/Hour
P/Hour |

PiHour
P/Hour
P/Hour
P/Hour

P/Hour
P/Hour
P/Hour
P/Hour

P/Hour
P/Hour
P/Hour
P/Hour

P/Hour

P/Hour

P/Hour

P/Hour

P/Hour

3,500
3,750
3,750
3,000

2,000
3,200
3,200
2,000

1,050
1,150
1,150
1,050

750
750
750
750

1,100

1,400
2,600

2,000

2,000

00

| 00

00

00
00
00
00

00 |

00 |
00

00
00
00
00

00

00

00

00




1.2.9

|
e
|

Quantity Surveyor. ‘
Experienced in power station projects. (Per Individual)

Corrosion Specialist (Certified NACE Coatings Inspector CP Level H) (Per
] Individual)

] Welding Engineer (Per Individual)

Metallurgist (Per Individual)

Contract Specialist (FIDIC) (Per Individual)

Contract Spemahst (CIDB Civil Contracts) (Per Indnvndual)

Approved Inspection Authority (Environmental and Occupational Health
and Safety) (Per Individual) |

— —1
Approved Inspection Authority (Non-Destructive Testing and Pressurised I
Equipment) (Per Individual)

1.2.22

1.2.23

1224

1.3: Add

Item
No.

1.3.1

1.3.1.1

Laboratory tests and Analyses carried out on behatf of the Client. |
Including but not limited to static strength and fatigue life analyses.

Detailed inspection, reviewing and checking of designs and drawings not I
prepared by the Consuiting Engineer.

CAD Specialist (Per Individual)

Chartered Accountants (Power Station feasibility study) (Per Individual)

Environmental Practitioner (Per Individual)

Services related to targeted / preferential procurement (Per individual)

Preparing detailed operating, operation and maintenance manuals

Implement and Manage a Quality Assurance System for the Project

Provide Mediation, Arbitration and Litigation Services.

TOTAL OF ITEM No. 1.2 TO SUMMARY

itional Services

Activity Description

Addmonal Services pertaining to all stages of the Project.

P/Hour

P/Hour

PfHour

P/Hour

P/MHour

P/Hour

P/Hour

P/Hour

P/Hour
P/Hour

P/Hour
P/Hour

P/Hour

P/Hour

Sum

Sum

Hour

Applying for wayleave conditions and approvals from all services |
authorities. (Per occurrence/ application)

13

TOTAL OF ITEM No. 1.3 TO SUMMARY

Each

1,600

1,200

00 |

1,200

1,400

3,000

3,000

1,200

1,200

2,500

3,000

1,400

3,750

1,400

2,000

30,000

25,000

5,000

128,750

00
-
]
00 |
. 00 |

| 00

00

00
0o
00

00

00

00

00

00




ltem No. 1.4 : Recoverable Expenses (Disbursements) ~ all disciplines

i Item Description Unit i Rate
| No. | | R c
| | | P —
| 1.4.1 Recoverable expenses in respect of printing/copying as specified below: | |
|
|
1.4.1.1 Printing/Copy/Scan: size A0, Each 100 00
| 1.4.1.2 Printing/Copy/Scan: size A1, Each 80 | 00 |
i 1.4.1.3 Printing/Copy/Scan: size A2, Each 50 00
14.14 Printing/copying/Scan: size A4 {reports and tender documents only), | Each 8 00
1415 Compilation and binding of reportsftender documents, books of Each 100 00
drawings.
|
1.4.1.6 Electronic Data provided on Compact Disk/lUSB Thumb Drive Each 500 | 00
14.2 Recoverable expenses in respect of travelling.
Wil be reimbursed in accordance with the National Department of Provisional Sum 1500000 | 00
Transport's National Transport policy. !
143 Other costs incurred on behalf of and with the approval of the Employer. | Provisional Sum 10 000 000 ! 00
144 Extra over item 1.4.3 above in respect of all other costs, overhead 10%
charges and profit. 1,000,000 | 00
. N . I ) — -——4——— {

TOTAL OF ITEM No. 1.4 TO SUMMARY | 12,500,838 i 00

14




CITY OF CAPE TOWN
ELECTRICITY GENERATION AND DISTRIBUTION
CONTRACT NO. 67C/2022/23

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN
PLANT REFURBISHMENT

SUMMARY OF ACTIVITY SCHEDULE

A: TOTAL OF ITEM No. 1.1 R 94,631,000.00
B: TOTAL OF ITEM No. 1.2 R 128,750.00
C: TOTAL OF ITEM No. 1.3 R 10,000.00
D: TOTAL OF ITEM No. 1.4 R 12,500,838.00
E: SUB-TOTAL (A TO D) R 107,270,588.00
F: CONTINGENCIES

Allow the sum of 10% (ten percent) of the above Sub-total for

Contingencies to be spent as the Employer may direct and to

be deducted in whole or in part if not required R 10,727,058.80
G: TOTAL INCLUDING CONTINGENCIES R 117,997,646.80
H: VALUE ADDED TAX

ADD: VAT at the rate of 15% of G above R 17,699,647.02

I: TENDER PRICE CARRIED FORWARD TO C1.1 FORM OF OFFER
AND ACCEPTANCE (G+H) R 135,697,293.82

15




DECLA n raspect of compl Jande

City of Cape Town

{Tower Block, Civic Centre
12 Herlzog Boulevard
CAPE TOWN

I, the undersigned, do hereby deciare that fe above is a properly priced Activity Schedule forming part of this Contract
Document upon which my/our fender for Tender No. 67C/2022/23: PROVISION OF PROFESSIONAL SERVICES IN
RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN PLANT REFURBISHMENT has been based. If liwe
have submitied a printed version of the Aclivity Schedule, ifwe warrant that no amendments have been made {0 il from
the original, other than amendments issued in any Addenda in terms of Clause €.3.2 in Pari T1.2 Tender Data.

TENDERER/S

12 G203

DATE

Tender 44 T2.2
Part T2: Retumable Documents Returnable Schedules
Refersnce No. 67C12022/23
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CITY OF CAPE TOWN
ELECTRICITY GENERATION AND DISTRIBUTION

CONTRACT NO. 67C/2022/23

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN
PLANT REFURBISHMENT

T2.2 Returnable Schedules

17




CITY OF CAPE TOWN
ELECTRICITY GENERATION AND DISTRIBUTION
]

i
CONTRACT NO. 67C12022/23

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN
PLANT REFURBISHMENT |

SCHEDULE 14: KEY PERSONNEL ]

t

The tenderer is referred to the appropriale clause(s) ¢f the Tender Data and shali inserl in the spases provided below

details of the key personnel {An engineer wha registered as a Professional Engineer with the Engineering Council of

South Africa {ECSA) o a Professional Engineer or Professional Engineering Technologists or an Engineer with a

recognised Infemational Engineering Accreditation) required to be in the employment of the iend or a specialist

consultantifirm, in order for the tenderer to be eligible fo submé a tender for this project. The Curriculum Vitae of each

indiividual must be appended lo this schedule, A5, (LA GE  TLFER TU TeAM CRGRITEIA R (T Hed

CLERL M T

! PROJECT LEADER

; ECSA REGISTRATION
|

l NAIE ' JOBTITLE QUALIFICATIONS NO.

ELECTRICAL ENGINEER/S

: y )
' NANE JOBTALE QUALIFICATIONS ECSAREGISTRATION |

} MECHANICAL ENGINEER/S

NAME l JOB TITLE QUALIFICATIONS | ECSA Reggsmnm

|
|
|

| STRUCTURAL ENGINEER

ECSA REGISTRATICN
NO.

NAME JOB TITLE QUALIFICATICNS

SIGNED ON BEHALF OF TENDERER: .......... ,,J\
KA, Aot MG ai Aueh

NP e e A

ROy 7Ly 5N

Y I A L

Tender 64 T22
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CITY OF CAPE TOWN

ELECTRICITY GENERATION AND DISTRIBUTION
|

CONTRACT NO. 67C/2022123

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN
PLANT REFURBISHMENT !

SCHEDULE 13: PROFESSIONAL INDEMNITY INSURANCE

I

The {enderer s referved to clause C.2.1.4.4 of the Tender Data on page 9 ard shall stale below delails of the
prafessional indemnily insurance held by the tenderer. Where the tenderer is a joinl venture, each parly to the joinl
venture must submit detalls of their professional indemnity insurance. Proof of insurance of confirmation fram a reputable
Insurance Broker that the lenderer is eligible for the prescribed professional indemnity insurance cover should he/she be
awarded the contract, must be appended 1o this scheduie.

PROFESSIONAL INDEMNITY INSURANCE

NAME OF INSURED NAME OF INSURER UMIT OF INDEMNITY IRQ
’ EACH CLAY

SIGNED ON BEHALF OF TENDERER: ...

Tender &6 122
. Part T2: Returnable Dacuments Returnable Schedules
Reference No. 67C/2022/23
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° AON

Empower Results®
Date 1 29 July 2022
.. Qur reference  : Clarissa Rizzo
Direct Line 1{011) 944 7475
TO WHOM IT MAY CONCERN
Dear Sir/Madam

ZUTARI (PTY] LTD

This letter servas to confirm that the abovementioned client holds Professional indemnity Insurance on
the following basis:

Professional Indemnity Insurance

Limit of Indemnity R 55 000 000 per claim
Jurisdiction Worldwide
Period of Insurance 1 August 2022 - 31 July 2023

Insurers

We confirm that the premium has been paid and that the palicy is currently in full force and effect.

Yours faithfully

®fia

Business Unit Manager - Specialty
Professional Risks

20




CITY OF CAPE TOWN
. ELECTRICITY GENERATION AND DISTRIBUTION

CONTRACT NO. 67C/2022/23

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN
PLANT REFURBISHMENT

SCHEDULE 19: SCHEDULE OF SUB-CONTRAGTORS

We notify you that it is our infention to employ the following sub-contractors for work (excluding work covered by
provisional sums and contingencies) in this contracl.
Acceptance of this tender shali not be construed as approval of all or any of the listed sub-contractors, Should any of

the sub-contractors not be approved subsequent o acceptance of the tendar, this shall in no way invalidate the
contract, and the tendered unil raies for the various ftems making up the work activities shall remain final and

blnging.
SUB-CONTRACTORS
. T Work activities to be undertaken by the | Estimated value of work |
Sub-contractor's rame Swcontractor | (Rand)

Number of sheets appended by the tenderer to this Schedule LN il enter NIL).

SIGNED ON BEHALF OF TENDERER: ... .

12 T2.2

Tender
Returnable Schedulas

Part T2; Raturnabla Documents
Referance No. 67C/2022/23
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CITY OF CAPE TOWN
ELECTRICITY GENERATION AND DISTRIBUTION

CONTRACT NO. 67C/2022/23

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN
PLANT REFURBISHMENT

C1.2 Contract Data
Part 1: Contract Data provided by the Employer

GENERAL CONDITIONS OF CONTRACT

The General Conditions of Contract are the Standard Professional Services Contract (July 2009) (Edition 3 of
CIDB document 1015), as published by the Construction industry Development Board.

Copies of these General Conditions of Contract may be obtained from the Construction Industry Development
Board's website www.cidb.org.za. Copies of the General Conditions of Contract are also available for inspection
and scrutiny at the offices of the Employer.

The pro-formas attached to the Standard Professional Services Contract (July 2009) on pages 17 to 24 shall not
apply to this Contract and shall be replaced with the documentation bound into this Contract Document.

The General Conditions of Contract make several references to the Contract Data for specific data, which together
with the standard contract collectively describe the risks, liabilities and obligations of the contracting parties and the
procedures for the administration of the Contract. The Contract Data shall have precedence in the interpretation of
any ambiguity or inconsistency between it and the General Conditions of Contract.

The General Conditions of Contract shall be read in conjunction with the variations, amendments and additions set
out in the Contract Specific Data below. Each item of data given below is cross-referenced to the clause in the

General Conditions of Contract to which it mainly applies.

The documents forming the Contract are to be taken as mutually explanatory of one another. For the purposes of
interpretation, the priority of the documents shall be in accordance with the following sequence:

a) the Form of Offer and Acceptance,

b) the Contract Specific Data within the Contract Data,
c) the General Conditions of Contract

d) the Scope of Work, and

e) the Pricing Data.

If an ambiguity or discrepancy is found in the documents, the Employer shall issue any necessary clarification or
instruction.

Data Protection

The Contractor acknowledges that during the course of the performance of the services, it and its employees,
representatives and/or sub-contractors may gain access to and become acquainted with the Personal Information
and/or Special Personal Information and children's information (collectively, “Personal Information”) (as these terms
are defined ar explained in the Protection of Personal Information Act 4 of 2013, as amended from time to time,
referred to as "POPIA™), of the Employer, its employees, clients, representatives, sub-contractors and/or suppliers.
The Contractor will, and will procure that its employees, representatives and sub-contractors, treat such Personal
information as confidential and respect the privacy of the Employer, its employees, clients, representatives, sub-
contractors and/for suppliers.

The Contractor further acknowledges that during the course of the performance of the services, it and its employees,
representatives and/or sub-contractors may also be required to collect, use or process the Personal information of
the Employer and/or its employees, clients, representatives, sub-contractors and/or suppliers and, when doing so,
will comply, and wifl procure that they comply, with (i) the conditions of lawful processing as set out in terms of

Contract c1.2
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POPIA and other appiicable laws and regulations; (ii) the Privacy Notice and (iii) the Employer's data protection
procedures;

The Employer, its employees, representatives and sub-contractors may, from time to time, Process the Contractor's
andfor its employees', representatives’ and/or sub-contractors’ Personal Information, for purposes of, and/or relating
to, the tender, this agreement, for research purposes, and/or as otherwise may be envisaged in the Employer's
Privacy Notice and/or in relation to the Employer's Supply Chain Management Policy or as may be otherwise
permitted by law. This may include the cross-border transfer of Personal Iinformation and/or Special Personal
Information (including children's information) from time to time. The Contractor acknowledges that it has read and
understood this, the Employer's Privacy Notice and the Employer's Supply Chain Management Policy and hereby
consents to the Employer, its employees and/or representatives and/or sub-contractors Processing its Personal
Information for those purposes and/or as otherwise contemplated herein.

The Contractor agrees and undertakes to procure that its employees and/or representatives and/or sub-contractors
are made aware that the Employer may process their Personal Information from time to time as envisaged herein.

The Contractor hereby warrants in favour of, and represents to, the Employer, its employees, representatives and
sub-contractors, that the Contractor and its employees, representatives and sub-contractors are permitted to
Process the Personal Information, which they have and/or will Process in, and in relation to, this tender and
agreement, including but not limited to the disclosure of the Personal Information herein and irrevocably undertake
to comply with all applicable laws in this regard and will procure that their employees, representatives and sub-

contractors also so comply.

The Contractor hereby indemnifies and holds each of the Employer, its employees, representatives and sub-
contractors harmless against all claims, losses, damages and costs relating to the Processing of Personal
Information by the Contractor, its employees, representatives and/or sub-contractors.

In order to comply with section 19 read with section 21 of POPIA to the extent that the Contractor processes
Personal Information for which it is the Operator and the Employer is the Responsible Party under POPIA, the
parties agree and the Contractor irrevacably undertakes that it shalt:

1. only Process Personal Information on behalf of the Employer if (i} the processing of such
information is within the knowledge or authorisation of the Employer, (ii) it treats the Personal
information which comes to its knowledge as confidential and does not disclose it, and (iii) the
Processing is done in a lawful and reasonable manner, and only to the extent required to
execute the services, or to provide the goods, or to perform its obligations pursuant to the
agreement;

2. put in place, and at all imes maintain, appropriate, reasonable, technical and organisational
measures to ensure the protection and confidentiality of the Personal information that it, or its
employees, its representatives, its sub-contractors and other authorised individuals come into
contact with pursuant to the agreement;

3. do all such things as are necessary to prevent the: (i) loss of, damage to, and/or unauthorised
destruction of Personal Information; and (ii) unlawful access to or processing of personal

information;

4. notify the Employer immediately where there are reasonable grounds to believe that the
Personal Information in its possession has been accessed or acquired by any unauthorised

person;

5. at all times comply with the provisions of POPIA, its regulations and any applicable codes of
conduct, as well as the Employer’s Privacy Notice;

6. give the Employer reasonable access to its premises, systems and processes to enable the
Employer to inspect same and conduct a data protection compliance audit thereof from time to

Contract C1.2
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time on receipt of request from the Employer and undertakes to give its full co-operation in this
regard,

7. upgrade, adapt and/or change its systems and processes upon request from the Employer
from time to time, to meet the security standards reasonably required by the Employer as the
Responsible Party in terms of POPIA.

8. The Contractor hereby indemnifies and holds the Employer harmless against all claims, losses,
damages and costs of whatsoever nature suffered by the Employer arising from or in relation to
the Contractor's (and/or its employees', representatives' and sub-contractors’) non-compliance
with applicable data protection laws and/or other legislation.

9. The Employer's Information Officer who is responsible for overseeing questions in relation to data
protection may be contacted at Popia@capetown.gov.za

CONTRACT SPECIFIC DATA

The following contract specific data is applicable to this Contract:
Clause 1:

Add the following to the definition of Employer:

The Employer is the CITY OF CAPE TOWN.

Replace the definition of Key Persons with the following:
Persons who are referred to as such in the Contract Data who will be engaged in the performance of the Services.

Add the following to the definition of Period of Performance:

The period(s) of performance for this service is as follows:

Studies, investigations, efc.: 4 Weeks after Start Date
Stage 3: 30 Weeks after Start Date
Stage 4: (Mechanical & Electrical) 130 Weeks after Start Date
Stage 4: (Structural) 152 Weeks after Starf Date
Stage 5: (Mechanical & Electrical) 324 Weeks after Start Date
Stage 5: (Structural) 324 Weeks after Start Date
Stage 6: 332 Weeks after Start Date

Add the following to the definition of Project:
The project is the PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED

STORAGE MAIN PLANT REFURBISHMENT

Add the following to the definition of Service Provider:
The contracting party may be a consortium/joint venture contracting as a formally constituted Joint Venture
Partnership, in which all parties are jointly and severally liable. In terms of this definition, the words consortium and

joint venture shall be regarded as synonymous.

Delete the definition of Services and replace with the following:
The work to be performed by the Service Provider based upon the relevant scope of construction works as described

in the Scope of Work.

Add the following to the definition of Start Date:
The Start Date is the date when the service provider confirms receipt of one fully completed original copy of this
document, including the acceptance part of the form of offer and acceptance, and schedule of deviations (if any).

Replace the words “time for completion” with “Period of Performance”
Add the following definition:

Intellectual Property
Contract
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Any and all intellectual property rights of any nature anywhere in the world whether registered, registerable or
otherwise, including patents, trademarks, registered designs and domain names, applications for any of the
foregoing, trade or business names, copyright and rights in the nature of copyright, design rights, rights in
databases, know-how, trade secrets and any other inteliectual property rights which subsist in computer software,
computer programs, websites, documents, information, techniques, business methods, drawings, logos, instruction
manuals, lists and procedures and particulars of customers, marketing methods and procedures and advertising
literature, including the "look and feel" of any websites

Clause 3

Delete the heading and replace with “Governing law and policies”
Add the following after clause 3.1

Clause 3.2

a) The parties agree that this contract shall also be subject to the Employer's Supply Chain Management
Policy (SCM Policy’) that was applicable on the date the bid was advertised, save that if the Employer
adopts a new SCM Policy which contemplates that any clause therein would apply to the contract
emanating from this tender, such clause shali also be applicable to that contract. Please refer to
this document contained on the CCT's website.

b) Abuse of the supply chain management system is not permitted and may result in cancellation of the
contract, restriction of the supplier, and/or the exercise by the Employer of any other remedies available
to it as described in the SCM Policy.

Clause 3.2
Replace the words “time for completion” with “Period of Performance”

Clause 3.4 and Clause 4.3.2:

Add the following:

The authorised and designated representative of the Employer is the Director: ELECTRICITY GENERATION
AND DISTRIBUTION.

The address for receipt of communications is:
Telephone: (021) 814 1874
E-mait: phillip.eybers@capetown.gov.za

Physical Address: Electricity Generation and Distribution
Steenbras Power Station
Hydro Road
Gordon’s Bay

Clause 3.4.1:
Add the following to the first sentence:

..., and may be given as set out hereunder and shall be deemed to have been received when:
a) hand delivered — on the working day of delivery

b) sent by registered mail — five (5) working days after mailing

c) sent by email or telefax — one (1) working day after transmission

Clause 3.9.2:
Replace the words “6 weeks” with “21 days”.

Add the following at the end of the clause:

Should any of the event described in clause 3.9.1 occur, the professional fees and disbursement may be adjusted
in a fair and reasonable manner. The Service Provider shall, however, not be entitled to an adjustment to the extent
that the variation is due to the negligence or default of the Service Provider. The Service Provider is required to
provide all necessary substantiating documents required by the employer to evaluate the request for variation.

Clause 3.9.3:

Delete the clause and replace with the following:

Contract
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The Employer shall assess the changes to the Contract Price proposed by the Service Provider on any fair and
reasonable basis. The Employer may assess these changes on the effect of the event on the Services based on
the time-based fees as stated in the Pricing Data.

The time-based fees used to determine changes to the Contract Price are as stated in the Pricing Data.
Clause 3.5:

Add the following:

The location for the performance of the Project will be the OFFICE of the service provider, together with the
Steenbras Power Station site Hydro Street, Gordon’s Bay, Cape Town. Key personnel will be expected to work out
of the local office as the exigencies of this contract require. The address of the local office will be that as indicated
on Schedule 1, Part T2.2; Returnable Schedules, and which will be regarded as the domicilium citandi et executandi

for the purposes of any contract arising from this tender submission

Clause 3.12
Delete the heading and replace with “Penalties and fines”

Clause 3.12.1

Add the following:
The penalty for this contract shall be 0.1% of the lump sum fee of the particular stage delayed per day late in
accordance with the agreed period specified for performance and agreed program as may be amended from time

to time.

Should the same stage be more than 7 days late, 0.2% per day will be penalised per day.

Should the same stage be more than 14 days late, 0.5% per day will be penalised per day.

The maximum penalty amount will not exceed 5% of the total lump sum fee of the particular stage delayed.
Add the following after 3.12.2

Clause 3.12.3
The Employer may impose the following additional penalties or fines:

a) Penalties for breach of conditions of granting preferences in terms of the Preference Schedule.
b} Penalties for failure to meet targeted labour and local enterprises contract participation goals (if

applicable)
¢) Any other fines or penalties levied in accordance with any of the specifications.

Clause 3.15.1:
Add the following:
The programme shall be submitted within 14 days of the Start Date.

Clause 3.16.2:
Replace the words “in which the start date falls” with “prior 1o the closing date of the tender”.

Add the following:
The indices are those contained in Table A of the PO141 Consumer Price Index for the CPi for services published

by Statistics South Africa.

Clause 3.17: Price adjustment due to content imported from outside South Africa
Add the following clause after clause 3.16

3.171 General

3.17.1.1 Price adjustment of any resources imported from outside the Republic of South Africa will be permitted
only in respect of the following variables:

{a) Variations in Rates of Exchange as detailed in Clause 3.17.2,
{(b) Variations in Customs Surcharge and Customs Duty as detailed in Clause 3.17.3, and
{(c) Labour and material cost variations in the relevantindustries of the countries from which the resources are
imported as detailed in Clause 3.17.5.
Contract
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3.17.1.2 The value of any resources imported from outside South Africa inserted in the schedule titled Price Basis

3.17.2

for Imported Resources and subject to Clause 3.17.2 shall be deducted from the total values to be
adjusted by the Contract Price Adjustment Factor. Any resources not inserted in the schedule titled Price
Basis for Imported Resources shall be deemed not to be imported into South Africa for the purposes of

Contract Price Adjustment.

Variations in Rates of Exchange

3.17.2.1 Adjustment for variations in rates of exchange shall be based on the following:

@

(b)

(©

(d)

(e)

3.17.3

@)

(b)

3174

The Tenderer shall have completed the schedule titled Price Basis for Imported Resources for all
imported resources intended to be subject to variations in rates of exchange, subject to the following:

i. the value in foreign currency inserted in column (A) shall be subject to Clause 3.17.2 (e) when
recalculating the Rand value,

ii. the rate of exchange inserted in column (B) shall be the closing spot selling rate quoted by
Council's main banker, Nedbank, on the Base Date, rounded to the second decimal place,
subject to sub-paragraph iii. below,

iii. if the rate of exchange inserted by the Tenderer differs from the Nedbank rate referred to
above, then the Nedbank rate shall apply and the Rand value in columns (C) and (F) shall be
recalculated accordingly, without altering the price in the Pricing Schedule for the relevant
items, and

iv. if a quotation from a supplier or sub-contractor provides for variations in rates of exchange,
the Service Provider may only claim for variations in rates of exchange if he binds the supplier
or sub-contractor to the same provision to take out forward cover as described in sub-
paragraph (b) below.

The Service Provider (or supplier or sub-contractor) shall within five working days from the date of placing
a firm order on an overseas supplier, cover or recover forward by way of a contract with a bank which is
an authorised foreign exchange dealer, the foreign exchange component of the cost of any imported
resources inserted by the Tenderer in the schedule titled Price Basis for Imported Resources.

When the Service Provider (or supplier or sub-contractor) so obtains forward cover, the Service Provider
shall immediately notify the Employer of the rate obtained and furnish the Employer with a copy of the
foreign exchange contract note.

Based on the evidence provided in sub-paragraph (c) above, the value in Rand inserted in column (C) of
the schedule titled Price Basis for Imported Resources shall be recalculated using the forward cover
rate obtained, and any increase or decrease in the Rand value defined in Clause 3.17.5 shall be adjusted
accordingly, subject to sub-paragraph (e) below.

The adjustments shall be calculated upon the value in foreign currency in the Service Provider's (or
supplier's or sub-contractor's) forward cover contract, provided that, should this value exceed the value
in foreign currency inserted in column (A) of the schedule tiled Price Basis for Imported Resources,

then the value in column (A) shall be used.

Variations in Customs Surcharge and Customs Duty

Any increase or decrease in the Rand value between the amounts of Customs Surcharge and Customs
Duty inserted in the schedule titled Price Basis for Imported Resources and those amounts actually paid

to the Customs and Excise Authorities, which are due to changes in the percentage rates applicable or to
the foreign exchange rate used by the authorities, shall be adjusted accordingly.

The Tenderer shall state the Customs Duty Tariff Reference applicable to each item and the Service
Provider shall advise the Employer of any changes which occur.

Value of Imported resources at Base Date

3.17.4.1 The Rand value of imported resources inserted in the schedule titled Price Basis for Imported Resources

3.17.5 Variation in labour and material costs of imported resources
Contract _ C1.]
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(C)) by using the closing spot selling rate quoted by Council’s main banker, Nedbank, on the Base Date
rounded to the second decimal place (column(B)), to which shall be added any Customs Surcharge and
Customs Duty applicable at that date (columns (D) and (E)).




3.17.5.1 If the prices for imported resources are not fixed, the Service Provider shall in his Tender specify the
formula for calculating Contract Price Adjustments normally used in the country of manufacture and the
indices and relative proportions of labour and material on which his Tender prices are based. Evidence of
the indices applicable shall be provided with each claim. The indices applicable 42 days before contractual
dispatch date from the factory will be used for the purposes of Contract Price Adjustment.

3.17.5.2 Failure to specify a formula in the Tender shall mean that the prices are fixed or shall be deemed to be
fixed.

Clause 4.7:
Add the following:

Payment of the tendered basic fee for normal services shall be in accordance with Clause 8 in Part C2.1 Pricing
Assumptions.

Clause 5.4.1:
Add the following:
The Service Provider is required to take out and maintain, for the full duration of the performance of this contract,

the following insurance cover:

a) Professional indemnity (PI) insurance providing cover in an amount of not less than R55 000 000 in respect
of each and every claim during the period of insurance. Where the entity tendering is a joint venture then
the value of the Pl insurance cover required may be shared between the joint venture partners in proportion
to the percentage contribution of each party to the joint venture.

b)  Public Liability insurance with a limit of indemnity of not less than R20 000 000 for any single claim, the number
of claims to be unlimited during the contract period.

¢) Insurance in terms of the provisions of the Compensation for Occupational Injuries and Diseases (COID) Act
No. 130 of 1993.

The Service Provider shall ensure that any sub-contractors engaged in construction activities shall, in addition
to the Public Liability and COID Insurances as described above, also take out and maintain contractors all
risks insurance to the value of the work being undertaken.

Clause 5.4.2

Add the following:

Evidence of insurance or confirmation (warranty) from a reputable Insurance Broker that the required insurances
are in place, shall be submitted within 14 days of the Start Date.

Add the following clause after Clause 5.4.2:

5.4.3 The Service Provider shall maintain the insurance policyfies for the duration of the liability period in terms
of Clause 13.4 and shall upon request by the Employer provide periodic proof of such insurance.

Clause 5.5:

Add the following:

The Service Provider is required to obtain the Employer's prior approval in writing before taking any of the following

actions:

a) Replacing any of the key personnel listed at the time of tender.

b) Occupying any public land or facility for any purpose that will cause disruption and or inconvenience to the
users of such land or facility in respect of any construction contract.

¢) Making a material change, addition or omission from the approved designs.

d) The exercising of any discretion in terms of any terms and conditions in this contract, that results in the
utilisation of any of the contingency allowance, increasing the contract value or awarding any additional time
as detailed in the relevant contract conditions.

e) Permitting advance payment for items not listed in the Advance Payment Schedule.

f)  Nominating the Employer's Agent Representative.

g) Delegation of Employer's Agent authority in terms.

h) Granting permission to work during non-working times.

i) Suspend the progress of the works.

j)  Theissuing of an instruction to accelerate progress.

Clause 6.4:

Add the following clause after Clause 6.3:
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6.4 Conflict of interest
The Service Provider shall inmediately disclose any potential conflict of interest or involvement in the project
other than a professional interest in terms of this Contract.

Clause 7.1.2

Add the following:
Key Persons shall be those individuals listed under “Key personnel” in Part C3.1 Scope of Work.

Clause 7.2.1:

Add the following:
The Service Provider shall provide appropriate Personnel for such time periods as required and shall enter all
data pertaining to Personnel and Key Persons on the Personnel Schedule (comprised of Schedules 9 and 16,

Part T2.2 : Returnable Schedules).
Clause 8.1:

Add the following:
The Service Provider is to commence the performance of the Services within 14 days of the Start Date.

Clause 8.4.1:

Delete “or” at the end of Clause 8.4.1(d) and add the following three clauses after Clause 8.4.1(e):

f)  if the Service Provider has failed to provide the required insurances within the prescribed time;

g) if the Service Provider has committed a corrupt or fraudulent act during the tender process or the execution
of the Contract;

h)  if the Service Provider has benefitted from an official or other role player committing any corrupt or fraudulent
act during the tender process or in the execution of the Contract;

i)  if a material irreguiarity vitiates the procurement process leading to the conclusion of the contract, rendering
the procurement process and the conclusion of the resulting contract unfair, inequitable, non-transparent,
uncompetitive or not cost-effective, provided the Employer follows the processes as described in its SCM
Policy; or

i) The implementation of the contract may result in reputational risk or harm to the City as a result of (inter alia):

(i) reports of poor governance and/or unethical behaviour;
(i) association with known family of notorious individuals;
(i) poor performance issues, known to the Employer,

(iv) negative social media reports; or

(v) adverse assurance {e.g. due diligence) report outcomes.;

Clause 8.4.3(c):

Add the following:
The period of suspension under Clause 8.5 is not to exceed 6 months.

Clause 8.4.4:

Delete the content of this clause and replace with the following:

Upon termination of this Contract pursuant to Clauses 8.4.1 or 8.4.3, the Employer shall remunerate the Service
Provider in terms of the Contract for Services satisfactorily performed prior to the effective date of termination and
reimburse the Service Provider without adjustment to the agreed rates, sums or fees and without payment of any
penalty or surcharge, including any pro-rata payment for partially completed Services, except in the case of
termination pursuant to events (c) and (d) of Clause 8.4.1.

Add the following after clause 8.4.5:

Clause 8.4.6
In addition to anything else contained in this contract, the Employer may make either of the following elections to
ensure its rights are protected and any negative impact on service delivery is mitigated in instances where the
Service Provider has been liquidated: _
a) accept a contractor's proposal (via the trustee / liquidator) to render delivery utilising the appropriate
contractual mechanisms; or
b) terminate the contract, as the liquidator proposed contractor is deemed unacceptable to the employer, at
any time by giving written notice to the contractor (via the trustee / liquidator).
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Clause 9:

Delete the clause and replace with the following:

8.1

9.2

9.3

9.3.1

9.3.2

9.3.3

9.3.4

9.3.5

9.4

95

9.6

9.7

9.8
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The Service Provider acknowledges that it shall not acquire any right, title or interest in or to the
Intellectual Property of the Employer.

The Service Provider hereby assigns to the Employer, all Intellectual Property created, developed or
otherwise brought into existence by it for the purposes of the contract, unless the Parties expressly
agree otherwise in writing.

The Service Provider shall, and warrants that it shall:

not be entitled to use the Employer's Intellectual Property for any purpose other than as
contemplated in this contract;

not modify, add to, change or alter the Employer’s Intellectual Property, or any information or data
related thereto, nor may the Service Provider produce any product as a result of, including and/or
arising from any such information, data and Intellectual Property, and in the event that it does
produce any such product, the product shall be, and be deemed in law to be, owned by the

Employer;

not apply for or obtain registration of any domain name, trademark or design which is similar to any
Intellectual Property of the Employer;

comply with all reasonable directions or instructions given to it by the Employer in relation to the form
and manner of use of the Employer's Intellectual Property, inciuding without limitation, any brand
guidelines which the Employer may pravide to the Service Provider from time to time;

procure that its employees, directors, members and contractors comply strictly with the provisions of
clauses 9.3.1 to 9.3.3 above;

unless the Employer expressly agrees thereto in writing after obtaining due internal authority.

The Service Provider represents and warrants to the Employer that, in providing geods, services or
both, as the case may be, for the duration of the contract, it will not infringe or make unauthorised use
of the Intellectual Property rights of any third party and hereby indemnifies the Employer from any
claims, liability, loss, damages, costs, and expenses arising from the infringement or unauthorised
use by the Service Provider of any third party’s Intellectual Property rights.

In the event that the contract is cancelled, terminated, ended or is declared void, any and all of the
Employer's Intellectual Property, and any and all information and data related thereto, shall be
immediately handed over to the Employer by the Service Provider and no copies thereof shall be
retained by the Service Provider unless the Employer expressly and in writing, after obtaining due
internal authority, agrees otherwise.

Copyright of all documents prepared for the project, and the patent rights or ownership in any plant,
machine, item, system or process designed or devised, shall be vested with the Employer. Where
copyright is vested in the Service Provider, the Employer shall be entitled to use the documents or copy
them only for the purposes for which they are intended in regard to the Project and need not obtain the
Service Provider's permission to copy for such use. Where copyright is vested in the Employer, the
Service Provider shall not be liable in any way for the use of any of the information other than as
originally intended for the Project and the Employer hereby indemnifies the Service Provider against
any claim which may be made against him by any party arising from the use of such documentation for

other purposes.

The ownership of data and factual information collected by the Service Provider and paid for by the
Employer shall, after payment by the Employer, lie with the Employer.

The Employer shall have no right to use any documents prepared by the Service Provider whilst the
payment of any fees and expenses due to the Service Provider in terms of the Contract is overdue.




Clause 11.1:
Add the following:
A Service Pravider may not sub-contract any work which he has the skill and competency to perform, unless he

has the Employer’s prior approval in writing.

Clause 12.1.2;
Add the following:
Interim settlement of disputes is to be by mediation / adjudication.

Clause 12.2.1:

Add the following:
In the event that the parties fail to agree on a mediator, the mediator is nominated by the President of the South

African Institution of Civil Engineering {SAICE).

Clause 12.2.4:
Add the following:
Final settlement is by litigation.

Clause 12.3.3:

In the event that the parties fail to agree on an adjudicator, the adjudicator is nominated by the President of the
South African Institution of Civil Engineering (SAICE).

Clause 13.1:
Add the following clause after Clause 13.1.3:

13.1.4 The Employer and the Service Provider shall enter into an agreement to complete the Services required
for the Project in terms of the provisions of Section 37(2) of the Occupational Health and Safety Act No.
85 of 1993 and the Construction Regulations, 2014 promulgated thereunder.

An agreement is included in the Contract Document (C1.3 of Contract Data) and shall be completed and
submitted to the Employer together with a letter of good standing from the Compensation Commissioner
(if not insured with a licenced compensation insurer) within fourteen (14) days of the Start Date. The
Service Provider shall ensure that any letter of good standing shall be timeously renewed in order that it
remains in full force for the duration of the Contract.

Clause 13.4:
Delete the content of this clause and replace with the following:

Notwithstanding the terms of the Prescription Act No. 68 of 1969 (as amended) or any other applicable statute of
limitation neither the Employer nor the Service Provider shall be held liable for any loss or damage resulting from
any occurrence unless a claim is formally made within a liability period of five years, which period shall commence
on the earlier of:

(a) Finat completion of the construction contract.

(b) Suspension, postponement, expiry or termination of all construction contracts.

(c) Cancellation or termination of this Contract.

Clause 13.7.3:
Add the following clause after Clause 13.7.2:

13.7.3 The Service Provider hereby indemnifies the Employer against all claims by third parties which arise
out of or in cannection with the Services rendered under this Contract and where such claims are the
consequence of breach by the Service Provider to exercise reasonable professional skiil, care and
diligence in the exercising of its obligations.

Clause 14.5:
Add the following new clause after Clauses 14.4.

Clause 14.5: Tax Invoices
Section 20(1) of the Value Added Tax Act No. 89 of 1991 requires that a supplier (person supplying goods or
services) who is registered as a VAT vendor issue to the recipient a tax invoice within 21 days of the date of a
supply whether requested or not.
Contract
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The Service Provider shall provide a tax invoice (VAT invoice) which shall be included with each account delivered
to the Employer in terms of Clause 14. Failure by the Servicer Provider to provide a tax invoice (VAT invoice)
timeously may delay payment by the Employer and no interest shall accrue.

Clause 14.6: More frequent payments

The Service Provider may submit a fully motivated application regarding more frequent payment to the Employer's
Project Manager to be submitted to the Employer for consideration. Requests for more frequent payments will be
considered at the sole discretion of the Employer and is not a right in terms of this contract.

Clause 15:
Add the following:
The interest rate will be the prime interest rate of the Employer’s Bank at the time the amount is due.

ADDITIONAL CONDITIONS OF CONTRACT
Clause 16 Protection of Personal Information

16.1 The Supplier acknowledges that, for the purposes of this agreement, they may come into contact with or
have access to personal information and other information that may be classified or deemed as private
or confidential and for which Purchaser is responsible in terms of Protection of Personal Information Act
(“POPIA”"). Such personal information may also be deemed or considered as private and confidential as

it relates to POPIA.

16.2 The Supplier agrees that they will at all times comply with POPIA and Purchaser's Privacy Notice, and
that it shall only collect, use and process personal information it comes into contact with pursuant to this
agreement in a lawful manner, and only to the extent required to execute the services, or to provide the
goods and to perform their obligations in terms of the service level agreement.

16.3 The Supplier agrees that it shall put in place, and at all times maintain, appropriate physical, technological
and contractual security measures to ensure the protection and confidentiality of the personal information
that it, or its employees, its contractars or other authorised individuals comes into contact in relation to

the service ievel agreement.

16.4 The supplier agrees that it shall notify the Purchaser immediately where there are reasonable grounds to
believe that the personal information of a data subject has been accessed or acquired by any
unauthorised person.

16.5 Unless so required by law, the Supplier agrees that it shall treat the personal information as confidential
and further not disclose any personal information as defined in POPIA to any third party without the prior
written consent of the Purchaser.

16.6 The Supplier hereby indemnifies and holds the Purchaser harmiess against all claims, losses, damages
and costs of whatsoever nature suffered by the Purchaser arising from or in relation to the Supplier's
(and/or its employees', agents’ and sub-contractors’) non-compliance with applicable data protection laws
and/or other legislation.

16.7 The Supplier agrees that the Purchaser may conduct regular data protection audits on the Supplier and
undertakes to give its full co-operation in this regard.

Clause 18 Review Clause

18.1 This Agreement is valid from date of commencement for 108 months. This Agreement shall be reviewed
once every three years; however, in lieu of a review during any period specified, the current Agreement
will remain in effect. The purchaser reserves the right to reduce or increase the scope of works according
to the dictates of the budget, to terminate this contract, and/or to review and terminate this contract as is
contemplated in Section 116(1)(b)(iii) of the Local Govemment: Municipal Finance Management Act 56
of 2003, without adjustment to the agreed rates, sums or fees and without payment of any penalty or
surcharge in this regard. The supplier shall however be entitled to pro-rata payment for all services carried
out in terms of any adjustment to the Scope of Work or, in the case of termination, payment for good

delivered.
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18.2 As required by section 116(2)(b) of the Local Government: Municipal Financial Management Act 56 of
2003, the City shall monitor the performance of the contractor/supplier on at least a monthly basis, and
the supplier agrees to provide the City with its full cooperation in this regard.

Contract
Part C1: Agreements and Contract Data Contr;
Reference No. 67C/2022/23 34




!
Part 2: Data provided by the Service Provider

The Service Providerls: .

Postal Address:

Physical Address:

Telephone:

Facsimile:

[

The authorised and designated representative of the Service Provider is:

Name:

The address for receipt of communication Is:

Address:

Telephone:

Facsimile:

I
SIGNED ON BEHALF OF TENDERER: wih.

96 c1.2
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Part C1: Agreements and Contract Data

CITY OF CAPE TOWN
ELECTRICITY GENERATION AND DISTRIBUTION

CONTRACT NO. 87C/2022/23

PROVISON OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN
PLANT REFURBISHMENT

C1.3 Occupational Health and Safety Agreement

AGREEMENT MADE AND ENTERED INTO BETWEEN THE CITY OF CAPE TOWN (HEREINAFTER CALLED
AND

(Service Providsr/Mandatary/Company/C€ Name)

IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 85 OF 1803 AS
AMENDED,

.................. , reprasenting

rvene s N | .oommsinnierisisiessisesnsennienns 3 88 8N €Mployer

in its own right, do hereby undertake to ensure, as far as is reasonably practicable, that alt work will be perfarmed,
and all equipment, machinery or plant used In such a manner as to comply with the provisions of the Occupational
Health and Safety Act (OHSA) and the Regulations promulgaled thereunder.

{ furthermore confirm that | am/we are reglsterad with the Compensation Commissioner and that all registration
and assessment monies due to the Compensation Commissioner have been fully paid or that /We are insured
with an approved licensed compensation insurer.

COID ACT Registration Number: .. |, - - <+t ssvravesenssensassass

- Policy No.: -

OR Compensation insurer:

| undertake to appoint, where required, suitabls competent persons, in writing, in terms of the requirements of
OHSA and the Regulations and to charge him/them with the duty of ensuring that Lhe provisions of OHSA and
Regulations as well as the Council's Special Conditions of Contract, Way Leave, Lack-Out and Work Permit
Procedures are adhered fo as far as reasonably practicable.

I further undertake fo ensure that any subcontractors employed by me will enter into an occupational health and
safaty agreement separately, and that such subcontractors comply with the conditions set.

} hereby declare that | have read and understand the appended Occupational Health and Safety Conditions and
undertake {0 comply therewith at all times.

I hereby also underiaks to comply with the Occupational Health and Safsty Specification and Plan.
Signed at . £eAPE.... T2 on the........ oot day of....SICVENARER o0 73

w day of. Nf;;e\kﬁw 20 2'3

for and on behalf of
City of Caps Town
Contract o7 C1.3
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2021018399

1)
& f.' l ) b
[[i@;)]  Depariment
Wha)r)  Labewr
w REPUBLIC OF SOUTH AFRICA
CALL CENTER NO: 0860 105 350
REG NO : 980000328817
FAXNO 1 0123456789

ISSUE DATE :2022-04-28
CERTIFICATE NO : 2021018399

LETTER OF GOOD STANDING

COMPENSATION FOR OCCUPATIONAL INJURIES AND DISEASES ACT 130 of 1993 (AS
AMENDED).

With reference o seclions 80, 82, 86 and 89 of Compensation for Occupational Injuries and Diseases Act
130 of 1993 (As amended), | hereby certify that:

has complied with the requirement of the above Act and is at present in good standing with the

. [
Compensation Fung. w "'m%ﬂ !z:um )
Nature of business :CONSULTING ENGINEERS signsd aPRETORl’P; on

Expiry date :2023.04-30 y

IMPORTANT NOTICE:

Any fraudutently obtained Lelter of Good Standing shafl constitute a crimingl offence. -
i «-ﬁ‘m‘j

The Compensation Commissioner shall institute criminal proceedings against any perpetrators who

unlawfully alter or deface this Ietter with intend to defraud or misrepresent facls coatained therein.

PLEASE, use the Below link (Website Address) to check if the Letter of Good Standing is valid:
hitps:/icfonline.abour.gov.za/VerifyLOGS

Yours faithful

sl s 2, aENET D ey,

R Compangatio

COMPENSATION COMMISSIONER | . (RPN

W.As 48
Compensation House, Grs Hamilion snd Soutpansbery Road, PO Box 955, Pretora 0001 Fax{012)357-1817 Websila hitp.waw Jabour.gov 22
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Empower Results®

4 August 2022
TO WHOM [T MAY CONCERN
FIRMATION RANCE:

We hereby confim Public Liabliity Insurance cover on behalf o-

THE INSURED
Potcy Type: Primary Liability
Insurer: Chubb
Penod of Insurance; 01 August 2022 to 31 July 2023
Retroaciive Date: 01 July 2019
Cover Details
. General Public Liability 120,000,000
. Employers Liabilily R150.000,000
. Autornobile Public Ulability {Third Party Liability) R5,000,00¢
Tenitorial Limis Worldwide excluding USA/Canada
Territorial Limits in respect or Empk Lntnmy i the Cempany will Indemndly the Insured for alt sums which the Insured is legaly
fable 1 pay as damag imants’ costs and hrespectofanyacddemalsodn/hmmmdbyanEmployeeamngoula(mdh

the course of their employment with the insured during the Perlod of Insurance and arising from any clalm first mede against the Insusd during the Period
of insuranca , in respect of any Octurrence on or aller the Retroactive Date specified in the schedula, which are suslained anywhere in the world, provided
thal such Employee is ordinarily a resident in tha Pficy Tenilory above and the claim or Legal Proceeding is brought exclusively in sald Policy Temilory
above.

Yours sincarely

O
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CITY OF CAPE TOWN
ELECTRICITY GENERATION AND DISTRIBUTION

CONTRACT NO. 67C/2022/23

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN
PLANT REFURBISHMENT

C2.1 Pricing Assumptions

Pricing Assumptions mean the criteria as set out below, read together with all Parts of this contract document,
which it will be assumed in the contract that the tenderer has taken into account when developing his prices.

1. The short descriptions given in the Activity Schedule below are brief descriptions used to identify the
activities for which prices are required. Detailed descriptions of the activities to be priced are provided in the
Scope of Work.

2. For the purpose of the Activity Schedule, the following words shall have the meanings hereby assigned to
them:
Unit: The unit of measurement for each item of work.
Quantity: The number of units of work for each item.
Rate: The agreed payment per unit of measurement.
Amount: The product of the quantity and the agreed rate for an item.
Sum: An agreed lump sum payment amount for an item, the extent of which is described in the

Scope of Work, but the quantity of work which is not measured in any units.

3. A rate, sum, and/or price as applicable, is to be entered against each item in the Activity Schedule. An item
against which no rate isfare entered, or if anything other than a rate or a nil rate (for example, a zero,
a dash or the word “included” or abbreviations thereof) is entered against an item, it will also be
regarded as a nil rate having been entered against that item, i.e. that there is no charge for that item.
The Tenderer may be requested to clarify nil rates, or items regarded as having nil rates; and the Employer
may also perform a risk analysis with regard to the reasonableness of such rates.

4, The rates, sums, and prices in the Activity Schedule are to be fully inclusive prices for the work described
under the several items. Such prices and rates are to cover all costs and expenses that may be required in
and for the execution of the work described in accordance with the provisions of the Scope of Work, and
shall cover the cost of all general risks, liabilities, and obligations set forth or implied in the Contract Data, as
well as overhead charges and profit. The rates, sums and prices rates shall include for all payments to
administrative, clerical and secretarial staff used to support professional and technical staff.

5. Where quantities are given in the Activity Schedule, these are provisional and do not necessarily represent
the actual amount of work to be done. The quantities of work accepted and certified for payment will be used
for determining payments due and not the quantities given in the Activity Schedule. In respect of time based
services, the allocation of staff must be agreed with the employer before such services are rendered.

6. Provision for time-based services which fall beyond the scope of normal services as described in the Scope
of Work has been made in the Activity Schedule. This provision is for services provided on instruction from
the Employer and will be deducted in whole or part if not required. The estimated period of involvement of
each category of person must be agreed with the Employer before any work in this regard commences.

7. The categories of persons (A, B, C, D) in respect of time-based fee rates for professional services shall be
as defined in the relevant guideline scope(s) of services (as referenced in the Specifications).

8. A higher category person undertaking lower category work will be reimbursed, in respect of time-based fees,
at the lower category rate.

9. Tenderers are to note that only those recoverable expenses listed in the Activity Schedule will be reimbursed
to the Service Provider. No reimbursement of costs for subsistence, typing, printing/copying (other than
reports and/or tender documents), communications or computer hardware and/or software wili be made and
these costs will be deemed to be included in rates, sums, and prices for normal and additional services
rendered.

10. ltems for printing/copying shall be for specified contract documents, reports, manuals and drawings
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13.

14.

15.

Contract
Part C2: Pricing Data Pricing As
Reference No. 67C/2022/23 41

excluding general correspondence, minor reports, progress reports, etc. which shall be deemed to be
included in the professional fees. Payment will only be made for copies of reports and drawings submitted
to the Employer or issued, as specified or requested by the Employer, and all drafts shall be for the Service

Provider's account.

Full time construction monitaring staff shall be reimbursed for travelling expenses, for either the return office
to site or return home fo site journeys, whichever is the lesser. Part time construction monitoring staff shall
be reimbursed for either the return office to site or return alternate site to site journeys, whichever is the
lesser. Construction monitoring staff engaged in work outside of normal working hours shall be reimbursed
for the retum home to site journey. Staff other than construction monitoring staff shall only be reimbursed
for travelling expenses in respect of trips exceeding 40km per journey (round trip). Payment shall only be
made for that portion of the distance that exceeds 40 km.

Travel expenses will be reimbursed in accordance with the National Department of Transpoit's National
Transport policy.

Tenderers are to note that the planning for this contract is based on a three-year budget which is subject to
change. While the Employer has every intention to complete the full scope of works, the Employer reserves
the right to reduce or increase the scope of works according to the dictates of the budget, or to terminate
this contract, without adjustment to the agreed rates, sums or fees and without payment of any penalty or
surcharge in this regard. The Service Provider shall however be entitled to pro-rata payment for all services
carried aut in terms of any adjustment to the Scope of Work or, in the case of termination, remuneration
and/or reimbursement as described in Clause 8.4.4 of the Standard Professional Services contract as

amended by the Contract Data.

All charges in respect of attendance at meetings and the provision of secretarial services, shall be included
in the tendered basic fee for normal services.

The following tables on pages 101(a) to 101(c) of this document shall be used for proportioning the tendered
basic fee for normal services, for each discipline, over the various stages of the services. The fee draw down
percentages and related payments seeks to balance the Contractor's cash flow and Employers risk. The
Tenderer may submit an adjusted proportioning percentages proposal depending on the work involved in
each stage, the value that can be added in each stage and any commercial considerations that may be
applicable. The minimum allowable proportioning percentage in each stage is 5%. A maximum of 5
percentage points may added or subtracted from each individual stage. The Tenderer accept that the
Employer will examine the proposed proportioning and that the Employer shall not be bound to accept any

such proposed adjustment.




VOLUME 3: DRAFT CONTRACT
€2.1 Pricing Assumptions
PROPORTIONING AND DRAW DOWN TABLE BASIC FEE FOR NORMAL SERVICES - MECHANICAL & ELECTRICAL WORKS

115

|Contract procurement complete {BAC inputs and attendance)

. |Activity Description

Studies, rnvestrgatrons, etc.: (Mechanical & Electrical)
Inception Report, Design and Implementation proposal, Project Estimate and
Project Schedule

Stage 3: (Mechanical & Electncal)
Draft Performance Specifications (Volume 3A), design development drawings *
Final Performance Specification; Detail Design Report

Stage 4: {Mechanical & Electrical)

Draft Tender Document {Volume 3} Submitted for Approval
Tender Document and Tender Drawings Approved by Employer
Tender Evaluation Complete (Technical)

Stage uMechanical & Electrical)

Contractor Design Complete - Turbine and Generator :
|Pump Turbine Module Test Passed
Manufacture and Procurement ist two Pump Turbines
Manufacture and Procurement 2nd two Pump Turbines
Manufacture and Procurement of 1st two Generators
Manufacture and Procurement of 2nd two Generators

|Contractor Design - Control, Aux, Ancillary for Unit*1,2,3 and 4
Manufacture and Procurement of 1st Unit* - Control, Aux, Ancillary
Manufacture and Procurement of 2nd ond Unit* - Control, Aux, Ancillary

‘Manufacture and Procurement of 3rd Unit* -
|Manufacture and Procurement of 4th Unit* - Control, Aux, Ancillary
'Manufacture and Procurement of Station - Control, Aux, Ancillary
|Station Control, Auxilliary and Ancillary Systems - Installation Complete
Station Control, Auxilliary and Ancillary Systems - Commissioning test passed
|1st Unit* - Installation Complete

|1st Unit* - Commissioning test passed

|1st Unit* - Handover / TOP Achieved

|2nd Unit* - Installation Complete

|2nd Unit* - Commissioning test passed

|2nd Unit* - Handover / TOP Achieved
|3rd Unit* - Installation Complete

3rd Unit* - Commissioning test passed
3rd Unit* - Handover / TOP Achieved

4th Unit* - Installation Complete

4th Unit* - Commissioning test passed

4th Unit* - Handover / TOP Achieved

Stage 6: (Mechanical & Electrical)

Valuations for payment certificates -

Works and final completion lists, close out report

Operations and maintenance manuals, guarantees and warranties
As-built drawings and documentation
|Final accounts

Project Totals - Mechanical & Electncal

=Unit** means a complete and functional Pump/Turbine, Generator and Pony motor Including the Main Intet Valve, Hvdr:ullc system, Preumatic system, Governor and Control systems

# - requires monthly propartional draw down due to ongolng services rendered
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Fee Cumulative
Draw
DrawDown| Period
Down Percentage
= [ T Eaa——
] ——  4weeks
100% | 100% : {~1 month)
— —1 26 Weeks
B0x 8% {~6 months}
- 20% | 100%
— | B% ] 2% 100 Weeks
- o . {~23 months)
- 35% | 5%
15% | 100%
6% 31%
1% 32%
% | 33%
Control, Aux, Ancillary | 1% | 34%
1% 35%
— 2% 37% | 194 weeks
5% L3 (~44 months}
1% | 43%
o 9% | s
o 5% 57%
| 1% | s8%
B 10% | 68%
3% | 71%
1% | 7%
10% | 82%
o | 3% | s85%
1% | 8%
10% | 96%
3% | 99% |
~ % | 0% |
- 0% | 30% | gweeks
S _— | (~2 months)
20% |

Proportioning
(n/a)

10%

25%

60%

5%

100% | |
332Weeks  100%

Pricing Assump




VOLUME 3: DRAFT CONTRACT
C2.1 Pricing Assumptions
PROPORTIONING AND DRAW DOWN TABLE BASIC FEE FOR NORMAL SERVICES STRUCTURAL WORKS
—— ———a == e
::w Cumulative |
item No. |Activity Description pown | DrawDown| Period  |Proportioning (nfa}
- % | Percentage | |
Iswdles, investigations, etc.: (Structural) | - B aweeks
1.1.2 Inception Report, Design and Implementatlon proposal, Project Estimate and Pro;ect 100% | 100% {1 month)
|Schedule | o ] 30%
smge 3: {Structural) | . 26 Weeks
1.1.4 Draﬂ Performance Specifications (Volume 3A), design development drawmgs | 80% | 80% | (~6 months)
|Final Performance Specification; Detail Design Report S | 20% l_ 100% | 1 |
Stage 4: (Structura& o . |
_!Draft Tender Document {Volume 3) Submitted for Approval | 25% 25% 122 Weeks
1.1.6 |Tender Document and Tender Drawings Approved by Employer | 25% ‘ S0% | (~28 months) 15%
Tender Evaluation Complete (T echnlcal) | 3% | 85% |
Cuntract procurement complete (BAC lnputs and attendance) - 15% 100% = _
|stage 5: {Structurat) B
Anchor Block - Construction * - 52% | 52%
Anchor Block - Handover / Practical Completion Achieved 3% 55% 172 Weeks
Forebay - Construction * - 5% | 80% (~40 months) 50%
Forebay - Handover / Practical Comple'tlon Achleved - 3% | 83%
Balance of Plant - Constructlon 5% | 98%
Balance of Plant - Handover/Practlcal Completion Achieved 2% | 100% R
Stage 6: {Structural) . I
Valuations for payment certificates = 0% 5%
11.10 Works and final completion lists, close out report = . ) 8 Weeks 5%
Operations and maintenance Is guarantees and wanantles (~2 months}
- == 5 50% 75%
As-built drawings and documentation L
Final accounts o 20% 100% - .
Project Totals - Structural - 0 332 Weeks _ 100%
# - requires monlhly proponlonal draw down duu to ongoing services rendemd — _ ———
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CITY OF CAPE TOWN

ELECTRICITY GENERATION AND DISTRIBUTION

CONTRACT NO. 67C/2022/23

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN
PLANT REFURBISHMENT

C3.1 Scope of Work

CONTENTS

1. INTRODUCTICN

2, BACKGROUND

3. EMPLOYER'S OBJECTIVE

4. DETAILS OF CONSTRUCTION WORKS

5. DESCRIPTION OF THE SERVICES REQUIRED

6. USE OF REASONABLE SKILL AND CARE

7. GENERAL

8. REFERENCE DATA

9. APPLICABLE NATIONAL AND INTERNATIONAL STANDARDS

10. APPROVALS

11. PROCUREMENT

12. FORMAT OF COMMUNICATION

13. KEY PERSONNEL

14. MANAGEMENT MEETINGS

1. INTRODUCTION
In 2016, the City of Cape Town appcinted a professional service provider to facilitate the Steenbras
pumped storage main plant refurbishment project. The aim of the project was to evaluate the status of
the installed plant and report on the most economically viable plant refurbishment and optimisation
scenario that will deliver optimum hydraulic behaviour, an increased dynamic operating range, increased
power output, increased efficiency and optimum residual life. The outcomes of the Concept and Viability
phase of the project identified the most viable refurbishment option.
The concrete structures forming part of the Steenbras Power Station have shown signs of Alkali-Silica
Reaction (ASR) soon after the station was commissioned in 1979. The City commissioned an investigation
into this risk that the worsening condition of the structural components pose to the refurbishment contract.
The outcomes of the risk assessment identified that none of the civil and structural issues reviewed as
part of the study threatens the long term, continued and safe operation of Steenbras Power Station subject
to the implementation of the report recommendations.
A Professional Service provider is required to provide the professional services necessary to design and
implement the refurbishment of the main plant and remedial work to the civil structures at the Steenbras
Power Station.
To implement this project, which, in terms of the Municipal Finance Management Act, 56 of 2003 and the
Municipal Supply Chain Management Regulations, 2005, the professional services must be procured
through a competitive bidding process. The purpose of this document is therefore to invite tenders from
suitably qualified and experienced consulting firms for Contract No 67C/2022/23: PROVISION OF
PROFFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN PLANT
REFURBISHMENT, which will be evaluated using a financial offer and preferences based system as
described in the tender data.
The preferred Professional Service Provider shall have a verifiable track record in the design, construction,
management, operation and maintenance of Pumped Storage schemes. This experience can either be
with the Professional Service Provider or the individuals that the Professional Service Provider will employ
on the project.
The Professional Service required may be provided by a single firm with all the necessary competencies
within the firm, or a team of Professional Service Providers. The Team shall comply with the competencies
required irrespective of the nature of the Team and will be evaluated as a single entity.
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As this project will exceed the current budget cycle, it is subject to Section 33 of the Municipal Finance
Management Act (Act No. 56, 2003), and consequently the Employer must follow the required processes
in terms of Section 33. These will in part run concurrently with the procurement process for this
tender/contract.

2. BACKGROUND

The pumped-storage scheme comprises an intake works situated in the upper Steenbras Dam, upstream
of the original Steenbras Dam, connected by a series of tunnels through the mountain and a steel pipe
penstock to the power station and lower reservoir some 300 m below.

The intake works in the upper reservoir comprises a fan shaped screening chamber tapering to two control
gates at the head of the tunnel system through the mountain. The control gates are suspended on steel
wire ropes and operated by electrically driven winches. They can be shut in an emergency by remote
control from the power station.

The tunnel system comprises a horizontal low pressure tunnel connected by a vertical shaft to a horizontal
high pressure tunnel lower down the mountain. The low pressure tunnel, vertical shaft and the greater
portion of the high pressure tunnel are concrete lined and average 5 m in diameter.

Approximately the last third of the high pressure tunnel is steel lined, the thickness of the steel lining
increasing as the rock overburden decreases to contain the pressure of the water. To provide working
access to the low pressure tunnel while the upper reservoir was filling, an access shaft with its inlet above
water level was constructed. This shaft is also used for routine maintenance purposes and, as a
secondary means of accommodating water surges occasioned by changes in plant operating conditions.

Load rejection for whatever reason, in the generating or pumping mode, causes surges in the water
conduit system. The primary means of controlling water surges is by a surge orifice, shaft and tank
constructed immediately above the vertical shaft that interconnects the low and high pressure tunnels.
The surge shaft opens to the atmosphere on the upper slopes of the mountain.

The outlet of the high pressure tunnel is connected to the power station by means of a steel pipe penstock,
approximately 3,5 m in diameter and buried below ground to reduce its environmental impact. Just behind
the power station building the penstock bifurcates into two separate steel pipes, each of which in tumn
further divides into two to form four individual pipes, cne to each of the four machines installed in the
power station. The steel pipe penstock was refurbished with a new epoxy lining in early 1997.

For geological and economic reasons, the four 45 000 kW machines are located in two shafts (A and B)
rather than in a single large underground cavern. These shafts, each of which is 20 m in diameter and
46 m deep, give the necessary submergence below the minimum water level of the lower reservoir to
ensure proper hydraulic operation of the machines.

Electrically operated gates of similar configuration to the intake works are provided in the power stations
lower control and outlet works to isolate individually the draft tubes connecting each of the pump-turbines
to the lower dam.

The western side of the lower control works incorporate the chamber containing the cooling water and
firefighting pumps. This chamber is situated below the normal operating levels of the lower dam.

A one metre diameter overflow pipeline runs from the lower reservoir to the sea at Gordon's Bay. The
original purpose of this pipeline was to empty the reservoir for maintenance purposes and to discharge
water during periods when the upper dams were overflowing.

In December 1997 the Cape Metropolitan Council commissioned a pumping station to transfer bulk water
through a 1 675 mm diameter pipeline, to their water treatment plant at Faure, 18 km away. This pumping
station draws its water from the original outlet provided for the overflow pipeline. The overflow pipeline
has been retained for drainage water purposes for maintenance and operational requirements, but will no
longer provide for spillage of excess water from the system during periods of high rainfall.

Each pump-turbine comprises essentially a spiral casing, a set of guide vanes and a runner. The spiral
casings each have a mass of 16 ton and a width of nearly 6 m. Guide vanes, actuated by twin oil powered
servomotors, control the flow of water through the pump-turbine. The hydraulic machines have been
subject to extensive refurbishment of the mechanical components due to wear, corrosion and progressive
misalignment due to problems with expansion of the concrete. This work proceeded from March 1990 fo

April 1996.

Isolation of each pump-turbine from the penstock is achieved by means of a main valve of the spherical
type. These valves are installed immediately after the lower bifurcations using site welded make-u
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pieces. Each valve is provided with two operating servomotors actuated by high pressure water from the
penstock.

The motor-generators are of the salient pole synchronous type and of conventional design. The stators
were manufactured in two sections and partially wound with their electrical coils before being dispatched
to site where they were assembled and the electrical windings completed prior to erection. The upper
section of the pumpfturbine - motor/generator unit comprises the direct coupled pony motor which, apart
from its main function of starting up the machine in the pumping mode, is also used for dynamic braking
when shutting the unit down from the generating mode.

The power station control room where the machines are normally controlled from a main operating desk,
although each individual machine can be manually controlled from its own local control panel on the
machine room floor. When on fully automatic control, the machines can be brought up from standstill to
operating speed and connected to the system by the sequential operation of three pushbuttons from the
control room.

Provision is made for four modes of operation of the machines, namely generating, pumping, synchronous
compensating in the generating direction (spin generation) and synchronous compensating in the
pumping direction (spin pumping).

With the plant at standstill, only three minutes are required to run up a machine as a generator, while if
the machines are running in the pumping mode at the maximum flow rate, changeover to the generating
mode can be achieved in about the same time. Start up from standstill to pump mode takes about five
minutes utilizing the pony motor and blowing down the pump/turbine chamber with compressed air to
facilitate lower starting torque for the pony motor to attain normal running speed.

Steenbras was primarily intended to reduce peak loads on the system. To facilitate this, it is used as the
regulating station on the City of Cape Town's generation system. This mode of operation ensures
optimum utilization of the plant and minimum overall cost of generation. The electronic governors and
supervisory control equipment at Steenbras has been modemized within the last six years to replace the
original equipment which was no longer viable to maintain.

The lower reservoir storage capacity was increased in 1988 by raising the maximum operating level from
85.5m to 86.8m to meet weekly energy requirements. This increase was viable in order to cope with the
daily demand and limited pumping time during the week day nights. As a result, the daily increasing lower
reservoir level reaches a maximum by Friday nights. The weekends provide extra pumping time to returmn
all the water to the upper reservoir and the cycle is then repeated.

The 132 kV switchgear is of the double busbar sulphur hexafluoride (SF6) gas insulated metalclad type
with a symmetrical breaking capacity of 31 500 A. The design incorporates single-pressure puffer type
circuit breakers with all three phases in one metalclad enclosure.

Auxiliary supplies within the station are controlled by means of 3.3 kV and 380 V switchgear of
conventional design. Off-load reversing isolators in the connections between the machines and
associated step-up transformers provide changeover of the phases for running the machines in either the
pumping or the generating mode.

A comprehensive system of protection, both mechanical and electrical, has been provided to cater for any
maifunction of the machines, fransformers, switchgear and associated equipment. A considerable portion
of the protection equipment is of the electronic solid-state high speed type.

Four generator transformers associated with each machine are rated at 60 MVA 12/132 kV with a
transformation ratio of 12/132 kV. Installation of the four new transformers was concluded during June

2012,

Two 7 500 kVA, 132/3.3 kV station transformers supply the 3.3 kV pony motors and the two common
services transformers, the latter each being rated at 2 000 kVA, 3.3 kV/380 V. A water-spray automatic
fire fighting installation protects the transformers against damage in the event of fire.

The power station is connected to the Council's transmission system by means of a double circuit 132 kV
overhead transmission line to Paardeviei switching station.

132 kV single-core aluminium conductor oil pressure type cables connect the 132 kV metalclad switchgear
in the power station, to the terminal tower of the overhead transmission line adjacent to the power station.
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A standby diesel generator set, rated at 800 kW, ensures that supply is available at all times for the station
emergency drainage and de-watering pump system to safeguard against possible flooding. The standby
generator provides the power station with a “black start” capability. This has been utilised on a number of
occasions during the life of the station, to establish its own islanded load network, when main feeder faults
on a local or national basis have dictated such action. The standby generator set automatically provides
a standby supply within eight seconds of failure of the main power system. The set's diesel engine is air
started and is water cooled by a separate radiator system. The complete unit is protected by a quick
action fire suppression system.

Cooling water for the machines is drawn from and returned to the lower reservoir. Automatic self-cleaning
strainers and pumps for cooling water supply are located in a basement adjacent to the tailrace channel
and linked to the power station by a pipe and cable gallery.

All seepage from the machine shaft walls and the power station basement, together with any leakage
from the pump-turbines and normal discharge during operation, is led into a drainage pit at the base of
each machine shaft. In addition to the normal drainage pumps, two larger borehole type pumps in each
pit provide for either emergency drainage of the machine shafts or for de-watering the penstock.

3. EMPLOYER'S OBJECTIVE
The employer’s objective is to extend the lifetime of the Power Station for at least another 20 years post
refurbishment and to (where possible) increase the efficiency and capacity of the plant.

The following deliverables were identified:

a) Increased Turbine Capacity at rated Gross Head

b) improved Weighted Pump Efficiency

C) Improved Weighted Turbine Efficiency

d) Improved Turbine usable operating range at rated Gross Head
e) Reconstruct the penstock anchor block

f) Repair shotcrete cut slope

Q) Repair Forebay spalling

h} Repair leakage into the Cooling water basement

i) Extend serviceable life by at least 20 years

The work must comply with all current and relevant codes and standards.
4. DETAILS OF CONSTRUCTION WORKS

The scope of construction works for the project is as follows:

1. DESIGN - BUILD OF MECHANICAL AND ELECTRICAL WORKS FOR STEENBRAS
PUMPED STORAGE MAIN PLANT REFURBISHMENT.

2. DESIGN - BUILD OF STRUCTURAL WORKS FOR STEENBRAS PUMPED STORAGE MAIN
PLANT REFURBISHMENT.

The financial and duration details of the construction works is as follows:

1. The estimated period of construction is 4 years. The construction works will run concurrently.

2. The estimated values of the elements of the construction works is as follows (excluding VAT)

Element R Estimated Cost (excl VAT) |
MECHANICAL AND ELECTRICAL WORKS "R 1,004,000,000 |
STRUCTURALWORKS 1 B R 26,000,000

TOTAL ' R 1,030,000,000 |

5. DESCRIPTION OF THE SERVICES REQUIRED
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The Service Provider is required to provide the following services:

8.1 Engineering Services

The services are required for the following elements of the construction scope of work (please refer to
clause 4 above for full descriptions):

Elements of construction scope of works for which services are required
MECHANICAL AND ELECTRICAL WORKS
STRUCTURAL WORKS

The services and deliverables (where applicable) required to be provided in terms of the contract for the
construction scope of works, are described below.

511 Planning, Studies, Investigations and Assessments

The City of Cape Town has identified the need to extend the lifetime of the Power Station for at least
another 20 years post refurbishment and to where possible to increase the efficiency and capacity of the

plant.

The Service Provider shall carry out all of the studies, consider all previous investigations, concept and
viability reports and recommended design options for the refurbishment of the main plant and remedial
work to the civil structures at the Steenbras Power Station. The Service Provider shall submit a detailed
design and imptementation proposal together with praject schedule and cost estimate.

Remuneration for such services will be made in accordance with the basic fee for normal services (item
No. 1.1.1 and 1.1.2 in Part C2.2 Activity Schedule).

54.2 Normal Services
Normal services are described in Clauses 3.2.1 to 3.2.6 (inclusive) of the aforementioned Guideline.

Remuneration for such services will be made in accordance with the basic fee for normal services (item
No. 1.1 in Part C2.2 Activity Schedule).

The following normal services and associated deliverables are required for this project:

5.1.2.1 Stage 3 — Design Development

The Service Provider shall provide those services and deliverables as indicated in the tables below to
finalise the design, specifications, cost plan, financial viability and programme for the project, and shall
co-ordinate the input from all members of the professional team in this regard.

The Service Provider shall be responsible for all service enquiries, wayleave applications and obtaining
the necessary authority or permission from the relevant service authorities and the rail authorities to carry
out all work in terms of this project. All applications in this respect must be carried out timeously.

[ service - _ Required |
Prepare, co-ordinate, agree and monitor a detailed design and documentation programme | YES |

| Review documentation programme with principal consultant and other consultants involved |  YES |

| Attend design, consultants’ and management meetings - _YES |

| incorporate client's and authorities' detailed requirements into the design | YES

| incorporate other consultants' designs and requirements into the design 3 YES
Incorporate health, safety, and environmental requirements into the design | YES

| Prepare design development drawings including draft technical details and specifications YES

| Review and evaluate design and outline specification and exercise cost control _ _YES

| Prepare detailed estimates of construction cost - - _YES
Liaise, co-operate and provide necessary information to the principal consultant and other YES

| consultants involved - ——— - ) S

| Submit the necessary design documentation to local and other authorities for approval | YES |

| Facilitate client approvai of all Stage 3 documentation ] | YES

| Deliverable - - Required

| Design development drawings o 1 YES |

| _YES

| QOutline specifications
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" Local and other authority submission drawings and reports - ] vEs

|

| Documentation programme B YES |

| Record of all meetings _ I = YES |

Detailed estimates of construction costs —— | YES |
YES

" Approval by the client to proceed to Stage 4 B - B
5.1.2.4 Stage 4 - Documentation and Procurement

The Service Provider shall provide those services and deliverables as indicated in the tables helow for
the preparation of working drawings, details, schedules and specifications, preparation of procurement
documentation under direction from the Employer's Bid Specification Committee, advertising of tenders,
and the assistance with evaluation of technical elements of tenders received under direction from the
Employer's Bid Evaluation Committee. The service Provider shall confirm the Employer's procurement
(Supply Chain Management) policies and procedures prior to the preparation of any procurement
documentation.

A set of draft specifications and tender drawings shall be submitted to the Employer for comment and
approval prior to going out to tender. All specifications and tender drawings must be thoroughly checked
by the Service Provider prior to submission. On approval of the detail design drawings, two sets of paper
prints must be submitted to the Employer for signature. One set will be kept by the Employer and the other
returned to the Service Provider. All other prints issued henceforth shall carry the words “Initial version
signed on (date)” at the signature location in the title block.

The Service Provider shall prepare any further plans, designs and drawings (over and above the tender
drawings), which may be necessary for the execution of the works. The preparation of any shop drawings
required for manufacture and installation, or the detailed checking of such, where prepared and submitted
by the construction contractor, shall form part of the normal services to be provided by the Service

Provider.

The construction contract documents shall be prepared in the Construction Industry Development Board's
(CIDB) format and shall be based on the City of Cape Town’s latest example CIDB document for Civil
Contracts (SCM 509), which is based on the SAICE General Conditions of Contract for Construction
Works, 34 Edition, 2015 and Mechanical and Electrical Contracts, which is based on the SAICE
International Federation of Consulting Engineers (FIDIC) conditions of contract. The documents will be
issued to the Service Provider by the Employer. The Service Provider shall liaise with the Employer’s Bid
Specification Committee during the preparation of the construction contract document to determine any
other specific requirements that the Employer may have in this regard.

Specifications shall include, inter alia, a Health and Safety Specification, and a Construction
Environmental Management Programme (refer to Clause 7.2.1.3 Environmental Officer).

The Service Provider should note that it is the Employer’s preference that all payment items be measured
out in the Bills of Quantities, as opposed to the use of provisional sums or prime cost items. The total
value of any form of provisional sum, prime cost amount, or any other budgetary allowance may not
exceed 20% of the value of the overall value of the contract. Should provisional sums or prime cost items
of greater value than R300 000 (incl. VAT) be included in the Bills of Quantities, the Service Provider will
be expected to follow an open competitive process in respect of these items, on behalf of the contractor.
This will include the preparation of a tender document, advertising and receiving tenders, and evaluating
same on behalf of the contractor, at no extra cost to the Employer.

The Service Providers attention is drawn to the fact that Preferential Procurement Regulations, 2017
(Regulation 8) makes provision for the promotion of local production and content. Regulation 8(1)
prescribes that in the case of designated sectors, where in the award of tenders where local production
and content is of critical importance, such tenders must be advertised with the specific condition that only
locally produced goods, services or works or locally manufactured goods, with a stipulated minimum
threshold for local production and content, will be considered.

It is furthermore noted that the creation of employment within the communities adjacent to the site of the
proposed work is an important consideration and wherever practicable labour intensive technologies shall
be incorporated into the design and specified in the contract document. The Service Provider shall
establish the requirements of the Employer in this regard.

The services described in the two preceding paragraphs are additional to normal services, and are
provided for in Clause 5.1.3.2 below.
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The Service Provider shall attend Bid Specification Committee meetings prior to the finalisation of the
contract documents and the advertising of tenders. All comments of the committee shall be incorporated
into the final contract documents. The draft contract documents shall be submitted to the Employer for
scrutiny at least one week prior to the Bid Specification Committee meetings taking place.

Once the contract documents has been finalised, the Service Provider shall supply the Employer with an
electronic copy of the documents.

The Service Provider shall be responsible for praviding the Employer with the required number of copies
of plans and tender documents for tender purposes (both hard copy and on compact disc).

The Service Provider shall, during the tender period, attend a tender clarification meeting, and respond to
all queries received during this period via the Employer. The Service Provider may not communicate
directly with bidders without the knowledge and approval of the Employer.

Once tenders close, the Service Provider shall assist with evaluation of the technical aspects of tenders
received and shall prepare a tender assessment report for consideration by the Employer’s Bid Evaluation
Committee (BEC). The Service Provider shall present his assessment to the BEC, respond to any queries
the committee may raise, and follow up on any issues requiring the Service Provider's attention/action,
including issues arising from an appeal, if any.

Once approved by the Employer, the Service Provider shall facilitate the signing up of the construction

contract.
[ Service B - B ~ | Required
Attend design and consultants’ meetings ] - YES
_Attend bid specification and evaluation meetings with the employer | YES
Prepare specifications and preambles for the works — - YES |
‘Accommodate services design - B ~_NO
Check cost estimates and adjust designs and documents if necessary to remain within budget. | YES
Prepare documentation for contractor procurement on approved templates | YES
Review designs, drawings and schedules for compliance with approved budget ~_YES
Liaise, co-operate and provide necessary information to the principal consultant and the other YES
consultants as required - - I L
Assist with the evaluation oftenders = _ | YES |
Assist in pricing, documentation and tender evaluation as required when the detailed services for YES
these activities are provided by others - [ |
_Assess samples and products for compliance and design intent o | YES |
Facilitate client approval of all Stage 4 documentation B | YES
 Deliverable | Required |
Specifications - - YES
Services co-ordination - - - | YES
Working drawings, schedules and details - [ YES
Estimate of consfruction cost based on final designs and tender documents YES
| Tender documentation M - - | YES
Reports on technical and financial aspects of tenders - B | YES
Contract documentation ) | YES
Records of all meetings other than bid specification and evaluation meetings | YES
| Approval by the client to proceed to Stage5 B 3 YES

5.1.2.5 Stage 5 - Contract Administration and Inspection

The Service Provider shall provide those services and deliverables as indicated in the tables below to
manage, administer and menitor the construction contract, including co-ordination of the inspection of the
works by the other members of the professional team (if applicable).

The service to be provided shall include, where necessary the detailed checking of shop drawings
prepared by the contractor for manufacture and installation.

The Service Provider shall also, in particular, ensure that all payment certificates, preferential procurement
and labour returns, and contract participation expenditure reports are timeously submitted.
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The Service Provider must take note of the circumstances that requires specific approval of the
Employer before executing any of his functions or duties as listed in the Contract Data of this

contract and ensure that these are included into the construction contract.

| Service - _ - - B | Required

| Attend site handover ] _ YES
Issue construction documentation in accordance with the documentation schedule including, in YES
the case of structural engineering, reinforcing bending schedules and detailing and specifications

| of structural steel sections and connections B |

| Carry out contract administration procedures in terms of the contract - | YES

| Prepare, track, revise and update schedules of predicted cash flow - | YES
Prepare pro-active estimates of proposed variations for client decision making _ | YES

_Attend regular site, technical and progress meetings 1 YES
Monitor, review and approve the preparation of the construction programme by the contractor YES |
Regularly monitor performance of the contractor against the construction programme YES |
Review the Contractor's quality control programme, advise and agree a quality assurance plan YES

| and monitor implementation thereof - ] s
Inspect the works for quality and conformity to contract documentation, on average once every 2 YES
weeks during the course of the works as described in more detail in 3.3.2 for Level 1: periodic
construction monitoring - B -
Review the outputs of quality assurance procedures and advise the contractor and client on the YES
adequacy and need for additional controls, inspections and testing _
Adjudicate and advise employer on financial claims by contractor(s) | YES

_Assist in the resolution of contractual claims by the contractor YES
Establish and maintain a financial control system — | YES
Clarify details and descriptions during construction as required | YES
Prepare valuations for payment certificates to be issued by the employer's agent | YES |
Issue payment certificates (if acting as employers agent) B YES
Instruct, witness and review all tests and mock ups carried out both on and off site | YES
Check and approve contractor drawings for design intent - | YES |
Update and issue drawings register B YES
Issue contract instructions as and when required — ] | YES |
Review and comment on operation and maintenance manuals, guarantee certificates and YES
warranties B . - — — ————
Inspect the works and issue practical completion and defects lists YES
Arrange for the delivery of all test certificates, statutory (regulatory) and other approvals, as built YES

__drawings and operating manuals . 3 | — |
Deliverable ) B - - - Required |
Schedules of predicted cashflow o - _ YES |
Construction documentaton 3 - — YES g
Drawings register - o . | YES
Estimates for proposed variations - | YES |
Contract instructions - - - - YES |
Financial control reports o S S — | YES
Valuations for payment certificates - - . YES |
Payment certificates N o - - - YES

' Progressive and draft final account(s) B - - — YES
Practical completion and defects list - o YES
All statutory certification and certificates of compliance as required by the Local and other Statutory YES

Authorites o B = ——
Record of all meetings o - . | YES

5.1.2.6 Stage 6 — Close Out

The Service Provider shall provide those services and deliverables as indicated in the tables below to

complete the project close-out.

As-built plans/drawings shall be submiited to the Employer in electronic format (dwg plus ctb table) as

well as one complete set of paper prints. All As-Built drawing Xrefs must be bound.

The Service Provider shall also compile a project close-out report for submission to the Employer, which
includes, inter afia, technical details of the project, the project team, project cost, completion dates,
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construction details and design changes, delays and the reasons thereof, problems encountered and the
solution thereof, conclusions and recommendations.

Service _ - - | Required |
Inspect and verify the recfification of defects | _YES |
Receive, comment and approve relevant payment valuations and completion certificates ~_YES _‘.

Facilitate and/or procure final operations and maintenance manuals, guarantees and warranties. | YES

| Prepare as-buitt drawings and documentation - YES I
Conclude the final accounts where relevant - - | YES |
Deliverable - - | Required
Valuations for payment certificates | YES |
Works and final completion lists - - B _ [ ves |
Operations and maintenance manuals, guarantees and warranties | YES |
As-built drawings and documentation ) | YES |

| Final accounts B o | YES |

51.3 Additional Services

The following additional services listed below are required. Remuneration for such services will be made
in accordance with the relevant items in Part C2.2 Activity Schedule.

5.1.3.1 Service Enquiries/Wayleave Applications

The Service Provider shall be responsible for all initial service enquiries/wayleave applications from the
rail authority and various other service authorities, the requirements of whom shall be carried through into

the designs and tender documentation as necessary.

5.1,3.2 Preferential Procurement and Targeted Participation

The Service Provider shall provide all services related to preferential procurement and targeted
participation in respect of the construction contract (as set out in the Employer's example CIDB documents
for Civil (or other) construction contracts including but not limited to:

(a) the incorporation into the contract documentation of:

i} preferential procurement requirements in respect of B-BBEE and, if applicable, local
production and content, and
i) targeted participation goals in respect of targeted labour and/or resources.

(b) the monitoring and verification of compliance with (i) and (i) in (a) above during the construction
contract (including the receiving and collation of documentary evidence submitted by the Contractor

in this regard).

5.1.3.3 Act as Leader of the Professional Team

Where other disciplines have sub-contracted their services to the Service Provider, the Service Provider
shall assume leadership of the professional team and be responsible for the overall administration, co-
ordination, and programming of design and financial control of all works included in the services.

5.1.3.4 Construction Monitoring

Construction monitoring is considered a vitally important part of this project, requiring the full time input of
an experienced individual (the Engineer's Representative) on site. For this reason, it is specified that a
level 4 construction monitoring service (as per the Guideline Scope of Services document referred to
above) must be provided by the Service Provider.

The Service Provider shall, when called upon to do so by the Employer, submit a fully motivated proposal
for such construction monitoring to the Employer for approval. The proposal shall name the individual(s)
proposed, provide details of their experience, the anticipated duration of their involvement. Construction
monitoring staff will be paid over the year end break, if applicable. The Employer's Agent's Representative
shall be a qualified Engineer/Technologist/Technician with at least five years’ verifiable postgraduate
experience in construction monitoring, including a minimum of at least twe confracts which have involved
power station construction, power station upgrade and refurbishment projects of a similar type and size..

The Service Provider's proposal may be accepted or rejected at the sole discretion of the Employ
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5.1.35 Act as the Emplover's agent in terms of the Occupational Health and Safety Act

The Service Provider, in submitting a tender for this professional services contract, shall be deemed to
have acknowledged acceptance of the appointment as the client's agent in terms of the Occupational
Health and Safety Act, 85 of 1993 and the Construction Regulations, 2014, should the Employer accept
the tender. The Service Provider shall, as such, execute all of the duties of the client as contemplated in
the Construction Regulations.

If the Service Provider considers it necessary to employ the services of a safety specialist in order to
execute the abovementioned duties, the cost thereof must be included in the fee tendered for this aspect

of the project.

The Service Provider's attention is also drawn to the responsibilities of the designer of a structure in terms
of the Construction Regulations, and shall comply with all requirements in this regard.

The Service Provider shall, apart from conducting his own activities in compliance with the Occupational
Health and Safety Act, 85 of 1993 and Construction Regulations, 2014, ensure that any sub-
consultants/sub-contractors employed by the Service Provider also comply with the requirements of the
Act and Regulations. The Service Provider shall enter into an agreement with the Employer in this regard
before the commencement of any work related to this contract (Form C1.3, Part C1, refers).

5.1.3.6 Environmental Officer

The Service Provider shall provide from within its own organisation or, if necessary, appoint as a sub-

consultant, a suitably experienced Environmental Officer (EO) whose responsibilities shall be as follows:

{a) to prepare a project specific Construction Environmental Management Programme
(specification) (C-EMP) for inclusion into the construction tender/contract document.

(b) to assist the Engineer in ensuring that any necessary permits are obtained.

{(c) to convey the contents of the C-EMP to the Contractor's site team, and discuss the contents in
detail with the Contractor, as well as to conduct induction and environmental awareness training
sessions to the Contractor's and sub-contractor's workforces, as and when necessary.

(d) to monitor and verify that the C-EMP is adhered to at all times, and to inform the Engineer if the
specifications are not followed.

(e) to review construction method statements for approval by the Engineer.

() to assist the Engineer and Contractor in finding environmentally responsible solutions to
problems.

(g) to provide a report on environmental compliance issues (with photographic evidence, if
applicable) at the monthly site meetings or any other meetings that may be called regarding
environmental matters.

(h) to ensure that all activitiesfincidents concerning the environment are recorded in the site records,
to monitor and review such records and advise the Engineer of any action necessary.

() toinspect the site and surrounding areas with regard to compliance with the C-EMP.

() to advise the Engineer on the imposition of penalties or fines specified in the C-EMP, or the
removal of person(s) andfor equipment not complying with the specifications.

The person appointed as EO may be the Engineer, Engineer’s Representative, or any other individual,
provided that the person appointed has appropriate/relevant environmental training and experience.

The frequency of site visits/inspections shall be as and when necessary, but not less than at monthly
intervals.

6. USE OF REASONABLE SKILL. AND CARE

Safety of persons and property is of paramount importance, closely followed by the minimisation of
disruption of normal maintenance and production activities on site.

The Service Provider is therefore required to provide all aspects of the Service with all reasonable care,
diligence and skill in accordance with generally accepted professional techniques and standards.

7. GENERAL

71 Time Frames/Milestones

Milestones set by the Employer in the Contract Data typically revolve around budget cycles and the nee
to spend the budget in any given financial year. The important milestones are therefore the financial yea
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ends (30 June each year) and the Service Provider will be expected to establish a project programme, in
consultation with the Employer that takes cognisance of the budgets available and the budget cycles.
Once agreed, the Service Provider is expected to ensure that the programme is adhered to, and to
intervene timeously if necessary.

As this project will exceed the current three year budget cycle, itis subject to Section 33 of the Municipal
Finance Management (MFMA) Act (Act No. 56, 2003), and consequently the Employer must follow the
required processes in terms of Section 33. The two construction works tenders/contacts for the Design —
Build of mechanical and electrical works and Design — Build of structural works for the Steenbras pumped
storage main plant refurbishment is subject to Section 33 of the MFMA Act (Act No. 56, 2003), and
consequently the Employer must follow the required processes in terms of Section 33 for each of the

tenders/contracts.

These will in part run concurrently with the procurement process for this tender/contract.

The preliminary project programme is divided into three outage periods ensuring that four units will be
operational between 1 June and 31 August of any year.

Estimated Qutage Periods:

Contractor Design and Procurement — August 2026 to August 2028
1st Station OQutage — September 2027 to May 2028

2nd Outage — September 2028 to May 2029

3rd Outage — September 2029 to May 2030

in developing this schedule, we included the following assumptions:

Twenty months allocated for contractor design and model testing

Six months allocated for the procurement and shipping for the first two units

Two Units will simultaneously be taken out of service

The station will be returned to service within the nine months allowed

One month allowed for commissioning of refurbished plant

Contractor procurement and delivery will follow both the 1% and 2" Outage period

oghwn =

The Service Provider shall submit a revised programme as and when required by the Employer.

7.2 Places for the Performance of Specific Tasks
It is anticipated that the majority of the work involved in the reporting, preliminary design and detail design
and tender stages will be undertaken at the Service Provider’s local office. The construction monitoring
service will take place at the site of the project.
The Service Providers personnel will however be required to attend meetings elsewhere in the Cape
metropolitan area as and when required, and it may be necessary to carry out inspections at the
contractor's {or sub-contractor's) yard(s) wherever they may be.

7.3 Reporting Requirements
Aside from the particular reports required in terms of the defiverables stated abaove, the Service Provider
may be required to prepare, or contribute to, ad hoc reports on specific aspects of the project.
Furthermore, the Service Provider shall submit monthly cost reports (including cash flows) to the Employer
showing expenditure in respect of both the Service Provider's appointment and the construction
contractor's contract, together with the estimated final costs.
A preliminary Project Close-Out Report shall be submitted to the Employer within three months of the
Certificate of Completion having been issued, which shall be updated as necessary and re-submitted
within three months of the issue of the Final Approval Certificate.

8. REFERENCE DATA
Copies will be made available on request for inspection at the Employers office, these include:

e OEM Manuals
¢ Drawings such as:
o Electrical single line diagrams
o Instrumentation and protection schematics
Contract
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e  Operational Data

Electronic copies of Annexes 3, 4, 5, 6 and 7 will be made available on presentation of original proof of
payment of the non-refundable fee of R250.

Copies may be collected during working hours between 08:30 —15:00 from 5 August 2022.

Queries relating to the issue of these annexes may be addressed to Mr Phillip Eybers, e-mail
phillip.eybers@capetown.gov.za.

These include:

Risk Assessment — 28 April 2016

Inception Report — 29 April 2016

Concept and Viability Report — 14 October 2016
Concept and Viability Report Addendum — 10 May 2017
Impact of structural defects — 8 October 2021

9. APPLICABLE NATIONAL AND INTERNATIONAL STANDARDS
The Service Provider shall ensure that cognisance of all applicable CCT, national and international
standards is taken in the execution of his/her own work and that of his/her sub-consultants in the design
and compilation of specifications for this project. International standards should only be used where no
national standards exist, or where it is the norm to use or refer to international standards.
10. APPROVALS
The Service Provider shall be responsible for obtaining the following approvals:
(a) Approval of the implementation programme from the Employer,
{b) Approval of the conceptual and preliminary designs from the Employer,
{c) Approval of the project from Heritage Western Cape (if required),
(d) Approval (authorisation) of the project from the Department of Environmental Affairs and
Development Planning (if required),
(e) Approval of the detail design, drawings and contract document from the Employer,
() Wayleave approval from all service authorities,
(0) Approval of the accommodation of traffic plans from the Traffic Manager,
(h) Approval of the construction monitoring proposal from the Employer,
(i) In respect of time based services, approval of the allocation of staff from the Employer.
(i Approval for the employment of specialist sub-consuitants from the Employer.
Notwithstanding any approval received from the Employer, the Service Provider shall remain responsible
for all work carried out by the Service Provider and its sub-consultants in terms of this contract.
11. PROCUREMENT
1141 Preferential Procurement
The Works shall be executed in accordance with the conditions associated with the granting of
preferences detailed in the Preference Schedule where preferences are granted in respect of B-BBEE
contribution.
Financial penalties, as described in the Preference Schedule, shall be applied in the event that the
Contractor is found to have breached and of the conditions contained in the Preference Schedule (unless
proven to be beyond the control of the Contractor).
Notwithstanding the application of penalties, the Contractor’s attention is drawn to other sanctions that
may be applied by the Employer (listed in the Preference Schedule) with due consideration to the
circumstances.
11.2 Monitoring the use of sub-contractors/sub-consultants and joint ventures
Notwithstanding the restriction on sub-coniracting as described on the Preference Schedule, it is
recognised that sub-contracting is an integral part of construction, which the conditions of contract make
provision for.
Contract
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In order, however, to comply with the requirements of the Preference Schedule, the Contractor shall
submit to the Employer's Agent, on a monthly basis, a B-BBEE Sub-contract Expenditure Report. The
format of this report is provided in Annex 2 attached.

The Contractor shall submit to the Employer's Agent documentary evidence in accordance with the
applicable codes of good practise, of the B-BBEE status level of every sub-contractor employed by the
Contractor. Until such time as documentary evidence as described above has been submitted fo the
Employer's Agent, a sub-contractor shall be deemed to be a non-compliant contributor.

The Contractor shall furthermore, on the written request of the Employer’s Agent, provide documentary
evidence showing the value of work sub-contracted to any or all of the sub-contractors employed by the

Contractor.
Forms for contract administration

The Service Provider shall complete, sign and submit with each monthly statement for payment, the
following updated returns (the format of which are attached in C3.2 Annexes as amended from time to

time):

» B-BBEE Sub-contract Expenditure Report (Annex 1)
» Joint Venture Expenditure Report (Annex 2)

The B-BBEE Sub-contract Expenditure Report is required for monitoring the prime contactor's
compliance with the sub-contracting conditions of the Preference Schedule.

The Joint Venture Expenditure Report is required for monitoring the joint venture's compliance with the
percentage contributions of the JV pariners as tendered, where the joint venture has been awarded
preference Points in respect of its consolidated B-BBEE scorecard.

In respect of Annexes 1 and 2, the Employer shall, in addition to any other sanctions available to it, apply
the financial penalties applicable to breach of preferencing conditions in the Preference Schedule
Preference Schedule in Part T2.2 Returnable Schedules. In the case of joint ventures (Annex 2), the
contractor shall prove his compliance with item 6) in Section 2 of the Preference Schedule by providing a
consolidated scorecard at his own cost on instruction from the Employer's Agent.

FORMAT OF COMMUNICATION

All requests for formal approval from the Employer, or any other body, shall be submitted in writing in
hardcopy format. Interim payment claims shall be submitted in the same format, accompanied by an
original tax invoice. Ad-hoc communication between the Employer and the Service Provider may be
conducted per facsimile or in electronic format (e-mail).

All plans and contract documents submitted for approval shall be in hardcopy format.

KEY PERSONNEL

The Service Provider shall maintain the involvement of the following key personnel as the exigencies of
this contract require:

a) Project Leader who is registered as a Professional Engineer with the Engineering Council
of South Africa (ECSA) or a Professional Engineer or Professional Engineering
Technologists or an Engineer with a recognised International Engineering Accreditation,
with verifiable postgraduate experience in power station construction, upgrade and or
refurbishment, and who will be responsible for all work carried out in terms of the tender.
The Project Leader must also have acted as the “Engineer”, within the last fifteen years. A
list of projects on which the Project Leader has acted as the Engineer must be clearly
ascertainable from the cumiculum vitae submitted.

b) Electrical Engineer who is registered as a Professional Engineer with the Engineering
Council of South Africa (ECSA) or a Professional Engineer or Professional Engineering
Technologists or an Engineer with a recognised International Engineering Accreditation,
with verifiable post graduate experience in the design and construction of large generators
(HV/MV Power Engineer).

¢) Electrical Engineer who is registered as a Professional Engineer with the Engineering
Council of South Africa (ECSA) or a Professional Engineer or Professional Engineering
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d)

e)

9)

Technologists or an Engineer with a recognised International Engineering Accreditation,
with verifiable post graduate experience in the design and construction of Power Station
Control and Instrumentation systems (PLC control systems).

Electrical Engineer who is registered as a Professional Engineer with the Engineering
Council of South Africa (ECSA) or a Professional Engineer or Professional Engineering
Technologists or an Engineer with a recognised International Engineering Accreditation,
with verifiable post graduate experience in the design and construction of HV and MV
Protection Systems (Protection Specialist).

Mechanical Engineer who is registered as a Professional Engineer with the Engineering
Council of South Africa (ECSA) or a Professional Engineer or Professional Engineering
Technologists or an Engineer with a recognised International Engineering Accreditation,
with verifiable post graduate experience in the design and construction of large hydraulic
systems.

Mechanical Engineer who is registered as a Professional Engineer with the Engineering
Council of South Africa (ECSA) or a Professional Engineer or Professional Engineering
Technologists or an Engineer with a recognised International Engineering Accreditation,
with verifiable post graduate experience in water turbine design.

Structural Engineer who is registered as a who is a Professional Engineer with the
Engineering Council of South Africa (ECSA) or an recognised International Engineering
Accreditation, with verifiable post graduate experience in the analysis, design and
construction of large civil structures.

The tenderer shall have the following human resources, other than the key personnel, at their disposal
and allocated to this project as and when required for the duration of the contract. The special disciplines
listed below does not form part of the eligibility criteria during evaluation.

A signed undertaking from a specialist consultantffirm having the required personnel, stating that they
will undertake the necessary work on behalf of the tenderer in terms of a sub-consuitant agreement, will

be acceptable.

Special disciplines and or expertise required from the Service Provider included but are not limited to
the following:

COENOO A WN =

Mechanical Engineer (Experience — Turbine governor design)

Mechanical Engineer (Experience - Static strength and fatigue life analyses.)
Geotechnical Engineers

Quantity Surveyor (Experience - Upgrade and refurbishment projects)
Environmental Practitioner

Employer's Agent (Occupational Health and Safety Specialist)

Welding Engineer

Metallurgist

Contract Specialist (Experience - FIDIC)

10. Contract Specialist (Experience - CIDB Civil Contracts)

11. Approved Inspection Authority (Environmental and Occupational Health and Safety)
12. Approved Inspection Authority (Non-Destructive Testing & Pressurise Equipment)
13. Corrosion Specialist — Certified NACE Coatings Inspector (CP Level Il)

14. CAD Specialist (Experience - Static strength and fatigue life analyses)

15. Chartered Accountants — (Power Station feasibility study)

Should it become necessary to replace any of the key personnel listed at the time of tender during the
course of this contract, they may only be replaced by individuals with similar or better qualifications and
experience, who satisfy the minimum requirements and then only with the approval of the Employer.

Where required, the professional registration numbers of the key personnel must be indicated on the
schedule titled Key Personnel, Part T2.2: Returnable Schedules. The curriculum vitae of all key personnel
(including sub-consultants), must be submitted with the tender submission, appended to Schedule 11.

Key personnel will be expected to operate out of the local office, as the exigencies of this project require.

14. MANAGEMENT MEETINGS

14.1 Management Meetings

Contract
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14.2

14.3

14.4

14.5

14.6
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During the initial stages of this project (Planning, Studies, Investigations and Assessments; Inception;
Concept and Viability and Design Development) the Service Provider will be expected to attend monthiy
management meetings with the Employer’s project management team {PMT), convened for the purpose
of managing this project. The Service Provider will present its proposals and these meetings, and take
direction from the PMT in this regard.

Community/Stakeholder Meetings

The Service Provider will also be expected to contribute to and attend community/stakeholder meetings,
presenting proposals at these forums, and taking cognisance of input from the various interested and
affected parties in the conceptual and detail design development, where possible. Itis not anticipated that
it will be necessary to continue with community/stakeholder participation through the construction period,
other than to respond to any individual queries/concerns that may be raised.

Supply Chain Management (SCM) Committee Meetings

During the course of the Documentation and Procurement stage, the Service Provider shall attend and
participate in the SCM Bid Specification and Bid Evaluation Committee meetings in order fo present the
contract document and tender evaluation report to the Employer.

Site/Technical Meetings

During the Contract Administration and Inspection stage of this project, the Service Provider shall convene
and run monthly site meetings at which the Employer and contractor will be present, as well as any
technical meetings with the contractor as may be required to ensure the successful implementation of this

project.
Ad-hoc Meetings

The service Provider will be expected to attend ad hoc meetings from time to time, with the Employer,
stakeholder groups, or service or other authorities, in order to address specific issues as and when the

need arises.
General

The Service Provider shall be represented at all meetings by at-least one of the key personnel, preferably
the project leader. The service provider shall provide secretarial services (for record keeping purposes)
at all management, siteftechnical, and ad-hoc meetings.

All charges in respect of attendance at meetings and the provision of secretarial services shall be included
in the tendered basic fee (Item No .1.1: C2.2 Activity Schedule).
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ELECTRICITY GENERATION AND DISTRIBUTION
CONTRACT NO. 67C/2022/23

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE STEENBRAS PUMPED STORAGE MAIN

PLANT REFURBISHMENT

C3.2 Annexes

Annex 1: B-BBEE Sub-contract Expenditure Report

Annex 2: Joint Venture Expenditure Report

Annex 3: Risk Assessment — 28 April 2016

Annex 4: Iinception Report — 29 April 2016

Annex 5: Concept and Viability Report - 14 October 2016

Annex 6: Concept and Viability Report Addendum — 10 May 2017
Annex 7: Impact of structural defects — 8 October 2021

Electronic copies of Annexes 3, 4, 5, 6 and 7 will be made available on presentation of original proof of payment of
the non-refundable fee of R250.

Copies may be collected during working hours between 08:30 —15:00 from 5 August 2022.

Queries relating to the issue of these annexes may be addressed to Mr Phillip Eybers, e-mail
phillip.eybers@capetown.gov.za.

Contract
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Cross Section of Pumped Storage Scheme - Figure 1

1 — Upper Steenbras Dam 6 — High Pressure Tunnel 11 — 132kV Overhead Power Line
2 — Earth Wall 7 - Steel Penstock

3 — Intake 8 — Power Station

4 — Low Pressure Tunnel 9 — Lower Outlet

5 — Surge Shaft 10 — Lower Reservoir
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Cross Section of Main Machine Set — Figure 2

Cross Section of Main Plant — Figure 3

A — Machine Shaft “A”

B —Main Station Building

C — 132 KV Switch Gear

D - Cooling Water Basement
£ - Lower Control Gate House
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17 November 2023
TO WHOM IT MAY CONCERN

AUTHORITY FOR SIGNATORY

It is hereby certified that- her capacity as Managing Director: Energy, is duly

authorised, in accordance with Zutari's internal processes | uthorities, to sign the
professional services agreement to be aentered into between and the City of Cape

Town, in connection with the following project:

Provision of Professional Services in Respect of the Steenbras Pumped Storage Main Plant
Refurbishment (Tender Number: 67C/2022/23).

Yours sincerely,

.
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V REPUBLIC OF SOUTH AFRICA

CALL CENTER NO: 0860 105 350

LETTER OF GOOD STANDING

COMPENSATION FOR OCCUPATIONAL INJURIES AND DISEASES ACT 130 of 1993 (AS
AMENDED).

With reference to sections 80, 82, 86 and 89 of Compensation for Occupational Injuries and Diseases Act
130 of 1993 (As amended), | hereby certify that:

ZUTARI PTYLTD
has complied with the requirement of the above Act and is at present in good standing with the

Compensation Fund.

Nature of business :CONSULTING ENGINEERS
Expiry date :2024-04-30

IMPORTANT NOTICE:
Any fraudulently obtained Letter of Good Standing shall constitute a eriminal offence.

The Compensation Commissioner shall institute criminal proceedings against any perpetrators who
unlawfully alter or deface this Ietter with intend to defraud or misrepresent facts contained therein.

PLEASE, use the Below link (Website Address) to check if the Letter of Good Standing is valid:
https:/icfonline.Jabour.gov.za/VerifyLOGS

Yours faithfully

2

Compeasation Fund
[ wnissrms 500 =2t |

COMPENSATION COMMISSIONER




AON

Empower Results®
2 August 2023
TO WHOM IT MAY CONCERN
Fi NO RANCE:

fia

We hereby confimn Public Liability Insurance cover cn behalf of Zutari (Pty) Lid
THE INSURED: Zutari (Piy) Ltd

Policy Type: Primary Liability
Insurer.
Policy Number: ZAL000736230
Period of Insurance: 01 August 2023 to 31 July 2024
Retroactive Date: 01 July 2019
Cover Details
) General Public Liability R20,000,000
o Employers Liability R200,000,000
) Automobile Public Liabiity (Third Party Liability) R5,000,000
Teritorial Limits Worldwide excluding USA/Canada

Territorial Limits in reepect of Empiloyers Liability: Notwithstanding, the Gompany will Indemnify the Insured for all sums which the Insured is legally
liable to pay as damages, including claimants’ costs and expenses in respect of any accidental Bodity Injury sustained by an Employee arising out of and in
the course of their employment with the Insured during the Period of Insurance and arising from any claim first made against the Insured during the Period
of Insurance , In respect of any Occurrence on or after the Retroactive Date specified in the scheduls, which are sustained anywhere in the world, provided
that such Employee is ordinarily a resident in the Policy Teritory above and the claim or Legal Proceeding is brought exclusively in said Policy Tertitory
above.

Yours sincersly

PSid
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TO WHOM IT MAY CONCERN

Dear Sir/Madam
PROFESSIONAL INDEMNITY INSURANCE

ZUTARI (PTY) LTD

This letter serves to confirm that the abovementioned client holds Professional Indemnity Insurance on
the following basis:

Professional indemnity Insurance

Limit of Indemnity . R 55 000 000 each and every claim

Jurisdiction :  Worldwide

Period of Insurance ;1 August 2023 ~ 31 July 2024

Insurers :  The Hollard Insurance Company Limited underwritten by ITOO

Special Risks (Pty) Ltd.

Stalker Hutchison Admiral (Pty) Limited, a division of Santam
Limited.

Lombard Insurance Company Limited underwritten by Leppard
and Associates (Pty) Limited

Master Policy Number : AONL18-0137130

We confirm that the premium has been paid and that the policy is currently in full force and effect.

Yours faithfully

fia

Business Unit Manager - Specialty
Professional Risks






