CITY OF CAPE TOWN
ISIXEKO SASEKAPA
STAD KAAPSTAD

Making progress possible. Together

MEMORANDUM OF AGREEMENT

FOR THE

BUILT ENVIRONMENT PROFESSIONALS TO PROVIDE
SERVICES TO CORPORATE MUNICIPAL FACILITIES
AND OTHER CITY FACILITIES

MADE AND ENTERED INTO BETWEEN

CITY OF CAPE TOWN METROPOLITAN MUNICIPALITY

And

CONTRACT NO: 294C/2022/23
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PREAMBLE

WHEREAS Term Tender 294C/2022/23 was awarded to ||| GGG

on 9 December 2024 in line with resolution SCMB 37/12/24, BUILT ENVIRONMENT
PROFESSIONALS TO PROVIDE SERVICES TO CORPORATE MUNICIPAL FACILITIES AND
OTHER CITY FACILITIES, from the date of commencement of contract not exceeding 10 years, subject
to Section 33 public participation process of the MFMA being fully complied. Anticipate contract will
expire on 30 June 2035.

AND WHEREAS the award to || NG s \vinner for item 11 (Town

Planner).

AND WHEREAS it is recorded that this Contract will be governed by the provisions of the Standard
Professional Services Contract (July 2009) (Edition 3 of CIDB document 1015) as published by the
Construction Industry Development Board. The General Conditions of Contract (GCC) shall be read
with the Contract Specific Data (“CSD”) annexed hereto marked “PART C1.2: CONTRACT SPECIFIC
DATA".

NOW THEREFORE THE PARTIES AGREE AS FOLLOWS:

1. PARTIES

The Parties to this Contract are:

1.1. The City of Cape Town, a metropolitan municipality, established in terms of the Local
Government: Municipal Structures Act. 117 of 1998 read with the Province of the
Western Cape: Provincial Gazette 5588 dated 22 September 2000, as amended (“the

Employer’), herein represented by the Director: || NG -\

authorised hereto;

1.2. 1 - ivate company registered in terms of

the laws of the Republic of South Africa with registration no: || 3. with its
principal place of business situated at [ ER TG
I (< ‘Contractor’), herein represented by its duly
authorised representative, || GGG c:ch = ‘Party’ and

together the “Parties”.

2. INTERPRETATION
2.1. In the event of any conflict between the provisions of this Contract, the GCC and any
Annexure attached hereto, or any other document incorporated by reference to this
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Contract, save to the extent expressly stated to the contrary, such conflict will be resolved
by giving precedence to such different parts of this Contract in the following order of
precedence:

2.1.1. first,; the Form of Offer and Acceptance;

2.1.2. second, the Contract Specific Data within the Contract Data;
2.1.3. third, the General Conditions of Contract;

2.1.4. fourth, the Drawings,

2.1.5. fifth, the Scope of Work;

2.1.6. sixth, the Pricing Data; and

2.1.7. seventh, Parts and Annexures to this contract,

2.1.8. eighth, any other documents incorporated by reference.

2.2 The provisions of this Contract supersede and replace the provisions of any previous
agreement entered into between the Parties relating to the same subject matter.

3. APPOINTMENT AND DURATION
3.1. The Employer hereby appoints the Contractor to perform the Scope of Work to the Employer
from the date of commencement of contract not exceeding 10 years, subject to Section 33
public participation process of the MFMA being fully complied.

3.2, Unless terminated earlier in accordance with the provisions as set out in the GCC or any

other provision in terms of this Contract, this Contract shall terminate on 30 June 2035.

4. MUTUAL GOOD FAITH / CO-OPERATION
4.1. The Parties represent and undertake to do all such things, perform all such acts and take
all steps to procure the doing of all such things and the performance of all such acts, as
may be necessary or incidental to give effect to the execution of this Contract.

4.2, The Parties shall at all times during the continuance of this Contract observe the
principles of good faith towards one another in the performance of their obligations in
terms of this Contract.

5. OBLIGATIONS OF THE EMPLOYER
5.1. The Employer undertakes to perform its obligations in accordance with the Contract,
including but not limited to the Scope of Work (Part C3: Scope of Work), subject to the
satisfactory fulfilment of the obligations by the Contractor as set out in this Contract.

5.2. The Employer shall monitor and evaluate the Contractor’s performance in respect o hM

Scope of Work.
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OBLIGATIONS OF THE CONTRACTOR

6.1. The Contractor hereby agrees and undertakes to perform the Services to the Employer
as set out in Scope of Work.

6.2. The Contractor will perform the Works as expeditiously as possible and furthermore
agrees and undertakes to perform the services in accordance with the operational
requirements of the Employer.

6.3. The Contractor will ensure that the Works will be of a satisfactory quality and fit for
purpose.

6.4. The Contractor shall, ensure that its employees, agents, representatives, sub-
contractors and suppliers comply with this Contract and all applicable Laws in the
execution of the Works.

6.5. The Contractor will not conduct any activity of whatsoever nature, which may be
detrimental to the Employer’s reputation and goodwill.

PRICING DATA

71. The Contract Price for the Works shall be as set out in the Pricing Data marked “PART:
C2.1".

7.2, The Contractor shall not be entitled to any other consideration for the rendering of the

Works other than as provided for in this Contract.



COMPULSORY ENTERPRISE QUESTIONNAIRE

CITY OF CAPE TOWN
DIRECTORATE: CORFORATE SERVICES
CONTRACT NO. 294C2022/'23

FRAMEWORK CONTRACT FOR THE BULT ENVIRONMENT PROFESSIONALS TO PROVIDE SERVICES TO

CONPORATE MUNICFAL FACILITIES AND OTHER CITY FACILITIHS
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INDEX

C1.1 Form of Offer and Acceptance (Agreement)
C1.2 Contract Data (data provided by the Supplier)
C2.2 Activity Schedule

T2.2 Returnable Schedules

Tender
Part T2: Returnable

Reference No. 294C/2022/23

T26
Documents
Returnable Documents



PART C1: AGREEMENTS AND CONTRACT DATA

Tender

Part T2:

CITY OF CAPE TOWN
DIRECTORATE: CORPORATE SERVICES
CONTRACT NO. 2330202223

FRAMEWORK CONTRACT FOR THE BUILT ENVIRONMENT PROFESSIONALS TO PROVIDE SERVICES
TO CORPORATE MUNICIPAL FACELITIES AND OTHER CITY FACILITIES

C1.1 Form of Offer and Acceptance
Offer

The emplioyer, denited in the accepilance sgnatre block, Bas mclcied ofiers 10 enter into a convact fir e
procuranaent of:

CONTRACT 294C/2022/23: FRAMEWORK CONTRACT FOR THE BUILT ENVIRONMNENT PROFESSIONALS TO
FPROVIDE SERVICES TO CORPORATE MUNCIPAL FACILITIES AND OTHER CITY FACILITIES

The tenderer, idenificd in tha offer signatum Nack has examined the documents listed in the tandar dets -r-: -r

Parsia as laed 0 the etumable schedules, and Dy submilting ™ia offar has sccepied the condians Df
By the reprosoncative of the lesdessr, desmed to be duly autherzed, signing Ns
SCRPTIN<H, the tenderer offors to perform all of the oigatons snd ksbiises of | ‘ . =]
incloding complance aith al i1z erme ord condiSons acoording to their ‘ﬂq .u:! }pnv-mrt 0 be
Celorminad in acocrdance with the conditions of cortroct Icerﬂ'ad/n "e’t J =
THES IS RATES BASED CONTRACT: g .ﬂ)o(' U rI/J

—~ y
Tha cormpiuted Schechues of bms‘o clu- K{) 'nlk ﬁ- \-'d-ﬂ 'or, u W n PartC22
Pricing Data, shal lnn. the

9

1_ in this Framewaork C

@ wxﬁ’aa worn Projects to
T‘-'

-l

By e empioyer by sgring te . .:1?5
é'uo'urcm 10 e enderer of of Sdity stated In PO Nnder am.
)
' 1 pany 3 0 the ¢ condlitions of cortract identfied m the

(Name of organizai oninndyrer)

PRS- W /]

Name ot
S
of withess s e . Date ..
/"/_> . }
AT | For official use.
- . | INITIALS OF CITY OFFICIALS AT veuoen
> OPENING .
‘ 1\% | 20 \/ [s %
Tender a4 \h_ T2
T27
Returnable Documents

Returnable Documents

Reference No. 294C/2022/23
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Acceptance

By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer’s offer.
In consideration thereof, the employer shall pay the service provider the amount due in accordance with the conditions
of contract identified in the contract data. Acceptance of the tenderer's offer shall form an agreement between the
employer and the tenderer upon the terms and conditions contained in this agreement and in the contract that is the
subject of this agreement.

The terms of the contract, are contained in:

Clause 1 to 7, and the sub-clauses, cited in pages 1 to 4 above

Part C1: Agreements and contract data (which includes this agreement)
Part C2: Pricing data

Part C3: Scope of work

Part C4: Site information

and drawings and documents or parts thereof, which may be incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the
returnable schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer during
this process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this
form of offer and acceptance. No amendments to or deviations from said documents are valid unless contained in
this schedule.

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the employer's representative (whose details are given in the contract data) to arrange
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in
terms of the conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance
with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date the parties have signed the
table below and confirms receipt from the employer of one fully completed original copy of this agreement, including
the schedule of deviations (if any). The tenderer (now contractor) shall within five working days of the agreement
coming into effect notify the employer in writing of any reason why he cannot accept the contents of this agreement
as a complete and accurate memorandum thereof, failing which the agreement presented to the contractor shall
constitute the binding contract between the parties.

This agreement constitutes a framework contract for the purposes of developing individual Works Projects
to be allocated in terms of the procedures described in the contraci, the discipline(s) awarded to the
contractor in terms of this term tender process being recorded in the schedule of deviations.

The Parties Employer Contractor
Business Name CITY OF CAPE TOWN
Business N/A
| Registration

Tax number (VAT) 4500193497
Physical Address Tower Block, Civic Centre,

12 Hertzog Boulevard

Cape Town

8001
Accepted contract Rates Based Rates Based
sum including tax
Accepted contract . . .
duration From date of commencement until 30 June 2035. Until termination
Signed —who by Digitally signed by
signature hereto . =.25 <_S“b
warrants authority 13:47:16 +02'00'

Name of signatory _

Tender T28 A M
Part T2: Returnable Documents

Returnable Documents
Reference No. 294C/2022/23
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Signed: Date

10 November 2025

Signed: Location

Signed: Witness

Name of Witness

—

Tender
Part T2: Returnable

Reference No. 294C/2022/23

T29
Documents
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Schedule of Deviations

Notes:

1. The extent of deviations from the tender documents issued by the employer before the tender closing date
is limited to those permitted in terms of the conditions of tender.

2, A tenderer's covering letter shall not be included in the final contract document. Should any matter in such

letter, which constitutes a deviation as aforesaid, become the subject of agreements reached during the
process of offer and acceptance, the outcome of such agreement shall be recorded here.

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or
change to the tender documents and which it is agreed by the Parties becomes an obligation of the

contract shall also be recorded here.
4, Any change or addition to the tender documents arising from the above agreements and recorded here,
shall also be incorporated into the final draft of the Contract.

1 Subject Status of Supplier per Discipline(s) awarded.
Details The Discipline(s) awarded to the Supplier in terms of this term tender process is/are recorded in

the table below.

- I
€l 3| %|_ m -1 3] 2| 8
= z 5 ) 8 [o3 |§ S l» |2 ¥l &
w ml!| 3 3 S, 2| 329 ] & @
= @ = | o = ] S |8 =| 28 a 4] 9
e 0 1] [] = < Q > © 3 3 3 Y] -
- =3 [1] =3 ~ Q = > 3 [7/] - - I
Q|| =|d 7] =z |83 | &3 E|lx| g 3 T 3
o £ =|3 (3| e £ o 32 53 33 |D 3 > ] 8
Desciplines 3 5|8 |¢ 3 3 v 32 pBS (3|53 g &
(tick as = 1) F 8 3 L | ® g 7] 3 |s s = g
applicable): 5 [] 3 = SIS F S 3
<@ o ) =
- =
Winner v
Standby

i Unused Desciplines are to be struck through)

728 11 | 1= o Y
Details . . ... e e e

B SUb eCt . . e
1011 2= T

S 11 o =T
DEtailS ... e e e e e e e

LTS 1 o =T o Y
Details . ... e e e

By the duly authorised representatives signing this agreement, the employer and the tenderer agree to and accept
the foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the

Tender T210 A M
Documents

Part T2: Returnable
Returnable Documents
Reference No. 294C/2022/23
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tender data and addenda thereto as listed in the returnable schedules, as well as any confirmation, clarification or
changes to the terms of the offer agreed by the tenderer and the employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between

the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this agreement shall
have any meaning or effect in the contract between the parties arising from this agreement.

Tender T211 A M
Part T2: Returnable Documents

Returnable Documents
Reference No. 294C/2022/23
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C1.2 Contract Data
Data provided by the Supplier

CITY OF CAPE TOWN
DIRECTORATE : CORPORATE SERVICES

CONTRACT NO. 294Cr2022123

FRAMEWORK CONTRACT FOR THE SUILY ENVIRONMENT PROFESSIONALS TO PROVIDE SERVKE
CORPORATE MUNICIPAL FACILITIES AND OTHER QITY FACILITIES | o | \
o \
_af 2yl | |J
C1.2 Contract Data sG] £

Data provided by the Supplier

The rame of e Suppler =

The sddress of e Suppler o

L il Ly
Weprare T\ A S
B, e | U
LTI

SUPPLUER'S ANNUiAL

Sta’(d)l:

Yesie 1 hotiday pen .-|:‘l i |ll\"l 12 Dec 2025 | Endcmns 12 Jan 2026 ‘
Vear 2 howsaypergd © | Sted dww 11 Dec 2026 =4S 44 Jan 2027
; Year 3 hon:\wcev-c:j’ . “hm d-ai - 10 De02027 ‘ E'-rirum 10Jan 2028
T"n.-y 4 hobday perod Stan dae 1§ Dec 2028 I l—“’ﬁﬂi" 15 Jan 2029
| Veur & Foidy parca Seart daie 14 Dec 2029 A% 14 Jan 2030
| Vour & nolday cericd Stor dale |13 Dec 2030 ‘ i ":“71 3 Jan 2031
: Year 7 nolday penod Srart cote '12 Dec 203 | Enddowe 12 Jan 2032
Voar § nol Doy panod Start cala I End da= 10 Jan
! = 10Dec2032 | an 2033 |
Veor § nalday panad Siart cate | P 16 Jan 2034
G5, : 15 Dec 2033 e i A |
Year *0 hoiday ceric s =3 Fra dala
e e l5Daco0n “ " 15 Jan 2035 |
Tender 48 T2
Pan T2: Returmable Socuments Returnable Dacuments
Reforence No. 294CI1202223
Tender T212 A M
Part T2: Returnable Documents

Returnable Documents
Reference No. 294C/2022/23

ES


CTEMBA1
Highlight

CTEMBA1
Highlight

CTEMBA1
Highlight

CTEMBA1
Highlight

CTEMBA1
Highlight

CTEMBA1
Highlight

CTEMBA1
Highlight


C2.2 Activity Schedule
|

SECTION 11: TOWN PLANNER

SECTION 11: TOWN PLANNER

PROVISION FOR TIME BASED SERVICES (Refer to Scope of Work) T

| TTEM NO | SCOPE OF SERVICES | uriT TENDERED RATE “‘|
| (EXCL.VAT) |

'-Frovk_!e time based services on the instructions from the Employer in respect of services as
| described in the scope of works

B — e e, B |
1: ; Professwonal Town Plannar Howr ];‘\ Q400 oo

{ 172 | Techncal Plamnner | Hour I__

(173 | Candizate Planner | Hour

& 900 . oo |

SECTION 16: RECOVERABLE EXPENSES

RECOVERABLE EXPENSES FOR EACH WORKS PROJECT

tender evaluation purposes ONLY, tenderers must
base their percentage mark-up on an estimated value
of R 800 000.00

ITEM NO. | SCOPE OF SERVICES UNIT SUM
16.1 Supplier’s cost for materials, equipment, testing and Sum The estimated
any other recoverable expenses not covered in the value shown
contract document will be claimed under this item for below is used
each individual Works Project during the Framework for tender
contract period. evaluation
purposes only
R 800 000.00
RECOVERABLE EXPENSES
ITEM NO. | SCOPE OF SERVICES UNIT TENDERED
PERCENTAGE
16.2 Supplier’'s percentage mark-up on item 16.1 above (for | % 0

Tender T2.213

Part T2: Returnable Documents
Returnable Schedules

Reference [No. 294C/2022/23 |
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SECTION 17: DISBURSEMENTS

DISBURSEMENTS/RECOVERABLE EXPENSES (DPSA & TRANSPORT RATES)
ITEM NO. | SCOPE OF SERVICES UNIT TENDERED
RATE
(EXCL.VAT)
17.1 Printing/Copying A 4 size white paper Each R0O.00
17.2 Printing/Copying A 4 size coloured paper Each R0O.00
17.3 Printing/Copying A 3 size white paper Each R0.00
17.4 Printing/Copying A 3 size coloured paper Each R0.00
17.5 Printing/Copying A 2 size white paper Each R0.00
17.6 Printing/Copying A 1 size white paper Each R0.00
17.7 Printing/Copying A 0 size white paper Each R0O.00
17.8 Binding of tender document set Each R0O.00
17.9 Recoverable expenses in respect of travelling distance | Km
Per km shall be reimbursed at the latest standard rates R0.00
of the Department of Public Works and National :
Department of Transport’'s National Travel policy.

CITY OF CAPE TOww
DIRECTORATE: CORPORATE SERVICES
CONTRACT NO. 294CI202223

FRAMEWORK CONTRACYT FOR THE BULT ENVIRCANMENT PROFESSIONALS TO PROVIDE SERVICES TO
CORPORATE MUNICIPAL FACILITIES AND OTHER CITY FACRITIES

DECLARATION {In respecs of completuness of Tendor)

Caty of Cope Town

Towear Block, Civic Certre
12 Hortzog Boulosed
CAFE TOWN

I, the urdesigoed, G0 heveby JOchng [N Tws Abhows = 3 DrEopary pricos Artrealy SeFsadde formmeng part of this Contract
Docummatl upon which mesdcus tencer 4or Toendar Nol 204CI2022133: PRAMEWOSSK CONTRACT FOR THME BUWLT
ENVIRONMENT PROFESSIONALS TO PROVIDE SERVICES TO CORPORATE MUNICIPAL FACILITIES awD
OTHER CITY FACKHITES hos boan based I Vwe hove submited a prinded version of he Actvity Scheoubs, Lhvwe
wrraet hat No esendmnects Fave boon moade % it Fom e ongnal, ooher than amendmeants issuped In 2oy Addonda n
erms of Clause T332 Fan T1.2 Terder Dasa.

= il S

Tender T2.214

Part T2: Returnable Documents
Returnable Schedules
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SCHEDULE 11: KEY PERSONNEL

The tenderer is referred to the appropriate clause(s) of the Tender Data and shall insert in the spaces provided below
details of the key personnel required to be in the employment of the tenderer or a specialist consultant/firm.. The Curriculum
Vitae and professional Council’s certificate of each individual must be appended to this schedule.

.

CITY OF CAPE TOWN
DIIECYOM"& CORPORATE SERVICES
CONTRACT NO, 294CI2022/23

FRAMEWORK CONTRACT FOR THE BUILT ENVIRONMENT FROFESS
CORPORATE MUNICIPAL FACIITIES AND OTHER CITY FACILITIES |

SCHEDULE 13: KEY PERSONNEL
|

JONALS TO PROVIDE SERVICES TO

The senderer Is refarmad (o fie appeceniate clausa(s) of the Tendar Dats and shal insest in the Solow
murln-mmmwbhhummmdmw-:waswwm

Vilae ummac««nmn«mmmamuwammm

-~ Tha

1 STRUCTURAL ENGINEER

1.1. PROFESSIONAL STRUCTURAL ENGINEER

— -

NAME REGISTRATION CATEGORY |
e
e

REGESTRATION

fEocpRsT  |ECSA

_Ano. oF
REGETRATCH
NOD /

-
-

Y o

|Emlmhsmnmwmmmmmhsmm rocts scoumuating
dRzomlbnmdummmuﬂulnmrowzsmm)mﬁegnax;mhmmmn

Mwh.-mumn-'mm"almwmm Enginsenng Councl of South
| w4
d who wil be responsia for 81 work camied out i tesrs of the tender

—

TITLE AND BRIEF DESCRIPTION OF PROJECT

VALUE OF
CONTRACT

EMPLOVER
(nchude comact

DATE
COMPLETED

decais)

1. OVIL ENGINEER

2.1. PROFESSIONAL CIVIL ENGINEER e &

-

NRAME RECISTRATION CATEQORY

Sk MO,k vuARs
REGETRATION | pxpERIENCE POST
|~ : REGSTRATION

Tender 78
Part T2: Retrnable Bocuments
Reference No. 296C/2022/23
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Part T2: Returnable
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Documents

Returnable Schedules
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mmmmm Aning to the value of R|
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m;smooma-neg:u‘ﬁouonmm VALUE OF EMPLOVER DaTE
CONTRACT Incude contact | COMPLE TED
25 b b}
J /‘/-/
3. MECHANICAL ENGINEER
3.1, PROFESSIONAL MECHANICAL ENGINEER
oW ARST '-"5‘7 %‘I:.
A RENISINATION ORTECORY | _siswvaanion | | SsesTRaTo EXFERIENCE POST
REGISTRATI

Engrneo wh
IBCSAL who mv‘i‘-hbm
dnﬂmmwmmmuu-hmwam)hm-,&ﬁa g reeeng
n.m-ﬁadlhumholmwmnmd“y

ol Mech ‘&‘

v <

mmwmmam

o tha

j TIMLE AND BRIEF DESCRIPTION OF SROJECT VALUE OF SMPLOVER DATE
CENTRACT Pnciuse conbect

" detadits)
Tender v T22
Part T2: Returnabile Documonts Returmable Scheciules
Referwncs No. 296C/2022/23
Tender T2.216

Documents

Part T2: Returnable

Returnable Schedules

Reference No. 294C/2022/23 |
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/_/
\___//
4. ELECTRICAL ENGINEER (//"' e
4,1, PROFESSIONAL ELECTRICAL ENGINEER
. NO. OF YEARS
e REGSTRATION CATEGORY ?“mﬁ‘,’;ﬁ'ﬁ%{ Ecsgsm@. R
/ _,—'/
{ = il
o
Tender T2.217
Part T2: Returnable Documents
Returnable Schedules
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expenence who Pas

i Blectrical Englrmer with ihe  Englawwing Councl of Seuth Afica

regsiration complated projects acsumudaing
milon rand or more (1ol conbract volue in B pest 29 years) in the Bleciricsl engnearing sansces and who wil
responsitie fer al work canied oul in torms of the Nnder

© the value of R

TITLE AND BRUEF DESCRIPTION OF PROJECT VALUE OF EMPLOYER DATE
CONTRACT {incude comact | COMPLETED

detals|
--"‘—‘ )

i /

=l /s
1 /
e

/

//
~
///
/ ;
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4.2. PROFESSIONAL ELICTRONIC :M B
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L_/
T2.218
ran s Documents

Part T2: Returnable

Reference No. 294C/2022/23 |
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who i g d as a Profe | Eloctronic Engineer with thw Council of Seuth
Fica (ECEA|, who Pas venfiobie post regisration saperience who has comgliod promets accumulating 1o the
aof R 20 mion rand of more (et conract value i the pas| 25 yesrs) N he- BISC10 sersces
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T2.2 Returnable Schedules
SCHEDULE 13: PROFESSIONAL INDEMNITY INSURANCE

The tenderer is referred to the appropriate clause(s) of the Tender Data and shall state below details of the professional
indemnity insurance held by the tenderer. Where the tenderer is a joint venture, each party to the joint venture must submit
details of their professional indemnity insurance. Proof of insurance from Authorised financial service provider or Insurance
Broker that the tenderer is eligible for the prescribed professional indemnity insurance cover should he/she be awarded

the contract, must be appended to this schedule.

CITY OF CAPE TOWN
DIRECTORATE: CORPORATE SERVICES
CONTRACT NO. 204C12022123

FRANEWORK CONTRACT FOR THE BUILT ENVIRONMENT 2 NAL
'ROFESSIO 5 -
CORPORATE MUNICIPAL FACILITIES AND OTHER CITY FACILITIES LR PRCYN S 0

SCHEDULE 13: PROFESSIONAL INDEMNITY INSURANCE
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SCHEDULE 18: PERSONNEL SCHEDULE (OTHER THAN KEY PERSONNEL)
|

The tenderer shall indicate on the schedule below what human resources, other than the key personnel listed in the
appropriate clause(s) of the tender conditions, they have at their disposal and intend allocating to this project as and when
required. These resources could, include a tender documentation specialist, cad operators/architectural draft
persons/modellers, or experienced construction monitoring staff, amongst others.

LAY UF LAME | UDWN
DIRECTORATE: CORPORATE SERVICES
CONTRACT NO. 20402022023

FRAMEWORK CONTRACT FOR THE BUILT ENVIRONMENT PROFESS:
. ONA p -
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Part C1: Agreements and Contract Data
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C1.2 Contract Data
Part 1: Contract Data provided by the Employer

GENERAL CONDITIONS OF CONTRACT

The General Conditions of Contract are the Standard Professional Services Contract (July 2009) (Edition 3 of
CIDB document 1015), as published by the Construction Industry Development Board.

Copies of these General Conditions of Contract may be obtained from the Construction Industry Development
Board’s website www.cidb.org.za. Copies of the General Conditions of Contract are also available for inspection
and scrutiny at the offices of the Employer.

The pro-formas attached to the Standard Professional Services Contract (July 2009) on pages 17 to 24 shall not
apply to this Contract and shall be replaced with the documentation bound into this Contract Document.

The General Conditions of Contract make several references to the Contract Data for specific data, which together
with the standard contract collectively describe the risks, liabilities and obligations of the contracting parties and the
procedures for the administration of the Contract. The Contract Data shall have precedence in the interpretation of
any ambiguity or inconsistency between it and the General Conditions of Contract.

The General Conditions of Contract shall be read in conjunction with the variations, amendments and additions set
out in the Contract Specific Data below. Each item of data given below is cross-referenced to the clause in the
General Conditions of Contract to which it mainly applies.

The documents forming the Contract are to be taken as mutually explanatory of one another. For the purposes of
interpretation, the priority of the documents shall be in accordance with the following sequence:

a) the Form of Offer and Acceptance,

b) the Contract Specific Data within the Contract Data,
c) the General Conditions of Contract

d) the Scope of Work, and

€) the Pricing Data.

If an ambiguity or discrepancy is found in the documents, the Employer shall issue any necessary clarification or
instruction.

CONTRACT SPECIFIC DATA

The following contract specific data is applicable to this Contract:

Clause 1:
Add the following to the definition of Employer:

The Employer is the CITY OF CAPE TOWN.

“Framework Contract” means the Contract as defined in Clause 1 of the Standard Professional Services
Contract (July 2009) (Edition 3 of CIDB document 1015).

“Framework Contract Period” means the period from the date of commencement of contract not exceeding 10
years, subject to Section 33 public participation process of the MFMA.

“Framework Contract Manager” means the person named as the Framework Contract Manager in the Contract
Data or any other person appointed from time to time by the Employer and of whom the is notified, in writing, to
act as Framework Contract Manager for the particular branch for the purposes of the Contract as substitute for
the Framework Contract Manager so named.

The function of the Framework Contract Manager is to administer the Framework Contract, and such functions as
would normally fall to the Employer's Agent/Engineer/Principal Agent in accordance with the provisions of the
Framework Contract, shall be undertaken by the Framework Contract Manager in this regard.

29Contract
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The Framework Contract Manager shall be an employee of the Employer, authorised as its representative to
administer the Framework Contract, and all references to Employer's Agent/Engineer/Principal Agent in the
Contract shall apply to the Framework Contract Manager in respect of his/her administering the Framework
Contract

Replace the definition of Key Persons with the following:
Persons who are referred to as such in the Contract Data who will be engaged in the performance of the Services! |
Add the following to the definition of Period of Performance:

[The framework contract period shall be for a period of 10 years from the commencement date of the contract
subject to Section 33 process of the MFMA.

The period relating to a Works project, within the services are to be performed and completed, commencing from
the start date., |

Add the following to the definition of Project:
The project is the FRAMEWORK CONTRACT FOR THE BUILT ENVIRONMENT PROFESSIONALS TO
PROVIDE SERVICES TO CORPORATE MUNICIPAL FACILITIES AND OTHER CITY FACILITIES.

Add the following to the definition of Service Provider:

The contracting party may be a consortium/joint venture contracting as a formally constituted Joint Venture
Partnership, in which all parties are jointly and severally liable. In terms of this definition, the words consortium and
joint venture shall be regarded as synonymous.

Delete the definition of Services and replace with the following:
The work to be performed by the Service Provider based upon the relevant scope of construction works as described
in the Scope of Work.

Add the following to the definition of Start Date:
The Start Date is the date when the service provider confirms receipt of one fully completed original copy of this
document, including the acceptance part of the form of offer and acceptance, and schedule of deviations (if any).

Replace the words “time for completion” with “Period of Performance”.

Add the following definition:
Intellectual Property

Any and all intellectual property rights of any nature anywhere in the world whether registered, registerable or
otherwise, including patents, trademarks, registered designs and domain names, applications for any of the
foregoing, trade or business names, copyright and rights in the nature of copyright, design rights, rights in
databases, know-how, trade secrets and any other intellectual property rights which subsist in computer software,
computer programs, websites, documents, information, techniques, business methods, drawings, logos, instruction
manuals, lists and procedures and particulars of customers, marketing methods and procedures and advertising
literature, including the "look and feel" of any websites

“Purchase Order” means the official purchase order created and released on the City of Cape Town’s SAP
System.

“Schedules of Rates” means, in this Framework Contract document, the document so designated in the Pricing
Data, and which will be used to compile a quotation for Professional Services to be rendered for each Works
Project.

“Standby Service Provider”” means the second highest ranked eligible (subject to Clause C.1.6.1 in the Tender
Data) Service Provider for a branch appointed by the Employer under the Framework Contract to be available to
execute Works Projects, for the duration of the Framework Contract Period and then only if the “Winner”
declines/refuses a Works Project or unless the Employer considers the “Winner” not to be performing on existing
Works Projects.

“Winner” means the highest ranked eligible (subject to Clause C.1.6.1 in the Tender Data) Service Provider
appointed by the Employer under the Framework Contract who will be allocated work as and when a Works
Project arises for the duration of the Framework Contract Period.
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“Works Project” means a part of the Works to be performed (task) by a Service Provider under the Contract,
the specific terms, conditions and scope of the Works Project contract being specified in a Works Project Contract
Brief

Cla9use 3
Delete the heading and replace with “Governing law and policies”

Add the following after clause 3.1
Clause 3.2

a) The parties agree that this contract shall also be subject to the Employer's Supply Chain Management
Policy (‘'SCM Policy’) that was applicable on the date the bid was advertised, save that if the Employer
adopts a new SCM Policy which contemplates that any clause therein would apply to the contract
emanating from this tender, such clause shall also be applicable to that contract. Please refer to
this document contained on the CCT’s website.

b) Abuse of the supply chain management system is not permitted and may result in cancellation of the
contract, restriction of the supplier, and/or the exercise by the Employer of any other remedies available
to it as described in the SCM Policy.

Clause 3.2
Replace the words “time for completion” with “Period of Performance”.

Clause 3.4 and Clause 4.3.2:
Add the following:
The authorised and designated representative of the Employer is fthe Director: | N

The address for receipt of communications is: Mr || N

Telephone:
E-mail: [EOENIMelo0YEICAPSIONNIGOVEs
Postal Address: [PO Box 298
CAPE TOWN
8000
Physical Address:  [Podium Block
Civic Centre
12 Hertzog Boulevard
CAPE TOWN
8001
Clause 3.4.1:

Add the following to the first sentence:

... , and may be given as set out hereunder and shall be deemed to have been received when:
a) hand delivered — on the working day of delivery

b) sent by registered mail — five (5) working days after mailing

cr sent by email or telefax — one (1) working day after transmission

Clause 3.5:

Add the following:

The location for the performance of the Project will be the [OFFICE |of the service provider during the period of each
signed works package/project, together with the site of the [proposed sites |situated |within the City of Cape Town
Municipal area. Key personnel will be expected to work jout of the office as the exigencies of this contract require
and establish the office within 30 calendar days in the City of Cape Town boundaries] The address of the office|will
be that as indicated on Schedule 1, Part T2.2: Returnable Schedules, and which will be regarded as the domicilium
citandi et executandi for the purposes of any contract arising from this tender submission

[C]Iause 3.9.1:

Add the following after f):
[gr a change in the cost of the construction works applicable to the services
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Clause 3.9.2:

Replace the words “6 weeks” with “21 days”.

Add the following at the end of the clause:

Should any of the event described in clause 3.9.1 occur, the professional fees and disbursement may be adjusted
in a fair and reasonable manner. The Service Provider shall, however, not be entitled to an adjustment to the extent
that the variation is due to the negligence or default of the Service Provider. The Service Provider is required to
provide all necessary substantiating documents required by the employer to evaluate the request for variation.

Clause 3.9.3:

Delete the clause and replace with the following:

The Employer shall assess the changes to the Contract Price proposed by the Service Provider on any fair and
reasonable basis. The Employer may assess these changes on the effect of the event on the Services based on
the time-based fees as stated in the Pricing Data.

Clause 3.9.2:
Replace the words “6 weeks” with “21 days”.

Clause 3.9.3:
Add the following:
The time-based fees used to determine changes to the Contract Price are as stated in the Pricing Data.

]
Clause 3.12
Delete the heading and replace with “Penalties and fines”

Clause 3.12.1

Add the following:

The penalty amount per day is as follows:

The penalty for failing to submit reports, drawings, and tender/contract documentation within the
prescribed time is 5% of the particular scope of services (all stages) |

Add the following after 3.12.2

Clause 3.12.3
The Employer may impose the following additional penalties or fines:

a) Penalties for breach of conditions of granting preferences in terms of the Preference Schedule.

b) Penalties for failure to meet targeted labour and local enterprises contract participation goals (if
applicable)

c) Any other fines or penalties levied in accordance with any of the specifications.

Clause 3.15.1:
Add the following:
The programme shall be submitted within 14 days of the Start Date.

Clause 3.16.2:
Replace the words “in which the start date falls” with “prior to the closing date of the tender”.

Add the following:
The indices are those contained in Table A of the P0141 Consumer Price Index for the CPI for services published
by Statistics South Africa.

Clause 4.7:
Add the following:
The Employer shall pay the Service Provider for services rendered in accordance with the provisions of the Contract.

Add the following clause after 4.7:
Clause 4.8: Procedures for the allocation of works projects

The Employer will provide the Service Provider with a scope/project brief and any specific terms and conditions
(such as time frames/milestones) for a particular Works Project. The Employer reserves the right to plan and
effect individual Works Projects at its sole discretion and subject to the availability of funding. The Employer also
reserves the right to increase or decrease the scope of work at its sole discretion.
32Contract
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If the “Winner” declines the Works Project due to lack of capacity at that time, the Employer reserves the right to
offer the Works Project to the “Standby Service Provider,

The procedures are summarised under the steps below:

Step 1: The Employer's Framework Contract Manager together with the Employer’s Project Manager for the
project compiles a Works Project Brief and any terms and conditions associated for a particular works project.
This Works Project Brief outlines the broad details of the project and includes, but is not limited to:

1) Reference drawings, plans and other information.
2) Time frames/milestones and a required completion date.

Step 2: The Employer issues the Works Project Brief to the designated representative of the “Winner”. If, at this
stage the “Winner” declines the work, the Employer reserves the right to consider the “Standby Service Provider”
for this particular works project.

Step 3: If the “Winner” accepts the work, a project briefing session/site meeting is organised.

Step 4: After the project briefing session/site meeting, the Service Provider will provide the
Employer with an estimated cost for the preparation of a Works Project proposal. Once
accepted/acknowledged, the “Winner’/’Standby Service Provider” prepares and submits a Works Project
Proposal (within the specified time) for approval by the Employer which includes the following documents:

1) The Scope of the works;

2) A methodology - extent of methodology required will be dependent on scope of work (as
advised by Employer);

3) A programme of the work;

4) Agreed time frames/milestones;

5) Proposed resources (project team);

B) Alist of CVs for each of the project team members, their company’s name and the
company’'s BBBEE status level; vii) Resource-based costing; (i.e. tasks, staff allocation,
hours and rates)

7) A cost proposal which includes the cost of any associated fees and services and an
estimated cost of construction (where applicable).

Step 5: Following submission of these documents, the Employer will review the Works Project proposal.

Step 6: If the Works Project proposal is satisfactory, the Employer will notify the “Winner” in writing to commence
with the work. The Employer will confirm the start and end date for the Works Project and the associated
cost. All work undertaken on the Works Project, prior to this approval, will be at the Service Provider's

cost.

Step 7: If the Employer is not satisfied with the Works Project proposal, consultations will proceed between both
parties (Employer and “Winner”). e If consultations are resolved, the Works Project proposal must be
revised by the “Winner” and submitted to the Employer for final approval. On approval, the Employer will
then inform the “Winner” in writing to commence with the work as for Step 6 above. e If consultations are
unresolved, the Employer reserves the right to consider appointing “Standby Service Provider”. The

Employer will inform the “Winner” in writing, giving reasons for the decision.
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Step 8: The Employer will issue the Works Project Brief to the “Standby Service Provider”. e If, at this stage the

“Standby Service Provider’ declines the work, the Employer reserves the right to consider an alternative
procurement method for this particular works project.  If the “Standby Service Provider” accepts the

work, a Works Project Proposal will be submitted as per Step 4 above then Step 9 below.

Step 9: Following submission of the documents, the Employer will review the Works Project Proposal from

“Standby Service Provider”.

Step 10: If the Works Project proposal is satisfactory, the Employer will notify the “Standby Service Provider” in
writing to commence with the work. The Employer will confirm the start and end date for the Works
Project and the associated cost. All work undertaken prior to this approval will be at the Service

Provider's cost.

Step 11: If the Employer is not satisfied with the Works Project proposal, consultations will proceed between both
parties (Employer and “Standby Service Provider”). « If consultations are resolved, the Works Project
proposal must be revised by the “Standby Service Provider” and submitted to the Employer for final
approval. The Employer will then inform the “Standby Service Provider” in writing to commence with the
work as for Step 10 above. » If consultations are unresolved, the Employer reserves the right to consider
an alternative procurement method for this particular works project. The Employer will then inform the

“Standby Service Provider” in writing, giving reasons for the decision.

Clause 5.4.1:

Add the following:

The Service Provider is required to take out and maintain, for the full duration of the performance of this contract,

the following insurance cover:

a) Professional Indemnity (Pl) insurance providing cover in an amount of not less than R10 000 000 in respect
of each and every claim during the period of insurance. Where the entity tendering is a joint venture then
the value of the Pl insurance cover required may be shared between the joint venture partners in proportion
to the percentage contribution of each party to the joint venture.

b)  Public Liability insurance with a limit of indemnity of not less than R20 000 000 for any single claim, the number
of claims to be unlimited during the contract period.

c) Insurance in terms of the provisions of the Compensation for Occupational Injuries and Diseases (COID) Act
No. 130 of 1993

The Service Provider shall ensure that any sub-contractors engaged in construction activities shall, in addition to
the Public Liability and COID Insurances as described above, also take out and maintain contractors all risks
insurance to the value of the work being undertaken.

Clause 5.4.2

Add the following:

Evidence of insurance or confirmation (warranty) from a reputable Insurance Broker that the required insurances
are in place, shall be submitted within 14 days of the Start Date.

Add the following clause after Clause 5.4.2:

5.4.3 The Service Provider shall maintain the insurance policy/ies for the duration of the liability period in terms
of Clause 13.4 and shall upon request by the Employer provide periodic proof of such insurance.

Clause 5.5:
Add the following:
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The Service Provider is required to obtain the Employer’s prior approval in writing before taking any of the following

actions:

a) Replacing any of the key personnel listed at the time of tender.

b)  Occupying any public land or facility for any purpose that will cause disruption and or inconvenience to the
users of such land or facility in respect of any construction contract.

c) Making a material change, addition or omission from the approved designs.

d) The exercising of any discretion in terms of any terms and conditions in this contract, that results in the
utilisation of any of the contingency allowance, increasing the contract value or awarding any additional time
as detailed in the relevant contract conditions.

e) Permitting advance payment for items not listed in the Advance Payment Schedule.

f)  Nominating the Employer's Agent Representative.

g) Delegation of Employer’'s Agent authority in terms.

h)  Granting permission to work during non-working times.

i)  Suspend the progress of the works.

)  Theissuing of an instruction to accelerate progress,

Clause 6.4:
Add the following clause after Clause 6.3:

6.4 Conflict of interest
The Service Provider shall imnmediately disclose any potential conflict of interest or involvement in the project
other than a professional interest in terms of this Contract.

|

Clause 7.1.2

Add the following:

Key Persons shall be those individuals listed under “Key personnel” in Part C3.1 Scope of Work.

Clause 7.2.1:

Add the following:

The Service Provider shall provide appropriate Personnel for such time periods as required and shall enter all
data pertaining to Personnel and Key Persons on the Personnel Schedule (comprised of Schedules |9 and 16,
Part T2.2 : Returnable Schedules).

Clause 8.1:
Add the following:
The Service Provider is to commence the performance of the Services within 14 days of the Start Date.

]

Clause 8.4.1:

Delete “or” at the end of Clause 8.4.1(d) and add the following three clauses after Clause 8.4.1(e):

f)  if the Service Provider has failed to provide the required insurances within the prescribed time;

g) if the Service Provider has committed a corrupt or fraudulent act during the tender process or the execution
of the Contract;

h) if the Service Provider has benefitted from an official or other role player committing any corrupt or fraudulent
act during the tender process or in the execution of the Contract;

i) if a material irregularity vitiates the procurement process leading to the conclusion of the contract, rendering
the procurement process and the conclusion of the resulting contract unfair, inequitable, non-transparent,
uncompetitive or not cost-effective, provided the Employer follows the processes as described in its SCM
Policy; or

i) The implementation of the contract may result in reputational risk or harm to the City as a result of (inter alia):

(i) reports of poor governance and/or unethical behaviour;
(ii) association with known family of notorious individuals;
(iii) poor performance issues, known to the Employer;

(iv) negative social media reports; or

(v) adverse assurance (e.g. due diligence) report outcomes. ]

Clause 8.4.3(c):
Add the following:

The period of suspension under Clause 8.5 is not to exceed 6 months.
Clause 8.4.4:

Delete the content of this clause and replace with the following:
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Upon termination of this Contract pursuant to Clauses 8.4.1 or 8.4.3, the Employer shall remunerate the Service
Provider in terms of the Contract for Services satisfactorily performed prior to the effective date of termination and
reimburse the Service Provider without adjustment to the agreed rates, sums or fees and without payment of any
penalty or surcharge, including any pro-rata payment for partially completed Services, except in the case of
termination pursuant to events (c) and (d) of Clause 8.4.1.

[]
Add the following after clause 8.4.5:
Clause 8.4.6
In addition to anything else contained in this contract, the Employer may make either of the following elections to
ensure its rights are protected and any negative impact on service delivery is mitigated in instances where the
Service Provider has been liquidated:
a) accept a contractor's proposal (via the trustee / liquidator) to render delivery utilising the appropriate
contractual mechanisms; or
b) terminate the contract, as the liquidator proposed contractor is deemed unacceptable to the employer, at
any time by giving written notice to the contractor (via the trustee / liquidator).

Clause 9:
Delete the clause and replace with the following:

9.1 The Service Provider acknowledges that it shall not acquire any right, title or interest in or to the
Intellectual Property of the Employer.

9.2 The Service Provider hereby assigns to the Employer, all Intellectual Property created, developed or
otherwise brought into existence by it for the purposes of the contract, unless the Parties expressly
agree otherwise in writing.

9.3 The Service Provider shall, and warrants that it shall:

9.3.1 not be entiled to use the Employers Intellectual Property for any purpose other than as
contemplated in this contract;

9.3.2 not modify, add to, change or alter the Employer’s Intellectual Property, or any information or data
related thereto, nor may the Service Provider produce any product as a result of, including and/or
arising from any such information, data and Intellectual Property, and in the event that it does
produce any such product, the product shall be, and be deemed in law to be, owned by the
Employer;

9.3.3 not apply for or obtain registration of any domain name, trademark or design which is similar to any
Intellectual Property of the Employer;

9.3.4 comply with all reasonable directions or instructions given to it by the Employer in relation to the form
and manner of use of the Employer's Intellectual Property, including without limitation, any brand
guidelines which the Employer may provide to the Service Provider from time to time;

9.3.5 procure that its employees, directors, members and contractors comply strictly with the provisions of
clauses 9.3.1 to 9.3.3 above;

unless the Employer expressly agrees thereto in writing after obtaining due internal authority.

9.4 The Service Provider represents and warrants to the Employer that, in providing goods, services or
both, as the case may be, for the duration of the contract, it will not infringe or make unauthorised use
of the Intellectual Property rights of any third party and hereby indemnifies the Employer from any
claims, liability, loss, damages, costs, and expenses arising from the infringement or unauthorised
use by the Service Provider of any third party’s Intellectual Property rights.

9.5 In the event that the contract is cancelled, terminated, ended or is declared void, any and all of the
Employer's Intellectual Property, and any and all information and data related thereto, shall be
immediately handed over to the Employer by the Service Provider and no copies thereof shall be
retained by the Service Provider unless the Employer expressly and in writing, after obtaining due
internal authority, agrees otherwise.
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9.6 Copyright of all documents prepared for the project, and the patent rights or ownership in any plant,
machine, item, system or process designed or devised, shall be vested with the Employer. Where
copyright is vested in the Service Provider, the Employer shall be entitled to use the documents or copy
them only for the purposes for which they are intended in regard to the Project and need not obtain the
Service Provider's permission to copy for such use. Where copyright is vested in the Employer, the
Service Provider shall not be liable in any way for the use of any of the information other than as
originally intended for the Project and the Employer hereby indemnifies the Service Provider against
any claim which may be made against him by any party arising from the use of such documentation for
other purposes.

9.7 The ownership of data and factual information collected by the Service Provider and paid for by the
Employer shall, after payment by the Employer, lie with the Employer.

9.8 The Employer shall have no right to use any documents prepared by the Service Provider whilst the
payment of any fees and expenses due to the Service Provider in terms of the Contract is overdue.

Clause 11.1:

Add the following:

A Service Provider may not sub-contract any work which he has the skill and competency to perform, unless he
has the Employer's prior approval in writing.

Clause 12.1.2:
Add the following:
Interim settlement of disputes is to be by [mediation.

|
Clause 12.2.1:
Add the following:
In the event that the parties fail to agree on a mediator, the mediator is nominated by the [President of the South
African Institution of Civil Engineering or the Association of Arbitrators.

Clause 12.2.4:
Add the following:
Final settlement is by litigation.

]
Clause 12.3.3:

In the event that the parties fail to agree on an adjudicator, the adjudicator is nominated by the [President of the
South African Institution of Civil Engineering or the Association of Arbitrators.

Clause 13.1:
Add the following clause after Clause 13.1.3:

13.1.4 The Employer and the Service Provider shall enter into an agreement to complete the Services required
for the Project in terms of the provisions of Section 37(2) of the Occupational Health and Safety Act No.
85 of 1993 and the Construction Regulations, 2014 promulgated thereunder.

An agreement is included in the Contract Document (C1.3 of Contract Data) and shall be completed and
submitted to the Employer together with a letter of good standing from the Compensation Commissioner
(if not insured with a licenced compensation insurer) within fourteen (14) days of the Start Date. The
Service Provider shall ensure that any letter of good standing shall be timeously renewed in order that it
remains in full force for the duration of the Contract)/ |

Clause 13.4:

Delete the content of this clause and replace with the following:

Notwithstanding the terms of the Prescription Act No. 68 of 1969 (as amended) or any other applicable statute of
limitation neither the Employer nor the Service Provider shall be held liable for any loss or damage resulting from
any occurrence unless a claim is formally made within a liability period of five years, which period shall commence
on the earlier of:

(a) Final completion of the construction contract.

(b) Suspension, postponement, expiry or termination of all construction contracts.

(c) Cancellation or termination of this Contract.

Clause 13.7.3:
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Add the following clause after Clause 13.7.2:

13.7.3 The Service Provider hereby indemnifies the Employer against all claims by third parties which arise
out of or in connection with the Services rendered under this Contract and where such claims are the
consequence of breach by the Service Provider to exercise reasonable professional skill, care and
diligence in the exercising of its obligations.

Clause 14.5:
Add the following new clause after Clauses 14.4:

Clause 14.5: Tax Invoices

Section 20(1) of the Value Added Tax Act No. 89 of 1991 requires that a supplier (person supplying goods or
services) who is registered as a VAT vendor issue to the recipient a tax invoice within 21 days of the date of a
supply whether requested or not.

The Service Provider shall provide a tax invoice (VAT invoice) which shall be included with each account delivered
to the Employer in terms of Clause 14. Failure by the Servicer Provider to provide a tax invoice (VAT invoice)
timeously may delay payment by the Employer and no interest shall accrue.

Clause 14.6: More frequent payments

The Service Provider may submit a fully motivated application regarding more frequent payment to the Employer’s
Project Manager to be submitted to the Employer for consideration. Requests for more frequent payments will be
considered at the sole discretion of the Employer and is not a right in terms of this contract.

Clause 15:
Add the following:
The interest rate will be the prime interest rate of the Employer's Bank at the time the amount is due.

Additional Clauses:
Clause 16 Protection of Personal Information

The Supplier acknowledges that, for the purposes of this agreement, they may come into contact with
or have access to personal information and other information that may be classified or deemed as
private or confidential and for which Purchaser is responsible in terms of Protection of Personal
Information Act (“POPIA”). Such personal information may also be deemed or considered as private
and confidential as it relates to POPIA.

The Supplier agrees that they will at all times comply with POPIA and Purchaser’s Privacy Notice, and
that it shall only collect, use and process personal information it comes into contact with pursuant to
this agreement in a lawful manner, and only to the extent required to execute the services, or to provide
the goods and to perform their obligations in terms of the service level agreement.

The Supplier agrees that it shall put in place, and at all times maintain, appropriate physical,
technological and contractual security measures to ensure the protection and confidentiality of the
personal information that it, or its employees, its contractors or other authorised individuals comes into
contact in relation to the service level agreement.

The supplier agrees that it shall notify the Purchaser immediately where there are reasonable grounds
to believe that the personal information of a data subject has been accessed or acquired by any
unauthorised person.

Unless so required by law, the Supplier agrees that it shall treat the personal information as confidential
and further not disclose any personal information as defined in POPIA to any third party without the
prior written consent of the Purchaser.

The Supplier hereby indemnifies and holds the Purchaser harmless against all claims, losses, damages
and costs of whatsoever nature suffered by the Purchaser arising from or in relation to the Supplier's
(and/or its employees’, agents' and sub-contractors') non-compliance with applicable data protection
laws and/or other legislation.

The Supplier agrees that the Purchaser may conduct regular data protection audits on the Supplier
and undertakes to give its full co-operation in this regard.
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Clause 17 Review Clause

This Agreement is valid from the date of commencement of contract not exceeding 10 years, subject to
Section 33 public participation process of the MFMA being fully complied. Anticipate contract will expire
on 30 June 2035.. This Agreement shall be reviewed once every three years; however, in lieu of a review
during any period specified, the current Agreement will remain in effect. The purchaser reserves the right
to reduce or increase the scope of works according to the dictates of the budget, to terminate this contract,
and/or to review and terminate this contract as is contemplated in Section 116(1)(b)(iii) of the Local
Government: Municipal Finance Management Act 56 of 2003, without adjustment to the agreed rates,
sums or fees and without payment of any penalty or surcharge in this regard. The supplier shall however
be entitled to pro-rata payment for all services carried out in terms of any adjustment to the Scope of Work
or, in the case of termination, payment for good delivered.

37.2  Asrequired by section 116(2)(b) of the Local Government: Municipal Financial Management Act 56 of 2003,
the City shall monitor the performance of the contractor/supplier on at least a monthly basis, and the
supplier agrees to provide the City with its full cooperation in this regard.
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C1.3 Occupational Health and Safety Agreement
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C1.4 Insurance Broker’'s Warranty
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C2.1 Pricing Assumptions

Pricing Assumptions mean the criteria as set out below, read together with all Parts of this contract document,
which it will be assumed in the contract that the tenderer has taken into account when developing his prices.

1. The short descriptions given in the Activity Schedule below are brief descriptions used to identify the
activities for which prices are required. Detailed descriptions of the activities to be priced are provided in the
Scope of Work.

2. For the purpose of the Activity Schedule, the following words shall have the meanings hereby assigned to
them:

Unit: The unit of measurement for each item of work.

Quantity: The number of units of work for each item.

Rate: The agreed payment per unit of measurement.

Amount: The product of the quantity and the agreed rate for an item.

Sum: An agreed lump sum payment amount for an item, the extent of which is described in the

Scope of Work, but the quantity of work which is not measured in any units. |

3. A rate, sum, and/or price as applicable, is to be entered against each item in the Activity Schedule. An item
against which no rate is/are entered, or if anything other than a rate or a nil rate (for example, a zero,
a dash or the word “included” or abbreviations thereof) is entered against an item, it will also be
regarded as a nil rate having been entered against that item, i.e. that there is no charge for that item.
The Tenderer may be requested to clarify nil rates, or items regarded as having nil rates; and the Employer
may also perform a risk analysis with regard to the reasonableness of such rates.

4, The rates, sums, and prices in the Activity Schedule are to be fully inclusive prices for the work described
under the several items. Such prices and rates are to cover all costs and expenses that may be required in
and for the execution of the work described in accordance with the provisions of the Scope of Work, and
shall cover the cost of all general risks, liabilities, and obligations set forth or implied in the Contract Data, as
well as overhead charges and profit. The rates, sums and prices rates shall include for all payments to
administrative, clerical and secretarial staff used to support professional and technical staff.

5. Where quantities are given in the Activity Schedule, these are provisional and do not necessarily represent
the actual amount of work to be done. The quantities of work accepted and certified for payment will be used
for determining payments due and not the quantities given in the Activity Schedule. In respect of time based
services, the allocation of staff must be agreed with the employer before such services are rendered.

6. Provision for time-based services for the scope of services as described in the Scope of Work has been
made in the Activity Schedule. This provision is for services provided on instruction from the Employer and
will be deducted in whole or part if not required. The estimated period of involvement of each category of
person must be agreed with the Employer before any work in this regard commences. |

7. The categories of persons (A, B, C, D) in respect of time-based fee rates for professional services shall be
as defined in the relevant guideline scope(s) of services (as referenced in the Specifications).

8. A higher category person undertaking lower category work will be reimbursed, in respect of time-based fees,
at the lower category rate.

9. Tenderers are to note that only those recoverable expenses listed in the Activity Schedule will be reimbursed
to the Service Provider. No reimbursement of costs for subsistence, typing, printing/copying (other than
reports and/or tender documents), communications or computer hardware and/or software will be made and
these costs will be deemed to be included in rates, sums, and prices for normal and additional services
rendered.

10. Items for printing/copying shall be for specified contract documents, reports, manuals and drawings,
excluding general correspondence, minor reports, progress reports, etc. which shall be deemed to be
included in the professional fees. Payment will only be made for copies of reports and drawings submitted
to the Employer or issued, as specified or requested by the Employer, and all drafts shall be for the Service
Provider’s account.

11. [Full time construction monitoring staff shall be reimbursed for travelling expenses, for either the return office to

site or return home to site journeys, whichever is the lesser. Part time construction monitoring staff shall be

reimbursed for either the return office to site or return alternate site to site journeys, whichever is the lesser.

Construction monitoring staff engaged in work outside of normal working hours shall be reimbursed for the

return home to site journey. Staff other than construction monitoring staff shall only be reimbursed for travelling AM
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expenses in respect of trips exceeding 50km per journey (round trip). Payment shall only be made for that
portion of the distance that exceeds 50 km. |

12. The per kilometre rate for the reimbursement of travel expenses shall be limited to the ad-hoc duty
transportation allowance for the Employer's own staff as adjusted from time to time. Travelling cost shall be
reimbursed at the latest standard rates of the Department of Public Works and National Department of
Transport’s National Travel policy.

13. Tenderers are to note that the planning for this contract is based on a three-year budget which is subject to
change. While the Employer has every intention to complete the full scope of works, the Employer reserves
the right to reduce or increase the scope of works according to the dictates of the budget, or to terminate this
contract, without adjustment to the agreed rates, sums or fees and without payment of any penalty or
surcharge in this regard. The Service Provider shall however be entitled to pro-rata payment for all services
carried out in terms of any adjustment to the Scope of Work or, in the case of termination, remuneration
and/or reimbursement as described in Clause 8.4.4 of the Standard Professional Services contract as
amended by the Contract Data.

14.  All charges in respect of attendance at meetings and the provision of secretarial services, shall be included
in the tendered rate for normal services.

15. In order to be considered for the category the bidder should price for all items indicated in the activity
schedule for that category (refer to item 3 and 4 above).
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1. INTRODUCTION

[The professional service providers are required to provide the professional services necessary, which, in terms of
the Municipal Finance Management Act, 56 of 2003 and the Municipal Supply Chain Management Regulations,
2005, must be procured through a competitive bidding process. The purpose of this document is therefore to invite
tenders form suitably qualified and experienced consulting firms for Contract No 294C/2022/23: FRAMEWORK
CONTRACT FOR THE BUILT ENVIRONMENT PROFESSIONALS TO PROVIDE SERVICES TO CORPORATE
MUNICIPAL FACILITIES AND OTHER CITY FACILITIES, which will be evaluated using a financial offer and
preferences based system as described in the tender data. |

2, BACKGROUND
The City of Cape Town municipality owns and leases out various buildings in the metropolitan. These
buildings provide services to the public throughout the year and require alterations, refurbishment/major
upgrades and maintenance services, in addition new municipal buildings may be required.

3. |EMPLOYER’S OBJECTIVE

The employer’s objective is to establish professional service providers (PSP) and

advisers to assist the City with conceptual planning, detailed design, development of technical n
specifications, preparation of tender documentation as well as project management services of the new
build, minor and major extensions, minor and major interior alterations installations as

well as facility maintenance, upgrades, modernisation and refurbishment projects for municipal facilities
within the City of Cape Town.

The amount of work to be undertaken will differ between the various specialists and will be dependent

upon the availability of funding.

This PSP will be appointed to render the professional and/or advisory services required on ad hoc basis.
4, DESCRIPTION OF THE SERVICES REQUIRED
The Service Provider is required to provide the following services:
41 Engineering Services: Electrical, Mechanical, Structural and Civil
411 Planning, Studies, Investigations and Assessments
The provision of all services described in Clause 3.1 of the Guideline for Services and Processes for
Estimating Fees for Persons Registered in terms of the Engineering Profession Act, 2000 (Board Notice

22 of 2021), as amended or amplified upon in the project brief below.

For pricing purposes, the hourly rate tendered (Part C2.2 Activity Schedule) shall include for all costs in
respect of Planning Studies and Assessments as well as the Normal Services described below.

4.1.2 Normal Services

The provision of all services described in Clauses 3.2.1 to 3.2.6 (inclusive) of the aforementioned
Guideline in Clause 4.1.1 above, as amended or amplified upon in the project brief below.

4.1.3 Additional Services

(a) The provision of construction monitoring service as described in Clause 3.3.2 of the aforementioned
Guideline in Clause 4.1.1 above, as amended or amplified upon in the project brief below.

(a) The provision of a Principal Agent of the Client as described in Clause 3.3.8 of the aforementioned
Guideline in Clause 4.1.1 above, as amended or amplified upon in the project brief below.

4.1.4 Knowledge and experience of green building principles

The City of Cape Town has adopted an Energy and Climate Change Strategy, has drafted Green Building
Guidelines and has committed itself to Sustainable Development.
4.2 Architectural Services
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4.2.1 Standard Services

The provision of all services as described in Clause 1.1 of Board Notice 172 of 2021: Guidelines Scope
of Services and Tariff of Fees of Persons Registered in terms of The Architectural Profession, Act 44 of
2000, published in Government Gazette No. 45554, 26 November 2021, as amended or amplified upon
in the project brief below.

4.2.2 Additional Services

(a) The provision of Special Design Services as described in Clause 1.2.1.1 of Board Notice 172 of 2021:
Guidelines Scope of Services and Tariff of Fees of Persons Registered in terms of The Architectural
Profession, Act 44 of 2000, published in Government Gazette No. 45554, 26 November 2021, as
amended or amplified upon in the project brief below.

(b) The provision of Special Management Services as described in Clause 1.2.1.2 of Board Notice 172
of 2021: Guidelines Scope of Services and Tariff of Fees of Persons Registered in terms of The
Architectural Profession, Act 44 of 2000, published in Government Gazette No. 45554, 26 November
2021, as amended or amplified upon in the project brief below.

(c) The provision of Special Studies as described in Clause 1.2.1.3 of Board Notice 172 of 2021:
Guidelines Scope of Services and Tariff of Fees of Persons Registered in terms of The Architectural
Profession, Act 44 of 2000, published in Government Gazette No. 45554, 26 November 2021, as
amended or amplified upon in the project brief below.

4.2.3 Knowledge and experience of green building principles

The City of Cape Town has adopted an Energy and Climate Change Strategy, has drafted Green Building
Guidelines and has committed itself to Sustainable Development

4.3 Quantity Surveying Services
4.31 Standard Services
The provision of all services described in Clauses 2 of the 2015 Tariff of Professional Fees for Persons
Registered in terms of the Quantity Surveying Profession Act, 2000 (Act No 49 of 2000), as amended or
amplified upon in the project brief below.
4.3.2 Additional Services
(a) Appointment as Principal Consultant as described in Clause 10.29 of the 2015 Tariff of Professional
Fees for Persons Registered in terms of the Quantity Surveying Profession Act, 2000 (Act No 49 of
2000), as amended or amplified upon in the project brief below.
(b) Appointment as Project Monitor as described in Clause 10.33 of the 2015 Tariff of Professional Fees
for Persons Registered in terms of the Quantity Surveying Profession Act, 2000 (Act No 49 of 2000),
as amended or amplified upon in the project brief below.
4.3.3 Knowledge and experience of green building principles

The City of Cape Town has adopted an Energy and Climate Change Strategy, has drafted Green Building
Guidelines and has committed itself to Sustainable Development.

4.4 Project Management Services

4.4.1 Standard Services
The provision of all services described in Clauses 1.0 to 6.0 (inclusive) of Board Notice 168 of 2019:
Guidelines Scope of Services and Recommended Guideline Tariff of Fees for Persons Registered in terms

of the Project and Construction Management Professions, Act 48 of 2000, published in Government
Gazette No. 42697, 13 September 2019, as amended or amplified upon in the brief below
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4.5 Occupation Health and Safety Services
451 Standard Services

The provision of all services described in Clauses 2.2.1 — 2.2.6 of the of the registration rules for
Construction Health and Safety Agents in terms of section 18 (1) of the Project and Construction
Management Professions Act, 2000 (Act No. 48 of 2000), as amended or amplified upon in the project
brief below.

4.5.2 Additional Services
(a) Appointment as Asbestos Approved Inspection Authority (AAIA).
5. EXTENT OF THE SERVICES

This tender does require the services of the professional service providers and that would predominantly
related to municipal facilities building and municipal depots.

The activity schedule has been structured in such a way that Service Providers are to tender, inter alia, a
hourly rates.

The services to be provided in terms of this contract are inextricably linked to the Employer’s three-year
capital budget, and it should be noted that while the Employer has every intention of completing the full
Scope of Work making full use of the budget allocation, the Employer’'s budget is subject to periodic
review. Should it become necessary to vary the scope of work or even suspend or terminate this contract,
such variation, suspension or termination shall be dealt with in accordance with the provisions of the
Standard Professional Services Contract as amended by the Contract Data.

6. USE OF REASONABLE SKILL AND CARE

The Service Provider is required to provide all aspects of the Service with all reasonable care, diligence
and skill in accordance with generally accepted professional techniques and standards.

7. BRIEF

71 Terms of Reference

The purpose of this contract is to procure the professional services necessary to implement the
Employers objective of new build, minor and major extensions, minor and major interior alterations
installations as well as facility maintenance, upgrades, modernisation and refurbishment projects for
municipal facilities within the City of Cape Town.

It is also a requirement of this contract that the Service Provider has in its employment, or employs the
services of, one or more, experienced registered professionals who has previously acted as Project
Manager, Architect, Architectural Technologist, Architectural Draughtsperson, Civil, Structural,
Mechanical Engineers, Electrical, Quantity Surveying, Construction Health and Safety Agent, Interior
Designer, Environmental Assessment Practitioner, Town Planner, Land Surveyor, Landscape Architect,
Heritage Practitioner and GBCSA Practitioner provided input into construction, alterations and renovation
projects.

The Service Provider will furthermore be required to procure, on instruction from the Employer, any other
specialist services as may be required for the successful implementation of this project, in terms of a sub-
consultancy or sub-contract agreement.

7.2 Specific Requirements

7.21  Engineering Services
The Engineering services are to include the following services in project types:
(1) Works types for Civil and Structural Engineering Services

All services related to water, municipal and building civils, geotechnical, reinforced concrete,
structural steel and building structural.
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(2) Works types for Mechanical Engineering Services

All services related to building and engineering:

- Green building design and energy management

-  Specialised smoke extraction, fire protection systems such as gas suppression, fire sprinkler
protection, fire hose reels, fire hydrant systems, foam extinguishing, etc.

- HVAC systems, air supply and extraction systems, etc.

- Mechanical plant and equipment such as lifts, escalators, diesel burners, etc.

- Wet services, plumbing and drainage design internally in buildings

- Refrigeration and cold storage

(3) Works types for Electrical and Electronic Engineering Services

All services related to engineering and building:

- Green building design and energy management

- Communications, data, telephone and IT cabling systems

- Energy generation and transmission

- Fire protection, security and access control

- Building facilities infrastructure, electrical and electronic installations
- LV and MV Distribution

7.2.1.1 Planning, Studies, Investigations and Assessments

The Service Provider shall carry out all of the studies and investigations necessary to determine the a
scope of work for each project.

The cost of Planning, Studies, Investigations and Assessments shall be priced into the hourly rate for the
professional engineering services required, which include the rate for normal services as described and
or time based. The services described in clause 3.1 of the Guideline for Services and Processes for
Estimating Fees for Persons Registered in terms of the Engineering Profession Act, 2000 (Board Notice
22 of 2021) will normally be remunerated on a time and cost basis.

Deliverables required include:,

- Collation of information

- Reports on options and technical and financial feasibility and related implications.
- List of consents and approvals.

- Schedule of required surveys, tests, analysis, site and other investigations.

7.2.1.2 Normal Services

Stage 1 —Inception

The Service Provider shall provide those services as described in the relevant section of the
aforementioned Guideline in Clause 4.1.1 above, as are necessary to establish the Employers
requirements and preferences, assess user needs and options and confirm the project brief moving
forward including project objectives, priorities, constraints, assumptions aspirations and strategies.

Deliverables required include:

- Agreed services and scope of work

-  Signed agreement

- Report on project, site and functional requirements

- Schedule of required survey, tests, analyses, site and other investigations.
- Schedule of consents and approvals and related lead times.

Stage 2 - Concept and Viability (Preliminary Design)

The Service Provider shall provide those services as described in the relevant section of the
aforementioned Guideline in Clause 4.1.1 above, as are necessary to prepare and finalise the project
concept in accordance with the brief, including project scope, scale, character, form and function, plus
preliminary and viability of the project.

Deliverables required include:

- Concept design
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- Schedule of required survey, tests and other investigations and related reports.
- Process design

- Preliminary design

- Cost estimates

Stage 3 - Design Development (Detail Design)

The Service Provider shall provide those services as described in the relevant section of the
aforementioned Guideline in Clause 4.1.1 above, as are necessary to develop the approved concept to
finalise the design, outline specifications, cost plan, financial viability and programme for the project.

The Service Provider shall be responsible for all service enquiries, wayleave applications and obtaining
the necessary authority or permission from the relevant service authorities to carry out all work in terms
of this project. All applications in this respect must be carried out timeously.

The design development shall take cognisance of all design requirements as may be imposed by the local
authority, Specialised Technical Services Department, or any other authority whose services are impacted
upon by the proposed development.

The design development shall consider and minimise disruption to the working environment of staff
adjacent to renovated areas. Form of screen at public entrances, corridors and private working areas
must be considered to minimise loss of privacy and entry into the properties and those immediately
adjacent.

A set, consisting of a scope of work, draft plans/drawings and specifications shall be submitted to the
Employer for comment and approval prior to going out to tender. All plans must be thoroughly checked
by the Service Provider's project leader prior to submission. On approval of the detail design drawings
and council approved drawings, of each, two sets of paper prints must be submitted to the Employer for
signature. One set will be kept by the Employer and the other returned to the Service Provider. All other
prints issued henceforth shall carry the words “Initial version signed on (date)” at the signature location in
the title block.

The Service Provider shall prepare any further plans, designs and drawings (over and above the tender
drawings), which may be necessary for the execution of the works. The preparation of any shop drawings
required for manufacture and installation, or the detailed checking of such, where prepared and submitted
by the construction contractor, shall for part of the normal services to be provided by the Service Provider.

Deliverables required include:

- Design development drawings

- Outline specifications

- Local and other authority submission drawings and reports.
- Detailed estimates of construction costs.

Stage 4 — Documentation and Procurement

The Service Provider shall provide those services as described in the relevant section of the
aforementioned Guideline in Clause 4.1.1 above, as are necessary to prepare procurement and
construction documentation, confirm and implement the procurement strategies and procedures for
effective and timeous procurement of necessary resources for execution of the project.

Specifications shall include, inter alia, Health and Safety Specifications, and an Environmental
Management Plan.

The Service Provider should note that it is the Employer’s preference that all payment items must be
measured out in the Bills of Quantities, as opposed to the use of provisional sums or prime cost items.
Should monetary allowances in excess of R300 000 (incl. VAT) in respect of provisional sums or prime
cost items have been included in the bid documents, where the work items to which the sums relate are
to be execute/supplied by sub-contractors/suppliers, then the SCM processes should be followed, This
will include the preparation of a tender document, advertising and receiving tenders, and evaluating same
on behalf of the contractor, at no extra cost to the Employer.

The Service Provider shall attend a Bid Specification Committee meeting prior to the finalisation of the
contract document and the advertising of tenders. All comments of the committee shall be incorporated
into the final contract documents. A standard City’s template of the draft contract document shall be
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submitted to the Employer for scrutiny at least one week prior to the Bid Specification Committee meeting
taking place.

Once the contract document has been finalised, the Service Provider shall supply the Employer with an
electronic copy of the document.

The Service Provider shall be responsible for providing the Employer with the required number of copies
of plans and tender documents for tender purposes (both hard copy and on compact disc).

The Service Provider shall, during the tender period, attend and respond to all technical queries received
during this period.

Once tenders close, the Bid Evaluation Committee (BEC) shall evaluate all valid tenders received and
shall prepare a tender evaluation report (which shall include a recommendation) for consideration by the
Employer's Bid Evaluation Committee (BEC). The internal Project Manager shall present his evaluation
and recommendations to the Bid Adjudication Committee (BAC), respond to any queries the committee
may raise, and follow up on any issues requiring the Service Provider’s attention/action.

Once approved by the Employer, the Contract Manager shall facilitate the signing up of the construction
contract.

Deliverables required include:

-  Specifications

- Services co-ordination

- Working drawings

- Budget construction cost

- Tender documentation

- Assist with tender technical evaluation

Stage 5 — Contract Administration and Inspection

The Service Provider shall provide those services as described in the relevant section of the
aforementioned Guideline in Clause 4.1.1 above, as are necessary to manage, administer and monitor
the construction contracts and processes including preparation and coordination of procedures and
documentation to facilitate practical completion of the works.

The service to be provided shall include, where necessary detailed drawings prepared by the contractor
for manufacture and installation.

The Service Provider shall also, in particular, ensure that all payment certificates, preferential procurement
and labour returns, and contract participation expenditure reports are timeously submitted.

Deliverables required include:

- Schedules of predicted cash flow

- Construction documentation
Drawing register

Estimates for proposed variations
Contract instructions

Financial control reports

Valuations for payment certificates

-  Progressive and draft final account (s)
Practical completion and defect list
All statutory certification and certificates of compliance as required by the Local and other
Statutory Authorities

Stage 6 = Close-Out

The Service Provider shall provide those services as described in the relevant section of the
aforementioned Guideline in Clause 4.1.1 above, as are necessary to fulfil and complete the project close-
out including necessary documentation to facilitate effective completion, handover and operation of the
project.
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As-built plans/drawings shall be submitted to the Employer in electronic format (preferably .dwg, otherwise
.dxf) as well as one complete set of paper prints.

The Service Provider shall also compile a project close-out report for submission to the Employer, which
includes, inter alia, technical details of the project, the project team, project cost, completion dates,
construction details and design changes, delays and the reasons thereof, problems encountered and the
solution thereof, conclusions and recommendations.

Deliverables required include:

- Valuations for payment certificates

- Works and final completions lists

- Operations and maintenance manuals, guarantees and warranties
- As-built drawings and documentation

- Final accounts

7.2.1.3 Additional Services

The Service Provider shall provide those services as described in the relevant section of the
aforementioned Guideline in Clause 4.1.1 above, as are additional to the normal services provided.

Additional services anticipated in Clause 3 of Board Notice 22 of 2021: Guideline Scope of Services and
Tariff of Fees for Persons Registered in terms of the Engineering Profession Act, 2000 (Act No 46 of
2000), published in Government Gazette No. 44933, 26 March 2021, will be conducted based on the
hourly rates tendered and upon the acceptance of a quotation for such services received from the Supplier
by the employer.

The following additional services shall form part in this tender:

- Construction monitoring level 1, 2 and 3
- Principal agent of the client

7.2.2  Architectural Services

The Service Provider shall provide those services as described in the relevant section of the
aforementioned Guideline in Clause 4.2.1 above. The architectural service required is in respect of input
into the concept and viability and design development, documentation and procurement, construction and
close-out stages of the project. The function of each work stage relevant to the service as follows:

7.2.2.1 Standard Services
Stage 1: Inception
1.1 Receive, appraise and report on the clients requirements with regard to:

- Client's brief

- Site and rights and constraints
- Budgetary constraints

- the need for consultants

- project programme

- methods of contracting

Stage 2: Concept and viability
2.1 Prepare an initial design and advise to:

- theintended space provisions and planning relationships.
- proposed materials and intended building services.
- the technical and functional characteristics of the design.
2.2 Check for conformity of the concept with the rights to the use of the land.
2.3 Review the anticipated costs of the project.
2.4 Review the project programme.
2.5 Prepare Business case

54

AM
Part C3: Scope of Work Scope of Work
Reference No. 294C/2022/23

ES




Stage 3:

Design development

3.1 Confirm the scope and complexity.

3.2 Review the design, and consult with local and statutory authorities.
3.3 Develop the design, construction system, materials and components.
3.4 Incorporate and co-ordinate all services and the work of consultants.
3.5 Review the design, costing and programme with the consultants.

Stage 4:

Documentation and procurement

4.1 Prepare documentation required for local authority submission:

Co-ordinate technical documentation with the consultants and complete primary co-ordination.
Prepare specifications for the works.

Review the costing and programme with the consultants.

Obtain the client’s authority, and submit documents for approval.

4.2 Complete construction documentation and proceed to call for tenders:

Obtain the client's authority to prepare documents for to procuring offers for the execution of the
works.

Obtain offers for the execution of the works.

Evaluate offers, and recommend on awarding the building contract.

Prepare the contract documentation, and arrange the signing of the building contract.

Construction

Administer the building contract.

Give possession of the site to the contractor

Issue construction documentation.

Initiate and/or check sub-contract design and documentation that are appropriate.
Inspect the works for conformity to the contract documentation and acceptable quality.
Administer and perform the duties and obligations assigned to the building contract.
Issue the certificate of practical completion.

Assist the client in obtaining the occupation certificate.

Close-out

Facilitate the project close-out including supporting documentation, etc.

Issue final completion certificate.

Provide as-built drawings and relevant technical and contractual undertakings by the contractor
and sub-contractor.

7.2.2.3 Additional Services

7.2.2.3.1 Special design services

Rational design and Green star design.

Master planning.

Liaison with special designers and specialist consultants.

Purpose-made items.

Promotional material and art work.

Plant operation and production layouts.

Building information modelling services beyond design, verification and space audits.

7.2.2.3.2 Special management services

Elaboration of architectural professionals services including inter alia: the preparation of broad
project parameters, project scope statements, project milestones, budget and cash-flow
forecasts, tender enquiry documentation, contractor and supplier selection, adjudication and
tender awards, progress status monitoring, variations management, quality management over
and above the industry norm, communication management, payment processing and final
account close-outs.

Cost and valuation services.

Special inspections.
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7.2.2.3.3 Special studies

- Preparation of the dient’s brief.

-  Site selection.

- Feasibility studies.

- Environmental studies.

- Energy analysis.

- Energy studies, studies and planning.

- Market surveys.

- Traffic studies — participation in traffic-flow studies.
- Building condition assessments

-  Building Life Cycle Analysis

7.2.4 Quantity Surveying Services

The Service Provider shall provide those services as described in the relevant section of the aforementioned
Guideline in Clause 4.2.1 above.

7.2.4.1 Standard Services
Stage 1: Inception

- Assisting in developing a project brief.

- Project initiation meetings.

- Advising on the procurement policy for the project.
- Advising on economic factors affecting the project.
- Advising on financial design criteria.

- Agreed scope of work.

- Agreed services.

- Signed client agreement.

Stage 2: Concept and Viability

- Agreeing the documentation programme.

- Attending design and consultants meetings.

- Reviewing and evaluating design concepts.

- Receiving data and cost estimates from others.

- Preparing preliminary and elemental estimates of construction cost.

- Preparing a financial viability report.

- Auditing space allocation against the initial brief.

- Liaising, co-operating and providing necessary information to the client as described above.

Stage 3: Design Development

- Reviewing the documentation programme.

- Attending design and consultants meetings.

- Reviewing and evaluating design and outline specifications and exercising cost control.

- Receiving relevant data and cost estimates from others.

- Preparing detailed estimates of construction cost.

- Assisting the client in reviewing the financial viability report.

- Commenting on space and accommodation allowances and preparing an area schedule.

- Liaising, co-operating and providing necessary information to the client as described above.

Stage 4: Documentation and Procurement

- Attending design and consultant’s meetings

- Assisting the principal consultant in the formulation of the procurement strategy for contractors,
etc.
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