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PREAMBLE

WHEREAS Term Tender 194C/2020/21 was awarded to namely Ingerop South Africa (Pty) Ltd, in line with the
decision of the Appeals Authority dated 21 June 2021 for the provision of multidisciplinary professional services for the
Water and Sanitation Department of the City of Cape Town, from the Start Date for a period of 60 months.

AND WHEREAS it is recorded that this Contract will be governed by the provisions of Standard Professional Services
Contract {(July 2009) (Edition 3 of CIDB document 1015), as published by the Construction Industry Development
Board ("GCC"), read with the Contract Specific Data (“CSD”) annexed hereto marked "PART €1.2: CONTRACT DATA".

NOW THEREFORE THE PARTIES AGREE AS FOLLOWS:

1. PARTIES

The Parties to this Contract are:

1.1. The City of Cape Town, a metropolitan municipality, established in terms of the Local Government:
Municipal Structures Act. 117 of 1898 read with the Province of the Western Cape: Provincial Gazetle
5588 dated 22 September 2000, as amended ("the Employer"), herein represented by the Executive
Director: Water and Waste duly authorised hereto;

1.2 Ingerop South Africa (Pty) Ltd, a private company registered in terms of the laws of the Republic of

South Africa with registration no: with ‘its principal place of business situated at

N - ‘S<rice Provide), heri

represented by its duly authorised representative, _n his capacity as Regional Manager;

hereinafter jointly referred to as each a “Parties” and in singular, a “Party”,

2, INTERPRETATION

2.1. In the event of any conflict between the provisions of this Contract, the GCC and any Part attached
hereto, or any other document incorporated by reference to this Contract, save to the extent expressly
stated to the contrary, such ¢onflict will be resolved by giving precedence to such different parts of this
Contract in the following order of precedence:

2.1.1.  first, the terms and conditions of the CSD;

2.1.2.  second, the terms and conditions of the GCC;

2.1.3.  third; Parts and annexures to this Contract; and

2.1.4. fourth, any other documents incorporated by reference.

2.2. The provisions of this’ Contract supersade and replace the provisions of any previous agreement
entered into between the Parties relating to the same subject matter.




APPOINTMENT AND DURATION

3.1.

3.2,

The Employer hereby appoinis the Service Provider to perform the Scope of Work for the Employer
from the Start Date.

Uniess terminated earlier in accordance with the provisions as set out in the GCC or any other
provision in terms of this Contract, this Contract shall be for a period of 60-months from the Start Date.

MUTUAL GOOD FAITH / CO-OPERATION

4.1.

4.2,

The Parties represent and undertake to do all such things, perform all such acts and take all steps to
procure the doing of all such things and the performance of ali such acts, as may be necessary or
incidentai to give effect to the execution of this Contract.

The Parties shall at all times during the continuance of this Contract observe the principles of good
faith towards one ancther in the performance of their obligations in terms of this Contract.

OBLIGATIONS OF THE EMPLOYER

5.1,

5.2.

The Employer undertakes to perform its obligations in accordance with the Contract, including: but not
limited to the Scope of Work (PART C3: SCOPE OF WORK), subject to the satisfactory fulfilment of
the obligations by the Service Provider as set out in this Contract.

The Employer shall monitor and evaluate the Contractor's performance in respect of the Scope of
Work.

OBLIGATIONS OF THE SERVICE PROVIDER

a.1. The Service Provider hereby agrees and undertakes to perform the Services to the Employer as set
out in Scope of Work (PART C3: SCOPE OF WORK).

6.2, The Service provider will perform the Works as expeditiously as possible and furthermore agrees and
undertakes to perform the services in accardance with the operational requirements of the Employer.

6.3. The Service Provider will ensure that the Works will be of a satisfaciory quality and fit for purpose,
having due regard to the assumptions that the Service Provider can be réasonably expected to make in
accordance with sound engineering andfor professional practice and exercising the [evel of skill, care
and aftention required of the Service Provider.

6.4, The Service Provider shall, ensure that ifs employees, agents, representatives, sub-contractors and
suppliers comply with this Contract and all applicable Laws in the execution of the Works.

6.5. The Service Provider will not conduct any activity of whatsoever nature which may be detrimental to
the Employer’s reputation and goodwill.

PRICING DATA

7.1. The Confract Price for the Works shall be as set out in the Pricing Dala annexed marked “PART C2:
PRICING DATA",

7.2. The Service Provider shall not he entitied to any other corisideration for the rendering of the Services

othér than as provided for in this Contract.
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CITY OF CAPE TOWN
WATER AND SANITATION
CONTRACT NO. 194C/2020/21

TERM TENDER FOR THE PROVISION OF MULTIDISCIPLINARY PROFESSIONAL SERVICES FOR THE
WATER AND SANITATION DEPARTMENT OF THE CITY OF CAPE TOWN

C1.1 Form of Offer and Acceptance — Reticulation Branch
Offer

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

CONTRACT 194C/2020/21: TERM TENDER FOR THE PROVISION OF MULTIDISCIPLINARY PROFESSIONAL
SERVICES FOR THE WATER AND SANITATION DEPARTMENT OF THE CITY OF CAPE TOWN

The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda
thereto as listed in the retumable schedules, and by submitting this offer has accepted the conditions of tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this form of offer and
acceptance, the tenderer offers to perform all of the obligations and liabilities of the service provider under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the conditions of contract identified in the contract data.

This is a rates based contract.

The rates as contained in Part C2.2: Schedules of Rates for the branches tendered for, shall form the ten
offer. These rates shall be multiplied, as applicable, by the quantities required in respect of relevant items
develop individual Works Projects to be allocated in accordance with the procedures described in
Procedure for the Allocation of Works Projects, Part C1.2: Contract Data in this Framework Contract docume
This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance and
returning one copy of this document to the tenderer before the end of the period of validity stated in the tender data,
whereupon the tenderer becomes the party named as the service provider in the conditions of contract identified in the
contract data.

Signature(s)

pgrcoon®  FUESRINEEE « s NSRIIE SN IR =G

Capacity

for the tenderer

(Name of organization/tenderer) —*1~\( J =T

(Address of organization/tenderer)

Name and

signature
of witness

Tender
Part T2: Returnable Documents
Reference No. 194C/2020/21
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Acceptance — Reticulation Branch

By signing this part of this form of cffer and acceptance, the employer identified below accepts the tenderer's offer. In
consideration thereof, the employer shall pay the service provider the amotint due in accordance with the conditions of
contract identified in the contract data. Acceptance of the tenderer's offer shall form an agreemient between the employer
and the tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this
agreement.

The terms of the contract, are contained in:

Part C1:  Agreemenis and contract data, (which includes this agreement)
Part C2:  Pricing data

Part C3:  Scope of work

Part C4:  Site information

and drawings and documents or parts theresf, which may be incorporaied by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the
retumnable schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer during
this process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this
form of offer and acceptance. No amendments to or deviations from said documents are valid unless contained in this
schedule.

" The tenderer shall within fwo weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if-any), contact the employer's representative (whose details are given in the contract data) to arrange the
delivery of any securities, bonds, guarantees, praof of insurance-and ahy other documentation to be provided in terms of
the conditions of contract identified in the confract data. Failure to fulfil any of these obligations in accordance with those
terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date the parties have signed the
table below and confirms receipt from the employer of one fully completed original copy of this agreement, including the
schedule of deviations (if any). The tenderer (now contractor) shall within five working days of the agreement coming into
effect notify the- employer in writing of any reason why he cannot accept the contents of this agreement as a complete
and accurate memorandum thereof, failing which the agreement presented to the contractor shall constitute the binding
contract between the parties,

Contract _ (5] C11
Part C1: Agreements and Contract Data Form of Contract Agreement
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The Parties Employer Service Provider

Business Name City of Cape Town

Metropolitan Municipality Ingerop South Africa (Ply) Ltd

Business
Registration Not applicable

S

Physical Address Civic Centre
12 Hertzog Boulevard
Cape Town
8000

Accepted contract
sum including tax
Accepted contract
duration

Rates based contract

60 months from Start Date
-Ir -

Signed: Date 13 October 2021 <z / O ( 2o

Signed — who by
signature hereto
warrants authority

Name of sighatory

Signed: Location Cape Town @&CL\J’\ Ll

MName of Witness

Start Date 13 October 2021

Completion Date 12 October 2026

Contract No. 194C/2020/21 7
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CITY OF CAPE TOWN
DIRECTORATE: DEPARTMENT
CONTRACT NO. 194C/2020/21

TERM TENDER FOR THE PROVISION OF MULTIDISCIPLINARY PROFESSIONAL SERVICES FOR THE WATER
AND SANITATION DEPARTMENT OF THE CITY OF CAPE TOWN

C1.2 Contract Data — Reticulation Branch

Data provided by the Service Provider

The address of the Service Provider is

Physical
Address:

o

Tender i

B I
Lontract

Reticulation B




CITY OF CAPE TOWN
WATER AND SANITATION
CONTRACT NO, 194C/2020/21

TERM TENDER FOR THE PROVISION OF MULTIDISCIPLINARY PROFESSIONAL SERVICES FOR THE WATER
AND SANITATION DEPARTMENT OF THE CITY OF CAPE TOWN

C1.2 Contract Data
Part 1: Contract Data provided by the Employer

GENERAL CONDITIONS OF CONTRACT

The General Gonditions of Contract are the Standard Professional Services Contract (July 2009) (Edition 3 of CIDB
document 1015}, as published by the Construction {ndustry Development Board.

Caopies of these General Conditions of Confract may be obtained from the Construction Industry Development Board's
website' www.cidb.org.za. Copies of the General Conditions of Contract are also available for inspection and scrutiny at
the offices of the Employer.

The pro-formas attached to the Standard Professional Services Cantract (July 2009) on pages 17 to 24 shall not apply o
this Contract and shall be replaced with the documentation bound inte this Contract Document.

The General Conditions of Contract make several references fo the Contract Data for specific data, which together with
the standard contract collectively describe the risks, Habiliies and obligations of the contiacting parties and the
procedures for the administration of the Coniract. The Coniract Data shali have precedence in the interpretation of any
ambiguity of inconsistency between it and the General Conditions of Cortract,

The General Conditions_of Contract shall be read in conjunction with the variations, amendments and additions set out in
the Contract Specific Data below. Each ifem of data given below is cross-referenced to the clause in ‘the General
Conditions of Contract to which it mainiy applies.

The decuments forming the Contract are to be taken as mutually explanatory of ane another. For the purposes of
interpretation, the priority of the documents shall be in accordance with the following sequence:

i. the Form of Offer and Acceptance,

ii. the Contract Specific Data within the Contract Data,

iil. the General Conditions of Gontract

iv. the Drawings

V. the Scope of Work

vi. the Pricing Data, and.

vii, The Conditions of Tender, the Tender Data and Tender Schedules

If an ambiguity or discrepancy is found in the documents, the Employer shall issue any necessary clarification or
instruction,

CONTRACT SPECIFIC DATA

The following contract specific data is applicable to this Contract:

Clause 1:
Add the folfowing to the definition of Employer:
The Employer is the CITY OF CAPE TOWN.

Add the follfowing new definitions:
“Framework Contract’ means the Contract as defined in Clause 1 of the Standard Professional Services Contract (July
2009) (Edition 3 of CIDB document 1015).

‘Framework Contract Period” means the period 60 months from the Start Date.

Contract g c1.2
Part C1: Agreements and Contract Data Contract Data
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“Framework Contract Manager” (for each branch)” means the person named as the Framework Contract Manager in
the Contract Data or any other person appointed from time to time by the Employer and of whom the is notified, in
writing, to act as Framework Contract Manager for the particular branch for the purposes of the Contract as substitute for
the Framewark Contract Manager so named,

The function of the Framework Contract Manager is to administer the Framework Contract, and such functions as would
normally fall to the Employers Agent/Engineer/Principal Agent in accordance with the provisions of the Framework
Contract, shall be undertaken by the Framework Contract Manager in this regard.

The Framework Contract Manager shall be an employee of the Employer, authorised as its representative to administer
the Framework Contract, and all references to Employer's Agent/Engineer/Principal Agent in the Contract shall apply to
the Framework Confract Manager in respect of his/her administering the Framework Contract.

The Framework Contract Manager is:

Branch: Reticulation

Name:

Postal address: ~ Water and Sanitation Department
Private Bag X98
Beliville, 7535

Celiphone No.:
E-mail:

Add the following to the definition of Key Persons:
Key personnel shall have the same meaning as Key Persons.

Replace the term Period of Performance:
Replace the term Period of Performance with the term Framework Contract Period (as defined above)

Add the folfowing fo the definifion of Project:
The project is the TERM TENDER FOR THE PROVISION OF MULTIDISCIPLINARY PROFESSIONAL SERVICES
FOR THE WATER AND SANITATION DEPARTMENT OF THE CITY OF CAPE TOWN

Add the following new definitions:

“Intellectual Property” means any and all intellectual property rights of any nature anywhere in the world whether
registered, registerable -or otherwise, including patents, trademarks, registered designs and domain names, applications
for any of the foregoing, frade or business names, copyright and rights in the nature of copyright, design rights, rights in
databases, know-how, trade secrefs and any other intellectual property rights which subsist in computer software,
computer programs, websites, documents, information, fechniques, business methods, drawings, logos, instruction
manuals, lists and procedures and pariiculars of customers, marketing methods and procedures and advertising
literature, including the "look and feel" of any websites

“Purchase Order’ means the official purchase order created and released on the City of Cape Town’s SAP System.

“Schedules of Rates” means, in this Framework Contract document, the document so designated in the Pricing Data,
and which will be used to compile a quotation for Professional Services te be rendered for each Works Project.

“Standby Service Provider” means either “Standby Service Provider 1” or “Standby Service Provider 2°

“Standby Service Provider 1” means the highest ranked eligible (subject to Clause C.1.6.1 (b) in the Tender Data)
Service Provider for a branch appointed by the Employer under the Framework Gontract to be available to execute
Works Projects, for the duration of the Framework Contract Period and then only if the "Winner" declines/refuses a
Works Project or unless the Employer considers the “Winner” not to bé performing on existing Works Projects. (refer to
clause 5.1.3 in C 1.2: Contract Data)

“Standby Service Provider 2” means the highest ranked eligible (subject to Clause C.1.6.1 (b) in the Tender Data)
Service Provider for a branch appointed by the Employer under the Framework Contract to be available to execute
Works. Projects, for the duration of the Framework Contract Period and then only if the "Winner” and “Standby Service
Provider 1" dedlines/refuses a Works Project or unless the Employer considers the "Winner” and “Standby Service
Provider 1" not to be performing on existing Works Projects. {refer to clause 5.1.3 in C 1.2: Contract Data)

“Winner" means the highest ranked eligible (subject to Clause C.1.6.1 (b) in the Tender Data) Service Provider

appointed by the Employer under the Framework Contract who will be allocated work as and when a Works Project
arises for the duration of the Framework Contract Period.

Contract. 10 Cct1.2
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“Works Project’ means a part of the Works to be performed (task) by a Service Provider under the Contract, the specific
terms, conditions and scope of the Works Project contract being specified in a Works Project Contract Brief.

Add the following to the definition of Service Provider:

The contracting party may be a consortium/joint venture contracting as a formally constituted Joint Venture Parinership,
in which all parties are jointly and severally liable. In terms of this definition, the words consortium and joint venture shall
be regarded as synonymous.

Add the following fo the definition of Start Date:
The Start Date is the date when the Service Provider confirms receipt of one fully completed original copy of this
document, including the acceptance part of the form of offer and acceptance, and schedule of deviations (if any).

Add the following definition:

Clause 3.1
Delete the heading and replace with “Governing law and policies”

Add the following at the end of clause 3.1

Supply Chain Management Policy

a) The parties agree that this contract shall also be subject to the Employer's Supply Chain Management Policy
(‘SCM Policy’) that was applicable on the date the bid was advertised, save that if the Employer adopts a
new SCM Policy which contemplates that any clause therein would apply to the contract emanating
from this tender, such clause shall also be applicable to that contract. Please refer to this document on the
Employer's website.

b) Abuse of the supply chain management system is not permitted and may result in cancellation of the contract,
restriction of the supplier, and/or the exercise by the Employer of any other remedies available to it as described
in the SCM Paolicy.

Clause 3.2
Replace the words “time for completion” with “Framework Contract Period”.

Clause 3.4 and Clause 4.3.2:

Add the following:

The authorised and designated representatives of the Employer are the Directors of Bulk Services, Retail Services and
Technical Services of the Water and Sanitation Department.

The address for receipt of communications is:

Branch Reticulation
Department Retail Services
Email I
Postal Address:  Private Bag X98
BELLVILLE
7535

Physical Address: Bellville Water and Sanitation Head Office
Corner of Voortrekker Road and Mike Pienaar Boulevard
BELLVILLE
7535

Clause 3.4.1:

Add the following to the first sentence:

..., and may be given as set out hereunder and shall be deemed to have been received when:
a) hand delivered - on the working day of delivery

b) sent by registered mail - five (6) working days after mailing

c) sent by email or telefax - one (1) working day after transmission

Clause 3.5:

Add the following:
The location for the performance of the Project will be the Local Office of the Service Provider, together with the sites of the
proposed projects. The local office must be in the Cape Metropolitan area or within a radius of 60 km from the Water and
Sanitation Head Office, Bellville. If the Service Provider does not have a local office, they will be required to establish a local
office within 2 (two) months of the Start Date. All communication with the Employer will flow through this local office. This
local office may belong to the Service Provider or any of his Joint Venture partners or sub-consultants.

Contract 11 C1.2
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Key personnel will be expected to work out of the local office for the full duration of the Framework Contract as the
exigencies of this contract require.

Clause 3.8.1:

Add the folfowing new paragraph:

The Employer reserves the right to reduce, increase or cancel individual Works Projects. This shall be done without
adjustment to the agreed rates, sums or fees and without payment of any penaity or surcharge in this regard.

Clause 3.9.1:
Add the following after f);

g9 a change in the cost of the construction works applicable to the services

Clause 3.9.2:
Replace the words "6 weeks” with “21. days”.

Add the following at the end of the clause:

Should any of the events described in clause 3.9.1 occur, the professional fees and disbursement may be adjusted in a
fair and reasonable manner. The Service Provider shall, however, not be entilled to an adjustment to the extent that the
variation is due to the negligence or default of the Service Provider. The Service Provider is required fo provide all
necessary substantiating documents required by the employer to evaluate the request for variation.

Clause 3.9.3;

Delete the clause and replace with the following:

The Employer shall assess the changes to the estimated fee (per Works Project) proposed by the Service Provider on
any fair and reasonable basis. The Employer may assess these changes on the effect of the event on the Services
based on the time-based fees as stated in the Pricing Data.

Clause 3.12

Delete the heading and replace with "Penalties and fines”
Clause 3.12.1

Add the following:

Failure to establish a Local Office within 2 (two) months of the Contract Start Date (refer to clause 3.5 of the Contract

Data above):

Failure to establish a Local Office within 2 (two) months of the Contract Start Date will result in the implementation of
penalties.
+ The penalty amount for every day for which the Local Office is not established and functional is RS 000 with no
fimit.
s  The minimum ‘functional’ requirement is for the Key Personnel {required for the Works Projecis) to be
established fogether with the necessary physical resources,
= A Breach Notice will be issued if the Local Office is not established by the due date with the requirement that
the matter be remedied within 14 days or such time as agreed to by the Employer.
+  No further Works Project Briefs will be issued if the Local Office is not established and functional within 2 (two)
months of the Contract Start Date.
»  Should the Employer consider the local office not to be.functional at any stage during the course of the contract,
the Employer will notify the Service Provider accordingly and issue a Breach Notice.
s If the matter is not resolved within 14 days (or such time as agreed to by the Employer) of the issuing of the
Breach Notice, the Employer may terminate the contract in terms of Clause 8.4.1 (c} of the Contract Data.

Failure to:meet deliverable or-milestone date (as defined in the agreed Works Project proposal);
Failure to adhere to timeframes without valid agreed upon reasons will resuit in the implementation of penalties.
¢ The penalty amount per day for each deliverable/milestone is R2 000 (to a maximum of 42 days - R84 000).
s A deliverable/milestone thaf is-more than 14 days late will result in the issuing of a Breach Notice which will
require the matter to be remedied within 14 days or such time as agreed to by the Employer.
= I the matter is not resolved within 14 days (or such time as agreed to by the Employer) of the issuing of the
Breach Notice, the Employer may terminate the contract in ferms of Clause §.4.1 (¢} of the Contract Data.

Add the following after 3.12.2

Clause 3.12.3 _
The Employer may impose the following additional penalties or fines;

a) Penaities for breach of conditions of granting preferences in terms of the Preference Schedule.
b) Penalties for failure to meet targeted labour and local enterprises contract participation goals (if applicabl
¢} Any other fines or penalties levied in accordance with any of the specifications.

Contract 12 c1.2
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Clause 3.15.1:
Add the following:
The programme shall be submiited within 14 days of the Start Date.

Clause 3.16.2:
Replace the words. “in which the start date falls” with “prior to the closing date of the tender”.

Add the following:
The indices are those contained in Table A of the P0141 Consumer Price Index for the CPI for services published by
Statistics South Africa.

Clause 4.7:
Delete the clause and replace with;
The Empioyer shall pay the Service Provider in accordance with the provisions of the Contract.

Add the folfowing clause after Clause 4.7:

Clause 4.8 Procedure for the allocation of Works Projects

The Employer will provide the Setvice Provider with a scope/project brief and any specific terms and conditions (suc¢h as
time frames/milestones) for a particular Works Project. The Employer reserves the right to plan and effect individual
Works Projects at its sole discretion and subject to the availability of funding. The Employer also reserves the right to
increase or decrease the scope of work at its sole discretion.

If the “Winner" declines the Works Project due to'lack of capacity at that time, the Employer reserves the right to offer the
Works Project to the “Standby Service Provider 17,

If the “Standby Service Provider 1" declines the Works. Project due to Jack of capacity at that time, the Employer reserves
the right to offer the Works Project to the “Standby Service Provider 2°.

If, in the opinion of the Employer, the “Winner” is:

{a) not performing on an existing Works Project/s; or

{B) is lacking ¢apacity or the necessary skilts for a paricular Works Project; or

{c) if the proposal on a Works Project is unsatisfactory (after consultations), then

the Employer reserves the right to offer the Works Project to the *Standby Service Provider 1”.
If, in the opinion of the Employer, the “Standby Service Provider 17 is:

(a) not performing on an existing Works Project/s; or

{b) s lacking capacity or the necessary skills for a particular Works Project; or

(c) if the proposal on a Works Project is unsatisfactory (after consultations), then

the Employer reserves the right to offer the Works Project to the "Standby Service Provider 2",

The procedure for the allocation of Works Projects is described in datail at the end of this Part 1: Contract Data provided
by the Employer.

Clause 5.1.1
Add the following

The Services to be performed will be defined in terms of the Works Projects.
The procedure for the allocation of Works Projects are described in Clause 4.8 above.
The Service Provider will respond to the Works Project Brief with a Works Project Proposal

The Employer reserves the right to reduce the scope of work of a Works Project or cance] a Works Project based on the
Non-performance of the Service Provider.

Add the following affer Clause 6.1.2:
Clause 5.1.3 Failure to perform (Non-performance) by the Service Provider on a Works Project would include {but not be
limited fo) the following:

. Repeated inadequate Works Project Proposais (including methodology, resources availability and appropriate
skills; resource-based costing where applicable, programming time frames/milestones, cost proposals);

. Failure to provide adequate and appropriate resources;

Contract 13 C1°2
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Repeated failure to adhere to the agreed programme or time frames/milestones,

Repeated failure to submit reports, drawings or other documents by the agreed dates:

Repeated errors or significant design or construction monitoring ervors:

Other failures or actions on the part of the Service Provider causing additional costs to the Employer or delays to
the programme;

. Combinations of the ahove.

s © 0 @

(8  Ifthe "Winner” does not remedy a failure in the performance of their duties under the Works Praject within
fourteen (14) days of having been notified thereof, or within any further period that the Employer may
subsequently approve in writing, the Employer reserves the right to:

. Reduce the scope of work of the Works Project;
. Cancel the Works Project;
o Offer the Works Project in question and/or subsequent Works Projects to the “Standby Service Provider 1.

(b) If the "Standby Service Provider 1" does not remedy 2 failure in the performance of their duties under the Works
Project within fourteen {14) days of having been notified thereof, or within any further period that the Employer
may subsequently approve in writing, the Employer reserves the right to:

*  Reduce the scope of work of the Works Project;
+  Cancel the Works Project:
+  Offer the Works Project in question and/or subsequent Warks Projects to the “Standby Service Provider 2.

Clause 5.4.1:

Add the following:

The Service Provider Is required fo take out and maintain, for the full duration of the performance of this contract, the

following insurance cover:

&) Professional Indemnity.(P1) insurance providing cover in an amount of nof less than R20 000 000 in respect of each
and every claim during the period of insurance. Where the entity tendering is a joint venture then the value of the
Pl insurance cover required may be shared between the joint venture partners in proportion to the percentage
contribution of each party to the joint venture.

b)  Public Liability insurance with a limit of indemnity of not less than R20 000 000 for any single claim, the number of
claims to be unlimited during the contract period.

¢} Insurance in terms of the provisions of the Compensation for Qccupational Injuries and Diseases (COID} Act No.
130 of 1993,

The Service Provider shall ensure that any sub-confractors engaged in construction activities shall, in addition to the:
Public Liability and COID Insurances as described above, also take out and maintain contractors all risks insurance to
the value of the work being undertaken.

Clause 5.4.2

Add the following: _

Evidence of insurance or confirmation (warranty) from a reputable Insurance Broker that the required insurances are in .
place, shall be submitted within 14 days of the Start Date.

Add the following clause after Clause 5.4.2

5.4.3 The Service Provider shall maintain the insurance policy/fies for the duration of the liability period in terms of
Clause 13.4 and shall upon request by the Employer provide periodic proof of such insurance.

Clause 5.5:

Add the following:

The Service Provider is required to obtaint the Employer's prior approval in writing before taking any of the foflowing

actions:

a)  Replacing any of the key and additional personnel listed at the time of tender.

b)  Occupying any publicland or faciiity for any purpose that will cause disruption and or inconvenience to the users of
such land or fadility in respect of any construction contract.

¢) Making a material change, addition or omission fram the approved designs.

d)  The exercising of any discretion in terms of any terms and conditions in this contract, that results in the utilisation of
the contingency allowance of a construction contract, increasing the contract value for that construction contract or
awarding any additional time for that construction contract as detailed in the relevant contract conditions.

e) Permitting advance payment for items not listed in the Advance Payment Schedule. _

fy  Nominating the Employer's Agent/Engineer/Principal Agent or their respective representatives (as applicable) in
terms of the relevant Conditions of Contract.

g)  Authority of the Employer's Agent/Engineer/Principal Agent to delegate.

h)  Granting permission to work during non-working times ini terms of the relevant Conditions of Centract.
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i} Suspend the progress of the works in terms of the relevant Conditions of Gantract.
i) Theissuing of an instruction to accelerate progress in terms of the relevant Conditions of Cornitract.
k)  Approval of any other Additional and Specialist Services and their respective costs/hourly rates.

Clause 6.4:
Add the following clause after Clause 6.3;

6.4 Conflict of interest
The Service Provider shail immediately disclose any potential confiict of interest or involvement in the project other than
a professional interest in terms of this Contract.

Clause 7.1.2
Add the following:
Key Persons shall be those individuals listed under “Key personnel” in Part 3.1 Secope of Work.,

Clause 7.2.1:

Add the following:

The Service Provider shall provide appropriate Personnel for such time periods as required and shall enter all data
pertaining to Personnel (Key personnel and additional personnel) on Schedules 11, 11A and 18, in Part T2.2: Returnable
Schedules.

Clause 8.1:
Add the following:
The Service Provider is to commence the performance of the Services within 14 days of the Start Date,

Clause 8.4.1:

Delete ‘thirty (30)" in the second line of Clause (c} and replace with “fourteen (14)” ‘

Delete "or" at the end of Clause 8.4.1(d} and add the following five ciauses after Clause 8.4.1(e):

) ifthe Service Provider has failed to provide the required insurances within the prescribed time;

g) if the Service Provider has committed a corrupt or fraudulent act during the tender process or the execution of the
Coniract;

h)  if the Service Provider has benefitted from an official or other role player committing any corrupt or fraudulent act
during the tender process or in the execution of the Contract:

i) if a material irregularity vitiates the procurement process leading to the conclusion of the contract, rendering the
procurement process and the conclusion of the resulting contract unfair, inequitable, non-transparent,
uncompetitive or not cost-effective, provided the Emplover follows the pracesses as described in its SCM Policy; or

j¥  The implementation of the contract may result in réputational risk or harm to the City as a resuit of (inter alia):

{i) reports of poor governance and/or unethical behaviour:
(if} association with known family of hotorious individuals;
(i) poor performance issues, known to the Employer:

(iv) negative sacial media reports; or

{v) adverse assurance (e.g. due diligence) report outcomes.;

Clause 8.4.3(c):
Add the following:
The period of suspension under Clause 8.5 is not to exceed 8 months.

Clause 8.4.4:

Delele the conient of this clause and replace with the following:

Upon termination of this Coniract pursuant to Clauses 8.4.1 or 8,4.3, the Employer shall remunerate the Service Provider
in terms of the Contract for Services salisfactorily performed prior to the effective date of termination and reimburse the
Service Provider without adjustment to the agreed rates, sums or fees and without payment of any penalty or surcharge,
including any pro-rata payment for partially completed Services, except in the case of termination pursuant to events (c)
and (d) of Clause 8.4.1.

Add the following after clause 8.4.5:
Clause 8.4.6 _
In addition to anything else contained in this contract, the Employer may make either of the following elections to ensure
its rights are protected and any negative impact on service delivery is mitigated In instances where the Service Provider
has been liguidated:
a) accept a contractor's proposal (via the trustee / liquidator) to:render delivery utilising the appropriate contractual
mechanisms; or
b) terminate the contract, as the liquidator proposed contracter is deemed unacceptable to the employer, at any
time by giving written notice to the contractor (via the trustee / liquidator).
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Clause 9:
Delete the clause and replace with the following:

9.1 The Service Provider acknowledges that it shall not acquire any right, title or interest in or fo the. intellectual
Praperty of the Employer.

9.2  The Service Provider hereby assigns to the Employer, all Intellectual Property created, developed or otherwise
brought into existence by it for the purposes of the contract, unless the Parties expressly agree otherwise in
writing.

9.3  The Service Provider shall, and warrants that it shall;

9.3.7 not be entitled to use. the Employers Intellectual Property for any purpose other than as contemplated in this
contract;

9.3.2 not modify, add to, change or alter the Employer's Intellectual Property, or any information or data related thereto,
nor may the Service Provider produce any product as a result of, including andfor arising from any such
information, data and Intellectual Property, and in the event that it does produce any such product, the product
shall be, and be deemed in iawto be, owned by the Employer;

9.3.3 not apply for or obtain registration of any domain name, trademark or design which is similar to any Intellectual
Property.of the Employer;

934 comply with all reasonable directions or instructions given 1o it by the Employer in relation to the form and manner
of use of the Employer's Intelleciual Property, including without Himitation, any brand guidelines which the
Employer may provide to the Service Provider from time to time;

9.3.5 ensure that its employees, directors, members and confractors comply strictly with the provisions of clauses 9.3.1
to 9.3.3 above: unless the Employer expressly agrees thereto in writing after obtaining due internal authority.

94  The Service Provider represents and warrants to the Employer that, in providing goods, services or both, as the
case may be, for the duration of the contract, it will not infringe or make unauthorised use of the Intellectual
Praperty rights of any third party and hereby indemnifies the Employer from any claims, liability, loss, damages,
costs, and expenses arising from the infringement or unauthorised use by the Service Provider of any third party's
intellectual Property rights.

8.5  In the event that the contract is canceiled, terminated, ended or is declared void, any and ali of the Employer's
Intellectual Property, and any and all information and data related thereto, shall be immediately handed over fo
the Employer by the Service Provider and no copies thereof shall be retamed by the Service Provider unless the
Employer expressly and in writing, after obtaining due internal authority, agrees otherwise.

9.6  Copyright of ail documents prepared for the project, and the patent rights or ownership in any plant, machine,
item, system or process déesigned or devised, shall be vested with the Employer. Where copyright is vested in the
Service Provider, the Employer shall be entltled to use the. documents or copy them only for the purposes for
which they are intended in regard to the Project and need not obtain the Seivice Provider's permlssmn to copy for
such use. Where copyright is vested in the Employer, the Service Provider shall not be liable in any way for the
use of any of the information other than as originally intended for the Project and the Employer hereby indemnifies
the Service Provider against any claim which may be made against him by any party arising from the use of such
documentation for other purposes.

9.7  The ownership of data and factual information collected by the Service Provider and paid for by the Employer
shall, after payment by the Employer, lie with the Employer.

8.8  The Employer shall have no right to use any documents prepared by the Service Provider whilst the payment of
any fees and expenses due to the Service Provider in terms of the Contract is overdue.

Clause 11.1:

Add the following:

A Service Provider may not sub-contract any work-which he has the skill and competency to perform, unless he has the
Employer's prior approval in writing.

Clause 12.1.2:
Add the following:
Interim setflement of disputes is to be by mediation.
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Clause 12.2.1:

Add the following:

in the event that the parties fail to agree on a mediator, the mediator is nominated by the Association of Arbitrators
Southern Africa.

Clause.12.2.4:
Add the following:
Final settlement is by litigation.

Clause 12.3.3:

In the event that the parties fail to agree on an adjudicator, the adjudicator is nominated by the Association of Arbitrators
Southern Africa,

Clause 13.1:
Add the following clause after Clause 13.1.3:

13.1.4 The Employer and the Service Provider shall enter into an agreement to complete the Services required for the
Project in terms of the provisions of Section 37(2) of the Occupational Health and Safety Act No.-85 of 1993 and
the Construction Regulations, 2014 promulgated thereunder.

An agreement is included in the Contract Document (C1.3 of Contract Data) and shall be completed and
submitted to the Employer together with a letter of good standing from the Compensation Commissioner (if not
insured with a licenced compensation insurer) within fourteen (14) days of'the Start Date. The Service Provider
shall ensure that any letter of good standing shall be timeously renewed in order that it remains in full force for
the duration of the Contract.

Clause 13.4:

Delete the content of this clause and replace with the following:

Notwithstanding the terms of the Prescription Act No. 68 of 1969 {as amended) or any other applicable statute of
limitation neither the Employer nor the Service Provider shall be held liable for any loss or damage resulting from any
occurrence unless & claim is formally made within a liability period of five years, which period shall commence ¢n the
earlier of:

(a) Final completion of the construction contract.

(b) Suspension, postponement, expiry or termination of all construction contracts.

(c} Cancellation or termination of this Framework Contract.

Clause 13.7.3;
Add the following clause after Clause 13.7.2:

13.7.3 The Service Provider hereby indemnifies the Employer against all claims by third parties which arise out of or
in connection with the Services rendered under this Contract and where such claims are the consequence of
breach by the Service Provider to exercise reasonable professional skill, care and diligence in the exercising
of its abligations.

Clause 14.5;
Add the following new clause affer Clauses 14.4:

Clause 14.5: Tax Invoices

Section 20(1) of the Value Added Tax Act No. 89 of 1991 requires that a supplier (person supplying goods or services)
who is registered as a VAT vendor issue to the recipient a tax invoice within 21 days of the date of a supply whether
requested or not. '

The Service Provider shall provide a tax invoice (VAT invoice) which shall be included with each account delivered to the
Employer in terms of Clause 14. Failure by the Servicer Provider to provide a tax invoice (VAT invoice) timeously may
defay payment by the Employer and no interest shall accrue.

Clause 14.6: More frequent payments

The Service Provider may submit a fully motivated application regarding more frequent payments to the Employer's
Project Manager to be subfmitted to the Employer for consideration. Requests for more frequent payments will be
considered at the sole discretion of the Employer and is not a right in terms of this contract.

Clause 15:
Add the following:
The interest rate will be the prime interest rate of the Employer’s Bank at the time the amount is due.
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Additional Clause:
Clause 16: Periodic review

16.1 This Agreement is valid from the Start Date cutiined hereini and is valid for the duration of the Framework
Contract Period.. This Agreement shall be reviewed once every three years; however, in lieu of a review
during any period specified, the current Agreement witl remain in effect. The Employer reserves the right to
reduce or increase the Scope of Work according to the dictates of the budget, to terminate this contract,
andfer to review and terminate this contract as is contemplated in Section 116(1)(b)(iil) of the Local
Government: Municipal Finance Management Act 56 of 2003, without adjustment to the agreed rates, sums
or fees and without payment of any penalty or surcharge in this regard. The Service Provider shall however
be entitled to pro-rata payment for all services. carried out in terms of any adjustment to the Scope of Work
or, in the case of termination, payment for services delivered.
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PROCEDURES FOR THE ALLOCATION OF WORKS PROJECTS

The procedures for the allocation of Works Projects, given below, are to be read in conjunction with Clause 4.8 in the
Contract Data and the Process Diagram for Allocation of Works Projects below. These procedures include the development
of a Works Project Brief, applying the tendered rates in order to arrive at a guote and compiling a preliminary programme
and scope of works from the Service Provider.

The procedures are summarised under the steps below:

Step 1 The Employer's Framework Contract Manager together with the Emplayer's Project Manager for the project
compiles a Works Project Brief and any terms and conditions associated for a particular works project. This
Works Project Brief outlines the broad details of the project and includes, but is not limited to:
s Reference drawings, plans and other information.
»  Time frames/milestones and a required completion date.

Step 2 The Employer issues the Works Project Brief to the designated representative of the “Winner”. If, at this stage
the "Winner" declines the work, the Employer reserves the right to consider the “Standby Service Provider 1” for
this particular works project.

Step 3 If the "Winner" accepts the work, a project briefing session/site meeting is organised.

Step 4 After the project briefing session/site meeting, the Service Provider will provide the Employer with an estimated
cost for the preparation of a Works Project proposal. Once accepted/acknowledged, the “Winner"/Standby
Senvice Provider” prepares and submits a Works Project Proposal (within the specified time) for approval by the
Employer which includes the following documents:

)] The Scope of the works;

i) A methodology - extent of methodology required will be dependeni on scope of work (as advised by
Employer);

iy A programme of the work;

iv) Agreed time frames/milestones;

v)  Proposed resources (project team);

vi) A list of CVs for each of the project team members, their company’s name and the company’'s BBBEE
status level;

vi) Resource-based costing; (ie. tasks, staff allocation, hours and rates)

viii} A cost proposal which includes the cost of any associated fees and services and an estimated cost of
construction (where applicable).

Step & Following submission of these documents, the Employer will review the Works Project proposal.

Step & i the Works Project proposal is satisfactory, the Employer will notify the “Winner” in writing to commence with
the work. The Employer will confirm the start and end date for the Works Project and the associated .cost. Al
work undertaken on the Works Project, prior to this approval, will be at the Service Pravider’s cost.

Step 7 If the Employer is not satisfied with the Works Project proposal, consuitations will proceed between both
parties (Employer and “Winner”).
= {f consultations are resolved, the Works Project proposal must be revised by the "Winner" and submitted to
the Employer for final approval. On approval, the Employer will then inform the “Winner” in writing to
commence with the work as for Step 6 above.
« If consultations are unresolved, the Employer reserves the right to consider appointing “Standby Service
Provider 1. The Employer will inform the “Winner” in wiiting, giving reasons for the decision.
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PROCEDURES FOR THE ALLOCATION OF WORKS PROJECTS (CONTINUED)

Step 8

Step ©

Step 10

Step 11

Step 12

The Employer will issue the Waorks Project Brief to'the “Standby Service Provider 1.

» |If, at this stage the "Standby Service Provider 17 declines the work, the Employer reserves the right to
consider appointing "Standby Service Provider 2" or an alternalive procurement method for this
particular warks project.

» Ifthe “Standby Service Provider 1" accepts the work, a Works Project Proposal will be submitted as per
Step 4 above then Step 9 below.

Following submission of the documents, the Employer will review the Works Project Proposal from
“Standby Service Pravider 17,

If the Works Project proposal is satisfactory, the Employer will nefify the “Standby ‘Service Provider 1 in
writing to commence with the wark. The Employer will confirm the start and end date for the Works Project
and the associated cost. All work undertaken prior to this approval will be at the Service Provider's cost.

If the Employer is not satisfied with the Works Project proposal, consultations will proceed between both

parties (Employer and “Standby Service Provider 1%.

* [f consuitations are resolved, the Works Project proposal must be revised by the “Standby Service
Provider 17 and submilted to the Employer for final approval. The Employer will then inform the
“Standby Service Provider 1" in writing to commence with the work as for Step 10 above,

» If consultations are unresolved, the Employer reserves the right to consider appointing *Standby Service
Provider 2" or an alternative procurement method for this particular works project. The Employer will
then inform the "Standby Service Provider 1" in writing, giving reasons for the decision.

Proceed to Step 8 and repeat Steps 8, 9,10 and 11 with *Standby Service Provider 2"
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CITY OF CAPE TOWN
WATER AND SANITATION
CONTRACT NO. 194C/2020/21

TERM TENDER FOR THE PROVISION OF MULTIDISCIPLINARY PROFESSIONAL SERVICES FOR THE WATER AND
SANITATION DEPARTMENT OF THE CITY OF CAPE TOWN

C1.3 Occupational Health and Safety Agreement

AGREEMENT MADE AND ENTERED INTO BETWEEN THE CITY OF CAPE TOWN (HEREINAFTER CALLED THE
“EMPLOYER”) AND

Ingerop South Africa (Pty) Lid ,
(Service Provider/Marnidatary/Company/CC Name)

IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, B5 OF 1993 AS AMENDED.

.. I representing

Ingerop South Africa (Pty) Ltd , as an employer

in its own right, do hereby undertake to ensure, as far as is reasonably practicable, that all work will be performed, and all
equipment, machinery or plant used in such a manner as to comply with the provisions of the Occupational Health and
Safety Act (OHSA) and the Regulations promulgated thereunder.

| furthermore confirm that I am/we are registered with the Compensation Commissioner and that all registration and
assessment monies due fo the Compensation Commissicner have been fully paid or that I/We are insured with an
approved licensed compensation insurer.

COID ACT Registration Number: _

OR Compensation INSUIBE: .....coeeiineninemvssniensnesesvenneeeniens POICY NOUT ot v

| undertake to appoint, where required, suitable competent persons, in writing, in terms of the requirements of OHSA and
the Regulations and to charge him/them with the duty of ensuring that the provisions of OHSA and Regulations as well
as the Council's Speciat Conditions of Contract, Way Leave, Lock-Out and Work Permit Procedures are adhered to as
far as reasonably practicable.

| further undertake {0 ensure that any subcontractors employed by me will enter into an occupational health and safety
agreement separately, and that such subcontractors comply with the conditions set.

| hereby declare that | have read and understand the appended Occupational Health and Safety Conditions and
underiake to comply therewith at all times,

| hereby also undertake to comply with the Occupational Health and Safety Specification and Plan.

AV
- LE S
Signed at gfLLUtLan theq‘i
Witness
. own
Signed at Capet on the13th
Witness e
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A_INGEROP

fhua-ﬁuﬁ For fomorrow

2 January 2019

OCCUPATIONAL HEALTH AND SAFETY ACT, 1093
ASSISTANT TO THE CHIEF EXECUTIVE OFFICER
APPOINTMENT IN TERMS OF SECTION 18.2
THE AppoINTEE FOR THE WESTERN CAPE (CAPE TowN) REGION: |G

l, qcapacity as Chlef Executive Officer of Ingérop South Africa (Pty)
Lta go nereny appoint s the Section 16.2 (Assistant to the CEO) appointee responsible for
the area known as Western Cape for the management of occupational health and safety matters at the
Western Cape (Cape Town) Regional Office of the Company.

In terms of this appointment, you are responsible for occupational health and safety mafters at the
aforementioned area. In order to ensure that you meet this responsibility you must familiarise yourself with
the Occupational Health and Safety Act and lts Regulations. You are also required to ensure that all statutory
requirements are met at all times.

You may not further assign this duty.
Your appointment Is valid from 2 January 2019 to 31 December 2019.

You shall report quarterly during Management Review mestings directly to myself on all occupational health
and safety matters arising out of the Western Cape (Cape Town) Region.

Qa®&ll3019
PRINT DATE

l, \_undersbnd the implications of the appointment as detailed above and confirm my
acceptance.

]
oz |ey|rag

PRINT DATE

l Sulte 208, Tyger Lake Bullding, 2 Niagara Way, Tyger Falls, Bellville, Cape Town, South Africa - P.O. Box 3970, Tyger Valley 7536 (

Tel: (+27-21) 214 2833, Fax: (+27-21) 914 0316, Emall: ctn@Ingerop.co.2a, Websile: www.Ingerop.co.za {
} Offices In South Africa « Cape Town « Durban ¢ Johannesburg « Polokwane « Nelsprult « Port Elizabeth b
\ Cempeny Registration No. 1995/002048/07 ( >
80.51“‘ Directors « N Daya (MD) « N Pather « D Booyse « C Blanc I/E. h
sty J

4 CESA

COnL - trgomen natt Afncs




Date  05/10/2021

MPLA

I B R ¢

CITY OF CAPE TOWN
City Manager

Civic Centre

12 Hertzog Boulevard
Cape Town

8000

Dear Sir
CONTRACT NO.:

CONTRACT TITLE:

194C/2020/21

TERM TENDER FOR THE PROVISION OF MULTIDISCIPLINARY PROFESSIONAL
SERVICES FOR THE WATER AND SANITATION DEPARTMENT OF THE CITY OF
CAPE TOWN

nawe or conrractor: |

|, the undersigned, do hereby confirm and warrant that all the insurances required in terms of the
abovementioned contract have been issued and/or in the case of blanket/umbrella policies, have been endorsed
to reflect the interests of the CITY OF CAPE TOWN with regard to the abovementioned contract, and that all the
insurances and endorsements, etc., are all in accordance with the requirements of the contract.

| furthermore confirm that all premiums in the above regard have been paid.

Yours faithfully

MPLA Brokers (Pty) Ltd

For:
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CITY OF CAPE TOWN
WATER AND SANITATION
CONTRACT NO. 194C/2020/21

TERM TENDER FOR THE PROVISION OF MULTIDISCIPLINARY PROFESSIONAL SERVICES FOR THE WATER
AND SANITATION DEPARTMENT OF THE CITY OF CAPE TOWN

C2.1 Pricing Assumptions

Pricing Assumptions mean the criteria as set out below, read together with all Parts of this contract document, which it
will be assumed in the contract, that the tenderer has taken into account when developing his prices.

1. The short descriptions given in the Schedules of Rates below are brief descriptions used to identify the activities
for which prices are required. Typical Works Projects, for which rates are required, are contained in the Part C3.1:
Scope of Work.

2. While it is entirely at the tenderer's- discretion as regards pricing the Schedules of Rates below, tariffs of fees or
indicative time based fee rates are gazetted from time to time by the buili environment professional bodies.
These are useful documents that will give tenderers some idea of industry norms against which they may
compare their rates, sums and/or prices as applicable. Where applicable, tenderers must take info account the
possible projecttypes when pricing the Schedules of Rates,

The tenderer’s attention is drawn to the Municipal Cost Containment Regulations, 2019 (published in Government

Gazette on 7 June 2019). Rates tendered must not exceed rates:

(8  setout in the “Guide on Hourly Fee Rates for Consultants” issued by the Department of Public Service
and Administration (DPSA rates); and

()] as prescribed by the body regulating the profession of the consultant.

3. For the purpose of the Schedules of Rates, the following words shall have the meanings hereby assigned to
them:

Unit; The unit of measurement for each item of wark.
Tendered Rate:  The agreed payment per unit of measurement.
Tendered Percentage: Service Provider's percentage mark-up.

4. The rates (excluding VAT) in the Schedules of Rates are to be fully inclusive rates for the work described under
the several items. Such rates are to cover all costs and expenses that may be required in and for the execution of
the work described in accordance with the provisions of the Scope of Work, and shall cover the cost of all general
risks, liabilities, and obligations set forth or implied in the Contract Data, as well as overhead charges and profit.
The rates shall also include for all payments to administrative, clerical and secretarial staff used to support
professional and technical staff,

5. Where a local office is required to be established by the Service Provider (in terms of clause 3.5 in C1.2: Contract
Data), these establishment and operational costs must be included in the tendered time-based rates. These
tendered rates shall also include any travel, accommiodation, subsistence allowances, -ete. paid by the Service
Provider to his employees or sub-consuitants for the duration of the local office establishment (see item 19 below)
in fulfillment of the Conteact.

6. A rate or percentage is to be entered against each item in the Schedules of Rates for the branches tendered for.
if a nil rate (i.e. “nil" or "0.00" is entéred against an item, it will be considered that there is no charge for that
particular item. An item against which no rate (or rates, in the case of rate categories if provided) is/are
entered, or if anything other than a rate or a nil rate (for example, a zero, a dash or the word "“included” or
abbreviations thereof) is entered against an item, it will also be regarded as a nil rate having been entered
against that item, i.e. that there is no charge for that item.

The tenderer may be requested to clarify nil rates, or items regarded as having nil rates, and the Employer may
also perform a risk analysis with regard to the reasonableness of such rates.

7. The tenderer may not group a number of items together and tender one fump sum for such group of items:

8. Tenderers are only to price their Branches of Preference as they have indicated on Returnable Schedule
26, in accordance with clauses C.1.6.1 and C.2.10.5 in Part T1.2 Tender Data.
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10.

M.
12.

13.

14,

15.

16.

17.

18.

18.

20,

21.

22,

23.

24.
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There are no quantities applicable to the tender during the tender submission stage. The rates provided in the
Schedules of Rates shall be used in representative Works Projects for tender evaluation purposes in accordance
with clause C.3.11.1 in Part T1.2: Tender Data.

Tenderers shall provide rates and mark-up percentages (excluding VAT) for each required rate for each item
specified in every schedule in the Schedules of Rates applicable to the branch(es) tendered for (refer to
clause C.2.10.5 in Part T1.2: Tender Data).

The procedures for the allocation of Works Projects are specified in Part C1.2; Contract Data (refer to clause 4.8).

All rates (except for travel expenses — see ltem 18 below) shall be adjusted in terms of clause 3.16 of the
Standard Professional Services Contract.

A higher category person undertaking lower category work will be reimbursed, in respect of time-based fees, at
the lower category rate.

Tenderers are to note that only those recoverable expenses listed in the Schedules of Rates will be reimbursed to
‘the Service Provider. No reimbursement of costs for subsistence, typing, printing/copying (other than reporis

and/or tender documents), communications or computer hardware: and/or software will be made and these costs
will be deemed to be included in tendered rates.

Payment will only be made for copies of reporis and drawings when requested by the Employer, and all drafts
shall be for the Service Provider's account.

Full fime construction monitoring staff shall be reimbursed for traveliing expenses, for either the return office to
sife or return home to site journeys, whichever is the lesser. Part time construction monitoring staff shall be
reimbursed for either the return office to site or return alternate site to. site journeys, whichever is the lesser.
Construction monitoring staff engaged in work outside of normal working hours shali be reimbursed for the return
home to site journey. Staff other than construction monitoring staff shall be reimbursed for all travelling expenses

.at the appropriate rate.

Unless otherwise agreed with the Employer, any air travel will be for the Service Provider's account.

The per kilometre rate for the reimbursement of fravel expenses shall be limited to the ad-hoc duty transportaticn
allowance for the Employer's own staff as adjusted from time fo time. This rate is currently R 3.98/km (excluding

‘VAT). The Service Provider must obtain the Employers prior approval before using a 4 x 4 vehicle for any site

journeys. The rate for using a 4 x 4 vehicle is currently R 5.94/km (excluding VAT); and will be adjusted pro rata
to the ad-hoc duly transport allowance for the Empioyer’ own staff,

Travel fime and all associated travel costs from the local office, as required in fulfillment of a works preject, will be
reimbursable. Travel time and all assoctated travel costs from outside the local office area to the local office (sg.
air travel) will not be reimbursable.

Where fractions of a cent occur in cajculations of prices and amounts, they shall be rounded up/down to the
nearest whole cent.

Clause C.2,13,11(c) in Part T1.2: Tender Data shall be applicable to the submission of Schedules of Rates which
have been priced electronically, and which the tenderer wishes te submit as a printed version with his/her tender
in the place of a handwritten priced Schedules of Rates.

If there is found to be any variance between the printed version and the original issued document, the original
shall stand. However, where Addenda have been issued which amend the Schedules of Rates, then the printed
Schedules of Rates shall take these into account.

The pages of the issued Schedules of Rates should not be removed from the tender document.

Timesheets, drawn from the Service Providers’ financial system, are to be submitted with each invoice to confirm
the actual hours wortked for eéach task.

The Service Provider will be reimbursed for the cost of preparing a Works Project proposal.

The payment for Construction Menitoring levels 1 and 2 will be paid at the appropriate Category rate for the

particular discipline as tendered for, Stages 5 and 6 and Additional Services. -
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SCHEDULE NO. 4: RETICULATION BRANCH

The following Notes (R1 fo R19) are applicable to the Reticulation Branch only:

Note R1:

Note R2:

Note R3:

Note R4:

Note R5:

Note R6:

Note R7:

Note R8:

Contract

Project Managers: Category A: The required personnel must be a professionally registered (PrCPM or
PMP or other proven equivalent registration) with over 20 {iwenty) years of experience in project
management. The Project Manager's expertise and experience must be nationally recognised and must
provide advice at a {evel of specialisation where such advice is recognized as that of an expert in the area of
project management.

Category B: The required personnel must be a professionally registered (PrCPM or PMP or other proven
equivalent registration) with at feast 10 (ten) years verifiablé postgraduate experience in the project
management of all works related fo all types of construction works. The Project Manager is a person who
bears the risk of the business or who takes responsibility for the projects and related liabilities of the practice
and where his level of expertise and relevant experience is commensurate with the position and provides
strategic guidance in planning and executing a project.

Category C:  The required personnel must be-a professionally registered (PrCPM or PMP or other proven
equivalent registration) with at least 5 (five) years verifiable postgraduate experience in the project
managerent of various types of similar works.

Category D:  Need not be professicnally registered and can be an Engiheer, Technologist or Technician
involved in project management of various types of works..

Construction Health and Safety Services: The required personnel must be registered with the South
African Council for the Project and Construction Management Professions (SACPCMP).

Professional Construction Health and Safety Agent: must be a professicnally registered Construction
Health and Safety Agent (PrCHSA).

Construction Health and Safety Manager: must be a registered Construction Health and Safety Manager
(CHSM).

Construction Health and Safety Officer: must be a registered Construction Health and Safety Officer
{CHSO).

Environmental Assessment Practitioner: The required personhel must be registered with the
Environmental Assessment Practitioner’'s Association of South Africa (EAPASA) or must meet the criteria for
registration (and has applied for registration) with the Environmental Assessment Practitioner’s Association
of South Africa (EAPASA). The EAP must have at least 8 {eight) years verifiable experience in the
undertaking of all environmental works related fo all types of construction work similar to those listed in the
Typical Works Projects lists. The EAP must have acted in a lead role in at least (2) two Full
Scoping/Environmental Impact Assessment (ElA} reports and at least (5} five Basic Assessments of a

project or type relevant fo the Typical Works Projects list.

Environmental Control Officer: The required personnel must have a relevant tertiary qualification and at
least 3 (three) years verifiable experience of all works related to all types of construction works similar to
those listed in Typical Works Projects lists.

Public Participation Practitioner (Lead): The required personnel will be required to assist with
Environmental Impact Assessments and must have at'least 3 (three) years’ experience in similar activities.

Environmental Auditor: The required personnel must have an environmental auditing-qualification and at
least 3 (three) years' experience as a lead environmental auditor.

Heritage Assessment Practitioner: The required personnel must have a postgraduate qualification in a
heritage related field and at least 4 (four) years verifiable appropriate experience in heritage management
issues likely to be encountered in all works similarto those listed in Typical Works Projects lists.

Freshwater ecologist: The required personnel must be a registered professional with the South Aftican
Council for Natural Scientific Professions (SACNASP or other proven equivalent registration), with at least

8 (eight) years verifiable postgraduate experience in this specialised field and specifically providing aguatic
ecological advisory services and undertaking all work necessary to acquire the authorisations (including
General Authorisations or Water Use Licences) or permits required in terms of the National Water Act No, 36
of 1998,
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Note R9:  Environmental Specialist (e.g. botanist, horticulturist, marine hiologist, etc.): The required personnel
must be appropriately qualified and have a minimum of 8 {eight) years verifiable experience in the
specialised field, 5 (five) of which must be proven and appropriate experience of local conditions relating to
projects as stated in the Scope of Work.

Note R10:  Asset Management specialist: The required personnel must be professionally registered with a recognized
body and have at least 10 years' verifiable postgraduate experience in infrastructure asset management and
maintenance planning and optimization

Note R11; Cathodic Protection specialist: The required personnel must be a certified NACE CP3 specialist or Metallurgy
Engineering (PrEng or other proven equivalent registration} who has at least 10 (ten) years verifiable
postgraduate experience in the analysis and design of cathodic protection systems for steel pipelines.

Note R12: Dam Safety specialist: The required personnel must be a professionally registered Civil Engineer or Civil
Engineering Technologist (PrEng or PrTechEng or other proven equivalent registration) with at least 8 (gight)
years verifiable postgraduate experience and must be registered as an Approved Professional Person with the
Department of Water and Sanitation.

Note R13: Fire Services specialist: The required personnel must be registered with the Engineering Council of South
Africa {ECSA) and have at least 8 (eight} years verifiable postgraduate experience, 3 {three) of which must be
experience in the design, installation, tesfing and inspections of fire protection, detection, smoke extraction and
suppression systems and who will be respensible for-all fire services work required for each Works Project..

Note R14: Geotechnical specialist: The required personnel must be a professionally registered Civit Engineer or Civil
Engineering Technologist (PrEng or PrTechEng or other proven equivalent registration) with at least 8 (eight}
years verifiable posigraduate experience and must have a postgraduate qualification in the specialised field,

Note R15: Hazardous Substance Management specialist (Major Hazardous Installations, working with
hazardous materials}: The required personnel must be a qualified Chemical or Process Engineer with at
least 8 (eight) years proven experience in this specialised field and must be: (i} accredited by the South
African National Accreditation System (SANAS) in accordance with ISO/IEC 17020:2012; and (ii) approved
by, or registered with, the Departrnent of Labour as an Approved inspection Authority (Type A) to conduct
Major Hazardous Installations audits/inspections..

Note R16: Hydraulic Engineer “B”: The required personnel must be a registered professicnal Civil Engineer or
professional Civil £ngineering Technologist (PrEng or PrTechEng ar other proven equivalent registration), with
at least 8 (eight) years postgraduate experience in the design of large diameter pipelines and in surge analyses
and must have undertaken, and taken responsibility for, the. design of a minimum of 5 (five) pipeline projects
with a diameter larger than 300 mm.

Note R17: Traffic Impact specialist: The required personne! must be a registered professional Civil Engineer or Civil
Engineering Technologist (PrEng or PrTechEng or other proven equivalent registration}, with at least & (gight)
years verifiable postgraduate experience in Traffic Engineering. The specialist must have a postgraduate
‘qualification in Transpoitation Engineering

Note R18: Water Use Authorisation speclalist The required personnel must be appropriately qualified and professionally
registered in the applicable field and have at least 8 {eight) years proven experience in the specialist field

Note R19. Training Supervisor: Refer to sub-clause 5.2.1.3, Training of Personnel in C3.1: Scope of Work.
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Ingerop South Africa (Pty)
Lid

4.1: PLANNING, STUDIES, INVESTIGATIONS, ASSESSMENTS AND ADDITIONAL SERVICES

Time-based fees for Planning, Studies, Investigations, Assessments and Additional Services as
described in the Scope of Work for the following disciplines:

Item No. Activity Description Unit Tendered Rate

CIVIL ENGINEERING SERVICES

4.1.1. Category A Hour 1200.00
412 Category B Hour 1147.06
4.1.3. Category C Hour 772.06
4.1.4, Category D Hour 0.00

STRUCTURAL ENGINEERING SERVICES

4.1.5. Category A Hour 0.00
4.1.6. Category B Hour 0.00
41.7. Category C Hour 0.00
418, Category D Hour 0.00

MECHANICAL ENGINEERING SERVICES

4.1.9, Category A Hour 0.00
4.1.10, Category B Hour 720.00
4.1.11. Category C Hour 480.00
4.1.12. Category D Hour 0.00

ELECTRICAL ENGINEERING SERVICES

4,1.13. Category A Hour 0.00
4.1.14. Category B Hour 720.00
4.1.15. Category C Hour 480,00
4.1.16. Category D Hour 0.00

ELECTRONIC ENGINEERING SERVICES

4.1.17. Category A Hour 0.00
4.1.18. Category B Hour 0.00
4.1.19. Category C Hour 0.00
4.1.20. Category D Hour 0.00
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item No. Activity Description Unit Tendered Rate

QUANTITY SURVEYING SERVICES

4.1.21, Registered Professional Principals (Specialist) Hour 0.00
4.1.22. Registered Professional Principals (= 10 years experience) Hour 0.00
4;1.23. Registered Professional Principals (5 — 10 years experience) Hour 0.00
4.1.24. Registered Professional Principals (< 5 years experience) Hour 0.00
4.1.25, Salaried Personnel Hour 0.00
ARCHITECTURAL SERVICES
4.1.26, Principal (Specialist) Hour 0.00
4.1.27. Principal (=10 years experience) Hour 0.00
4.1.28. Principal (<10 years experience) Hour 0.00
4.1,29. Salaried staff (Associates and Managers) Hour 0.00

Salaried Staff (Registered architectural professionals performing
4130, work of an architectural nature and carrying direct responsibility for Hour D.00
activities related to a project)

4131, Salaried Staff (Begistered architecturaiAprofessionals performing Hour 6.00
work of an architectural nature under direction and contral)
Salaried Staff (Staff performing work of an architectural nature
4.1,32, and/or to support architecturai work outputs under direction and Hour 0.00
control)
PROJECT MANAGEMENT SERVICES
4.1.33. | Category A (Note R1) Hour 0.00
4.1.34. Category B (Note R1) Hour 0.00
4.1.35. Category C (Note R1) Hour 0.00
4.1.36. Category D (Note R1) Hour 0.00
CONSTRUCTION HEALTH AND SAFETY SERVICES
4.1.37. Professional Construction Health and Safety Agent (Note R2) Hour 0.00
4.1.38. Construction Health and Safety Manager (Note R2) Hour 0.00
4.1.39. Construction Health and Safety Officer (Note R2) Hour 0.00
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Item No. Activity Description Unit Tendered Rate
ENVIRONMENTAL AND HERITAGE SERVICES
4.1.40. i Environmentai Assessment Practitioner (Note R3) Hour 902,50
4.1.41. Environmental Assessment Practitioner Assistant Hour 0.00
4.1.42, Environmental Conirol Officer (Note R4) Hour 0.00
4.1.43. Public Participation Practitioner (Lead) (Note R5) Hour Q.00
4.1.44. Public Parlicipation Practitioner (Administrative assistant) Hour 0.00
4.1.45. Environmental Auditor (Note R&) Hour 0.00
4.1.46. Heritage Assessment Practitioner {Note R7) Hour 807.50
4.1.47. Heritage Assessment Practitioner Assistant Hour 0.00
4.1.48, Freshwater Ecologist (Note R8) Hour 902.50
4.1.49, Eir;\;;r;g:lz?égl(iﬂ?gi;lgt (e.g. botanist, horticulturist, marine Hour 975.00
LANDSCAPE ARCHITECTURAL SERVICES
4.1.50. I(R;r?i%iii:ir:jdsl?;rg;?:ic;fgr;:’er::lce:!i)pai Landscape Architect Hour 0.00
Staff performing work of a landscape architecturai nature and
4.1.51. carrying direct responsibility for one or more specific activities Hour 0.00
related to a project
Contract 32 ca2.2
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4.2: NORMAL SERVICES AND ADDITIONAL SERVICES (STAGES 1 TO 4)

Time-based fees for Normal Services Stages 1 to 4 and Additional Services as described in the Scope
of Work for the following disciplines:

item No. Activity Description Unit Tendered Rate

CIVIL ENGINEERING SERVICES

4.2.1. Category A Hour 0.00
422, Category B Hour 1024.70
423. Category C Hour 689.70
424, Category D Hour 472.94

STRUCTURAL ENGINEERING SERVICES

425. Category A Hour 0.00
4.2.6. Category B Hour 1024.70
427, Category C Hour 689.70
428, Calegory D Hour 472,94

MECHANICAL ENGINEERING SERVICES

4.2.9. Category A Hour 0.00
4.2.10. Category B Hour 720.00
4.2.11, Category C Hour 480.00
4.2.12, Category D Hour 0.00

ELEGTRICAL ENGINEERING SERVICES

4213, Category A Hour 0.00
4.2.14. Category B | Hour 720.00
4,2.15. Category C Hour 480.00
4.2.16. Category D Hour 0.00

ELECTRONIC ENGINEERING SERVICES

4.217. Category A Hour 0.00
4.2.18. Category B Hour 0.00
4.2.19. Category G- Hour 720.00
4.2.20, Category D Hour 0.00
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ltem No. Activity Description Unit Tendered Rate

QUANTITY SURVEYING SERVICES

4.2.21. Registered Professional Principals (Specialist) Hour 0.00
4.2.22, Registered Professional Principals (> 10 years expetience} Hour 0.00
4.2.23. Registered Professional Principals (5 — 10 years experience) Hour 450.00
4224, Registered Professional Principals (< § years experience) Hour 0.00
4.2.25. Salaried Perscnnel Hour 0.00
ARCHITECTURAL SERVICES
4.2.26. Principal (Specialist) Hour 0.00
4.2.27, Principal (=10 years experience) Hour 0.00
4.2.28. Principal (<10 years experience) Hour 0.00
4,229, Salaried staff (Associates and Managers). Hour 0.00

Salaried Staff (Registered architectural professionals performing
4.2.30. work of an architectural nature.and carrying direct responsibility for Hour 600.00
activities related to a project)

Salaried Staff (Registered architectural professionals performing

4.2.31. work of-an architectural nature under direction and confrol) Hour 450.00
Salaried Staff (Staff performing work of an architectural nature
4.2.32. and/or to support architectural work outputs under direction and Hour 0.00
conirol)
PROJECT MANAGEMENT SERVICES
4.2.33. Category A (Note R1) Hour 0.00
4.2.34. Category B (Note R1) Hour 102470
42,35, Category C {Nofe R1) Hour 0.00
4.2.36. Category D (Note R1) Hour 0.00
CONSTRUCTION HEALTH AND SAFETY SERVICES
4.2,37. Professional Construction Health and Safety Agent (Note R2) Hour 760.00
4.2.38. Construction Health and Safety Manager (Note R2) Hour 0.00
4,2.39, Construction Health and Safety Officer (Note R2) Hour 0.00
Contract 34 cz.2
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item No. Activity Description Unit Tendered Rate
ENVIRONMENTAL AND HERITAGE SERVICES
4.2.40. Environmental Assessment Practitioner (Note R3) Hour 902.50
4.2.41. Environmental Assessment Practitioner Assistant Hour 0.00
4.2.42. Environmental Control Officer (Note R4) Hour 0.00
4.2.43. Heritage Assessment Practitioner (Note R7) Hour 807.50
4.2.44, Heritage Assessment Practitioner Assistant Hour 0.00
4.2.45, Freshwater Ecologist (Note R8) Hour 902.50
4.2 46. EigY;EZTZ?éj[(SN%?;i.aRI;t (e.g. botanist, horticuiturist, marine Hour 975.00
LANDSCAPE ARCHITECTURAL SERVICES
4.2.47. I(?r:i%iiit‘iﬁdszrg;?z‘siec:;lr::r;rg)pal Landscape Architect Hour 0.00
Staff performing work of a landscape architectural nature and
4.2.48. carrying direct responsibility for one or more specific activities Hour 0.00
related to a project
Contract 35 c2.2
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4.3: NORMAL SERVICES AND ADDITIONAL SERVICES (STAGES 5 TO 6)

Time-hased fees for Normal Services Stages 5 to 6 and Additional Services as described in the Scope
of Work for the following disciplines:

Item No. Activity Description Unit Tendered Rate

CIVIL. ENGINEERING SERVICES

4.3.1. Category A Hour 0.00
4.3.2. Category B Hour 0.00
4.3.3, Category C Hour 1024.70
4.34. Category D Hour 47294
4.3.5. Construction Monitoring: Level 3 - Category C person Month 67 293.89
4.3.6. Construction Monitoring: L.evel 3 - Category D person Month 35 890.33

STRUCTURAL ENGINEERING SERVICES

43.7. Category A Hour 0.00
43,8 Category B o Hour 0.00
4.3.9. Category C Hour 0.00
4,3.10. Category D Hour £689.70
4.3.11. Construction Monitoring: Level 3 - Category C person Month 0.00
4.3.12, Construction Monitoring: Level 3 - Category D person Month 0.00

MECHANICAL ENGINEERING SERVICES

4.3.13. Category A Hour 0.00
4.3.14. Gategory B Hour 0.00.
4.3.15, Category C Hour 0.00
4.3.16. Category D Hour 720.00
4.3.17. Construction Monitcring: Level 3 - Category C person Month 0.00
4.3.18. Construction Monitoring: Level 3 - Category D person Month 0.00

ELECTRICAL ENGINEERING SERVICES

4318, Category A Hour 0.00
4.3.20. Category B Hour 0.00
4.3.21. Category C Hour 0.00
4322 Category D Hour 720.00
4.3.23. Construction Menitoring: Level 3 - Category C person Maonth 0.00
4324, Construction Monitoring: Level 3 - Category D person Month 0.00
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ftem No. Activity Description Unit Tendered Rate

ELECTRONIC ENGINEERING SERVICES

4.,3.25. Category A Hour 0.00
4.3.26. Category B Hour 0.00
4,3.27. Category © Hour 0.00
4.3.28. Category D Hour 720.00

QUANTITY SURVEYING SERVICES

4.3.29, Registered Professional Principals {Specialist) Hour 0.00
4.3.30. Registered Professional Principals (> 10 years experience) Hour 0.00
4.3.31. Registered Professional Principals {5 - 10 years experience) Hour 450,00
4.3.32. . Registered Professional Principals (< 5 years experience) Hour 0.00
4.3.33. Salaried Personnel Hour 0.00
ARCHITECTURAL SERVICES .
4.334. | Principal (Specialist) Hour 0.00
4.3,35, Principal (>10 years experience) Hour 0.00
4.3.36. Principal (<10 years experience) Hour 0.00
4.3.27. Salaried staff (Associates and Managers) Hour 0.00

Salaried Staff (Registered architectural professionals performing
4.3.38. work of an architectural nature and carrying direct responsibility for Hour 0.00
activities related to a project)

4339 Salaried Staff (Registered architectural professionals performing

work of an architectural nature under direction and control) Hour 0.00
Salaried Staff (Staff performing work of an architectural nature
4.3.40. and/or to support architectural work outputs under direction and Hour 0.00
control)
PROJECT MANAGEMENT SERVICES
4.3.41. Category A (Note R1) Hour 0.00
43.42. | Category B (Note R1) Hour 1024.70
4.3.43. Category C (Note R1) ’ Hour 0.0C
4.3.44, Category D {Note R1) Hour 0.00
CONSTRUCTION HEALTH AND SAFETY SERVICES
4.3.45. Frofessional Construction Health and Safety Agent (Note R2) Hour 760.00
4.3.46. Construction Health and Safety Manager {Note R2) Hour 520.00
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ltem No. Activity Description Unit Tendered Rate
4347 Construction Health and Safety Officer (Note R2) Hour 280,00
ENVIRONMENTAL AND HERITAGE SERVICES
4.3.48. Environmental Assessment Practitioner (Note R3) Hour 0.00
4.3.49, Environmental Assessment Practitioner Assistant Hour 0.00
4.3.50. Environmental Conirol Officer (Note R4) Hour 480.00
4.3.51. Heritage Assessment Practitioner (Note R7) Hour 0.00
4.3.52. Heritage Assessment Practitioner Assistant Hour 0.00
4.3.53. Freshwater Ecologist (Note R8) Hour 0.00
4354, Elr;\{ér;rsm?'ts?éa)i (?q;())?:iaR*ligs)t (e:q. botanist, horti_cultu’rist, marine Hour 0.00
LANDSCAPE ARCHITECTURAL SERVICES
4355 (Risig?‘ii?;ir;dslzrg;?:’s::;aelr:;rlilrég)pal Landscape Architect Hour 0.00
Staff performing work of a landscape architectural nature and
4.3.56. carrying direct responsibility for one or more specific activities Hour 0.00
related to a project
Contract 38 c2.2
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4.4: ADDITIONAL AND SPECIALIST SERVICES - GENERAL

Time-based fees for Normal Services Stages 1 to 6 and Additional Services for the following
disciplines:

ltem No. Activity Description Unit Tendered Rate
441 Conveyancer Hour 0.00
Land Survey Team - Field Work (civil topographical surveys or
44.2 survey/measure axisting structures) Hour 495.00
Land Survey Team - Office Work {reduce field work, prepare
4.4.3 CAD/G!S drawing/s, maps and reporis) Hour 275.00
4.4.4 CAD Draughting Operator Hour 472,94
445 GIS technician Hour 0.00
Registered Land Surveyor (cadasfral surveys, property registration
446 of sub-divisions) Hour 0.00
4.47 Town I?Ianner.(ZopinglLand Use report/reports or cerfificates/ Hour 0.00
re-zoning applications)
448 Asset Management specialist (Note R10) Hour 0.00
449 Cathodic Protection specialist (Note R11) Hour 400.00
4.4.10 Dam Safely specialist (Note R12) Hour 0.00
4.4.11 Fire Service specialist (Note R13) Hour 0.00
4412 Geotechnical specialist (Note R14) Hour 637.50
) Hazardous Substances Management specialist (Major Hazardous
4.4.13 Installations, working with hazardous materials) {(Note R15) Hour 0.00
4.4.14 Hydraulic Engineer “B” (Note R16) Hour 0.60
4.4.15 Traffic Impact specialist (Note R17) Hour 0.00
4.4.16 Water Use Authorisation specialist (Note R18) Hour 0.00
4,417 Training Supervisor (Note R19) Hour 0.00
Contract 390 c2.2
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4.5: RECOVERABLE EXPENSES
Recoverable Expenses

Item No. Activity Description Unit Sun

Service Provider's cost for materials, equipment, testing andfor any
4.5.1 other recoverable expenses not covered in the tender document will
e be claimed under this item for each individual works project during

the Framework Contract Period.

Sum

Provision for Service Provider's Mark-up on Recoverable Expenses claimed under item 4.5.1.

Item No. Activity Description Unit Tendered Percentage

4.5.2. Service Provider's percentage mark-up on item 4.5.1 above % 0.00

4.6: DISBURSEMENTS/RECOVERABLE EXPENSES

Item No. Description Unit Tendered Rate
Recoverable expenses in respect of printing/plottingfcopying,
traveling expenses, etc. as specified below:
4.86.1. Size A0 (Monochrome) No. . 4500
46.2. Size A1 (Monochrome) No. 35.00
4.6.3. Size A2 (Monochrome) No. 25.00
4.8.4. Size A3 (Monochrome) No. 1.80
4.6.5. Size A4 (Monochrome) No. 0.50
4.6.6. Size A4 (Monochrome on colour paper) No. 0.50
46.7. Size AQ (Colour) No. 75.00
4.6.8. Size A1 (Colour) No. 85.00
46.9. Size AZ (Colour) No. 55.00
4.6.10. Size A3 (Colour) No. 8.50
4.6.11. Size A4 (Colour) No. 4.00
4.6.12. Laminated posters: Size A0 (Colour) No. 0.00
4.6.13. Laminated posters: Size A1 (Colour) No. 0.00
4.6.14. Laminated posters: Size A2 (Colour) No. 0.00
4.6.15. Laminated posters: Size A3 (Colour) No, 0.00
4.6.16. c(i:r?anv:gissﬁ,ost ;nd binding of reports/tender documents, books of No. 0.00
4.6.17. Electronic Data provided on a flash drive (4 GB). No. 0.00
4.6.18. Provision of Personal Computer Month 0.00
4.6:19. Travel expenses km 3.98
4.6.20. Travel expenses (4 X 4) km 5.94
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CITY OF CAPE TOWN

WATER AND SANITATION

CONTRACT NO. 194C/2020/21

TERM TENDER FOR THE FROVISION OF MULTIDISCIPLINARY PROFESSIONAL SERVICES FOR THE WATER
AND SANITATION DEPARTMENT OF THE CITY OF CAPE TOWN

C3.1 Scope of Work

CONTENTS
1, INTRODUCTION AND EMPLOYER'S OBJECTIVE
2. DESCRIPTION OF THE SERVICES REQUIRED
3. EXTENT OF THE SERVICES
4, USE OF REASONABLE SKILL AND CARE
5. PROJECT BRIEF
8. APPLICABLE NATIONAL AND INTERNATIONAL STANDARDS
7. APPRQVALS
8. PROCUREMENT
9. FORMAT OF COMMUNICATION
10. KEY PERSONNEL
11. MANAGEMENT MEETINGS
12. CLAIMS FOR PAYMENT
13. EMPL.OYER'S RIGHT TO RECOVER COSTS
14. INTELLECTUAL PROPERTY RIGHTS AND CONFIDENTIALITY
1. INTRODUCTION AND EMPLOYER'S OBJECTIVE
The Employer's objectives are to execute new developments and services and repairs, maintenance,
alterations, additions and refurbishments to existing properties and services within the Water and Sanitation
Department, for which it requires teams of Professional Services Providers, The department is divided into
five (5} branches for this tender and the Employer intends to appoint a “Winner", a “Standby Service
Provider 1" and a “Standby Service Provider 2" fo provide multidisciplinary professional services for each
branch. '
Branch | Branch Name Estimated professional fees to
No. be spent per branch for the
Framework Contract Period
A Bulk Water R100 000 000
Catchment Stormwater and River
B Management R56 000 000
C Engineering and Asset Management R54 000 000
D Reticulation Branch R84 000 000
E Wastewater Treatment R100 600 000
Note 1: It is the intention of the Employer to use the successful Service Providers if and when required and
the successful appointment under this contract does not guarantee any amount of work te be executed
hereunder. The Employer reserves the right to plan and effect individual Works Projects at its sole discretion
and to reduce or increase the estimated professional fees to be spent per branch according to the dictates of
the budget.
Teams of Professional Service Providers are reguired to provide the professional services necessary fo
implement these projects, which, in terms of the Municipal Finance Management Act, 2003 and the Municipal
Supply Chain Management Regulations; 2005, must be procured through a competitive bidding process.
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The list of Typical Works Projects contained in Clauses 2.1, 2.2, 2.3, 2.4 and 2.5 (Description of the Services
Required) is merely an outline of the scope of the Cantract Works for each branch and shall not limit the work
to be carried out by the Service Provider under this Framework Contract. The anticipated services to be
provided in accordance with the Framework Contract Document for the Typical Works Projecis are included in
the Schedules of Rates.

It will be expected that a Project Leader (Project Manager or similar professional person) will lead the teams of
Professional Service Providers. and who will draw the required competencies from resolrces available to him
{e.g. in his own company or sub-consultant) or from external approved Service Providers. The key personnel
in-the Senvice Provider teams shall comply with the competencies requiired irrespective of the nature of the
teams and will be evaluated as a single entity

As this framework contract period will exceed the current budget cycle, it is subject to Section 33 of the
Municipal Finance Management Act, 56 of 2003, and consequenily the Employer must follow the required
processes in terms of Section 33. These will run concurrently with the procurement process for this
tender/contract. The Start Date of the Framework Contract is expected to be within 10 (ten) months of the
tender closing date.

The Employer reserves the right to ufilise, under exceptional circumstanices, the Service Providers appointed
for this framework contract to provide professional services to other Directorates/Departments within the City
of Cape Town. These Works Projects will be issued subject to agreement hetween the Framework Contract
Manager and the Service Provider and will be without prejudice.

2. DESCRIPTION OF THE SERVICES REQUIRED
21 NOT APPLICABLE
2.2 NOT APPLICABLE
23 NOT APPLICABLE
24 RETICULATION BRANCH
The Service Provider is required to provide the professional services listed in Clauses 2.4.1 to 2.4.7 befow to
address the following Typical Works Projects which are anticipated to be executed during the duration of the
contract. (Note: Projects requiring design will mostly include the construction phase)
»  Environmental investigations and studies.
¥  Geotechnical investigations.
»  Heritage investigations and studies.
»  Commercial laboratory testing of solls/materials.
¥  Topographical and engineering surveys which may inciude ground penetrating radar surveys for
services detection and mapping.
»  Bulksewer pipeline and manhole structure design in¢luding route planning, hydraulic analysis,
oplimization and corrosion protection,
> Water and sewer pressure main {rising main) design including planning, optimization, vertical alignment
and hydraulic analysis.
»  Refurbish, upgrade or new sewer or water pump statiens.
»  Design, upgrade or refurbishment of existing water and sewer networks,
»  Compiling of Environmental Management Plan (EMP} per works project.
»  Acting as the Employer's Agent in terms of the Occupational Health and Safety Plan per Works Project.
¥ Approval of Occupational Health and Safety Plans per works project.
> Semi-monthly site/admin audits per works project.
»  Close-Out report for Occupational Heakth and Safely per works project,
>  Potable water reservoir structural inspections/investigations.
¥ Upgrades and additions to road works, paving, sewer, stormwater, reficulation/minor water supply and
ducts (electrical, instrumentation, telecommunications, etc.) at the Water and Sanitation depots,
workshops, pump stations and reservoirs.
% Design of water retfaining structures (reservoirs, settling tanks, balancing tanks) and other concrete
structures.
>  Site fraffic surveys.
> Compile traffic accommodation plans in terms of South African Road Traffic Signs Manual (SARTSM).
»  Design shoring specification for deep pipe trenches and excavations.
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¥ Conducting of water and sewer infrastructure investigations to determine root cause of experienced
operational shoricomings and presentation of findings.

> Fadilitate appointment of Community Liaison Officer (CLO) as required by prevailing site
demographics.

»  Construction Monitaring during implementation phase for Trenchless Technology construction methods
and conventional Open-Cut Trench Methods, where pre-approved panel of Contractors will execute the
construction works.

¥ Quality Control and Quality Acceptance of hew construction works and reinstatements. Reinstatements
of paving, excavated roads works, eic,

3> Coordinate and submit Monthly Project Labour Reports.

Personnel requirements

The requirements of the various professionalftechnical personnel are contained. in the Notes provided as a
preamble to Schedule No.4: Reticulation Branch in Part C2.2: Schedules of Rates.

Verifiable-experience referred to in the Notes Is interpreted as experience in that particular service.
Postgraduate years of experience is defined as working experience gained from the time of obtaining a
haccalaureus/diploma qualification, as applicable.

2.4.1 Engineering Services {Civil, Structural, Mechanical, Electrical and Electronic)

2411  Planning, Studies, Investigations and Assessments

The provision of all services described in Clause 3.1 of Board Notice 138 of 2015: Guideline for Services and
Processes for Estimating Fees for Persons Registered in terms of the Engineering Profession Act, 2000 (Act
No 46 of 2000), as amended or amplified upon in the Project Brief (Clause 5) below.

2.41.2 Normal Services

The provision of all services described in Clauses 3.2.1 to 3.2.6 (inclusive) of Board Notice 138 of 2015:
Guideline for Services and Processes for Estimating Fees for Persons Registered in terms of the Engineeririg
Profession Act, 2000 {Act No 46 of 2000), as amended or amplified upon in the Project Brief (Clause 5) below.

The Service Provider's attention is also drawn to the responsibilities of the designer of a struclure in terms of
the Construction Regulations, and shall comply with all requirements in this regard.

The Service Provider shall, apart from conducting his own activities in compliance with the Qccupational
Health and Safety Act, 1993 (Act No 85 of 1993} and Construction Regulations 2014, ensure that any
sub-consultants/contractors employed by the Service Provider also comply with the requirements of the Act
and Regulations. The Service Provider shall enter into an agreement with the Empioyer in this regard before
the commencement of any work related to this contract (Form C1.3, Occupational Health and Safety
Agreement Part C1, refers),

2413 Additional Services

(1) The provision of additional services pertaining to all stages of the project as anticipated in Clause 3.3.1
of Board Notice 138 of 2015: Guideline for Services and Processes for Estimating Fees for Persons
Registered in terms of the Engineering Profession Act, 2000 (Act No 46 of 2000C), as amended or
amplified upon in the Project Brief (Clause 5) below, will be conducted based on the hourly rates
tendered and upon the acceptance of a quotation for such services received from the Service Provider
by the Employer.

(2)  The provision of construction monitoring service as described in Clause 3.3.2 of Board Notice 138 of
2015: Guideline for Services and Processes for Estimating Fees for Persons Registered in terms of the
Engineering Profession Act, 2000 {Act No 46 of 2000), as amended or amplified upon in the Project
Brief (Clause 5) below, will be based on the rates tendered and upon the acceptance of a quotation for
such services received from the Service Provider by the Employer.

2.4.2 Quantity Surveying Services

24.241 Building and Engineering Works Services

The provision of al} applicable services described in Board Notice 170 of 2015: Guideline Taritf of Professional
Fees in respect of Services rendered by Persons Registered in terms of the Quantity Surveying Profession

Act, 2000 (Act No 49 of 2000}, as amended or amplified upon in the Project Brief (Clause 5) below. -
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243 Architectural Services

2431 Standard Services

The provision of all services described in Clauses 1.1 of Board Notice 121 .of 2015: Framework for the
Professional Fees Guideline in respect of services provided by persons registered in terms of the Architectural
Profession Act, 2000 (Act No-44 of 2000), as amended or amplified upon in the Project Brief (Clause 5) below.

The Service Provider's attention is also drawn to the responsibilities of the designer of a structure in terms of
the Construction Regulations, and shall comply with all requirements in this regard.

The Service Provider shall, apart from conducting his own activities in compliance with the Occupational
Health and Safety Act, 1993 (Act No 85 of 1993) and Construction Regulations 2014, ensure that any
sub-consultants/contractors employed by the Service Provider also comply with the requirements of the Act
and Regulations. The Service Provider shall enter into an agreement with the Employer in this regard before
the commencement of any work related to this contract (Form C1.3, Part C1, refers).

2.4.3.2 Additional Services

(1) The provision of additional services pertaining to all stages of the project as anticipated in Clauses
1.2.1 of the 2015: Framework for the Professional Fees Guideline in respect of services provided by
persons registered in terms of the Architectural Profession Act, 2000 (Act No 44 of 2000), as amended
or amplified upon in the Project Brief (Clause 5) below, will be conducted based on the hourly rates
tendered and upen the acceptance of a quotation for such services received from the Service Provider
by the Employer.

{2) The provision of special inspections {more intensive inspections and assessments of the works) as
described in Clause 1.2.1.2{c) of the 2015 Professional Fees Guidelines as published by the South
African Council for the Architectural Profession in terms of the Architectural Profession Ack, 2000 (Act
No 44 of 2000}, as amended or amplified upon in the Project Brief (Clause 5) below, which will be
conducted based on the rates tendered and upon the acceptance of a guotation for such services
received from the Service Provider by the Employer.

(3)  Rezoning or change of use or amendments of town planning schemes.

244 Project Management Services

The provision of all services described in Clause 3.0 (Standard Services) and Clause 4.0
(AdditionalfSupplementary Services) of Board Notice 202 of 2011: Guideline Scope of Services and
Recommended Guideline Tariff of Fees for Persons Registered in terms of the Project and Construction
Management Professions, (Act 48 of 2000), as amended or amplified upon in the Project Brief (Clause 5)
below.

245 Environmental Assessment Practitioner, Environmental Control Officer, Environmental Auditor and
Heritage Assessment Practitioner

24.51  An independent Environmental Assessment Practitioner (EAP) is required to assess the project objectively,
provide advice on the implementation of relevant environmental legislation and the requirements for any
Environmental Assessments, undertake such assessmenis (where required), obtain the required
Environmental Authorisation from the Environmental Authoriies (where required) and develop an
Environmental Management Programme (EMPr) for the project.

The EAP will be responsible for the planning, management, coordination of environmental impact
assessmenis, strategic environmental assessments, environmental management pregrammes or any other
appropriate environmental instruments introduced through reguiations

An EAP may be required fo act as a Review EAP on any project as instructed by the Employer. A Review
EAP must fulfil the requirements of an EAP and must be registered with EAPASA.

When required, a Public Participation Practitioner will assist with any Environmental impact Assessments or
similar. The practitioner will be required to have at least 3-years’ experience in similar activities.

2.4.52  Anindependent Environmental Contral Officer (ECQ) is required to monitor objectively the implementation of
relevant environmental legislation, conditions of Environmental Authorisations (EAs or other environmental
licences, permits) and the Environmental Management Plan for the project. The ECO must be on site prior to

any site establishment and must form an integral part of the project team.
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An independent Environmental Auditor is required to undertake environmental compliance audits at prescribed
timeframes (prescribed by the competent authority) for the duralion of construction related activities (and
thereafter as required). These audits must comply with the reguirerients as prescribed in Regulation 34 of the
ElA Regulations, 2014, as amended

An independent Heritage Assessment Practitioner (HAP) may be required to assess a project objectively and
provide advice on the implementation of the National Heritage Resources Act.and Heritage Protection Overlay
zoning where this is in place. The Heritage practitioner will be required to complete any Notifications of Intent
to Develop, cairy out any heritage impact assessments or develop heritage statements for the project, and
assist with any required applications under heritage legisiation as well as with the implementation of any
heritage requirements put in place by the relevant authorities. It must be noted that the heritage practitioner
should be appropriately experienced/qualified in the applicable fields of heritage such as built environment,
archaeofogy or pataeontology as required.

Health and Safety Services

The provision of all services described in Clause 3 (Standard Services) and Clause 4 (Additional Related
Services) as described in the Guideline Scope of Services and Recommended Guidefine Tariff of Fees for
Construction Health and Safely Professionals Registered in terms of the Project and Construction
Management Professions Act, 2000 {(Act 48 of 2000), Board Notice 167 of 2019 as gazetted in government
Gazette No. 42697, 13 September 2019, as amended or amplified upon in the Project Brief (Clause 5) below,

Specialist Services

Where the Employer requires specialist services from the Service Provider to comply with the Scope of Works,
such services shall be provided by the Service Provider and shall be conducted on a Time and Cost basis. No
additional services shall be undertaken without the approval of the Employer. Such specialist services shall
include but are not limited to those listed in item 4.4 in C2.2: Schedules of Rates.

Where the Employer requires materials, equipment, testing and/or any other recoverable expenses not
covered in the Scope of Work, such items will be provided by the Service Provider on a cost basis plus
administration fee (refer to items 4.5.1 and 4.5.2 in C2.2: Schedules of Rates). Prior approval needs to be
obtained from the Employer before these items may be procured.

NOT APPLICABLE

EXTENT OF THE SERVICES

The work that is to be carried out under the contract is as provided for in the Schedules. of Rates. However, if
during the course of the Works Project, circumstances are found to differ from those anticipated, the Employer
reserves the right to modify the scope of the Work: Project to suit the prevailing circumstances.

Purchase Orders will be raised for each approved Works Project by the Employer. Such Works Project will be
based on the Schedules of Rates or time based cost proposal submitted by the Service Provider and accepted
by the Employer

The services to be provided in terms of this contract are inextricably linked to the Employer's budget, and it
should he naoted that while the Employer has every intention of completing the full Scope of Work making full
use of the budget allocation, the Employer’'s budget is subject to periadic review. Should it become necessary
to vary the scope of work or even suspend or terminate this coniract, such variation, suspension or termination
shall be deait with in accordance with the provisions of the Standard Professional Services Contract as
amended by the Contract Data.

USE OF REASONABLE SKILL AND CARE

The Service Providers' attention Is drawn to the fact that the safety of persons and properly is of paramount
importance, closely followed by the minimisation of disruption and inconvenience to the local authority and
public..

The Service Provider is therefore required to provide all aspects of the Sefvice with all reasonable care,
ditigence and skill in accordance with generally accepted professional techniques and standards, and ensure
that all legal requirements are met, and that all legal processes are adhered to.
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PROQJECT BRIEF

5.1 Terms of Reference
The Emplayer's objective is to:
[0] perform repairs, renovations, alterations and additions from time-to time on some of the properties and

services under its custodianship. These properties are located in all areas of the City of Cape Town.

{ii) execlte new capital projects or services.
In order to design, procure and manage these projects the Employer requires various professional services to
be provided. All services would be performed in complete compliance with the respective guidelines or tariffs
of fees..
In general, it is the Employer's intention for the Service Provider to provide all stages of services (Stages 1-6)
for a particular Works Project.
The Service Provider will furthermore be required to procure, on instruction from the Employer, any other
specialist services as may be required for the successful implementation of this project, in terms of a sub-
consultancy or sub-contract agreement.

5.2 Specific Requirements

5.2.1 Professional Consulting Services

5.2.1.1 Planning, Studies, Investigations and Assessments
The Service Provider shall carry out all of the studies and investigations necessary tc determine a scope of
work for each facility. A Prefiminary report on the technical and financial feasibility of the project together with
preliminary proposais in this regard shall be submitted.
The payment for Planning, Studies, Investigations and Assessments shall be at the tendered Time-Based fees
for the professional services required.

§.2.1.2 Normal, Standard and Building & Engineering Works Services
Where a Quantity Surveyor is not part of the team for a particular Works Project, the cost estimates shall be
completed by the other refevant disciplines for each Stage (as applicable) and the cost thereof shall be
deemed fo be included in the tendered rates for that discipline.
Stage 1: Inception
The Works Project Brief wili generally have been agreed before the Works Project commences.
The Service Provider shall provide a Works Project Proposal, as detailed in clause 4.8 of Part C1.2: Contract
Data, to the Employer for approval.
Stage 2: Concept and Viability
The Service Provider shall provide a preliminary design.
Stage 3: Design Development
The Service Provider shall provide those services necessary to:finalise the detailed scope of work, design,
specifications, detailed estimate and updated programme for the project and shall co-crdinate the input frem
all members of the professional team in this regard. The Project Leader shall be responsible for ensuring that
the time, cost and quality parameters are adhered to. The Project Leader's name for the particular Works
Project must be clearly stated in the Works Project Proposal.
The Service Provider shail be responsible for all service enquiries, wayleave applications and obtaining the
necessary authority or permission from the relevant service authorifies to carry out all work in terms of this
project. All applications in this respect must be carried out timeously,
The design development shall take cognisance of all design requirements as may be imposed by the local
authority or any other authority whose services are impacted upon by the proposed work.
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The design development shali consider and minimise disruption to the working environment of staff adjacent
to renovated areas. A form of screening at public entrances, corridors and privale working areas must be
considered to minimise loss of privacy and entry into the properties and those immediately adjacent.

A set of documents, consisting of a scope of work, draft plans/drawings and specifications shall be submitted
to the Empleyer for comment and approval priof to going out to tender. All plans must be thoroughly checked
by the Service Provider's Project Leader prior to submission. On approval of the detail design drawings and
council approved drawings, two sets of paper prints of each must be submitted to the Employer for signature.
One set will be kept by the Employer and the other returned to the Service Provider. All other prints issued
thereafter shall carry the words “Initial version signed on (date)” at the signature-location in the title block.

A revised cost estimate shall be submitied-to the Employer.

Stage 4: Documentation and Procurement

The Service Provider shall provide those services necessary for the preparation of procurement

documentation, advertising of tenders, and the evaluation of tenders received. The Service Provider shall
confirm the Employer's procurement (Supply Chain Management) policies and procedures prior to the
preparation of any procurement documentation.

The construction contract document shall be prepared in the Gonstruction Industry Development Board's
(CIDB) or non-CIDB format (as applicable). The Service Provider shall confirm with the Employer which
Conditions of Contract (GCC, FIDIC, JBCC, National Treasury, etc.) will be applicable to each Works Project.
The Service Provider shall liaise with the Employer during the preparatlon of the contract document to
determine any other specific requirements that the Employer may have in this regard.

Specifications shall inciude, inter alia, Health and Safety Specifications, and an Environmental Management
Ptan.

The Service Provider should note that it is the Employer's preference that all payment items must be
measured out in the Bills of Quantities, as opposed to the use of provisional sums or prime cost items. Should
provisional sums or prime cost items of greater value than R300 000 (incl. VAT) be included in the Bills of
Quantities, the Service Provider will be expected to follow an open competitive process in respect of these
items, on behalf of the contractor. This will include the preparation of a tender docurnent, adverlising and
receiving tenders, and evaluating same on behalf of the contractor.

A draft contract document shall be submitted to the Employer for scrutiny at least four weeks prior to the Bid
Specification Committee meeting taking piace. The Service Provider shall atiend Bid Specification Committes
meetings {as required) prior to the finalisation of the contract document and the advertising of tenders. All
comments of the committee shall be incorporated into the final contract documerits.

Once the contract document has been finalised, the Service Provider shall supply the Employer with an
electronic copy of the documents and drawings.

The Service Provider shall be responsible for providing the Employer with the required number of copies of
plans and tender documents for tender purposes (both hard copy and on a flash drive).

The Service Provider shall, during the tender period, attend and preside over a tender clarification meeting,
and respond to all queries received during this period. This will include the preparation of any Notice to
Tenderers

Once tenders close, the Service Provider shall prepare a technical evaluation report for consideration by the
Employer's Bid Evaluation Committee (BEC). The Service Provider may be required to attend the BEC
Meeting and may be asked to respond to any queries the cominittee may raise and follow up on any issues
requiring attention/action.

Once approved by the Employer, the Service Provider shall facilitate the signing up of the construction
contract, in consultation with the Employer,

Working drawings, including reinforcement drawings and Bending Schedules, shall be finalised as part of
Stage 4 unless otherwise agreed with the Employer.

» Reticulation

A number of Works Projects for the Reticulation Branch will be initiated under their pipe rehabilitation
programme. For these Works Projects, the design would have been done by the branch and the Service
Provider will be required to implement Stages 4 (if applicable), 5 and 6 using a panel of Contractors which
the branch has already pre-approved.
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Stage 6: Contract Administration and Inspection

The Service Provider shall provide those services as required to manage, administer and monitor the
construction contract, including co-ordination of the inspection of the works by the other members of the
professional team, as and when necessary.

The service to be provided shall include, where necessary detailed drawings prepared by the contractor for
manufacture and installation.

The Service Provider shall prepare any further plans, designs and drawings {(over and above the tender
drawings), which may be necessary for the execution of the works, The preparation of any shop drawings
required for manufacture and installation, or the detailed checking of such, where prepared and submitted by
the construction contractor, shall form part of the normal services.to be provided by the Service Provider.

The Service Provider shall also, in particular, ensure that all payment cerlificates, preferential procurement
and labour returns, and contract participation expenditure reports are timeously submitted.

Stage 6: Close-Out

The Service Provider shall complete the project close-out as described in the guideline scope of services.

As-built plans/drawings shall be submitted to the Employer in electronic format (preferably .dwg, otherwise
.dxf) as well as one complete set of paper prints.

The Service Provider shall also compile a project close-out report for submission to the Emplayer, which
includes, inter alfa, technical details of the project, the project team, project cost, completion dates,
construction details and design changes, delays and the reasons thereof, problems encountered and the
solution thereof, conclusions and recemmendations,

52.1.3  Additional Services

Payment for the foliowing services will be deemed to be included in the tendered percentage rates unless
specifically itemised or excluded:

Service Enquiries/Wayleave Applicationg

The Service Provider shall be responsible for all initial service enquiriesiwayleave applications from the
various service authorities, the requirements of whom shall be carried through into the designs and tender
documentation as necessary. Payment for this service will be time-based.

Preferential Procurement and Targeted Participation

The Service Provider shall provide all services related to preferential procurement and targeted participation in
respect of the construction contract (as set out in the Employer's example CIDB documents for Givil (or other)
construction contracts inciuding but not limited to:

{a). the incorporation into the contract documentation of;

i)  preferential procurement requirements in respect of B-BBEE -and, if applicable, local production and
content, and
iiy targeted participation goals in respect of targeted labour and/or resources.

(b) the monitoring and verification of compliance with. (i} and (i) in (a) above during the construction coniract
(including the receiving and collation of documentary evidence submitted by the confractor in this
regard).

Censtruction Monitoring

Construction monitoring will be required for many projects, requiring the full time input of experienced
individuals on site. The level of construction monitaring required will be stated in the Works Project Brief.

The Service Provider shall, when called upon to do so by the Employer, submit a fully motivated proposal for
such construction monitoring to the Employer for approval.

The proposal shall name the individual(s) proposed, provide details of their experience in relation to the
particular Works Project, the anticipated duration of their involvement and the monthly cost in respect theraof.
The cost shali include all benefits, overhead charges and profit as well as any overtime costs, if applicable.
Construction monitoring staff will be paid over the year end break, if applicable.
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The Service Provider's proposal may be accepted or rejected at the sole discretion of the Employer.

Act as the Employer’s agent in terms of the Occupational Health and Safety Act

The Service Provider, in submitting a tender for this professional services contract, shall be deemed to have
acknowledged acceptance of the appointment as the Employer's Construction Health and Safety Agent in
terms of the Occupational Health and Safety Act, 1993 (Act No 85 of 1993) and the Construction Regulations,

2014, should the Employer accept the tender. The Service Provider shall, as such, execute all of the duties of

the client as contemplated in the Construction Regulations.

The Service Provider's attention is alse drawn to the responsibifities of the designer of a structure in terms of
the Construction Regulations, and shall comply with all requirements in this regard.

The Service Provider shall, apart from conducting his own activities in compliance with the Occupational

Health and Safety Act, 1593 (Act No B5 of 1993) and Construction Regulations, 2014, ensure that any sub-

consultants/contractors employed by the Service Provider also comply with the requirements of the Act and
Regulations. The Service Provider shall enter into an agreement with the Employer in this regard before the
commencement of any work refated to this contract (Form C1.3, Part C1, refers).

Environmental Control Officer

Where' required for a specific Works Project, the Service Provider shall provide from within its own
crganisation or, if necessary, appoint as a sub-consultant, a suitably experienced Environmental Control
Officer (ECO) whose responsibilities shall be as follows:

(a) to prepare a project specific Censtruction Environmental Management Programme (specification) (EMPr)
for inclusion into the construction tender/contract documents.

(b) to assist the Employer's Agent/Engineer/Principal Agent in ensuring that any necessary permits. are
obtained.

(€) to convey the contents of the EMPr to the contractor's site team, and discuss the contents in-detail with
the contractor, as well as to conduct induction and environmenta! awareness training sessions to the
contractor's and sub-contractor's workforces, as and when necessary.

(d) to monitor and verify that the EMPr is adhered fo at all timies, and to inform the Employer's
Agent/Engineer/Principal Agent if the specifications are not followed.

(e} to review construction method statements for approval by the Employers Agent/Engineer/Principal
Agent.

() 1o assist the Employer's Agent/Engineer/Principal Agent and contractor in finding environmentally
responsible solutions to problems.

(g) to provide a report on environmental compliance issues (with photographic evidence, if applicable) at the
monthly site meetings or any other meetings that may be called regarding environmental matters.

(b} to ensure that all activitiesfincidents conceming the environment are recorded in the site records, to
monitor and review such records and advise the Employer's Agent/Engineer/Principal Agent of any
action necessary.

(i) tainspect the site and surrounding ateas with regard to compliance with the EMPF.

{i) to advise the Employer's Agent/Engineer/Principal Agent on the imposition of penaities or fines specified
in the EMPr, or the removal of person(s) and/or equipment not complying with the specifications.

The frequency of site visits/inspections shall be as and when necessary, but not less than at monthly intervals.

Training of Personnel

The Employer may require that the Service Provider provide trainirfig ard transfer knowledge to one or more of
the Employer's staff, described as a Trainee for the purposes of this Contract.

The:-preferred situation will be that the Trainee is incorporated into the Service Provider's team for a particular
Works Project. The Trainee should be given specific design tasks to complete under the supervision of an
experienced and relevant engineer, referred to as the Supervisor.

The Supervisor will be required to:

. Guide and instruct the Trainee in the execution of the tasks

° Monitor the Trainee's progress

. Provide monthiy feedback on the Trainee's progress
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Payment will be made for the effective time spent by the engineer in the supervision and training of the
Trainee. Payment will also be made for the provision of a Personal Computer (PC) for the sole use by the
Trainee for the execution of the task(s)-allocated to the Trainee. The PC shall be appropriate for the task(s)
and have the necessary software required for the execution of the task(s). Appropriate payment items have
been allowed in the Schedules of Rates.

5.3 Time Frames/Milestones
Milestories set by the Employer fypically revolve around budget cycles and the need to spend the budget in
any given financial year. The Important milestones are therefore the financial year ends {30 June each. year)
and the Service Provider will be expected to establish a project programme, in consultation with the Employer
that takes cognisance of the budgets available and the budget cycles. Once agreed, the Service Provider is
expected to ensure that the programme is adhered to, and to intérvene timeously if necessary.
The Service Provider shall submit a revised programme as.and when required by the Employer.

5.4 Places for the Performance of Specific Tasks
It1s anticipated that the majority of the work involved in the repotting, preliminary design and detail design and
tender stages will be undertaken at the. Service Provider's local office. The construction monitoring service will
take place at the site of the project. )
The Service Providers personnel will however be required to attend meetings in the Cape Metropolitan area or
at the location of the Works Projects as and when required, and it may be necessary to ¢arry out inspections
at the contractor’s (or sub-contractor's} yard(s) wherever they may be.

55 Reporting Requirements
Aside from the three particular repofts required in terms of the brief above (he Preliminary Technical &
Feasibility Report, Tender Evaluation Report and Project Close-Out Report), the Service Provider may be
required to prepare, or contribute to, ad hoc reports on specific aspects of the project.
Furthermore, the Service Provider shall submit monthiy cost reports to the Employer showing expenditure in
respect of both the Service Provider's appointment and the construction contractors contract; together with
the anticipated spend to the end of the financial year in question.
The CGonceptual Planning Report shali be submitted within the time frames agreed to by the Employer.
The Tender Evaluation Report shall be submitted to the Employer within two weeks of tenders for the
construction works having been received.
A preliminary Project Close-Out Report shall be submitted to the Employer within three months of the
Certificate of Completion having been issued, which shall be updated as necessary and re-submitted within
three: months of the issue of the Final Approval Certificate. :

6. APPLICABLE NATIONAL AND INTERNATIONAL STANDARDS
The Service Provider shall ensure that cognisance of all applicable national and international standards are
taken in the execution of histher own work and that of histher sub-consultants in the design and compilation of
specifications for this project. International standards should only be used where no national standards exist,
or where itis the norm fo use or refer to international standards,

7. APPROVALS
The Service Provider shall be responsible for obtaining the following approvals:
(@) Approval of the implementation programme from the Employer,
(b) Approval of the conceptual and preliminary designs from the Employer,
(€} Approval of the project from Heritage Western Cape (if required),
(d) Approval (authorisation) of the project from the Department of Environmental Affairs and Development

Planning (if required),

(e} Approval of the detail design, drawings and contract document from the Employer,
() Wayleave approval from all service authorities,
(a) Approval of the Engineers Representative from the Employer,
() Inrespect of time based services, approval of the allocation of staff from the Empioyer,
(i} Approval for the employment of specialist sub-consuitants from the Employer,
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8. PROCUREMENT

8.1 Preferential Procurement
The Works shall be executed in accordance with the conditions associated with the granting of preferences
detailed in the Preference Schedule where preferences are granted in respect of B-BBEE contribution,
Financial penalties, as described in the Preference Schedule, shall be applied in the event that the Service
Provideris found to have breached the conditions contained in the Preference Schedule (unless proven to be
beyond the contrel of the Service Provider).
Notwithstanding the application of penalties, the Service Provider's attention is drawn to other sanctions that
may be applied by the Employer (listed in the Preference Schedule) with due consideration to the
circumstances.

8.2 Monitoring the use of sub-contractarsisub-consultants and joint ventures
Notwithstanding the restriction on sub-contracting as desciibed on the Preference Schedule, it is recognised
that sub-contracting is an integral part of the built environment, which the conditions of contract make
provision for.
In order, however, to comply with the requirements of the Preference Schedule, the Service Provider shall
submit to the Employer's Agent, on a monthly basis, a B-BBEE Sub-confract Expenditure Report. The
format of this report is provided in Annex 2 attached.
The Service Provider shall submit to the Employer's Agent documentary evidence in accordance with the
applicable codes of good practise of the B-BBEE status level of every sub-contractor employed by the Service
Provider. Until such fime as documentary evidence as described above has been submitied to the Employer's:
Agent, a sub-confractor shali be deemed to be a non-compliant contributar.
The Service Provider shall furthermore, on the written request of the Employer’s Agent, provide documentary
evidence showing the value of work sub-contracted to any- or all of the sub-contractors employed by the
Service Provider.

8.3 Forms for contract administration
The Service Provider shall complete, sign and submit with each monthly statement for payment, the following
updated returns (the format of which are attached in C3.2 Annexes as amended from time 1o time):
. B-BBEE Sub-contract Expenditure Report (Annex 1)
° Joint Venture Expenditure Report (Annex 2)
The B-BBEE Sub-contract Expenditure Report is required for monitoring the prime contactor's compliance
with the sub-contracting conditions of the Preference Schedule.
The Joint Venture Expenditure Report is required for monitoring the joint venture's compliance with the
percentage contributions of the JV pariners as tendered, where the joint venture has been awarded
preference points in respect of its consolidated B-BBEE scorecard.
In respect of Annexes 1 and 2, the Employer shall, in addition to any other sanctions available fo it, apply the
financial penalties applicable to breach of preferencing conditions in the Preference Schedule Preference
Schedule in Part T2.2 Returnable Schedules. in the case of joint ventures (Annex 2), the contractor shall
prove his compliance with item 6) in Section 2 of the Preference Schedule by providing a consolidated
scorecard athis own cost on instruction from the Employer's Agent.
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i  Approval of plans from Department of Planning and Building Development within City of Cape Town in
accardance with the National Building Regulations and Building Standards Act (Act 103 of 1977) and all
necessary cerlifications,

(k) Approval for the employment of specialist sub-consultants and their applicable costs/hourly rates from
the Employer,

() Approval of the accommodation of traffic plans from the Traffic Manager.

Notwithstanding any approval received from the Employer, the Service Provider shall remain responsible for
all work carried out by the Service Provider and its sub-consuliants in terms of this contract.




9. FORMAT OF COMMUNICATION

All requests for formal approval from the Employer, or any other body, shall be submitted in writing in
hardcopy format. Interim payment claims shalil be submitted in the same format, accompanied by an original
tax invoice. Ad-hoc communication between the Employer and the Service Provider may be conducted per
facsimile or in electronic format (e-mail). Electronic ¢opies shall also be submitted for the record.

All pians and contract documents submitted for approval shall be in hardeopy and elecironic format.
10. KEY PERSONNEL

More than the minimum number of key persohnel stated below may be required in order to fulfil the Service
Provider's obligations.

KEY PERSONNEL
NOTE: Refer to Clauses 2.1, 2.2, 2.3, 2.4 and 2.5 in Part C3.1: Scope of Work for Typical Works Projects lists.
Service Profession Branch
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A minimum of 2 (two) registered professional Civil
Engineers (PrEng) or professional Civil
Engineering Technologists (PrTechEng) or other
Civil Engineering proven equivalent registration, each with at least v v v v v

8 (eight) years verifiable postgraduate experience in
the analysis, design, conirol and monitoring of civil
and infrastructural works similar to those listed in
Typical Works Projects lists,

A minimum of 2 (two) registered professional
Structural Engineers (PrEng) or proféssional
Structural Engineering Technologists
(PrTechEng) or other proven equivalent
registration, each with at least 8 (eight) years v v s v v
verifiable postgraduate experience in the analysis,
design, control and monitoring of structural works
pertaining to all types of construction work similar to
those listed in Typical Works Projects lists.

Structural
Engineering

A minimum of 2 (two) registered professional
Mechanical Engineers (PrEng) or professional
Mechanical Engineering Technologists
{PrTechEng) or other proven equivalent
registration, each with at least 8 (eight) years v v v v v
verifiable postgraduate experience in the analysis,
design, control and monitoting of all works related to
all types of construction work similar to those listed
in Typical Works Projects lists.

Mechanical
Engineering

A minimum of 2 {two) registered professicnal
Electrical Engineers {PrEng) or professional
Electrical Engineering Technologists
{PrTechEng) or other proven equivalent
registration, each with at least 8 (eight) years v v v v v
verifiable postgraduate experience in the analysis,
design, control and monitoring of all works related to
all types of construction work similar to those listed
in Typical Works Projects lists.

Electrical
Engineering
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KEY PERSONNEL

NOTE: Refer to Clauses 2.1, 2.2, 2.3, 2.4 and 2.5 in Part C3.1: Scope of Work for Typical Works Projects lists.

Service Profession Branch
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A minimum of 1 (one) registered professional

Electronic Engineer (PrEng) or professional

Electronic Engineering Technologist

{PrTechEng) or other proven equivalent

Electronic | registration, with at least 8 (eight) years verifiable
Engineering postgraduate experience in PLC and SCADA v v v v v

programming and in the analysis, design, contral

and monitoring of alf works related to all types of

construction work similar to those listed in Typical

Works Projects lists,

A'minimum of 1 (one) Process Design Engineer

who is a registered professional Civil or Chemical
Engineer (PrEng) or professicnal Civil or
Chemical Engineering Technologist
(PrTechEng) or other proven equivalent
registration, who has experience in the analyses
and design of Water Treatment Plants (10Me/day or
larger), and has either:

(i) a Postgraduate gualification in Water Treatment
with a minimum of 8 (eight) years verifiable
experience in the analyses and design of Water
Treatment Plants, 5 (five) of which must be post
Postgraduate experience, or

(ii} 20 (fwenty) years verifiable experience in the
analyses and design of Water Treatmerit Plants.

Process Design
Engineer "A”

A minimum of 1 {one) Process Design Engineer
who is a registered professional Civil or Chemical
Engineer (PrEng) or professional Civil or
Chemical Engineering Technologist
(PrTechEng) or other proven equivalent
registration, who has experience in the analyses
and design of Wastewater Treatment Plants
Process Deasign (10M¥/day or larger), and has either:

Engineer "D" (i) a Postgraduate qualification in Wastewater
Treatment with a minimum of & (eight) years
verifiable experience in the analyses and design of
Wastewater Treatment Plants, 5 (five) of which must
be post Postgraduate experience, or

(i1} 20 {twenty) years verifiable experience in the
analyses and design of Wastewater Treatment
Plants.

A minimum of 1 (one) registered professional Civil
Engineer {PrEng) or professional Civil
Engineering Technologist (PrTechEng) or other
proven equivalent registration, with at least
Hydraulic 8 (eight) years postgraduate experience in the
Engineer "A” design of large diameter pipelines and in surge
analyses and must have undertaken, and faken
responsibility for, the design of a minimum of

5 (five) pipeline projects (including surge anaiyses)
with a diameter larger than 500mm.
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KEY PERSONNEL

NOTE: Refer to Clauses 2.1, 2.2, 2.3, 2.4 and 2.5 in Part C3.1: Scope of Work for Typical Works Projects lists.

Service

Profession

Branch

Bulk Water

Catchment
Stormwater and
River
Management

Engineering and
Asset
Management
Reticulation

Hydraulic
Engineer “B”

A minimum of 1 {one) registered professional Civil
Engineer (PrEng} or professional Civit
Engineering Technologist {PrTechEng) or other
proven equivalent registration, with at least

8 (eight) years postgraduate experience in the
design of pipelines and in surge analyses and must
have undertaken, and taken responsibility for, the
design of a minimum of 5 (five} pipeline projects
{including surge analyses) with a diameter larger
than 300mm.

Wastewater

Treatment

Hydraulic
Engineer “C”
(Mydrolegy and
opef channel
hydraulics and
engineering)

A minimum of 1 (one) registered professional Civil
Engineer {PrEng) or professional Civil
Engineering Technologist (PrTechEng) or other
proven equivalent registration, with at isast 8
(eight) years verifiable pestgraduate experience in
this specialised field and specifically rainfall-runoff-
water quality modelfling, river (and floodplain) and
open channel flow modelling, stormwater network
modelling, analysis of river and rainfall data for flood
management and stormwater harvesting, hydraulic
engineering structures, and Sustainable Urban
Drainage Systems (SUDS),

Gedhydrologist

A minimum of 1 (one) Geohydrologist (PrSciNat) or
other proven equivalent registration, with at least
10 (ten) years verifiable postgraduate experience in
Groundwater management. The Geohydrologist
must have at least a NOF level 8 (including an
Honours degree) in geohydrology or similar
earth/water science field of expertise and must have
extensive knowledge in geohydrological
investigations, wellfield development and
operations, and monitoring (inchuding water quality),

Guantity Surveying

A minimum of 1 (one) registered professional
Quantity Surveyor (PrQS) or other proven
equivalent registration, with at least 8 (gight)
years verifiable postgraduate experience in
providing a quantity surveying service for all fypes of
construction waork similar to those listed in Typical
Works Projects lists,

Architectural

A minimum of 1 (one ) registered professional
Architect (PrArch) or professional Senior
Architectural Technologist (Pr SArch T) or other
proven equivalent registration, with-at least 8
{eight) years verifiable postgraduate experience in
providing an architectural service for all types of
construction work similar fo those listed in Typical
Works Projects lists.
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KEY PERSONNEL

NOTE: Refer to Clauses 2.1, 2.2, 2.3, 2.4 and 2.5 in Part €3.1: Scope of Work for Typical Works Projects lists.

Service

Profession

Branch

Bulk Water

Catchment
Stormwater and

River

Engineering and
Asset
Management
Reticulation
Wastewater
Treatment

Project
Management

A minimum of 1 {one) registered professional
Construction Project Manager (PrCPM) or
Project Management Professional (PMP) or
other proven equivalent registration, with at least
8 (eight) years verifiable postgraduate experience in
the management of all works related to ali types of
construction works similar to those listed in Typical
Works Projects lists.

Occupational Health
and Safety

A miinimum of 1 (one) professional Construction:
Health and Safety Agent (PrCHSA) registered with
the South African Council for Project and

“Construction Management Professions

{SACPCMP} with the necessary competencies and
resources to act as the Employer's Agent in terms of
the Occupational Health and Safety Act.

Environmental

A minimum of 1 (one) Environmental Assessment
Practifioner {EAP) registered with the
Environmental Assessment Practitioner's
Association of South Africa (EAPASA) or who
meets the criteria for registration (and has applied
for registration) with the Environmental
Assessment Practitioner's Association of South
Africa (EAPASA). The EAP must have at least 8
{eight) years verifiable experience in the
undertaking of all environmental works related to all
types of construction work similar to those listed in
‘the Typical Works Projects lists. The EAP must
have acted in a lead role in at least (2) two Full
Scoping/Environmental impact Assessment (EIA)
reports and at least (5) five Basic Assessments of a
project or type proven te the Typical Works Projects
list.

Freshwater
Ecologist

A minimum of 1 (one) Freshwater Ecologist
registered with the South African Council for
Natural Sclentific Professions (SACNASP) or
other proven equivalent registration with at least
8 (eight) years verifiable postgraduate experience in
this specialised fleld and specifically providing
aqualic ecological advisory services and
undertaking all work necessary to acquire the
authorisations (including General Authorisations or
Water Use Licences) or permits required in terms of
the National Water Act No. 36 of 1998.

Key personnel will be expected to operate out.of the local office, as the exigencies of this project require.

Shauld it become necessary to replace any of the key personnel listed at the time of tender during the course
of this contract, they may only be replaced by individuals with similar or better qualifications and experience,
who satisfy the minimum requirements and then only with the written approval of the Employer. (Note that

‘vetifiable experience’ is interpreted as experience in that parlicular service.
demonstrated in the CVs provided. Postgraduate years of experience is defined as experience gained from

the time of obtaining a baccalaureus gualification).
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11.1

11.3

11.4
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MANAGEMENT MEETINGS
Management Meetings

During the initial stages of projects (Planning, Studies, Investigations and Assessments: Inception; Concept
and Viability'and Design Development) the Service Provider will be expected to attend monthly management
meetings with the Employers project management team (PMT), convened for the purpose of managing these
projects. The Project Leader will present the Service Providers proposals at these meetings, and take
direction from the PMT in this regard.

Community/Stakeholder Meetings

The Service Provider will also be expected to contribute to and attend community/stakeholder meetings,
presenting proposals at these forums, and taking cognisance of input from the various interested and affected
parties in the conceptual and detail design development, where possible. 1t is anticipated that it will be
necessary to continue with community/stakehalder participation through the construction period, including to
respond to any individual queries/concems that may be raised.

Supply Chain Management (SCM) Committee Meetings

During the course of the Documentation -and Procurement stage, the Service Provider shall attend and
participate in the SCM Bid Specification and Bid Evaluation Committee meetings in order to present the
contract document and tender evaluation report to the Employer,

The Service Provider shall plan to attend two BSC meetings and two BEC meetings. The number of meetings
can vary depending on the complexity and extent of interest shown in the tender.

Site/Technical Meetings

During the Contract Administration and Inspection stage of these projects, the Service Provider shall convene
and run monthly site meetings at which the Employer and contractor will be present, as well as any technical
meetings with the contractor as may be required to ensure the successful implementation of these projects.

Ad-hoc Meetings

The Service Provider will be expected to attend ad-hoc meetings from time to time, with the Employer,
stakeholder groups, or service or other authorities, in order to address specific issues as and when the need
arises,

General

The Service Provider shall be represented at all meetings by at least one of the key personnel, preferably the
Project Leader. The Service Provider -shall provide secretarial services (for record keeping purposes) at all
management, community/stakeholder, site/technical, and ad-hoc meelings.

All charges in respect of the provision of secretarial services shall be deemed to be included in the tendered
Time-based fees.

CLAIMS FOR PAYMENT
The Service Provider may submit interim claims for payment (invoices) as the work in terms of this contract

progresses, but not more frequently than at monthly intervals. All interim claims must be accompanied by an
original tax invoice. Payment will be effected within 30 days of the date on the tax invoice.

13. EMPLOYER’S RIGHT TO RECOVER COSTS

The Employer reserves the right to recover, by way of a deduction from any amount due fo the Service Provider,
any additional cost which the Employer incurs arising out of non-performance/negligence of the Sefvice
Provider.

Contract

Part C3: Scope of Work Scope of Work
Contract No. 194C/2020/21

57 C31




14. INTELLECTUAL PROPERTY RIGHTS AND CONFIDENTIALITY.

Any inteliectual property (including but not limited to source documents, designs, maps, drawings, reporis,
statistics, recordings, photography, computer software, electronic documents, etc.) that may result from the
project will be the sole property of the City of Cape Town.

In alignment with the above, any information arising from or within a project will be treated as confidential and
no inférmation is to be divulged, provided fo or mentioned to persons or parties not invelved in the project
except where permission is granted in writing for that specific purpcse.
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CITY OF CAPE TOWN

WATER AND SANITATION

CONTRACT NO. 194C/2020/21

TERM TENDER FOR THE PROVISION OF MULTIDISCIPLINARY PROFESSIONAL SERVICES FOR THE WATER
AND SANITATION DEPARTMENT OF THE CITY OF CAPE TOWN

C3.2 Annexes

ANNEX 1. SCHEDULE OF DEVIATIONS

ANNEX 2: SCHEDULE 11: KEY PERSONNEL [Extracted from tender subrmission]

ANNEX 3: SCHEDULE 11(A): SPECIFIC EXPERIENCE OF KEY PERSONNEL [Extracted from tender submission]

ANNEX 4: SCHEDULE 12: SUPPORT RESOURCES [Extracted from tender submission]

ANNEX 5: SCHEDULE 18: ADDITIONAL PERSONNEL SCHEDULE [Extracted from tender submission)

ANNEX 6: SCHEDULE 19: ORGANISATIONAL STRUCTURE [Exiracted from tender submission}

ANNEX 7:  SCHEDULE 23: PREFERENCE SCHEDULE TO BE USED IN TERMS OF THE AMENDED CODES FOR
MEASURING BROAD-BASED BLACK ECONOMIC EMPOWERMENT IN THE CONSTRUCTION SECTOR
(2017) [Extracted from tender submission]

ANNEX 8: B-BBEE SUB-CONTRACT EXPENDITURE REPORT
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ANNEX 1

SCHEDULE OF DEVIATIONS
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Schedule of Deviations

Notes:

1. The extent of deviations from the tender documents issued by the Employer before the fender closing date is
limited to those permitted in terms of the conditions of tender.

2. A tenderer's covering lefter shall not be included in the final contract document. Should any matter in such

letler, which constitutes a deviation as aforesaid, become the subject of agreements reached during the process of
offer and acceptance, the outcome of such agreement shall be recorded here.

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or
change to the tender documents and which it is agreed by the parties becomes an obligation of the contract
shall also be recorded here.

4, Any change or addition to the tender documents arising from the above agreements and recorded here, shall
also be incorporated into the final draft of the contract.

By the duly authorised representatives signing the Coniract Agreement, the Employer and the Service Provider agree to
and accept the foregoing Schedule of Deviations as the only deviations from and amendments to the documents, as well
as any confirmation, clarification or changes to the terms of the offer agreed to by the Employer and the Service Provider
during this process of offer and acceplance.

Itis expressly agreed that no other matter whether in writing, oral communication or implied during the period between
the issue of the tender documents and the receipt by the Service Provider of a completed signed copy of this Agreement
shall have any meaning or effect in the contract between the paries arising from this Agreement.
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SCHEDULE 11: KEY PERSONNEL

Contract 61 C3.2
Part C3: Scope of Work: Annexes
Confract No. 194C/2020/21




CITY OF CAPE TOWN
ISIXEKO SASEKAPA
STAD KAAPSTAD

—_—

SCHEDULE 11: KEY PERSONNEL

D - RETICULATION

SERVICE

INGEROP

‘ fuuun'{‘l‘mxa forl'owormw

EMPLOYER (COMPANY)

s 3 Ingérop South Africa (Pty) Ltd
Civil Engineering Services
(Minimum 2 professionals) .
Ingérop South Africa (Pty) L.td
i = Ingérop South Africa (Pty) Ltd
Structural Engineering Services
Minimum 2 professionals
! picinasonele) Ingérop South Africa (Pty) Ltd
. oo ’ MNE Oak (Pty) Ltd
Mechanical Engineering Services
(Minimum 2 professionals)
MNE Oak (Pty) Ltd

Electrical Engineering Services
(Minimum 2 professionals)

Raubicon Ingenieurs (Pty Ltd

Electronic Engineering Services

Raubicon Ingenieurs (Pty Ltd

NAME
_-

(Minimum 1 professional) MNE Oak {Pty} Ltd
Process Design Engineer "A"

(Minimum 1 professional) Not Applicable Not Applicable
(Bulk Water Branch only)

Process Design Engineer "D"

(Minimum 1 professional) Not Applicable Not Applicable

(Wastewater Treatment Branch only)

Hydraulic Engineer "A"
{Minimum 1 professional)
(Bulk water Branch only)

Not Applicable

Not Applicable

Hydraulic Engineer "B"

(Minimum 1 professional)
(Reticulation and Waste Treatment
Branches only)

Ingérop South Africa (Pty) Ltd

Hydraulic Engineer "C"

(Hydrology and open channel
hydraulics and engineering)

(Minimum 1 professional)
(Catchment and Stormwater Branch
only)

Not Applicable

Not Applicable

Geohydrologist
(Minimum 1 professicnal)
(Bulk Water Branch only)

Not Applicable

Not Applicable

Quantity Surveying Services
(Minimum 1 professional)

Ascend Quantity Surveyors (Pty) Ltd

Architectural Services
(Minimum 1 professional)

Bouwer Architects cc

Project Management Services
(Minimum 1 professional)

Occupational Health and Safety
Services (Minimum 1 professional)

Ingérop South Africa (Pty) Ltd

Environmental Assessment Practitioner
(Minimum 1 professional)

Eppen-Burger & Associates cc

Freshwater Ecologist

(Minimum 1 professional)

(Bulk Water, Catchment Stormwater
and River Management, Reticulation
and Wastewater Treatment Branches
only)

Sharples Environmental Services cc

BlueScience (Pty) Ltd
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CITY OF CAPE TOWN
ISIXEKO SASEKAPA
STAD KAAPSTAD

SCHEDULE 11A: SPECIFIC EXPERIENCE OF KEY PERSONNEL

A-BULK WATER

CIVIL ENGINEERING SERVICES (MINIMUM 2 PROFESSIONALS)

Ingérop South Africa (Pty) Ltd - Reglonal Manager / Engineer (Water)

R A DS OF SPECIALIZATIO PER A OMPARAR

RELEVANT FIELDS OF SPECIALIZATION

INGEROP

l'uuu.cf-.’ha -for fbmrmw

1) Design of water Infrastruction (Bulk water and reficulation)
2) Design of borehole augmentation schemes

3) Water conservation and demand management

4) Water and sewer master planning

5) Project management and design review

EXPERIENCE AND COMPARABLE PROJECTS

PROJECT NAME

Baden Powell - Bulk Water Main to Khayelitsha

PROJECT DESCRIPTION

alongside Baden Powell Drive, fo Mew Way at the southemn end.

PROJECT FEE VALUE (ZAR incl. VAT)

R8 000 000.00

CONTACTABLE REFERENCE

City of Cape Town

The project comprise of approximately 6 km of water pressure-pipelines of diameters varying from 1200mm to 600mm. The pipeline extends from its northern tie=in at the existing 2.4m diameler pipeline,

PROJECT NAME y
Stellenbosch Wafer Conservation and Demand Management
P ECT DESCRIPTION -

Implementation of various water conservation and water demand management p

PROJECT FEE VALUE
R9 000 000.00

CONTACTABLE REFERENCE

Stellenbosch Municipality

R incl. VAT

household plumbing repairs, pressure management and bulk metering upgrades.

rojects over a four year period at Stellenbosch Municipality: water meter audits, water meter replacements, indigent

PROJECT NAME

Drought Resp -B

PROJECT DESCRIPTION

Water Augmentation

Project management and technical advisory services for the
the develop of 9 no b h with

PROJECT FEE VALUE (ZAR ingl, VAT)

R1 100 000.00

CONTACTABLE REFERENCE

Halch Africa

of a drought
plant for potable water augmentation,

plan for the Stellenb Muni

ipality and St 1 University. The implementation of the plan included




CIVIL ENGINEERITECHNOLOGIST (NAME): \—

NO. OF YEARS
ASSOCIATION AND PROFESSIONAL
EMPLOYER AND CURRENT JOB TITLE QUALIFICATIONS AND DATES REGISTRATION NO POSTGRADUATE

EXPERIENCE
I —————— e
36 years

Ingérop South Africa (Pty) Ltd - Head of Civils Department / Senlor Civil Engineer

RELEVANT FIELDS OF SPECIALIZATION, EXPERIENCE AND COMPARABLE PROJECTS

RELEVANT FIELDS OF SPECIALIZATION

1) Design of water infrastruction (Bulk water and reticulation)
2) Design of bulk sewer, sewer reticulation and pump stations
3) Design of s and pipe work

4) Deisgn of civil infr for

gil ing projects (roads, stormwaler, bulk eanhworks, water, sewer, elc.)
5) Deisgn of associated civil infrastructer for industrial developments

EXPERIENCE AND COMPARABLE PROJECTS

PROJECT NAME

Patemoster Reservoir and Bulk water Supply pipeline from Vredenburg

PROJECT DESCRIPTION

The project entails the design, contract admini 1, lender and itoring of the following works:

* 3.0 ML concrete reservoir, post-tensioned

* New bulk water supply water main of approximately 12,6km is to be bety Vred: and . The 12.6km pipeline consists of 2.7km of a 355mm diameter Class 12 uPVC and

9.9km of 315mm diameter Class 12 uPVC plpe, adjacent 1o existing main road and through farmland;
* Pressure reducing valves, scour and air velves

* Control vaives with telemetry system, to operate in conjunction with existing reservoirs.

PROJECT FEE VALUE (ZAR incl. VAT)

R2 000 000.00

CONTACTABLE RE| FERENCE

Saldanha Bay Municipallty

PROJECT NAME
Upgrade of Existing Philippi Collector Sewer

PROJECT DESCRIPTION

Investigate, design and upgrade the existing sewer infrastructure and/or conslruct an additional bulk sewer pipefine to meet the expected growih for the next 50 years within the Philippi catchment area. The
project comprise of approximately 10km of a gravity sewer pipeline of diameters varying from 1650mm to 350mm, together with associated sill traps and ancillary works. The pipeline extends from its first

contributing catchment area at the eastern side close fo the R300 and N2 crossing, and then continues alongside Sheffield road 2nd Vanguard Drive, fo Springfield Road at the western end connecting into
the 1.8m diameter Cape Flats sewer line.

PROJECT FEE VALUE (ZAR incl. VAT)

R7 000 000.00

CONTACTABLE REFERENCE

City of Cape Town - Water and Sanitation Department

PROJECT NAME

Du Noon Sewage Pump Station & Rising Main

PROJECT DESCRIPTION

The project entailed the design, tender, contract administration and construction monttoring of the following works:

+Pump station with 4 pumps delivering a total flow of 1000U/s. Wel/dry well system. Automated Operating system for the variable speed pumps to alternate or work together to deliver the variable incoming
flow, or act as standby. Y

+6000m3 emergency overflow pond ,
“Electrical generator and telemetry system.

~Sediment traps and screening facilities on incoming pipes

*Rising main 2 x 800mm dla Ductile Iron pipes of 1km length each

*56m pipe ramming of 2 x 1000mm sleeves under Blaauwberg road

+*Separate contracts for civil & mechanical/electrical

PROJECT FEE VALUE (ZAR incl. VAT)

R2 000 000.00

CONTACTABLE REFERENCE

City of Cape Town

T
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SCHEDULE 11A: SPECIFIC EXPERIENCE OF KEY PERSONNEL

A - BULK WATER

STRUCTURAL ENGINEERING SERVICES (MINIMUM 2 PROFESSIONALS)

STRUCTURAL ENGINEERITECHNOLOGIST (NAME)

.. NO. OF YEARS
EMPLOYER AND CURRENT JOB TITLE QUALIFICATIONS ANDDATES ~ ASSOCIATION AND PROFESSIONAL  (crnp sniate

REGISTRATION NO. EXPERIENCE

Ingérop South Africa (Pty) Ltd - Senior Structural Engineer

RELEVANT FIELDS OF SPECIALIZATION, EXPERIENCE AND COMPARABLE PROJECTS

RELEVANT FIELDS OF SPECIALIZATION

1) Commercial Structures
2) Healthcare

3) Hotels

4) Industrial Structures

5) Multi Use Developments

EXPERIENCE AND COMPARABLE PROJECTS

PROJECT NAME

Pepkor Factory — Parow Industrial (PHASE 02 — Parking)

PROJECT DESCRIPTION

Addition of two parking structures, one on the Northem Fagade and one on the Westem Side of the existing building. Additions to the Y-bullding, administrative offices was also done during this phase.
The Northem parking would be a new structure, adding a total of 4000m? for parking (excluding ground floor) comprising of 2 new PT Slabs,

The Westem Parking would be two fold; The first section would be built over an existing structure and would add 4 new levels of parking with an floor area of approximately 3200m.

The second section would include the demolition of an existing struclure 1o make way for a new single storey building, Provision had to be made however that in future, this building could be extended to
match the levels of the first sections, i.e. to be extended an additional four levels up. This included the evaluation of the existing water tanks, for the construction loads, which needed to remain in use during
PR T FEE VALUE (ZAR incl. VAT’

R3900 000.00
CONTACTABLE REFERENCE

Pepkor Properties

PROJECT NAME -
Luano City (Residential Development) — DRC

PROJECT DESCRIPTION

Luano City was a multipurpose development (220ha site) located next to the airport in Lubumbashi, the second largest city in the DRC. The initial phase of the project was split into the construction of new
double storey office buildings followed by residential units:

PROJECT FEE VALU L VAT
€295 000.00
ONTACTABLE REFEREN

Forum Properties Africa

PROJECT NAME
Polokwane High Court

PROJECT DESCRIPTION

Two Multi storey, 6 levels and 5 levels respectively (excludes the roofs), RC structures with 2 parking levels below ground level with an overall footprint of approximately 5300m* was commissioned for
conslruction in Polokwane. The building was split into an office block consisting of 6 storeys and the High Court Building, which were made up from couris and judge’s quarters (5 storeys).

PROJECT FEE VALUE (ZAR incl. VAT)
R7 540 000.00

CONTACTABLE REFERENCE

Independaent Development Trust




STRUCTURAL ENGINEER/TECHNOLOGIST (NAME):

EMPLOYER AND CURRENT JOB TITLE QUALIFICATIONS AND DATES

NO. OF YEARS
POSTGRADUATE
EXPERIENCE

ASSOCIATION AND PROFESSIONAL
REGISTRATION NO

Ingérop South Africa (Pty) Ltd - Senior Structural Engineer

RELEVANT FIELDS OF SPECIALIZATION, EXPERIENCE AND COMPARABLE PROJECTS

RELEVANT FIELDS OF SPECIALIZATION

1) Civil Structures

2) Industrial Structures

3) Housing Developments

4) Multi Storey Housing Developments

5) Commercial Structures

EXPERIENCE AND COMPARABLE PROJECTS

PROJECT NAME
Baden Powell — Bulk Water Main to Khayelitsha
PROJ SCRIPTION

The project comprise of approximately 6 km of water pressure-pipelines of diameters varying from 1200mm to 600mm. The pipeline extends from its northern tie-in at the existing 2.4m diameter pipeline,
alongside Baden Powell Drive, to Mew Way at the southern end.

PROJECT FEE VALUE (ZAR incl. VAT)
R8 000 000.00

CONTACTABLE REFERENCE
City of Cape Town

PROJECT NAME
Upgrade of Existing Philippi Collector Sewer
PR T DESCRIPTION
Investigate, design and upgrade the existing sewer infrastructure and/or construct an additional bulk sewer pipeline to meet the expected growth for the next 50 years within the Philippi calchment area. The
project comprise of approximately 10km of a gravity sewer pipeline of diamelers varying from 1650mm to 350mm, together with associated silt traps and ancillary works. The pipeline extends from its first
coniributing calchment area al the easter side close to the R300 and N2 crossing, and then continues alongside Sheffield road and Vanguard Drive, to Springfield Road at the westem end connecting into
the 1.8m diameter Cape Flats sewer line.

Ri T FEE VALUE R incl. VAT
R7 000 000.00
CONTACTABLE R§F§R§N(}_E_

City of Cape Town — Water and Sanitation Depariment

PROJECT NAME
New Kingsbury Hospital
PROJECT DESCRIPTION

Design and site supervision of the new multi-storey reinforced concrete bullding with a basement. The new structure was an addition to the existing hospital structure. Pile foundations were used with
reinforce concrete shear walls, columns retaining walls and beams. Majority of stab were post-tension. Steel roof trusses and purlins were used for the roof.

PRO.JECT FEE VALUE (ZAR ingl, VAT’
R1 600 000.00

CONTACTABLE RE! ENCE

New Life Kingsbury Private Hospital
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SCHEDULE 11A: SPECIFIC EXPERIENCE OF KEY PERSONNEL

A - BULK WATER

MECHANICAL ENGINEERING SERVICES (MINIMUM 2 PROFESSIONALS)

MECHANICAL ENGINEERITECHNOLOGIST (NAME)

EMPLOYER AND CURRENT JOB TITLE QUALIFICATIONS AND DATES

NO. OF YEARS
POSTGRADUATE
EXPERIENCE

ASSOCIATION AND PROFESSIONAL
REGISTRATION NO

MNE Oak (Pty) Ltd - Technical Direclor

RELEVANT FIELDS OF SPECIALIZATION, EXPERIENCE AND COMPARABLE PROJEGCTS

RELEVANT FIELDS OF SPECIALIZATION

1) Pumping systems

2) Hydraulic Analysis

3) Mechanical / Industrial Process design
4) Treatment (Water and Waste Water)

EXPERIENCE AND COMPARABLE PROJECTS

PROJECT NAME
George Bulk Water Supply Upgrade
PROJECT IPTION

Upgrade of bulk raw waler supply scheme - 300 Us to 1000 /s including MV (3.3 KV) and LV Pump Stations
(Hydraulic Simulations/system modelling, mecharical plant design, intake and supply pipeline upgrade/design, CAD Drawings instrumentation, SCADA and telemetry. building design/iayouts)

ECT FEE VALUE (ZAR incl. VAT
R1 500 000.00

CONTACTABLE REFERENCE
George Municiplaity

PROJECT NAME
Nooitgedacht Bulk Water Supply Upgrade

PROJEC RIPTION

L of the i Water T Works and MV (6.6KV) Pump Station for the water supply to Coega
(Hydraulic i i al plant design, building desil y CAD ings with instr, on)

PROJECT FEE VALUE (ZAR incl. VAT)
R4 000 000.00

CONTACTABLE REFERENCE

Nelson Mandela Metropolitan Municipality
TBC

TBC

PROJECT NAME
New Zwawelberg Pump Station
PROJECT DESCRIPTION

New 500 Us booster pump station pumping from an existing network to a bulk reservoir
(Hydraulic Simulation, mechanical plant design, CAD Drawings, instrumentation, SCADA and telemetry, building designilayouts)

PROJECT FEE VALUE (ZAR incl. VAT
R500 000.00

CONTACTABLE REFERENCI
West Coast District Municipality




MECHANICAL ENGINEER/TECHNOLOGIST (NAME)
NO. OF YEARS

EMPLOYER AND CURRENT JOB TITLE QUALIFICATIONS AND DATES ~ ASSOCIATION AND PROFESSIONAL  ygrcpanyiaTe
REGISTRATION NO. EXPERIENCE

MNE Ozk (Pty) Lid - Professional Mechanical Engineer

RELEVANT FIELDS OF SPECIALIZATION, EXPERIENGE AND COMPARAELE PROJECTS

RELEVANT FIELDS OF SPECIALIZATION

1) Mechanical in mining, marine, coastal and industrial sectors

2) Pipe, hydraulic and transient flow analysis in slurry and water pumping applications

EXPERIENCE AND COMPARABLE PROJECTS

PROJECT NAME
Sand Bypass for Durban Harbour
PROJECT RIPTION

Temporary and new sand bypass and beach feeding system for during and after harbour widening project. Multiple water, sea water and slurry pumping systems with flows up to 12 000 m*/h and installed
power of pumps more than 1800 kW.

PROJ FEE VALUE (ZAR incl. VAT
R12 000 000.00

BLE REFEREN!
PRDW

ERS T NAME
Zulti South HMC Slurry Pipeline
PR T DESCRIPTION

40 km, DN 200 HMC sturry transport pipeline as well s tailings pumping system. Others responsible for process water pipeline, electrical supply and mining operations. High pressure piston diaphragm
pumps operating al up to 22 MPa (both head and booster pump stations).

PROJECT FEE VALUE fZAE incl. VAT)
R75 000 000.00

CONTACTABLE REFERENCE

Paterson & Cooke / Richards gaerlner_als

PROJECT NAME
Qrapa Mine Tailings System Upgrade

PROJECT DESCRIPTION

Construction of new tailings dam fed by new booster pump station with new tailings pipelines as well as. upgrades to existing tailings pump stations. Two new 5 km DN 450 pipelines operating at 3.4 MPa,
flow rates of nearly 2000 m*h per pipeline and nearly 12 MW of installed pump capacity. -

PROJECT FEE VALUE (ZAR incl, VA

$400 000.00

CONTACTABLE REFERENCE
Orapa Diamond Compay (Debswana)
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SCHEDULE 11A: SPECIFIC EXPERIENCE OF KEY PERSONNEL

A - BULK WATER

ELECTRICAL ENGINEERING SERVICES (MINIMUM 2 PROFESSIONALS)

ELECTRICAL ENGINEER/TECHNOLOGIST (NAME)|

EMPLOYER AND CURRENT JOB TITLE QUALIFICATIONS AND DATES

NO. OF YEARS
POSTGRADUATE
EXPERIENCE

ASSOCIATION AND PROFESSIONAL
REGISTRATION NO.

Raubicon Ingeniers (Pty) Lid - Director

RELEVANT FIELDS OF SPECIALIZATION, EXPERIENCE AND COMPARABLE PROJECTS

RELEVANT FIELDS OF SPECIALIZATION

1) Industrial Electrical Engineering
2) Marine

3) Mining

4) Pump Sations

5) Control Systems

EXPERIENCE AND COMPARABLE PROJECTS

PROJECT NAME
Vulindlela Bulk Water Supply (BWS)

PROJECT DESCRIPTION

Construction of ca 15km high presure water reticulation for BWS between Howick West and Resevoir 2. The scope includes all electrical works for both MV pump stations plus a LV S/S at Resevolr 2.

R T FEE VALUE (ZAR incl. VAT
R45 000 000.00

CONTACTABLE REFERENCE
Naidu Constiting

PROJECT NAME -
Tronox RSFE pump station (Brand se Baai)
PROJECT DESCRIPTION

The pump staiions to pump the tailing material from the mine 1o the new tailings dam and seepage and retumn water back to the plant. It included the electrical and control networks.

PROJECT FEE VALUE (ZAR incl. VAT}
R372 000.00

INTACTABLE REFERENCI

Tronox

PROJECT NAME
Jwaneng Pumping Station
PRI T CRIPTION

New slimes distribution pump station at the g mine in It i the electrical and control networks.

PRI CT FEE VALUE R incl. VAT’
R1 174 000.00

CONTACTABLE REFERENCE
Paterson & Cooke




ELECTRICAL ENGINEER/ITECHNOLOGIST (NAME| ):

NO. OF YEARS
EMPLOYER AND CURRENT JOB TITLE QUALIFICATIONS AND DATES ~ ASSOCIATION AND PROFESSIONAL o0 (oo

REGISTRATION NO. EXPERIENCE

Raubicon Ingenieurs (Pty) Lid - Professional Electrical Engineer

RELEVANT FIELDS OF SPECIALIZATION, EXPERIENCE AND COMPARABLE FROJECTS

RELEVANT FIELDS OF SPECIALIZATION

1) Mining

2) Pump Stations

3) Control and protection systems

4) Electrical distribution and reticulation (Electrification)
5) Marine

EXPERIENCE AND COMPARABLE PROJECTS

PROJECT NAME
Vulindlela Bulk Water Supply (BWS)

PROJECT DESCRIPTION

Construction of ¢a 15km high presure water reticulation for BWS between Howick West and Resevoir 2. The scope includes all electrical works for both MV pump stations plus a LV S/S at Resevoir 2.

PRI CT FEE VALU R incl. VAT
R45 000 000.00

CONTACTABLE REFERENCE

Naidu Consulting

\

PROJECT NAME

Tronox RSFE pump station (Brand se Baai)

PROJECT DESCRIPTION

The pump stations o pump the lalling malerial from the mine o the new tailings dam and seepage and retum water back to the plant. It included the electrical and control networks,

PROJECT FEE VALUE (ZAR incl. VAT)
R372 000.00

CONTACTABLE REFERENCE

Tronox

PR CT NAME
Jwaneng Pumping Station

PRQJECT DESCRIPTION

New slimes distribution pump station at the Jwaneng mine in Bolswana. It included the electrical and conirol networks.

PROJECT FEE VALUE (ZAR incl. VAT)

R1 174 000.00

CONTACTABLE REFERENCE

Paterson & Cooke
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SCHEDULE 11A: SPECIFIC EXPERIENCE OF KEY PERSONNEL

A~ BULK WATER

ELECTRONIC ENGINEERING SERVICES (MINIMUM 1 PROFESSIONAL)

MNE Osk (Ply) Ltd - Techriical Director

R A DS O ALIZATIO PER AND GOMPARAB RO

RELEVANT FIELDS OF SPECIALIZATION

A INGEROP

s fmw_ud’ﬁ'uﬂ 'Fcr kmrrbw

13 years

1) Eleclrical, control and instrumentation in fields such as water and sewer pumping and treatment systems
2) PLC Control Systems

3) SCADA Monitoring and Integration

4) Telemetry control schemes

EXPERIENCE AND COMPARABLE PROJECTS

PROJECT NAME
Jozini WTW
PROJECT RIPTI

New 40MU/day WTW, including inlet works, sedimentation, filtration, chiorination with scrubber system and final lift pump station.
(Bulk MV Supply to site with MV Switchgear and protection relays for transformer and Eskom protection, MCCs with VFDs for s:

i i Industrial Ethemet (IE ) network with fibre ring-redundancy system,
changeaver backup generalors, system-wide telemetry system, SCADA for monitoring and setpoint adjustment, local CCTV and access

filtering and harmonic studies,

PROJECT FEE VALUE (ZAR incl. VAT)

R7 800 000.00
CONTACTABLE REFERENCE

Mhiathuze Water

ystem balancing and selpoint control including aclive harmonic
PLC system programming, HMIs and field interaction, auto-
control and site lighting)

PROJECT NAME .
Scottsdene WWTW

PROJECT DESCRIPTION

New 20MI/day WWTW, consisting of reactor, clarifier, dry-well RAS/WAS pump stations, chlorination, recirculation as well as separate and new automated dewalering plant with two fully automated trains

(MCCs with PLC control for automated plant sequencing and conlrol, HMIs and field int ion, electrical

PROJ FEE VALUE (ZAR incl. Vi
R3200 000.00

CONTACTABLE REFERENCE

City of Cape Town

on, lacal lighting and power)

PROJECT NAME
Hopetown Raw Water Pump Station and WTW
PROJECT D! RIPTI

New 120l/s raw water pump station on the Orange River, consisting of one large raft with raw water pumps, on-land screening and final lift pumps to new town 6MId WTW,

(Bulk MV Supply upgrade, MCC with VFDs for system flow control via PLC system, cable

and lighting and power)

PROJECT FEE VALUE (ZAR incl. VAT)

R455 000.00

CONTACTABLE REFERENCE

Thembelihle Municipality

- %“

backup SCADA control and telemetry monitoring
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SCHEDULE 11A: SPECIFIC EXPERIENCE OF KEY PERSONNEL

D - RETICULATION

HYDRAULIC ENGINEER "B" (MINIMUM 1 PROFESSIONAL)
(RETICULATION AND WASTEWATER TREATMENT BRANCHES ONLY)

HYDRAULIC ENGINEER “B™ [NAME):

EMPLOYER AND CURRENT JOB TITLE

NO. OF YEARS
POSTGRADUATE
EXPERIENCE

ASSOCIATION AND PROFESSIONAL
REGISTRATION NO.

QUALIFICATIONS AND DATES

Ingérop South Africa (Ply) Ltd - Senior Engineer (Water)

RELEVANT FIELDS OF SPECIALIZATION

1) Technical investigations and feasibllity studies for bulk water and sewer pipelines
2) Experience in surge analyses
3) Experience in hydraulic control

4) Experience In hydraulic design of bulk water pipelines and reticulation pipelines

5) Experience in hydraulic design of bulk sewer ines and sewer reti ion pipell




,.SD\_\_Q.._\_DW \_nv.mr m‘.rwf-d.at.ﬁ >

dO¥d3ONI

‘pasinbay sanseaw
ucgebniul auuuaap ut-al) uogoaful pesodoud jo manel
0} SOUBURAS LS
wy g xoudde [B9{UY29} PUE JUBLSSISSE LOKPUOD PUB LIBW JOJEM YN B1p Wiy 516 Bunsixe o uj an Jo
dwnd pue sduy dwnd Joj \ =
umo.L aden Jo Ko WojsKS JIoAIDSIY OUIHON ssauBug ujsag pea 16918 Ww 008NG uuow gy gl0z lequaides  |uBisaq - ‘PN 021 10 Aiveded 0Bie e yum uogers dwnd pue (Bip ww pog) sauadid uogoaiu;
N 0} JOARISOY JOOpONE] pue saBeusyy Jaafoid 3dOH wwogaNag - 210z Ainp oMU pus (34aH BIp wwpgs) sauadid [ERN0 aulq (I40H BIP ww cge) sewedid
e P iy Eﬂ % _Em 3dOH WWSSENT UoHIERSqE 10]2MaS 'Jue|d UCHRUIIESSP JOIEMESS jO BUNSISUOD UMo | adeD Jo KD By
g od - d o i
Ty el 10} BusaYas LolEeWBNE Jalem ajqejod - umo | adeD Jo g Tpafold SousiisaYy J9IBM 'Q
o papued sishjeue sfiuing
Fergnind wy | xaidde
2.N50j3 BA|EA SNOUEA i i "__E oz Jequwesag “jauueyo Jopno pue sBuipgng awqin] ‘sainjanas
BuusauiBuz 431 Joj suCmPUC JWeudp Jeauibug ubjsag a onw_w_ & o:mn syquow g} - Jom JsquisAoN 330 /191 (N-OAd W 0EQ PUE UOX BERND Wuipag) Sauyadid ainssaud Jsjewep
pue ajeys Apea)s Joj P E___r o M € abie| Buipnjoul 10efoid samod 0IPAY 10} SYIOM N2 - 193[0id JaMOg DIPAH SUNBWO,T S
o peiues gshjeue abing 009N
‘SOUEUIT
QINSOD DAJRA LONB{OS wy z} xoudde N 5
Ayjediouniy 4 020Z Jequesag SUOREIS Abd OAY Buipnjou (Buo| wy Z} ‘3daH ww
40} suoypuco sjweukp oubuz uBiseQpee] | 3d0H Ww GLENG stpuow gz X
A& - Asenug, o} ww Buibues siaWeip) 9 d Jaiem 1esowaley o) Binque
I ki s oy peai io 340H ww 25ENG el i aanmasEmAT
o pewea sishjeue ofing
‘SOUBUOS BINSOD wy '} xoudde
BA[EA (04UD pojEnion [00}s SSOU|ES .
0202 JaqWaioN SHIO UOISIBN ] J00[S|OH 8L 10]
=IpisED 10} suolpuCD Jweukp seaubu3 ubiseq pre) ww go8Nag syluow gz - = p
pue ejms Apeajs 1o PUB Loy DIBINA - 8102 wdy (Buoy wy ¢4 ‘uay aONp wWw g NA) 2uadid UCIKIBAIP MBI - BU[add UOISIANQ 10TISIOH '€
o pawe siskjsue efing wWwgogNa
Jomos ApnesB
ay) Joj ojqeoydde JoN “Jamas sjerd ade) JojellBp WwQEE L au o Bulppauuco pus wislsam el je pEOY
sisfjeue afung wowipos oL -4+ 'dHO pieybuudg 01 ‘aauq pisnBuBA PuB PEQ) PEIAUS apisBuoe sanuyUod uay) pue 'Buissolo ZN
i BAISBYOD-UOU PUE pue nww._,u:ou Pug 00SH BY} 0} S50/0 OIS WISSEA SU) 12 Baue JUsWYDled Bugnquiuoo Jsuy Y WO SPUSHD
ucEpues pue o) 2AIS3YCD 10} UCEIUBLIPES: Jsooujbug ubiseq pee Lty i 070z sunr aujedid ay | "syiom Asejoue pue sdey jis pojeresse yum seyjebo) 'ww ggE o) ww 00Z1
= w%: 5 >=>> SOSSR 0] QIBAY0S pue JaBeuey pejag p E2 S ¥ - B1OZ 1990120 woyy Buvliea sieja welp jo awjadid Jomas Anesb e Jo unjg} APIewxcidde jo asudwod pafoid
—umoy eded jo Ao 41 9wy Bussn jpouw - Wwpse 8] "E0IB WSLIYDIED [ddipyd S} LIUM SIEa4 05 IXau au) o) ymauB pajoadia oy jeaw
Gl o) ww gOZING
Jjueukpaipdy jeucisuauyp o3 ouyadid 1omas HINg [SUOIPPE UL 1ONIISUCD JOJPUE AIMDNLISEIL) Jamas Bunse jo apesBdn
auo Buisn uayepspun oy} jo ubisap §Eap pue uoneBqsaAu| - Jamag Jo33]I0D Hing ddiIg Bugspa jo epeibdn “z
SBM UOHEINWES YNBIPAH
‘10Z 30UNS
Buisn pask|eus SUORPUCY
Ehﬁ“ﬂﬂﬂn iy it “pus WIBENOS By 1 KB MBI OF '0AUQ (MO
# i il 0202 Jequasag uapeg apisbuoje ‘auadid aine 4 jejeweip wy'z Busxe ay) 1& ul-ay Wayuou Si woy spuaxad
umo, sdeD jo Ao ﬂﬂ.h%”nﬂﬁ:%:ﬂnﬂoﬁ”ﬂ 4eoubu3 ubisaq pee zhﬂohmhoﬂ“ﬂ“ REON 98 - §L0Z J8q020 aulpdid 8y "WwWOEg 01 wWwoozs woly Buies sispwerp Jo souwedid 2inssaid J81EM JO LY
Wi 0Og OM pUB LY 9 j0 10afoid ay) - o 0} WiBly JAIBAA ¥iNg — |amod uapag ‘L
Bp ww 00z} 2xue ol Jop
o pawes sisljpus afung
.eRSwas Elmw
120 A pUOW HEIG]
AUTSISNOdS3Y
LNO Q3YYD SISATVNY HLONIT % 3dAL (suwop) 103roxd
STVL3A LOVINCD ¥ JONIHI4IY IN3D 39uNs 40 SY.L3a B ANINSATOANI "WILINVIC Tdid NOILVNNA NSIS3a INMFdId NOILJIYDSIO ¥SYL/ LO3roud
40 8hviaa NI LNZNIATOANI
=0 NOILLV:Nd

«8. HIINIONT DMNVHAAH ‘IONIHIEXT HVINOLLYV

NOLLYINOILIN - a

TINNOSH3d A3 40 SONIIHIdXI JIHI3dS Vi TINAIHIS

avisSdvvi avis
Yd¥33SYS OA3XIS]
NMOL 3dVD 40 ALID

—
—




..SD\CQSOW LD.W m(..rwia..\_‘ -

dO¥dIDNI

40 NOILv¥Na

‘uoysnb3z Lysmoynor .n_kw“\u..“..ﬂ—o ulewp wy % i
el eutwiald i yibud| U u v Asiewnaidde ‘wew
Ayecnn o o ot [ pu uonsuuumpp aner | ¥ xoudda uaa supuow ¢ L. sl BUfSu DA W §1ENQ "BU9 U W & Ajojewxosdde e Buisu N-DAd Wi 0SZNT
el e 50010 Duiluaiep &9 | curedd 10) siqruodsas | “INd W SIENG ZHOZHENARS | sapnion oujadd iew 'a yu JeIeM Hing /1epuapain ‘2
ueyEpapun siskieue afing 1sauibu3 ubisaq uy
= B xoudde ,-.—g n
-OAd Ww 05ZNa
5 ‘auyjadd jo ubsep
uonebg hitmeuncr onespy Aieuuyesd ’ —— ;
Ayjediauniy Busn suwjodid uj afins Bl UoylL igiop e3nal syuow g E102 loquidideg yibua) u wy £ Kjejewodde ‘aufedid uok 3|IONP W QPINQ ‘BuoZ
uRjsuRNRIg onssud Saquuuapp g 0 Ly 10} ojgeuodse; sy ¢ xoudde “uox -glozAine | Jejem uRluojela Byl Joj auljadid 13iem YIng RN - Suljadid JAIBA XN 1S3 LANOS HEBd 1L
uayepepun sishjeue abing senuBuz uBseg oanp Ww opNa
‘si8j0 Wep
Ppue sjeuejow auljedid snouea 'seinjondls ssesasd snouea ay) Bussuuos sauyedid ssasaud
‘ucienbg Ajsmoynor T “yiBuaf u) w ool 1 Als1ewcidde "uew Buisy usneBuy 34aH Ww 00ZNG “WBus] Uy Ww
Ayjediounyy Busn suew Buysy w afing JooUIBYT UBIBaE ‘99 W 009NG syuow 4z 510z 1snbny 000} A9ye wposdde ‘uoers dwnd jaans Bua4 o} auedid Jomas Amelb pg SSBID N-OAd Ww
uipjsusy eI aunsso.d Bubjuusiap kq i wny z0 xasdde -£10Z ;equasag  |0SZNA'YBUS Uy W 0005 Ajejewxaidde 'sujew Busu aBpnis AJOH Ww 00ZNA X Z (WBus) Uy
uayepapun siskjeue abing 'dyO ww gogNa w pgz APiewcaidde ' gye wuw ggNG) swjedid mojuano Asusbiaws puod Busueleq yibua|
ul w gz Aeuxcsdde ‘suiew Buisu JaM3s Yo W GOING X Z J0 Buanos-a1 pue uoissanp
PaliEua joafaid - PAIW §1 0} SYIOM JUaLLIE1 | Jajema)ses LojBuliap Jo apeiBd ) 0L
“wg Bug sypdap yum Gy |Jeed SANSURS
. Aljmueswuanius ybnosy) synos awadid pue Jaay Biag ‘peoy [BuciBN LN Jo Buissois
—”ﬁcﬂwchz oty uhm“au_uun“”;_noha Jeauwbuz ubsag Es:.._.._“ s syuow zz ¢ w_.._nw ”amw““ ‘saINons desy pUes “SaInjongs UoISIaNp Moy ‘IBua) ul w oo/ L AlBlewnaidde ‘aujjedid
ojsuRNeI] 14} 40} afqeay| N OH Ww 0oeNa 10Z Joq 3136 S3010105 PSIONNDl PRL TQH W DOBNGC o EEI0D
waloid 9y | “Heed 10} seujjedid Jomas Jing MaN - ¢ PUE £ asBY 4aMaS NG BeRd '8
I Ayjedioiungy Jomos Anesb seeubua ubsag uny g} xoudde syow Z| 102 Yy “wy g} xoudde jo yibus| pue wiw Qg Jo JeIBWeEIp Yum Buadid Jamas ying “peed
_ uBjsuayeIq 2y Joy ejgedydde jon o O Wu 00aNG + - £40Z udy Ul JISMBE %INQ 193G BUJIOUED MOU € JO UOIONISUOY = peey “Z aSByd Jamag yjng euljoieD g
wy g'p xeudde ‘Bip
Anedaunpy 40AF8 A it 1oouBuZ uBESY | ‘DY Wi QSOING sywow z) rrozumion LW 0501 of BP WLiRDg wouy BuBUBI SAINONIS SOYUEW pue Seuadid Jomds Ying “peed
ulgjsueyeiq 8y} Joj sjquaiidde joN - £10z udy . B
O ww poeNa Ul JomBs Y|Ng J8BNS BL|0JBD) MU B JO UORONISUOT - BB ' | aSBYd 1aMag Ying Buljaies ‘)
..ENEEE ucmw
(182 Ao LETS)
ALIGISNOdS3Y
1NO Q3IHEYO SISATVNY HLONI1 % 3dAL (sujuow) 193royd
STUVL30 LOVINOD ¥ JONIUIATY INID 39NS 40 SIVIZ0 b 'WALIAVIA3dld | NOLLYENG N©IS3A INN3did NOLIAEOBIANEYL] L3N0
NI LNSWIATOANI

«8. HIINIONI JNNVHAAH ‘TONIRFHXI ¥V INOLLYYD

NOUYINOULIY - a

TANNOSHEd A3N 40 3ONIIXI NAID3dS Vil ITINOIHIS

AQVLSdVV avls
YdVX3SVS ONTXISI

NMOL 3dVD 40 ALID




w oG} | Aiewmordde = ipbud| e10l

wy
walR ') xoudde (pauy| eujedid (paul| 3dOH) 21210UCd PadIojule) WW DSOLNG -
Jamas el Q] J2AOPUEY PUE [AB{UOD IdaH) slaisucd 400Z aunp sauadid 1amas dyD WW 006 L NG O Wit 00ZING -
HaLsIEENO opicjoqeoiddelon | Auenb icjojasuodsas  [poaicpuoipsaing | SR - 9002 1sniny :s9pnfou siiauoduIod auladiy
se0uiBus UapISaY ‘dYO 008+NO ‘IO JUBLLIEDL | JBIEMBISEA IIAPUEZ 0 Y|BQ WOl auljatid Jamos HIng MaN - Jojdsa.aju|
0} WWOOZING PUE JaMas LIEW (20 JOMIS HInG Aemaie ZN C4
nfnuzﬁ:u: Emw
(188 AW VEIS)
ALTNBISNOdSIY
1NO QIINUYD SISAIVNY HLON31 % 3dAL (suiop) 103rodd
STY130 LOVINGD ® JONIHIJ INIO 39uNS 20 $1V.30 i 'HILTAVIO 3 | NOLLYHNA NOIS3A INT3dId NOLFHOSIOHSYL 1OBrOYd
NI LNSW3AI0AN

40 NOILYHNa
Jep youueH  (INVN) 0. HIINONS XTNVEAAR
: 8, H3INIONT OMNYHAAH FONIHILXI MY INOLLEYd

NOLLYINJIL3H - d

TINNOSHId AN 40 FONFRIIXT AAD3dS Vi IINTIHOS

tMeseay ot n(....w!ﬂ:(.“

dOHIONI

avisdvvi dvis
Ydv3SVS ON3XISI
NMOL 3dVD 40 ALID




RS Ry P ey I I

CITY OF CAPE TOWN
ISIXEKO SASEKAPA GEROP
STAD KAAPSTAD

‘hMJ—;‘{\Iﬂ.ﬂ Lor fororrow

A SPECIFIC EXPERIENCE OF KEY PERSONNEL

WLK WATER

QUANTITY SURVEYING SERVICES (MINIMUM 1 PROFESSIONAL)

QUANTITY SURVEYOR (NAME)

W YEARS
EMPLOYER AND CURRENT JOB TITLE QUALIFICATIONS AND DATE

MRADUATE
EXPERIENCE

Ascend Quantity Surveyors (Pty) Ltd - Director, Principal and Project Quantity Surveyor,

HELEVANT FIELDS OF SPECIALIZATION, EXPERIENCE AND COMPARABLE PROJECTS
RELEVANT FIELDS OF SPECIALIZATION

[ 1) 25 Years experience on over 240 projects ranging from R1 million to R7 billion.

2) Offices, retall, residential, law courts, comrectional services, financial institutions, healthcare, parking garages, sport stadiums,

iling stations, alrports, film stugios, ibraries, herlage buildings, educational,
hostels, molor ip " hotals, hy reslaurants, faclories, elc,

3) Extensive knowledge of various contract formats related fo clvil and building infrastructure

EXPERIENCE AND COMPARABLE PROJECTS
PROJECT NAME

VE&A Waterfront Marina Residential, Cape Town.

PROJECT DESCRIPTION
Construction of 600 plus ultra luxury apartments, canal, Islands in various phases over 8 years. (Mulli-disciplinary construction project)

PROJECT FEE VALUE (ZAR Incl, VAT)
R50 000 000.00

I CONTACTABLE REFERENCE
VE&A Waterfront (Pty) Ltd
l PROJECT NAME
Weslem Cape Govemment: Department of E ion | AVENG: Fi : M Contract: Repair and maintenance of 300 schools
l PROJECT DESCRIPTION

Repair and maintenance of 300 schools. (Construction value of R500 million)

PROJECT FEE VALUE (ZAR incl. VAT)

R15 million.

CONTACTABLE REFERENCE ’

AVENG / Grinaker - Management Contractor.

PROJECT NAME
U y of Stell : ECR Fi rk A New D ing & Silvetrees Works Projects.

PROJECT DESCRIPTION

Construction of new decanting bullding, parking, bulk water/ electricall sewer infrastruture (Constructlon value of R 140 million)

PR T FEE VALUE (ZAR incl. VAT
RE million.

CONTACTABLE REFERENCE

ALA Project gers OR U y of




CITY OF CAPE TOWN
ISIXEKO SASEKAPA

luvﬂ-bd"r'lnﬂ ‘Fur Ierer

STAD KAAPSTAD

SCHEDULE 11A: SPECIFIC EXPERIENCE OF KEY PERSONNEL

A - BULK WATER

ARCHITECTURAL SERVICES (MINIMUM 1 PROFESSIONAL)

ARCHITECTISENIOR ARCHITECTURAL TECHNOLOGIST (NAME):

ASSOCIATION AND PROFESSIONAL
REGISTRATION NO

EMPLOYER AND CURRENT JOB TITLE QUALIFICATIONS AND DATES

Bouwer Architects. Principal & Sole Member of Bouwer Architects CC

RELEVANT FIELDS OF SPECIALIZATION, EXPERIENCE AND COMPARABLE PROJECTS

RELEVANT FIELDS OF SPECIALIZATION

NO, OF YEARS
POSTGRADUATE
EXPERIENCE

1) Additions, alterations, refurbishment of exisling buildings and structures
2} Interior design and intemnal fit out of offices and service facilities.
3) New residential, commercial and mixed-use developments. -

4) Farm Developments including water treatments facilities. Vehicle, equi and

g storage facilities.

EXPERIENCE AND COMPARABLE PROJECTS

PROJECT NAME
c ia Uitsig
PROJECT DESCRIPTION

and additions to storage sheds, offices, filtration plant and outbuildings. New winery, bike park, bike workshop, equestrian facilities. stables, indoor arena and residence.

PROJECT FEE VALUE (ZAR inci. VAT
R9738412.00

CONTACTABLE REFERENCE
Meerenhof Properties (Pty)Lid

Bouwer Architects appointment as Architect and Principal Agent. Redevelopment of a 68ha farm in C Cape Town consi of new waler, sewer and irrigation infrastructure. Alterations

PROJECT NAME
DKVG Attorneys - Springfield Office Park, Block 7.
PROJECT RIPT

Bouwer i ent as and Principal Agent for the Stages 1-6 of the intemal fit out of new offices for De Klerk & Van Gend Attorneys. Building area = $400m?.
PR FEE VALUE (ZAR T
R166 750.00

CONTACTA REFERENCE

De Klerk & van Gend Atlorneys

ROJECT NAM|
Val De Vie Evergreen Phase 18 2

PROJECT DESCRIPTION

Bouwer Archi as Architect and Principal Agent for Stages 1-6 for phase 1 & 2 consisting of 137 freestanding retirement homes in the Val De Vie Estate.

PROJECT FEE VALUE (ZAR incl. VAT)
R8 480 139.00

CONTACTABLE REFERENCE

Evergreen Lifestyle D (Pty)Ltd




CITY OF CAPE TOWN
ISIXEKO SASEKAPA E
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STAD KAAPSTAD

SCHEDULE 11A: SPECIFIC EXPERIENCE OF KEY PERSONNEL

A - BULK WATER

PROJECT MANAGEMENT SERVICES (MINIMUM 1 PROFESSIONAL)

PROJECT MANAGER (NAME):
NO. OF YEARS

EMPLOYER AND CURRENT JOB TITLE QUALIFICATIONS AND DATES ~ ASSOCIATION AND PROFESSIONAL L o\crnpanyate
REGISTRATION NO EXPERIENCE

Ingérop South Africa (Pty) Ltd - Head of Contracts Management

RELEVANT FIELDS OF SPECIALIZATION, EXPERIENCE AND COMPARABLE PROJECTS

RELEVANT FIELDS OF SPECIALIZATION

1) Project Management

2) Contracts Management

3) Construction Risk

4) Construction Management
5) Dispute Resolution

EXPERIENCE AND COMPARABLE PROJECTS

PROJECT NAME
Lower Umkhomazi Bulk Water Supply Scheme Phase 2

PROJECT DESCRIPTION

Lower Umkhomazi Bulk Water Supply Scheme Phase 2 for the Design and Construction Supervision of the Waterworks, Pipeline and Reservoir with a Capacity of 134MV/day for Umgeni Water, KZN

PROJECT FEE VALUE (ZAR incl. VAT)
R116 B15 363.02

CONTACTABLE REFERENCE
Umgeni Water

PROJECT NAME
Project Lead for the Remedial Work on Imvutshane Dam and Construction of the Access Road

PROJECT DESCRIPTION

Remedial Work on Imvutshane Dam and Construction of Access Road, Kwa-Zulu Natal

PROJECT FEE VALUE (ZAR incl. VAT)
R2 875000.00

CONTACTABLE REFERENCE
Umgeni Water

PROJECT NAM
Glenwood Q Section and Happy Valley Housing Construction Project
PROJECT DESCRIPTION

Irr g Agent for the d Q-Section and Happy Valley Housing Construction Project (Design and Construct) - for The Depariment of Human and the
Pietermaritzburg, KZN

PROJECT FEE VALUE (ZAR incl, VAT)
R27 474 318.80
CONTACTABLE REFERENCE

Msunduzi Municipality - Depariment of Human Settliement

_ N




CITY OF CAPE TOWN
ISIXEKO SASEKAPA

AD .
STAD KAAPST -~ Lﬂm‘-.h‘a -;cor Mrmw

SCHEDULE 11A: SPECIFIC EXPERIENCE OF KEY PERSONNEL

A - BULK WATER

OCCUPATIONAL HEALTH AND SAFETY SERVICES (MINIMUM 1 PROFESSIONAL)

CONSTRUCTION HEALTH AND SAFETY AGENT (NAME):

NO. OF YEARS

. ASSOCIATION AND PROFESSIONAL
J
EMPLOYER AND CURRENT JOB TITLE QUALIFICATIONS AND DATES REGISTRATION NO. POSTGRADUATE

EXPERIENCE

Eppen-Burger & A p Health and Safety Agent

RELEVANT FIELDS OF SPECIALIZATION, EXPERIENCE AND COMPARABLE PROJEGTS

RELEVANT FIELDS OF SPECIALIZATION

1) Professionally Registered Construction Health and Safety Agent
2) Acting as Client OHS Agent on various construction projects

EXPERIENCE AND COMPARABLE PROJECTS

PROJECT NAME

Cape Flats Aquifer Abstraction (Muitiple project Cluster) for City of Cape Town
ROJECT RIPTION

Appointed OH&S Agent for various elements and clusters of the Cape Flats Aquafer Abstraction project for City of Cape Town. Works projects included borehole drilling, pipeline infrastructure, construction
of raw waler holding tanks and associated civil, mechanical and electrical infrastructure for treatment plants and pump stations.

PR T FEE VA ZAR incl. VAT
R 774 000
CONTACTABLE REF NCE

iX Engineers (Lead Consultant for City of Cape Town)

PROJECT NAME
SANRAL N7 - N0O07-012-2014/1

PR T DESCRIPTION
Upgrading roads and bridges on N7 through Malmesbury *

PR T FEE VALUE (ZAR incl. VAT
R 633132
CONTACTABLE REFERENCE

SANRAL

PROJECT NAME
Koeberg Interchange

PROJECT DESCRIPTION

Upgrading N1/M5 interchange roads and bridges

PROJECT FEE VALUE (ZAR incl. VAT
R 796 400

CONTACTABLE REFERENCI

Provincial Govemment Weslemn Cape




CITY OF CAPE TOWN
[SIXEKO SASEKAPA INGEROP

STAD KAAPSTAD
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SCHEDULE 11A: SPECIFIC EXPERIENCE OF KEY PERSONNEL

A - BULK WATER

ENVIRONMENTAL SERVICES (MINIMUM 1 ENVIRONMENTAL ASSESSMENT PRACTITIONER)

NO. OF YEARS POST GRADUATE
NAwE I i 13 e

EMPLOYER & Sharples Environmental Services cc - Environmental Assessment
CURRENT JOB TITLE Practitioner

Registered with Yes, Registration No. - 2005

EAPASA?
No, but application submitted (date) 2006

Qualification Date obtained




CITY OF CAPE TOWN
ISIXEKO SASEKAPA
STAD KAAPSTAD

INGEROP

- ,hil&iﬂ\.’{'l-hf) for fornorrow

SCHEDULE 11A: SPECIFIC EXPERIENCE OF KEY PERSONNEL

A - BULK WATER

PARTICULAR EXPERIENCE: ENVIRONMENTAL ASSESSMENT PRACTIONER

LIST OF RELEVANT PROJECTS DURATION OF PROJECT e
(Specify Full Scoping EIA CLIENT RE! ENCES
or Baslc Assessment) e == EAPs role in the listed EIAJAssessment & CONTACT DETAILS
(Note 1) (MonthiYear) | (Month/Year)
1. Basic Assessment for the proposed
replacement and upstream re-alignment of Bridge
05643, located at Km 23.47 on Divisional Road
1252, crossing the Klein River, south
east of Caledon; The replacement of Causeway i o _—
12226, located at Km 0.49 on OP4032, Mar-19 Feb-20 o
on a minor road and close to MR326, linking 9
Stanford with the N2; And the
replacement of Culvert 10856, located at Km 3.7
on Divisional Road 1218, east of
Stanford
2. Environmental Impact Assessment for the
proposed New Horizons Mixed-Use Report compilation, public participation, specialist
Development on Farm Hillview No. 437 & May-18 Sep:t0 management
Associated Infrastructure
3. Environmental Impact Assessment for the —_— o
proposed Kwanokuthula Phase 5 & 6 MixedUse Mar-18 Sep-19 22"’]‘;::;1;’“ puic par Rk _
Development & Associated Bulk Infrastructure
4. Ei Impact A for the o ) City of Cape Town Depariment :
Proposed Mixed-Use Housing Development at Mar-19 Apr-20 ::‘;n::‘r:ﬂmm"' public participation, specialist Housing Implementation
Symphony Way - g Directorate : Human Settlements
5. Basic Assessment and Waste Management . . - g
Licence fr g d Pliot Deploy g Feb-20 Ongoing Report compilation, public participation, specialist _
management
Processing Plant in Mossel Bay
6. Basic Assessment for the Upgrade of Trunk Report ilation, public par on — BEHALF OF THE WESTERN CAPE
Road 11/1 (N7) from Potsdam to the Melkbos Feb-14 Jan-15 maza emer:l i e GOVERNMENT: DEPARTMENT OF
Interchange o TRANSPORT & PUBLIC WORKS
7. Environmental Impact Assessment for the _TATUS HOMES
proposed Mixed-Use Development on Portion 9 of Report ¢ public particip :
the Farm Kranshoek No, 432, Knysna Road, Way-18 Ongoing management _PR PERTY DEVELOPERS
Plettenberg Bay
Note 1:  List of relevant projects for which EAP has u envir | authorisation applications

{2 Full Scoping ElAs and § Basic Assessments, minimum)




3 CITY OF CAPE TOWN
ISIXEKO SASEKAPA
STAD KAAPSTAD

T1A: SPECIFIC EXPERIENCE OF KEY PERSONNEL
IULK WATER
FRESHWATER ECOLOGIST (MINIMUM 1 PROFESSIONAL)
(BULK WATER, CATCHMENT STORMWATER AND RIVER MANAGEMENT,
RETICULATION AND WASTEWATER TREATMENT BRANCHES ONLY)

BlueScience (Pty) Ltd - Aquatic scientist I

DS OF SPECIALIZATIO PER AND COMPARABLE PRO

RELEVANT FIELDS OF SPECIALIZATION

INGEROP

i ‘hv&uﬁuﬂ 1(:31' &Mrmw

1)F logical impact

2) Water quality assessment

3) Blomonitoring of rivers

4) Water resource planning and management
5) Water use authorisation applications

EXPERIENCE AND COMPARABLE PROJECTS

PR AME:
Faure waler re-use scheme freshwater impact assessment

PROJECT DESCRIPTION:

& Zandviiet-Faure [ scheme pi| Fresh

and water use

PROJECT FEE VALUE (ZAR incl. VAT)

R151 000.00

CONTACTABLE REFERENCE

Aurecon

application for water quality and section 21 ¢ and |

PROJECT NAME
F impact
T RIPTION

for the upgrade of the Kraaifontein, Zandvliet and Macassar WWTW

Freshwater impact

and water use

PROJECT FEE VALUE (ZAR Incl. VAT)

2014 - R85 000.00

CONTACTABLE REFERENCE

Sharples Environmental Services

on for the upgrade of the Kraaifontein, Zandvliet and Macassar WWTW

PROJECT NAME
Free State Provincial River Health monitaring

EROJECT DESCRIPTION

PROJECT FEE VALUE (ZAR Incl. VAT’

R1 794 079.00
TAl REFERENCE
DWS Free State Office

Natlonal biomonitoring programme - sampling and feporting on 69 sites across the Free State province and compilation of a lechnical report for the period of 2 years (2012 - 2015)




ANNEX 4

SCHEDULE 12: SUPPORT RESOURCES

Contract 63 c3.2
Part G3: Scope of Work Annexes
Contract No. 194C/2020/21



CITY OF CAPE TOWN

<‘ ISIXEKO SASEKAPA INGEROI
STAD KAAPSTAD .

- lmul.u‘{ﬁha -For 4omrrow

SCHEDULE 12: SUPPORT RESOURSES

SOFTWARE PACKAGE/S AVAILABLE FOR USE

CURRENTLY l‘
NAME OF PACKAGE DESCRIPTION L, i |
OTHER
Autodesk AEC Collection of architecture, engineering and construction software from Autodesk Owned/Licenced
Autodesk AutoCAD Computer-aided design (CAD) and drafting software application (Part of Autodesk AEC) Owned/Licenced
Autodesk AutoCAD LT Computer-aided design (CAD) and drafting software application. Owned/Licenced
Autodesk Civil 3D Computer-aided Design and Modelling software (Part of Autodesk AEC) Owned/Licenced
Autodesk Revit E'fii{\dtgzzisg:xgg)stwct. and manage buildings with multidisciplinary BIM software (Part Gansdiicenced
Autodesk InfraWorks Civil infrastructure conceptual design and analysis software (Part of Autodesk AEC) Owned/Licenced
ESRI ArcMap and ArcGIS Pro GIS Software Owned/Licenced
KYPipe Surge analysis software OwnediLicenced
WADISO Water network hydraulic analysis software Other
SEWSAN Sewer network hydraulic analysis software Other
Prokon Structural modelling software Owned/Licenced
AddoBAR ) Rebar detailing software for structural designs Owned/Licenced
EPANET ) Water network hydraulic analysis software Other
Microsoft Office Word, Excel, Powerpoint and Access Owned/Licenced
Microsoft Projects Project management and programming : Owned/Licenced




ANNEX 5

SCHEDULE 18: ADDITIONAL PERSONNEL SCHEDULE

Confract 64 C3.2
Part C3: Scope of Work Annexes
Contract No. 194C/2020/21




CITY OF CAPE TOWN
ISIXEKO SASEKAPA

(K INGEROP

STAD KAAPSTAD lnseinting for foinorrow

SCHEDULE 18: PERSONNEL SCGHEDULE (OTHER THAN KEY PERSONNEL)

SERVICE

NAME

QUALIFICATION AND DATE

AREA(S) OF EXPERTISE (with
years of experience, where
applicabie)

Bulk water, water and sewer

EMPLOYER /
COMPANY

reticulation and associated civil Ingérop South Africa
- " . o infrastructure (11 years) (Pty) Lid
Civil Engineering Services s e
u : i
reticulation and asscciated civil h;?ért? dSouih Afiicd
infrastructure (B years) (Pty)
Structural Engineering design,
supervision and management.
Materials include concrete, post .
tensioned concrete, steel, timber |  INgérop South Africa
using various design codes. (Pty) Ltd
Structural Engineering Services Structural design of civil
structures. (11 years)
Structural steel and concrete
design, for residential and Ingérop South Africa
commercial developments (Pty) Ltd

(4 years)

Mechanical Engineering Services
(A - Bulk Water; D - Reticulation)

Mechanical equipment for the
bulk water and sewer sector (10
years)

MNE Oak (Pty) Ltd

Mechanical equipment for the
bulk water sewer sector.
Services include water and
sewer pumpstations (Wet Well
and Dry Well), fit out of boreholes
and Hydropower installations (35
Years)

1&F Engineering

Mechanical Engineering Services
{C - Engineering and Asset
Management ONLY)

All Building Services (30 years)

Lombard Consulting
Engineers (Pty) Ltd

Task manager for Mechanical
Projects. Design experience
includes heating, ventilation, air
conditioning, refrigeration, water
reficulation, medical gas, liquid
petroleum gas, fire protection and
Building Information modelling
(BIM). Efficient in Autodesk's
AutoCAD and is professionally
centified in Revit. (8 Years)

Lombard Consulting
Engineers (Pty) Ltd

Electrical Engineering Services
(A - Bulk Water; D - Reticulation)

Electrical network planning,
reticulation, industrial including
pump stations (17 years)

Raubicon Consulting
Engineers

Electrical distribution, reticulation,
industrial networks, renewable
power (38 years)

Raubicon Consulting
Engineers

MV and LV electrical design, DSV Consulting

Electrical Engineering Services Building services (5 years) Engineers

(C - Engineering and Asset

Management ONLY) MV and LV electrical design, DSV Consulting
Building services (8 years) Engineers
Residential, healthcare, Ascend Quantity

Quantity Surveying Services

education, etc. (5 years)

Surveyors (Pty) Ltd

Residential, healthcare,
education, sport & leisure, retail,
efc. (22 years)

Ascend Quantity
Surveyors (Ply) Ltd

Architectural Services

Additions, alterations,
refurbishments and new
buildings. (23 years)

Bouwer Architects

Additions, alterations,
refurbishments and new
buildings. (11 years)

Bouwer Architecls




CITY OF CAPE TOWN
ISIXEKO SASEKAPA

STAD KAAPSTAD

SCHEDULE 18: PERSONNEL SCHEDULE (OTHER THAN KEY PERSONNEL)

SERVICE

Geohydrologist

QUALIFICATION AND DATE

AINGEROP

— ‘hv%('l.hﬁ For fonorrow

AREA(S) OF EXPERTISE (with
years of experience, where
applicable)

Groundwater Quality Specialist
{Geochemist); Detailed
interpretations of large
groundwater and surface water
chemistry datasets; Conducting
qualitative and quantitative
human health risk assessments;
Contaminated site assessments;
Reviews of water quality
monitoring programs to improve
data quality, to improve data
management, to ensure robust
and defensible sampling
techniques and to optimize the
frequency and distribution of
monitoring ;Development of
geochemical models (16 years)

EMPLOYER /
COMPANY

GEOSS South Africa
(Pty) Ltd

Groundwater modeller:
Groundwater component of
Caichment Management
Strategies and other
Groundwater Resource Directed
Measures; Groundwater
exploration ; Groundwater
development ; Groundwater
monitoring ; Groundwater
management ; Numerical
modelling of groundwater flow
and mass transport ;
Groundwater contamination

1 (12 years)

GEOSS South Africa
(Pty) Ltd

Geophysicist: Management,
planning and supervision of
geophysical surveys for
groundwater exploration, aquifer
investigations, mineral
exploralion and
geotechnical/gechydrological
support; Analysis, evaluation and
interpretation of magnetic,
gravity, resistivity, and
electromagnetic data. (24 years)

Cape Geophysics
(Contracted to GEOSS
South Africa (Pty) Ltd)

3D designer, proficient in

AutoCAD, Civit3D, Revit, Visual Ingérop South Africa
Studio, ArcMap and QGIS (Pty) Ltd
CAD OQperator/ Draughting personnel modelling (13 years)
Proficient in AutoCAD 2017 and Ingérop South Africa
Civil3D modelling (4 years) (Pty) Ltd

GIS Technician

Software specialist for ArcGIS;
Specialist in building
Geodatabases (40 years)

Ingérop South Africa
(Pty) Lid




ANNEX 6

SCHEDULE 19: ORGANISATIONAL STRUCTURE

Contract 85 Cc3.2
Part C3: Scope of Work Annexes
Contract No. 194C/2020/21
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ANNEX 7

SCHEDULE 23: PREFERENCE SCHEDULE TO BE USED IN TERMS OF
THE AMENDED CODES FOR MEASURING BROAD-
BASED BLACK ECONOMIC EMPOWERMENT IN THE
CONSTRUCTION SECTOR (2017)

Contract _ 66 C3.2
Part C3: Scope of Work Annexes
Contract No. 194C/2020/21




CITY OF CAPE TOWN
WATER AND SANITATION
CONTRACT NO. 194C/2020/21

TERM TENDER FOR THE PROVISION OF MULTIDISCIPLINARY PROFESSIONAL SERVICES FOR THE WATER
AND SANITATION DEPARTMENT OF THE CITY OF CAPE TOWN

SCHEDULE 23: PREFERENCE SCHEDULE TO BE USED IN TERMS OF THE AMENDED CODES FOR
MEASURING BROAD-BASED BLACK ECONOMIC EMPOWERMENT IN THE CONSTRUCTION SECTOR (2017)

Preference Schedule where preferences are granted in respect of B-BBEE contribution

1 Definitions
The following definitions shall apply to this schedule:

All applicable taxes: Includes value-added tax, pay as you earn, income tax, unemployment insurance fund
contributions and skills development levies.

Applicable Code: Shall be either the Amended Codes of Good Practise (published on 11 October 2013) or
Sector Specific Codes as indicated in the tender conditions

B-BBEE: Broad-based black eccnomic empowerment as defined in section 1 of the Broad-Based Black
Economic Empowerment Act.

B-BBEE status level of contributor: The B-BBEE status of an entity in terms of a code of good practice on

black economic empowerment issued in terms of section 8(1) of the Broad-Based Black Economic Empowerment
Act.

Bid (Tender): A written offer in a prescribed or stipulated form in response to an invitation by an organ of state for

the provision of services, works or goods, through price quotations, advertised competitive bidding processes or
proposals.

Black Designated Groups: The meaning assigned to it in the codes of good practice issued in terms of section
9(1) of the Broad-Based Black Economic Empowerment Act, 2003, (Act 53 of 2003).

Black People: The meaning assigned to it in section 1 of the Broad-Based Black Economic Empowerment Act,

Broad-Based Black Economic Empowerment Act: The Broad-Based Black Economic Empowerment Act, Act
53 of 2003.

Consortium or Joint Venture: An association of persons for the purpose of combining their expertise, property,
capital, efforts, skill and knowledge in an activity for the execution of a contract.

Contract The agreement that results from the acceptance of a bid by an organ of state.

Co-operative: A co-operative registered in terms of section 7 of the Co-operatives Act, 2005 (Act no. 14 of 2005).

Designated Group: Black designated groups, black people, women, people with disabilities or small enterprises
as defined in section 1 of the National Small Enterprises Act, 1996 (act no. 102 of 1996)

Designated Sector: A sector, sub-sector or industry or product that has been designated in terms of any relevant
regulation of the Preferential Procurement Regulations, 2017.

Exempted Micro Enterprise (EME): An exempted micro enterprise in terms of a code of good practice on black
economic empowerment issued in terms of section 9(1) of the Broad-Based Black Economic Empowerment Act.
Firm Price: The price that is only subject to adjustments in accordance with the actual increase or decrease
resulting from the change, imposition, or abolition of customs or excise duty and any other duty, levy, or tax,
which, in terms of the law or regulation, is binding on the contractor and demonstrably has an influence on the
price of any supplies, or the rendering costs of any service, for the execution of the contract.

Functionality: The ability of a tenderer to provide goods or services in accordance with specifications as set out
in the tender documents.

Military Veteran: The meaning assigned to it in section 1 of the Military Veterans Act, 2011 (Act No. 18 of 2011),

National Treasury: The meaning assigned to it in section 1 of the Public Finance Management Act, 1999 (Act
No. 18 of 1998,

Non-firm prices: All prices other than “firm” prices.
Person: Includes a juristic person.

People with disabilities: The meaning assigned to it in section 1 of the Employment Equity Act, 1998 (Act No.
55 of 1998).

Price: Includes all applicable taxes less unconditional discounts.

Proof of B-BBEE status level of contributor: The B-BBEE status level certificate issued by an authorised body
or person, a sworn affidavit as prescribed by the B-BBEE Codes of good Practice or any other requirement
prescribec in terms of the Broad-Based Black Economic Empowerment Act.
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Qualifying Small Enterprise (QSE): A qualifying small enterprise in terms of a code of good practice on black
economic empowerment issued in terms of section 9(1) of the Broad-Based Black Economic Empowerment Act.
Rand Value: means the total estimated value of a contract in Rand, calculated at the time of bid invitations.

Rural Area: A sparsely populated area in which people farm or depend on natural resources, including villages
and small towns that are dispersed through the area or an area including a large settlement which depends on

migratory labour and remittances and government social grants for survival, and may have a traditional land
tenure system.

Stipulated Minimum Threshold: The minimum threshold stipulated in terms of any relevant regulation of the
Preferential Procurement Regulations, 2017.

Sub-contract: The primary contractor's assigning, leasing, making out work to, or employing, another person to
support such primary contractor in the execution of part of a project in terms of the contract.

The Act: The Preferential Procurement Policy Framework Act, 2000 (Act No 5 of 2000).

Total Revenue: Bears the same meaning assigned to this expression in the Codes of Good Practice on Black
Economic Empowerment, issued in terms of section 9(1) of the Broad-Based Black Economic Empowerment Act
and promulgated in the Government Gazette on 9 February 2007.

Township: An urban living area that at any time from the late 19t century until 27 April 1994, was reserved for
black people, including areas developed for historically disadvantaged individuals post 27 April 1994,

Treasury: The meaning assigned to it in section 1 of the Public Finance Management Act, 1999 (Act No. 18 of
1999),

Trust: The arrangement through which the property of one person is made over or bequeathed to a trustee fo
administer such property for the benefit of another person.

Trustee: Any person, including the founder of a trust, to whom property is bequeathed in order for such property
to be administered for the benefit of another person.

Youth: The meaning assigned to it in section 1 of the National Youth Development Agency Act, 2008 (Act No. 54
of 2008).

2 Conditions associated with the granting of preferences

A supplier that is granted a preference undertakes to:

1) accept that the number of preference points allocated will be based on the B-BBEE status level of contributor
of the supplier as at the closing date for submission of quotation offers;

2) not sub-contract more than 25% of the value of the contract to sub-contractors that do not have an equal or
higher B-BBEE status level of contributor than the supplier, unless the intended sub-contractors are exempted
micro enterprises that have the capability and ability to execute the sub-contract works or unless otherwise
declared in terms of Section 5 below:

3) accept that a contract may not be awarded if the price offered is not market related;

4) accept the sanctions set out in Section 3 below should Condition 2(2) be breached, or should the tenderer
have submitted any false information regarding its B-BBEE status level of contributor, local production and
content, or any other matter required in terms of this bid that will affect, or has affected the bid evaluation;

5) accept that, in order to qualify for preference points, it is the responsibility of the supplier to submit
documentary proof of its BBBEE level of contribution in accordance with the Codes of Good Practise, 2013, to
the CCT at the Supplier Management Unit located within the Tender Distribution Office, 2™ Floor (Concourse
Level), Civic Centre, 12 Herizog Boulevard, Cape Town (Tel 021 400 8242/3/4/5);

6) accept that, further to 5) above, Consortiums/Joint Ventures will qualify for preference points, provided that
the entity submits the relevant certificate/scorecard in terms of the Preferential Procurement Regulations,
2017. Note that, in the case of unincorperated entities, a verified scorecard in the name of the
consortium/Joint Venture must be submitted with the quotation (attached to this schedule);

7) accept that if it is found that, in the performance of the contract, the participation of the various partners in a
Consortium/ Joint Venture differs substantially from that upon which the consolidated scorecard submitted in
terms of 5) above was based, and the impact of which is that the Joint Venture would not have been awarded
the contract in terms of the actual B-BBEE level of contribution achieved by the Joint Venture, then a financial

penalty shall be applied (in addition to any other remedies that the CCT may have) in accordance with Section
3 below;

8) accept that the CCT will verify the B-BBEE level of contributor of the supplier as at the closing date for
submission of tender offers, to determine the number of preference points to be awarded to the supplier. In the
case of Consortiums/Joint Ventures which tender as unincorporated entities, a verified scorecard submitted
with the tender and valid as at the closing date will be used to determine the number of preference points tq
be awarded to the supplier:
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9) accept that, notwithstanding 8) above, a supplier will not be awarded points for B-BBEE status leve| of
contributor if he indicates in his tender that he intends sub-contracting more than 25% of the value of the
contract to sub-contractors that do not qualify for at least the points that the supplier qualifies for unless the
intended sub-contractors are exempted micro enterprises that have the capability and ability to execute the
sub-contract works;

10) accept that any subcontracting arrangements after the award of the tender may only be entered into upon the
prior approval of the City of Cape Town: and

11) immediately inform the City of Cape Town of any change that may affect the tenderers B-BBEE level of
contribution upon which preference points will be or have been allocated.

3 Sanctions relating to breaches of preference conditions

The sanctions for breaching the conditions associated with the granting of preferences are:

1) disqualify the supplier from the quotation process:;

2) recover costs, losses or damages the CCT has incurred or suffered as a result of the supplier's or contractor's
conduct;

3) cancel the contract in whole or in part and claim any damages which the CCT has suffered as a result of
having to make less favourable arrangements due to such cancellation:

4) restrict the supplier, its shareholders and directors, or only the shareholders and directors who acted on a
fraudulent basis, from obtaining business from the CCT for a period not exceeding 10 years, after the audi
alteram partem (hear the other side) rule has been applied and inform the National Treasury accordingly;

5) forward the matter for criminal prosecution; and/or

6) financial penalties payable to the CCT, as set out below.

Financial penalty for breach of Condition 2 in Section 2 above:

The penalty to be applied for sub-contracting more than 25% of the value of the contract to sub-contractors that
do not qualify for at least the preference points that the supplier qualified for (unless so declared or proven to be
beyond the control of the supplier, or the sub-contractors are EMEs that have the capability and ability to execute
the sub-contract works) shall be as provided for in the following formula:

Penalty = 0.5 x E(%) x P*

where:

E = The value of work (excluding VAT) executed by sub-contractors that do not qualify for at least the preference
points that the supplier qualified for, expressed as a percentage of P*, less 25%

P* = Value of the contract

Financial penalty for breach in terms of condition 6 in Section 2 above:

The penalty to be applied where, in the performance of the contract, the participation of the various partners in a
Consortium/ Joint Venture differs substantially from that upon which the consolidated scorecard submitted in
terms of 5) in Section 2 above was based, and the impact of which is that the Joint Venture would not have been

awarded that contract in terms of the actual B-BBEE level of contribution achieved by the Joint Venture, shall be
as provided for in the following formula:

Penalty = 5/100 x (B-BBEE? — B-BBEE') x P*

where:

B-BBEE® = The B-BBEE level of contribution that is achieved, determined in accordance with
the actual participation of the Joint Venture partners in the performance of the contract

B-BBEE! = The B-BBEE level of contribution that was used to determine the number of
preference points granted to the Joint Venture at the time of quotation evaluation

P* = Value of the contract

Financial penalty for breach in terms of condition 10 in Section 2 above:

The penalty to be applied where the supplier fails to disclose subcontracting arrangement after the award of the
tender is up to a maximum of 10% of the value of the contract.

4 Level of Contribution in respect of enterprise status or structure of the ten dering entity (the supplier)

In the interest of transparency, suppliers are required to complete Table 1: Level of Contribution below
applicable fo the Code they wish to be evaluated against.
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Table 1: Level of Contribution: Amended Codes for Measuring Broad-Based Black
Economic Empowerment in the Construction Sector.

; Status (tick box(es)
Type of B-BBEE Contributor below as applicable)

7

Exempted Micro Enterprise (EME), 100% black-owned

Exempted Micro Enterprise (EME), at least 51% but less than
100% black-owned

Exempted Micro Enterprise (EME), at least 30% but less than
51% black-owned

Exempted Micro Enterprise (EME), less than 30% black-owned

Exempted Micro Enterprise I:
B-BBEE Status Level of Contributor’

[ Qualifying Small Enterprise :
l_ B-BBEE Status Level of Contributor’

Qualifying Small Enterprise (QSE), 100% black-owned

Qualifying Small Enterprise (QSE), at least 51% but less than
100% black-owned

i Qualifying Small Enterprise (QSE), less than 51% black-owned
!

| Verified B-BBEE contributor -
r B-BBEE Status Level of Contributor”

Non-compliant contributor l

HHUO0000000

If it is indicated that the company/firm/entity is a verified B-BBEE contributor, then the verified status level of
contributor must be inserted in the box provided (insert a number from 1 to 8 as applicable)

5 Declarations
1) With reference to Condition 8 in Section 2 above, the supplier declares that:

liwe hereby forfeit my preference points because | /we DO intend sub-contracting more than
25% of the value of the contract to sub-contractors that do not qualify for at least the points that D
I/we as supplier qualify for or are not exempted micro enterprises that have the capability and

ability to execute the sub-contract works

Note:

Tenderers who do not tick this box will be allocated preference points but the sanctions relating to
breaches of preference conditions in Section 3 will be applicable if the tenderer contravenes the
conditions in Section 2.
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2) is duly authorized to do so on behalf of ‘ hereby
¢ based on the B-BBEE status level of contribution indicated in Table 1.
qualities the supplier, subject to condition 8 in Section 2 above, for such preference claimed, and
acknowledges that:
(i) the information furnished is true and correct:
(if) the preference claimed is in accordance with the conditions of this schedule;
(iif) the supplier may be required to furnish documentary proof to, the satisfaction of the CCT that the
BBBEE level of contributor as at the closing date is correct; and
iv) helshe yhdgrstands the conditions under which preferences are granted, and confirms that the
onditions pertaining to the granting of preferences.
|4 DECemMRBE
Signature ! Date
| For official use. : s
I 'L —
IGNATURE OF GHTY OFFI ‘T
Name (PRINT) e l TENDER OPENI
= SRa=Ay L
(For and on behalf of the Supplier (duly authorised)) \‘\1 [
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INGEROP

3 fuue.»\(-a'hﬁ For tororrow

04 October 2021

Dear Sir / Madam

MINUTES OF A MEETING OF THE DIRECTORS OF INGEROP SOUTH AFRICA (Pty) Ltd
HELD AT 2ND FLOOR, 138 WEST STREET, SANDOWN, SANDTON, ON 4 OCTOBER 2021

It was RESOLVED that:

in his capacity as Regional Manager, is hereby
authorised to sign all documents in connection with the contract “194C/2020/21: TERM TENDER
FOR THE PROVISION OF MULTIDISCIPLINARY PROFESSIONAL SERVICES FOR THE WATER
AND SANITATION DEPARTMENT OF THE CITY OF CAPE TOWN” on behalf of Ingerop South
Africa.

Yours Faithfull

&

: 7

@ SAIGLOBAL
1509001 M GLLUID ¥ I LAy a (L) ® N T auiGh ¢ L DUUYSe

Quality

HCESA .




TENDER NO. 194C/2020/21

TERM TENDER FOR THE PROVISION OF
MULTIDISCIPLINARY PROFESSIONAL SERVIGES |

WATER AND SANITATION DEPARTME

THE CITY OF CA ETOW!

For the Service Provider:

Signature(s) ...

Name{s) ... ... i

Capacity i e

Signature and name of witness:

Signature ... e e

Name ... ... i, T
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; Depariment;
: Labaur

VB REPUBLIC OF SOUTH AFRICA

= .
i

CALL CENTER NO: 0860 105 350

REGNO
FAXNO . I

ISSUE DATE :
CeERTIFICATE NO : I

INGEROP SOUTH AFRICA PTY LTD

LETTER OF GOOD STANDING

COMPENSATION FOR OCCUPATIONAL INJURIES AND DISEASES ACT 130 of 1993 (AS
AMENDED).

With reference to sections 80, 82, 86 and 89 of Compensation for Occupational Injuries and Diseases Act
130 of 1993 (As amended), | hereby certify that:

has complied with the requirement of the above Act and is at present in good standing with the
Compensation Fund.

Nature of business : [N

Expiry date I

IMPORTANT NOTICE:

Any fraudulently obtained Letter of Good Standing shall constitute a criminal offence.

The Compensation Commissioner shall institute criminal proceedings against any perpetrators who
unlawfully alter or deface this letter with intend to defraud or misrepresent facts contained therein.

PLEASE, use the Below link (Website Address) to check if the Letter of Good Standing is valid:
https:/icfonline.labour.gov.za/VerifyLOGS

Yours faithfully

Ny

COMPENSATION COMMISSIONER

|

Compensation Fund
[were e roaou]

I

5281



YV SARS

T

VALUE-ADDED TAX -
BELASTING OP TOEGEVOEGDE WAARDE VAT 103
Notice of registration

Kennisgewing van registrasie

INGEROP SOUTH AFRICA (PTY)LTD

179/3500
s | JOHANNESBURG
ate. 06/04/2005
Trading or other name Handels-of ander naam
INGEROP SOUTH AFRICA (PTY) LTD
e I (REVISED)

This number mus! be indicated on all lax invoices issued by you and quoted
in all correspondence with the SARS branch office.
Retzin this nolice for fulure reference.

Hierdie nommer moet op alle belastingfaklure wal u uitreik, verstrek word en
in alle korrespondensie aan die SARS takkantoor aangehaal word.
Behou hierdie kennisgewing vir toekomstige verwysing.

You have heen regislered for Value-Added Tax (VAT) as from _
U is vir Belasting op Toegevoegde Waarde (BTW) geregistreer vanaf
A

g 1

month tax period, calegory o

which is described below, has been allocated 1o you.
maand belastingtydperk, kalegorie

wal hieronder beskryf word, is aan u loegeken.

Catego A The periods of two months ending on the last day of January, March, May, July, September and November.

Kategorie Die lydperke van fwee maande wat eindig op die laaste dag van Januarie, Maarl, Mei, Julie, Seplember en November.
Cﬂ“-‘QDT{ The periods of two months ending on the last day of February, April, June, August, October and December.

Kategorie Die lydperke van twee maande wal eindig op die laaste dag van Februarie, April, Junie, Al Oktober en Dasember.
Categol (@3] | The last day of each of the twelve months of Ihe calendar year.

Kategorie Die laasle dag van elk van die twaalf de van die kalenderj

Category E The periods of six months ending on the last day of and

Kategorie Die tydperke van ses maande wat eindig op die laasle dag van en

Categor E The periads of twelve months ending an the last day of

Kategorie | Die tydperke van twaall maande wal eindig op die laasle dag van

and must end on
en moel eindig op

B

U daaropvolgende belastinglydperke moel eindig op (of binne 10 dae voor of
na) die laaste dag van die betrokke belaslingtydperk, met dien verstande dal
elke befastinglydperk moet begin op die eersie dag van die laaste dag van
die voorafgaande belastingtydperk.

4 Your first fax period will commence on _
U eerste belastingtydperk begin op

(or with approval from the Commissioner within 10 days before or after on a fixed dale) the last day of
{of met goedkeuring van die Kommissaris binne 10 dae voor of na op 'n vasle datum) die laasle dag van

Your subseqguent tax periods must end on {or within 10 days before or after)
the last day of the relevant lax period, provided that each tax period must
begin on the first day following the lasl day of the previous tax period.

to account for the lax payable by you.

5 You must use the
rekenskap gee van die belasling wat deur u belaalbaar is.

U moet op die

INVOICE BASIS

Please refer to VAT-guide for vendors (VAT 404) for further informalion regarding Value-Added Tax.
Verwys asseblief na BTW-gids vir ondernemers (VAT 404) vir verdere inligting aangaands Belasting op Toegevoegde Waarde.

HXXXHKXKXRXEXRXKE ORI ICIICCCOOOKHK
KRCKRCKXOOOBOOOOOIKIIKX KKK X IHKIOIKKIHKCHHKIKHNNK
SOOI IKIIOIHKHKIIHKHIHIIEIHIKHHX XK IKOKIAKHKKK

n KRKHKXKAKHIHKRKHIHKKKHKHKHKAKRKIKHXKIIKHXKXKHIKK KX IKIOIHIOOKHK K KKK KKNKX
HOORXHXHKAIXKHKKI IR KX KRR IIIOIHKIHKIHKIKXIIKIOOOOHKIIIEXHIOKIKK

184 SARS.BPRTFILE.R012958.210531 4/7/05
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'(S MS TAX COMPLIANCE STATUS
PIN Issued

Enquiries should be addressed to SARS:

Contact Detail

SARS Contact Centre Tel: 0800 00 SARS (7277)
THAFRICAPTY LTD Alberton SARS online: www.sars.gov.za

1528

Details
Taxpayer Reference Number: IS Always quote this reference

number when cantacting SARS

Issue Date: 2021/09/20

Dear Taxpayer
TAX COMPLIANCE STATUS PIN ISSUED

The South African Revenue Service (SARS) has issued your tax compliance status (TCS) PIN as indicated below:

TCS Details:

Taxpayer Name

Trading Name INGEROP SOUTH AFRICA (PTY) LTD

Tax Reference Number(s)

Purpose of Request Tender

Request Reference Number

PIN

PIN Expiry Date
L J

You may authorise a third party to view your TCS by providing them the PIN. The PIN only allows the third party access to your TCS. All
other tax information remains secure,

Your TCS displayed is based on your compliance as at the date and time the PIN is used.

You may cance! this PIN at any time before the expiry date reflected above. Once cancelled, a third party will not be able to verify your
TCS.

SARS reserves the right to cancel this PIN in the event that it was fraudulently issued or obtained.

Should you have any other queries please call the SARS Contact Centre on 0800 00 SARS (7277). Remember to have your taxpayer
reference number at hand when you call to enable us to assist you promptly.

Sincerely
ISSUED ON BEHALF OF THE SOUTH AFRICAN REVENUE SERVICE

— |l«TGDERov SOUTH AFRICAPTY  Timestamp 22678451
Tax refercnce No. 9040494842 Year 2021
Farm ID RFOTCS Page of Page o101
. Confent Version  ¥20130101 Tomplate versien  ¥20130101 .

Page:  01/01





