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PREAMELE

WHEREAS Term Tender 194Cf2020/21 was awarded to namely Knight Piésold Consulting (Pty) Ltd, in line with
resolution SCME S0/05/21 dated 17 May 2021 for the provision of multidisciplinary professional services for the Water
and Sanitation Department of the City of Cape Town, from the Start Date for a period of 60 months.

AND WHEREAS it is recorded that this Contract will be governed by the provisions of Standard Professional Services
Contract (July 2009) (Edition 3 of CIDB document 1015), as published by the Construction Industry Development
Beard ("GCC"), read with the Contract Specific Data ("C3D") annexed hereto marked "PART C1.2: CONTRACT DATA".

NOW THEREFORE THE PARTIES AGREE AS FOLLOWS:

1. PARTIES

The Parties to this Contract are:

5 1 The City of Cape Town, a metropolitan municipality, established in terms of the Local Government:
Municipal Structures Act. 117 of 1998 read with the Province of the Western Cape; Provincial Gazette
5588 dated 22 September 2000, as amended ("the Employer™), herein represented by the Executive
Director: Water and Waste duly authorised hereto;

1.2, Knight Piésold Consulting (Pty) Ltd, a private company registered in terms of the laws of the Republic

of South Africa with registration no; with its principal place of business situated at
{the “"Service

Provider"), herein represented by its duly authorised represematiue._n his capacity
as Regional Manager, Western Cape,

hereinafter jointly referred to as each a "Parties” and in singular, a "Party”.

2 INTERPRETATION

21, in the event of any conflict between the provisions of this Contract, the GCC and any Part attached
hereto, or any other document incorporated by reference to this Contract, save to the extent expressly
stated to the contrary, such conflict will be resolved by giving precedence to such different parts of this
Confract in the following order of precedence:

2.1.1.  first, the terms and conditions of the CSD;
21.2. second, the terms and conditions of the GCC;
2.1.3. third, Parts and annexures to this Contract; and

2.1.4.  fourth, any other documents incorporated by reference.

2.2 The provisions of this Contract supersede and replace the provisions of any previous agreement
entered into between the Parties relating to the same subject matter.




APPOINTMENT AND DURATION

G [ The Employer hereby appoints the Service Provider to perform the Scope of Work for the Employer
from the Start Date.

3.2 Unless terminated earlier in accordance with the provisions as set out in the GCC or any other
provision in terms of this Contract, this Contract shall be for a period of 60-months from the Start Date.

MUTUAL GOOD FAITH / CO-OPERATION

4.1, The Parties represent and undertake to do all such things, perform all such acts and take all steps to
procure the doing of all such things and the performance of all such acts, as may be necessary or
incidental to give effect to the execution of this Contract.

4.2, The Parties shall at all times durning the continuance of this Contract observe the principles of good
faith towards one another in the performance of their abligations in terms of this Contract,

OBLIGATIONS OF THE EMPLOYER

5:1; The Employer undertakes to perform its abligations in accordance with the Contract, including but not
limited to the Scope of Work (PART C3: SCOPE OF WORK), subject to the satisfactory fulfilment of
the obligations by the Service Provider as set out in this Contract.

&2 The Employer shall monitor and evaluate the Contractor's performance in respect of the Scope of
Work.

OBLIGATIONS OF THE SERVICE PROVIDER

6.1, The Service Provider hereby agrees and undertakes to perform the Services to the Employer as set
out in Scope of Work (PART C3: SCOPE OF WORK).

.2, The Service provider will perform the Works as expeditiously as possible and furthermore agrees and

undertakes to perform the services in accordance with the operational requirements of the Emplovyer.

6.3, The Service Provider will ensure that the Works will be of a satisfactory quality and fit for purpose,
having due regard to the assumptions that the Service Provider can be reasonably expected to make in
accordance with sound engineering andf/or professional practice and exercising the level of skill, care
and attention required of the Service Provider.

G4, The Service Provider shall, ensure that its employees, agents, representatives, sub-contractors and
suppliers comply with this Contract and all applicable Laws in the execution of the Works.

6.5 The Service Provider will not conduct any activity of whatsoever nature which may be detrimental to
the Employer's reputation and goadwill,

PRICING DATA

7 The Contract Price for the Works shall be as set out in the Pricing Data annexed marked "PART C2:
PRICING DATA",

72, The Service Provider shall not be entitied to any other consideration for the rendering of the Services

other than as provided for in this Contract,
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CITY OF CAPE TOWN
WATER AND SANITATION
CONTRACT NO. 184C[2020/21

TERM TENDER FOR THE PROVISION OF MULTIDISCIPLINARY PROFESSIONAL SERVICES FOR THE WATER AND
SANITATION DEPARTMENT OF THE CITY OF CAPE TOWN

C1.1 Form of Offer and Acceptance — Engineering and Asset
Management Branch Offer

The employer, identified in the acceptance signature biock, has scficited offers to enter into a contract for the procurement
of:

CONTRACT 184C/2020/21: TERM TENDER FOR THE PROVISION OF MULTIDISCIPLINARY PROFESSIONAL
SERVICES FOR THE WATER AND SANITATION DEPARTMENT OF THE CITY OF CAPE TOWN

The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda
thereto as listed in the retumable schedules, and by submitting this offer has accepted the conditions of tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this form of offer and acceptance,
the tenderer offers to perform all of the obligations and liabilities of the service provider under the contract including
compliance with all its terms and conditions according to their true intent and meaning for an amount to be determined in
accordance with the conditions of confract identified in the contract data.

This is a rates based contract

The rates as contained in Part C2.2: Schedules of Rates for the branches tendered for, shall form the tender offer.
These rates shall be multiplied, as applicable, by the quantities required in respect of relevant items to develop
individual Works Projects to be allocated in accordance with the procedures described in the Procedure for the
Allocation of Works Projects, Part C1.2: Contract Data in this Framework Contract document.

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance and
returning one copy of this document to the tenderer before the end of the period of validity stated in the tender data,

whereupon the tenderer becomes the party named as the service provider in the conditions of contract identified in the
contract data.

Signature(s)

Name(s) aia
copacty . e Marasers Weseya, Co@2n o, for the
tenderer

{Mame of organizationftenderer) .
i nization/tenderer!

riacis e I - - Date . K- Pege~bay oo 23

For official use.

INITIALS OF CITY OFFICIALS AT TENDER
[ OPENING




Acceptance — Engineering and Asset Management Branch

By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer's offer. In
consideration thereof, the employer shall pay the service provider the amount due in accordance with the conditions of
contract identified in the contract data. Acceptance of the tenderer's offer shall form an agreement between the employer
and the tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this
agreement.

The terms of the contract, are contained in:

Part C1:  Agreements and contract data. (which includes this agreement)
Part C2;  Pricing data

Part C3:  Scope of work

Part C4: Site information

and drawings and documents or parts thereof, which may be incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the
retumable schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer during
this process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this
form of offer and acceptance, No amendments to or deviations from said documents are valid unless contained in this
schedule.

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the employer's representative (whose details are given in the contract data) to arrange the
delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of
the conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those
terms shall constitute a repudiation of this agreement.

Motwithstanding anything contained herein, this agreement comes into effect on the date the parties have signed the
table below and confirms receipt from the employer of one fully completed original copy of this agreement, including the
schedule of deviations (if any). The tenderer (now contractor) shall within five working days of the agreement coming into
effect notify the employer in writing of any reason why he cannot accept the contents of this agreement as a complete
and accurate memorandum thereof, failing which the agreement presented to the contractor shall constitute the binding
contract between the parties.

Contract G C1.1
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The Parties Employer Service Provider

Business Mame City of Cape Town Lo g s |
Metropolitan Municipality NIGHT PirEsocd (p ?“')u ]

Business )

Registration Mot applicable

Tax number (VAT) | 00 163 407

Physical Address Civic Centre
12 Herzog Boulevard
Cape Town
2000

Accepted contract

sum including tax Rates based contract

Accepted contract
| duration

60 months from Start Date

Signed — who by
signature hereto
warrants authority

MName of signatory Michael John Webster

Signed: Date 14 October 2021 i Ocrtorer 202

Signed: Location ‘ Cape Town

%QZL-L—\"H_.!_E_

Signed: Witness

Mame of Witness

Start Date 18 October 2021 |
Completion Date 17 QOctober 2026

Contract 7 C1.3
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CITY OF CAPE TOWN

DIRECTORATE: DEPARTMENT

CONTRACT NO. 184C/2020/21

TERM TENDER FOR THE PROVISION OF MULTIDISCIPLINARY PROFESSIONAL SERVICES FOR THE WATER
AND SANITATION DEPARTMENT OF THE CITY OF CAPE TOWN

C1.2 Contract Data — Engineering and Asset Management Branch

Data provided by the Service Provider

The name of the Service Provider is %\@’1%91153\&&?*&1-1'5

The address of the Service Provider is

Physical
Address:

Telephone:




CITY OF CAPE TOWN
WATER AND SANITATION
CONTRACT NO. 194C12020/21

TERM TENDER FOR THE PROVISION OF MULTIDISCIPLINARY PROFESSIONAL SERVICES FOR THE WATER
AND SANITATION DEPARTMENT OF THE CITY OF CAPE TOWN

C1.2 Contract Data
Part 1: Contract Data provided by the Employer

GENERAL CONDITIONS OF CONTRACT

The General Conditions of Contract are the Standard Professional Services Contract {July 200%) (Edition 3 of CIDB
document 1015), as published by the Construction Industry Development Board.

Copies of these General Conditions of Contract may be obtained from the Construction Industry Development Board's
website www.cidb.org.za. Copies of the General Conditions of Contract are also available for inspection and scrutiny at
the offices of the Employer.

The pro-formas attached to the Standard Professional Services Contract (July 2009) on pages 17 to 24 shall not apply to
this Contract and shall be replaced with the documentation bound into this Contract Document.

The General Conditions of Contract make several references to the Contract Data for specific data, which together with
the standard contract collectively describe the risks, liabilities and obligations of the contracting parties and the
procedures for the administration of the Contract. The Contract Data shall have precedence in the interpretation of any
ambiguity or inconsistency between it and the General Conditions of Contract.

The General Conditions of Contract shall be read in conjunction with the variations, amendments and additions set out in
the Contract Specific Data below. Each item of data given below is cross-referenced to the clause in the General
Conditions of Contract to which it mainly applies,

The documents forming the Contract are to be taken as mutually explanatory of one another. For the purposes of
interpretation, the priority of the documents shall be in accordance with the following sequence;

i the Form of Offer and Acceptance,
i, the Contract Specific Data within the Contract Data,
iii. the General Conditions of Contract

v, the Drawings
v, the Scope of Work
Wi, the Pricing Data, and.

vii. The Conditions of Tender, the Tender Data and Tender Schedules

If an ambiguity or discrepancy is found in the documents, the Employer shall issue any necessary clarification or
instruction.

CONTRACT SPECIFIC DATA

The following contract specific data is applicable to this Contract:

Clause 1:
Add the following to the definition of Employer:
The Employer is the CITY OF CAPE TOWN.

Add the following new definitions:
‘Framework Contract” means the Contract as defined in Clause 1 of the Standard Professional Services Contract (July
2008) (Edition 3 of CIDB document 1015),

“Framework Contract Period” means the period 60 months from the Start Date,

Contract g c
Part C1: Agreements and Contract Data Contract D,
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“Framework Contract Manager” (for each branch)" means the person named as the Framework Contract Manager in
the Contract Data or any other person appointed from time to time by the Employer and of whom the is notified, in
writing, to act as Framework Contract Manager for the particular branch for the purposes of the Contract as substitute for
the Framework Contract Manager so named,

The function of the Framework Contract Manager is to administer the Framework Contract, and such functions as would
normally fall to the Employer's Agent/Engineer/Principal Agent in accordance with the provisions of the Framework
Contract, shall be undertaken by the Framework Contract Manager in this regard.

The Framework Contract Manager shall be an employee of the Employer, authorised as its representative to administer
the Framework Contract, and all references to Employer's Agent/Engineer/Principal Agent in the Contract shall apply to
the Framework Contract Manager in respect of histher administering the Framework Contract.

The Framework Contract Manager is:

Branch: Engineering and Asset Management

Name: Mr Berend Jager

Postal address:  Water and Sanitation Department
Private Bag X98

Bellville, 7535
Cellphone No. 072 323 3016
E-mail: berend jager@capetown.gov.za

Add the following to the definition of Key Persons:
Key personnel shall have the same meaning as Key Persons.

Replace the term Period of Performance:
Replace the term Period of Performance with the term Framework Contract Period (as defined above)

Add the following to the definition of Project:
The project is the TERM TENDER FOR THE PROVISION OF MULTIDISCIPLINARY PROFESSIONAL SERVICES
FOR THE WATER AND SANITATION DEPARTMENT OF THE CITY OF CAPE TOWN

Add the following new definitions:

“Intellectual Property” means any and all intellectual property rights of any nature anywhere in the world whether
registered, registerable or otherwise, including patents, trademarks, registered designs and domain names, applications
for any of the foregoing, trade or business names, copyright and nights in the nature of copyright, design rights, rights in
databases, know-how, trade secrets and any other intellectual property rights which subsist in computer software,
computer programs, websites, documents, information, techniques, business methods, drawings, logos, instruction
manuals, lists and procedures and particulars of customers, marketing methods and procedures and advertising
literature, including the "look and feel” of any websites

"Purchase Order” means the official purchase order created and released on the City of Cape Town's SAP System.

“Schedules of Rates” means, in this Framework Contract document, the document so designated in the Pricing Data,
and which will be used to compile a quotation for Professional Services to be rendered for each Works Project.

“Standby Service Provider” means either “Standby Service Provider 1" or “Standby Service Provider 2°

“Standby Service Provider 1" means the highest ranked eligible (subject to Clause C.1.6.1 {b) in the Tender Data)
Service Provider for a branch appointed by the Employer under the Framework Contract to be available to execute
Works Projects, for the duration of the Framework Contract Period and then only if the “Winner” declines/refuses a
Works Project or unless the Employer considers the "Winner” not to be performing on existing Works Projects. (refer to
clause 5.1.2 in C 1.2: Confract Data)

“Standby Service Provider 2" means the highest ranked eligible {subject to Clause C,1.56.1 (b} in the Tender Data)
Service Provider for a branch appointed by the Employer under the Framework Contract to be available to execute
Works Projects, for the duration of the Framework Contract Period and then only if the "Winner™ and “Standby Service
Provider 1" declines/refuses a Works Project or unless the Employer considers the “Winner" and “Standby Service
Provider 1" not to be performing on existing Works Projects. {refer to clause 5.1.3in C 1.2: Contract Data)

“Winner” means the highest ranked eligible (subject to Clause C.1.6.1 (b) in the Tender Data) Service Provider
appointed by the Employer under the Framework Contract who will be allocated work as and when a Works Project
arises for the duration of the Framewoark Contract Period.

Contract 10 C
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“Works Project” means a part of the Works to be performed {task) by a Service Provider under the Contract, the specific
terms, conditions and scope of the Warks Project contract being specified in a Works Project Contract Brief.

Add the folfowing to the definition of Service Provider:

The contracting party may be a consortium/fjoint venture contracting as a formally constituted Jaint Venture Partnership,
in which all parties are jointly and severally liable. In terms of this definition, the words consortium and joint venture shall
be regarded as synonymous.

Add the following to the definition of Start Date:
The Start Date is the date when the Service Provider confirms receipt of one fully completed original copy of this
document, including the acceptance part of the form of offer and acceptance, and schedule of deviations (if any).

Add the following definition;

Clause 3.1
Delete the heading and replace with "Governing law and policies”

Add the following at the end of clause 3.7

Supply Chain Management Policy
a) The parties agree that this contract shall also be subject to the Employer's Supply Chain Management Policy
('SCM Policy’) that was applicable on the date the bid was advertised, save that if the Employer adopts a
new SCM Policy which contemplates that any clause therein would apply to the contract emanating
from this tender, such clause shall also be applicable to that contract. Please refer to this document on the
Employer's website,

b} Abuse of the supply chain management system is not permitted and may result in cancellation of the contract,
restriction of the supplier, and/or the exercise by the Employer of any other remedies available to it as described
in the SCM Policy.

Clause 3.2
Replace the words “time for completion” with “Framework Contract Period”.

Clause 3.4 and Clause 4.3.2:

Add the following:

The authorised and designated representatives of the Employer are the Directors of Bulk Services, Retail Services and
Technical Services of the \Water and Sanitation Department.

The address for receipt of communications is;

Branch Engineering and Asset Management

Cepartment Technical Services

Email zolile basholo@capetown.gov.za

Postal Address: Private Bag X98
BELLVILLE
7535

Physical Address; Eellville Water and Sanitation Head Office
Corner of Voortrekker Road and Mike Pienaar Boulevard
BELLVILLE
7535

Clause 3.4.1:

Add the following fo the first sentence:

... . and may be given as set out hereunder and shall be deemed to have been received when:
a)} hand delivered - on the working day of delivery

b) sent by registered mail - five {5) working days after mailing

c) sent by email or telefax - one (1) working day after transmission

Clause 3.5:

Add the following:

The location for the performance of the Project will be the Local Office of the Service Provider, together with the sites of the
proposed projects, The local office must be in the Cape Metropolitan area or within a radius of 60 km from the Water and
Sanitation Head Office, Bellville. If the Service Provider does not have a local office, they will be reguired to establish a local
office within 2 (two) months of the Start Date. All communication with the Employer will flow through this local office. This
local office may belong to the Service Provider or any of his Joint Venture partners or sub-consultants,

Contract 11 1.
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Key personnel will be expected to work out of the local office for the full duration of the Framework Contract as the
exigencies of this contract require.

Clause 3.8.1:

Add the following new paragraph:

The Employer reserves the right to reduce, increase or cancel individual Works Projects. This shall be done without
adjustment to the agreed rates, sums or fees and without payment of any penalty or surcharge in this regard.

Clause 3.9.1:
Add the following after f):

a) a change in the cost of the construction works applicable to the services

Clause 3.9.2:
Replace the words “6 weeks" with “21 days".

Add the following at the end of the clause:

Should any of the events described in clause 3.9.1 occur, the professional fees and disbursement may be adjusted in a
fair and reasonable manner. The Service Provider shall, however, not be entitled to an adjustment to the extent that the
variation is due to the negligence or default of the Service Provider. The Service Provider is required to provide all
necessary substantiating documents required by the employer to evaluate the request for variation.

Clause 3.9.3;

Delete the clause and replace with the following:

The Employer shall assess the changes to the estimated fee (per Works Project) proposed by the Service Provider on
any fair and reasonable basis. The Employer may assess these changes on the effect of the event on the Services
based on the time-based fees as stated in the Pricing Data.

Clause 3.12
Delete the heading and replace with "Penalties and fines”

Clause 3.72.1
Add the following:

Failure to establish a Local Office within 2 {two) months of the Contract Stari Date (refer to clause 3.5 of the Contract
Data above):

Failure to establish a Local Office within 2 (two) months of the Contract Start Date will result in the implementation of
penaities,
= The penalty amount for every day for which the Local Office is not established and functional is RS 000 with no
lirnit.
= The minimum ‘functional' requirement is for the Key Personnel (required for the Warks Projects) to be
established together with the necessary physical resources.
= A Breach Motice will be issued if the Local Office is not established by the due date with the requirement that
the matter be remedied within 14 days or such time as agreed to by the Employer,
= No further Works Project Briefs will be issued if the Local Office is not established and functional within 2 (two)
months of the Contract Start Date.
*  Should the Employer consider the local office not to be functional at any stage during the course of the contract,
the Employer will notify the Service Provider accordingly and issue a Ereach MNotice,
=  |f the matter is not reselved within 14 days (or such time as agreed to by the Employer) of the issuing of the
Breach Notice, the Employer may terminate the contract in terms of Clause 8.4.1 (c} of the Contract Data.

Failure to meet deliverable or milestone date (as defined in the agreed Works Project proposal):
Failure to adhere to timeframes without valid agreed upon reasons will result in the implementation of penalties.
=  The penalty amount per day for each deliverable/milestone is R2Z 000 {to a maximum of 42 days - R84 000).
+ A deliverable/milestone that is more than 14 days late will result in the issuing of a Breach Notice which will
require the matter to be remedied within 14 days or such time as agreed to by the Employer,
= Ifthe matter is not resolved within 14 days (or such time as agreed to by the Employer) of the issuing of the
Breach Notice, the Employer may terminate the contract in terms of Clause 8.4.1 (c} of the Contract Data,

Add the following after 3.12.2

Clause 3.12.3
The Employer may impose the following additional penalties or fines:

a) Penalties for breach of conditions of granting preferences in terms of the Preference Schedule.
b) Penalties for failure to meet targeted labour and local enterprises contract participation goals {if applicable)
¢} Any other fines or penalties levied in accordance with any of the specifications.

Contract 12
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Clause 3.15.1:
Add the following:
The programme shall be submitted within 14 days of the Start Date.

Clause 3.16.2:
Replace the words "in which the start date falls” with “prior to the closing date of the tender”.

Add the following:

The indices are those contained in Table A of the P0141 Consumer Price Index for the CPI for services published by
Statistics South Africa.

Clause 4.7:
Delete the clause and replace with:
The Employer shall pay the Service Provider in accordance with the provisions of the Contract.

Add the following clause after Clause 4.7:

Clause 4.8 Procedure for the allocation of Works Projects

The Employer will provide the Service Provider with a scope/project brief and any specific terms and conditions (such as
time frames/milestones) for a particular Works Project. The Employer reserves the right to plan and effect individual
Works Projects at its sole discretion and subject to the availability of funding. The Employer also reserves the right to
ingrease or decrease the scope of work at its sole discretion.

If the "Winner” declines the Works Project due to lack of capacity at that time, the Employer reserves the right to offer the
Works Project to the “Standby Service Provider 17

If the "Standby Service Provider 1" declines the Works Project due to lack of capacity at that time. the Employer reserves
the right to offer the Works Project to the "Standby Service Provider 27,

If, in the opinion of the Employer, the “Winner™ is:

{a}  not performing on an existing Works Project's; or

{2)] is lacking capacity or the necessary skills for a particular Works Project; or

() if the proposal on a Works Project is unsatisfactory (after consultations), then

the Employer reserves the right to offer the Works Project to the "Standby Service Provider 17,
If, in the opinion of the Employer, the "Standby Service Provider 1" is:

{a) not performing on an existing Works Project/s; or

[{s)] i& lacking capacity or the necessary skills for a particular Works Project: or

{c) if the proposal on a Works Project is unsatisfactory (after consultations), then

the Employer reserves the right to offer the Works Project to the *Standby Service Provider 2°,

The procedure for the allocation of Works Projects is described in detail at the end of this Part 1: Contract Data provided
by the Employer.

Clause 5.1.1
Add the following

The Services to be performed will be defined in terms of the Works Projects.
The procedure for the allocation of Works Projects are described in Clause 4.8 above,
The Service Provider will respond to the Works Project Brief with a Works Project Proposal

The Employer reserves the right to reduce the scope of work of a Works Project or cancel a Works Project based on the
MNon-performance of the Service Provider,

Add the following after Clause 5.1.2:
Clause 5.1.3 Failure to perform (Non-performance) by the Service Provider on a Works Project would include (but not be
limited to) the following;

. Repeated inadequate Works Project Proposals (including methodology, resources availability and appropriate
skills, resource-based costing where applicable, programming time frames/milestones, cost proposals);
- Failure to provide adeguate and appropriate resources;
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. Repeated failure to adhere to the agreed programme or time frames/milestones,

. Repeated failure to submit reports, drawings or other documents by the agreed dates;

. Repeated errors or significant design or construction monitoring errors;

. Other failures or actions on the part of the Service Provider causing additional costs to the Employer or delays to
the programme,

- Combinations of the above.

{a) If the "Winner” does not remedy a failure in the performance of their duties under the Works Project within
fourteen (14) days of having been notified thereof, or within any further period that the Employer may
subsequently approve in writing, the Employer reserves the right to:

. Reduce the scope of work of the Works Project;
«  Cancel the Works Project;
- Offer the Works Project in question andfor subsequent Works Projects to the “Standby Service Provider 17,

{b) If the "Standby Service Provider 1" does not remedy a failure in the performance of their duties under the Works
Project within fourteen (14) days of having been notified thereof, or within any further period that the Employer
may subsequently approve in writing, the Employer reserves the right to:

. Reduce the scope of work of the Works Project;
«  Cancel the Works Project;
- Offer the Works Project in question and/or subsequent Works Projects to the "Standby Service Provider 27,

Clause 5.4.1:

Add the foltowing:

The Service Provider is required to take out and maintain, for the full duration of the performance of this contract, the

following insurance cover:

a) Professional Indemnity (P1) insurance providing cover in an amount of not less than R20 000 000 in respect of each
and every claim during the period of insurance. Where the entity tendering is a joint venture then the value of the
Pl insurance cover required may be shared between the joint venture partners in proportion to the percentage
contribution of each party to the joint venture,

b}  Public Liability insurance with a limit of indemnity of not less than R20 000 000 for any single claim, the number of
claims to be unlimited during the contract period.

c) Insurance in terms of the provisions of the Compensation for Occupational Injuries and Diseases (COID) Act No,
130 of 1993,

The Service Provider shall ensure that any sub-contractors engaged in construction activities shall, in addition to the
Public Liability and COID Insurances as described above, also take out and maintain contractors all risks insurance to
the value of the work being undertaken,

Clause 5.4.2

Add the following:

Evidence of insurance or confirmation (warranty) from a reputable Insurance Broker that the required insurances are in
place, shall be submitted within 14 days of the Start Date,

Add ithe following clause affer Clause 5.4.2;

5.4.3 The Service Provider shall maintain the insurance policyfies for the duration of the liability period in terms of
Clause 13.4 and shall upon request by the Employer provide periodic proof of such insurance.

Clause 5.5:

Add the following:

The Service Provider is required to obtain the Employer's prior approval in writing before taking any of the following

actions:

a} Replacing any of the key and additional personnel listed at the time of tender.

b} Occupying any public land or facility for any purpose that will cause disruption and or inconvenience to the users of
such land or facility in respect of any construction contract,

c) Making a material change, addition or omission from the approved designs.

d) The exercising of any discretion in terms of any terms and conditions in this contract, that results in the utilisation of
the contingency allowance of a construction contract, increasing the contract value for that construction contract or
awarding any additional time for that construction contract as detailed in the relevant contract conditions.,

e) Permitting advance payment for items not listed in the Advance Payment Schedule.

f)  Nominating the Employer's Agent’Engineer/Principal Agent or their respective representatives (as applicable) in
terms of the relevant Conditions of Contract.

g)  Authority of the Employer's Agent/Engineer/Principal Agent to delegate,

hy  Granting permission to work during non-working times in terms of the relevant Conditions of Contract.
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i) Suspend the progress of the works in terms of the relevant Conditions of Contract,
i) The issuing of an instruction to accelerate progress in terms of the relevant Conditions of Contract.
k}  Approval of any other Additional and Specialist Services and their respective costs/hourly rates,

Clause 6.4;
Add the following clause after Clause 6.3;

6.4 Conflict of interest
The Service Provider shall immediately disclose any potential conflict of interest or invelvemeant in the project other than
a professional interest in terms of this Contract.

Clause 7.1.2
Add the following:
Key Persans shall be those individuals listed under "Key personnel” in Part C3.1 Scope of Work.

Clause 7.2.1:

Add the fellowing:

The Service Provider shall provide appropriate Personnel for such time periods as required and shall enter all data
pertaining to Personnel (Key personnel and additional personnel) on Schedules 11, 11A and 18, in Part T2.2: Returnable
Schedules.

Clause 8.1:
Add the following:
The Service Provider is to commence the performance of the Services within 14 days of the Start Date.

Clause 8.4.1:
Delete “thiy (30)" in the second line of Clause (c) and replace with “fourteen (14)"
Delete “or” at the end of Clause 8.4.1(d) and add the following five clauses after Clause 8.4, Tie):
fy  if the Service Provider has failed to provide the required insurances within the prescribed time:
g) if the Service Provider has committed a corrupt or fraudulent act during the tender process or the execution of the
Contract;
h)  if the Service Provider has benefitted from an official or other role player committing any corrupt or fraudulent act
during the tender process or in the execution of the Contract;
iy if a material irregularity vitiates the procurement process leading to the conclusion of the contract, rendering the
procurement process and the conciusion of the resulting contract unfair, inequitable, non-transparent,
uncompetitive or not cost-effective. provided the Employer follows the processes as described in its SCM Policy; or
[} The implementation of the contract may result in reputational risk or harm to the City as a result of (inter alia):
(i) reports of poor governance and/or unethical behaviour:
(i) association with known family of notorious individuals:
(i) poor performance issues, known to the Employer;
(iv) negative social media reports: or
(v) adverse assurance (e.g. due diligence) report cutcomes.:

Clause 8.4.3(c):
Add the fallowing:
The period of suspension under Clause B.5 is not to exceed § months.

Clause 8.4.4:

Delete the content of this clause and replace with the following:

Upon termination of this Contract pursuant to Clauses 8.4.1 or 8.4.3, the Employer shall remunerate the Service Provider
in terms of the Contract for Services satisfactorily performed prior to the effective date of termination and reimburse the
Service Provider without adjustment to the agreed rates, sums or fees and without payment of any penalty or surcharge,
including any pro-rata payment for partially completed Services, except in the case of termination pursuant to events (c)
and (d) of Clause 8.4.1,

Add the following after clause 8.4.5:
Clause 8.4.8
In addition to anything else contained in this contract, the Employer may make either of the following elections to ensure
its rights are protected and any negative impact on service delivery is mitigated in instances where the Service Provider
has been liguidated:
a) accept a contractor's proposal {via the trustee / liquidator) to render delivery utilising the appropriate contractual
mechanisms; or
b) terminate the contract, as the liquidator proposed contractor is deemed unacceptable to the employer, at any
time by giving written notice to the contractor (via the trustee / liquidator).
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Clause 9:
Delete the clause and replace with the following:

9.1

8.2

9.3

931

932

8.3.3

934

8.3.5

9.4

9.5

9.8

97

8.8

The Service Provider acknowledges that it shall not acquire any right, title or interest in or to the Intellectual
Property of the Employer.

The Service Provider hereby assigns to the Employer, all Intellectual Property created, developed or otherwise
brought info existence by it for the purposes of the contract, unless the Parties expressly agree otherwise in
writing.

The Service Provider shall, and warrants that it shall;

not be entitled to use the Employer's Intellectual Property for any purpose other than as contemplated in this
contract;

not modify, add to, change or alter the Employer's Intellectual Property, or any information or data related thereto,
nor may the Service Provider produce any product as a result of, including and/or arising from any such
information, data and Intellectual Property, and in the event that it does produce any such product, the product
shall be, and be deemed in law to be, owned by the Employer,

not apply for or obtain registration of any domain name, trademark or design which is similar to any Intellectual
Property of the Employer;

comply with all reasonable directions or instructions given to it by the Employer in relation to the form and manner
of use of the Employer's Intellectual Property, including without limitation, any brand guidelines which the
Employer may provide to the Service Provider from time to time;

ensure that its employees, directors, members and contractors comply strictly with the provisions of clauses 9.3.1
to 9.3.3 above; unless the Employer expressly agrees thereto in writing after obtaining due internal autheority.

The Service Provider represents and warrants to the Employer that, in providing goods, services or both, as the
case may be, for the duration of the contract, it will not infringe or make unauthorised use of the Intellectual
Property rights of any third party and hereby indemnifies the Employer from any claims, liability, loss, damages,
costs, and expenses arising from the infringement or unauthorised use by the Service Provider of any third party's
Intellectual Property rights.

In the event that the contract is cancelled, terminated, ended or is declared void, any and all of the Employer's
Intellectual Property, and any and all information and data related thereto, shall be immediately handed over to
the Employer by the Service Provider and no copies thereof shall be retained by the Service Provider unless the
Employer expressly and in writing, after obtaining due internal authority, agrees otherwise,

Copyright of all documents prepared for the project, and the patent rights or ownership in any plant, machine,
item, system or process designed or devised, shall be vested with the Employer. Where copyright is vested in the
Service Provider, the Employer shall be entitied to use the documents or copy them only for the purposes for
which they are intended in regard to the Project and need not obtain the Service Provider's permission to copy for
such use. Where copyright i5 vested in the Employer, the Service Provider shall not be liable in any way for the
use of any of the information other than as originally intended for the Project and the Employer hereby indemnifies
the Service Provider against any claim which may be made against him by any party arising from the use of such
docurmentation for other purposes.

The ownership of data and factual information collected by the Service Provider and paid for by the Employer
shall, after payment by the Employer, lie with the Employer.

The Employer shall have no right to use any documents prepared by the Service Provider whilst the payment of
any fees and expenses due to the Service Provider in terms of the Contract is overdue,

Clause 11.1:

Add the following:

A Service Provider may not sub-contract any work which he has the skill and competency to perform, unless he has the
Employer's prior approval in writing.

Clause 12.1.2:
Add the following:
Interim settlement of disputes is to be by mediation.
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Clause 12.2.1:

Add the following:

In the event that the parties fail to agree on a mediator, the mediator is nominated by the Association of Arbitrators
Southern Africa,

Clause 12.2.4:
Add the following:
Final settlement is by litigation.

Clause 12.3.3;

In the event that the parties fail to agree on an adjudicator, the adjudicator is nominated by the Association of Arbitrators
Southern Africa.

Clause 13.1;
Add the fallowing clause affer Clause 13.1.3:

13.1.4  The Employer and the Service Provider shall enter into an agreement to complete the Services required for the
Froject in terms of the provisions of Section 37(2) of the Occupational Health and Safety Act No, 85 of 1993 and
the Construction Regulations, 2014 promulgated thereunder.

An agreement is included in the Contract Document (C1.3 of Contract Data) and shall be completed and
submitted to the Employer together with a letter of good standing from the Compensation Commissioner {if not
insured with a licenced compensation insurer) within fourteen {14) days of the Start Date. The Service Provider
shall ensure that any letter of good standing shall be timeously renewed in order that it remains in full force for
the duration of the Contract.

Clause 13.4:

Delete the content of this clause and replace with the following:

Motwithstanding the terms of the Prescription Act No. 68 of 1969 (as amended) or any other applicable statute of
limitation neither the Emplayer nor the Service Provider shall be held liable for any loss or damage resulting from any
occurrence unless a claim is formally made within a liability period of five years, which period shall commence on the
earlier of:

(a) Final completion of the construction contract,

(b) Suspension, postponement, expiry or termination of all construction contracts.

{c) Cancellation or termination of this Framework Contract.

Clause 13.7.3:
Add the folfowing clause after Clause 13.7.2:

13.7.3  The Service Provider hereby indemnifies the Employer against all claims by third parties which arise out of or
in connection with the Services rendered under this Contract and where such dlaims are the consequence of
breach by the Service Provider to exercise reasonable professional skill, care and diligence in the exercising
of its obligations.

Clause 14.5:
Add the following new clause after Clauses 14.4:

Clause 14.5: Tax Invoices

Section 20(1) of the Value Added Tax Act No. 89 of 1991 requires that a supplier (person supplying goods or services)
who is registered as a VAT vendor issue to the recipient a tax invoice within 21 days of the date of a supply whether
requested or not.

The Service Provider shall provide a tax invoice (VAT invaice) which shall be included with each account delivered to the
Employer in terms of Clause 14. Failure by the Servicer Provider to provide a tax invoice (VAT invoice) timeously may
delay payment by the Employer and no interest shall accrue.

Clause 14.6: More frequent payments

The Service Provider may submit a fully motivated application regarding more frequent payments to the Employer's
Project Manager to be submitted to the Employer for consideration. Requests for more frequent payments will be
considered at the sole discretion of the Employer and is not a right in terms of this contract.

Clause 15:
Add the following:
The interest rate will be the prime interest rate of the Employer's Bank at the time the amount is due.
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Additional Clause;
Clause 16: Periodic review

161 This Agreement is valid from the Start Date outlined herein and is valid for the duration of the Framework
Contract Period. This Agreement shall be reviewed once every three years; however, in lieu of a review
during any period specified, the current Agreement will remain in effect. The Employer reserves the right to
reduce or increase the Scope of Work according to the dictates of the budget, to terminate this contract,
andfor to review and terminate this confract as is contemplated in Section 116(1){b)(iii) of the Local
Government: Municipal Finance Management Act 56 of 2003, without adjustment to the agreed rates, sums
or fees and without payment of any penalty or surcharge in this regard. The Service Provider shall however
be entitied to pro-rata payment for all services carried out in terms of any adjustment to the Scope of Work
or, in the case of termination, payment for services delivered.
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PROCEDURES FOR THE ALLOCATION OF WORKS PROJECTS

The procedures for the allocation of Works Projects, given below, are to be read in conjunction with Clause 4.8 in the
Contract Data and the Process Diagram for Allocation of Works Projects below. These procedures include the development
of a Works Project Brief, applying the tendered rates in order to amive at a quote and compiling a preliminary programme
and scope of works from the Service Provider,

The procedures are summarised under the steps below:

Step 1 The Employer's Framework Contract Manager together with the Employer's Project Manager for the project
compiles a Works Project Brief and any terms and conditions associated for a particular works project.  This
Works Project Brief outlines the broad details of the project and includes, but is not limited to:
. Reference drawings, plans and other information,
- Time frames/milestones and a required completion date.

Step 2 The Employer issues the Works Project Brief to the designated representative of the “Winner". If, at this stage
the "Winner” declines the work, the Employer reserves the right to consider the “Standby Service Provider 17 for
this particular works project,

Step 3 If the "Winner™ accepts the work, a project briefing session/site meeting is organised.

Step 4 After the project briefing session/site meeting, the Service Provider will provide the Employer with an estimated
cost for the preparation of a Works Project proposal. Once accepted/acknowledged, the “Winner™"Standby
Service Provider” prepares and submits a Works Project Proposal (within the specified time) for approval by the
Employer which includes the following documents:

i) The Scope of the works;

i) A methodolegy - extent of methodology required will be dependent on scope of work (as advised by
Employer);

i) A programme of the work;

v} Agreed time frames/milestones;

v}  Proposed resources (project team);

vi) A list of CVs for each of the project team members, their company’s name and the company's BBBEE
status level;

vii) Resource-based costing; (ie. tasks, staff allocation, hours and rates)

vii) A cost proposal which includes the cost of any associated fees and services and an estimated cost of
construction (where applicable),

Step 5 Following submission of these documents, the Employer will review the Works Project proposal,

Step 6 If the Works Project proposal is satisfactory, the Employer will notify the "Winner™ in writing to commence with
the work. The Employer will confirm the start and end date for the \Works Project and the associated cost. Al
work undertaken on the Works Project, prior to this approval, will be at the Service Provider's cost.

Step 7 If the Employer is not satisfied with the Works Project proposal, consultations will proceed between both
parties (Employer and “Winner").

» If consultations are resclved, the Works Project proposal must be revised by the “Winner” and submitted ta
the Employer for final approval. On approval, the Employer will then inform the "Winner” in writing to
commence with the work as for Step § above.

= If consultations are unresolved, the Employer reserves the right to consider appointing "Standby Service
Frovider 17. The Employer will inform the *Winner” in writing, giving reasons for the decision.
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PROCEDURES FOR THE ALLOCATION OF WORKS PROJECTS (CONTINUED)

Step 8 The Employer will issue the Works Project Brief to the “Standby Service Provider 1",
= If, at this stage the "Standby Service Provider 17 declines the work, the Employer reserves the right to
consider appointing “Standby Service Provider 2° or an alternative procurement method for this
particular works project.
= [f the "Standby Service Provider 17 accepts the work, a Works Project Proposal will be submitted as per
Step 4 above then Step 9 below.

Step 9 Following submission of the documents, the Employer will review the Works Project Proposal from
“Standby Service Provider 17,

Step 10 If the Works Project proposal is satisfactory, the Employer will notify the “Standby Service Provider 17 in
writing to commence with the work. The Employer will confirm the start and end date for the Works Project
and the associated cost. All work undertaken prior to this approval will be at the Service Provider's cost.

Step 11 If the Employer is not satisfied with the Works Project proposal, consultations will proceed between both

parties (Employer and "Standby Service Provider 17).

= |If consultations are resolved, the Works Project proposal must be revised by the “Standby Service
Provider 17 and submitted to the Employer for final approval, The Employer will then inform the
“Standby Service Provider 1" in writing to commence with the work as for Step 10 above.

+ If consultations are unresolved, the Employer reserves the right to consider appointing “Standby Service
Provider 2" or an alternative procurement method for this particular works project. The Employer will
then inform the "Standby Service Provider 17 in writing, giving reasons for the decision,

Step 12 Proceed to Step 8 and repeat Steps 8, 9,10 and 11 with "Standby Service Provider 2"
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Step 2
Issue Works Project Brief
to “Winner”

WINNER ACCEPTS 1

Step 3
Project briefing

:

DOCUMENTS REQUIRED

Scope of works

Mathodology

Programme [with agreed milestones)
Proposed resources (project team)
CVs of project team [and companies)
Resource-based costing

Cost proposal

Step S
Employer reviews Works

Project Proposal

Cooooon

UNRESOLVED

Commencement of Works
Project with confirmed:

= Start date
=  End date
=  Cost

PROCESS DIAGRAM FOR ALLOCATION OF WORKS PROJECTS
(Referto clause 4.8 of Part C1.2: Contract Data)
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CITY OF CAPE TOWN
WATER AND SANITATION
CONTRACT NO. 194C/2020/21

TERM TENDER FOR THE PROVISION OF MULTIDISCIPLINARY PROFESSIONAL SERVICES FOR THE WATER AND
SANITATION DEPARTMENT OF THE CITY OF CAPE TOWN

C1.3 Occupational Health and Safety Agreement

AGREEMENT MADE AND ENTERED INTO BETWEEN THE CITY OF CAPE TOWN (HEREINAFTER CALLED THE
“EMPLOYER") AND

NIGHT P{E.::{;L.I'B (PH)LTD

f Eemce F’r{mder.fl'u'landata ry-"Cumpany.-‘CC MName)

IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 85 OF 1993 AS AMENDED.

- : - 5 45 - e i A . representing

YRIGHT  plescud  (pmv) umd T —

in n‘.s own right, do hereb}r undertake to ensure, as far as is reasnnal:dy practucable that atl woﬁc will be performed, and all
equipment, machinery or plant used in such a manner as to comply with the provisions of the Occupational Health and
Safety Act (OHSA) and the Regulations promulgated thereunder.

| furthermore confirm that | am/we are registered with the Compensation Commissioner and that all registration and
assessment monies due to the Compensation Commissioner have been fully paid or that I/We are insured with an
approved licensed compensation insurer.

OR Compensation INSUMBE ..o imsmsre e ssseesiassseensssasnssas PORCY DS i o sacinamsnsi sy sk e

| undertake to appaoint, where required, suitable competent persons, in writing, in terms of the requirements of OHSA and
the Regulations and to charge him/them with the duty of ensuring that the provisions of OHSA and Regulations as well
as the Council's Special Conditions of Contract. Way Leave, Lock-0Out and Work Permit Procedures are adhered to as
far as reasonably practicable.

| further undertake to ensure that any subcontractors employed by me will enter into an occupatienal health and safety
agreement separately, and that such subcontractors comply with the conditions set.

I hereby declare that | have read and understand the appended Occupational Health and Safety Conditions and
undertake to comply therewith at all times.

| hereby also undertake to comply with the Occupational Health and Safety Specification and Plan,

- T
= Vi W ]
Signed at 6 e on the......c... 1 [, day of..... GC'T(” BER 2021
VINESS WIS ALAry
Signedat s Oy s R e day Bt e 2021
Digitally signed by
Michael John Webster
M /7 AN D;te: 2021.10.14 14:28:25
+02'00'
Witness for and on behalf of
City of Cape Town
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CITY OF CAPE TOWN
WATER AND SANITATION
CONTRACT NO. 194C/2020/21

TERM TENDER FOR THE PROVISION OF MULTIDISCIPLINARY PROFESSIONAL SERVICES FOR THE WATER
AND SANITATION DEPARTMENT OF THE CITY OF CAPE TOWN

C1.4 Insurance Broker's Warranty

Pro Forma

Letterhead of Contractor’s Insurance Broker

Logo

Date

CITY OF CAPE TOWN
City Manager

Civic Centre

12 Hertzog Boulevard
Cape Town

8000

Dear Sir
CONTRACT NO.: 194C12020/21
CONTRACT TITLE; TEREM TENDER FOR THE PROVISION OF MULTIDISCIPLINARY PROFESSIONAL

SERVICES FOR THE WATER AND SANITATION DEPARTMENT OF THE CITY OF CAPE
TOWN

NAME OF CONTRACTOR:

. the undersigned, do hereby confirm and warrant that all the insurances required in terms of the abovementioned
contract have been issued and/or in the case of blanket/umbrella policies, have been endorsed to reflect the interests of
the CITY OF CAPE TOWN with regard to the abovementioned contract, and that all the insurances and endorsements,
etc.. are all in accordance with the requirements of the conftract.

| furthermare confirm that all premiums in the above regard have been paid.

Yours faithfully

Signed:

For:
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CITY OF CAPE TOWN

WATER AND SANITATION

CONTRACT NO. 194C/2020/21

TERM TENDER FOR THE PROVISION OF MULTIDISCIPLINARY PROFESSIONAL SERVICES FOR THE WATER
AND SANITATION DEPARTMENT OF THE CITY OF CAPE TOWN

C2.1 Pricing Assumptions

Pricing Assumptions mean the criteria as set out below, read together with all Parts of this contract document, which it
will be assumed in the contract, that the tenderer has taken into account when developing his prices.

1.

The short descriptions given in the Schedules of Rates below are brief descriptions used to identify the activities
for which prices are required. Typical Works Projects, for which rates are required, are contained in the Part C3.1:
Scope of Work,

While it is entirely at the tenderer's discretion as regards pricing the Schedules of Rates below, tariffs of fees or
indicative time based fee rates are gazetted from time to time by the built envirenment professional bodies.
These are useful documents that will give tenderers some idea of industry norms against which they may
compare their rates, sums and/or prices as applicable, Where applicable, tenderers must take into account the
possible project types when pricing the Schedules of Rates.

The tenderer's attention is drawn to the Municipal Cost Containment Regulations, 2019 {published in Government

Gazette on 7 June 2019). Rates tendered must not exceed rates:

(a) set out in the "Guide on Hourly Fee Rates for Consultants” issued by the Department of Public Service
and Administration {DPSA rates); and

(b} as prescribed by the body regulating the profession of the consultant.

Faor the purpose of the Schedules of Rates, the following words shall have the meanings hereby assigned to
them:

Unit: The unit of measurement for each item of work.
Tendered Rate; The agreed payment per unit of measurement.
Tendered Percentage:  Service Provider's percentage mark-up.

The rates (excluding VAT) in the Schedules of Rates are to be fully inclusive rates for the work described under
the several items, Such rates are to cover all costs and expenses that may be required in and for the execution of
the work described in accordance with the provisions of the Scope of Work, and shall cover the cost of all general
risks, liabilities, and obligations set forth or implied in the Contract Data, as well as overhead charges and profit.
The rates shall also include for all payments to administrative, clerical and secretarial staff used to support
professional and technical staff.

Where a local office is required to be established by the Service Provider (in terms of clause 3.5 in C1.2; Contract
Data), these establishment and operational costs must be included in the tendered time-based rates. These
tendered rates shall alsc include any travel, accommodation, subsistence allowances, etc. paid by the Service
Provider to his employees or sub-consultants for the duration of the local office establishment (see item 19 below)
in fulfilment of the Contract,

A rate or percentage is to be entered against each item in the Schedules of Rates for the branches tendered for,
If a nil rate (i.e. "nil” or "0.00") is entered against an item, it will be considerad that there is no charge for that
particular item. An itemn against which no rate (or rates, in the case of rate categories if provided) isfare
entered, or if anything other than a rate or a nil rate {for example, a zero, a dash or the word “included” or
abbreviations thereof) is entered against an item, it will also be regarded as a nil rate having been entered
against that item, i.e. that there is no charge for that item.

The tenderer may be requested to clarify nil rates, or items regarded as having nil rates, and the Employer may
also perform a risk analysis with regard to the reasonableness of such rates.

The tenderer may not group a number of items together and tender one lump sum for such group of items.

Tenderers are only to price their Branches of Preference as they have indicated on Returnable Schedule
26, in accordance with clauses C.1.6.1 and C.2.10.5 in Part T1.2 Tender Data.
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10.

11.

12.

13.

14.

15,

186.

17.

18.

18,

20.

21,

22,

23.

24,

There are no quantities applicable to the tender during the tender submission stage. The rates provided in the
Schedules of Rates shall be used in representative Works Projects for tender evaluation purpeses in accordance
with clause C.3.11.1 in Part T1.2; Tender Data.

Tenderers shall provide rates and mark-up percentages (excluding VAT) for each required rate for each item
specified in every schedule in the Schedules of Rates applicable to the branch(es) tendered for (refer to
clause C.2.10.5 in Part T1.2: Tender Data).

The procedures for the allocation of Works Projects are specified in Part C1.2; Contract Data (refer to clause 4.8).

All rates (except for fravel expenses — see ltem 18 below) shall be adjusted in terms of clause 3.16 of the
Standard Professional Services Contract,

A higher category person undertaking lower category work will be reimbursed, in respect of time-based fees, at
the lower category rate.

Tenderers are to note that only those recoverable expenses listed in the Schedules of Rates will be reimbursed to
the Service Provider. No reimbursement of costs for subsistence, typing, printing/copying (other than reports
andlor tender documents), communications or computer hardware and/or software will be made and these costs
will be deemed to be included in tendered rates.

Payment will only be made for copies of reports and drawings when requested by the Employer, and all drafts
shall be for the Service Provider's account,

Full time construction monitoring staff shall be reimbursed for travelling expenses, for either the retum office to
site or return home to site journeys, whichever is the lesser. Part time construction monitoring staff shall be
reimbursed for either the return office to site or return altemate site to site journeys. whichever is the lesser.
Construction monitoring staff engaged in work outside of normal working hours shall be reimbursed for the return
home to site journey. Staff other than construction monitoring staff shall be reimbursed for all travelling expenses
at the appropriate rate.

Unless otherwise agreed with the Employer, any air travel will be for the Service Provider's account,

The per kilometre rate for the reimbursement of travel expenses shall be limited to the ad-hoc duty transporation
allowance for the Employer's own staff as adjusted from time to time. This rate is currently R 3.98/km {excluding
VAT). The Service Provider must obtain the Employers prior approval before using a 4 x 4 vehicle for any site
journeys. The rate for using a 4 x 4 vehicle is currently R 5.94/km (excluding VAT), and will be adjusted pro rata
to the ad-hoc duty transport allowance for the Employer' own staff.

Travel time and all associated travel costs from the local office, as required in fulfilment of 2 works project, will be
reimbursable. Travel time and all associated travel costs from outside the local office area to the local office (eg,
air travel) will not be reimbursable.

Where fractions of a cent occur in calculations of prices and amounts, they shall be rounded up/down to the
nearest whole cent.

Clause C.2.13.11(c) in Part T1.2: Tender Data shall be applicable to the submission of Schedules of Rates which
have been priced electronically, and which the tenderer wishes to submit as a printed version with hisher tender
in the place of a handwritten priced Schedules of Rates.

If there is found to be any variance between the printed version and the original issued document, the onginal
shall stand, However. where Addenda have been issued which amend the Schedules of Rates, then the printed
Schedules of Rates shall take these into account,

The pages of the issued Schedules of Rates should not be removed from the tender document.

Timesheets, drawn from the Service Providers' financial system, are to be submitted with each invoice o confirm
the actual hours worked for each task.

The Service Provider will be reimbursed for the cost of preparing a Works Project proposal.

The payment for Construction Monitoring levels 1 and 2 will be paid at the appropriate Category rate for the
particular discipline as tendered for, Stages 5 and 6 and Additional Services.
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SCHEDULE NO. 3: ENGINEERING AND ASSET MANAGEMENT BRANCH
BRANCH

The following Notes (E1 to E15) are applicable to the Engineering and Asset Management Branch
only:

MNote E1:  Project Managers: Category A: The required personnel must be a professionally registered (PrCPM or
PMP or other proven equivalent registration) with over 20 (twenty) years of experience in project
management. The Project Manager's expertise and experience must be nationally recognised and must
provide advice at a level of specialisation where such advice is recognized as that of an expert in the area of
project management.

Category B: The required personnel must be a professionally registered (PrCPM or PMP or other proven
equivalent registration) with at least 10 (ten) years verifiable postgraduate experience in the project
management of all works related to all types of construction works. The Project Manager is a person who
bears the risk of the business or who takes responsibility for the projects and related liabilities of the practice
and where his level of expertise and relevant experience is commensurate with the position and provides
strategic guidance in planning and executing a project.

Category C:  The required personnel must be a professionally registered (PrCPM or PMP or other proven
equivalent registration) with at least 5 {five) years verifiable postgraduate experience in the project
management of various types of similar works,

Category 0:  Need not be professionally registered and can be an Engineer, Technologist or Technician
involved in project management of various types of works,

Note E2:  Construction Health and Safety Services: The required personnel must be registered with the South
African Council for the Project and Construction Management Professions (SACPCMP),

Professional Construction Health and Safety Agent: must be a professionally registered Construction
Health and Safety Agent (PrCHSA).

Construction Health and Safety Manager: must be a registered Construction Health and Safety Manager
(CHEM),

Construction Health and Safety Officer: must be a registered Construction Health and Safety Officer
(CHSO).

MNote E3:  Environmental Assessment Practitioner: The required personnel must be reqistered with the
Environmental Assessment Practitioner's Association of South Africa (EAPASA) or must meet the criteria for
registration (and has applied for registration) with the Environmental Assessment Practitioner's Association
of South Africa (EAPASA). The EAP must have at least 8 (eight) years verifiable experience in the
undertaking of all environmental works related to all types of construction work similar to those listed in the
Typical Works Projects lists. The EAP must have acted in a lead role in at least (2) two Full
Scoping/Environmental Impact Assessment (EIA) reports and at least (5) five Basic Assessments of a
project or type relevant to the Typical Works Projects list,

MNote E4:  Environmental Control Officer: The required personnel must have a relevant tertiary qualification and at
least 3 (three) years verifiable experience of all works related to all types of construction works similar to
those listed in Typical Works Projects lists,

Mote ES:  Heritage Assessment Practitioner: The required personnel must have a postgraduate qualification in a
heritage related field and at least 4 (four) years verifiable appropriate experience in heritage management
issues likely to be encountered in all works similar to those listed in Typical Works Projects lists.

Mote EG:  Environmental Specialist (e.g. botanist, horticulturist, marine biclogist, etc.): The reguired personnel
must be appropriately qualified and have a minimurm of 8 (eight) years verifiable experience in the
specialised field, 5 (five) of which must be proven and appropriate experience of local conditions relating to
projects as stated in the Scope of Work.

Wote E7:  Asset Management specialist: The required personnel must be professionally registered with a recognized
body and have at least 10 years® verifiable postgraduate experience in infrastructure asset management and
maintenance planning and optimization

Contract 8
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Mote ES:

MNote E9:

Mote E10:

Mote E11:

Mote E12;

Mote E13:

MNote E14:

Mote E15:
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Cathodic Protection specialist: The required personnel must be a certified NACE CP3 specialist or Metallurgy
Engineering (PrEng or other proven equivalent registration) who has at least 10 (ten) years verifiable
postgraduate experience in the analysis and design of cathodic protection systems for steel pipelines.

Energy Optimisation specialist: The required personnel must be professionally registered with a recognized
body and have at least 10 years' verifiable postgraduate experience in the design of energy optimization
systems incorporating new technologies

Fire Services specialist: The required personnel must be registered with the Engineering Council of South
Africa (ECSA) and have at least 8 (eight) years verifiable postgraduate experience, 3 (three) of which must be
exparience in the design, installation, testing and inspections of fire protection, detection, smoke extraction and
suppression systems and who will be responsible for all fire services work required for each Works Project.

Geotechnical specialist: The required personnel must be a professionally registered Civil Engineer or Civil
Engineering Technologist (PrEng or PrTechEng or other proven equivalent registration) with at least 8 (eight)
years verifiable postgraduate experience and must have a postgraduate gualification in the specialised field.

Industrial Engineer: A qualified Industrial Engineer with & (eight) years’ experience to plan, design, develop,
test, evaluate and optimise integrated systems for managing business and industrial processes including human
work factors, quality control, inventory control, logistics and material flow, maintenance, cost analysis and
production coordination.

Process Design Engineer “C": The required personnel must be a registered professional Civil or Chemical
Engineer (PrEng) or professional Civil or Chemical Engineering Technologist (PrTechEng) or other proven
equivalent registration and have 10 years' experience in the analyses and design of Wastewater Treatment
Plants.

Traffic Impact specialist: The required personnel must be a registered professional Civil Engineer or Civil
Engineering Technologist (PrEng or PrTechEng or other proven equivalent registration), with at least 8 (eight)
years verifiable postgraduate experience in Traffic Engineering. The specialist must have a postgraduate
qualfication in Transportation Engineering

Training Supervisor: Refer to sub-clause 5.2.1.3, Training of Personnel in C3.1; Scope of Work,
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Knight Piésold Consulting

3.1: PLANNING, STUDIES, INVESTIGATIONS, ASSESSMENTS AND ADDITIONAL SERVICES

Time-based fees for Planning, Studies, Investigations, Assessments and Additional Services as
described in the Scope of Work for the following disciplines:

Item No. Activity Description Unit Tendered Rate

CIVIL ENGINEERING SERVICES

i ) Category A Hour _ 1 250.00

312, | Category B | tour 1150.00

3.1.3. : Category C Hour ?TErD.D{}

3.1.4. Category D N _ Hour 450.00
STRUCTURAL ENGINEERING SERVICES f

31.5. Category A | Hour 1250.00

3.1.8. Category B Hour 1150.00

31.7. _ -G;.egowﬂ ) Hour 750.00

3.18 Category D - Hour 450.00
MECHANICAL ENGINEERING SERVICES = N -

318 Category A Hour 1 250.00

_31_‘1 D_ | {:_ategory B Hour 1150.00

3.1.11. _ Category C 0 _Hour 750.00

3112, ! Category D Hauwr 450.00
ELECTRICAL ENGINEERING SERVICES

3.1.13 Category A Hour 1 250.00

3.1.14, Category B Hour 1150.00

3.1.15. Category C Hour - 750.00 =

3.1.16. Category D Hour 450.00
ELECTRONIC ENGINEERING SERVICES

3.1.47. Category A Hour 1 250.00

3.1.18. Category B Hour 1 150.00

3.1.189. Category C Hour 750,00

| 3.1.20, Categery D i * ._Huur 450.00
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Item MNo. Activity Description Unit Tendered Rate

QUANTITY SURVEYING SERVICES

3.1.21. Registered Professional Principais (Specialist) Hour 1 000.00
3.1.22. Registered Professicnal Principals (= 10 years experience) Hour | 1 000.00
3.1.23. Registered Professional Principals (5 — 10 years experience) Hour ) ?E(IJ.DD
3.1.24. Registered Professional Principals (< 5 years experience) Hour —_E-t_:JG.DD
3.1.25, Salaried Personnel Hour 400.00

ARCHITECTURAL SERVICES

3.1.26. Principal {Specialist) Hour 1 250.00

3.1.27. Principal (=10 years expenence) Hour 850.00

3.1.28. Principal (<10 years expenence) N Hour 750.00

3.1.29. Salaried staff (Associates and Manage-rs} Hour 600.00
Salaried Staff {Register;d :arct'_liteciural professionals performing

3.1.30. work of an architectural nature and carrying direct responsibility for Hour 550.00
activities related to a project) |

s | RSO | o | 000
Salaried Staff (Staff performing work of an ;archite:tural nature

3.1.32. and/or to support architectural work outputs under direction and Hour 250.00
control)
PROJECT MANAGEMENT SERVICES

3.1.33. Category A (Note E1) Hour 1250.00

3.1.34, Category B (Note E1) Hour 1 150.00

3.1.35, Category © (N;te E1) Hour - 750.00

3.1.36. . Category D (Note E1) Hour 450.00
CONSTRUCTION HEALTH AND SAFET_Y SERVICES

3.1.37. Professional Construction Health and Safety Agent (Mote E2) Hour B £850.00

3.1.38 Cunstructio_n_Heaith and Safety Manager (Note E2) Hour - 550.00

3.1.39. Construction Health and Safety Officer (Note E2) Haur 450.00
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Item No. Activity Description Unit Tendered Rate
ENVIRONMENTAL AND HERITAGE SERVICES
é,1 .AT "_E;uir;ental Assessment Practitioner (Note E3) Hour T50.00
3.1.41 Environmental Assessment Practitioner Assistant Howur 450.00 _
3.1.42. | Environmental Control Officer (Note E4) Hour 500.00
3.1.43. Heritage Assessment Practitioner {Mote ES) Hour 600.00
3144 Heritage Assessment Practitioner Assistant Hour :{m.m
3.1.45. Ejg:ér;::n:?;a}l{i ﬁ:iglés;t (e.g. botanist, horticultunist, marine H t;u: 900.00
LANDSCAPE ARCHIT_ECTUH:&L SERVICES
31 46, [Rr:;gr;. iﬂirridazrg;er::sg;aer rimg ;:ral Landscape Architect Heii 800.00
Staff performing work of a landscape architectural nature and
3.1.47. carrying direct responsibility for one or more specific activities Hour 450.00
related to a project
Contract 32
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3.2: NORMAL SERVICES AND ADDITIONAL SERVICES (STAGES 1 TO 4)

Time-based fees for Normal Services Stages 1 to 4 and Additional Services as described in the
Scope of Work for the following disciplines:

Itern No. Activity Description Unit Tendered Rate
= CIVIL ENGINEERING SERVICES
3.2.1. Category A Hour 1 250.00
322 Cateﬁory B | Haur 1150,00
323 Category C Hour 750.00
| 324 | CategoryD P 450.00

STRUCTURAL ENGINEERING SERVICES

3.2.5. Categary A Hour 1 250.00

326. Category B Hour 1150.00
327 Category C Hour 750.00
328 | Category D | Hour 450,00

MECHANICAL ENGINEERING SERVICES

329 Category A Hour 1 250.00
3210 Category B Hour 1150.00
3211. | CategoryC _ Hour 750.00
322, Category D Ho;r i 450.00

ELECTRICAL ENGINEERING SERVICES

3213, | Category A Hour 1250.00

3.2.14, Category B Hour 1150.00
3.2.15. Category C Hour 750.00
3.2.16. Category D Hour 450.00

ELECTRONIC ENGINEERING SERVICES

3217 Category A Hour 1250.00
3218 Category B Haour 1 15&00
3219 Category C Hour - I."ED_D(}
3.2.20. Category D - _ Hour | 450.00
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Itemn No. Activity Description Unit Tendered Rate

QUANTITY SE-F;.E‘(ING SERVICES

3.2.21, Registered Professional Principals (Specialist) Hour 1 000.00

3.2.22 Registered Professional Principals (= 10 years experience) i I_. -Hnur 1 000.00

3.2.23. Registered Professional Principals (5 — 10 years experience) Hour 750.00

3.2.24, Registered Professional Principals (= & years experience) Hour _ 200.00

3225 Salaried Personnel Hour 400.00
ARCHITECTURAL SERVICES

3.2.26. E Principal (Specialist) Hour 1 250,00

3.2.27. . Principal (=10 years experience) Hour 850.00

3.2.28. | Principal (=10 years experience) Hour T50.00

3229 | Salaried staff (Associates and Managers) Hour 600.00
Salaried Staff (Registered architectural professionals performing '

3230 work of an architectural nature and carrying direct responsibility for Hour 550,00
activities related to a project) :

B2 | s ey | How | 52000

_Sgie_d Staff (Staff performing work of an architectural nature

3.2.32, and/or to support architectural work outputs under direction and Hour 250.00
control)
PROJECT MANAGEMENT SERVICES .

3233 Category A (Note E1) | Hour 125000

3.2.34, | Category B (Note E1) Hour | 1 150.00

3.2.35. Category C (Note E1) Hour 750.00 -

3.2.36. Category D (Note E1) i Hour 450.00
CONSTRUCTION HEALTH AND SAFETY SERVICES

3.2.37. Professional Construction Health and Safety Agent (Mote E2) Hour 850.00

3238 | Construction Health and Safety Manager (Note E2) Hour 550.00

3.2.39. | Cnnstm;tlor: H;alth‘am:IhSafety Officer (Mote E2) Hour 450.00
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ltem No. Activity Description Unit Tendered Rate

ENVIRONMENTAL AND HERITAGE SERVICES -

3.2.40. -.Envimnmental Assessment Practitioner (Note E3) Hour 750.00

3.2.41. Environmental Assessment Pr_acﬁtiunEr Assistant Hour 450.00

3242 Environmental Control Officer (Note E4) Hour E;J'D.OD

3.2.43. Heritage Assessment Practitioner (Note ES) Hour G00.00

3.2,44_.._ Heritage Assessment Practitioner Assistant Hour 400.00

2245, E;Tﬁ;?g::?{?qﬁjgg {e.g. botanist, horticulturist, marine - 900.00
LANDSCAPE ARCHITECTURAL SERVICES

2248, ?r:i?‘zf;ir;d;;g;er?g;a;;irgfaI Landscape Architect i £800.00
Staff performing work of a landscape architectural nature and

3.2.47. camying direct responsibility for ane or more specific activities Hour 450.00
related to a project
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3.2: NORMAL SERVICES AND ADDITIONAL SERVICES (STAGES 5 TO 6)
Time-based fees for Normal Services Stages 5 to 6 and Additional Services as described in the

Scope of Work for the following disciplines:

ltem No. | Activity Description Unit Tendered Rate
CIVIL ENGINEERING SERVICES
3.3, .Gateguw A Hour 1250.00
332 Category B Hour 1 150.00
3.3.3. Category C Hour 750.00 )
3.3.4. Category D Hour 450.00
- 3.3.5. Construction Manitoring: Level 3 - Category C person Month I Bn-,ﬂﬂuﬂn |
3.36. Construction Monitoring: Level 3 - Category D person Month 45 000.00
STRUCTURAL ENGINEERING SERVICES )
337 Category A Hour 1250.00
3.3.8. Category B Haour 1 150.00
3.39. Category C Hour 750.00
3.3.10. Category D Hour 450.00
3.3.91, Construction Monitoring: Level 3 - Category C person - Manth 78 ﬁ&ﬂl}n [
3.3.12. Construction Monitoring: Level 3 - Category D person _ Month 45 000.00
MECHANICAL ENGINEE RING_S ERVICES
3.3.13. Categ;r';_ A Hour 1 250.1.‘145
3.3.14. Category B Hour 1150.00
3.3.15. Category C _ Hour 750.00
3.3.16. Category D Hour 450.00
3.3.17. Construction Monitoring: Level 3 - Category C person Month ?’?22()00 :
3.3.18. Construction Monitoring: Level 3 - Category D person N Month 45 000.00
EL-ECTRICAL ENGINEERING SERVICES -

—3.3.1 9. Category A - Hour 1250.00
3.3.20. Category B Hour 1150.00
332 Category C Hour 750.00
3.3.22. Category D Hour 450,00
3323 Construction Monitoring: Level 3 - Category C person Month 78400.00
3324 Construction Monitoring: Level 3 - Category D person Month 45 000.00
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Item No. Activity Description Unit Tendered Rate
ELECTRONIC ENGINEERING SERVICES

3.3.25. Category A Hour 1250.00

3.3.26. Category B Hour 1 150.00

3.3.27. Category C Hour 750.00

3.3.28. Category D Hour 450.00
QUANTITY SURVEYING SERVICES

3.3.29. Registered Professional Principals (Specialist) Hour B 1 000.00

3.3.30, Registered Professional Principals (= 10 years experience) Howur 1 000.00

3.3.31. Registered Professional Principals (5 — 10 years experience) Hour 750.00

3332 Registered Professional Principals (< 5 years experience) Hour 500.00

3333 Salaried Personnel Hour 400.00
ARCHITECTURAL SERVICES _

3.3.34. | Principal (Specialist) Howur 1 250.00

3.3.35. | Principal (>10 years experience) Hour 850.00

3.3.36. Principal (<10 years experience) Hour 750.00

3.3.27. _ Salaried staff (Associates and Manz@_ers} - Hour 600.00
Salaried Staff (Registered architectural pr:;fessiarsala perfarming

3.3.38 work of an architectural nature and carrying direct responsibility for Hour 550.00
activities related to a project)

o | ot Cummesdumariprtevanotony | o | e
Salaried Staff (Staff performing work of an architectural nature

3.3.40. and/for to support architectural work outputs under direction and Hour 250.00
control) -
PROJECT MANAGEMENT SERVICES

_3_3_4T _Category A (Mote ET) Hour 1 250.00

3.3.42, Category B (Note E1) Haur 1 150.00

3.343. Category C (Note E1} Hour ?_EC-J.I}D

3.3.44, Category D (Note E1) Hour 45&1.&[}
CONSTRUCTION HEALTH AND SAFETY S-ERUIEES

3.3.45. Professiconal Construction Health;:l t:-':afet‘,r Agent (Mote EZ) Hour 850.00

3.3.46. Construction Health and Safety Manager (Mote E2) Hour 550.00

3.3.47. | Construction Health and Safety Officer (Note E2) Hour 450.00
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Item Mo, Activity Description Unit Tendered Rate

EN.VIRDNMENTAL AND HERITAGE SERVICES

3.3.48. Environmental Assessment Practitioner (Mote E3) Hour 750.00

3349 Environmental Assessment Practitioner Assistant Hour 450.00

3.3.50. Environmental Control Officer (Note E4) Hour 500.00 -

3.3.51. Heritage Assessment Practitioner (Note ES) Hour 600.00

3.3.52. Heritage Assessment Practitioner Assist-ant Hour 400.00

53353, Eir;}rér;grg?éil{iﬁ:ig;s}t (e.g. botanist, horticulturist.- marine - 900.00
LANDSCAPE ARCHITECTURAL SERVICES

1354 ?rﬁ;i im:idapyr:;??:;‘r;a;;igfal Landscape Architect Hiiir 800.00
Staff performing work of a landscape architectural nature and

3.3.55. carrying direct responsibility for one or more specific activities Hour 450.00
related to a project
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3.4: ADDITIONAL AND SPECIALIST SERVICES - GENERAL

Time-based fees for Normal Services Stages 1 to 6 and Additional Services for the following
disciplines:

Item No. Activity Description Unit Tendered Rate
341, Conveyancer Hour 800.00
Land Survey Team — Field Work (civil topographical surveys or
A surveyimeasure existing structures) Ao 600.00
Land Survey Team — Office Work (reduce field work, prepare
4.5 CADIGIS drawing/s, maps and repors) Hour =00.00
344 CAD Draughting Cperator Hour 550.00
345 | GIS technician | Hour 740.00
146, Regis!er_eq !_and Surveyor (cadastral surveys, property registration Hour 750.00
of sub-divisions) |
347 Town !f’lanner I{Zulning.fLand Use reportireports or cerificates! Hiie 200.00
re-zoning applications)
3438 Asset Management specialist (Note ET) Hour 200.00
3.4.9. Cathodic Protection specialist (Mote ES) Hour 1 000.00
3.4.10, Energy Optimisation specialist (Note E9) Hour 1 000.00
3411 Fire Service specialist (Note E10) Haour 900.00
3412, Geotechnical specialist (Note E11) Hour 1 000.00
3413 Industrial Engineer (Note E12) Hour 750.00
3.4.14. Process Design Engineer "C" (Note E13) Hour 750.00
3.4.15. Traffic Impact specialist (Note E14) Hour 1 000.00
3.4.16, Training Supervisor (Mote E15) Hour 700.00
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3.5: RECOVERABLE EXPENSES

Recoverable Expenses

ltem No. Activity Description Unit Sum
Service Provider's cost for materials, equipment, testing andmr- -
| 351 any other recoverable expenses not covered in the_t telnn:,ier il
find document will be claimed under this item for each individual works
project during the Framework Contract Peried. |
;ovisinn for Service Provider's Mark-up on Recoverable Expenses claimed under item 3.5.1.
Item No. Activity Description Unit Tendered Percentage
352 Service Provider's percentage mark-up on item 3.5.1 above %o 3.00
3.6: DISBEURSEMENTS/RECOVERABLE EXPENSES Negotlatad Rate
Item No. Description Unit Tendered Rate
- Recoverable expenses in respect of printing/plotting/copying,
. ) traveling expenses, etc. as specified below:
I 36.1. Size AD {(Monochrome) Na. 20000
362 Size A1 (Monochrome) No. 15.00
3.6.3. Size A2 (Monochrome) Mo. - 10,00
364, Size A3 (Monoachrome) Mo. 235
I 365, Size A4 (Monochrome) - Mo, 0.80
366 . Size A4 (Monochrome on colour pa}aer} | N 1.35
387 Size AD (Colourj_ _ MNo. 40.00
3.6.8. Size A1 (Colour) Mo, 30.00 ]
3.6.49 Size A2 (Colour) _ Mo, 20.00
3.6.10. Size A3 (Colour) Mo, 10.00
3.6.11. Size A4 (Colour) No. _ 4.00
3612, g;nv-frl%:.o;tind binding of reportsitender documents, books of No. 57.00
3613 Ele.-c.tmnlc Data provided on a flash drive (4 GB). Mo, 70.00
3.56.14. Provision of Personal Computer Month 750.00 i
3.6.15. Travel expenses km ) 3.98
3.6.16, Travel expenses (4 X 4) km 5.04
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CITY OF CAPE TOWN

WATER AND SANITATION

CONTRACT NO. 184C/2020/21

TERM TENDER FOR THE PROVISION OF MULTIDISCIPLINARY PROFESSIONAL SERVICES FOR THE WATER
AND SANITATION DEFARTMENT OF THE CITY OF CAPE TOWN

C3.1 Scope of Work

CONTENTS
1. INTRODUCTION AND EMPLOYER'S OBJECTIVE
2 DESCRIPTION OF THE SERVICES REQUIRED
3. EXTENT OF THE SERVICES
4, LSE OF REASONABLE SEILL AND CARE
5 PROJECT BRIEF
6. APPLICABLE NATIONAL AND INTERNATIONAL STANDARDS
7. APPROVALS
8. PROCUREMENT
g9, FORMAT OF COMMUNICATION
10, KEY PERSONNEL
11, MANAGEMENT MEETINGS
12. CLAIMS FOR PAYMENT
13, EMPLOYER'S RIGHT TO RECOVER COSTS
14, INTELLECTUAL PROPERTY RIGHTS AND CONFIDENTIALITY
1. INTRODUCTION AND EMPLOYER'S OBJECTIVE
The Employer's objectives are to execute new developments and services and repairs, maintenance,
alterations, additions and refurbishments to existing properties and services within the Water and Sanitation
Department, for which it requires teams of Professional Services Providers, The depariment is divided into
five (5) branches for this tender and the Employer intends to appoint a "Winner', a "Standby Service
Provider 1" and a "Standby Service Provider 2" to provide multidisciplinary professional services for each
branch.
Branch | Branch Name | Estimated professional fees to
No. be spent per branch for the
Framework Contract Period
A Bulk Water R100 000 000
Catchment Stormwater and River |
B Mencgement R56 000 000
C Engineering and Asset Management RS54 000 000
D Reticulation Branch R&4 000 000
E Wastewater Treatment R100 000 000
Note 1: It is the intention of the Employer to use the successful Service Providers if and when required and
the successful appointment under this contract does not guarantee any amount of work to be executed
hereunder. The Employer reserves the right to plan and effect individual Works Projects at its sole discretion
and to reduce or increase the estimated professional fees to be spent per branch according to the dictates of
the budget.
Teams of Professional Service Providers are reguired to provide the professional services necessary to
implement these projects, which, in terms of the Municipal Finance Management Act, 2003 and the Municipal
Supply Chain Management Regulations, 2005, must be procured through a competitive bidding process.
Contract 42
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The list of Typical Works Projects contained in Clauses 2.1, 2.2, 2.3, 2.4 and 2.5 (Description of the Services
Reguired) is merely an outline of the scope of the Contract Works for each branch and shall not limit the work
to be carried out by the Service Provider under this Framework Contract. The anticipated services to be
provided in accordance with the Framework Contract Document for the Typical Works Projects are included in
the Schedules of Rates.

It will be expected that a Project Leader {Project Manager or similar professional person) will lead the teams of
Professional Service Providers and who will draw the required competencies from rescurces available to him
{e.g. in his own company or sub-consultant) or from external approved Service Providers. The key personnel
in the Service Provider teams shall comply with the competencies required irrespective of the nature of the
teams and will be evaluated as a single entity

As this framework contract period will exceed the current budget cycle, it is subject to Section 33 of the
Municipal Finance Management Act, 56 of 2003, and consequently the Employer must follow the required
processes in terms of Section 33. These will run concurrently with the procurement process for this
tenderfcontract. The Start Date of the Framework Contract is expected to be within 10 {ten) months of the
tender closing date.

The Employer reserves the right to utilise, under exceptional circumstances, the Service Providers appointed
for this framework contract to provide professional services to other Directorates/Departments within the City
of Cape Town. These Works Projects will be issued subject to agreement between the Framework Contract
Manager and the Service Provider and will be without prejudice.

2. DESCRIPTION OF THE SERVICES REQUIRED

241 NOT APPLICAELE

2.2 NOT APPLICABLE

2.3 ENGINEERING AND ASSET MANAGEMENT BRANCH

The Service Provider is required to provide the professional services listed in Clauses 2.3.1 to 2.3.8 below to

address the following Typical Works Projects which are anticipated to be executed during the duration of the

contract. (Note: Projects requiring design will mostly include the construction phase)

- Additions, alterations, refurbishments and new buildings works (depots andfor workshops).

- Landscaping and facility improvement including perimeter protection works for depots or workshops.

- Upgrades and additions to road works, paving, sewer, stormwater, reticulation/minor water supply and
ducts (electncal, instrumentation, telecommunication, etc.) at the Engineering and Asset Management
depots or workshops.

- Mechanical, Electrical and Electronic infrastructure projects (with any associated supporting
engineering disciplines) at any Water and Sanitation Department facilities.

o Conducting design review with the intention of implementing existing designs as consfruction projects.
Once the design review is concluded all responsibilities associated with stages 1 to 4 is transferred to
design reviewers as if the design was completely conducted by them. Camy out project execution for
existing designs that were reviewed and accepted as own.

e Conducting of infrastructure investigations (of any engineering discipling) to determine root cause of
experienced operational shortcomings and presentation of findings.

- Depot safety and legislative inspections (of structures).

= Pump station refurbishment, upgrade or new build.

- Cathodic protection system implementation,

- Work process/procedure design and work process/procedure design optimisation.

Personnel requirements

The reguirements of the various professionalftechnical personnel are contained in the Notes provided as a

preambie to Schedule No.3: Engineering and Asset Management Branch in Part C2.2: Schedules of Rates.

Verfiable experence referred to in the Motes is interpreted as experience in that particular service.

Postgraduate years of experience is defined as working experience gained from the time of obtaining a

baccalaureusidiploma qualification, as applicable.
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Engineering Services (Civil, Structural, Mechanical, Electrical and Electronic)

Planning, Studies, Investigations and Assessments

The provision of all services described in Clause 3.1 of Board Notice 138 of 2015: Guideline for Services and
Processes for Estimating Fees for Persons Registered in terms of the Engineering Profession Act, 2000 [Act
Mo 46 of 2000), as amended or amplified upon in the Project Brief (Clause 5) below.

Normal Services

The provision of all services described in Clauses 3.2.1 to 3.2.6 (inclusive) of Board Notice 138 of 2015:
Guideline for Services and Processes for Estimating Fees for Persons Registered in terms of the Engineering
Profession Act, 2000 (Act No 46 of 2000), as amended or amplified upon in the Project Brief (Clause 5) below.

The Service Provider's attention is also drawn to the responsibilities of the designer of a structure in terms of
the Construction Regulations, and shall comply with all requirements in this regard,

The Service Provider shall, apart from conducfing his own activities in compliance with the Occupational
Health and Safely Act, 1993 (Act No 85 of 1883) and Construction Regulations 2014, ensure that any
sub-consultants/contractors employed by the Service Provider also comply with the requirements of the Act
and Regulations. The Service Provider shall enter into an agreement with the Employer in this regard before
the commencement of any work related to this contract (Form C1.3, Occupational Health and Safety
Agreement Part C1, refers).

Additional Services

(1) The provision of additional services pertaining to all stages of the project as anticipated in Clause 3.3.1
of Board Notice 138 of 2015: Guideline for Services and Processes for Estimating Fees for Persons
Registered in terms of the Engineering Profession Act, 2000 (Act Mo 46 of 2000), as amended or
amplified upon in the Project Brief (Clause 5) below, will be conducted based on the hourly rates
tendered and upon the acceptance of a quotation for such services received from the Service Provider
by the Employer.

(2) The provision of construction monitoring service as described in Clause 3.3.2 of Board Notice 138 of
2015: Guideline for Services and Processes for Estimating Fees for Persons Registered in terms of the
Engineering Profession Act, 2000 (Act No 46 of 2000}, as amended or amplified upon in the Project
Brief (Clause 5) below, will be based on the rates tendered and upon the acceptance of a quotation for
such services received from the Service Provider by the Employer.

Quantity Surveying Services

Building and Engineering Works Services

The pravision of all applicable services described in Board Natice 170 of 2015; Guideline Tariff of Professional
Fees in respect of Services rendered by Persons Registered in terms of the Quantity Surveying Profession
Act, 2000 (Act No 49 of 2000), as amended or amplified upon in the Project Brief (Clause 5) below.

Architectural Services

Standard Services

The provision of all services described in Clauses 1.1 of Board Notice 121 and 122 of 2015; Framework for
the Professional Fees Guideline in respect of services provided by persons registered in terms of the
Architectural Profession Act, 2000 (Act No 44 of 2000), as amended or amplified upon in the Project Brief
(Clause 5) below.

The Service Provider's attention is also drawn to the responsibilities of the designer of a structure in terms of
the Construction Regulations, and shall comply with all requirements in this regard.

The Service Provider shall, apart from conducting his own activities in compliance with the Occupational
Health and Safety Act, 1993 (Act No 85 of 1893) and Construction Regulations 2014, ensure that any
sub-consultants/contractors employed by the Service Provider also comply with the requirements of the Act
and Regulations. The Service Provider shall enter into an agreement with the Employer in this regard before
the commencement of any work related to this contract (Form C1.3, Part C1, refers).
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Additional Services

(1) The provision of additional services pertaining to all stages of the project as anticipated in Clauses
1.2.1 of the 2015: Framework for the Professional Fees Guideline in respect of services provided by
persons registered in terms of the Architectural Profession Act, 2000 (Act No 44 of 2000), as amended
or amplified upon in the Project Brief {Clause 5) below, will be conducted based on the hourly rates
tendered and upon the acceptance of a quotation for such services received from the Service Provider
by the Employer.

(2) The provision of special inspections {more intensive inspections and assessments of the works) as
described in Clause 1.2.1.2(c) of the 2015 Professional Fees Guidelines as published by the South
African Council for the Architectural Profession in terms of the Architectural Profession Act, 2000 (Act
Mo 44 of 2000), as amended or amplified upon in the Project Brief (Clause 5) below, which will be
conducted based on the rates tendered and upon the acceptance of a quotation for such services
received from the Service Provider by the Employer,

(3) Rezoning or change of use or amendments of town planning schemes.

Project Management Services

The provision of all services described in Clause 3.0 (Standard Services) and Clause 4.0
{Additional/Supplementary Services) of Board Motice 202 of 2011: Guideline Scope of Services and
Recommended Guideline Tariff of Fees for Persons Registered in terms of the Project and Construction
Management Professions, (Act 48 of 2000), as amended or amplified upon in the Project Brief (Clause 5)
below.

Environmental Assessment Practitioner, Environmental Control Officer, Enwironmental Auditor and
Heritage Assessment Practitioner

An independent Environmental Assessment Practitioner (EAP) is required to assess the project objectively,
provide advice on the implementation of relevant environmental legislation and the reguirements for any
Environmental Assessments, undertake such assessments (where required), obtain the required
Environmental Authorisation from the Environmental Authorities (where required) and develop an
Environmental Management Programme (EMPr) for the project.

The EAP will be responsible for the planning, management, coordination of environmental impact
assessments, strategic environmental assessments, environmental management programmes or any other
appropriate environmental instruments introduced through regulations

An EAP may be required to act as a Review EAP on any project as instructed by the Employer. A Review
EAP must fulfil the requirements of an EAP and must be registered with EAPASA,

When required, a Public Participation Practitioner will assist with any Environmental Impact Assessments or
similar. The practitioner will be required to have at least 3-years’ experience in similar activities.

An independent Envirenmental Control Officer (ECO) is required to monitor objectively the implementation of
relevant environmental legislation, conditions of Environmental Authorisations (EAs or other environmental
licences, permits) and the Environmental Management Plan for the project. The ECO must be on site prior to
any site establishment and must form an integral part of the project team.

An independent Environmental Auditor is required to undertake environmental compliance audits at prescribed
timeframes (prescribed by the competent authonty) for the duration of construction related activities (and
thereafter as required). These audits must comply with the requirements as prescribed in Regulation 34 of the
ElA Reguiations, 2014, as amended.

An independent Heritage Assessment Practitioner (HAP) may be required to assess a project objectively and
provide advice on the implementation of the National Heritage Resources Act and Heritage Protection Overlay
zoning where this is in place. The Heritage practiioner will be required to complete any Notifications of Intent
to Develop, carry out any heritage impact assessments or develop heritage statements for the project, and
assist with any required applications under hertage legislation as well as with the implementation of any
heritage requirements put in place by the relevant authorities. It must be noted that the heritage practitioner
should be appropriately experienced/qualified in the applicable fields of heritage such as built environment,
archaeology or palasontology as required.
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Health and Safety Services

The provision of all services described in Clause 3 (Standard Services) and Clause 4 [Additional Related
Services) as described in the Guideline Scope of Services and Recommended Guideline Tariff of Fees for
Construction Health and Safety Professionalzs Registered in terms of the Project and Construction
Management Professions Act, 2000 (Act 48 of 2000), Board Notice 167 of 2019 as gazetted in government
Gazette No. 42697, 13 September 2019, as amended aor amplified upon in the Project Brief (Clause 5) below,

Landscape Architectural Services

All standard services as described in Stages 1 to 6 in the Amended Landscape Architectural Work
Stages January 2011 published by the South African Council for the Landscape Architectural Profession
(available on their website www.saclap.org.za), as amended or amplified upon in the Project Brief (Clause 5)
below,

Specialist Services

Where the Employer requires specialist services from the Service Provider to comply with the Scope of Works,
such services shall be provided by the Service Provider and shall be conducted on a Time and Cost basis. No
additional services shall be undertaken without the approval of the Employer. Such specialist services shall
include but are not limited to those listed in item 3.4 in C2.2; Schedules of Rates.

Where the Employer requires materals, equipment, testing andfor any other recoverable expenses not
covered in the Scope of Work, such items will be provided by the Service Provider on a cost basis plus
administration fee (refer to items 3.5.1 and 352 in C2.2: Schedules of Rates). Prior approval needs to be
obtained from the Employer before these items may be procured.

NOT APPLICABLE
NOT APPLICABLE
EXTENT OF THE SERVICES

The work that is to be carried out under the contract is as provided for in the Schedules of Rates. However, if
during the course of the Works Project, circumstances are found to differ from those anticipated, the Employer
reserves the right to medify the scope of the Work Project to suit the prevailing circumstances.

Purchase Orders will be raised for each approved \Works Project by the Employer. Such Works Project will be
based on the Schedules of Rates or time based cost proposal submitted by the Service Provider and accepted
by the Employer

The services to be provided in terms of this contract are inextricably linked to the Employer's budget, and it
should be noted that while the Employer has every intention of completing the full Scope of Work making full
use of the budget allocation, the Employer's budget is subject to periodic review. Should it become necessary
to vary the scope of work or even suspend or terminate this contract, such variation, suspension or termination
shall be dealt with in accordance with the provisions of the Standard Professional Services Contract as
amended by the Contract Data,

USE OF REASONABLE SKILL AND CARE

The Service Providers' attention is drawn to the fact that the safety of persons and property is of paramount
importance, closely followed by the minimisation of disruption and inconvenience to the local authority and
public.

T.h.e Service Provider is therefore required to provide all aspects of the Service with all reasonable care,
diligence and skill in accordance with generally accepted professional technigues and standards, and ensure
that all legal requirements are met, and that all legal processes are adhered to.

PROJECT BRIEF

Terms of Reference

The Employer’s objective is to:

(i) perform repairs, renovations, alterations and additions from time to time on some of the properties and

services under its custodianship. These properties are located in all areas of the City of Cape Town.
{iif) execute new capital projects or services.
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In order to design, procure and manage these projects the Employer requires various professional services to
be provided. All services would be performed in complete compliance with the respective guidelines or tariffs
of fees.

In general, it is the Employer's intention for the Service Provider to provide all stages of services (Stages 1-6)
for a particular Works Project.

The Service Provider will furthermore be required to procure, on instruction from the Employer, any other
specialist services as may be required for the successful implementation of this project, in terms of a sub-
consultancy or sub-contract agreement,

Specific Requirements

Professional Consulting Services

Planning, Studies, Investigations and Assessments

The Service Provider shall carry out all of the studies and investigations necessary to determine a scope of
work for each facility. A Preliminary report on the technical and financial feasibility of the project together with
preliminary proposals in this regard shall be submitted.

The payment for Planning, Studies, Investigations and Assessments shall be at the tendered Time-Based fees
for the professional services required.

Normal, Standard and Building & Engineering Works Services
Where a Quantity Surveyor is not part of the team for a particular Works Project, the cost estimates shall be

completed by the other relevant disciplines for each Stage (as applicable) and the cost thereof shall be
deemed to be included in the tendered rates for that discipline.

Stage 1: Inception
The Works Project Brief will generally have been agreed before the Works Project commences,

The Service Provider shall provide a Works Project Proposal, as detailed in clause 4.8 of Part C1.2: Contract
Data, to the Employer for approval,

Stage 2: Concept and Viability

The Service Provider shall provide a preliminary design.

Stage 3: Design Development

The Service Provider shall provide those services necessary to finalise the detailed scope of work, design,
specifications, detailed estimate and updated programme for the project and shall co-ordinate the input from
all members of the professional team in this regard. The Project Leader shall be responsible for ensuring that
the time, cost and quality parameters are adhered to, The Project Leader's name for the particular Works
Project must be clearly stated in the Works Project Proposal.

The Service Provider shall be responsible for all service enguiries, wayleave applications and obtaining the
necessary authority or permission from the relevant service authorities to carry out all work in terms of this
project. All applications in this respect must be camed out timeously,

The design development shall take cognisance of all design requirements as may be imposed by the local
authority or any other authority whose services are impacted upon by the proposed work.

The design development shall consider and minimise disruption to the working environment of staff adjacent
to renovated areas. A form of screening at public entrances, corridors and private working areas must be
considerad to minimise loss of privacy and entry into the properties and those immediately adjacent.

A set of documents, consisting of a scope of work, draft plans/drawings and specifications shall be submitted
to the Employer for comment and approval prior to going out to tender. All plans must be thoroughly checked
by the Service Provider's Project Leader prior to submission. On approval of the detail design drawings and
council approved drawings, two sets of paper prints of each must be submitted to the Employer for signature.,
One set will be kept by the Employer and the other retumed to the Service Provider. All other prints issued
thereafter shall carry the words “Initial version signed on (dale)” at the signature location in the title block.

A revised cost estimate shall be submitted to the Employer.
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Stage 4: Documentation and Procurement

The Service Provider shall provide those services necessary for the preparation of procurement
documentation, advertising of tenders, and the evaluation of tenders received. The Service Provider shall
confirm the Employers procurement {Supply Chain Management) policies and procedures prior to the
preparation of any procurement documentation,

The construction contract document shall be prepared in the Construction Industry Development Board's
{CIDB) or non-CIDB format {as applicable). The Service Provider shall confirm with the Employer which
Conditions of Contract (GCGC, FIDIC, JBCC, National Treasury, etc.) will be applicable to each Works Project.
The Service Provider shall liaise with the Employer during the preparation of the contract document to
determine any other specific requirements that the Employer may have in this regard.

Specifications shall include, inter alia, Health and Safety Specifications, and an Environmental Management
Plan,

The Service Provider should note that it is the Employer's preference that all payment items must be
measured out in the Bills of Quartities, as opposed to the use of provisional sums or prime cost items, Should
provisional sums or prime cost items of greater value than R300 000 (incl. VAT) be included in the Bills of
Cluantities, the Service Provider will be expected to follow an open competitive process in respect of these
items, on behalf of the contractor. This will include the preparation of a tender document, advertising and
receiving tenders, and evaluating same on behalf of the contractor.

A draft contract document shall be submitted to the Employer for scrutiny at least four weeks prior to the Bid
Specification Committee meeting taking place. The Service Provider shall attend Bid Specification Commitiee
meetings (as required) prior to the finalisation of the coniract document and the advertising of tenders. All
comments of the committee shall be incorporated into the final contract documents.

Once the contract document has been finalised. the Service Provider shall supply the Employer with an
electronic copy of the documents and drawings.

The Service Provider shall be responsible for providing the Employer with the required number of copies of
plans and tender documents for tender purposes (both hard copy and on a flash drive).

The Service Provider shall, during the tender period, attend and preside over a tender clarification meeting,
and respond to all queries received during this period. This will include the preparation of any Notice to
Tenderers

Once tenders close, the Service Provider shall prepare a technical evaluation report for consideration by the
Employers Bid Evaluation Committee (BEC). The Service Provider may be required to attend the BEC
Meeting and may be asked to respond to any queries the committee may raise and follow up on any issues
requiring attentionfaction.

Once approved by the Employer, the Service Provider shall facilitate the signing up of the construction
contract, in consultation with the Employer.

Working drawings, including reinforcement drawings and Bending Schedules, shall be finalised as part of
Stage 4 unless otherwise agreed with the Employer.

Stage 5: Contract Administration and Inspection

The Service Provider shall provide those services as required to manage, administer and monitor the
construction contract, including co-ordination of the inspection of the works by the other members of the
professional team, as and when necessary.

The service to be provided shall include, where necessary detailed drawings prepared by the confractor for
manufacture and installation.

The Service Provider shall prepare any further plans, designs and drawings (over and above the tender
drawings), which may be necessary for the execution of the works. The preparation of any shop drawings
required for manufacture and installation, or the detailed checking of such, where prepared and submitted by
the construction contractor, shall form part of the normal services to be provided by the Service Provider,

The Service Provider shall also, in particular, ensure that all payment certificates, preferential procurement
and labour returns, and contract participation expenditure reports are timeously submitted,
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Stage 6: Close-0Out

The Service Provider shall complete the project close-out as described in the guideling scope of services.

As-built plans/drawings shall be submitted to the Employer in electronic format (preferably .dwg, otherwize
.dxf) as well as one complete set of paper prints.

The Service Provider shall also compile a project close-out report for submission to the Employer, which
includes, inter alia, technical details of the project, the project team, project cost, completion dates,
construction defails and design changes, delays and the reasons thereof, problems encountered and the
solution thereof, conclusions and recommendations.

Additional Services

Payment for the following services will be deemed to be included in the tendered percentage rates unless
specifically itemised or excluded:

Service Enquiries/Wayleave Applications

The Service Provider shall be responsible for all initial service enguiries/wayleave applications from the
various service authorities, the requirements of whom shall be carried through into the designs and tender
documentation as necessary. Payment for this service will be time-based.

Preferential Procurement and Targeted Participation

The Service Provider shall provide all services related to preferential procurement and targeted participation in
respect of the construction contract (as set out in the Employer's example CIDE documents for Civil {or other)
construction contracts including but not limited to:

{a) the incorporation into the contract documentation of:

i)  preferential procurement requirements in respect of B-BBEE and, if applicable; local production and
content, and
i} targeted participation goals in respect of targeted labour andfor resources.

(b} the monitoring and verification of compliance with (i) and (i} in (a) above during the construction contract
{including the receiving and collation of documentary evidence submitted by the contractor in this
regard).

Construction Monitoring

Construction monitoring will be required for many projects, requiring the full time input of experienced
individuals on site, The level of construction monitoring required will be stated in the Works Project Brief.

The Service Provider shall, when called upon to do so by the Employer, submit a fully motivated proposal for
such consfruction monitoring to the Employer for approval.

The proposal shall name the individual(s) proposed, provide details of their experience in relation to the
particular Works Project, the anticipated duration of their involvement and the monthly cost in respect thereof.
The cost shall include all benefits, overhead charges and profit as well as any overtime costs, if applicable.
Construction monitoring staff will be paid over the year end break, if applicable.

The Service Provider's proposal may be accepted or rejected at the sole discretion of the Employer.

Act as the Employer's agent in terms of the Occupational Health and Safety Act

The Service Provider, in submitting a tender for this professional services contract, shall be deemed to have
acknowledged acceptance of the appointment as the Employer's Construction Health and Safety Agent in
terms of the Occupational Health and Safety Act, 1983 (Act No 85 of 1983} and the Construction Regulations,
2014, should the Employer accept the tender. The Service Provider shall, as such, execute all of the duties of
thie client as contemplated in the Construction Regulations.

The Service Provider's attention is also drawn to the responsibilities of the designer of a structure in terms of
the Construction Regulations, and shall comply with all requirements in this regard.
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The Service Provider shall, apart from conducting his own activities in compliance with the Occupational
Health and Safety Act, 1993 (Act No 85 of 1883) and Construction Regulations, 2014, ensure that any sub-
consultants/contractors employed by the Service Provider also comply with the requirements of the Act and
Regulations. The Service Provider shall enter into an agreement with the Employer in this regard before the
commencement of any work related to this contract (Form C1.3, Part C1, refers).

Environmental Control Officer

Where required for a specific Works Project, the Service Provider shall provide from within its own
organisation or, if necessary, appoint as a sub-consultant, a suitably expernienced Environmental Control
Officer (ECO) whose responsibilities shall be as follows:

(@) toprepare a project specific Construction Environmental Management Programme (specification) (EMPr)
for inclusion into the construction tender/contract documents.

(b) to assist the Employer's Agent/Engineer/Principal Agent in ensuring that any necessary permits are
obtained.

(c) to convey the contents of the EMPr to the contractor's site team, and discuss the contents in detail with
the contractor, as well as to conduct induction and environmental awareness training sessions to the
contractor's and sub-contractor's workforces, as and when necessary.

(d) to monitor and verify that the EMPr is adhered to at all times, and to inform the Employers
Agent/Engineer/Principal Agent if the specifications are not followed.

(e) to review construction method statements for approval by the Employer's Agent/Engineer/Principal
Agent.

(fi to assist the Employer's Agent/Engineer/Principal Agent and contractor in finding environmentally
responsible solutions to problems.

{g) to provide a report on environmental compliance issues (with photographic evidence, if applicable) at the
monthly site meetings or any other meetings that may be called regarding environmental matters,

{h) to ensure that all activitiesfincidents concerning the environment are recorded in the site records, to
meonitor and review such records and advise the Employer's AgentEngineer/Principal Agent of any
action necessary.

{i} toinspect the site and surrounding areas with regard to compliance with the EMPTr,

{i} to advise the Employer's Agent/Engineer/Principal Agent on the imposition of penalties or fines specified
in the EMPr, or the removal of person(s) and/or equipment not complying with the specifications,

The frequency of site visits/inspections shall be as and when necessary, but not less than at monthly intervals.
Training of Personnel

The Employer may require that the Service Provider provide training and transfer knowledge to one or more of
the Employer's staff, described as a Trainee for the purposes of this Contract.

The preferred situation will be that the Trainee is incorporated into the Service Provider's team for a particular
Works Project. The Trainee should be given specific design tasks to complete under the supervision of an
experienced and relevant engineer, referred to as the Supervisor.

The Supervisor will be required to;

- Guide and instruct the Trainee in the execution of the tasks
- Menitor the Trainee's progress
. Provide monthly feedback on the Trainee’s progress

Payment will be made for the effective time spent by the engineer in the supervision and training of the
Trainee. Payment will also be made for the provision of a Personal Computer (PC) for the sole use by the
Trainee for the execution of the task(s) allocated to the Trainee. The PC shall be appropriate for the task(s)
and have the necessary software required for the execution of the task(s). Appropriate payment items have
been allowed in the Schedules of Rates.

Time Frames/Milestones

Milestones set by the Employer typically revolve around budget cycles and the need to spend the budget in
any given financial year. The important milestones are therefore the financial year ends (30 June each year)
and the Service Provider will be expected to establish a project programme, in consultation with the Employer
that takes cognisance of the budgets available and the budget cycles. Once agreed, the Service Provider is
expected to ensure that the programme i5 adhered to, and to intervene timeously if necessary.

The Service Provider shall submit a revised programme as and when required by the Emplover.
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54 Places for the Performance of Specific Tasks
It is anticipated that the majority of the work involved in the reporting, preliminary design and detail design and
tender stages will be undertaken at the Service Provider's local office. The construction monitaring service will
take place at the site of the project.
The Service Providers personnel will however be required to attend meetings in the Cape Metropolitan area or
at the location of the Works Projects as and when required, and it may be necessary 1o carry out ingpections
at the contractor's (or sub-contractor's) yard(s) wherever they may be.
55 Reporting Requirements
Aside from the three particular reports reguired in terms of the brief above (the Preliminary Technical &
Feasibility Report, Tender Evaluation Report and Project Close-Out Report), the Service Provider may be
required to prepare, or contribute to, ad hoc reports on specific aspects of the project,
Furthermore, the Service Provider shall submit monthly cost reports to the Employer showing expenditure in
respect of both the Service Provider's appointment and the construction contractor's contract; together with
the anticipated spend to the end of the financial year in question,
The Conceptual Planning Report shall be subrmitted within the time frames agreed to by the Employer.
The Tender Evaluation Report shall be submitted to the Employer within two weeks of tenders for the
construction works having been received,
A preliminary Project Close-Out Report shall be submitted to the Employer within three months of the
Certificate of Completion having been issued, which shall be updated as necessary and re-submitted within
three months of the issue of the Final Approval Certificate.
6. APPLICABLE NATIONAL AND INTERNATIONAL STANDARDS
The Service Provider shall ensure that cognisance of all applicable national and international standards are
taken in the execution of his/her own work and that of his/her sub-consultants in the design and compilation of
specifications for this project. International standards should only be used where no national standards exist,
or where it is the norm to use or refer to international standards.
7. APPROVALS
The Service Provider shall be responsible for obtainming the following approvals:
{a) Approval of the implementation programme from the Employer,
(b) Approval of the conceptual and preliminary designs from the Employer,
(c) Approval of the project from Heritage Western Cape (if required),
{d) Approval (authorisation) of the project from the Department of Environmental Affairs and Development
Planning {if required),
(e) Approval of the detail design, drawings and contract document from the Employer,
Wayleave approval from all service authorities,
() Approval of the Engineers Representative from the Employer,
(h) Inrespect of time based services, approval of the allocation of staff from the Employer,
{iy  Approval for the employment of specialist sub-consultants from the Employer,
iy Approval of plans from Department of Planning and Building Development within City of Cape Town in
accordance with the National Building Regulations and Building Standards Act (Act 103 of 1977) and all
necessary cerifications,
{k} Approval for the employment of specialist sub-consultants and their applicable costs/hourly rates from
the Employer,
{l)  Approval of the accommodation of traffic plans from the Traffic Manager.
Motwithstanding any approval received from the Employer, the Service Provider shall remain responsible for
all work carried out by the Service Provider and its sub-consultants in terms of this contract.
8. PROCUREMENT
8.1 Preferential Procurement
The Works shall be executed in accordance with the conditions associated with the granting of preferences
detailed in the Preference Schedule where preferences are granted in respect of B-BBEE contribution.
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Financial penalties, as described in the Preference Schedule, shall be applied in the event that the Service
Provider is found to have breached the conditions contained in the Preference Schedule (unless proven to be
beyond the control of the Service Provider).

Motwithstanding the application of penalties, the Service Provider's attention is drawn to other sanctions that
may be applied by the Employer (listed in the Preference Schedule) with due consideration to the
circumstances.

Monitoring the use of sub-contractors/sub-consultants and joint ventures

Motwithstanding the restriction on sub-contracting as described on the Preference Schedule, it is recognised
that sub-contracting is an integral part of the built environment, which the conditions of contract make
provision for.

In order, however, to comply with the requirements of the Preference Schedule, the Service Provider shall
submit to the Employer’s Agent, on a monthly basis, a B-BBEE Sub-contract Expenditure Report. The
format of this report is provided in Annex 2 attached.

The Service Provider shall submit to the Employer's Agent documentary evidence in accordance with the
applicable codes of good practise of the B-BBEE status level of every sub-contractor employed by the Service
Provider. Until such time as documentary evidence as described above has been submitted to the Employer's
Agent, a sub-contractor shall be deemed to be a non-compliant contributor,

The Service Provider shall furthermore, on the written request of the Employer's Agent, provide documentary
evidence showing the value of work sub-contracted to any or all of the sub-contractors employed by the
Service Provider.

Forms for contract administration

The Service Provider shall complete, sign and submit with each monthly statement for payment, the following
updated returns (the format of which are attached in C3.2 Annexes as amended from time to time);

- B-EBEE Sub-contract Expenditure Report (Annex 1)
- Joint Venture Expenditure Report (Annex 2)

The B-BBEE Sub-contract Expenditure Report is required for monitoring the prime contactor's compliance
with the sub-contracting conditions of the Preference Schedule.

The Joint Venture Expenditure Report is required for monitoring the joint venture's compliance with the
percentage contributions of the JV pariners as tendered, where the joint venture has been awarded
preference points in respect of its consolidated B-BBEE scorecard.

In respect of Annexes 1 and 2, the Employer shall, in addition to any other sanctions available to it, apply the
financial penalties applicable to breach of preferencing conditions in the Preference Schedule Preference
Schedule in Part T2.2 Retumable Schedules. In the case of joint ventures {(Annex 2), the contractor shall
prove his compliance with item 8) in Section 2 of the Preference Schedule by providing a consolidated
scorecard at his own cost on instruction from the Employer's Agent,

FORMAT OF COMMUNICATION

All requests for formal approval from the Employer, or any other body, shall be submitted in writing in
hardcopy format, Interim payment claims shall be submitted in the same format, accompanied by an criginal
tax invoice. Ad-hoc communication between the Employer and the Service Provider may be conducted per
facsimile or in electronic format {(e-mail). Electronic copies shall also be submitted for the record.

All plans and contract documents submitted for approval shall be in hardcopy and electronic format,

KEY PERSONNEL

More than the minimum number of key personnel stated below may be required in order to fulfil the Service
Provider's obligations.,
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KEY PERSONNEL

Service

Profession

| NOTE: Refer to Clauses 2.1, 2.2, 2.3, 2.4 and 2.5 in Part C3.1: Scope of Work for Typical Works Projects lists.
|

Branch

Bulk VWater

Catchment
Stormwater and

River
Management
Engineering and
Asset
Management
Reticulation

Wastewater

Treatment

Civil Engineering

A minimum of 2 (twa) registered professional Civil
Engineers (PrEng) or professional Civil
Engineering Technologists (PrTechEng) or other
proven equivalent registration, each with at least
8 (eight) years verifiable postgraduate experience in
the analysis, design, contral and monitaring of civil
and infrastructural works similar to those listed in
Typical Works Projects lists.

Structural
Engineering

A minimurn of 2 {two) registered professional
Structural Engineers (PrEng) or professional
Structural Engineering Technologists
(PrTechEng) or other proven equivalent
registration, each with at least 8 (eight) years
verifiable postgraduate experience in the analysis,
design, control and monitoring of structural works
pertaining to all types of construction work similar to
those listed in Typical Works Projects lists,

Mechanical
Engineering

A minimum of 2 (two) registered professional
Mechanical Engineers {PrEng) or professional
Mechanical Engineering Technologists
(PrTechEng) or other proven equivalent
registration, each with at least 8 (eight) years
verifiable postgraduate experience in the analysis,
design, control and monitoring of all works related to
all types of construction work similar to those listed
in Typical Works Projects lists.

Electrical
Engineering

Electronic
Engingering

A minimum of 2 {two) registered professional
Electrical Engineers (PrEng) or professional
Electrical Engineering Technologists
{PrTechEng) or other proven equivalent
registration, each with at least 8 (eight) years
verifiable postgraduate experience in the analysis,
design, control and monitoring of all works related to
all types of construction work similar to those listed

_in Typical Works Projects lists.

A mirimurn of 1 (one) registered professional
Electronic Engineer (PrEng) or professional
Electronic Engineering Technologist
(PrTechEng) or other proven equivalent
registration, with at least 8 (eight) years verifiable
postgraduate experience in PLC and SCADA
programming and in the analysis, design, control
and monitoring of all works related io all types of
construction work similar to those listed in Typical
Works Projects lists.

Contract
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KEY PERSONNEL
NOTE: Refer to Clauses 2.1, 2.2, 2.3, 2.4 and 2.5 in Part C3.1: Scope of Work for Typical Works Projects lists.

Service Profession Branch

Bulk Water
Catchment
Stormwater and
River
Management
Engineering and
Asset
Management
Reticulation
Wastewater
Treatment

A minimum of 1 (one) Process Design Engineer
who is a registered professional Civil or Chemical
Engineer {PrEng) or professional Civil or
Chemical Engineering Technologist
{PrTechEng) or other proven equivalent
registration, who has experience in the analyses
and design of Water Treatment Plants (10MEday or
larger), and has either; ¥ + = " "
{i) a Postgraduate qualification in Water Treatment
with a minimurm of 8 (gight) years verifiable
experience in the analyses and design of Water
Treatment Plants, 5 (five) of which must be post
Postgraduate experience, or

(i) 20 {twenty) years verifiable experience in the
analyses and design of Water Treatment Plants.

A minimum of 1 (one) Process Design Engineer
who is a registered professional Civil or Chemical
Engineer {(PrEng) or professional Civil or
Chemical Engineering Technologist
(PrTechEng) or other proven equivalent
registration, who has experience in the analyses
and design of Wastewater Treatment Plants
Process Design {10MEday or larger), and has either: i % *
Engineer "D" (i) a Postgraduate qualification in Wastewater
Treatment with a minimum of 8 (eight) years
verifiable experience in the analyses and design of
Wastewater Treatment Plants, 5 (five) of which must
be post Postgraduate experience, or

(i} 20 (twenty) years verifiable experience in the
analyses and design of Wastewater Treatment
Flants.

Process Design
Engineer “A"

A minimum of 1 (one) registered professional Civil
Engineer (PrEng) or professional Civil
Engineering Technologist (PrTechEng) or other
proven equivalent registration, with at least

8 (eight) years postgraduate experience in the v . v i -
design of large diameter pipelines and in surge
analyses and must have undertaken, and taken
responsibility for, the design of a minimum of

5 (five) pipeline projects (including surge analyses)
with a diameter larger than 500mm.

Hydraulic
Engineer “A”
I

& minimum of 1 (one) registered professional Civil
Engineer {PrEng) or professional Civil
Engineering Technologist (PrTechEng) or other
proven equivalent registration, with at least |
& (eight) years postgraduate experience in the {1t ¥ 1 v v
design of pipelines and in surge analyses and must
have undertaken, and taken responsibility for, the
design of a minimum of 5 (five) pipeline projects
(including surge analyses) with a diameter larger
than 300mm. I |

Contract 84 C31
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KEY PERSONNEL

| NOTE: Refer to Clauses 2.1, 2.2, 2.3, 2.4 and 2.5 in Part C3.1: Scope of Work for Typical Works Projects lists.

Service

Profession

Branch

Bulk Water

Catchment
Stormwater and

River
Management

Asset

Engineering and
Management
Reticulation

Wastewater
Treatment

Hydraulic
Engineer "C"
{Hydrology and
open channel
hydraulics and
engineering)

A minimum of 1 (one) registered professional Civil
Engineer (PrEng) or professional Civil
Engineering Technologist (PrTechEng) or other
proven equivalent registration, with at least 8
{eight) years verifiable postgraduate experience in
this specialised field and specifically rainfall-runoff-
water quality modelling, river {and floodplain) and
open channel flow modelling, stormwater network
madelling, analysis of river and rainfall data for fiood
management and stormwater harvesting, hydraulic
engineering structures, and Sustainable Urban
Drainage Systems (SUDS).

Geohydrologist

A minimurmn of 1 (one) Geohydrologist (PrSciNat) or
other proven equivalent registration, with at least
10 {ten) years verifiable postgraduate experience in
Groundwater management. The Geohydrologist
must have at least a NQF level 8 (including an
Henours degree) in gechydrology or similar
earth/water science field of expertise and must have
extensive knowledge in gechydrological
investigations, wellfield development and
operations, and menitering (including water quality).

CQuantity Surveying

A minimum of 1 {one) registered professional
Quantity Surveyor (PrQ5) or other proven
equivalent registration, with at least 8 {eight}

years verifiable postgraduate experience in
providing a quantity surveying service for all types of
construction work similar to those listed in Typical
Works Projects lists.

Architectural

A minimum of 1 (one ) registered professional
Architect (PrArch) or professional Senior
Architectural Technologist (Pr SArch T) or other
proven equivalent registration, with at least 8
{eight) years verifiable postgraduate experience in
providing an architectural service for all types of
construction work similar to those listed in Typical
Warks Projects lists.

Project
Maragement

A minimum of 1 (one) registered professional
Construction Project Manager (PrCPM) or
Project Management Professional (PMP) or
other proven equivalent registration, with at least
& (eight) years venfiable postgraduate experience in
the management of all works related to all types of
canstruction works similar to those listed in Typical
Works Projects lists.

Contract
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KEY PERSONNEL

NOTE: Refer to Clauses 2.1, 2.2, 2.3, 2.4 and 2.5 in Part C3.1: Scope of Work for Typical Works Projects lists.

Service Profession Branch

Bulk Water
Catchment
Stormwater and
River
Manaaement.
Engineering and
Asset
Management
Reticulation
Wastewater
Treatment

A minimum of 1 (one) professional Construction |
Health and Safety Agent (PrCHSA) registered with
Occupational Health | the South African Council for Project and

and Safety | Construction Management Professions
(SACPCMP) with the necessary competencies and
resources to act as the Employer's Agent in terms of
the Occupational Health and Safety Act.

A minimum of 1 {(one) Environmental Assessment
Practitioner (EAP) reqgistered with the
Environmental Assessment Practitioner's
Association of South Africa (EAPASA) or who
meets the criteria for registration (and has applied
for registration) with the Environmental
Assessment Practitioner’'s Association of South
Africa (EAPASA). The EAP must have at least 8
Environmental {eight) years verifiable experience in the v 4 « | ¥ ¥
undertaking of all environmental works related to all
types of construction work similar to those listed in :
the Typical Works Projects lists, The EAP must
have acted in a lead role in at least (2) two Full
Scoping/Environmental Impact Assessment (EIA)
reports and at least (5) five Basic Assessments of a
project or type proven to the Typical Works Projects
list.

A minimum of 1 {one) Freshwater Ecologist
registered with the South African Council for
Natural Scientific Professions (SACNASP) or
other proven equivalent registration with at least
Freshwater B (eight) years verifiable postgraduate experience in
Ecologist this specialised field and specifically providing
aquatic ecological advisory services and
undertaking all work necessary to acquire the
authorisations (including General Authorisations or
Water Use Licences) or permits required in terms of
the National Water Act No. 36 of 1998,

Key personnel will be expected to operate out of the local office, as the exigencies of this project require.

Should it become necessary to replace any of the key personnel listed at the time of tender during the course
of this contract, they may only be replaced by individuals with similar or better qualifications and experience,
whao satisfy the minimum requirements and then only with the written approval of the Employer, (Mote that
‘verifiable experience’ is interpreted as experience in that particular service, This must be clearly
deronstrated in the CV's provided. Postgraduate years of experience is defined as experience gained from
the time of obtaining a baccalaureus qualification).
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11.

11.2

11.3

1.4

1.5

12,

MANAGEMENT MEETINGS
Management Meetings

During the initial stages of projects (Planning, Studies, Investigations and Assessments; Inception; Concept
and Viability and Design Development) the Service Provider will be expected to attend monthly management
meetings with the Employer's project management team (PMT), convened for the purpose of managing these
projects. The Project Leader will present the Service Provider's proposals at these meetings, and take
direction from the PMT in this regard.

Community/Stakeholder Meetings

The Service Provider will also be expected to contribute to and attend community/stakeholder meetings,
presenting proposals at these forums, and taking cognisance of input from the various interested and affected
parties in the conceptual and detail design development, where possible. It is anticipated that it will be
necessary to continue with community/stakeholder participation through the construction period, including to
respond to any individual gueries/concerns that may be raised.

Supply Chain Management (SCM) Committee Meetings

During the course of the Documentation and Procurement stage, the Service Provider shall attend and
participate in the SCM Bid Specification and Bid Evaluation Committee meetings in order to present the
contract document and tender evaluation report to the Employer.

The Service Provider shall plan to attend two BSC meetings and two BEC meetings. The number of meetings
can vary depending on the complexity and extent of interest shown in the tender.

Site/Technical Meetings

Dwring the Contract Administration and Inspection stage of these projects, the Service Provider shall convene
and run monthly site meetings at which the Employer and contractor will be present, as well as any technical
meetings with the contractor as may be required to ensure the successful implementation of these projects,
Ad-hoc Meetings

The Service Provider will be expected to attend ad-hoc meetings from time to time, with the Employer,
stakeholder groups, or service or other authorities, in order to address specific issues as and when the need
arises.

General

The Service Provider shall be represented at all meetings by at least one of the key personnel, preferably the
Project Leader. The Service Provider shall provide secretarial services (for record keeping purposes) at all
management, community/stakeholder, site/technical, and ad-hoc meetings,

All charges in respect of the provision of secretarial services shall be deemed to be included in the tendered
Time-based fees.

CLAIMS FOR PAYMENT

The Service Provider may submit interim claims for payment (invoices) as the work in terms of this contract
progresses, but not more frequently than at monthly intervals. All interim claims must be accompanied by an
original tax invoice. Payment will be effected within 30 days of the date on the tax invoice,

13. EMPLOYER'S RIGHT TO RECOVER COSTS

The Employer reserves the right to recover, by way of a deduction from any amount due to the Service Provider,
any additional cost which the Employer incurs arising out of non-performance/negligence of the Service
Provider.

Contract
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14, INTELLECTUAL PROPERTY RIGHTS AND CONFIDENTIALITY

Any intellectual property (including but not limited to source documents, designs, maps, drawings, reports,
statistics, recordings, photography, computer software, electronic documents, etc.) that may result from the
project will be the sole property of the City of Cape Town.,

In alignment with the above, any information arising from or within a project will be treated as confidential and
no information is to be divulged, provided to or mentioned to persons or parties not involved in the project
except where permission is granted in writing for that specific purpose.
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CITY OF CAPE TOWN

WATER AND SANITATION

CONTRACT NO. 124C/2020/21

TERM TENDER FOR THE PROVISION OF MULTIDISCIPLINARY PROFESSIONAL SERVICES FOR THE WATER
AND SANITATION DEPARTMENT OF THE CITY OF CAPE TOWN

C3.2 Annexes

ANNEX 1: SCHEDULE OF DEVIATIONS

ANMEX 2: SCHEDULE 11: KEY PERSONMNEL [Extracted from tender submission]

ANNEX 3: SCHEDULE 11(A): SPECIFIC EXPERIENCE OF KEY PERSONNEL [Extracted from tender submission]

AMNEX 4: SCHEDULE 12: SUPPORT RESCURCES [Extracted from tender submission]

ANNEX 5 SCHEDULE 18; ADDITIONAL PERSONNEL SCHEDULE [Extracted from tender submission]

ANMEX 8 SCHEDULE 19: ORGANISATIONAL STRUCTURE [Extracted from tender submission]

ANMEX 7. SCHEDULE 23: PREFERENCE SCHEDULE TO BE USED IN TERMS OF THE AMENDED CODES FOR
MEASURING BROAD-BASED BLACK ECONOMIC EMPOWERMENT IN THE CONSTRUCTION SECTOR
(2017 [Extracted from tender submission]

ANNEX 8: B-BEEE SUB-CONTRACT EXPENDITURE REPORT

Contract 59 c3z

Part C3: Scope of Work Annexes

Contract No. 184C/2020/21




ANNEX 1

SCHEDULE OF DEVIATIONS
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Schedule of Deviations

MNotes:
1.

2.

The extent of deviations from the tender documents issued by the Employer before the tender closing date is limited
to those permitted in terms of the conditions of tender.

A tenderer's covering letter shall not be included in the final contract document. Should any matter in such letter,
which constitutes a deviation as aforesaid, become the subject of agreements reached during the process of offer
and acceptance, the outcome of such agreement shall be recorded here.

Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or change
to the tender documents and which it is agreed by the parties becomes an obligation of the contract shall also be
recorded here.

Any change or addition to the tender documents arising from the above agreements and recorded here, shall also
be incorporated into the final draft of the contract.

NONE

By the duly authorised representatives signing the Contract Agreement, the Employer and the Service Provider agree to
and accept the foregoing Schedule of Deviations as the only deviations from and amendments to the documents, as well
as any confirmation, clarification or changes to the terms of the offer agreed to by the Employer and the Service Provider
during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between
the issue of the tender documents and the receipt by the Service Provider of a completed signed copy of this Agreement
shall have any meaning or effect in the contract between the parties arising from this Agreement.




ANNEX 2

SCHEDULE 11: KEY PERSONNEL
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CITY OF CAPE TOWN
WATER AND SANITATION
CONTRACT NO. 194C/2020/21

TERM TENDER FOR THE FROVISION OF MULTIDISCIPLINARY PROFESSIONAL SERVICES FOR THE WATER AND
SANITATION DEPARTMENT OF THE CITY OF CAPE TOWN

SCHEDULE 11: KEY PERSONNEL

The tenderer is referred to Clause C.2.1.4.2 of the Tender Data and shall insert in the spaces provided below a list of the
key personnel required to be in the employment of the tenderer or a specialist consultantffirm, in order for the tenderer to be
eligible to submit a tender for this project. Copies of all applicable signed undertakings from specialist consultants/firms
having the required personnel, stating that they will undertake the necessary work on behalf of the tenderer in terms of
subconsultant agreements must be attached to this Schedule. The details of the proposed key personnel and a Curriculum
Vitae for each individual shall be appended to Schedule 11A. Different individuals must be identified for each of the key

personnellisted below. Te.  Service poicer MSy  osfTol b wSE e so™Me KBy eTonne] (o
hfferens L@ches When fprdeng g de malbdscpiray aofesooni seevices fr oo O
| SERVICE NAME ' EMPLOYER (COMPANY) T
L5 PG P
Civil Engineering Services E A ?_
| (Minimum 2 professionals) < ; ?\ eso AT
( \. (w5 %\".}T e

| K,.;t@fe\u eé.sc\d

Structural Engineering Services
(Minimum 2 professicnals)

| \<:ﬁ5\-ﬁr Resod |

Mechanical Engineering Services
(Minimum 2 professionals)

K Szl

=
| Electrical Engineering Services
{Minimum 2 professionals)

gy Qeso\d

=
Electronic Engineering Services
(Minimurm 1 professional)

Process Design Engineer “A°
(Minimum 1 professional)
(Bulk Water Branch only)
Process Design Engineer D"
(Minimum 1 professional)
(Wastewater Treatment Branch

| only)

| Hydraulic Engineer "A"

| (Minimum 1 professional)

| (Bulk Water Branch only)

Krﬁ@w

\4,:1@\% Qeso\d

Kr{{ 8&\‘ Qxé.S o\g
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CITY OF CAPE TOWN
WATER AND SANITATION

CONTRACT NO. 194C/2020/21

Hydraulic Engineer "B"
| {Minimum 1 professional)
| (Reticulation and Wastewater
| Treatment Branches only) |

Tender 183
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[ SERVICE TS NAME EMPLOYER (COMPANY)

| Hydraulic Engineer "C"

| {Hydrology and open channel
hydraulics and engineering})
(Minimum 1 professional}
(Catchment Stormwater and
River Management Branch

| only)
Geohydrologist
(Minimum 1 professional)
{Bulk Water Branch only)

| Quantity Surveying Services
{Minimum 1 professional)

]E__ﬂ\(j'l'l't ?'.i:ﬂilta

| Architectural Services
(Minimum 1 professional)

Project Management Services
| {Minimum 1 professional)

Oeccupational Health and Safety
| Services
{Minimum 1 professional}

Environmental Assessment
Practitioner

| (Minimum 1 professional)

| Freshwater Ecologist

| {Minimum 1 professional)
(Bulk Water, Catchment [

| Stormwater and River

| Management, Reticulation and

| Wastewater Treatment
Branches only)

Enught ficscld

I nignt  Fiescld ,

SIGNED ON BEEHALF OF TENDERER: .. PRI e o B

CAPE TOWN —

WATER AND SANITATION

CONTRACT NO. 194C/2020/21

TERM TENDER FOR THE PROVISION OF MULTIDISCIPLINARY PROFESSIONAL SERVICES FOR THE WATER AND
SANITATION DEPARTMENT OF THE CITY OF CAPE TOWN

SCHEDULE 11A: KEY PERSONNEL

The Tenderer is referred to clause C.2.1.4.2 of the Tender Data and shall insert in the spaces provided below details of the
key personnel required to be in the permanent employment of the tenderer at the close of tender. Alternatively, signed
undertakings from specialist consultants/firms having the required personnel, stating that they will undertake the necessary
weork on behalf of the tenderer in terms of sub-consultant agreements, will be acceptable.

Tender 184 T
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ANNEX 3

SCHEDULE 11(A): SPECIFIC EXPERIENCE OF KEY PERSONNEL
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Different individuals must be identified for each of the services required below. The Service Provider may propose
to use the same key personnel for different branches when tendering to provide multidisciplinary professional
services for more than one branch. The Curriculum Vitae (CV) of each individual must be appended to this schedule.

Note: For the Process Design Engineer "A” and "D", the Hydraulic Engineer "A” and “B" and the Environmental Assessment
Practiicner, particular information is required as part of Schedule 11A.

CIVIL ENGINEERING SERVICES (MINIMUM 2 PROFESSIONALS)

1z CIVIL ENGINEER/TECHNOLOGIST (NAME): _

EMPLOYER AND CURRENT JOEB TITLE | QUALIFICATIONS | NO. OF YEARS
AND DATES ASSOCIATION AND | POSTGRADUATE

PROFESSIONAL | EXPERIENCE
REGISTRATION

{ MO, '
KNIGHT PIESOLD CONSULTING | BSC HONS |
(CIVIL) "

RELEVANT FIELDS OF SPECIALIZATION, EXPERIENCE AND COMPARABLE PROJECTS

|DESIGN- OF CIvIL SeANIces INFAASTRUCTURAC

POTABLE WATER [ STORM WATER, AND SCWEA IOR MUNICIOAL
|\AND AESIDENTIAL SEAVICES .

-S5C6 ATTACHED CN T0A PROTCTS

b CIVIL ENGINEER/TECHNOLOGIST {NAME}:_

EMPLOYER AND CURRENT JOBTITLE | QUALIFICATIONS NO. OF YEARS
ANDDATES | associaTION AND | POSTGRADUATE
PROFESSIONAL | EXPERIENCE

REGISTRATION
MO,
KNIGHT PIesoLg (oNSULTING |BSC ENG
J _LH— |
(CIviL) 2z .

PR ENG

RELEVANT FIELDS OF SPECIALIZATION, EXPERIENCE AND COMPARABLE PROJECTS
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WETER SWPLY | INFRASTAUCTURE , PLANNING, DETATLED 0DESIEN
AND IMPEMENTATION of LABGE OTAMETeE, PIPELINGS | WATCR,
AN e -
Ei_r;:: O iﬂf-ahﬁg‘rmﬁ. WATCA BORADS ToR THe puspoSes o RULK
WITH TINER;
INFRASTAUCTUBE PLANNING .. St
SCHEDULE 11A: SPECIFIC EXPERIENCE OF KEY PERSONNEL (CONTD)

STRUCTURAL ENGINEERING SERVICES (MINIMUM 2 PROFESSIONALS)

P -
EMPLOYER AND CURRENT JOBTITLE | QUALIFICATIONS NO. OF YEARS
PROFESSIONAL SRR
REGISTRATION
NO.

KNIGHT PIesOLD C(ONSULTING
M"Sc. Q\JG’

20

‘ RELEVANT FIELDS OF SPECIALIZATION, EXPERIENGE AND COMPARABLE PROJECTS
‘WATQA BETAINING STAUCTURES .  RRIOGE DESIGN =
PRINKTE AND Commer(IRL STAUCTURES

. SCEE ATTACHED £0R  PROJECTS
ey |

2. STRUCTURAL ENGINEER/TECHNOLOGIST (NAME) _

|
] |
EMPLOYER AND CURRENT JOBTITLE | QUALIFICATIONS | NO.OF YEARS
ANDDATES | ass0ciaTion AND | POSTGRADUATE |
| PROFESSIONAL EXPERIENCE
, REGISTRATION
| MO,
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5. TecH
((INIL)

RELEVANT FIELDS OF SPECIALIZATION, EXPERIENCE AND COMPARAELE PROJECTS
[ZRESEANOIRS BESTOENTIAL STAUCTURES . BULK WATER
FACTILITIeS STEEL ANU CONCReTe STRUCTURES

.S€€ ATTACHED oV F0A PROJECTS

SCHEDULE 11A: SPECIFIC EXPERIENCE OF KEY PERSONNEL (CONTD)

MECHANICAL ENGINEERING SERVICES (MINIMUM 2 PROFESSIONALS)

1. MECHANICAL ENGINEER/TECHNOLOGIST {NAME): _

EMPLOYER AND CURRENT JOB TITLE QUALIFICATIONS NO. OF YEARS
ANE DATES | POSTGRADUATE |

ASSOCIATION AND | EXPERIENCE
PROFESSIONAL
REGISTRATION NO.|

KRIGHT  plefoLd  censuuing | MEORANACAL
TeCiNcLoGisT

. KVECH ket (AL ERGINEEIL

| RELEVANT FIELDS OF SPECIALIZATION, EXPERIENCE AND COMPARAELE PROJECTS

BIRST € WATER TREATNENT workS pum¥  CiaTion S -

DESALMGATICN JLMGTS . BAW WATER PumP STIRTICNS .

-3 i ::m".-r, a{.'iuc.l' '?ﬂ( oifip o aple p.’c\.’-,ed_f .
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2 MECHANICAL ENGINEER/TECHNOLOGIST (NAME): _ -
| T ‘I :

EMPLOYER AND CURRENT JOBTITLE | QUALIFICATIONS | NO. OF YEARS
| | ANDDATES | secociATION AND | POSTGRADUATE
PROFESSIONAL | EXPERIENCE
REGISTRATION |
NO. -
BSC eng
(Mecnanecad) 20

RELEVANT FIELDS OF SPECIALIZATION, EXPERIENCE AND COMPARABLE PROJECTS

Pudivs God  Pucp STATIONS . COOLING  whTee o WRRAGATION - CISTEMY
SEWCL  ANA WKER  PuIP(NG  SCHENTS

TEMMENT  TACQLUDIES .

-8 oftoded v emparable piciechs -

SCHEDULE 114: SPECIFIC EXPERIENCE OF KEY PERSONNEL (CONTD]

ELECTRICAL ENGINEERING SERVICES (MINIMUM 2 PROFESSIONALS)

EMPLOYER AND CURRENT JOB TITLE QUALIFICATIONS ‘ NO. OF YEARS
& AND DATES POSTGRADUATE |

ASSOCIATION AND EXPERIENCE
I PROFESSIONAL
| REGISTRATION NO.|

KNGRT  pesold | Noip

(elecivacnL ),

]
[#.5]

|RELEVANT FIELDS OF SPECIALIZATION, EXPERIENCE AND COMPARABLE PROJECTS
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| ELECIRVCAL  RETVCULETION - WATEL  wh0  (WASTE WKTEL  TEENTNMENT PLANTS

MSTeunmen TATICS  AND MROET  OASAGa0ENT . PP JTRTICNS

_Qee abacked for  compaiable  pojechs -

i ELECTRICAL ENGINEERTECHNOLOGIST (NAME): _

EMPLOYER AND CURRENT JOB TITLE QUALIFICATIONS NO. OF YEARS
AND DATES POSTGRADUATE
ASSOCIATION AND
PROFESSIONAL | EXPERIENCE
REGISTRATION
NO.

Part T2: Returnable Documents
Reference No. 194C/2020/21
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i
RELEVANT FIELDS OF SPECIALIZATION, EXPERIENCE AND COMPARABLE PROJECTS
Bags  VolkoGe  MND NS  UOLTAGE  BECICAL  IDFAASTRUCTURE
Pario  SiRTioMS - TEEATMENT TFACIUTIES .
I - alachsd Cor  tom padable plopds -
SCHEDULE 11A: SPECIFIC EXPERIENCE OF KEY PERSONNEL (CONTD)
ELECTRONIC ENGINEERING SERVICES (MINIMUM 1 PROFESSIONAL)
1. ELECTRONIC ENGINEER/TECHNOLOGIST (NAME): _
EMPLOYER AND CURRENT JOB TITLE QUALIFICATIONS | NO. OF YEARS
PROFESSIONAL | EXPERIENCE
. REGISTRATION
i NO.
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SCHEDULE 11A: SPECIFIC EXPERIENCE OF KEY PERSONNEL (CONTD)

| B TecH
(GEaLo6 y)

I

RELEVANT FIELDS OF SPECIALIZATION, EXPERIENCE AND COMPARAELE PROJECTS

TIDAROGEOLOGICAL INNESTIGATIONS, EXPLORATION (LoLOGY
GROUNDWATER  eXPLORATION, GROUNDWATER MANAGEMENT

- SEe Atboched ror Comf?a{abrfe_ Prorects
| I v

QUANTITY SURVEYING SERVICES (MINIMUM 1 PROFESSIONAL)

[
1- QUANTITY SURVEYOR (NAME);

EMPLOYER AND CURRENT JOB TITLE

QUALIFICATIONS |

NO. OF YEARS

ANDDATES | neeOCIATIONAND | POSTGRADUATE
PROFESSIONAL EXPERIENCE
REGISTRATION
, NO.
i
BSc QS
28
‘ RELEVANT FIELDS OF SPECIALIZATION, EXPERIENCE AND COMPARABLE PROJECTS
Tender 213 T2.2

Part T2: Returnable Documents
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SCHEDULE 11A: SPECIFIC EXPERIENCE OF KEY PERSONNEL {CONTD)

PROTECT SCOPING , FEAST BILITY STuUBLES, GST AND VALUG
ENGINCERING

|-SEE ATTACHED O foR COMPARKRLE PROTECTS

ARCHITECTURAL SERVICES (MINIMUM 1 PROFESSIONAL)

(1. ARCHITECT/SENIOR ARCHITECTURAL TECHNOLOGIST {NAME]I_

EMPLOYER AND CURRENT JOE TITLE QUALIFICATIONS | | NO. OF YEARS

AND DATES : POSTGRADUATE
ASSOCIATION AND :
| PROFESSIONAL EXPERIENCE
REGISTRATION
NO.

MBACH
IS5

RELEVANT FIELDS OF SPECIALIZATION, EXPERIENCE AND COMPARAELE PROJECTS

BUILOING  CougLopmeNTS AND RACHITeCcTu &p L PLANNING

-~ - S€€ ATTACHED foR COMPARARLE PRoTecT S

PROJECT MANAGEMENT SERVICES (MINIMUM 1 PROFESSIONAL)

1. PROJECT MANAGER (NAME)
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SCHEDULE 11A: SPECIFIC EXPERIENCE OF KEY PERSONNEL (CONTD)

EMPLOYER AND CURRENT JOB TITLE . QUALIFICATIONS NO. OF YEARS
AND DATES | aacociaTiON AND | POSTGRADUATE
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NO.
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P B ENG
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OCCUPATIONAL HEALTH AND SAFETY SERVICES (MINIMUM 1 PROFESSIONAL)

1. CONSTRUCTION HEALTH AND SAFETY AGENT {NA.ME‘,I:_

1

EMPLOYER AND CURRENT JOBTITLE | QUALIFICATIONS | NO. OF YEARS
ANDDATES | 5sso0iaTION AND | POSTGRADUATE
PROFESSIONAL | EXPERIENCE
REGISTRATION

NO.
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WGR05cH NOT
2251 'U" EALTH
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SCHEDULE 11A: SPECIFIC EXPERIENCE OF KEY PERSONNEL (CONTD)

RELEVANT FIELDS OF SPECIALIZATION, EXPERIENCE AND COMPARAELE PROJECTS
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ANNEX 4

SCHEDULE 12: SUPPORT RESOURCES

Contract 63 c3.z2
Part C3: Scope of Work Annexes
Contract No. 194C/2020/21




1

kP Knight Piésold

CONSULTING

SCHEDULE OF INFRASTRUCTURE AND RESOURCES AT KNIGHT PIESOLD

BUILDINGS AND OFFICES

No | Description Address Floor
| area M?
1 2580m?
2 512m?
3 386m?
4 512m?2
& 100m?
6 600mz
7 100m?2
8
9 50m?
10 150m?
11 | 300m?
12 | 150m?
2. EQUIPMENT AND COMPUTER HARDWARE
No Description Size/Memory Capacity No
1 | Computers and laptops ™ see below 180
2 | Network Multifunction Multi-functional 22
Printers, copiers, scanners
3 | Piotter Oce ColourWave 500 | Multi-functional, printing, copying and scanning 1
Flotters Printer B
4 | Servers Microsoft servers 2008 and Server 2012 36
3. DESIGN AND OTHER COMPUTER HARDWARE
No | Description User Type No of
Licences
1 | Epanet (pipe flow analysis) Technical staff 1
2 | Surge2000 (surge pressure analysis) Technical staff 1
3 | AutoCAD 2017, 2018 and 2019 Technical staff 8
4 | AutoCAD Civil 3D 2017, 2018 and 2019 Technical staff 26
5 | AutoCAD Revit 2017, 2018 and 2019 Technical staff 1
& | AutoCAD Robot & Struct Detailing 2017, | Technical staff 2
| 2018 and 2019
7 | Civil Designer 6.4 Technical staff 1
8 | Model Maker 2015 Technical staff 1
9 | HEC-RAS Technical staff 4
10 | Envato Elements Marketing 1
11 | RBegflood Technical staff 1
12 | WADISO Technical staff 1
13 | Rockscience Suite Mining /Hydro and Geological 5
14 | Geo-slope SeepW, SlopeW and SigmaW | Mining /Hydro and Geological | i
Suite |
15 | ArcView 3.3 Gl Specialists | 4




(‘? Knight Piésold
CONSULTING

16 | Arc GIS 10.22 with 3D + Spatial 3] Specialists 5
17 | Microsoft Project 2007 Technical staff 12
18 | Microsoft Project 2010 /2016 Technical staff 11
12 | Rubicon Toolbox Technical staff 2
20 | Prokon 2012 Suite Technical staff 5
21 | Bill 2012 Technical staff 4
22 | Microsoft Office 365 All staff 185
23 | GoldSim Mining 3
24 | AutoPadds Technical 3
25 | Solidworks 2016 — 3D experience Technical 1
26 | Arc To Earth G| Speciaglists 3
27 | Gint Mining
28 | IDAS for Civil 3D Civil/Technical
29 | Cadvent Water
30 | AutoTurn Transport
31 | Sidra Transport
32 | Rift Gl Specialists
33 | DrPro Drawing office Admin
34 | Viilware Servers
35 | Trafsoft Roads
36 | Surge 2000 Water and Hydro
37 | Surfmate Technical
38 | Strap Transpert [Eridges
39 | MSC Software Water {Hydro
40 | PCSWMM Water/Roads?mining
41 | Visio All 5
42 | Adobe Professional Writer Admin 10
43 | Nitro Tender 1
44 | InDesign Marketing 2
45 | Photoshop Marketing 5
45 | Corel Draw 12 Corel Draw 12 1
47 | Greatsoft Financial Package V6 Accounts Department 1
48 | Pascal Accounts Department 1
43 | VIP Payroll 1
50 | Vision Accounts
51 | Photodex Marketing 1
52 | Primevera All 1
53 | Venngage Marketing 1
54 | Flo2d Water 1
56 | Slide 2 Network Mininig 2
57 | AEC Network All 2
58 | Bentley Water and Hammer Subscription 2
59 | Slide 2018 Network Rivonia. Pretoria, Windhoek 5
60 | CPT-Bundle Perpetual All 1
61 | GeoHACRAS 2019 Network All 1

ok

Desktops

AUTOCAD CIVIL 3D

| 71 Co Processor - 64-bit operating system
16gigs ram — 32 gigs ram

Quadro 4000 graphics card

Windows 10 professional

GIS




| 71 Co Processor - 64-bit operating system
32 gigs ram

MNvdia graphics card

Windows 10 professional

AUTOCAD

1 71 Co Processor - 64-bit operating system
16 gigs ram

Mvdia graphics card

Windows 10 professional

HYDRO MODELLING

| 71 Co Processor - 64-bit operating system
32gigs ram

Multiple graphics card

Windows 10 professional

GENERAL USER

| 51 Co Processor - 64-bit operating system
& gigs ram

MNVidia graphics card

10 professional

Laptops
HYDRO MODELLING - 2 of these

1 71 Co Processor - 64-bit operating system
32gigs ram

graphics card

Windows 10 professional

GENERAL USER
I7 and |5 laptops

4 - & gigabytes ram
Windows 10 Professional

G -} Knight Piésold

CONSULTIRNG




ANNEX 5

SCHEDULE 18: ADDITIONAL PERSONNEL SCHEDULE

Contract G4 C3.2
Part C3: Scope of Work Annexes
Contract No. 194C/2020/21
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ANNEX 6

SCHEDULE 19: ORGANISATIONAL STRUCTURE

Contract 65 c3.2
Part C3: Scope of Work Annexes
Contract No. 194C/2020/21
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ANNEX 7

SCHEDULE 23: PREFERENCE SCHEDULE TO BE USED IN TERMS OF
THE AMENDED CODES FOR MEASURING BROAD-
BASED BLACK ECONOMIC EMPOWERMENT IN THE

CONSTRUCTION SECTOR (2017)

Contract (2153 C3.2
Part C2: Scope of Work Annexes
Contract No. 194C/2020/21




CITY OF CAPE TOWN
WATER AND SANITATION
CONTRACT NO. 194C/2020/21

TERM TENDER FOR THE PROVISION OF MULTIDISCIPLINARY PROFESSIONAL SERVICES FOR THE WATER AND
SANITATION DEPARTMENT OF THE CITY OF CAPE TOWN

SCHEDULE 23: PREFERENCE SCHEDULE TO BE USED IN TERMS OF THE AMENDED CODES FOR MEASURING
BROAD-BASED BLACK ECONOMIC EMPOWERMENT IN THE CONSTRUCTION SECTOR (2017}

Preference Schedule where preferences are granted in respect of B-BBEE
contribution

1 Definitions

The following definitions shall apply te this schedule:

All applicable taxes: Includes value-added tax, pay as you earn, income tax, unemployment insurance fund
contributions and skills development levies.

Applicable Code: Shall be either the Amended Codes of Good Practise {published on 11 October 2013) or Sector
Specific Codes as indicated in the tender conditions

B-BBEE: Broad-based black economic empowerment as defined in section 1 of the Broad-Based Black Economic
Empowerment Act.

E-BBEE status level of contributor: The B-BBEE status of an entity in terms of a code of good practice on black
economic empowerment issued in terms of section 5{1) of the Broad-Based Black Economic Empowerment

Act

Bid (Tender): A written offer in 2 prescribed or stipulated form in response to an invitation by an organ of state for

the provision of services, works or goods, through price quotations, advertised competitive bidding processes or
proposals.

Black Designated Groups: The meaning assigned to it in the codes of good practice issued in terms of section 9{1) of
the Broad-Based Black Economic Empowearment Act, 2003, (Act 53 of 2003).

Black People: The meaning assigned 1o it in section 1 of the Broad-Based Black Economic Empewerment Act.
Eroad-Based Black Economic Empowerment Act: The Broad-Based Black Economic Empowerment Act, Act 53 of
2003.

Consortium or Joint Vienture: An association of persons for the purpose of combining their expertise, property, capital,
efforts, skill and knowledge in an activity for the execution of a contract.

Contract The agreement that results from the acceptance of a bid by an organ of state.

Co-operative: A co-operative registered in terms of section 7 of the Co-operatives Act, 2005 (Act no. 14 of 2005).
Designated Group: Black designated groups, black people, women, people with disabilities or small enterprises

as defined in section 1 of the National Small Enterprises Act, 1996 (act no. 102 of 1996)

Designated Sector: A sector, sub-sector or industry or product that has been designated in terms of any relevant
reguiation of the Preferential Procurement Regulations, 2017.

Exempted Micro Enterprise (EME): An exempted micro enterprise in terms of a code of good practice on black
economic empowerment issued in terms of section 9(1) of the Broad-Based Black Economic Empowerment Act.

Firm Price: The price that is only subject to adjustments in accordance with the actual increase or decrease
resulting from the change, imposition, or abolition of customs or excise duty and any other duty, levy, or tax, which,

in terms of the law or reguiation, Is binding on the contractor and demonstrably has an influence on the price of any
supplies, or the rendering costs of any service, for the execution of the contract.

Functionality: The ability of a tenderer to provide goods or services in accordance with specifications as set out in the
tender documents.

Military Veteran: The meaning assigned to it in section 1 of the Military Veterans Act, 2011 {(Act No. 18 of 2011).
National Treasury: The meaning assigned to it in section 1 of the Public Finance Management Act, 1999 (Act No.

18 of 1999,

Non-firm prices: All prices other than “firm” prices. Person: Inciudes

a juristic parson.

People with disabilities: The meaning assigned to it in section 1 of the Employment Equity Act, 1998 (Act No. 55 of
1998).

Price: Includes all applicable taxes less unconditional discounts.

Tender 237 T2.)
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Proof of B-BEEE status level of contributor: The B-BBEE status level certificate issued by an authorsed body

or person, a swomn affidavit as prescribed by the B-BEEE Codes of good Practice or any other requirement
prescribed in terms of the Broad-Based Black Economic Empowerment Act.

Qualifying Small Enterprise (QSE): A qualifying small enterprise in terms of a code of good practice on black econcmic
empowerment issued in terms of section 2(1) of the Broad-Based Elack Economic Empowerment Act.

Rand Value: means the total estimated value of a contract in Rand, calculated at the time of bid invitations.

Rural Area: A sparsely populated area in which people farm or depend on natural resources, including villages

and small towns that are dispersed through the area or an area including a large settlement which depends on
migratory labour and remittances and government social grants for survival, and may have a traditional land

tenure system.

Stipulated Minimum Threshold: The minimum threshold stipulated in terms of any relevant regulation of the
Preferential Procurement Regulations, 2017.

Sub-contract: The primary contractor's assigning, leasing, making out work to, or employing, another person fo support
such primary contractor in the execution of part of a project in terms of the contract.

The Act: The Preferential Procurement Policy Framework Act, 2000 (Act No 5 of 2000).

Total Revenue: Bears the same meaning assigned to this expression in the Codes of Good Practice on Black
Economic Empowerment, issued in terms of section 9(1) of the Broad-Based Black Economic Empowerment Act
and promulgated in the Government Gazefte on 9 February 2007.

Township: An urban living area that at any time from the late 19" century until 27 April 1994, was reserved for black
people, including areas developed for historically disadvantaged individuals post 27 Apnl 1894,

Treasury: The meaning assigned to it in section 1 of the Public Finance Management Act, 1999 (Act No. 18 of 1999).
Trust: The arrangement through which the property of one person is made over or bequeathed to a trustee to administer
such property for the benefit of ancther person.

Trustee: Any person, including the founder of a trust, to whom property is bequeathed in order for such property to be
administered for the benefit of another person.

Youth: The meaning assigned to it in section 1 of the National Youth Development Agency Act, 2008 (Act No. 54 of
2008).

2 Conditions associated with the granting of preferences

A supplier that is granted a preference undertakes to:

1) accept that the number of preference points allocated will be based on the E-BBEE status level of contributor
of the supplier as at the closing date for submission of guotation offers;

2) not sub-contract more than 25% of the value of the contract to sub-contractors that do not have an equal or
higher B-BBEE status level of contributor than the supplier, unless the intended sub-contractors are exempted
micro enterprises that have the capability and ability to execute the sub-contract works or unless otherwise
declared in terms of Section 5 below;

3) acceptthat a contract may not be awarded if the price offered is not market related;

4) acceptthe sanctions set out in Section 3 below should Condition 2(2) be breached, or should the tenderer have
submitted any false information regarding its B-BEEE status level of contributor, local production and content,
or any other matter required in terms of this bid that will affect, or has affected the bid evaluation;

5) acceptthat, in order to qualify for preference points, it is the responsibility of the supplier to submit documentary
proof of its BEBEE level of contribution in accordance with the Codes of Good Practise, 2013, to the CCT at
the Supplier Management Unit located within the Tender Distribution Office, 2° Floor (Concourse Level), Civig
Centre, 12 Hertzog Boulevard, Cape Town (Tel 021 400 9242/3/4/5);

&) accept that, further to 5) above, Consortiums/Joint Ventures will qualify for preference points, provided that the
entity submits the relevant cerificate/scorecard in terms of the Preferential Procurement Regulations, 2017,
MNote that, in the case of unincorporated entities, a verified scorecard in the name of the consortium/Joint Venture
must be submitted with the quotation (attached fo this schedule);

7Y accept that if it is found that, in the performance of the contract, the participation of the various partners in a
Consortium/ Joint Venture differs substantially from that upon which the consolidated scorecard submitied in
terms of 5) above was based, and the impact of which is that the Joint Vienture would not have been awarded
the contract in terms of the actual B-BEEE level of contribution achieved by the Joint Vienture, then a financial
penatlty shall be applied (in addition to any other remedies that the CCT may have) in accordance with Section

3 below;

8) accept that the CCT will verify the B-BBEE ievel of contributor of the supplier as at the closing date for submission
of tender offers, to determine the number of preference points to be awarded to the supplier. In the case of
Consortiums/Joint Ventures which tender as unincorporated entities, a verified scorecard submitted with the tender

Tender 238 T2,
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and valid as at the closing date will be used to determine the number of preference points to be awarded to the
supplier;

9) accept that, notwithstanding 8) above, a supplier will not be awarded points for B-BBEE status level of contributor if
he indicates in his tender that he intends sub-contracting more than 25% of the value of the contract to subcontractors
that do not qualify for at least the points that the supplier qualifies for unless the intended subcontractors are
exempted micro enterprises that have the capability and ability to execute the sub-contract works;

10}accept that any subcontracting arrangements after the award of the tender may only be entered into upon the prior
approval of the City of Cape Town; and

11)immediately inform the City of Cape Town of any change that may affect the tenderer's B-BBEE level of contribution
upon which preference points will be or have been allocated.

3 Sanctions relating to breaches of preference conditions

The sanctions for breaching the conditions associated with the granting of preferences are: 1) disqualify

the supplier from the quotation process;

2} recover costs, losses or damages the CCT has incurred or suffered as a result of the supplier's or contractor's
conduct;

3} cancel the contract in whole or in part and claim any damages which the CCT has suffered as a result of having to
make less favourable arrangements due to such canceliation;

4) restrict the supplier, its shareholders and directors, or only the shareholders and directors who acted on a fraudulent
basis, from obtaining business from the CCT for a perod not exceeding 10 years, after the audh alterarm partern (hear
the other side) rule has been applied and inform the National Treasury accordingly:

5) forward the matter for criminal prosecution; and/or

&) financial penalties payable to the CCT, as set out below:.

Financial penalty for breach of Condition 2 in Section 2 above:

The penalty to be applied for sub-contracting more than 25% of the value of the contract to sub-contractors that do
not qualify for atleast the preference points that the supplier qualified for (unless so declared or proven to be beyond
the control of the supplier, or the sub-contractors are EMEs that have the capability and ability to execute the
subcontract works) shall be as provided for in the following formula: Penalty = 0.5 x E(%) x P* where:
E = The value of work (excluding VAT) executed by sub-contractors that do not qualify for at least the preference points
that the supplier gualified for, expressed as a percentage of P, less 25%
P* = \alue of the contract
Financial penalty for breach in terms of condition 6 in Section 2 above:

The penalty to be applied where, in the performance of the contract, the participation of the various partners in a
Consortium/ Joint Venture differs substantially from that upon which the consclidated scorecard submitted in terms
of 5)in Section 2 above was based, and the impact of which is that the Joint Venture would not have been awarded
that contract in terms of the actual B-BBEE level of contribution achieved by the Joint Venture, shall be as provided
for in the following formula: Penalty = 5/100 x (B-BBEE® — B-BBEE") x P* where:

B-BBEE® = The B-BEEE level of contribution that is achieved, determined in accordance with the actual participation of
the Joint Venture partners in the performance of the contract

B-BBEE! = The B-BBEE level of contribution that was used to determine the number of
preference points granted to the Joint Venture at the time of quotation evaluation
= = Value of the contract

Financial penalty for breach in terms of condition 10 in Section 2 above:

The penalty to be applied where the supplier fails to disclose subcontracting arangement after the award of the tender
is up to a maximum of 10% of the value of the contract.

4 Level of Contribution in respect of enterprise status or structure of the tendering entity (the supplier) in
the interest of transparency, suppliers are required to complete Table 1: Level of Contribution below applicable to
the Code they wish to be evaiuated against.

Table 1: Level of Contribution: Amended Codes for Measuring Broad-Based Black

Economic Empowerment in the Construction Sector.

Status (tick box(es) |

Type of B-BBEE Contributor below as applicable) |
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Exempted Micro Enterprize (EME), 100% black-owned

Exermnpted Micro Enterprise (EME), at least 51% but less than
100% black-owned

Exempted Micre Enterprise (EME), at least 30% but less than 51%
black-owned

Exempted Micro Enterprise (EME), less than 30% black-owned

Exempted Micro Enterprise
B-BBEE Status Level of Contributor?

Qualifying Small Enterprise [
B-BBEE Status Level of Contributor? '

Qualifying Small Enterprise (QSE), 100% black-owned

Qualifying Small Enterprise (QSE), at least 51% but less than
100% black-owned i

i Qualifying Small Enterprise (QSE), less than 51% black-owned [

| Verified B-BBEE contributor AE /
[ B-BEEEE Status Level of Contributor

Non-compliant contributor | |

* If it is indicated that the company/firm/entity is a verified B-BBEE contributor, then the verified status level of contributor
must be inserted in the box provided (insert a number from 1 {0 8 as applicable)

5 Declarations
1) With reference to Condition 8 in Section 2 above, the supplier declares that:

liwe hereby forfeit my preference points because | /we DO intend sub-contracting more than 25% of
the value of the contract to sub-contractors that do not qualify for at least the points that liwe as |
supplier qualify for or are not exempted micro enterprises that have the capability and ability to execute the

sub=-contract works
MNote:
Tender 240 T2.2
Part T2: Returnable Documents Returnable Schedules

Reference No. 194C/2020/21




Tenderers who do not tick this box will be allocated preference points but the sanctions relating to breaches
of preference conditions in Section 3 will be applicable if the tenderer contravenes the conditions in Section

.

2) The undersigned, who wamants that he/she is duly authorized to do 50 on behalf of the supplier, hereby ceriifies
that the preference claimed based on the B-BBEE status level of contribution indicated in Table 1, qualifies the
supplier, subject to condition & in Section 2 above, for such preference claimed, and acknowledges that:

{i) the information fumished is true and comect;
(i} the preference claimed is in accordance with the conditions of this schedule;
(i} the supplier may be required to fumish documentary proof to the satisfaction of the CCT that the
BBEEE level of contributor as at the closing date is comect; and iv) helshe understands the conditions
under which preferences are granted, and confirms that the supplier will satisfy the conditions pertaining to

L. 12-2020
Date

For official use. |

SIGNATURE OF CITY OFFICIALS AT

]

on behalf of the Supplier (duly authorised))

mmenan

= S
(For and
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Part C4: Site Information

C4.1 Possible Locations of Works Projects — Engineering and Asset
Management Branch

Contract 68 C4
Part C4: Site Information Site Information
Contract No. 194C/2020/21




B y ENGINEERING ASSET MANAGEMENT (EAM) @
B - AREA STRUCTURE -

POSSIBELE LOCATIONS OF WORKS PROJECTS
ENGINEERING AND ASSET MANAGEMENT BRANCH

Contract &a Ca1
Part C4: Site Information Site Information
Contract No. 194C/2020/21




\ CITY OF CAPE TOWN OFFICE OF THE CITY MANAGER
- ISIXEKO SASEKAPA
STAD KAAPSTAD Lungelo Mbandazayo

City Manager

CM62048

MEMORANDUM

DATE: 30" September 2021
To: The Executive Director: Water and Waste, Mr Mike Webster
SUBJECT: AWARDING OF CONTRACTS WHICH WILL INCUR FINANCIAL OBLIGATIONS

BEYOND THE BUDGET CYCLE: TENDER 194C/2020/21: TERM TENDER FOR
THE PROVISION OF MULTIDISCIPLINARY PROFESSIONAL SERVICES FOR
THE WATER AND SANITATION DEPARTMENT OF THE CITY OF CAPE TOWN

The abovementioned matter refers.

Kindly note that in terms of Council Resolution SPC 11/09/21, | hereby nominate the
Executive Director: Water and Waste, Mr. Mike Webster to sign the abovementioned
confract on behalf of the City.

Kindly ensure that all relevant pages are signed and completed and the necessary
diligence is taken prior to signature thereof.

Thank you for your assisfance.

Digitally sigred by
Ernest Sass

Date; 20210930
17:33:44 +02'00"

ERNEST SAS3
ACTING CITY MANAGER

CIVIC CENTRE IZIKO LOLUNTY BURGERSENTRUM

12 HERTZOG BOULEVARD CAPE TOWN B001 P O BOX 298 CAPE TOWN 8000
WWOW,COpetown.gov.Ia

. ———— -~ Making progress possible. Togethe




CITY OF CAPE TOWN
- ISIXEKO SASEKAPA
STAD KAAPSTAD

OFFICE OF THE CITY MANAGER
CM&2026

Lungelo Mbandazayo
City Manager

27 September 2021

Ernest Sass
Executive Director: Community Services and Health

Dear Mr Sass

AUTHORISATION: ACTING APPOINTMENT

You are hereby appointed as Acting City Manager, with effect from 07:00 Tuesday,

28 September 2021 until 07:00 on 04 October 2021.

All delegations, responsibilities and accountabilities assigned to that of the City Manager

post will be applicable during the duration of your acting period.

Digitally signed by Lungelo
Mbandazayo
Date: 2021.09.27 09:40:30 +02'00'

LUNGELO MBANDAZAYO
CITY MANAGER

I Ernest Sass, hereby accept the terms of this appointment,

Digitally signed
by Ernest Sass
Date: 2021.09.27
..12:25:25.402'00'... Date: .27 j09/2021

CIVIC CENTRE IZIKO LEENKONIO ZOLUNTUY BURGERSENTRUM
12 HERTIOG BOULEVARD CAFPE TOWN BODT PO BOX 298 CAPE TOWN BO0D
www.capetown.gov.za

e - Making progress possible. Togel




Knight Piésold

(2) Knight Piésold

CONSULTING

AUTHORITY BY BOARD OF DIRECTORS

By resolution passed by the Board of Directors on 13 October 2021:

Mrs Waseemah Isaacs, identity no. 8105180095084, in her capacity as: Regional Manager Western
Cape has been duly authorised on behalf of Knight Piésold (Pty) Ltd to negotiate a contract for:

194C/2020/21-Term Tender for the Provision of Multidisciplinary Professional Services for the

Water and Sanitation Department of the City of Cape Town

Authorised Signat Date: 13 October 2021

Approved on behalf of the company

4 CESA

Member of the International Knight Fiésold Group @






