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CITY OF CAPE TOWN

HUMAN SETTLEMENTS DIRECTORATE

CONTRACT NO. 324C/2015/16

PROVISION OF PROFESSIONAL SERVICES FOR THE PLANNING, DESIGN AND SUPERVISION OF CIVIL
AND ELECTRICAL INFRASTRUCTURE FOR THE BONTEHEUWEL INFILL HOUSING PROJECT,

COMPRISING OF 361 SUBSIDISED RESIDENTIAL SITES

| General Tender Information

TENDER ADVERTISED

CLARIFICATION MEETING

VENUE FOR CLARIFICATION MEETING

CLOSING DATE

CLOSING TIME

CLOSING VENUE

TENDER BOX 159

Tender i
General Tender Information

15 April 2016

10h00 on 25 April 2016
(Not compulsory but strongly recommended)

Offices of the City of Cape Town, Mayor’s Parlour,
1% Floor Block A, 1 Bridle Way, Royal Ascot,
Milnerton

17 May 2016

10h00

Tender Box 159 at the Tender Submission
Office, 2™ Floor (Concourse Level), Civic Centre,
12 Hertzog Boulevard, Cape Town

The Tender Document (which includes the Form
of Offer and Acceptance) completed in all
respects, plus any additional supporting
documentation required, must be submitted in a
sealed envelope with the name and address of
the tenderer, the tender No. and title, the tender
box No. and the closing date indicated on the
envelope. The sealed envelope must be inserted
into the appropriate official tender box before
closing time.

If the tender offer is too large to fit into the
abovementioned box or the box is full, please
enquire at the public counter (Tender Distribution
Office) for alternative instructions.. The onus
remains with the tenderer to ensure that the
tender is placed in either the original box or as
alternatively instructed.
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CITY OF CAPE TOWN

HUMAN SETTLEMENTS DIRECTORATE

CONTRACT NO. 324C/2015M1§6

PROVISION OF PROFESSIONAL SERVICES FOR THE PLANNING, DESIGN AND SUPERVISION OF CIVIL

AND ELECTRICAL INFRASTRUCTURE FOR THE BONTEHEUWEL INFILL HOUSING PROJECT,
CONPRISING OF 361 SUBSIDISED RESIDENTIAL SITES

T1.1 Tender Notice and Invitation to Tender

The CITY OF CAPE TOWN, Director: Human Settlements invites tenders for Tender No. 324CJ2015/16:
PROVISION OF PROFESSIONAL SERVICES FOR THE PLANNING, DESIGN AND SUPERVISION OF CIVIL
AND ELECTRICAL INFRASTRUCTURE FOR THE BONTEHEUWEL INFILL HOUSING PROJECT,
COMPRISING OF 361 SUBSIDISED RESIDENTIAL SITES

Tenderers must be registered on the City of Cape Town’s Vendor Database.
Tenderers who are not registered on the City of Cape Town’s Vendor Database are not précluded from submitting
tenders, but must however be registered prior to the evaluation of tenders in order for their tenders to be

responsive.

Preferences are offered to tenderers who tender in accordance with the Preferential Procurement Regulations,
2011.

The physical address for collection of tender documents is:
Tender Distribution Office, 2™ Floor (Concourse Level), Civic Centre, 12 Hertzog Boulevard, Cape Town.
Documents may be collected during working hours between 08:30 —15:00 from 15 April 2016.

A non-refundable tender fee of R100.00 payable by crossed cheque made out in favour of the City of Cape Town
is required on collection of the tender documents.

Queries relating to any issues in these documents may be addressed to
No. or e-mail

A non-compulsory but strongly recommended clarification meeting with representatives of the Employer will be
held on 25 April 2016 at 10h00 at the offices of the City of Cape Town, Mayor's Parlour, 1% Floor Block A, 1
Bridle Way, Royal Ascot, Milnerton

The closing time for receipt of tenders is 10h00 on 17 May 2016.

Telegraphic, telephonic, telex, facsimile and late tenders will not be accepted.

Tenders may only be submitted on the tender documentation that has been issued. Printed Activity Schedules, in
the same format (that is, layout, scheduled items and quantities) as those issued electronically by the Employer

upon request, may be submitted as stated in the Tender Data.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender
Data.

Tender 2 T1.1
Part T1: Tendering procedures Tender Notice and Invitation to Tender
Reference No. 324C/2015/16
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CITY OF CAPE TOWN
HUMAN SETTLEMENTS DIRECTORATE
CONTRACT NO. 324C/2015/16

PROVISION OF PROFESSIONAL SERVICES FOR THE PLANNING, DESIGN AND SUPERVISION OF CIVIL
AND ELECTRICAL INFRASTRUCTURE FOR THE BONTEHEUWEL INFILL HOUSING PROJECT,

COMPRISING OF 361 SUBSIDISED RESIDENTIAL SITES

T1.2 Tender Data

The conditions of tender are the Standard Conditions. of Tender as contained in Annex F of Board Notice 86 of
2010 in Government Gazette No. 33239 of 28 May 2010, Construction Industry Development Board (CIDB)
Standard for Uniformity in Construction Procurement. (see which are reproduced without
amendment or alteration for the convenience of tenderers as an Annex w s Tender Data.

The Standard Condltlcns of Tender make several references to the Tender Data for details that apply specrf ically

to this tender. The Tender Data shall have precedence in the tnterpretatlon of any ambiguity or inconsistency

between it and the standard conditions of tender. Each item of data-given below is cross-referenced to the clause

_ rn the Standard Conditions of Tender to which it mainly applies.

The fol[owmg variations, amendments and additions to the Standard Conditions of Tender as set out in

the Tender Data below shatl apply to this tender:

C!ause Tender Data

number :

F.1 General

Rl b Actions :
Add the foh‘owrng

The Employer is the Crty of Cape Town, represented by the Director: Human Settlements New. ‘
Market Development

F.1.2 Tender Documents
PR Add the following:
he fcllowmg documents form: part of this tender:

‘1. The Standard Professicnal Serwces Contract (July 2009) (Edition 3 of CIDB document
1015) as publlshed by the Construction Industry, Development Board. Tenderers: must obtain.
_‘oopres at thairinum anet fram i Construction Industry Development:Board Pretona

‘\ B e ey \\JiL"n..

2. The relevant. sectlons as descrlbed in the: Scope of Services of the Guideline: for Services :
+ .- and’ Processes: for Estlmatmg Fees for Persons: Reglstered in terms of - the ;
Engmeenng Profession Act, 2000 (Act No. 46 of 2000), Board Notice. 138 of 2015 as

2 gazetted in Government Gazefte Nc 39480 4 December 2015 e :

3. Whl]e |t is enttrely at the tenderers drscretlon as regards pricing the Activity Schedule below

the . 2014/15: Housrng Subsidy Quantum of the Western Cape Provincial Government and the

" Guideline . .Scope of Tariff of Fees from the National ‘Department of Human: Settlements

. Directorate, detalllng a cost breakdown' for' Subsidised Housing Policy Framework and

Programme Guidelines, is a useful document that will give tenderers some idea of: mdustry'

" 'norms against which they. may compare their rates, sums, percentage fees and/or prices as

_applicable. A copy- ‘of ' this document is avaﬂabte from the Employer's representatlve upon
jrequest . i _ :

4. The Clty of Cape Town's. Exampte CIDB document for Cl\.‘l| Contracts (SCM 509), latest
i vers|on obtarnable on request from the Emp[oyer et : :

CTaRder s e SRR RO e i el R T 121
Part T1: Tenderrng procedures AR, o ; ‘ Tender Data
Reference No. 324C/2015/16 : :



EMI6.20)

. Fi6.3

F2

F24
F24.11

Tender e ‘ X
- Part T1: Tendering procedures B ; ' - Tender Data

5. This tender document (which may also be obtained in electronic format — or parts thereof — in
terms of F4.10) issued by the Employer (Tender No. 324CJ/2015/16: PROVISION OF
PROFESSIONAL SERVICES FOR THE PLANNING, DESIGN AND SUPERVISION OF
CIVIL AND ELECTRICAL INFRASTRUCTURE FOR THE BONTEHEUWEL INFILL
HOUSING PROJECT, COMPRISING OF 361 SUBSIDISED RESIDENTIAL SITES), in which
is bound:.

The Tender

" Part T1: Tendering Procedures
T1.1 Tender notice and invitation to tender
T1.2 Tender data

Part T2: Returnable Documents
T2.1 List of returnable documents
T2.2 Returnable schedules

The Contract

Part C1: Agreements and contract data

C1.1 Form of offer and acceptance

C1.2 Contract data :
C1.3 Occupational Health and Safety Agreement
Part C2: Pricing data el G
C2.1 Pricing Assumptions

C2.2 Activity Schedule

Part C3: Scope of work

C3.1 Scope of Work

C3.2 Annexes _

Part C4: Site information

C4.1 Site information

_ This document must be returned to the Employer, completed in all respects, together with
any additional supporting documentation required, in terms of submitting a tender offer.-

Communication and employer’s agent

Add the following: . : - : G i :

Aftention is drawn fo the fact that verbal information, given by the Employer's agent during-site
visits/clarification meetings or at any other time prior to the award of the Contract, will.not be
regarded as binding on the Employer. Only information issued formally by the Employer in writing to
tenderers will be regarded as amending the Tender Documents. et P

The Em’plbyer’s agent, for the purposes of any communication between the employer and tenderer,
S0 i ' st s

* Name: [
. Postal addres_s:_ _' y

Tel:
Fax y i S
E-mail: : ; i ne b

"Co:mpet'i"ti'\re négétiatioh p'rocedure

Add the following to F.1.6.2

A cqmpetitive negotiation p_rocedqré Will not b_e fd[lbwed. :

Proposal procedure using the tWo—sta'géls_yst'em
- Add the following.fo F:1.6.3. |« ST

A two-stage system will not be followed.

Tenderer’s obligations
Eligibility i S e e
. Add the following fo F.2.1.1

Only those tenderers, who-sansfy.me fouowing_ eligibility criteria are eligible to submit tenders:

City -o_f:Cape Town Vendor Database Regi'stratibn

Reference No. 324C/2015/16



F211.2

F.2.1.1.3

Tehf:i-'er' T

Only those tenderers who are registered on the City of Cape Town's Vendor Database as a service
provider prior to the evaluation of submissions are eligible to have their tender evaluated (the
evaluation of tenders takes place when the Employer's Bid Evaluation Committee meets to make a
final recommendation to the Bid Adjudication Committee). The Employer will only enter into a
formal contract with a tenderer who is registered on the City of Cape Town’s Vendor Database. In
the case of Joint Venture partnerships this requirement will apply individually to each party of the
Joint Venture, -

Tenderers who wish to register on the City of Cape Town's Vendor Database may collect
registration farme fram tha Sunplier Mananamant Unit located within the Tender Distribution Office,

e { 1
' _,.'Registration forms and related information are also available on'te Liy ur wape

Town's website (follow the Supply Chain Management link to “Supplier
registration”). ' ;

Local office : i3

In order to be considered for an appointment in terms of this tender, tenderers must have an office
in the Cape Town Municipal area, through which all communication with the employer will flow, and
where the majority of work in terms of this tender will be carried out. The address of the local office’
must be indicated on Schedule 1, Part T2.2: Returnable Schedules, and which will be regarded as
the domicilium citandi et executandi for the purposes of any contract arising from this tender
submission. ‘ : s

Key personnel .
In order to be considered for an appointment in terms of this tender, the tenderer must have the
following key personnel in its permanent employment at the close of tender. Alternatively, a signed

~ undertaking from a specialist consultant/firm: having the required personnel, stating that they will

undertake the necessary work on behalf of the tenderer in terms of a sub-consultant agreement, will
be acceptable. Such undertaking must be attached to Schedule 9, Part T2.2; Returnable Schedules.

Unless otherwise indicated below different individuals must be identified for each of the key
personnel listed below and on Schedule 9. ‘ bR ; '
: 7 T = :

A Lead Consultant (Project Manager), the: tenderer, with at least a bachelor's degree
qualificationin the  built ‘environment, and at least 7 (seven) years verifiable post graduate
experience in the management of planning and.implementation of low-cost or affordable housing
developments who will assume full contractual responsibility with  the employer . and full
responsibility for the professional team and all the work carried out in terms of this tender, which is

 primarily assembling, managing and driving the professional team. The Lead Consultant must be a

member of a relevant and recognised: professional’ body or institute and must provide proof in this
regard. The Lead Consultant cannot fulfil a dual role of Project Manager and any of the other

- key.positions required below. . s Ty

A Geotechnical Engineer, who is registered in terms of the Engineering Professions Act 2000 (Act -
No. 46.0f 2000) as a Professional Engineer and who has the necessary. experience and training:to
undertake geotechnical engineering work in relation to housing developments. The Engineer will
‘have the required professional Indemnity Insurance and will be responsible for all such work carried

 outinterms of this tender:

An Environmental Assessment Praqtitioner-wiih at least 5 (five) years verifiable post graduate
‘experience and who meets the requirements in terms of EAP in environmental, noise and heritage -
impact assessments, who will be responsible for all such work carried out in terms of this tender.:

A Tkaﬁ‘spor.tl'll'raf'fic"Engirieer. ‘wi_th 'ét least. 5 (ﬁvej ;y.e:a.ré"vé.ri'ﬂable:pbst' gradu’at'é exherienbe in
Traffic  impact assessments, who will be responsible for all.such work carried out in terms of this

. atender.sis Snu

" A registered Civil Engineer or regiSfered' C'ivii. Enginée_ring'Techﬁologist with at least 5 (five)

years verifiable post graduate experience in the design and construction of affordable housing ' -

. development and possesses a NQF 7 EPWP. certification /(Labour ' Intensive 'Construction

Methodology), who will be responsible for all civil infrastructure, planning, design and

~ implementation work carried out in terms of this tender. -

SR registered Electrical Engineer with at least 5 (five) years veriﬂablérpost g‘rédu'ate experience in
“subsidy housing developments regarding electrical infrastructure planning, design and ;

‘implementation and who will be responsible for all work carried out in terms of this tender.

RIRAEIE S e R R

Pért‘T1:Ten.dering brocedures. e A ‘ : " TenderData, °
Reference No. 324C/2015/16 : : : L0 ; ]



10.

11.
12

13.

A registered Town Planner with at least 5 (five) years verifiable post graduate experience in town
planning practice for affordable housing projects and responsible for all town planning work carried
out in terms of this tender. The Town Planner will also be required to provide a set of conceptual
house plans and layouts for each site, the designs of which will be in line with the current urban
planning design guidelines.

A registered Health & Safety Officer/Specialist with at least 5 (five) years veriﬁablé post
graduate/registration experience in residential construction sites, who will be responsible for all
health & safety planning and assurance work carried out in terms of this tender.

A registered Land Surveyor with at least 5 (five) years verifiable post graduate experience in:
surveying low income housing developments and who will be responsible for all such work carried
out in terms of this tender, including the uploading of the Approved General Plans to the City's GIS
Department: :

A Clerk of Works (Civil) with at least 7 (seven) years verifiable post graduate experience in
construction site supervision of the construction of low-cost housing and related infrastructure, and
possesses a NQF 5 EPWP certification (Labour Intensive Construction Methodology) who will be
responsible for all on-site construction activities (incl. quality ‘assurance) in terms of this tender.

An Environmental Control Officer with at least 2 (two) years verifiable post graduate exberience
in monitoring environmental compliance, who will be responsible for all such work carried out during
the construction phase of this project : : ; :

A competent _Community Facilitator with at least 5 (five) years verifiable experience in low-cost
housing processes, who will be responsible for all public participation and stakeholder engagement
work to be carried out in terms of this tender. : ; : j

A registéred Conveyancing'Attorney with at least 5 (five) years verifiable post_' graduate
experience in low-cost housing property registration and transfers who will be responsible for all

- Conveyancing work carried out in terms of this tender.

All the professionals must currently be registered with their respective professional bodies, e.g.
Engineering ‘Council of South Africa. The registration numbers of these individuals must be
indicated on Schedule 9, Part T2.2: Returnable Schedules. The Curriculum Vitae and proof of
registration of all key personnel (including sub-consultants), must be submitted with the tender
submission, appended to Schedule 9. Key personnel will be expected to operate out of the local -
office, as the exigencies of this project require. = - el - e

Where required, the professional registration fn_umb_ers of the kéy personnel must be indibated on Scheddle
9, Part T2.2: Returnable Schedules. The curriculum vitae of all key personnel (including sub-consultants),
- must be submitted with the tender submission, aﬁpended to Schedule 9. E . ks

Tender Nl

6 i I )

Part T1: Tendering procedures b : s : ~Tender Data -
Reference No. 324C/2015/16 R ]



L

F.2.1.1.4 Support resources
The Lead Consultant (Project Manager) and Civil Engineer must have access to, and familiarity
with, a competent structural analysis software package that is capable of modelling the various
elements of a pedestrian bridge . Details of the software package that will be used must be indicated
on Schedule 10, Part T2.2; Returnable Schedules.

F.2.1.1.5 Professional indemnity insurance
The employer shall not award a contract to any tenderer that does not hold valid Professional
Indemnity (PI) insurance providing cover in an amount of not less than R5 000 000 in respect of
each and every claim during the period of insurance. Proof of insurance or confirmation from a
reputable Insurance Broker that the Tenderer is eligible for the prescribed professional indemnity
insurance cover should he/she be awarded the contract, must be submitted with the ‘tender,
appended to Schedule 11, Part T2:2: Returnable Schedules. ;

Where the entity tenderering is a joint venture then the value of the Pl insurance cover required may
be shared between the joint venture partners in proportion to the percentage contribution of each
party to the joint venturef =~ i St i

F2116  Track record of tenderer : : ‘
- In order to be considered for an appointment in terms of this tender, the tenderer must have
successfully completed at least three subsidy housing projects in the past 5 years.

F211.7 Minimum score for quality' : e
" In order to be considered for a contract in terms of this tender, tenderers must achieve the minimum
score for quality as stated below. - ‘ ;

. The description of the quality criteria and the maximum possible score for each is shown in the table
below. The score achieved for quality will be the sum of the scores achieved for the individual

criteria : L
Desc'ripti.on' of Quality Criteria ; . -pogq;ﬁilzgrore
| Proposed work plan (approach and methodology) S| e
Specific experience of key personnel DR B i 6017
Availability/allocation of Resources |~ = 10
Track record of tenderer (with respect to Subsidy Housing | 20
Developments)) | . = A : _
_-,Maxii'num'pt:ssible"s_cgre Ce Rl R 100 points.

The‘minimuh score for tjuality is So.out'100 points. Tenderers that fail tO'achieve'the.minimum‘sco'r.e for

quality will not be further considered for evaluation. .~

A more detailed explanation of the quality criteria is given below:

Note: Where the entity tendering is a joint venture a score for track record will be awarded to each party -
to the joint venture, which will then be ‘cc')mbined in prbponion to the percentage contribution of each |

__party to the joint venture. .
; Pfopos'ed Work Plan™

A proposed work plan must be provided with the tender submission, attached to ébhedule 13, Part T2.2:

Returnable Schedules, which must be of sufficient detail (but preferably not more than 5 pages in length) - By

~ fo Indicate that the project brief has been understood. That s, tenderers must show that they have
. appreciated the brief and have good insight as to what actions or activities are required and what:

challenges are to be overcome (the key issues), and indicate the approach and methodology. that they

Tehder, |/ “hisiiid W R e T T2
Part T1: Tendering procedures. , -‘ AHEr Tender Data
Reference No. 324C/2015/16 ! Sea i



intend following in order to reach the required outcome. Up to 10 score points for this aspect of the tender
submission will be awarded, with the applicable values as follows:

a) Identification of key issues — up to 4 points
b) Approach to/methodology for resolving key issues — up to 6 points.

Specific experience of key personnel

The Lead Consultant and Civil Engineer will each be awarded up to 8 points for specific experience which is

relevant to this particular project. The overall score for this criterion

personnel, with the applicable values as follows:

will be sum of the scores for each of the key

Scoring Chart for Specific Key Personal

Description Highest Scoring Option Scoré

1. Experience of Lead Consultant Project Managed Subsidy Housing | 2

(Project Manager) Stk 1 - | projects not exceeding 100 housing units |
'Proje_ct“ Managed Subsidy Houéing 4
projects beiween 100 and 300 housing
units
Project Man'aged Subsidy Housing | 8
projects exceeding 300 housing units

Description Higheé.t Scoring Option Score

: ) : sl Consulted in Subsidy Housing projects = | 2

2. Experience of Assigned Geotechnical | between 100 and 300 housing units .

Engineer e ; T e i :
Consulted in Subsidy Housing projects | 4
‘exceeding 300 housing units

Descriptfon : Highest Scoring Obtion e Score

A lE St i .Consulted in Subsidy'.Housing.proje_cts 2

3. Experlence of Assigned Environmental between 100 and 300 housing units ;

Assessment Practitioner - SR TR i
Consulted in Subsidy Housing projects | 4
exceeding 300 hou_si_r_lg units :

T Description Highest Scoring Optioh'l' Score
AaST e e T | Consulted in Subsidy Hduéihg hrojet;t's 2
4.Experience of Assigned Transport/ . | between 100" and 300 housing units
Traffic Engineer =~ e e LD
. | Constited'in Subsidy Housing projects | 4
bet_WeEn_e_xceeding 300 housing units - [
Tender. i et 8 T2
Part T1: Tendering procedures '
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Part T1: Tenderlng procedures
Reference No. 324C/2015/16

Description Highest Scoring Option Score
5. Experience of Assigned Civil Engineer | Consulted in Subsidy Housing projecté 2
or Civil Engineering Technologist not exceeding 100 housing units
Consulted in Subsidy Housing projects 4
between 100 and 300 housing units
Consulted in Subsidy Housing projects 8
‘| exceeding 300 housing units
Description Highest Scoring Option Score
6. Experience of Assigned Consulted in Subsidy Houéing projects 1
Electrical Engineer between 100 and 300 housing units
Consulted in Subsidy Housing projects 2
exceeding 300 housing units
Description Highest Scoring Option Score
j : g Consulted in Subsidy Housing projects 2
7.Experience of Assigned Town Planner between 100 and 300 housing units
Consulted in Subsidy Housing projeéts 6
between exceeding 300 housing units
Description | ‘Highest Scoring Option Score
8. Expenence of Asmgned Health and Consulted in Subsidy Hdusing projects | 1
' | Safety Officer between 100 and 300 housing units - :
‘| Consuilted in Subsidy Housing projects | 4 -
| exceeding 300 housing units ' CH
‘ D‘escﬁbtion 7z Hilest Scormg Optlon ‘| ' Score-
9. Experlence of A55|gned Land o Consulted in Subsidy Housing prolects' SHELf
; Surveyor y betwe_en 100 and 300 housmg_umts : 5
1 Consu|ted |n Sub5|dy Housing prOJects Al
exceed:ng 300 housmg uruts
T2
Tender Data




Description Highest Scoring Option Score

Consulted in Subsidy Housing projects 2
10. Experience of Clerk of Works between 100 and 300 housing units

Consulted in Subsidy Housing projects 4

exceeding 300 housing units
Description Highest Scoring Option Score
11. Experience of Assigned Consulted in Subsidy Housing projects 1
Environmental: Gontrol Officer between 100 and 300 housing units

Consulted in Subsidy Housing pmjecls 4

exceeding 300 housing units ;
Description Highest Scoring Option : Score
12.'Experience of Assigoed Community | Consulted in Subsidy Housing projects 2
Facilitator between 100 ‘and 300 housing units .

Consulted in Subsidy Housing projects 4.

exceeding 300 housing units .
De’scribtion Highest Scoring Option Score
13, Experience of Assigned - Consulted in Subsndy Housing projects | 2
Conveyancing Attorney between 100 and 300 housmg umts

y Consuited in Subsmly Housing prolects 4
j exceedmg 300 housmg unils - o

Tenderers: must ensure that the Curnculum Vitae prowded in respect of the key personnel
listed above, contain detalls of all relevant experlence be appended to Schedule 9, Part T2 2
Returnable Schedules : : e j

; Avallablhtylallocatwn of Resources

‘ Tenderers must lndlcate what resources, other than the key personnel lleEd in clause F.21.1.3 above,

-they have at their disposal and intend allocating to this project as and when; required. These resources

are equlpment hardware and software and support staff. Hardware and software resources shall be .
- listed on; Schedule 10 part T2:2, returnable; schedule. All support staff shall be listed on Schedule 16

PartT2.2 ‘Returnable Schedules, Up to 5 score, points will be awarded for the appropriate allocation of
resources and support staff over and above the key personnel ||sted W|th the sppllcable values as follows

" a) Hardware and software — Up to 4 pomts

b) S_taff_ com_pliment‘— Up to 6 points .

l STAFF COMPLIMENT

Tenders (' e e [V i Lt PR T2
Part T1: Tendenng procedures £ b : Tender Data
“Reference No. 324C/2015/16 i
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Description Highest Scoring Option
1. 5 or more Support Staff Compliment 6
2. 2 to 4 Support Staff Compliment 3

2

3. 1 fo 2 Support Staff Compliment

HARDWARE AND SOFTWARE COMPLIMENT

Highest Scoring Option

Description
1k CAD or similar software package Up to 4 points
2. MS Project software package i
i3 Civil Engineering Design software package
4. A4 to AQ Printing hardware package
5. Overhead project hardware package
6. Any other applicable software and hardware

package

Track Record (Hou'smg Projects) .

Tenderers must list, on Schedule 13, Part T2.2, Returnable Schedules, all housing projects that have been

] successfully completed in the local office of lhe tenderer in the past 5 years. Possible pomts 20

COMPANY TRACK RECORD

Description

Highest scdrmg Option

Score

successfully completed by the Lead

A list of similar or comparable projects

Consultant's Company during the last 5 years

3 equally large or larger BNG housing pmJects
(300 or more houses per project) completed in
the Iast 5.years.

10

1 equaHy large or larger BNG houslng project

yea rs.

(300.or more houses) completediin the last 5

1 or more smaller BNG projects ( between
100 and 299 houses per project). compieted in
“the last 5 years

1 or more smaller BNG projects ( less than
~ 100 houses per pro;ect) completed in the last
; o years

; -Note Where the entlly tendermg isa Jomt venture
. joint venture; wh|ch will then be combmed in propo

a score for track record will be awarded to each party to the' -
rtion to the percentage contrlbutlon of each party to the jomt i

Reference No. 324C/2015/16

_venture ;
| PROPOSED WORK PLAN SCORII\ G CHART '
Description Highest Scoring Optlons
1iss 1dentlf cation of project brief and, key issues: periammg to the Good' ‘Fair.. Poor Ry
executlon of the F‘mJect v ; | (4 points) - | @point) = | (1 points)
Approach tolmethodolegy for resolwng key issues  as. ‘Gooc_l ‘Fairﬁ'_ 24 .'Polor_ ;
mentloned above ‘ : S ‘(B points). .. | (4 points) (2 point) -
Tender = : ‘ g STz
Part T1: Tendering proceduree Tender Data




l1 F.2.7
Add the following:

; A non-compulsory but strongly recommended clarification meeting will be held on 25 April 2016 at
[ 10h00 at the offices of the City of Cape Town Offices, Mayor's Parlour, 1° Floor Block A, 1 Bridle
L Way, Royal Ascot, Milnerton

: F.2.10.3 Price variations ‘
Tenderers are referred to Clauses 3.9.3 and 3.16.2 in Part C1.2: Contract Data and to Part c2.1:
) Pricing Assumptions in the Pricing Data regarding contract price adjustment, as applicable.
/ F.2.13 Submitting a tender offer
: Add the following to F.2.13.1 ‘
F.2.13.1 Where the tendering entity is a joint venture it is recommended that the standard CIDB Joint Venture
u Agreement be used. o
Add the following to F.2.13.2: L
F.2.13.2 Printed Activity Schedules, in the same format (that is, layout, scheduled items and quantities) as
those issued electronically by the Employer on request, may be submitted in terms of F.4.10 c).
l ; Add the following to F.2.13.3 ; ‘
F.2.13.3 Parts of each tender offer communicated on paper shall be submitted as an original, plus 0 (nought)
: Add the following after the first sentence of F.2.13.4: .
F.2.13.4 The tender shall be signed by a person duly authorised to do so. Tenders submitted by joint
: ’ ventures of two or more firms shall be accompanied by. the document of formation of the joint
; venture, in which is defined’precisely the conditions under which the joint venture will: function, its
period of duration, the persons authorised to represent and obligate it, the participation of the
several firms forming the joint venture, and any other information necessary to permit a full appraisal
of its functioning. : : : :
Add the following to F.2.13.5: S ; : . : i
F.2.13.5 The Employer's address for delivery of tender offers and identification details to be shown on each
: tender offer package are: ' :
Location of tender box:
" Physical address: i
g Identification details: - Tender humber 324C/2015/16: PROVISION OF PROFESSIONAL
[ : SERVICES FOR THE PLANNING, DESIGN AND SUPERVISION OF CIVIL AND ELECTRICAL
~ INFRASTRUCTURE FOR THE BONTEHEUWEL INFILL HOUSING PROJECT, COMPRISING OF
T ' 361 SUBSIDISED RESIDENTIAL SITES . =L ah : : CR e
it 0 a5 : i s Title of tender:
i__ ol Name and address of tenderer : (to be inserted by tenderer)
 Sealed tenders with the Tenderer's name and address and the endorsement “TENDER NO.
. 324C/2015/16: PROVISION OF, PROFESSIONAL SERVICES FOR THE PLANNING, DESIGN
_AND SUPERVISION OF CIVIL AND ELECTRICAL INFRASTRUCTURE FOR THE e
BONTEHEUWEL INFILL HOUSING PROJECT, COMPRISING OF 361 SUBSIDISED 7 :
RESIDENTIAL SITES" on the envelope, must be placed in the appropriate official tender box at the
abovementioned address. ki s e il
. Addthe following to F.2.13.6: il
- F.2136 A two-envelope procedure will not be followed.
. ‘ ' Add the following sub-clause after F.2.13.9: = pEe L
F.2.13.10 ©~ By signing the offer part of C1.1 Form of Offer and Acceptance the tenderer declares thatall
; information provided in the tender submission s true and correct. : Rt
5 F215  Closingtime i '
: i o aTAdd the'following fo,F:2.:1 5.1 il s s s s R e S
"t F:215.1 ‘The closing time for submission of tender offers is as stated in the Tender Notice and Invitation'to
e - Tender. Telephonic, telegraphic,:telex,_fa_qSimiIe or e-mailed tender offers will not be accepted:
F.2‘16,-: 5 -Tender_ o.ffer'\(alidity"_ 4 . | g
e - Add the following to F.2.16.1: s L
F.2.16.1 ' The tender offer validity period is 12 weeks (84 days). - .
L Tender s . LEpLn L e e LA
Part T1: Tendering procedures ' AR i R Tender Data
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‘ F.2.16.2

l j F.2.17

F2.18

i F.2.18.1

i F.2.18.1

Tender

Replace sub-clause F.2.16.2 with the following:

Tender offers shall be deemed to remain valid until formal acceptance by the Employer of an offer
at any time after the expiry date of the original tender offer validity period, unless the Employer is
notified in writing of anything to the contrary, including any further conditions, by the tenderer.

Any further conditions introduced by the tenderer will be considered at the sole discretion of the
Employer.

Clarification of tender offer after submission

Add the following:

A tender may be rejected as non-responsive if the tenderer fails to provide any clarification
requested by the employer within the time for submission stated in the employer's written request for
such clarification. :

Provide other material
Delete the following word in F.2.18.1:
notarized ;

Add the following to F.2:18.1: 5 T e = ; : ;

Provide, on written request by the Employer, where the transaction value (tendered amount)

inclusive of VAT exceeds R 10 million: et

“a)  audited annual financial statement for the past 3 years, or for the period since establishment
if established 'during the past 3 years, if required by law to prepare annual financial
statements for auditing; L :

b) a certificate certifying that the tenderer has no undisputed commitments for municipal
services towards a municipality or other service provider in respect of which payment is
overdue formore than 30 days; : - ik i

c) particulars of any contracts awarded to the tenderer by an organ of state during the past five
years, including particulars of any material non-compliance or dispute concerning ' the

execution of such contract;

d) a statement indicating whether any portion. of the goods or services are expected to be

sourced: from outside_the Republic, and, if so, what portion and whether any portion of
payment from the municipality or municipal entity is expected to be transferred out of the
" Republic. G e SR i Griliss .

Each party to a Cdnsort_iumeoianentur‘e shall submit separate: certificates/statements in the above
regard. : f G SR

Certificates
Add the following: ; L ey
The tenderer is required to submit the following:

TaxiCIearénce Ce_rtif'icéte ‘

Tenderers' shall 'be registered and in.gobd standing with the South Africa'n”Revehué-'Service'

- (SARS). In this regard, it is the responsibility of the Tenderer to submit documentary evidence in the
- ‘form of an original valid Tax Clearance Certificate issued by SARS to the Employer at the Supplier

‘Management Unit located within the Tender Distribution Office, v, '«

~ Each partytoa Con_‘sor‘t‘iUmlJoint'Vehture ‘éhal'l's_ubniit a separate Tax Clearance Certificate. -

Tendererséré tb'ndté.thatf.thé E'njéloyer will not award a contract to é,Ténderer_ whoée tax matters

~ are notinorder. -

Broad-Based Blac:;k,qundmiclE‘rh‘p_@SWei"_mehtStatUs Level Certificates .
‘In order to qualify for preference points, it is the responsibility of the Tenderer.to submit the relevant

certificate (either an original valid .B-BBEE status level verification certificate  in’ terms of the

Construction Codes of Good Practice for Broad-Based Black Economic . Empowerment or. an

. Exempted Micro Enterprise certificate, or certified copies thereof) in terms of the Preferential
~ Procurement Regulations, 2011, to'the Employer at the Supplier Manaaement:Unit located, within
~ the Tender Distribution Office, - ... o ' i

.Cape Town (

ConsortiumSIJo,int_Ven(tj'réé will_qualify for preference points, provided that the entity submits the

relevant certificate/scorecard in terms of the Preferential Procurement Regulations, 2011. Note |
that, in the case of unincorporated entities, a verified  consolidated' B-BBEE scorecard: must be
submitted in the form of a certificate with the tender. == R I

S i e

PartT1:Tenderin'g,'procedures ' i ) AR “ . Tender Data
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F.3 The Employer’s undertakings
F.3.2 Issue Addenda
Add the following: '
Notwithstanding any requests for confirmation of receipt of Addenda issued, the tenderer shall be
deemed to have received such addenda if the employer can show proof ‘of transmission thereof (or
a notice in respect thereof) via electronic mail, facsimile or registered post.
F.3.4 Opening of tender submissions
- Add the following fo F.3.4.1:
F.3.4.1 _ The time and location for opening of the tender offers is:
Time: Tenders will be opened immediately after the closing time for receipt of tenders as stated in
the Tender Notice and Invitation to Tender, or as stated in any Addendum extending the closing
date.
Location: Tender Submission Office, - -
F.3.8 Test for responsiveness
S _Replace sub-clause F.3.8.1 with the following: : : et -
F.3.8.1 Determine, after opening and before detailed evaluation, whether each of at least the three highest
! ranked tender offers (in terms of a preliminary ranking) properly received:; : :
a) complies with the requirements of the Conditions of Tender,
b) has been properly-and fully completed and signed, and
c) is responsive to the other requirements of the tender documents.
Add the following two sub-clauses after F.3.8.2:
F.3.8.3 Tenders will be considered non-responsive if, inter alia:
‘ a) thetenderer does not comply with the eligibility criteria listed in F2.1 above;
b) the tenderer is not registered on the City of Cape Town’s Vendor Database prior to the
- evaluation of submissions as stated in F.2.1.1.1 above; Siroaiy :
c) the tenderer has failed to clarify, or submit any supporting documentation within the time for
submission stated in the employer’s written request; : s S .
d)  The tenderer has failed to achieve the minimum score for quality as stated in F.2.1.1.3.
Tenders may-also be declared non-responsive if it is determined on reasonable grounds or '
evidence that the tenders are submitted by: : S
e) tenderers who, notwithstanding having submitted duly completed certificates of independent:
' tender determination (Returnable Schedule 2), are nevertheless deemed to have knowledge
. of the contents of any other tenderer’s offer; : { T : e
'g) tenderers in a horizontal relationship which has the effect of ‘substantially preventing or
lessening competition in a market, subject to the exceptions as set out in section 4(1)(a) of the. .~
' Competitions Act, 89 of 1998; ol e s L
~h) tenderers who are presumed to be firms engaged in a restrictive: horizontal practice ‘as
:  contemplated'in‘'section 4(1)(b) read with section 2 of the Competitions Act, 89 of 1998; . . =
) tenderersiin a vertical relationship which has the effect of substantially preventing or lessening
“ competition in a market, subject to''the exceptions as ‘set out in section 5(1) of the .
- Competitions Act; 89 of 1998. e o o :
F.3.8.4 ~The Employer reserves the right to accept a tender offer which does not, in the Employer's opinion,
s “materially and/or substantially deviate from the terms, conditions, and specifications .of the tender
documents. = ' e ‘ % i e
F.3.11 Evaluation of tender offers
E:3410 i General 5 o ;
it Add:the following: @« o0 o _ i R
/ The Employer shall adopt the following procedure when evaluating tender submissions: .
‘Step 1 (Only applicable where a minimum score for quality has been prescribed as a eligibility -
~ " criterion). . Evaluate all valid tender submissions in order to determine whether or not the
‘minimum score for quality has been achieved. A tender will only be considered further if
it achieves the required minimum quality score. S T b ;
Tender. . = ' i o : 14 ! R ; T1.2
Part T1: Tendering procedures : ' ' 1 : ; Tender Data
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i of tenders.
F.3.11.3 Method 2 : Fmanmal offer and preferences
& ~ Add the following to F.3.11.3'd): :
{ Such reasons (objective criteria) include whether the recommended tenderer:
a) has demonstrated that it has the necessary resources and skills required to fulfil its obligations:
in terms of the tender document; :
b) poses any commer cial or legal risk to the City;
i c) is currently subject to actmn in accordance with the policy for combatlng abuse of the Supply
Chain Management System. ; :
F.3.11.7 Scoring Financial Offers
[ - Add the following:
- The f‘nanclat offerwnt be scored using Formula 2 (Option 1) where the value of Wy is 90 points
1 F.3.11.8 Scoring Preferences
' : Add the following: :
Points will be awarded to tenderers who are eligible for preferences in terms of Schedule 19:
Preferencing Schedule (where preferences are granted in respect of B- BBEE contribution) which is
l included in T2.2 Returnable Schedules . .
g The terms and conditions of Schedule 19 shall apply in_all respects to the tender evaluat:on
[ ¢ [process and any subsequent contract.
ey ' Pomts for Preference :
gt A maximum of 100 minus W; tender evaluatlon pomts will be awarded for preference to tenderers
with responsive tenders, who are eI|g|ble for such preference, in accordance wtth the criteria listed,
: below,
Exempted Micro Enterprlse or B-BBEE Status Level of Contnbutor i
5 The Tenderer shall indicate on Schedule 19 his or her companyiﬂrmlentlty s.B-BBEE status Ievel of j
] j . _contributor, in accordance with one of the following:
' " a) Exempted Micro Enterprise (>50% black owned) .
: i b) . Exempted Micro Enterprise (s50% black owned) : : :
: c¢)  Verified B- BBEE status level of contributor in terms:of the Construchon Codes of Good i
_ ‘Practice for Broad-Based Black Economic Empowerment (General Notice 862 of 2009
. 4 . published in Government Gazette No. 32305 of 5 June; 2009) : ‘
d) Non compllant contributor’
g Up to 10 tender evaluation pomts (Np) will be awarded for the Ievel of B- BBEE contnbution ln
‘ accordance w1th the tables below : :
i Tender e 15 @ T e FRai T1:2
Part T1: Tendenng procedures e : : : Tender Data

Step 2 Conduct a preliminary ranking using Method 2 Financial Offer and Preference in
accordance with F.3.11.3 a), b) and c) (excluding any tenders eliminated in Step 1)

Step 3 Test three highest prehminary ranked tender offers for responsiveness, and reject any
found to be non-responsive. Test additional tenders if necessary to ensure that a
detailed evaluation of at least three responsive tenders is carried out, with Pm in Formula
2 (Option 1) (refer to F.3.11. 7 below) being the most favourable comparative offer of the
three.

Step 4 Carry out a detailed evaluation of all of the highest preliminary ranked responsive tender
< offers as determined in Step 3.

Step 6 Complete final ranking of tender offers and make a recommendation for award in
' accordance with F.3.11.3 c), d) and e). Note that, unless determined otherwise, all
tender offers shall be deemed to be responsive and shall be included in the final ranking

E - Reference No. 3240!2015!16



[ F.3.11.10

¢) thetendererhasnoti =

Exempted Micro Enterprises (EMES)

Black Ownership | Deemed B-BBEE Status | Number of Points (Np)
Level of Contributor
>50% 3 8
<50% 4 5
B-BBEE Status Level of Contributor Number of Points (Np)
‘ 1 10
2 9
3 8
4 5
5 4
6 3
T 2
8 1
Non-compliant contributor’ 0 .

! A non-compliant contributor is one who does not meet-the-minimum score-for a level 8 contributor,
or who is not verified in terms of the Construction Codes of Good Practice.

Add the following new sub-clause after £.3.11.9:

Risk Analysis :

The employer will perform a risk analysis in respect of the following:

a) reasonableness of the financial offer

b) reasonableness of unit rates and prices T - = :

()] the tenderer's ability to fulfill'its obligations in terms of the tender document, that is, that the

: tenderer can demonstrate that he/she possesses the necessary professional and technical
qualifications, professional and technical competence, financial resources, equipment and
other physical facilities, managerial capability, reliability, capacity, experience, reputation,
personnel to perform the. contract, etc.; the employer reserves the right to consider a i
tenderer's existing contracts with the City of Cape Town in this regard :

No. tenderer. will be recommended for an award unless the tendefér has demonstrated to the
satisfaction of the employer that he/she has the resources and skills required.

ACcept’anéé of tender _offer-
- “Add the following to F.3.13:

Tender offers will only be ‘accepted if:

~a) the tenderer is registered and in good étéhdlng with the South African Revenue Service (SARS)

and has submitted evidence in the form of an original valid Tax Clearance Certificate issued by
S ARS] i ; : i . :

~b) the tenderer or any of its directors is not listed on t‘he_-Regjs'ter of Tender Defaulters in terms_éf :

the Prevention and Combating of Corrupt‘ Activities Act, 12 of 2004 as a person prohibited from
doing business.with the public sector; ' Le et R : : :

. i) . ‘abusedthe, Employef's'Sup"piy Chain-Management System,; or S
). failed to pay. municipal rates and taxes or service charges and such rates, taxes and
" charges are not in arrears for more than three months; . L

e) the tendererhas completed the Compulsory Enterprise Questionnaire and there are no conflicts a7

- of interest which may impact on the tenderer's ability to. perform'the contract in the best

‘ ' interests of the employer or potentially compromise the'.tender process.

F.3.13.2

F3.133

i _ ,Tend'e'r T

Disputes, objections, com'p_laints And qubries . ity iR T Lu e 0
In terms of Regulations 49 and 50 of the Local Government: Municipal Finance Management Act, 56
of 2003 — Municipal Supply Chain Management Regulations (Board Notice 868 of 2005): e

i a). Persons ‘aggrieved ' by decisions or actions taken by the City of Cape Town in. the

implementation of its' supply. chain.management. system, may lodge within 14 days of the
" decision or action, a written objection or complaint or query or. dispute'against the decision or
‘action. . R, : ; el : e G :

. b) Objections, complaints, queries and disputes must be submitted in ‘writing to the M_anag_i_arﬁ" o

- Statutory Compliance (Compliance and Auxiliary Services: Legal Services), .

”.Appeals

a) Interms of Section 62 of the Local Government::Municipal S_ys'te'ms Act‘,-3.2A of 2000 a per's'on"‘ j

- ‘whose rights are affected by a decision taken by the City in the implementation of its supply
DR s g 5 Sl T

5 Part T1: Tendering procedures : . TenderData
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‘, F313.4
F.3.16
| :
| F.3.16.1
| ' F.3.16.2
o ' :
4 F.3.17
[' PRiatnd o N

] F4d.

s Ty

i Con;lpliance.with Oc'cupati.qrial Health and Safety Act 1993 -

Vb Tender i

chain management system, may appeal against that decision by giving written notice of the
appeal and reasons to the City Manager within 21 days of the date of the notification of the
decision. :

b) An appeal must contain the following:
i)  Reasons and/or grounds for the appeal
ii) The way in which the appellants rights have been affected
i) Remedy sought by appellant

c) Appeals must be submitted in writing to the Manager: Statutory Compliance (Compliance and
Auxiliary. Services: Legal Services), 20th Floor, Tower Block, Civic Centre, 12 Hertzog
Boulevard, Cape Town or posted by registered post to Private Bag X9181, Cape Town, 8000 or
faxed to (021) 400 5830. ; ;

Right to approach the courts and rights in terms of Promotion of Administrative Justice Act,

3 of 2000 and Promotion of Access to Information Act, 2 of 2000 ‘ :

Clauses F.3.13.2 and F.3.13.3 do not influence any affected person’s rights to approach the High -

Court at any time or its rights in terms of the Promotion of Administrative Justice Act and Promotion

of Access to Information Act. : ‘ :

a) All legal process and pleadings must be served on the Administrative Manager (Compliance
and Auxiliary Services: Legal Services), 20th Floor, Tower Block, Civic-Centre, 12 Hertzog-
Boulevard, Cape Town. 53

b) Al requests in terms of PAJA and PAIA must be submitted in writing to the Manager: Statutory

' Compliance (Combliance and Auxiliarv Services: Legal Services), : ST &

Rt Y

Notice to unsuccessful tenderers
Replace the heading above with:
Notice to successful and unsuccessful tenderers

Add the following to F.3.16.1:,

Before accepting the tender of the successful tenderer the Employer shall notify the successful
tenderer in writing of the decision of the Employers Bid Adjudication Committee to award the
tender fo the successful tenderer. No rights shall accrue to the successful tenderer in terms of this
notice, and only once the processes described in F.3.13.2 and F:3.13.3 above have been
- completed can the Employer sign the Acceptance part of the Form of Offer and Acceptance.

Replace sub-clause F.3.16.2 with the following: - : el oA ;
The Employer: shall, at the same time as notifying the successful tenderer of the Bid Adjudication
Committee’s decision to award the tender to the successful tenderer, also give written notice to the
other tenderers informing them that they have been unsuccessful.

Provide copies of the contract
- Add the following: : i - e T e .
. The number of paper cgpies_of the signed contract to be provided by the Employer is one..

* Additional Conditions of Tender

' The_additién'ai cond_i.tions of_te‘hdés; are:

“Tenderers are to note the requirements of the Occupational Health and: Séfety Act, 85 of 1 993'and" '

the Construction Regulations, 2003 issued in terms of Section 43 of the Act. The tenderer shall be:

- . deemed to have read and fully understood the requirements of the abov_e Act and Regulations andszcenic
‘to have' allowed for all costs'in compliance therewith. Tenderers ‘are to note-that the Service

Provider. is required to ensure that all sub-consultants/sub-contractors. or others engaged in the .

performance of this contract also comply with the above requirements.

' Claims arising after submission of tender Vs . : AL S

~* No _claim for any extras arising out of any doubt or obscurity as to the true intent and meaning. of - L
" anything contalned in'the Conditions of Contract, Scope of Work and Pricing Data, will be admitted .

" by the Employer after the submission of any tender and the Tenderer shall be deemed to have: = ©
~a)  read and fully understood the whole text of the Contract Data, Scope of Work'and Pricing Data:

and thoroughly acquainted himself with the nature of the works proposed and generally. of all

" matters which may influence the Contract. . ' USRS R R S

b) visited the site of any proposed works. MU ) s o

©) requested the Employer or his duly authorised agent to make clear the actual requirements of
" anything contained in the Scope of Work and Pricing Data, the exact meaning or interpretation

. of which is.not clearly intelligible to the Tenderer. A g }

; Part T1:Ténde’fihg procedures 3 : _ ALEHaT TenderData -~ -
foghen Reference No. 324C/2015/16 ' i AT : a



F.4.3

- F44

‘F.4.5

F.4.6

Tenaér o

d) received any Addenda to the tender documents which have been issued in accordance with the
Employer's Supply Chain Management Policy.

Before submission of any tender, the Tenderer should check the number of pages, and if any are
found to be missing or duplicated, or the figures or writing indistinct, or if the Pricing Data confain
any obvious errors, the Tenderer must apply to the Employer's Agent at once to have the same
rectified, as no liability will be admitted by the Employer in respect of errors in any tender due to the
foregoing.

Imbalance in tendered rates ;

In the event of tendered rates or lump sums being declared by the Employer to be unacceptable to it
because they are not priced, either excessively low or high, or not in proper balance with other rates
or lump sums, the Tenderer may be required to produce evidence and advance arguments in
support of the tendered rates or lump sums objected to. If, after submission of such evidence and
any further evidence requested, the Employer is still not satisfied with the tendered rates or lump
sums objected to, it may request the Tenderer to amend these rates and lump sums along the lines
indicated by it. :

The Tenderer will then have the option to alter -and/or-amend the rates and lump sums objected to

" and such other related amounts as are agreed on by the Employer, but this shall be done without

altering the tender offer as tendered or, if applicable, the corrected total of prices in accordance with
RGN D e organce Wit

Should the Tenderer fail to amend his tender in a manner acceptable to and within the time stated
by the Employer, the Employer may reject the Tender. : ;

Invalid tenders = : i 4

‘Tenders shall be considered invalid by the Bid Evaluation Committee if: el

a) the tender offer (including the tender price/amount) is not submitted on the Form of Offer and
Acceptance (form C1.1, Part C1: Agreements and Contract Data); ;

b). the returnable document is not completed in non-erasable handwritten, or printed, ink or toner;.

c) the Form of Offer and Acceptance has not been signed with an original signature;

d) the Form of Offer-and Acceptance is signed, but the name of the tenderer is not stated or is

- indecipherable; P ey D 5
e) in a two envelope system, the tenderer fails to submit a separately sealed financial offer.

Negotiations with preferred tenderers ! iy St

The Employer may negotiate the final terms of a contract with  tenderers ‘identified through' a .
competitive tendering process as preferred tenderers provided that such negotiation: o
a) does not allow any preferred tenderer a second or unfair opportunity; :

b). is not to the detriment of any other tenderer; and o

¢) does not lead to a higher price than the tender as submitted. e

_If negotiations fail to:result in'acceptable contract terms, the Employer may terminate the. i
negotiations and invite the next ranked tenderer for negotiations.: The original preferred tenderer,
will be informed of the reasons for termination of the negotiations. ‘Once negotiations are . -
commenced with the next ranked tenderer, the Employer will not re-open earlier negotiations.

Minutes of any such negotiations shall b_é'kept for record pUrpoéeé. %

General supply chain m_anagé‘ment conditioﬁs.app}icable to‘,tendels

In terms of its Supply Chain Management Policy the Employer may not consider 'a..'tender unless fh_e' :

- provider who submitted the tender:

‘a)  has fumished the Employer with that provider's: .
et R fullhame, e mstas el AR
~ i), identification number or company or other registration number; and
iii):  tax reference number and VAT registration number; if any, :
b)'#: has Indicated whether:iSail ol S8 RS il (8l e
i) the provider is in the service of the state, or has been in the service of the state in the -
i previous twelve:months; i is i sl pr AT Sk
iy if the provider is not a natural person, whether any of the directors; managers, principal .
* shareholders or stakeholders is in the service of the state, or has been in the service of
- the state in the previous twelve monthsjor . - = e P e
_ili)  whether a spouse, child or. parent of the provider or of a director, manager, shareholder
: or stakeholder referred to above is in the service of the state, or has been in the

: ~ service of the state in the previous twelve months. :
c) has attended a compulsory clarification meeting, where applicable.

A e gl ' T2

Part T1: Tendering procedures = . 51 ' Tender Data
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to:
d)
e)

f)
9)

Irrespective of the procurement process followed, the Employer is prohibited from making an award

a person who is in the service of the state;

a juristic entity of which any director, manager, principal shareholder or stakeholder is in the
service of the state;

an advisor or consultant contracted with the Employer; or 5

a person, advisor or corporate entity involved with the bid specification committee, or a
director of such corporate entity. “Involved with the bid specification committeg” includes
where a person, advisor or corporate entity (or its director) was involved in the initial stages
of the project which resulted in the specification; and they are therefore prohibited from
tendering for resulting contracts. ; :

In this regard, tenderers shall complete Schedule 1, Part T2.2: Returnable Schedules:-Compulsory
Enterprise Questionnaire. Failure to complete this schedule may result in the tender not being
considered. ' ‘

F.4.7 Combating abuse of the Supply Chain Management Policy' - :
In terms of the its Supply. Chain Management Policy, the Employer may reject the tender of any
- tendererif that tenderer or-any of its directorshas: — - — i e e

a) failed to pay municipal rates and taxes or municipal service charges and such rates, taxes
and charges are in arrears for more than three months: :
" b) failed, during the last five years, to perform satisfactorily on a previous contract with the
; Employer or any other organ of state after written notice was given to that tenderer that
performance was unsatisfactory; '
c) abused the supply chain management system of the Employer or has committed any
improper conduct in relation to this system; At g :
d) been convicted of fraud ‘or corruption during the past five years; : :
e) wilfully neglected, reneged on or failed to comply with any government, municipal or other
public sector contract during the past five years; or = ' :
f) . been listed with the Register for Tender Defaulters in terms of section 29 of the Prevention
and Combating of Corrupt Activities Act, 12 of 2004 or has been listed on National Treasury's
Database of Restricted Suppliers as a person or juristic entity prohibited from doing business
with the public sector. : | i ! ;
Tender ; : EH 1] 9 R LR R R T )
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In this regard, tenderers shall complete Schedules 2 and 4, Part T2.2: Returnable Schedules:
Certificate of Independent Tender Determination and Declaration of Tenderers past Supply Chain
Management Practices, respectively. Failure to complete these schedules may result in the tender
not being considered.

F.4.8 UIF payments
The Tenderer shall submit to the Employer a letter from the Industrial Council indicating his good
standing with regard to UIF payments upon being requested to do so..

F.49- Consultancy services provided to organs of state
In terms the Municipal Supply Chain Management Regulations (Board Notice 868 of 2005), and the
Employer's Supply Chain Management Policy, tenderers must furnish the Employer with particulars
of all consultancy services provided to an organ of state in the last five years, and of any similar
services provided to an organ of state in the last five years. The information required is not limited to
the local office only, but should include services provided by all offices country wide.

In this regard, tenderers shall complete Schedule 7, Part T2.2: Returnable Schedules: Consultancy
Services Provided to Organs of State. Failure to complete this schedule may result in the tender not
being-considered. - : et = e S S =

F.4.10 Requests for contract documents, or parts thereof, in electronic format
' ~ The Employer shall not formally issue tender documents in ‘electronic format as contemplated in
F.2.13.2 and F.2.13.3 and shall cnly issue tender documents in hardcopy.. An electronic version of
the issued tender documents may be made available to the tenderer, upon written request:in terms
of this clause, subject to the following: : ol ; | S
a) ‘Electronic copies of the issued tender documents, or parts thereof, will only be provided to
tenderers who have been issued with the tender documents as contemplated - in -F.1.2 in
hardcopy. AN : i Lo S
b) The electronic version shall not be regarded as a substitute for the issued tender documents:
c) The Employer shall not accept tenders submitted in electronic format. Only those tenders
that have been completed on the issued hard copy tender document shall be considered,
provided that printed Activity Schedules, in the same format (that is layout, scheduled items
and quantities) as those issued electronically by the Employer, may be submitted with the
tender as stated in F.2.13.2. Where Addenda have been issued which amend the Activity
Schedule, then the printed Activity Schedule shall take these into account. The pages of the
issued Activity Schedule should not be removed from the tender document.
d) The Employer accepts no responsibility or liability arising from any. reliance on or use of the
; electronic version provided in terms of this clause. The Employer further does not guarantee
that the electronic version corresponds with the issued tender documents in all respects.
. Tenderers are alerted to the fact that electronic versions of the tender documents may not
reflect any notices or addenda that amend the tender document. b S #
e)  Any non-compliance with these provisions, including effecting any unauthorised alterations to
" the tender documents as contemplated in F.2.11, shall render the tender non-responsive.
The Employer reserves the right to take any action against.such tenderer allowed in law
including, in circumstances where the tender had already been awarded, the right to cancel
(i the confracti s s st v i A T e e e
f) . In requesting the electronic version of the tender documents or parts thereof, the tenderer is

deemed to have read, understood and accepted all of the above conditions. = .

F.4.11 chntracté having future budgetary imp’li'cations- — s : :
. As this project will not exceed the current budget cycle, it will not be subjected to Section 33 of the
~ Municipal Finance Man,ége‘ment_Act, 56 0f 2003.' A - ; i 7

iTender. i : S g : Ees nael ko 1.2
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F.A

F.1.1

Annex F |
(normative)

Standard Conditions of Tender
General

Actions

F.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In
their dealings with each other, they shall discharge their duties and obligations as set out in F.2 and F.3,
timeously and with integrity, and behave equitably, honestly and transparently, comply with all legal obligations
and not engage in anticompetitive practices. ;

F.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender process shall
avoid conflicts of interest -and where a conflict of interest is perceived or known, declare any such conflict of

interest;

indicating the nature of such conflict. Tenderers-shall declare any potential-conflict of interest-in their

tender submissions. Employees, agents and advisors of the employer shall declare any conflict of interest fo
whoever is responsible for overseeing the procurement process at the start of any deliberations relating to the

~ procurement process or as soon as they become aware of such conflict, and abstain from any decisions where
such conflict exists or recuse themselves from the procurement process, as appropriate. :

Note: -

1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for
improper acts in: some circumstances. A -conflict of interest can create an appearance of
impropriety.that can undermine confidence in the ability of that person to act properly in his or her .
position even if no improper acts result. ‘ ‘

2} " Conflicts of interest in respect of those engaged in the procurement probess include direct, '
indirect or family interests.in the tender. or outcome of the procurement process and any personal
bias, inclination, obligation, allegiance or loyalty which would in any way affect any decisions
taken. : : : A S ‘ haE

F.1.1.3 The employer shall not seek and a te'n.derer shall not submit a tender without having a ﬁrrh intention i
and the capacity to proceed with the contract. : : :

“.#F.1.2  Tender Documents

The documents issued by the emplc')yel; for the pufpose of a tender offer are listed in the tender data.

F.1.3

Inferpretation

F.1.34 The tender data and additional requirements contained in the tender schedules that are included in the
returnable documents are deemed to be part of these conditions of tender. .~ = " o ' :

F.1.3.2 These conditions of tender, the tender data and ten.def schedules which are only'-'.requi'réd_.fbr tender.

~ evaluation purposes, shall not form ‘part_of-any'contrac{arisihg,fr_om.the invitatiorg'to tender. ;

- F.1 .3.3 For the purposeé of these conditi'(_)'nsrof tEn'der, thé folllowing'deﬂhit.ions apply:

o

a)’

conflict of interest means any situation in which:

- i) . someone in'a position of trust has competing professiohafor‘personal int_érest's'which make'it'_- i

_ difficult to fulfil his or her duties:impartially; L L S ;
iy - an individual or organisation is in'a position to exploit a professional or official capacity in some way
-for.their personal or corporate benefit; or T LT :

: i) incompatibility or contradictory.interests exiét'betWéén an employee and' thé organ'isation‘Which_

by .

e

Tender

‘Part T1:

' 'employs that employee.” .« = e i et S
comparative offer means the tenderer’s financial offer after all tendered parameters that will affect the

value of the financial offer have been taken into consideration in order to enable comparisons to be

‘made between offers on a comparative basis = s it oy o i
. corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence the
" action of the employer.or his staff or agentsin'the tender process; and - ( e

fraudulent practice means the misrepresentation of the facts in order to'influence’the tender process or:

the award of a contract arising from a tender offer to the detriment of the employer, including collusive . -

practices intended to establish prices at artificial levels

" organization means a company, firm, enierprise‘,fasso;:iatidn;Qf other 'legal-entit.y.'whether i_ncqrpdrated
- or hot; ora public body Sk i) el ; R
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f) quality (functionality) means the totality of features and characteristics of a product or service that bear
on its ability to satisfy stated or implied needs.

F.1.4 .Communication and employer’s agent

Each communication between the employer and a tenderer shall be to or from the employer's agent only, and in a
form that can be readily read, copied and recorded. Communication shall be in the English language. The

-employer shall not take any responsibility for non-receipt of communications from or by a tenderer. The name and
contact details of the employer's agent are stated in the tender data. -

F.1.5 The employer’s right to accept or reject any tender offer

F.1.5.1 The employer may accept or reject any variation, deviation, tender offer, or alternative tender offer, and

‘may cancel the tender process and reject all tender offers at any time before the formation of a contract. The

employer shall not accept or incur any liability to a tenderer for such cancellation and rejection, but will give
written reasons for such action upon written request to do so.

F.1.5.2 The employer may not subsequent to the cancellation or abandonment of a tender process or the

‘rejection of all responsive tender-offers re-issue atender covering substantially the same scope of work within a

- documents.

period of ‘six months unless only one tender was received and such tender was' returned unopened to the
tenderer. :

F.4.6  Procurement procedures

FA6 General .« = e s
Unless otherwise stated in the tender data; a contract will, subject to F.3.13, be concluded with the tenderer who

in tefms of F.3.11 is the highest ranked or the tenderer scoring the highest number of tender evaluation points, as
relevant, basred on the tender submissions th_at are received at the closing time for tenders.

F.1.6'.2: Comp’etitivé negotiation procedure

F:1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed, tenderers
shall submit tender offers in response to the proposed contract in the first round of submissions. Notwithstanding
the requirements of F.3.4, the employer shall announce only the names of the tenderers who make a submission.
The requirements of F.3.8 relating to the material deviations or qualifications which affect the competitive position
of tenderers shall not apply. Pk e ; linvs:

F.1.6.2:2 All responsive tenderers, or not less than three responsive tenderers that are highest ranked in terms of
the evaluation method and evaluation criteria stated in the tender.data, shall be invited in each round to enter into

~ competitive. negotiations, based on the principle of equal treatment and keeping confidential the proposed

solutions and associated information. Notwithstanding the provisions of 'F.2.17, the employer. may request that

. ‘tenders be clarified, specified and fine-tuned in order to improve a tenderer's competitive position provided: that

such=clariﬁ'c:atioh, specification, fine-tuning or additional information does not alter any fundamental aspects of the

offers or impose substantial neW're_quirements which restrict or distort competition or have a discriminatory effect. S

'F.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the employer to make a -
. fresh tender offer, based on the same evaluation criteria, with or without adjusted weightings. Tenderers shall be . -
- advised when they are to submit their best and final offer. . Sl e B ot

F;1;6.2.4.'The ﬁ'ontracf'shall be'awé'rded in:acco_i‘déncé with the.‘p'rovisions ‘of F.3.1‘1: and'F..3;,13 after tendérers'

. have been'requested'to 5ubmit_-ﬁheir best and final offer. '

: F.31‘.,6L3 '-‘Pifopésa_l procedﬁre ‘u"si'ng fhé; two _stagé~system‘ :

F1.63.4 Opton1 T e
Tenderers shall'in the first stage submit technical proposals and, if required, cost parameters around which a.

_contract may be negotiated. The employer shall évaluate each responsive submission in terms of the method of

evaluation stated in the tender data, and in the second stage negotiate a contract with the tenderer scoring the
highes_t 'number of evaluation points and award the'cgnlracﬁ in te_rms of these conditions .of tender. i

- F1.63.2 Option 2

' F:1.6.3.2:1 Tenderers. shall submit in the first stage only. technical proposals.. The,érhplo&e’r shall invite all

responsive tenderers to submit tender offers in the second  stage, following the, issuing of procurement

Fi1.6.3.2.2 The employer shall e\fali,late-téndér;s‘recéivéd during the second stagein terms of the method of

_evaluation stated in the tender data, and award the contract in terms of these conditions of tender.

Tonder . wvi iR oo S e s
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F.2 Tenderer’s obligations
F.2.1  Eligibility

F.2.14 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the tenderer,
or any of his principals, is not under any restriction to do business with employer. ;

F.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the tendering entity
(or both) or any other criteria which formed part of the qualifying requirements used by the employer as the basis
in a prior process to invite the tenderer to submit a tender offer and obtain the employer's written approval to do
so prior to the closing time for tenders.

F.2.2 Cost of tendering

Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer for any

costs incurred in the preparation and submission of a tender offer, including the costs of any testing necessary to

demonstrate that aspects of the offer complies with requirements. : i

 F.2.3° Checkdocuments

Check the tender documents' on receipt for completeness and notify the employer of any discrepancy or omission.

F.2.4 Conifidentiaiity and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by the
employer only for the purpose of preparing and submitting a tender offer in response to the invitation. :

F.2.5 Reference documents

; Obtain', as necessary for submitting a tender offer, copies of the latest versions of standards, specifications,

conditions of contract and other publications, which are not attached but which are incorporated into the tender |
documents by reference. 45 - :

F.2.6  Acknowledge addenda

Ackndwiedge receipt of addé‘nda o the tender documents, which the employer may issue, and if necessary apply :
for an extension to the closing time stated in the tender data, in order to take the addenda into account. . )

Fi2.7 Cl_arificatioh he’eting

; Attend, where required, a clarification meét_ing‘ at which tenderers may familiarize themselves with aspects of the
- proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the tender data.

 Fi28  Seek clarification

. Request _ciariﬂc_a-tion.qf the tendér docume,hté, if'nec_:essary_,r-by hdtifying.the ehployer at least five -workihg.daysf '
‘.before'the‘ closing time stated in the tender data. ; e SR AT

F.2.9 j_‘ Insurance

Be aware that the extent of insurance to_be provided by the employer (if any) might not be for the full cover -

required in terms_of the conditions of contract identiﬂe’_d'in'the contract data. The tenderer is advised to seek
qualified advice regarding insurance. - v R S s b s

" 'F.210  Pricing the te"nc'ier offer .

F2101 Include in 'the'r‘ate‘s," prices, and the tendered fotai‘of the prices '(if any) éll“dutiés;‘taxés_(ex(:ept Value

Added Tax (VAT), and other levies, payable by the successful tenderer, such duties, tax’es‘anld levies being those *

;  applicable 14 days before the closing time stated in the tender data.

: F.2.1:ti;-zz-_Shqw'VAT_payaBie by the e_rhployér separately as an addition to the tendered total of the prices.

F.2.10.3 Provide f'atés and prices that are fixed: for the ‘duration of 'the.contrabt and‘nét'sdbje;ct to adjustmenf"_ i

5 except as provided for.in the conditions of contract identified in the contract data. -

2 D.#State'tﬁ‘e.,rét‘és and prices in Rand unless insl'ru'ct'ed otherwise in the tender data. The conditions, of
' contract identified in the contract data may provide for part payment in'other currencies, ’ S

WL e e e S
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F.2.11 Alterations to documents

Do not make any alterations or additions to the tender documents, except to comply with instructions issued by
the employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer shall initial all
such alterations. Erasures and the use of masking fluid are prohibited.

F.2.12 A[ternative tender offers

F.2.12.1 Unless otherwise stated in the tender data submit alternative tender offers only if a main tender offer,
strictly in accordance with all the requirements of the tender documents, is also submitted. The alternative tender
offer is to be submitted with the main tender offer together with a schedule that compares the requirements of the
tender documents with the alternative requirements the tenderer proposes.

F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the tender data or
criteria otherwise acceptable to the employer. i

F.2.13 Submitting a tender offer

F.2.13:1 Submit one tender offer only, eitheras a single tendering entity or as a-member in a joint-venture to
provide the whole of the works, services or supply identified in the contract data and described in the scope of
w_q_rks, unless stated otherwise in the tender daten_.

F.2.13.2 Return all retumable documents to the employer after completing them in their entirety, either

. electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink.

“ F.2.13.3 Submit the paT{S'of the tender _offér communicated on paper as an original plus the number of copies

stated in the tender data, with an English translation of any documentation in a language other than English, and
the parts communicated electronically in the same format as they were issued by the employer. .

F.2.13.4 Sign ‘th:e‘ original and all copies of the tender offer where required in terms of the tender data. The
employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for tenderers proposing to
contract as joint ventures shall state which of the signatories is the lead partner whom the employer shall hold

~liable for the purpose of the tender offer.

F.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the packages as’
"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address. and identification

_details stated in the tender data, as well as the tenderer's name and contact address.

F.2.1 3.6 Where a two-envelope system i_s'-reqﬁired in terms of the tender data, place and seal the returnable
documents listed in the tender data in an envelope marked “financial proposal” and place the remaining

returnable documents in an envelope marked “technical proposal”. Each envelope shall state on the. outside the

employer's address and identification details stated in the tender data, as well as the tenderer's name and contact
address. e : e S ' ‘ b L

_F.2.13.7 Seal the original tender offer and copy packages together in‘an éu;er,backag'e' that states on the outside .
/. only the employer's address and identification details as stated in the tender data. b T P

F.2.13.8 Accept that the employer shall not assume any responsibility for the misplacement or 'br.er.naturﬁe opening -

. of the tender offer if the outer package is not sealed and marked as stated.

F-.2“.1.3.9‘ Accept that tender offers submitted by facs_imille or e-mail will be rejebtgd by the embtoyer, unless stated
otherwise in the tenderdata. = i RS ia el e R

F.2.14 Information and data to be completed in all respects

iAccépt that-"tende‘r' offers, which do not prd\ric_!e“ali the data or‘,in_formatio:n ‘reque'ste_d compléte'!y"ahd in the form -
required, may be 'regar'de_d by the employer as non-responsive. i L ! ;
F245 Closingtime =~
2151 Ensurs that the employer receives the tender offer at the address specified in the tender data not later
" than the closing time stated in the tender data. Accept that proof of posting shall not be accepted as proof of .
_ delivery, s ‘ : I

- F.2.15.2 Accept that, if the employer extends the closing time ;sfét_e,d in the tender data’ for any rééson_, the
requirements.of these conditions of tender: apply equally to the extended:deadline. 1 HEEO T

Tenderit 1 HaG AEEY, o4 R SR
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F.2.16 Tender offer validity

F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated
in the tender data after the closing time stated in the tender data.

F.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for an
agreed additional period with or without any conditions attached to such extension.

F.2.16.3 Accept that a tender submission that has been submitted to the employer may only be withdrawn or
substituted by giving the employer's agent written notice before the closing time for tenders that a tender is to be
withdrawn or substituted.

F.2.16.4 Where a tender submission is to be substituted, submit a substitute tender in accordance with the
requirements of F.2.13 with the packages clearly marked as "SUBSTITUTE"

¢

F.2.17 Clarification of tender offer after submission

Provide clarification of a tender. offer in response to a request to do so from the employer during the

~evaluation of tender offers. This may include providing a breakdown of rates or prices and-correction of—

arithmetical errors: by the adjustment of certain rates or item prices (or both). No change in the
competitive position of tenderers or_subs’@nce _pf_the tender of_fer is sought, offered, or permitted.

Note:  Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a
preferred tenderer following a competitive selection process, should the Employer elect to do so. :

F.2.18 Provide other material

F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the
tenderer's. commercial position (including notarized - joint venture agreements), preferencing arrangements, or
samples of materials, considered necessary by the employer for the purpose of a full and fair risk assessment.
Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be provided, by the time

for submission stated in the employer's request, the employer may regard the tender offer as non-responsive. -

F.2.18.2 Dispb’se of samples of materials provided for evaluation by the érhployer, where required.

.F.2.19 : Vlnspection.s,' tests and analysis - "

Provide' access during working hours tc‘>‘ premises for ihspections, tests and analysis as provided fdr in the tender
data. | : : 3 ; £ 7 - ; - .

F.2.20 '.'S:ub'mit securities, bonds, policies, etc.

If requested, submit for the ef_ﬁployer’s acceptance before formation of the contract, all securities, bonds,

guarantees, policies and certificates of instrance required in terms of the conditions of contract identified in the

contract data.

F.221  Check final draft.

Check the final d'raft‘of-the:‘cbntr'a"ct‘prqvidéd by‘the"e'mp!oyer. within the time available for the employer to issue

‘the contract. At

F.2.22 Rettirn of othér tender documents

If so instructed by thé_émpioygr, return all 'retéined, tender documeﬁts within, 28 days aﬂef ih'e,e‘xpiry of
the validity period stated in‘the tender data. S sty : e :

 F223 Certificates

Ihcludé in the tender submisSion or provide the erﬁployer with arl_y-cen‘lﬁcétes,és stated in the téhder—data.

F3 The Ehi'pl'oyer?s uh’dért‘ékihgs

F.3.4, Reépor_ld-'t_o req_ueéts from the tenderer.

F341 Unless otherwise stated in the Tender Data, respond to é"fequest'_for‘_t‘:lériﬁcation re;c:éi\red up to five

working ‘days before the tender closing time stated in the Tender Data and notify all tenderers:who drew
procurement documents. ‘ et ‘ i : _ i SR

Tender = R (805 R T
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F.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering entity (or
both) or any other criteria which formed part of the qualifying requirements used to prequalify a tenderer to submit
a tender offer in terms of a previous procurement process and deny any such request if as a consequence:

a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture fails to meet
- any of the collective or individual qualifying requirements;

_b) the new partners to a joint venture were not prequalified in the first instance, either as individual firms or as

another joint venture; or
c) in the opinion of the Employer, acceptance of the material change would compromise the outcome of the
prequalification process. :

F.3.2 Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the period
from the date the tender documents are available until three working days before the tender closing time stated in
the Tender Data. If, as a result a tenderer applies for an extension to the closing time stated in the Tender Data,
the Employer may grant such extension and, shall then notify all tenderers who drew documents.

'F.3.3— Return late tender offers

Return tender offers febeived after the closing time stated in the Tender Data, unopened, (unless it is necessary
to open a tender submission fo obtain a 'fom:arding address), to the tenderer concerned. :

F.3.4 Opening of tender submissions

F.3.4.1 Unless the two-envelope system is to be followed, open valid tender 'submissions in the presence of
tenderers’ agents who choose to attend at the time and place stated in the tender data. Tender submissions for
which ‘acceptab!e reasons for withdrawal have been submitted will not be opened, ;

F.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at.a venue indicated
in the tender data, the name of each'tenderer whose tender offer is opened and, where applicable, the total of his

prices, preferences claimed and time for completion for the main tender offeronly. = ;
F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request..

F.3.5 Two-envelope system

F.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the technical
proposal of valid tenders in the presence of tenderers’ agents who choose to attend at the time and place stated
in the tender data and announce the name of each tenderer whose technical proposal is opened. :

F.3.5.2 Evaluate the quality of the téchnica! proposals offered by tenderers, then advise tenderers who remain in

contention for the award of the contract of the time and place when the financial pproposals will be opened. Open
only the financial proposals of tenderers, who score in the quality evaluation‘more than the minimum: number of

- 1 points, for-qua[ity stated in the tender data, and announce the score obtained for the technical proposals and the

total ‘price and any. preferences claimed. Return unopened: financial proposals. to. tenderers whose _.techni_cal

proposals failed to achieve the minimum number of points for.quality..

" F36 Nondisclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes, information relating

" fo the evaluation and comparison of tender offers, the final evaluation price and recommendations for the award

of a cohtract, until after the award of t_heic_ontract to the successful tenderer. 3

F.3.7 Grounds for rejection "anl':l"di's_ciu"a‘lificétibh- :

~ Determine whather there has been any 'éffort by a tenderer to influence the processing of tender offeré -and

instantly disqualify a tenderer (and his tender offer) if it is established that hd enga_ged-‘in ‘corrupt or fraudulent :

practices.
7F‘.3.'8' ' Test foﬁes’ppnsi\?eneés

F.3.8.1 ‘Deterﬁiinle.'_afrter_ opening and befdre detailed-evaluatiph._'whéther_'ea,ch tender 6ﬁer-pt{operly received: |

2 Complis with the requirements of these Conditions of Tender,

' 'b) has been properly and fully completed and signed, and |

o) 1l s, responsive to the other requirements of‘ther'te'nder‘_documehts.‘
Tender G e B R e e T 12
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F.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender
documents without material deviation or qualification. A material deviation or qualification is one which, in the
Employer's opinion, would:
a) detrimentally affect the scope, quality, or performance of the works, services or supply identified in

the Scope of Work,
b) significantly change the Employer's or the tenderer's risks and responsibilities under the contract, or
c) affect the competitive position of other tenderers presenting responsive tenders, if it were to be rectified.

Reject a non-responsive tender offer, and not allow it to be subseguently made responsive by correction or
withdrawal .of the non-conforming deviation or reservation.

F.3.9 Arithmetical errors, omissions and discrepancies
F.3.9.1 Check responsive tenders for diécrepancies between amounts in words and amounts in figures. Where
there is a discrepancy between the amounts in figures and the amount in words, the amount in words -shall

govern.

F.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation points after the
evaluation-of tender offers in-accordance with F.3:11-for: o = i >

a) the gross misplacement of the decimal point in any unit rate;
b) omissions made in completing the pricing schedule or bills of quantities; or
c) arithmetic errorsin: : :

i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities or
schedules of prices; or : ;
ii)  the summation of the‘prices.

F.3.9.3 Notify the tenderer of all errors‘o_r omiésions; that are identified in the tender. offer and either confirm the
tender offer as tendered or accept the corrected total of prices. ) :

_ F.3.9.4 Where th_at_enderer elects to confirm the tender offer as fendered, correct the errors as follows:

a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting from
the product of the unit rate and the quantity, the line item.total shall govern and the rate shall be
_corrected. Where there is an obviously gross misplacement.of the decimal point in the unit rate, the line
item total as quoted shall govern, and-the unit rate shall be corrected. SEastsi e :
b)  Where there is an error in the total of the:prices either as a result of other corrections required by this
: checking' process or in the tenderer's addition of prices, the total. of the prices' shall.govern and the
tenderer will be asked to revise selected item prices (and their rates if bills of quantities apply) to.achieve
the tendered total of the prices. : B L S

~ F3.40 Clarification of a tender offer

' Obtain clarification from a tenderer on any matter that}co'uld give rise to ‘ambiguit_y"in' a ‘cdntréci arising from the

tender offer.. ]

" F.341  Evaluation of tender offers

 F3.414 General '

‘ Appoint an_evaluation panel of not less_ than thr’eé';_persohé;. Reduce each responsive tender offer to a

comparative offer and evaluate them using the tender evaluation methods and associated evaluation criteriaand

' weightings that are specified in the tender data. o ke : P - ‘
F.3.11.2 Method 1: Financial offer-

- In the case of a financial offer:

Recommend the highest ranked tenderer for the award of the contract, unless there are compelling and
justifiable reasons notto doso. - = = bty el : B saty

L) o ‘'Rank tender offe_ré. from the most favourable to the lea_st'favourable'COmparafive offer.
b).

¢) - Re-rank all tenderers ‘should there pe‘éompe'jllin'g‘and‘j‘usﬁﬁablé. reasons not to recommend the high.es_t ‘
: . ‘ranked -tendqrer‘_and'remmmend the highest ranked: tenderer, unless there are compelling:and -
' justifiable reasons not to do so and the process set out in this subclause isrepeated. . v

" F341.3 Méth’o'd 2; Financial_offer_aﬁd‘préferehée i

. In the case of a financial offerand preferences: -

oy e T
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a)

c)
d)

Score each tender in respect of the financial offer made and preferences claimed, if any, in accordance
with the provisions of F.3.11.7 and F.3.11.8.
Calculate the total number of tender evaluation points (Tey) in accordance with the following formula:

Tev= Nro + Np

where: Nro is the number of tender evaluation points awarded for the financial offer made in
accordance with F.3.11.7; .
Np is the number of tender evaluation points awarded for preferences claimed in
accordance with F.3.11.8.

Rank tender offers from the highest number of tender evaluation points to the lowest.

Recommend the tenderer with the highest number of tender evaluation points for the award of the
contract, unless there are compelling and justifiable reasons not to do so.

Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to recommend
the tenderer with the highest number of tender evaluation points, and recommend the tenderer with the
highest number of tender evaluation points, unless there are compelling and justifiable reasons not to do
so and the process set out in this subclause is repeated. :

F.3.11.4 Method 3: Financial offer and quality

In the case of a financial offer and quality:

a)

b)

c)

d)

Score each tender in réspect of the financial offer made and the quality offered in accordance with the.
provisions of F.3.11.7 and F.3.11.9, rejecting all tender offers that fail to score the minimum number of
points for quality stated in the tender data, if any.

Calculate the total number of tender evaluation points (Tev) in adcordance‘with the following formula:

Tev= Neo + Ng

where: Nro is the number of tender evaluation points awarded for the financial offer made in.
' . accordance with F.3.11.7; : b ; :
. Ngqis the number of tender evaluation points awarded for quality offered in accordance with
F.3.11.9. = ' : ; ? : ‘ Saet

Rank tender offers from the highest number of tender evaluation points to the lowest. ;
Recommend tenderer with the highest number of tender evaluation points for the award of the contract,
unless there are compelling and justifiable reasons not to do so. i = el
Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to recommend
the tenderer with the highest number of tender evaluation points and recommend the tenderer with the
highest number of tender evaluation points, unless there are compelling and justifiable reasons not to do. :
so and the process set out in this subclause is repeated. ; S e L

F.3.11.5 Method 4: Financial offer, quality-'and"prelfereﬁqes .

b

o).

)

e

In the case of a financial offer, qqality_and"prefe_ren'cesf ST

' Score each tender in respect of the financial offer made, preference claimed, if any, and the quality

‘offered In accordance with the provisions of F.3.11.7 to F.3.11.9, rejecting all tender offers that fail to .
score the minimum number of points for quality stated in the tender data; if any. :

Calculate the total humber of tender evaluation points (Tey) in accordance with the following formula, L
unless otherwise stated in the Tender Data: i Wi e i R

Tev=Neo +NpeNg

-accordance with F.3:11.7;

where:  Nro is the number of tender evaIL_jati()nj points awarded"fok..th'e financial offer made in

- N is the number of tender evaluation points awarded for preferences claimed in accordance
With Fiai 80 ot e i e R _‘ s
Nq is the number of tender evaluation points awarded for quality offered in accordance with
F.311.9. i R L et .

 Rank tender offers from the hi'ghéét‘ndmber of tender evaluation pdint's to the lowest.

- Recommend the, tenderer with the_highest number ‘of tender evaluation points for the award of the
~ contract; unless there are compelling and justifiable reasons not todo so. . iy FasTRe

Rescore and re-rank all tenderers shc uld-the_'re'be.t:ompelling.and_ju’stiﬁeib!e reasons not to recommend

the tenderer with the highest number of tender evaluation points and recommend the tenderer with the
highest number of tender evaluation points, unless there are compelling and justifiable reasons not to do

~so and the process set out in this subclause is repeated.

Tendering procedures: Roiiaatan ‘ A Tender Data
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F.3.11.6 Decimal places

Score financial offers, preferences and quality, as relevant, to two decimal places.

F.3.11.7 Scoring Financial Offers

Score the financial offers of remaining responsive tender offers using the following formula:

Neo=Wix A
~ where: Npo is the number of tender evaluation points awarded for the financial offer.

Wy is the maximum. possible number of tender evaluation pornts awarded for the financial
offer as stated in the Tender Data.
A is a number calculated using the formula and option described in Table F.I'as stated in the

Tender Data.

Table F.1: Formulae for calculating the value of A

Formula Comparison aimed at achieving Option 1° Option 2°
1 Highest price or discount i A=(1+(P-Pm) |A=PPm
Piti
2 Lowest  price or percentage | A= (1-(P -Prnt)' A =Pm/P
' commission/ fee. Pm
2 Pm is the comparative: offer of the most favourable comparative offer.
P is the comparatwe offer of the tender offer under conmderatron

F.3.11.8 Scoring preferencee

‘Confirm that tenderers are elrgrble for the preferences claimed in accordance with the provrsrons of the tender

data and reject aII claims for preferences where tenderers are not eligible for such preferences

" Calculate the total number of tender evaluatron pomts for preferences clelmed in accordance with the prowsrons
of the tender data. ;

= F.3. 11 9 Scorrng quallty

Score each of the cnterla and subcnterla for quality in accordance with the provrsrons of the Tender Data

' Calcutate the total number of tender evatuatron pornts for qualrty using the followmg formula:

o

NQ sz SO/MS :

, where: Soiis the score for qualrty allocated to the submlssron under consrderatlonl
: M; is the maximum possible score for quality in respect of'a submission; and
W2 is the maximum possible number of tender e\raluatron pornts awarded for the quality as
slated in'the tender data : : . '

F.3. 12 Insurance provrded by the employer

"'If requested by the proposed successful tenderer 'submit for the tenderer's rnforrnatio'n the policies:a'ndlor e
. certificates of i [nsurance wh|ch the condltlons of contract. |dentrﬂed in the contract data requrre the employer: to
provrde ; ; ; ;

L F 3.13 Acceptance of tender offer

Accept the tender offer if in. the oprnlon of the employer, rt does not present any unacceptable commercral rrsk i
=and onty if the tenderer el : ; ; ‘

a) is not under- restnctrons or has pnnclpels who are under restrrctrons preventlng partrcrpatrng |n the '
employer’s procurement : ‘

Tondar i S ailaie] S ST s T2
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b) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses the -
professional and technical qualifications, professional and technical competence, financial resources,
equipment and other physical facilities, managerial capability, reliability, experience and reputation,

. expertise and the personnel, to perform the contract,

o)) has the legal capacity to enter into the contract,

d) is not insolvent, in receivership, bankrupt or being wound up, has his affairs administered by a court or a
judicial officer, has suspended his business activities, or is subject to legal proceedings in respect of any
of the foregoing, :

e) complies with the legal requirements, if any, stated in the tender data, and |

f): is able, in the opinion of the employer, to perform the contract free of conflicts of interest.

F.3.14. Prepare contract documents

F.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by the employer
as part of the tender documents to take account of: i

a) addenda issued during the tender period,
b) inclusion of some of the returnable documents, and

¢)  otherrevisions agreed between the employer and the successful tenderer.

F.3.14.2 Complete the schedule of deviations attached to the form of foef and ap‘ceptan’ce, if any.
F.3.15 Compiete adjudicator‘s contract -

Unless alternative'arrangements have been agreed or otherwise provided for in the cdhtract, arrange for both
parties to complete formalities for appointing the selected adjudicator at the same time as the main contract is

~ signed.

F.3.'f 6 Notice to unsuccessful tendérers

F.3.16.1 Notify the successfu'l tenderer of the employer's acceptance of his tender offer by completing .and
returning one copy of the form of offer and acceptance before the expiry of the validity period stated in the tender:
data, or agreed additional period. : : 2

'F.3.16.2 After the successful tenderer has been notified of the employer’s acceptance of the tender, notify other
tenderers that their tender offers have not been accepted. ety e :

- F.317 Provide cop‘iesr 6f the contracts

: Provide to the successful ‘ten_derer the number of copies stated in the Tender Data of the signed copy of the

contract as soon as possible after'completion and ‘signing of the form of offer and acceptance.

i F.-3'._fi8 _Peride‘v‘\_rritten reasons for actions tak_en =

Pr_ovide'upoh request written reasons to tenderers for any action that is taken in applying these conditions ‘of -

" tender, but withhold'information. which is not in the public interest to be divulged, which is, considered to prejudice -

the legitimate commercial interests of te’hderersror might prejudice fair competition between tenderers.

e et Sl &0 30 e : . e R
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CITY OF CAPE TOWN
HUMAN SETTLEMENTS DIRECTORATE

CONTRACT NO. 324C/2015/16

PROVISION OF PROFESSIONAL SERVICES FOR THE PLANNING, DESIGN AND SUPERVISION OF CIVIL
AND ELECTRICAL INFRASTRUCTURE FOR THE BONTEHEUWEL INFILL HOUSING PROJECT,

COMPRISING OF 361 SUBSIDISED RESIDENTIAL SITES

'T2.1 List of Returnable Documents

The tenderer must complete the following Returnable Documents in non-erasable black ink:

‘1. Returnable Schedules required for tender evaluation purposes

CRNDPOHR N2

2. Other documents required for tender evaluation purposes
“a) Joint Venture Agreement (if applicable) - append to Schedule 3.
b) Curriculum Vitae of Key Personnel as applicable - append to Schedule 9.
c) Documentary evidence/proof of Professional Indemnity Insurance - append to Schedule 11.
d) A proposed work plan - append to Schedule 13. :
e) Documentary evidence/proof of ISO 8001: 2008 certification - append to Schedule 14.

3. Returnable Schedules that will be incorporated into the Contract

16: PERSONNEL SCHEDULE (OTHER THAN KEY PERSONNEL) .......ccccoviunn. ey

17: AUTHORISATION FOR THE DEDUCTION OF OUTSTANDING AMOUNTS OWED TO THE

CITY OF CAPE TOWN ..o viiii ettt ieiesie i aee s s s s sa s a e m et
18: RECORD OF ADDENDA TO TENDER DOCUMENTS ..o

4. Other documents that will be incorporated into the contract

19: PREFERENCING SCHEDULE (where preferences are granted in respect of
B-BBEE CONIDULON). .. ¢eevvteeteer i s e e emies et e s s et st s et s s e s

5. C1.1 The offer portion of the C1.1 Offer and Acceptance
6. C1.2 Contract Data (Part 2)
7. C2.2 Activity Schedule

COMPULSORY ENTERPRISE QUESTIONNAIRE....cociiiiiiiiinii e
CERTIFICATE OF INDEPENDENT TENDER DETERMINATION ...coviviiiiiiiiiiininise e
CERTIFICATE OF AUTHORITY FOR JOINT VENTURES ..o :
DECLARATION OF TENDERER'S PAST SUPPLY CHAIN MANAGEMENT PRACTICES........
CERTIFICATE FOR MUNICIPAL SERVICES AND PAYMENTS TO SERVICE PROVIDER......
CONFIRMATION OF CoCT VENDOR DATABASE REGISTRATION. ..ottt
CONSULTANCY.SERVICES PROVIDED TO ORGANS OF STATE ...ivciiiiicininisiinieee
PROPOSED AMENDMENTS AND QUALIFICATIONS BY TENDERER ...
KEY PERSONNEL ...oeivt ettt s et s asisssaesba e et s e b bbb
10" SUPPORT RESOURCES......ciiciiiit et sisiiae et sb bbb e e
11: PROFESSIONAL INDEMNITY INSURANGCE .....oiiiiiiiiiiini st
12: TRACK RECORD ..cviivieeeeetettietesessaeiaasseasessseseaissabsabsasssas e s as b0 e e s a LT s s b e e
13: PROPOSED WORK PLAN ..ottt st st
14: 1SO 9001: 2008 CERTIFICATION .uuiiteiriree ettt st
15: OTHER CRITERIA .ot isisiteieeseeseeeerieitsse e sr s e bbb b ah eSS s e

NOTE: Printed Activity Schedules, in the same format (that is, layout, scheduled items and quantities) as
those Issued electronically by the Employer on request, may be submitted with the tender as stated in

F.2.13.2.in the Tender Data. :



SCHEDULE 1: COMPULSORY ENTERPRISE QUESTIONNAIRE

CITY OF CAPE TOWN

HUMAN SETTLEMENTS DIRECTORATE

CONTRACT NO. 324C/2015/16

PROVISION OF PROFESSIONAL SERVICES FOR THE PLANNING, DESIGN AND SUPERVISION OF CIVIL

AND ELECTRICAL INFRASTRUCTURE FOR THE BONTEHEUWEL INFILL HOUSING PROJECT,
COMPRISING OF 361 SUBSIDISED RESIDENTIAL SITES

T2.2 Returnable Schedules

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect
of each partner must be completed and submitted. - < : e

Section i: Name of enterprise: . ... .. ... :

Physical address of enterprise: .. --..omiieiiiiiiiiiririiiairs e e
(LOGALOFFIBE] 5o i« o, Bl oo £, LU RN 91e e wiaiaii bmie ¥, s aomie 618

.................................................

Section 2: VAT registration number, ifany:..... o e neeeseeaes o ik S e

‘Section 3:  CIDB registration number, ifany: ........ N [A .................................

Section 4: Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number®

/ .
/ /
o oA ol
="/
[ /

: 1 7
* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 5: Particulars of companies and close corporations

Company registration number. .. ............ ... ome e s s it S8 O RS W g B

/Cl0SE COrpOration NUIMIDET . . . .. . ... vievn e s

Tax reference number . . . .. o s B R sen A b ONTE s e mad e o e sate Seis B

Section 6: Record of service of ‘the state

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director, manager,
principal shareholder or stakeholder in a company or close corporation is currently or has been within the last 12 months
in the service of any of the following:

0  amember of any municipal council 0 an employee of any provincial department, national

0 amember of any provincial legislature or provincial public entity or constitutional institution

O a member of the National Assembly or the within the meaning of the Public Finance
National Council of Provinces Management Act, 1999 (Act 1 of 1999)

0 a member of the board of directors of any [ amember ofan accounting authority of any national
municipal entity “or provincial public entity

0 an official of any municipality or municipal 0 an employee of Parliament or a provincial
entity legislature

Tender 33 _ T2.2




If any of the above boxes are marked, disclose the following:

Name of sole proprietor, Identity Number Name of institution, Status of service

partner, director, manager, public office, board or (tick appropriate column)

principal shareholder or organ of state and current Within last

stakeholder position held 12 months
/

7
v 7
e
2

Q
e

/

*insert separate page if necessary

Section 7: Record of spouses, children and parents in the service of the state

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, partner in a
partnership or director, manager, principal shareholder or stakeholder in a company or close corporation is currently or
has been within the last 12 months been in the service of any of the following:

0 a member of any municipal council 0 an employee of any provincial department,
0 a member of any provincial legislature national or provincial public entity or constitutional
0 a member of the National Assembly or institution within the meaning of the Public
the National Council of Province Finance Management Act, 1999 (Act 1 of 1989)
O a member of the board of directors of 0 a member of an accounting authority of any
any municipal entity national or provincial public entity
0 an official of any municipality or 0 an employee of Parliament or a provincial
municipal entity legislature
Name of spouse, child or | Identity Number Name of institution, Status of service
parent public office, board or (tick appropriate column)
organ of state and Current Within last
position held 12 months.
7

v
/

J

*insert separate page if necessary

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services that my/our tax
matters are in order; ;

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person;,
who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register of Tender
Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004, :

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, control
over the enterprise appears, has within the last five years been convicted of fraud or corruption;

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submitting tender offers and
have no other relationship with any of the tenderers or those responsible for compiling the scope of work that could
cause or be interpreted as a conflict of interest; and . ;

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief both
true and correct. ' :

SIGNED ON BEHALF OF TENDERER: ... it it
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CITY OF CAPE TOWN
4 HUMAN SETTLEMENTS DIRECTORATE
| CONTRACT NO. 324C/2015/16

PROVISION OF PROFESSIONAL SERVICES FOR THE PLANNING, DESIGN AND SUPERVISION OF CIVIL
\ AND ELECTRICAL INFRASTRUCTURE FOR THE BONTEHEUWEL INFILL HOUSING PROJECT,
COMPRISING OF 361 SUBSIDISED RESIDENTIAL SITES

! l SCHEDULE 2: CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the undersigned, in submitting this tender for Contract No. 324Cf2015/16: PROVISION OF PROFESSIONAL
: _ SERVICES FOR_ THE PLANNING, DESIGN_AND SUPERVISION _OF CIVIL __AND ELECTRICAL
l INFRASTRUCTURE FOR THE BONTEHEUWEL INFILL HOUSING PROJECT, COMPRISING OF 361
SUBSIDISED RESIDENTIAL SITES 3

l in response to the invitation for the tender made by the City of Cape Town, do hereby make the following
] statements that | certify to be true and complete in every respect:

| certify, on behalf of: ___ that:
} (Name of Tenderer)

| have read and | understand the contents of this Certificate;
‘ 2 | understand that this tender will be disqualified if this Certificate is found not to be true and complete in
! every respect;

3. | am authorized by the tenderer to sign this Certificate, and to submit this tender on behalf of the
\ tenderer; : _ :
4.  Each person whose signature appears on this tender has been authorized by the tenderer to determine
P the terms of, and to sign, the tendér, on behalf of the tenderer;
i 5. For the purposes of this Certificate and this tender, | understand that the word “competitor” shall include
- any individual or organization, other than the tenderer whether or not affiliated with the tenderer, who:
[ [ (a) has been requested to submit a tender in response to this invitation to tender;
‘ (b) could potentially submit a tender in response to this invitation to tender, based on their
i qualifications, abilities or experience; and
' ! (c) provides the same goods and services as the tenderer and/or is in the same line of business as
the tenderer;

] 7 6. The tenderer has arrived at this tender independently from, and without consultation, communication,

l agreement or arrangement with any competitor. However, communication between partners in a joint

venture or consortium' will not be construed as collusive tendering; '
- [ . ' -4 In particular, without limiting the generality of paragraph 6 above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:

i : (a) prices;
[ ' (b) geographical area where product or service will be rendered (market allocation);
(c) methods, factors or formulas used to calculate prices;
(d) the intention or decision to submit or not to submit a tender;
(e) the submission of a tender which does not meet the specifications and conditions of the tender; or
H tendering with the intention not to win the tender;

1Joint\rentur@. or Consortium means an assoclation of persons for the purpose of combining their expertise, property, capital, efforts, skill and
knowledge in  an activity for the execution of a contract.

Tandear AR T2.2



10.

In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the
products or services to which this invitation to tender relates;

The terms of this tender have not been, and will not be, disclosed by the tenderer, directly or indirectly,
to any competitor, prior to the date and time of the official tender opening or of the awarding of the
contract;. _

| am aware that , in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to tenders and contracts, tenders that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in terms of
section 59 of the Competition Act No. 89 of 1998 and or may be reported to the National Prosecuting
Authority (NPA) for criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of
Corrupt Activities Act No. 12 of 2004 or any other applicable legislation.

Signature Date
— P1ANAEG1ING T MENEEL
Name Position
Tendear 2R T2.2



CITY OF CAPE TOWN
HUMAN SETTLEMENTS DIRECTORATE
CONTRACT MNO. 324C/2015/16

PROVISION OF PROFESSIONAL SERVICES FOR THE PLANNING, DESIGN AND SUPERVISION OF CIVIL
AND ELECTRICAL INFRASTRUCTURE FOR THE BONTEHEUWEL INFILL HOUSING PROJECT,
COMPRISING OF 361 SUBSIDISED RESIDENTIAL SITES

SCHEDULE 3: CERTIFICATE OF AUTHORITY FOR JOINT VENTURES

This returnable schedule is to he completed by joint ventures.

We, the undersigned, are submitting this tender offer in joint venture and hereby authorize Mr/Ms ....«77............
... authorised signatory of the company, close corporation or partnership ......7..............
s - RN MRS , acting in the capacity of lead partner, to sign all documents in

connection with the tender offer and any contract resulting from it on our behalf.

‘NAME OF FIRM ADDRESS DULY AUTHORISED
SIGNATORY

Lead partner

Signature............ccceeeeiin

Name......... Crerrerenranannns
Designation....................

Name....ccovvvvvieniiiiniaenn,
/ Designation....................

Note :

A copy of the Joint Venture Agreement, showing clearly the percentage contribution of each partner to the joint
venture, shall be appended to this schedule.
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CITY OF CAPE TOWN

HUMAN SETTLEMENTS DIRECTORATE

CONTRACT NO. 324C/2015/16

PROVISION OF PROFESSIONAL SERVICES FOR THE PLANNING, DESIGN AND SUPERVISION OF CIVIL

AND ELECTRICAL INFRASTRUCTURE FOR THE BONTEHEUWEL INFILL HOUSING PROJECT,
COMPRISING OF 361 SUBSIDISED RESIDENTIAL SITES

SCHEDULE 4: DECLARATION OF TENDERER'’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

Item | Question Yes

No

1.1 s the Tenderer or any of its directors listed on the National Treasury’s Database of Restricted Yes
Suppliers as a company or person prohibited from doing business with the public sector? D

(Companies or persons who are listed on this Database were informed in writing of this restriction
by the Accounting Officer/Authority of the institution that imposed the restriction after the audi
alteram parfem rule was applied).

The Database of Restricted Suppliers now resides on the National Treasury’s website
www.treasury.qov.za and can be accessed by clicking on its link at the bottom of the home page.

1.1.1 | If so, furnish particulars:

1

1.2 Is the Tenderer or any of its directors listed on the Register for Tender Defaulters in terms of | Yes
section 29 of the Prevention and Combating of Corrupt Activities Act, 12 of 20047 l
The Register for Tender Defaulters can be accessed on the National Treasury's website
(www.treasury.gov.za) by clicking on its link at the bottom of the home page.

1.2.1 | If so, furnish particulars:

[

1.3 Was the Tenderer or any of its directors convicted by a court of law (including a court of law Yes
outside the Republic of South Africa) for fraud or corruption during the past five years? |

NS

1.3.1 | If so, furnish particulars:

V4

1.4 Does the Tenderer or any of its directors owe any municipal rates and taxes or municipal charges Yes
to the municipality / municipal entity, or to any other municipality / municipal entity, that is in O
arrears for more than three months? g

1.4.1 | If so, furnish particulars: //

1.5 Was any contract between the Tenderer and the municipality / municipal entity or any other organ Yes
of state terminated during the past five years on account of failure to perform on or comply with the ]
contract? '

1.5.1 | If so, furnish particulars:

/4

1, s , the undersigned,
(full name in block letters)

certify that the information furnished on this declaration form is true and correct, and accept that, in

addition to cancellation of a contract, action may be taken against me should this declaration prove to be

false.

: - (2] ¢S /2ol
Slgnature Date .......................................................
MAAeING  MeEWwDER
e e e TendererlCoht}é.(;t-c-).r ......................

Where the entity tendering is a joint venture, each party to the joint venture must sign a declaration in
terms of the Municipal Finance Management Act, 56 of 2003, and attach it to this schedule.
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CITY OF CAPE TOWN

HUMAN SETTLEMENTS DIRECTORATE

CONTRACT NO. 324C/2015/16

PROVISION OF PROFESSIONAL SERVICES FOR THE PLANNING, DESIGN AND SUPERVISION OF CIVIL
AND ELECTRICAL INFRASTRUCTURE FOR THE BONTEHEUWEL INFILL HOUSING PROJECT,
COMPRISING OF 361 SUBSIDISED RESIDENTIAL SITES

SCHEDULE NO. 5: CERTIFICATE FOR MUNICIPAL SERVICES AND PAYMENTS TO SERVICE PROVIDER

To: THE CITY MANAGER, CITY OF CAPE TOWN

CERTIFICATE FOR MUNICIPAL SERVICES
AND PAYMENTS TO SERVICE PROVIDER

TENDER NO.: 324C/2015/16: PROVISION OF PROFESSIONAL SERVICES FOR THE PLANNING, DESIGN AND
SUPERVISION OF CIVIL AND ELECTRICAL INFRASTRUCTURE FOR THE BONTEHEUWEL INFILL HOUSING
PROJECT, COMPRISING OF 361 SUBSIDISED RESIDENTIAL SITES

NAME OF THE TENDERER: .

FURTHER DETAILS OF THE TENDERER/S; Proprietor / Director/s / Partners, etc:

Physical Business address of the Tenderer Municipal Account number(s)

If there is not enough space for all the names, please attach the additional details to the Contract Document

Name of Director /
Member [ Partner

Physical residential address of Municipal

Identity Number Director / Member / Partner Account number(s)

—

-~

- —

1, , the undersigned,

(full name in block letters)
certify that the information furnished on this declaration form is correct and that lwe have no undisputed
commitments for municipal services towards a municipality or other service provider in respect of which
payment is ovegdue for more than 30 days or 3 (three) months. '

Signature
THUS DONE AND SIGNED for and on behalf of the Tendere[fontractor
Kues €roeL [2$ )
gi. Bt LS sl ONTNE LS oo DBV DT oo e C"D‘i 20/,é...
(MONTH)

(PLACE) (DATE) (YEAR)
Even if the requested information is not applicable to the Tenderer, the table above should be endorsed

Not Applicable and THIS DECLARATION MUST STILL BE SIGNED
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CITY OF CAPE TOWN
HUMAN SETTLEMENTS DIRECTORATE
CONTRACT NO. 324C/2015/16

PROVISION OF PROFESSIONAL SERVICES FOR THE PLANNING, DESIGN AND SUPERVISION OF CIVIL
AND ELECTRICAL INFRASTRUCTURE FOR THE BONTEHEUWEL INFILL HOUSING PROJECT,
COMPRISING OF 361 SUBSIDISED RESIDENTIAL SITES

SCHEDULE 6: CONFIRMATION OF CoCT VENDOR DATABASE REGISTRATION

CoCT VENDOR DATABASE REGISTRATION

REGISTERED REGISTRATION NUMBER

COMPANY NAME YESINO IF APPLICABLE

Tenderers who are not registered on the City of Cape Town's Vendor Database are not precluded from submitting
tenders, but must however be registered prior to the evaluation of tenders in order for their tenders to be
responsive (the evaluation of tenders takes place when the Employer's Bid Evaluation Committee meets to make a
final recommendation to the Bid Adjudication Committee).

In this regard it is the sole responsibility of tenderers to ensure that this requirement is complied with. In the case of
Joint Venture Partnerships this requirement will apply to each party to the Joint Venture.

SIGNED ON BEHALF OF TENDERER: . ................00. Biss & wams v 8 e soae  sue ey monssdd S 8 BRI U G
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CITY OF CAPE TOWN
HUMAN SETTLEMENTS DIRECTORATE
CONTRACT NO. 324C/2015/16

PROVISION OF PROFESSIONAL SERVICES FOR THE PLANNING, DESIGN AND SUPERVISION OF CIVIL
AND ELECTRICAL INFRASTRUCTURE FOR THE BONTEHEUWEL INFILL HOUSING PROJECT,
CONPRISING OF 361 SUBSIDISED RESIDENTIAL SITES

SCHEDULE 7: CONSULTANCY SERVICES PROVIDED TO ORGANS OF STATE

The tenderer shall indicate on the schedule below particulars of all consultancy services provided to organs of
state by all offices country wide in the last five years. Tenderers shall also indicate, by means of a cross (x) in
the last column, which, if any, of the services listed are of a similar nature, to those being tendered for in terms
of this tender.

Where the entity tendering is a joint venture, the particulars of services provided to organs of state by each
party to the joint venture, must be submitted as part of this schedule (additional pages may be added if
necessary).

CONSULTANGY SERVICES PROVIDED TO ORGANS OF STATE
TITLE OF PROJECT VALUE OF EMPLOYER DATE | SIMILAR
CONTRACT COMPLETED| SERVICE
e i L 1O | en
| 553 X ;
! ILLE X
L2 ™ . CULZC”* »
| ..~ ) Loim loaee A
- — - s A - | |
) | i
] . Lo hva {4 K 5& M i l. (um K

SIGNED ON BEHALF OF TENDERER:........ecieierviiueeeeivennes U S SRt
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CITY OF CAPE TOWN

HUMAN SETTLEMENTS DIRECTORATE

CONTRACT NO. 324C/2015M16

PROVISION OF PROFESSIONAL SERVICES FOR THE PLANNING, DESIGN AND SUPERVISION OF CIVIL

AND ELECTRICAL INFRASTRUCTURE FOR THE BONTEHEUWEL INFILL HOUSING PROJECT,
COMPRISING OF 361 SUBSIDISED RESIDENTIAL SITES

SCHEDULE 8: PROPOSED AMENDMENTS AND QUALIFICATIONS BY TENDERER

The Tenderer should record any proposed deviations or qualifications he may wish to make to the tender
documents in this Returnable Schedule. Alternatively, a tenderer may state such proposed deviations and
qualifications in a covering letter attached to his tender and reference such letter in this schedule. Any proposed
deviations or qualifications contained in a covering lefter which is not referenced in this schedule will not be
considered. :

The Tenderer's attention is drawn to clause F.3.8 of the Standard Conditions of Tender referenced in the Tender
Data regarding the Employer's handling of material deviations and qualifications.

If no deviations or modifications are desired, the schedule hereunder is to be marked NIL and signed by the
Tenderer.

PAGE CLAUSE OR ITEM PROPOSAL

Number of sheets appended by the tenderer to this Schedule ........... O ........ (If nil, enter NIL).

SIGNED ON BEHALF OF TENDERER: ....ottitiitti o e ettt s s
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CITY OF CAPE TOWN

HUMAN SETTLEMENTS DIRECTORATE
CONTRACT NO. 324C/2015/16

PROVISION OF '.PROFESSIONAL SERVICES FOR THE PLANNING, DESIGN AND SUPERVISION OF CIVIL
AND ELECTRICAL INFRASTRUCTURE FOR THE BONTEHEUWEL INFILL HOUSING PROJECT,
COMPRISING OF 361 SUBSIDISED RESIDENTIAL SITES

SCHEDULE 9: KEY PERSONNEL

The tenderer is referred to clause F.2.1.1.3 of the Tender Data and shall insert in the spaces provided below details
of the key personnel required to be in the employment of the tenderer or a specialist consultant/firm, in order for the
tenderer to be eligible to submit a tender for this project. The Curriculum Vitae of each individual must be appended
to this schedule.

1. LEAD CONSULTANT (PROJECT MANAGER]
. ECSA NO. OF YEARS
NAME JOB TITLE QUALIFICATIONS REGISTRATION SPECIFIED
NO. EXPERIENCE
| MENAGING 3
O1LEeTfok ‘
2. GEOTECHNICAL ENGINEER
ECSA NO. OF YEARS .
NAME JOB TITLE QUALIFICATIONS REGISTRATION SPECIFIED
NO. EXPERIENCE
CioL MALne ArD 7 .
MR G ENG\WQE&"" VA l
Geoteunics
3. ENVIRONMENTAL ASSESSMENT PRACTITIONER
MEET
REQUIREMENTS NO. OF YEARS
NAME JOB TITLE QUALIFICATIONS OF SPECIFIED
PROFESSIONAL EXPERIENCE
BODY.
= FRUilon MeNTAL 20
vene 4 -tionelt
1
4. TRANSPORT/TRAFFIC ENGINEER
ECSA NO. OF YEARS
NAME JOB TITLE QUALIFICATIONS REGISTRATION SPECIFIED
NO. EXPERIENCE
F AFFC ERGFEE, 2 |
‘:. L 3
| 1
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5. CIVIL ENGINEER

ECSA NO. OF YEARS
NAME JOB TITLE QUALIFICATIONS | REGISTRATION SPECIFIED
NO. EXPERIENCE
- &L - T
Cirore TG e =25
6. ELECTRICAL ENGINEER
PROFESSIONAL | NO.OF YEARS
NAME JOB TITLE QUALIFICATIONS | REGISTRATION SPECIFIED
NO. EXPERIENCE
cLeTtiuCAt
o ErlgEER
7. TOWNPLANNER
PROFESSIONAL | NO.OF YEARS
NAME JOB TITLE QUALIFICATIONS | REGISTRATION SPECIFIED
NO. EXPERIENCE
Yomn PUARREL J \6
8. HEALTH AND SAFETY OFFICER or HEALTH AND SAFETY SPECIALIST
PROFESSIONAL | NO. OF YEARS
NAME JOB TITLE QUALIFICATIONS | REGISTRATION SPECIFIED
NO. EXPERIENCE
Hertd ¢, \O
$AFETY
9. LAND SURVEYOR
NO. OF YEARS
NAME JOB TITLE QUALIFICATIONS | NOT APPLICABLE SPECIFIED
EXPERIENCE
P@OFGSSIMF’(L - Lo
1 - L0 S ueveroE, | =
10. CLERK OF WORKS (Civils)
NO. OF YEARS
NAME JOB TITLE QUALIFICATIONS | NOT APPLIACBLE SPECIFIED
EXPERIENCE
— CLEEIL. 0 F WOo@R( = 4|
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11. ENVIROMMENTAL CONTROL OFFICER

NO. OF YEARS
NAME JOB TITLE QUALIFICATIONS | NOT APPLIACBLE SPECIFIED
EXPERIENCE
{erol. crongoowepe %
& fb_nﬁ’f\‘f 1ow EX | B
12. COMMUNITY FACILITATOR
PROFESSIONAL NO. OF YEARS
NAME JOB TITLE QUALIFICATIONS |REGISTRATION SPECIFIED
NO. EXPERIENCE
Commuenty _ i3
-
= FAcinfrH
13. CONVEYANCING ATTORNEY
PROFESSIONAL NO. OF YEARS
NAME JOB TITLE QUALIFICATIONS |REGISTRATION SPECIFIED
NO. EXPERIENCE
- Comvevan el " | &
I
SIGNED ON BEHALF OF TENDERER: ......cccoct i e e e e
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CITY OF CAPE TOWN
HUMAN SETTLEMENTS DIRECTORATE
CONTRACT NO. 324C/2015/16

PROVISION OF PROFESSIONAL SERVICES FOR THE PLANNING, DESIGN AND SUPERVISION OF CIVIL
AND ELECTRICAL INFRASTRUCTURE FOR THE BONTEHEUWEL INFILL HOUSING PROJECT,
COMPRISING OF 361 SUBSIDISED RESIDENTIAL SITES

SCHEDULE 10: SUPPORT RESOURCES

The tenderer is referred to clause F.2.1.1.4 of the Tender Data and shall state below what structural analysis
software packages are available for use on this project and whether or not they are currently owned/licensed by the
tenderer, or are available through other means.

HARDWARE AND SOFTWARE PACKAGE/S AVAILABLE FOR USE

CURRENTLY

NAME OF PACKAGE DESCRIPTION OWNED/
LICENCED

OR OTHER
LcenceD

Auto cAo 20§
CoiL 80 2215
s feadett 2013
Ml OFFICE 200
AL coFl

{folcon

CtuiL DES GHER

!
P\m&c Sea ! Auai\odoh RC&OUJ'(QQ bwr gl Mbo oA g&-«-pﬂhﬂ | CCUA,{FW )

SIGNED ON BEHALF OF TENDERER:..........covvviviieenin SO P P S TP P PP PPN
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CITY OF CAPE TOWN

HUMAN SETTLEMENTS DIRECTORATE

CONTRACT MO. 324C/2015/16

PROVISION OF PROFESSIONAL SERVICES FOR THE PLANNING, DESIGN AND SUPERVISION OF CIVIL

AND ELECTRICAL INFRASTRUCTURE FOR THE BONTEHEUWEL INFILL HOUSING PROJECT,
COMPRISING OF 361 SUBSIDISED RESIDENTIAL SITES

SCHEDULE 11: PROFESSIONAL INDEMNITY INSURANCE

The tenderer is referred to clause F.2.1.1.5 of the Tender Data and shall state below details of the professional
indemnity insurance held by the tenderer. Where the tenderer is a joint venture, each party to the joint venture must
submit details of their professional indemnity insurance. Proof of insurance or confirmation from a reputable
Insurance Broker that the tenderer is eligible for the prescribed professional indemnity insurance cover should
he/she be awarded the contract, must be appended to this schedule.

PROFESSIONAL INDEMNITY INSURANCE

NAME OF INSURED NAME OF INSURER LIMIT OF INDEMNITY IRO
EACH CLAIM
. 1% m

SIGNED ON BEHALF OF TENDERER: ................ E T TUTITTTUTOTROTPRROS
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CITY OF CAPE TOWN

HUMAN SETTLENENTS DIRECTORATE

CONTRACT NO. 324C/2015/16

PROVISION OF PROFESSIONAL SERVICES FOR THE PLANNING, DESIGN AND SUPERVISION OF CIVIL

AND ELECTRICAL INFRASTRUCTURE FOR THE BONTEHEUWEL INFILL HOUSING PROJECT,
COMPRISING OF 361 SUBSIDISED RESIDENTIAL SITES

SCHEDULE 12: TRACK RECORD

The tenderer is referred to clause F.2.1.1.6 of the Tender Data and shall indicate on the schedule below all civil
engineering residential projects that have been successfully completed in their local office, in the past 5 years
or that are underway at present.

Where the entity tendering is a joint venture, the track record of each party to the joint venture must be
submitted as part of this schedule (additional pages may be added if necessary).

TRACK RECORD
TITLE AND BRIEF DESCRIPTION OF PROJECT VALUE OF EMPLOYER DATE
CONTRACT (include contact | COMPLETED
details) (if applicable)
kr‘\‘NO‘\‘t-@P (o Cost Houcim6. Klb'z— € Filomy Fer 2013
L!,S-S‘ %—51027\']‘“9\'— €S lT&,Q;H'. '
|
-
WALHALLS PAKC, Lov CosT Hawrd Pu2en | y
1 Vouane UntTs (aeze
BLuE Do Miliae] OefelArs WCBT Deft-
. 48 G\ Hummas | OR&owG
Vouginls 259 L R ™M gf;ﬂama#¢

CArE AeULURS’ (AP + BNG Howird | R 2,6,m) CAve Acuwn]
Cprgs \w BEEOAS00Re, STLACEN g&m&gwlmmﬂm

_f-(
A gton

)

@NGOING

Pewse  Sex Trude Cocvd' atodred |(yu 651!1 LAopUACAR h‘.sh\vj g oty civil - relaked |

SIGNED ON BEHALF OF TENDERER: ....... SO P TP PP P P T T
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CITY OF CAPE TOWN
HUMAN SETTLEMENTS DIRECTORATE
CONTRACT NO. 324C/2015/16

PROVISION OF PROFESSIONAL SERVICES FOR THE PLANNING, DESIGN AND SUPERVISION OF CIVIL
AND ELECTRICAL INFRASTRUCTURE FOR THE BONTEHEUWEL INFILL HOUSING PROJECT,
COMPRISING OF 361 SUBSIDISED RESIDENTIAL SITES

SCHEDULE 13: PROPOSED WORK PLAN

Tenderers are referred to clause F.2.1.1.7 of the Tender Data and shall append their proposed work plan to this
Schedule.

SIGNED ON BEHALF OF TENDERER: .......ooieriiiiciiiiiin g sssameries £ O = - -
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CITY OF CAPE TOWN
HUMAN SETTLEMENTS DIRECTORATE
CONTRACT NO. 324C/2015/16

PROVISION OF PROFESSIONAL SERVICES FOR THE PLANNING, DESIGN AND SUPERVISION OF CIVIL
AND ELECTRICAL INFRASTRUCTURE FOR THE BONTEHEUWEL INFILL HOUSING PROJECT,
COMPRISING OF 361 SUBSIDISED RESIDENTIAL SITES

SCHEDULE 14: 1SO 9001: 2008 CERTIFICATION

Not used.
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CITY OF CAPE TOWN

HUMAN SETTLEMENTS DIRECTORATE

CONTRACT NO. 324C/2015/16

PROVISION OF PROFESSIONAL SERVICES FOR THE PLANNING, DESIGN AND SUPERVISION OF CIVIL

AND ELECTRICAL INFRASTRUCTURE FOR THE BONTEHEUWEL INFILL HOUSING PROJECT,
COMPRISING OF 361 SUBSIDISED RESIDENTIAL SITES

SCHEDULE 15: OTHER CRITERIA

Not used.
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CITY OF CAPE TOWN

HUMAN SETTLEMENTS DIRECTORATE

CONTRACT NO. 324C/2015/16

PROVISION OF PROFESSIONAL SERVICES FOR THE PLANNING, DESIGN AND SUPERVISION OF CIVIL

AND ELECTRICAL

INFRASTRUCTURE FOR THE BONTEHEUWEL

COMPRISING OF 361 SUBSIDISED RESIDENTIAL SITES

SCHEDULE 16: PERSONNEL SCHEDULE (OTHER THAN KEY PERSONNEL)

INFILL HOUSING PROJECT,

The tenderer shall indicate on the schedule below what human resources, other than the key personnel listed in
clause F.2.1.1.3 above, they have at their disposal and intend allocating to this project as and when required.

ESTIMATED
PERIOD OF
NAME TITLE JOB DESCRIPTION QUALIFICATIONS | oy ~p ey
(Weeks)
i Croo Caoe ErawER It Q] 'TECH
Sl —{ecHroo6 el ’
’t\;eca«moarsfr
) o g6 | Caoe Eng, et
ecwotassr| TECHROLOG ST g Tecd
Caon et | Qo D 6anZErh (B
1 - A= C_H"‘-"C’fm-l N' cCioe
[ Caoile ol C\UU‘..- [mISTCYTNE == AT e
—ECMMI AT cr Cot e STeuciu N D Cronw
|
. St S{euctulae  Bra
| SB‘"O o Dge;g;e.nr& Fol. FounpATIg-S \'\\ Blf)
et i Hownlt Ejemeste |
Ciol B0 Cow | Stucturas | R Tecd
—PET~oLoGST -Er\@p_azja_phfh
=—{eTlH ~NOLO Gusl REEST-TA
CIiL Cnb . | il EnG  ~ TRANYOS, R TecH
TECHnotoCIST |\ ATER | T W@ASTRUTAE
SEMOR AU | TnfensTeucuR & n-D P
TecamctAN | (25 Yyes @d&m@vces
SIGNED ON BEHALF OF TENDERER: .......cccoooooo oo oA .
52 T2.2
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CITY OF CAPE TOWN

HUMAN SETTLEMENTS DIRECTORATE

CONTRACT NO. 324C/2015/16

PRbVISiON OF PROFESSIONAL SERVICES FOR THE PLANNING, DESIGN AND SUPERVISION OF CIVIL

AND ELECTRICAL INFRASTRUCTURE FOR THE BONTEHEUWEL INFILL HOUSING PROJECT,
COMPRISING OF 361 SUBSIDISED RESIDENTIAL SITES

SCHEDULE 17: AUTHORISATION FOR THE DEDUCTION OF QUTSTANDING AMOUNTS OWED TO THE
CITY OF CAPE TOWN

To: THE CITY MANAGER, CITY OF CAPE TOWN

From:

{Name of Tenderer)

AUTHORISATION FOR THE DEDUCTION OF OUTSTANDING AMOUNTS OWED TO THE CITY OF CAPE TOWN

The Tenderer:

a) hereby acknowledges that according to SCM Regulation 38(1)(d)(i) the City Manager may reject the tender of
the Tenderer if any municipal rates and taxes or municipal service charges owed by the Tenderer or any of its
directors/members/partners to the City of Cape Town, or to any other municipality or municipal entity, are in
arrears for more than 3 (three) months; and

b) therefore hereby agrees and authorises the City of Cape Town to deduct the full amount outstanding by the
Tenderer or any of its directors/members/partners from any payment due to the Tenderer.

1, ) , the undersigned,
(full name in block letters) .

hereby authorise the City of Cape Town to deduct the full amount outstanding by the Tenderer/Contractor

or any of its directors/members/partners from any payment due to the Tenderer/Contractor.

<

Signature _
~ THUS DONE AND SIGNED for and on behalf of the Tenderer/Contractor
He /[//
at K‘U“’S%OE‘L divtha L& day of ... ... "’7 20./,[..
(PLACE) (DATE) (MONTH) (YEAR)
Tender 53 T2.2
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CITY OF CAPE TOWN

HUMAN SETTLEMENTS DIRECTORATE

CONTRACT NO. 324C/2015/16

PROVISION OF PROFESSIONAL SERVICES FOR THE PLANNING, DESIGN AND SUPERVISION OF CIVIL
AND ELECTRICAL INFRASTRUCTURE FOR THE BONTEHEUWEL INFILL HOUSING PROJECT,
COMPRISING OF 361 SUBSIDISED RESIDENTIAL SITES

SCHEDULE 18 : RECORD OF ADDENDA TO TENDER DOCUMENTS

We confirm that the following communications received from the Employer before the submission of this tender
offer, amending the tender documents, have been taken into account in this tender offer:

Date

Title or Details

o 1ed 2016

NOfice 1o temcegats

10.

Attach additional pages if more space is required.

SIGNED ON BEHALF OF TENDERER: .....cccoiiiiiiinmnisnriissine s bevessesssssissconsesesssonsesssssessnsses

Tender

Part T?* Ratuirnahla Naciimants
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CITY OF CAPE TOWN

HUMAN SETTLEMENTS DIRECTORATE

CONTRACT NO, 324C/2015/16

PROVISION OF PROFESSIONAL SERVICES FOR THE PLANNING, DESIGN AND SUPERVISION OF CIVIL
AND ELECTRICAL INFRASTRUCTURE FOR THE BONTEHEUWEL INFILL HOUSING PROJECT,
COMPRISING OF 361 SUBSIDISED RESIDENTIAL SITES

SCHEDULE 19: PREFERENCING SCHEDULE

Preferencing Schedule where preferences are granted in respect of B-BBEE confributior.

1 Definitions

The following definitions shall apply to this schedule:

B-BBEE: Broad-based black economic empowerment as defined in section 1 of the Broad-Based Black Economic
Empowerment Act.

B-BBEE status level of contributor: The B-BBEE status received by a measured entity based on its overall performance
using the relevant scorecard contained in the Construction Codes of Good Practice for Broad-Based Black Economic
Empowerment, issued in terms of section 9(1) of the Broad-Based Black Economic Empowerment Act.

BEP: Built Environment Professional related enterprises which provide services related but not limited to consulting
engineering, architecture and quantity surveying.

Black owned: The percentage of an exempted micro enterprise owned by black people.

Black people: A generic term which means Africans, Coloureds and Indians as defined in section 1 of the Broad-Based
Black Economic Empowerment Act. ;

Broad-Based Black Economic Empowerment Act: The Broad-Based Black Economic Empowerment Act, 53 of 2003.

Exempted Micro Enterprise (EME): A BEP with an annual total revenue of R1.5 million or less as defined in the
Construction Codes of Good Practice for Broad-Based Black Economic Empowerment, issued in terms of section 9(1) of
the Broad-Based Black Economic Empowerment Act.

Non-compliant contributor: A company/firm/entity that does not meet the minimum score for a level 8 contributor, or who
is not verified in terms of the Construction Codes of Good Practice for Broad-Based Black Economic Empowerment.

Prime Contractor: The organisation/tenderer named on the Form of Offer and Acceptance, whose offer has been
accepted by the Employer (also referred to as the Service Provider).

Sub-Contractor. A contractor employed by the Prime Contractor to execute construction work on the site (as defined in
the Conditions of Contract and the Scope of Work) by providing labour only or a combination of labour, plant, equipment
and materials. For the purposes of this professional services contract, the term “sub-contractor” shall include sub-
consultants employed by the Prime Contractor/Service Provider.

Value of the contract: The contract sum (accepted contract amount) less provisional sums, contingencies and VAT.

2 Conditions associated with the granting of preferences

A company/firm/entity that is granted a preference, undertakes to:

1)  accept that the number of preference points shall be determined from the B-BBEE status level certificates submitted
in terms of the Tender Data, using the status as at the closing date for submission of tender offers;

2)  not sub-contract more than 25% of the value of the contract to sub-contractors that do not have an equal or higher B-
BBEE status level than the prime contractor, unless the intended sub-contractors are exempted micro enterprises
that have the capability and ability to execute the sub-contract works, or unless otherwise declared in terms of
Section 5 below;

3)  accept the sanctions set out in Section 3 below should condition 2 be breached, or should the B-BBEE status level of
contribution be found to have been claimed or obtained on a fraudulent basis;

4)  accept that, in order to qualify for preference points, it is the responsibility of the Tenderer to submit the relevant
certificate(s) (either an original valid B-BBEE status level verification cettificate in terms of the Construction Codes of
Good Practice for Broad-Based Black Economic Empowerment, or an Exempted Micro Enterprise certificate issued
by a registered auditor, accounting officer (as contemplated in section 60(4) of the Close Corporation Act, 1984 (Act
No. 69 of 1984)) or an accredited verification agency, or certified copies thereof) in terms of the Preferential
Procurement Regulations, 2011, to the Employer at the Supplier Management Unit located within the Tender
Distribution Office, 2™ Floor (Concourse Level), Civic Centre, 12 Hertzog Boulevard, Cape Town (Tel 021 400
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5)

6)

7)

8)

1)
2)

3)
4)

5)
6)

9242/3/4/5);

accept that, further to 4) above, Consortiums/Joint Ventures will qualify for preference points, provided that the entity
submits the relevant certificate/scorecard in terms of the Preferential Procurement Regulations, 2011. Note that, in
the case of unincorporated entities, a verified scorecard in the name of the Consortium/Joint Venture must be
submitted with the tender (attached to this schedule).

accept that if it is found that, in the performance of the contract, the participation of the various partners in a |
Consortium/ Joint Venture differs substantially from that upon which the consolidated scorecard submitted in terms |
of 5) above was based, and the impact of which is that the Joint Venture would not have been awarded the contract |

in terms of the actual B-BBEE level of contribution achieved by the Joint Venture, then a financial penalty shall be
applied (in addition to any other remedies that the Employer may have) in accordance with Section 3 below.

accept that tenderers are required to be registered on the City of Cape Town’s Vendor Database prior to the
evaluation of tenders (the evaluation of tenders takes place when the Employer's Bid Evaluation Committee meets to
make a final recommendation to the Bid Adjudication Committee) in order to qualify for preference points. The
employer will verify the B-BBEE contributor status claimed by the tenderer in Section 4 below against that given on

‘the City of Cape Town's Vendor Database. If any discrepancy exists, or if Table 1: Tender preference claim below is

not completed, the employer shall use the status given on the City of Cape Town's Vendor Database, as at the
closing date for submission of tender offers, to determine the number of preference points to be awarded to the
tenderer. In the case of Consortiums/Joint Ventures which tender as unincorporated entities, a verified scorecard
submitted with the tender will be used to determine the number of preference points to be awarded to the tenderer.
accept that, notwithstanding 7) above, a prime contractor will not be awarded points for B-BBEE status level if he
indicates in his tender that he intends sub-contracting more than 25% of the value of the contract to sub-contractors
that do not qualify for at least the points that the prime contractor qualifies for, unless the intended sub-contractors
are exempted micro enterprises that have the capability and ability to execute the sub-contract works.

3 Sanctions relating to breaches of preferencing conditions

The sanctions for breaching the conditions associated with the granting of preferences are:

disqualify the tenderer from the tendering process;
recover all costs, losses or damages the Employer has incurred or suffered as a result of the tenderer's or
contractor's conduct;

cancel the contract and claim any damages which the Employer has suffered as a result of having to make less |

favourable arrangements due to such cancellation; :
restrict the tenderer or contractor, its shareholders and directors, or only the shareholders and directors who acted
on a fraudulent basis, from obtaining business from the Employer for a period not exceeding 10 years, after the audi
alteram partem (hear the other side) rule has been applied;

forward the matter for criminal prosecution; and/or

a financial penalty payable to the Employer as set out below.

Financial penalty for breach of condition 2 in Section 2 above:

The penalty to be applied for sub-contracting more than 25% of the value of the contract to sub-contractors that do not
qualify for at least the preference points that the prime contractor qualified for (unless proven to be beyond the control of
the prime contractor, or the sub-contractors are EMEs) shall be as provided for in the following formula:

Penalty = 0.5 x E(%) x P*

where:

E = The value of work (excluding VAT) executed by sub-contractors that do not qualify for at least the preference points

that the prime contractor qualified for, expressed as a percentage of P*, less 25%

P* = Value of the contract
Financial penalty for breach in terms of condition 6 in Section 2 above:

The penalty to be applied where, in the performance of the contract, the participation of the various partners in a
Consortium/ Joint Venture differs substantially from that upon which the consolidated scorecard submitted in terms of 5)
in Section 2 above was based, and the impact of which is that the Joint Venture would not have been awarded that
contract in terms of the actual B-BBEE level of contribution achieved by the Joint Venture, shall be as provided for in the
following formula:

Penalty = 5/100 x (B-BBEE® — B-BBEE') x P*

where:
B-BBEE® = The B-BBEE level of contribution that is achieved, determined in accordance with the actual participation
of the Joint Venture partners in the performance of the contract ,
B-BBEE' = The B-BBEE level of contribution that was used to determine the number of preference points granted to |
the Joint Venture at the time of tender evaluation |
P = Value of the contract
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4 Tender preference claim in respect of enterprise status or structure of the tendering entity
In the interest of transparency, tenderers are required to complete Table 1: Tender preference claim below.
Table 1: Tender preference claim

T e e e i Status (tickibox(es)
Type of B-BBEE Gontributorit |00 . = i 'below as applicable):-

Exempted Micro Enterprise (EME) greater than 50% black
owned

Exempted Micro Enterprise (EME) less than or equal to 50%

black owned

Verified B-BBEE contributor \/
B-BBEE Status Level of Contributor’ ]

Non-compliant contributor

If it is indicated that the company/firm/entity is a verified B-BBEE contributor, then the verified status level of
contributor must be inserted in the box provided (insert a number from 1 to 8 as applicable)

5 Declarations

1) The undersigned, who warrants that he/she is duly authorised to do so on behalf of the tenderer, hereby certifies that
the preference claimed based on the B-BBEE status level of contribution indicated in Table 1, qualifies the tenderer,
subject to condition 7 in Section 2 above, for such preference claimed, and acknowledges that:

i) the information furnished is frue and correct;

i) the preference claimed is in accordance with the conditions of this schedule;

iy the tenderer may be required to furnish documentary proof to the satisfaction of the Employer that the claim is
correct; and

iv) he/she understands the conditions under which preferences are granted, and confirms that the tenderer/prime
contractor will satisfy the conditions pertaining to the granting of tender preferences.

2)  With reference to condition 8 in Section 2 above, I/we declare that (tick one box as applicable — see Note below):

l/we intend sub-contracting more than 25% of the value of the contract to sub-contractors that do
not qualify for at least the points that I/we as prime contractor qualify for

I/we DO NOT intend sub-contracting more than 25% of the value of the contract to
sub-contractors that do not qualify for at least the points that l/we as prime contractor qualify for \/

Note:

Failure by the tenderer to tick either of the boxes in this declaration will result in no preference points heing
awarded.

SIGNED ON BEHALF OF TENDERER: .. .................. o T T

INITIALS OF CITY OFFIC(If(S AT TENDER
. OPFNIN

1. 2. &
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CITY OF CAPE TOWN
HUMAN SETTLEMENTS DIRECTORATE
CONTRACT NO. 324C/2015/16

PROVISION OF PROFESSIONAL SERVICES FOR THE PLANNING, DESIGN AND SUPERVISION OF CIVIL
AND ELECTRICAL INFRASTRUCTURE FOR THE BONTEHEUWEL INFILL HOUSING PROJECT,
COMPRISING OF 361 SUBSIDISED RESIDENTIAL SITES

C1.1 Form of Offer and Acceptance
Offer

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

CONTRACT 324C/2015/16: PROVISION OF PROFESSIONAL SERVICES FOR THE PLANNING, DESIGN AND
SUPERVISION OF CIVIL AND ELECTRICAL INFRASTRUCTURE FOR THE BONTEHEUWEL INFILL HOUSING
PROJECT, COMPRISING OF 361 SUBSIDISED RESIDENTIAL SITES

The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda
thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this form of offer and
acceptance, the tenderer offers to perform all of the obligations and liahilities of the service provider under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the conditions of contract identified in the contract data.

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance and
returning one copy of this document to the tenderer before the end of the period of validity stated in the tender data,
whereupon the tenderer becomes the party named as the service provider in the conditions of contract identified in the
contract data.

BIGHEMITOIRT® & s s 5 st 5 s wmvms som wowonw wbon 5 oomin mwn we  ovon $0H § S5ER H § B B E § e @ 0a v arn

Name(s) P I
Capacity LY R TR IYVEMARTIR S L6 0 b e s e e s e xiee w e s b e © S0 8 0
for the tenderer

(Name of organizationftenderer) * .

(Address of organization/tenderer) ......... s B s s s s wakse s SO § 0D § AN AIEG W W SRR Gl en

Name and
signature / 2 we Z&/é
OFWIHBSE! «_ sne soms caw o waw o e o oy Date ........ ol s i b s o
______ INITIALS OF CITY OFFICIALS AT TENDER
"""""""" . OPENING
* Refer to Clause F.4.4 Invalid tenders in Part T1.2 Tender Data g : .
: ; L

-n



Acceptance

By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer’s offer.
In consideration thereof, the employer shall pay the service provider the amount due in accordance with the
conditions of contract identified in the contract data. Acceptance of the tenderer's offer shall form an agreement
between the employer and the tenderer upon the terms and conditions contained in this agreement and in the
contract that is the subject of this agreement.

The terms of the contract, are contained in;

Part C1:  Agreements and contract data, (which includes this agreement)
Part C2:  Pricing data

Part C3:  Scope of work

Part C4:  Site information

and drawings and documents or parts thereof, which may be incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in

the returnable schedules as well as any changes to the terms of the offer agreed by the tenderer and the employgr

during this process of offer and acceptance, are contained in the schedule of deviations attached to and forn'{i'

part of this form of offer and acceptance. No amendments to or deviations from said documents.arévald un i

contained in this schedule. f X
.*ppedtéi'é of

‘to arrange

deviations (if any), contact the employer’s representative (whose details gr’ i
the delivery of any securities, bonds, guarantees, proof of insurange.a Iy

p of

ivg

Notwithstanding anything contained _g[ein,[‘!j' )

,{% By of £ Qf,.,fyniess the
! n writing of
ding contract

i FOIHEs _
(% ment;ificluding the schedule of deviations
ays of the date of such receipt notifies the
j days of the date of such receipt notifies e

(6]

tenderer (now service pro
any reason why he canfiot/z
between the partiés!

g’i‘s’;"’ﬁgreement, this agreement:shal

Capacity  ..... P‘ 1A N R e T g L

for the
Employer

Name and

signature ' Date Q,/L \:\E«%th,lﬂ{{\[ 201%

Of WItN@SS & ivs ren v vmimeenm wde 0w



Schedule of Deviations

1 Subject
Details

2 Subject
Details

4 Subject
Details

5 Subject
Details

By the duly authorised representatives signing this ggreement, the employer and the tenderer agree to and accept
the foregoing schedule of deviations as the only geviations from and amendments to the documents listed in the
tender data and addenda thereto as listed in the feturnable schedules, as well as any confirmation, clarification or
changes to the terms of the offer agreed by fne tenderer and the employer during this process of offer and
acceptance.

It is expressly agreed that no other matter/whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this
agreement shall have any meaning or effect in the contract between the parties arising from this agreement.
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For the Tep-darar |

Signature(s) s >

Name(s) R e VARG

Capacity [!\ .CLML?[I.V!/'?........“._—;

(Name of organization/tenderer) .....

(Address of organization/tenderer) . . . .

Name and
signature
of withess

Signature(s)
Name(s)

Capacity

(Name and
address of
organization)

Name and

sgnete S ‘ 22 feseanRN 2o

of withess ..... DA . T T e e s w e
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Confirmation of Receipt

The tenderer (now service provider), identified in the offer part of this agreement hereby confirms recelpt frol st
employer, identified in the acceptance part of this agreement, of one fully completed orlgi py ofiith
agreement, including the schedule of deviations (if any) today: i i

{h

| o ot (day)

j\/lmzl\

: R
Signature and name-of witness:

-2

Signature

Name
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CITY OF CAPE TOWN

HUMAN SETTLEMENTS DIRECTORATE

CONTRACT NO. 324C/2015/16

PROVISION OF PROFESSIONAL SERVICES FOR THE PLANNING, DESIGN AND SUPERVISION OF CIVIL

AND ELECTRICAL INFRASTRUCTURE FOR THE BONTEHEUWEL INFILL HOUSING PROJECT,
COMPRISING OF 361 SUBSIDISED RESIDENTIAL SITES

C1.2 Contract Data
Part 1: Contract Data provided by the Employer

GENERAL CONDITIONS OF CONTRACT

The General Conditions of Contract are the Standard Professional Services Contract (July 2009) (Edition 3 of
CIDB document 1015), as published by the Construction Industry Development Board.

Copies of these General Conditions of Contract may be obtained from the Construction Industry Development
Board’s website www.cidb.org.za. Copies of the General Conditions of Contract are also available for inspection
and scrutiny at the offices of the Employer.

The pro-formas attached to the Standard Professional Services Contract (July 2009) on pages 17 to 24 shall not
apply to this Contract and shall be replaced with the documentation bound into this Contract Document.

The General Conditions of Contract make several references to the Contract Data for specific data, which
together with the standard contract collectively describe the risks, liabilities and obligations of the contracting
parties and the procedures for the administration of the Contract. The Contract Data shall have precedence in the
interpretation of any ambiguity or inconsistency between it and the General Conditions of Contract.

The General Conditions of Contract shall be read in conjunction with the variations, amendments and additions
set out in the Contract Specific Data below. Each item of data given below is cross-referenced to the clause in the
General Conditions of Contract to which it mainly applies.

The documents forming the Contract are to be taken as mutually explanatory of one another. For the purposes of
interpretation, the priority of the documents shall be in accordance with the following sequence:

a) the Form of Offer and Acceptance,

b)  -the Contract Specific Data within the Contract Data,
c) the General Conditions of Contract

d) the Scope of Work, and

e) the Pricing Data.

If an ambiguity or discrepancy is found in the documents, the Employer shall issue any necessary clarification or
instruction.

CONTRACT SPECIFIC DATA

The following contract specific data is applicable to this Contract:

Clause 1:
Add the following to the definition of Employer:
The Employer is the CITY OF CAPE TOWN.

Replace the definition of Key Persons with the following:.
Persons who are referred to as such in the Contract Data who will be engaged in the performance of the
Services.

Add the following to the definition of Project:

The project is the PROVISION OF PROFESSIONAL SERVICES FOR THE PLANNING, DESIGN AND
SUPERVISION OF CIVIL AND ELECTRICAL INFRASTRUCTURE FOR THE BONTEHEUWEL INFILL
HOUSING PROJECT, COMPRISING OF 361 SUBSIDISED RESIDENTIAL SITES

Contract 64 Cc1.2
Part C1: Aareements and Contract Data Contract Data



Add the following fo the definition of Service Provider:

The contracting party may be a consortium/joint venture contracting as a formally constituted Joint Venture
Partnership, in which all parties are jointly and severally liable. In terms of this definition, the words consortium
and joint venture shall be regarded as synonymous.

Add the following to the definition of Start Date:
The Start Date is the date when the service provider confirms receipt of one fully completed original copy of this
document, including the acceptance part of the form of offer and acceptance, and schedule of deviations (if any).

Clause 3.2
Replace the words “time for completion” with “Period of Performance”.

Clause 3.4 and Clause 4.3.2:

Add the following:

The authorised and designated representative of the Employer is the Director: Human Settlements: New
Market Development

The address for receipt of communications is:
Telephone:

Facsimile:

E-mail:

Postal Address:

Physical Address:

Clause 3.4.1:

Add the following to the first sentence: _

..., and may be given as set out hereunder and shall be deemed to have been received when:
a) hand delivered — on the working day of delivery

b) sent by registered mail — five (5) working days after mailing

c) sent by email or telefax — one (1) working day after transmission

Clause 3.5:

Add the following:

The location for the performance of the Project will be the LOCAL OFFICE of the service provider, together with
the sites of the proposed new housing developments Key personnel will be expected to work out of the local office
as the exigencies of this contract require.

Clause 3.9.2:
Replace the words “6 weeks” with “21 days”.

Clause 3.9.3:
Add the following:
The time-based fees used to determine changes to the Contract Price are as stated in the Pricing Data.

Clause 3.15.1:
Add the following:
The programme shall be submitted within 14 days of the Start Date.

Clause 3.16.2:

Add the following:

The indices are those contained in Table A of the P0141 Consumer Price Index for the CPI for services
published by Statistics South Africa.

It is also brought to the attention of the tenderer that the estimated duration of this project will be 36 months from
date of commencement. Cost Price Adjustment will thus not be applicable to this contract. It is also brought to the
attention of the tenderer that should the National Human Settlements Department increase the indirect cost for
municipal engineering services of a serviced stand, applications for these additional fees will be applied for.
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Clause 4.7:

Add the following:

Payment of the tendered basic fee for normal services shall be in accordance with Clause 9 in Part C2.1 Pricing
Assumptions.

Clause 5.4.1:

Add the following:

The Service Provider is required to take out and maintain, for the full duration of the performance of this contract,

the following insurance cover:

a) Professional Indemnity (P1) insurance providing cover in an amount of not less than R5 000 000 in respect of
each and every claim during the period of insurance. Where the entity tenderering is a joint venture then the
value of the Pl insurance cover required may be shared between the joint venture partners in proportion to
the percentage contribution of each party to the joint venture.

b) Public Liability insurance with a limit of indemnity of not less than R20 000 000 for any single claim, the
number of claims to be unlimited during the contract period.

¢)  Insurance in terms of the provisions of the Compensation for Occupational Injuries and Diseases (COID) Act
No. 130 of 1993.

The Service Provider shall ensure that any sub-contractors engaged in construction activities shall, in addition to
the Public Liability and COID Insurances as described above, also take out and maintain contractors all risks
insurance to the value of the work being undertaken.

Clause 5.4.2

Add the following:

Evidence of insurance or confirmation (warranty) from a reputable Insurance Broker that the required insurances
are in place, shall be submitted within 14 days of the Start Date.

Add the following clause after Clause 5.4.2:

5.4.3 The Service Provider shall maintain the insurance policy/ies for the duration of the liability period in terms
of Clause 13.4 and shall upon request by the Employer provide periodic proof of such insurance.

Clause 5.5:

Add the following:

The Service Provider is required to obtain the Employers prior approval in writing before taking any of the

following actions:

a) Replacing any of the key personnel listed at the time of tender.

b)  Occupying any public land or facility for any purpose that will cause disruption and or inconvenience to the
users of such land or facility in respect of any construction contract.

c) Making a material change, addition or omission from the approved designs.

d) Issuing an instruction that will result in the approved contract value being exceeded.

e) Permitting advance payment for items not listed in the Advance Payment Schedule.

g) Delegation of Engineer's authority in terms of Clause 3.2.4 (GCC 2010).

h)  Granting permission to work during non-working times in terms of Clause 5.8.1 (GCC 2010).

i) Suspend the progress of the works in terms of Clause 5.11.1 (GCC 2010).

j)  Theissuing of an instruction to accelerate progress in terms of Clauses 5.7.3 and 5.12.4 (GCC 2010).

Clause 6.4:
Add the following clause after Clause 6.3:

6.4 Conflict of interest
The Service Provider shall immediately disclose any potential conflict of interest or involvement in the project
other than a professional interest in terms of this Contract.

Clause 7.1.2
Add the following:
Key Persons shall be those individuals listed under “Key personnel” in Part C3.1 Scope of Work.

Clause 7.2.1:

Add the following: ‘

The Service Provider shall provide appropriate Personnel for such time periods as required and shall enter all
data pertaining to Personnel and Key Persons on the Personnel Schedule (comprised of Schedules 9 and 16,
Part T2.2 : Returnable Schedules).

Clause 8.1:
Add the following:
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The Service Provider is to commence the performance of the Services within 14 days of the Start Date.

Clause 8.4.1:

Delete “or” at the end of Clause 8.4.1(d) and add the following three clauses after Clause 8.4.1(e).

f) ifthe Service Provider has failed to provide the required insurances within the prescribed time,

g) if the Service Provider has committed a corrupt or fraudulent act during the tender process or the execution
of the Contract; or

h) if the Service Provider has benefitted from an official or other role player committing any corrupt or
fraudulent act during the tender process or in the execution of the Contract;

Clause 8.4.3(c):
Add the following:
The period of suspension under Clause 8.5 is not to exceed 6 months.

Clause 8.4.4:

Delete the content of this clause and replace with the following: ‘

Upon termination of this Contract pursuant to Clauses 8.4.1 or 8.4.3, the Employer shall remunerate the Service
Provider in terms of the Contract for Services satisfactorily performed prior to the effective date of termination and
reimburse the Service Provider without adjustment to the agreed rates, sums or fees and without payment of any
penalty or surcharge, including any pro-rata payment for partially completed Services, except in the case of
termination pursuant to events (c) and (d) of Clause 8.4.1.

Clause 8.1:
Add the following:
Copyright of documents prepared for the project shall be vested with the Employer.

Clause 11.1:

Add the following:

A Service Provider may not sub-contract any work which he has the skill and competency to perform, unless he
has the Employer’s prior approval in writing.

Clause 12.1.2:
Add the following:
Interim settiement of disputes is to be by mediation.

Clause 12.2.1:

Add the following:

In the event that the parties fail to agree on a mediator, the mediator is nominated by the President of the South
African Institution of Civil Engineering.

Clause 12.2.4:
Add the following:
Final settlement is by litigation.

Clause 13.1:
Add the following clause after Clause 13.1.3:

13.1.4 The Employer and the Service Provider shall enter info an agreement to complete the Services required
for the Project in terms of the provisions of Section 37(2) of the Occupational Health and Safety Act No.
85 of 1993 and the Construction Regulations, 2003 promulgated thereunder.

An agreement is included in the Contract Document (C1.3 of Contract Data) and shall be completed and
submitted to the Employer together with a letter of good standing from the Compensation Commissioner
(if not insured with a licenced compensation insurer) within fourteen (14) days of the Start Date. The
Service Provider shall ensure that any letter of good standing shall be timeously renewed in order that it
remains in full force for the duration of the Contract.
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Clause 13.4:

Delete the content of this clause and repiace with the following:

Notwithstanding the terms of the Prescription Act No. 68 of 1969 (as amended) or any other applicable statute of
limitation neither the Employer nor the Service Provider shall be held liable for any loss or damage resulting from
any occurrence unless a claim is formally made within a liability period of five years, which period shall commence
on the earlier of:

(a) Final completion of the construction contract.

(b) Suspension, postponement, expiry or termination of all construction contracts.

(c) Cancellation or termination of this Contract.

Clause 13.7.3:
Add the following clause after Clause 13.7.2:

13.7.3 The Service Provider hereby indemnifies the Employer against all claims by third parties which arise
out of or in connection with the Services rendered under this Contract and where such claims are the
consequence of breach by the Service Provider to exercise reasonable professional skill, care and
diligence in the exercising of its obligations.

Clause 14.5:
Add the following new clause after Clause 14.4:

Clause 14.5: Tax Invoices

Section 20(1) of the Value Added Tax Act No. 89 of 1991 requires that a supplier (person supplying goods or
services) who is registered as a VAT vendor issue to the recipient a tax invoice within 21 days of the date of a
supply whether requested or not.

The Service Provider shall provide a tax invoice (VAT invoice) which shall be included with each account
delivered to the Employer in terms of Clause 14. Failure by the Servicer Provider to provide a tax invoice (VAT
invoice) timeously may delay payment by the Employer and no interest shall accrue.

Clause 15:
Add the following: _
The interest rate will be the prime interest rate of the Employer's Bank at the time the amount is due.
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Part 2: Data provided by the Service Provider

The Service Provideris: i auimmesss msmammms Gama e iivivigo i S i

Postal Address: cnnint e S T T S T e e e e

Physical AQAress:  ....oooiiii i e s

Telephone:

FACSIMIE: et e ree e e e s

The authorised and desighated representative of the Service Provider is:

Name: ... T O o

The address for receipt of communication is:

BHAFEESY - v s e s s s R s i T R e e S

Telephone:  cucviveseciioisimssomenmnsrrsnymn -t s ssnsian

FABSIMIlEE = oo St st s msssinn

SIGNED ON BEHALF OF TENDERER:  ...... T G B =5 g
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CITY OF CAPE TOWN
HUMAN SETTLEMENTS DIRECTORATE
CONTRACT NO. 324C/2015/16

PROVISON OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN AND COMSTRUCTION OF A
PEDESTRIAN BRIDGE AND APPURTENANT NON-MOTORISED TRANSPORT FACILITIES IN HEIDEVELD

C1.3 Occupational Health and Safety Agreement

AGREEMENT MADE AND ENTERED INTO BETWEEN THE CITY OF CAPE TOWN (HEREINAFTER CALLED
THE “EMPLOYER”) AND

(Service Provider/Mandatary/Company/CC Name)

IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 85 OF 1993 AS
AMENDED.

T S e e et etesa s ae e snnnee e ennen e, TEPTESENEING

T S Y e e s e s e nes s A S Y R NI S R e e mas A OD T EH] employer

in its own right, do hereby undertake to ensure, as far as is reasonably practicable, that all work will be performed,
and all equipment, machinery or plant used in such a manner as to comply with the provisions of the Occupational
Health and Safety Act (OHSA) and the Regulations promulgated thereunder.

| furthermore confirm that | am/we are registered with the Compensation Commissioner and that all registration
and assessment monies due to the Compensation Commissioner have been fully paid or that I/We are insured
with an approved licensed compensation insurer.

COID ACT Registration Number: ... R R R A e
"l =

OR Compensation INSUIEr ... Policy No.: .. e

| undertake to appoint, where required, suitable competent persons, in writing, in terms of the requirements of
OHSA and the Regulations and to charge him/them with the duty of ensuring that the provisions of OHSA and
Regulations as well as the Council's Special Conditions of Contract, Way Leave, Lock-Out and Work Permit
Procedures are adhered to as far as reasonably practicable.

| further undertake to ensure that any subcontractors employed by me will enter into an occupational health and
safety agreement separately, and that such subcontractors comply with the conditions set.

| hereby declare that | have read and understand the appended Occupational Health and Safety Conditions and
undertake to comply therewith at all times.

| hereby also undertake to comply with the Occupationﬁl é—l\ealth and Safety Specjfication and Plan.

Signed at s ot onthe..... 72 ................. day of........4..0. 5“7‘ ............ 20/4

witness— Mandatary
' < Y ne T_, 3 FAY 0 ’
signed at . CASE. T on 00 T day of... SR AT | o0 (8
-
; . _
Witness “tarand on behalf of
City of Cape Town
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OCCUPATIONAL HEALTH AND SAFETY COMNDITIONS

1 The Chief Executive Officer of the Contractor shall assume the responsibility in terms of Section 16(1) of
the Occupational Health and Safety Act (as amended). Should the Contractor assign any duty in terms of
Section 16(2), a copy of such assignment shall immediately be provided to the representative of the
Employer as defined in the Contract.

2. All work performed on the Employer's premises shall be performed under the supervision of the
construction supervisor who understand the hazards associated with any work that the Contractor performs
on the site in terms of Construction Regulations, 2014,

3. The Contractor shall appoint a Competent Person who shall be trained on any occupational health and
safety aspect pertaining to them or to the work that is to be performed.

4, The Contractor shall ensure that he familiarises himself with the requirements of the Occupational Health
and Safety Act and that he, his employees, and any sub-contractors, comply with them.

5, Discipline in the interests of occupational health and safety shall be strictly enforced.

6. Personal protective equipment shall be issued by the Contractor as required and shall be worn at all times
where necessary.

7. Written safe work procedures and appropriate precautionary measures shall be available and enforced,
and all employees shall be made conversant with the contents of these practices.

8. No substandard equipment/machinery/articles or substances shall be used on the site.

9. All incidents referred to in terms of Section 24 of the Occupational Health and Safety Act shall be reported
by the Contractor to the Department of Labour and the Employer.

10 The Employer hereby obtains an interest in the issue of any formal inquiry conducted in terms of Section
32 of the Occupational Health and Safety Act and into any incident involving a Contractor and/or his
employees and/or his sub-contractor/s.

11.  No use shall be made of any of the Employer’s machinery / plant / equipment / substance [ personal
protective equipment or any other article without prior arrangement and written approval.

12.  No alcohol or any other intoxicating substance shall be allowed on the site. Any person suspected of being
under the influence of alcohol or any other intoxicating substance shall not be permitted access to, or
allowed to remain on the site.

13.  Prior to commencement of any work, verified copies of all documents mentioned in the agreement, must be
presented to the Employer.

14.  The Contractor shall prepare and maintain a Health and Safety File in respect of the project, which shall be
available for inspection on Site at all times and handed over to the Employer on Final Completion of the
project.
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CITY OF CAPE TOWN
HUMAN SETTLEMENTS DIRECTORATE
CONTRACT NO. 324C/2015/16

PROVISION OF PROFESSIONAL SERVICES FOR THE PLANNING, DESIGN AND SUPERVISION OF CIVIL
AND ELECTRICAL INFRASTRUCTURE FOR THE BONTEHEUWEL INFILL HOUSING PROJECT,
COMPRISING OF 381 SUBSIDISED RESIDENTIAL SITES

C2.1 Pricing Assumptions

Pricing Assumptions mean the criteria as set out below, read together with all Parts of this contract document,
which it will be assumed in the contract, that the tenderer has taken into account when developing his prices.

T The short descriptions given in the Activity Schedule below are brief descriptions used to identify the
activities for which prices are required. Detailed descriptions of the activities to be priced are provided in
the Scope of Work. '

2. While it is entirely at the tenderer’s discretion as regards pricing the Activity Schedule below, the 2014/15
Housing Subsidy Quantum of the Western Cape Provincial Government and the Guideline Scope of Tariff
of Fees from the National Department of Human Setiiements Directorate, detailing a cost breakdown for
Subsidised Housing Policy Framework and Programme Guidelines is a useful document that will give
tenderers some idea of industry norms against which they may compare their rates, sums, percentage
fees and/or prices as applicable.

3. For the purpose of the Activity Schedule, the following words shall have the meanings hereby assigned to
them:
Unit: The unit of measurement for each item of work.
Quantity: The number of units of work for each item.
Rate: The agreed payment per unit of measurement.
Amount: The product of the quantity and the agreed rate for an item.
Sum: An agreed lump sum payment amount for an item, the extent of which is described in the

Scope of Work, but the quantity of work which is not measured in any units.
Percentage Fee: The agreed fee for a service, the extent of which is described in the Scope of Work,
expressed as a percentage of a construction contract value or part thereof.

4. A rate, sum, percentage fee and/or price as applicable, is to be entered against each item in the Activity
Schedule. An item against which no price or a nil rate is entered will be considered to be covered by the
other prices or rates in the Activity Schedule.

5. The rates, sums, percentage fees and prices in the Activity Schedule are to be fully inclusive prices for the
work described under the several items. Such prices and rates are to cover all costs and expenses that
may be required in and for the execution of the work described in accordance with the provisions of the
Scope of Worlk, and shall cover the cost of all general risks, liabilities, and obligations set forth or implied in
the Contract Data, as well as overhead charges and profit. Time based rates shall include for all payments
to administrative, clerical and secretarial staff used to support professional and technical staff.

6. Where quantities are given in the Activity Schedule, these are provisional and do not necessarily represent
the actual amount of work to be done. The quantities of work accepted and certified for payment will be
used for determining payments due and not the quantities given in the Activity Schedule. In respect of time
based services, the allocation of staff must be agreed with the employer before such services are
rendered.

7. Tenderers will note that the prices for some items are developed from a tendered fee expressed as a
percentage of an estimated contract value (construction cost), or part thereof, which for tendering
purposes, are given. Tenderers are required to insert their tendered percentage fee in the space provided.
Where prices have been developed from a tendered fee, the final amount due to the Service Provider will
be adjusted according to final construction contract values based on the percentage fee tendered.

Only one (flat rate) percentage fee per item may be tendered. A percentage fee tendered on a sliding
scale will make the tender non-responsive.

8. Where the estimated construction value is broken up into component parts for the purposes of determining
fees in respect of different disciplines, the “make-up” of each component is described in the Scope of
Work.
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9. Where the estimated construction value is broken up into component parts for the purposes of
determining fees in respect of different disciplines, the "make-up” of each component is described in
the Scope of Works. '

10. The following table shall be used for proportioning the tendered basic fee for normal services, for each

discipline, over the various stages of the services:
1. Lead consultant (Project Manager): Percentage poinis for
Stage of Services each stage
Conditional Project Funding Approval 5
Completion of pre-planning studies (eg Geotechnical, EIA, TIA, etc) 10
Establishment of Housing Project Steering Committee 5
USDG Project Funding Approval (N6) 5
Approval of Civil Engineering Design 20
Project Enrolment with the NHBRC 10
Civil Tender approval by City 10
Civil-Contractor on site 5
50 % complete civil contract 10
Civil services completion certificate 10
Approval of General Plan 5
100 Civil Engineering Services completion 5

2. Geo-Technical Engineer: Percentage points for
Stage of Services each stage
Preliminary Geotechnical Investigation Report 20
Phase 1 Geotechnical Investigation Report 30
USDG Funding Application Approval 20
Phase 2 Geotechnical Investigation 20
100 % Civil Engineering Services completion 10
3. Environmental Assessment Practitioner: Percentage points fo
Stage of Services each stage :
Environmental Pre-feasibility Scanning Report _to identify risks 20
Environmental Scoping Report 20
Environmental Impact Study 20
Environmental Management Plan 20
Record of Decision 15
Final Approval 5
4, Transport Engineer: Percentage points for
Stage of Services each stage
Environmental Pre-feasibility Scanning Report to indentify risks 20
Environmental Scoping Report 20
Traffic Impact Study 20
Traffic Management Plan 20
Record of Decision 15
Final Approval 5
5. Civil Engineer: Percentage points for
Stage of Services each stage
Preliminary design 10
Approval of final design 25
Tender documentation & tendering 20
Construction site supervision 30
Completion certificates 5
Final completion certificate and hand-over 5
Submission of As-huilt drawings 5
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6. Electrical Engineer:

Percentage points for

Stage of Services each stage
Preliminary design 10

Approval of final design 25

Tender documentation & tendering 20
Construction site supervision 30
Completion certificates 5

Final completion certificate and hand-over 5

Submission of As-built drawings 5

7. Town Planner :

Percentage points for |

Stage of Services each stage
Completion of orientation and consultation 5
Obtain Conveyancing for all planning applications 5
Completion of application for Rezoning and Subdivision to the satisfaction of | 10
the City

Submission of Land Use Application to Town Planning for approval 10
Completion of Public Participation process including 6 workshops with | 30
Housing Project Steering Committee

Orientation, consultation and conceptualization of house typologies and | 10
costing

Completion and in-principal approval of 3 conceptual site development plans | 10
Approval of Land Use Application 20

8. Health & Safety Officer:

Percentage points for

Stage of Services each stage
Risk assessment 5
Completion of Occupational Health & Safety Plan 20

Site inspections and monitoring 45
Auditing, reporting and meetings 30

9. Land Surveyor:

Percentage points for

Stage of Services each stage
SG & Deed searches, topographical survey & control points 20
Supply Provisional General Plans 20
Approval of Final General Plans 20
Setting out of block corners, Erf. beacons, etc. 40

10. Clerk of Works

Percentage points for

Stage of Services each stage
Establishment of Civils contractor on site 5

On-site monitoring and evaluation: Civils 256% completed 20

On-site monitoring and evaluation: Civils 50% completed. 20

On-site monitoring and evaluation: Civils 75% completed. 20

On-site monitoring and evaluation: Civils 100% completed. 20
Attendance of project meetings and report back 10

Final reconciliation report 5

11. Environmental Control Officer:

Percentage points for

Stage of Services each stage
Establishment of Civils contractor on site 10
Construction monitoring 60
Civils Construction Completed 20
Completion of site closure checklist 10

12. Community Facilitator:
Stage of Services

Percentage points for
each stage

Orientation, facilitation, stakeholder identification & establishment of Housing | 70
Project Steering Committee .
Completion of Public Participation process (public meetings, workshops ,etc) 30
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12.

13.

14.

18.

15.

16.

17.

13. Conveyancing Attorney (Required for duration of Project): Stage of | Percentage points for
Services each stage

Orientation, Deed Searches, Title Restrictions, Consolidations, etc. 80

Reconciliations and final report 20

“Close-Out’ may be included under the Contract Administration and Inspection Stage of the Service, in
which case the Service Provider will then be required, at the time of issue of the Certificate of Completion
(to the Contractor) to claim the total fee (100%) for normal services, less a 5% retention amount of the total
fee. The retention will be released on successful completion of the contractor's defects liability period.

If the Contractor is in default which results in delay, or if an extension of time is granted in respect of which
there is no adjustment of the contract price/value, then the Service Provider shall be entitled to 25% of the
full fee pro-rated for the period in question for Contract Administration and Inspection (in addition to
construction monitoring charges) as follows:

Rate per week for additional contract administration and inspections = percentage points for Stage
5 x percentage basic fee tendered x final construction contract price/value / final contract duration
up to practical completion/taking-over (including any valid extensions of time), applied to the delay
period (in weeks).

Tendered time-based fees (where the unit of measurement is time based) shall be adjusted in terms of
clause 3.16 of the Standard Professional Services Contract. All other rates, sums, percentage fees or
prices (as applicable) tendered in the Activity Schedule shall be final and binding and shall not be subject
to any variation throughout the period of the contract. This is due to the fact that the fee for normal
services rendered is typically developed from a construction contract value which will be subject to
escalation/contract price adjustment, and the Service Provider will benefit from adjustments in this regard.
In developing any other rates, (excluding time based), tenderers must make allowance for annual
increases.

Provision for time-based services which fall beyond the scope of normal services as described in the Scope
of Work has been made in the Activity Schedule. In respect of engineering and landscape architectural
services, this provision is for services provided on instruction from the Employer and will be deducted in
whole or part if not required. The provision for architectural services is in respect of specific services as
described in the Scope of Work. The estimated period of involvement of each category of person must be
agreed with the Employer before any work in this regard commences. '

The categories of persons (A, B, C, D) in respect of time-based fee rates for engineering services shall be as
defined in Clause 4.2 of the Guideline for Services and Processes for Estimating Fees for Persons
Registered in terms of the Engineering Profession Act, 2000 (Board Notice 117 of 2013).

A higher category person undertaking lower category work will be reimbursed, in respect of time-based fees,
at the lower category rate.

Where a provisional sum has been provided in respect of additional construction monitoring services, the
service provider shall, when called upon to do so by the Employer, submit a proposal in respect of such
construction monitoring to the Employer for approval. The Service Provider is not entitled to claim the full
provision in this regard, but shall rather submit a realistic proposal based on the requirements of the
project, and as set out in the Scope of Work, which may be accepted, or rejected, at the sole discretion of
the Employer.

Where provisional sums are provided in respect of services, etc., these amounts may be omitted in part or
in full should the services, etc. not be required. Where services are to be sub-contracted out by the
Service Provider, which do not exceed R200 000,00 (including VAT) in value, the Service Provider will
typically be required to invite three quotations from suitably qualified sub-consultants/contractors. Where
the sub-contracted services are likely to exceed R200 000,00 (including VAT) in value, the Service
Provider shall follow an open tender process in respect of this work. A mark up (extra over) in respect of
all other costs, overhead charges and profit will be applicable in respect of all sub-contracted services not
specifically itemised in the Activity Schedule.

Tenderers are to note that only those recoverable expenses listed in the Activity Schedule will be
reimbursed to the Service Provider. No reimbursement of costs for subsistence, typing, printing/copying
(other than reports and/or tender documents), communications or computer hardware and/or software will
be made and these costs will be deemed to be included in rates, sums, percentage fees and prices for
normal and additional services rendered.

ltems for printing/copying shall be for specified contract documents, reports, manuals and draWings,
excluding general correspondence, minor reports, progress reports, etc. which shall be deemed to be
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18.

19.

20.

21.

22.

23.

24.

25,

included in the professional fees. Payment will only be made for copies of reports and drawings submitted
to the Employer or issued, as specified or requested by the Employer, and all drafts shall be for the Service
Provider's account.

Full time construction monitoring staff shall be reimbursed for travelling expenses, for either the return
office to site or return home to site journeys, whichever is the lesser. Part time construction monitoring staff
shall be reimbursed for either the return office to site or return alternate site to site journeys, whichever is
the lesser. Construction monitoring staff engaged in work outside of normal working hours shall be
reimbursed for the return home to site journey. Staff other than construction monitoring staff shall only be
reimbursed for travelling expenses in respect of trips exceeding 40km per journey (round trip). Payment
shall only be made for that portion of the distance that exceeds 40 km.

The per kilometre rate for the reimbursement of travel expenses shall be limited to the ad-hoc duty
transportation allowance for the Employer's own staff as adjusted from time to time. This rate is currently
R3.24/km (excluding VAT).

Tenderers are to note that the planning for this contract is based on a three year budget which is subject to
change. While the Employer has every intention to complete the full scope of works, the Employer
reserves the right to reduce or increase the scope of works according to the dictates of the budget, or to
terminate this contract, without adjustment to the agreed rates, sums or fees and without payment of any
penalty or surcharge in this regard. The Service Provider shall however be entitled to pro-rata payment for
all services carried out in terms of any adjustment fo the Scope of Work or, in the case of termination,
remuneration and/or reimbursement as described in Clause 8.4.4 of the Standard Professional Services
contract as amended by the Contract Data.

If the Service Provider considers it necessary to employ the services of the safety specialist in order to
execute duties as the client's agent in terms of the Occupational Health and Safety Act, 85 of 1993 and the
Construction Regulations, 2003, should the Employer accept the tender (Clause 7.2.1.3, Part C3.1 Scope
of Work), the cost thereof must be included in the fee tendered for this aspect of the project.

If the Service Provider deems it necessary to appoint a sub-consultant as Environmental Officer (EO), the
cost thereof must be included in the fee tendered for this aspect of the project.

All charges in respect of attendance at meetings (Clause 14, Part C3.1 Scope of Work) and the provision
of secretarial services shall be included in the tendered basic fee for normal services (ltem No. 2.2 of the
Activity Schedule).

Where fractions of a cent occur in calculations of prices and amounts, they shall be rounded up/down to
the nearest whole cent.

Clause F.4.10(c) in Part T1.2 Tender Data shall be applicable to the submission of Activity Schedules which
have been priced electronically, and which the Tenderer wishes to submit as a printed version with his/her
tender in the place of handwritten priced Activity Schedules. :

If there is found to be any variance between the printed version and the original issued document, the
original shall stand. However, where Addenda have been issued which amend the Activity Schedule, then
the printed Activity Schedule shall take these into account.

The pages of the issued Activity Schedule should not be removed from the tender document.
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CITY OF CAPE TOWN

HUMAN SETTLEMENTS DIRECTORATE

CONTRACT NO. 324C/2015/16

PROVISION OF PROFESSIONAL SERVICES FOR THE PLANNING, DESIGN AND SUPERVISION OF CIVIL AND

ELECTRICAL INFRASTRUCTURE FOR THE BONTEHEUWEL INFILL HOUSING PROJECT, COMPRISING OF 361
SUBSIDISED RESIDENTIAL SITES

C2.2 Activity Schedule

While it is entirely at the tenderer’s discretion as regards pricing the Activity Schedule below, the 2014/15 Housing
Subsidy Quantum of the Western Cape Provincial Government and the Guideline Scope of Tariff of Fees from the
National Department of Human Settlements detailing a cost breakdown for the Subsidy Housing Units Policy Framework
and Programme Guidelines, is a useful document that will give tenderers some idea of low-cost housing industry norms
against which they may compare their rates, sums, percentage fees and/or prices as applicable.

NORMAL SERVICES

1.Lead Consultant (Project Manager)

Item 1 carried forward to summary:
361 BNG erven x R.....)'212e... (fee per erf) = R.2SG foeo .

| Total | R..25G 31000, .
2.Geotechnical Engineer
Item 2 carried forward to summary: ]
361 BNG erven X R... 248 .. feeperem=  R.o... LA T
Total R AW Q00

3.Environmental Assessment Practitioner
Item 3 carried forward to summary:

261 BNG erven X R....2.SC. (esperem=  R... t2.289.9¢. ..

Total R gdc 28 oo

4 Transport/Traffic Engineer
Item 4 carried forward to summary:

361 BNG erven x R..2%S.... .. (fee perer) = = £ %mg,w
Total R&"\‘Zﬂg’c’D
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5.Civil Engineer

Item 5 carried forward to summary:

361 BNG erven x R....1S©@ .. (fee per erf) = Rglzz‘?"o‘:’
Total R...%| 225,80 .

6.Electrical Engineer

Item 6 carried forward to summary:

361 BNG erven x R..8.715,09. (fee per erf) = R.215 %1500 .
Total R...31.5 K& 0wt ...

7. Town Planner

Item 7 carried forward fo summary:

361 BNG erven x R. 297 00 (fee per erf) = R.AYY 039,00
Total R.AWH 03,00

8.Health & Safety Officer

ltem 8 carried forward to summary:

361 BNG erven x R.....19.90. . (fee per erf) = R S0, 00
35' 1e,, 00
Total R 3Ho ... “

9.Land Surveyor

Item 9 carried forward to summary:

361 BNG erven X R3239%0 . (fee per erf) = R \|ql30,co
Q
Total R \ lOIIB,oo .............

10.Clerk of Works (Civils)

Item 10 carried forward to summary:

361 BNG erven x R...... 0,00 (fee per erf) = R %chw.oo

Total Rovooooo g6 Quwor oo
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11.Environmental Control Officer

ltem 11 carried forward to summary:

361 BNG erven x R...5..0000.. (fee per erf) =

Total B IS K% o0
12.Community Facilitator

Item 12 carried forward to summary:

361 BNG erven x R\\Q—Hgﬁ (fee per erf) = B o Ssﬂﬂql"ﬂ
Tefal °©° - 0 B §§ —-{ qw{' :}; ..........

13.Conveyancing Attorney

Item 13 carried forward to summary:

W, GG
361 BNG erven x R..H1SS (fee per erf) =

Total

R..14. 999 85

Item 14: Recoverable Expenses (Disbursements) — all disciplines

ltem Description Unit Quantity Rate Amount
No. R
Recoverable expenses in respect of
14.1 | printing/copying as specified below:
N {30 fas
Printing: size A0, No 50
1 |
Printing: size A1, No 50 KZ 2 [L\eo
Printing: size A2, No 500 g LA /
Printing/copying: size A4 (reports and & 0,IC L2
tender documents only), No 8000
Compilation and binding of - -
reports/tender documents, books of KC-(J ﬁ ZS o
drawings. No 50 ad
Electronic Data provided on Compact K\g() K\B f
Disk -No. 20
14.2 | Recoverable expenses in respect of Provisional
: - - 60 000
travelling. Sum
Contract 80 c2.2
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14.3 | Other costs incurred on behalf of and with Provisional
: - - 180 000 | 00
the approval of the Employer. Sum
14.4 | Extra over item 14.3 above in respect of all o 180 000
other costs, overhead charges and profit. ¢
TOTAL OF ITEM No 14 TO SUMMARY 7L @OqfOO
|
Contract 81 c2.2
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HUMAN SETTLEMENTS DIRECTORATE

CONTRACT NO. 324C/2015/16

PROVISION OF PROFESSIONAL SERVICES FOR THE PLANNING, DESIGN AND SUPERVISION OF CIVIL AND
ELECTRICAL INFRASTRUCTURE FOR THE BONTEHEUWEL INFILL HOUSING PROJECT, COMPRISING OF 361
SUBSIDISED RESIDENTIAL SITES

SUMMARY OF ACTIVITY SCHEDULE

A: TOTAL OF ITEM No. 1
B: TOTAL OF ITEM No. 2
C: TOTAL OF ITEM No. 3
D: TOTAL OF ITEM No. 4

E: TOTAL OF ITEM No. 5

-

: TOTAL OF ITEM No. 6

: TOTAL OF ITEM No.7

I @

. TOTAL OF ITEM No.8

TOTAL OF ITEM No.9

J: TOTAL OF ITEM No.10
K: TOTAL OF ITEM No.11
L: TOTAL OF ITEM No.12

: TOTAL OF ITEM No. 13

M

N: TOTAL OF ITEM No.14
0: SUB-TOTAL (A TO N)
P

. CONTINGENCIES

Allow the sum of 10% (ten percent) of the above Sub-total for

Contingencies to be spent as the Employer may direct and to

be deducted in whole or in part if not required ' 5 I \o” 6 go' gs

Q: TOTAL INCLUDING CONTINGENCIES R 2‘|ng/g0!! IS

R: VALUE ADDED TAX : Z_qg\ 44 q.g

ADD: VAT at the rate of 14% of P above R.5 ot

S: TENDER PRICE CARRIED FORWARD TO C1.1 FORM OF OFFER : -
AND ACCEPTANCE (Q+R) R Z'Lf 05 677165

I, the undersigned, do hereby declare that the above is a properly priced Activity Schedule forming part of this Contract
Document upon which my/our tender for Tender No. 324C/2015/16: PROVISION OF PROFESSIONAL SERVICES FOR
THE PLANNING, DESIGN AND SUPERVISION OF CIVIL AND ELECTRICAL INFRASTRUCTURE FOR THE
BONTEHEUWEL INFILL HOUSING PROJECT, COMPRISING OF 361 SUBSIDISED RESIDENTIAL SITES has been
based. If l/we have submitted a printed version of the Activity Schedule, I/we warrant that no amendments have been
made to it from the original, other than amendments issued in any Addenda in terms of Clause F.3.2 in Part T1.2 Tender
Data.

SIGNED ON BEHALF OF THE TENDERER: ........... A
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CITY OF CAPE TOWN

HUMAN SETTLEMENTS DIRECTORATE

CONTRACT NO. 324C/2015/16

PROVISION OF PROFESSIONAL SERVICES FOR THE PLANNING, DESIGN AND SUPERVISION OF CIVIL
AND ELECTRICAL INFRASTRUCTURE FOR THE BONTEHEUWEL INFILL HOUSING PROJECT,
COMPRISING OF 361 SUBSIDISED RESIDENTIAL SITES

C3.1 Scope of Work

CONTENTS

1. INTRODUCTION

2 BACKGROUND

3. EMPLOYER'S OBJECTIVE

4, DESCRIPTION OF THE SERVICES REQUIRED

5. EXTENT OF THE SERVICES

6. USE OF REASONABLE SKILL AND CARE

7. BRIEF

8. REFERENCE DATA

9. APPLICABLE NATIONAL AND INTERNATIONAL STANDARDS

10. APPROVALS

11: PROCUREMENT

12. FORMAT OF COMMUNICATION

13. KEY PERSONNEL

14. MANAGEMENT MEETINGS

15. CLAIMS FOR PAYMENT

16. EMPLOYERS RIGHT TO RECOVER COSTS

1. INTRODUCTION
One of the key lessons learnt in the review of the outcomes of housing programmes since 1994 is that,
owing to a variety of reasons, low income settlements continued to be located on the urban periphery
without the provision of social and economic amenities, as in the Apartheid era.
Hence a new Programme, The Integrated Residential Development Programme (IRDP) has been
introduced to facilitate the development of integrated human settlements in well-located areas that
provide convenient access to urban amenities, including places of employment. The Programme also
aims at creating social cohesion.
The land use and income group mix will be based on local planning and needs assessment.
This invitation calls for the submission of a tender from a Lead Consultant (Project Manager) who shall
assemble a team with the expertise in the disciplines of Civil Engineering, Town Planning,
Environmental Assessment, Land Surveying, Community Facilitation, Conveyancing and Electrical
Reticulation and street lighting, to plan, design and monitor the construction of civil and electrical
infrastructure for approximately 361 serviced erven, situated on 3 vacant sites in the Bonteheuwel area.
Particular experience in the delivery of sustainable, quality, high density low-cost housing projects is
essential.
The project will be funded in two phases, the first phase, being this tender, from the Urban Settlement
Development Grant (USDG) and the second phase, being the construction of the top-structures from the
Human Settlements Development Grant (HSDG), once the external grant funding has been approved by
the Provincial Department of Housing.
A professional Service provider is required to provide the professional services necessary fo implement
this project, which, in terms of the Municipal Finance Management Act, 2003 and the Municipal Supply
Chain Management Regulations, 2005, must be procured through a competitive bidding process. The
purpose of this document is therefore to invite tenders form suitably qualified ‘and experienced
consulting firms for Contract No 324C/2015/16: PROVISION OF PROFESSIONAL SERVICES FOR
THE PLANNING, DESIGN AND SUPERVISION OF CIVIL .INFRASTRUCTURE FOR THE
BONTEHEUWEL INFILL HOUSING PROJECT, COMPRISING OF 361 RESIDENTIAL SITES, which
will be evaluated using a financial offer and preferences based system as described in the tender data.
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. DESCRIPTICN OF THE SERVICES REQUIRED

241

2141

216

The Service Provider is required to provide the following services:
The Lead Consultant (Project Manager)

The Lead Consultant shall appoint the professional team which will comprise of the Geo-Technical
Engineer, Environmental Assessment Practitioner, Transport Engineer, Civil Engineer, Town Planner,
Architect, Health and Safety Officer, Land Surveyor, Clerk of Works, Environmental Control Officer,
Community Facilitator and a Conveyancing Attorney.

In the interest of promoting objectivity and minimizing conflict of interest the Lead Consultant shall not
have any vested interest in, or belong to any companies/firms as that of any professional(s) he intends
to appoint for this tender, with the exception of the Beneficiary Housing Subsidy Administrator.

The Lead Consultant (Project Manager) shall be responsible for the following:

Co-ordinating and driving all the work streams to ensure all stakeholders perform and contribute so that
the project targets and objectives are achieved and completed in the shortest possible time.

The project area lies within the Eskom jurisdictional supply area and therefore the proposed densified
subdivisional layout needs to be workshopped with Eskom and other key stakeholders to ensure the re-
installation of electricity and other utilities infrastructure due to vandalism and the provision of electricity
to the new (densification) erven timeously.

Project Communication will include the following duties:

e The Lead Consultant (Project Manager) shall report directly to the City’s internal
Project Manager assigned to the project. All deliverables will be submitted to the
City’s Project Manager as draft documents for review and comment;
Organising and chairing regular meetings of the Professional Team;
Arranging and attending Project Steering Committee meetings;
Secretarial services for the Professional Team and Project Steering Commitiee;
Programme and budget updates must be provided at monthly meetings;
Applying for project approval and funding from Provincial Government;
Provincial Government must be provided with any information they require in terms of
their subsidy and project approvals.

The composition of the Project Steering Committee will consist of: Representatives of the beneficiary
community, Ward Councillor, Sub-Council Chair or nominated Councillor Representative, Relevant City
Officials, Consultants and an official from PGWC. (Refer to City of Cape Town’s policy document on
“Housing Project steering Committee”).

The Professional Team will comprise the Project Manager, Geo-Technical Engineer, Environmental
Assessment Practitioner, Transport Engineer, Civil Engineer, Town Planner, Architect, Health and
Safety Officer, Land Surveyor, Clerk of Works (Civils), Environmental Control Officer, Community
Facilitator, Conveyancing Attorney, relevant City & Provincial officials.

The Professional Team will attend Project Steering Committee meetings, Planning, Design
Development meetings, Technical meetings, Site Meetings and Public Meetings, as and when required.

Time Management: including the preparing and updating of a project programme, and ensuring
adherence to it by all professionals and contractors.

Risk Management: including the identification of, assessment of, ongoing control of and mitigation
measures against risk. Putting Risk Management plan in place.

Cost Management; including budgeting all sources of finance — state housing subsidy, MIG (if required),
the City's contribution to the increased service levels, end-user finance and beneficiary contributions.
The applications to Province for project approval and subsidy funds will also form part of the brief.

Construction Quality;

a) The Project Manager will complete all documentation necessary for registration of the
project with the NHBRC.,
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b) The Project Manager will ensure that the individual properties are registered.

c) The Project Manager will manage the interface between the Builder and the NHBRC
inspectorate, and provide the NHBRC with all requisite documentation.

d) The Project Manager is responsible for the timeous submission of all building plans
for registration with, scrutiny and acceptance by Council's Building Control Officer.

e) The Project Manager will ensure that the Builder gives adequate notice of
commencement of work to the Building Control Officer.

f) The Council Building Inspector is responsible for ensuring compliance with drainage,

boundary setback and empirical foundation regulations. The Building Inspector is not
accountable for the quality of workmanship.

s)) The Project manager will set up a robust quality management system including
records of inspection, testing and acceptance of materials and completed work, and
ensure that this is maintained for the duration of the project.

h) Progress payment certificates issued by the Project Manager must be rigorously
correlated to the quality management system.
)] Original records of the quality management system must be kept off-site with copies

on site for ease of reference during physical audits

Government Initiatives such as the Extended Public Works Programme (EPWP). While houses are
considered to be labour-intensive, the trenching for water pipes and sewers should be done within
EPWP principles to generate some local employment. The Lead Consultant (Project Manager) is to
ensure that the Civil Contractor and the Builders implement the EPWP principles, including recruitment
and accredited training of unemployed people, and in service training. The Contractor and Builders must
have on their staff managers and supervisors who have been certified by accredited training institutions
to implement EPWP projects. The Lead Consultant (Project Manager) will ensure that proper records
are kept of all EPWP initiatives.

Sustainable construction through an increase in the City's use of renewable energy, environmental
conservation and increasing the efficient use of energy, the City would like to contribute towards the
City's Strategy i.e. Shared Economic Growth and Development, Sustainable Urban Infrastructure and
Services, Integrated Human Settlements Directorate, Health, Social and Human Capital Development
and Good Governance and Regulatory Reform in this contract.

Project Enrolment of the project with the NHBRC (or ensuring that the contractor complies with all the
NHBRC requirements. (All fees payable to the NHBRC will be paid by the CoCT) ‘

Geotechnical Engineer
The Geo-Technical Engineer shall be responsible for the following:

o Provide a Preliminary Geotechnical Site Investigation all in accordance with the requirements
of the Generic Specification GFSH-2 of the National Department Human Settlements

o  Provide a Phase 1 Geotechnical Site Investigation all in accordance with the requirements of
the Generic Specification GFSH-2 of the National Department Human Settlements
e Provide a Phase 2 Geotechnical Site Investigation all in accordance with the requirements of
the Generic Specification GFSH-2 of the National Department Human Settlements
Environmental Assessment Practitioner
The Environmental Assessment Practitioner shall be responsible for the following:
e Ascertain and obtain all required Environmental Authorisation .in accordance with the
requirements and regulations of the National Environmental Management Act (No. 107 0f1998)
(NEMA)
e Provision of an Environmental Impact Assessment (EIA)
Transport/Traffic Engineer

The Transport Engineer shall be responsible for the following:

o Provision of a Traffic Impact Assessment (TIA) as part of the Environmental Impact
Assessment (EIA)
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The Civil Engineer
The Civil Engineer shall be responsible for the following:

Site Inspection, Pre-planning & Assessment of Existing Services

The Civil Engineer will give engineering input to the re-subdivisional town planning exercise to optimise
the use of existing services to the plots to assist in the selection of suitable development options and
obtaining the necessary approvals. For this the Engineer will need to assess the bulk services
capacities, assessment reports and development feasibilities of the site.

The professional team shall inspect the proposed sites to familiarize themselves with the nature of the
sites and the conditions under which work (both the provision of professional services and construction
work by others) will be executed.

The Employer will make arrangements to make all record drawings relating to the site available to the
Engineer at no cost. However it is the Engineers responsibility to locate, search through and collate all
available data, drawings and plans necessary to provide the service required in terms of this contract.
Any investigations required to corroborate the as-built information provided, shall be the responsibility of
the Engineer and shall be allowed for in the fee tendered. Any specialist investigation required may only
be carried out with the approval of the Employer and shall be paid for as a recoverable expense.

Preliminary Design

e The Engineer will give input to the design of the most cost effective town planning layout and draft
a preliminary engineering services design according to approved City of Cape Town engineering
service standards for the provision of the required water reticulation, sewer, roads and stormwater
networks to all the proposed residential sites.

e The Engineer will ascertain the status and condition of existing engineering services and
recommend any necessary repairs and rehabilitation.

e In this regard the Engineer will be required to prepare preliminary cost estimates for repairs and for
various options for additional services prior to the finalization of the revised sub-divisional layout.

e The Engineer shall be responsible for all service enquiries, wayleave applications and obtaining the
necessary authority or permission from the Service Authorities to carry out all work in terms of this
project. All applications in this respect must be carried out timeously.

The Land Surveyor will retrieve all existing General Plans, for the revised subdivisional layout provide a
calculated (provisional) General Plan and a calculated Base Plan showing all existing engineering
services and topographical features in digital and/or hard copy format for purposes of civil services
design.

Final Desigh and Documentation

Upon the finalization and approval of the revised subdivisional layout, housing typologies and
engineering servicing options the Engineer shall finalize the civil services design and produce detail.
design drawings, specifications and the necessary tender documentation. A set of draft plans and draft
tender/contract documents shall be submitted to the Employer for comment and approval prior to going
out to tender. All drafts must be thoroughly checked by the Project Manager prior to submission. The
tender/contract document shall be submitted to the Employer for checking at least two weeks prior to
tenders being advertised. The Engineer shall supply the Employer with an electronic copy (on CD) of
the tender/contract document once approved.

The Engineer shall be required to:

e Prepare design working drawings and tender documentation that will favour labour intensive
 construction methods in accordance with the Expanded Public Works Programme (EPWP).
e Obtain approval of the abovementioned designs by the Technical Project Committee and the
relevant City of Cape Town engineering branches.

The construction contract document shall be prepared in the Construction Industry Development
Board's (CIDB) format. The General Conditions of Contract shall be the General Conditions of Contract
for Construction Works, 1st Edition 2004, published by the South African Institution of Civil Engineering.
The Engineer shall liaise with the Employer during the preparation of the contract document to
determine any other specific requirements that the Employer may have in this regard.
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On approval of all Civil Engineering detail design drawings, two sets of paper prints must be submitted
to the Employer for signature. One set will be kept by the Employer and the other returned to the
Engineer. All other prints issued henceforth shall carry the words “Initial version signed on (date)” at the
signature location in the title block.

The Engineer shall be responsible for providing the Employer with the required number of (hard) copies
of their respective plans and tender documents for tender purposes.

254  Tender Stage
The Engineer shall be required to prepare and duplicate tender documentation, call for tenders,
evaluate the tenders received, complete a tender report, and assist the Project Manager with the award
of a contract to the successful tenderer.

255  Construction Management
The Engineer shall be required to:

o Prepare and maintain a Construction Programme in consultation with the Project Manager and
awarded contractor to be agreed upon by all relevant parties.

o Deploy a competent and appropriately experienced Clerk of Works and sufficient support staff to
monitor the quality of materials supplied and the quality of workmanship during the construction the
construction of the works.

o Ensure adherence to all relevant EPWP construction methods and reporting requirements
throughout the duration of the contract period.

On completion of the installation of the civil engineering services the Engineer shall issue a final

completion certificate, certifying that all work has been installed as per the approved design and quality

standards.

2.6 Electrical Engineer

26.1  The Electrical Engineer shall be responsible for the following:

o During the Investigation Phase, prepare an outline report, for use by the Town Planner, on the
feasibility, at not unduly excessive cost, of providing bulk electrical power to the Project for the
purposes of street lighting and the topstructures electrical supply services.

o During the Preliminary layout Phase, prepare a report containing detailed proposals and cost
estimates for the provision of street lighting, internal electrical services and bulk supply
provisions for which the supply authority is responsible.

o During the Design Phase, prepare designs, working drawings and tender documents for the
installation of street lighting, any additional intemal electrical services required and any bulk
supply provisions for which the supply authority is responsible. Analyse the tenders received
and make recommendations for the acceptance of tenders.

o During the Construction Phase provide a level 2 construction monitoring staff as described in
Generic Specification GFSH-8 of The National Department of HUMAN SETTLEMENTS
DIRECTORATE.

2.7 Town Planner
The Town Planner shall be responsible for the following:

2.7.1 Primary Responsibility
The Town Planner should investigate the subject properties to acquaint him-fherself with the current
zoning of the erven.

272  Input from project team: To liaise with, and co-ordinate the activities and inputs from any other
Professional appointed to the project team, insofar as their inputs may have a bearing on the
Application in terms of the Land Use Planning Ordinance, 1985 (Ordinance 15 of 1985). This would
include ensuring the coordination of relevant procedures such as advertising and public participation
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with the requirements of the Land Use Planning ACT (LUPA) and any other relevant legislation,
wherever possible.

Input to project team: To provide input to the planning and design process of the + 361 proposed
housing opportunities and to ensure that sustainable principles are recognised. This would include the
relevant features of the proposed sites and surroundings which create both opportunities and
constraints to development, as well as promoting a sustainable development model appropriate to the
receiving environment, incorporating key energy, water, waste, public space, mobility and biodiversity
design features.

Anticipated Inputs:

o  Attending briefing sessions and site visits as may be necessary,

o Preparing and placing notices in the press about the proposed project to satisfy the
requirements of LUPA (the costs will be borne by the City);

o Coordination of all public participation required in terms of LUPA, including liaising with the
Community Liaison Officer, to arrange & facilitate meetings, establish a Community Housing
Project Steering Committee, produce minutes, resolve disputes, efc; :

o Preparing all documentation necessary in terms of LUPA to be submitted to the public and
Council, as appropriate; and

o Attending all scheduled Technical Project Committee, Community Housing Project Steering
Committee meetings, and any other meetings with third parties and/or authorities as may be
necessary. : '

Key steps in the Process:

The procedures required for an Application in terms of Section 30 of the Land Use Planning Act, 1985
(Ordinance 15 of 1985) would involve the following key steps:

- Site visit(s) and the collection of relevant site information needed for the application;

- Coordination of pre-application meetings with relevant Authorities and the City's Internal
Departments in order to establish their requirements;

- Public participation, including advertising and the notification of adjacent and/or directly
affected property owners;

- Submission of relevant reports and supporting documentation, in line with the requirements of
Council; and '

- Coordination of ‘specialists’ input if needed during the planning assessment stage.

Formulation of a layout plan:

® You shall prepare a layout plan for high density (average of100m?) residential erven on the site
with a strong focus on the design of the public environment. The Professional team will be
required to integrate the concepts for promoting good quality living environments embodied in
this plan. '

° You will obtain all information required for the preparation of such layouts, including SG
diagrams and servitude information. ,

° The layouts shall be work-shopped with the Steering and Project Committees (consisting of
representatives of beneficiaries). In this regard you will be required to prepare and run a
maximum of six (6) workshops.

° You are required to prepare all material for the above workshops to ensure that planning
concepts are conveyed effectively. This will include the use of visual aids such as photographs.

° The layouts shall be prepared based on prioritizing pedestrian/public transport access and
minimizing dependence/provision for private vehicles. In terms of this model the following
standards are to be used as a point of departure:

. Erf sizes: approximately 100m” .
- Full services are to be provided to each site.

° You will be required to prepare a conceptual development framework indicating how the model
will work. The design of the block, unit placement and street frontages should be presented at
this stage.

The layout shall be formulated in consultation with the Engineer to ensure cost efficiency.

° The concepts and layout plan shall be work-shopped and approved by the local area planning,
transport planning and engineering offices prior to it being work-shopped with any
representative of the beneficiary community.

° The Town planner will finalize the various house designs and produce 3 conceptual Site
Development Plans for each of the 8 Sites .A set of draft plans s shall be submitted to the
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Employer for comment and approval.. All drafts must be thoroughly checked by the Project
Manager prior to submission.

o Design various housing typologies that are responsive to a range of beneficiary space and
affordability requirements in accordance with the NHBRC and National Housing Department’'s
minimum housing standards..

© Prepare designs that will favour sustainable development principles in accordance with the
City's Green Building guidelines and thereafter prepare bill of quantities, specifications and
tender documentation. '

° Obtain approval of the abovementioned designs by the Bid Specification Committee and the
City's Building Development Department.

e You are required to ensure that sufficient information is provided to obtain approval of the SG
plans and that the approvals, which you obtain, are in line with acceptable survey practices.

® The Council will provide a list of existing street names to you, and you will be required to

provide the Council with a plan indicating the name of each of the existing streets, to the
Councils satisfaction. You will similarly be required to provide the Council with a plan indicating
street numbers (re-numbering) to the Council’s satisfaction.

° You will be required to place all advertisements and notices related to the application, but any
costs related thereto will be borne by the City.
° All plans to be in electronic and hard copy format as per Council’s GIS data requirements.

Reporting Requirements

The Town Planner will be required to revise the documents accordingly prior fo the acceptance of the
products as final for the purposes of public participation or submission to the relevant Town Planning
Section.

Interested & Affected Parties

The Town Planner is required to make provision for attending at least one public meeting in the Delft
area: at least one Community Housing Project Steering Committee meeting per month (up to a
maximum of 6 meetings/workshops) or as required by the City's Project Manager; at least one Technical
Project Steering Committee meeting per month or as required by the City’s Project Manager; provide
short written updates to the City's Project Manager on the progress of the project, submitted on a
monthly basis or as required.

Time Frames
The Town Planner will be required to complete the above scope of work in the shortest time possible

within the ambit of the LUPO Requirements. Work product must be delivered in accordance with the
time frames agreed with the City's Project Manager. :

Specialist Input

Should the Town Planning Department take a decision, call for any further information, studies or work
to be undertaken, that is beyond the scope of work outlined above, the cost of such (specialist) studies
will be the subject of a separate contractual agreement once the scope of such studies is known.

Health and Safety Officer
The Health & Safety Officer shall be responsible for ensuring that all Occupation Health & Safety
regulations are adhered to in the planning, design and implementation stages of this project. His/her
duties shall include drafting and maintaining project Safety Plans, monitoring and reporting thereof and
attending meetings.

The Land Surveyor

The Land Surveyor shall be responsible for the following:

2.9.1 Cadastral Surveys: - The Land Surveyor's services will be required in fwo phases:
o Phase 1: Supply of Provisional General Plans
To prepare, submit, and obtain provisional approval (by the Surveyor General) of General Plans for
the approved layout. The field survey shall include the pegging of the extent of the project layout,
picking-up of all engineering services on the site and topographical features of the site. No internal
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beacons are to be placed at this stage. The General Plan shall include the plotting of all servitudes
and spatial rights which are required to be registered in order to enable the approval of the General
Plans as well as the payment of all fees required by the Surveyor General for such approval.

The scope of work also includes the following:

- To prepare a calculated Base Plan from the town planning layout plan provided by the Town
Planner showing all existing engineering services and topographical features. This Base Plan
must be provided to the Civil Engineer, in hard copy andfor digital format, to be used in the
design of civil services.

- Provisional General Plans shall be prepared from this Base Plan once the planning process

has been completed.

- You are required to liaise with the Town Planner to ensure that you are provided with sufficient
information to obtain approval of the SG plans and that the town planning approvals are in line
with acceptable land surveying practices.

Phase 2: Supply of Final General Plans

- You will place the beacons of the internal erven as and when required.

- You will prepare the final sheet of the general plans and submit same to the Surveyor General
for final approval;

- In the event that amendments to the General Plans are required, you will undertake the
following actions:
o You will frame the necessary amending General Plans
o You will supply same to Town Planner to obtain the necessary Town Planning consents
o You will submit the amending General Plans to the Surveyor General for approval once

the Town Planning approval has been received.

You shall survey and place Erf pegs for all erven in the project in accordance with the Land Survey Act.
In this regard please note that:

It may be necessary for the Erf pegging to be completed in a number of stages over an extended
period of time. General Plans may also be required to be submitted in Phases in order to comply
with land survey and/or development requirements, .

Final pegging of the individual erven will only take place after construction of services.

You may be required to place “block corner pegs” on the blocks before civil construction starts. The
contractor will be liable for protection of these pegs once placed. You will also be required to place
two coordinated and levelled permanent beacons adjacent to each site for use by the contractor as
benchmarks.

The replacement of pegs disturbed during construction shall be at the cost of the City of Cape
Town. The City's Project Manager will request such replacement in writing if required.

Pegging of the site may be required while construction work is still in progress on the site. In this
eventuality you are to liaise with the contractors on site to be kept informed of their actions.

Pegging of each part of the site may only proceed on written instruction from the City's Project
Manager.

You will be required to mark Erf numbers on the kerb to enable the person responsible for
handovers to identify the correct erven.

You shall prepare accurate cadastral plans showing all temporary and permanent features including all
informal structures located on the site if any. The positions of the structures are to be mapped from
recent aerial photographs.

You are to report directly to the Project Manager

The Land Surveyor is required to make provision:

Confract
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Clerk of Works (Civils) (Appointed by and reports to the Civil Engineer)
The Clerk of Works (Civils) shall inter-alia be responsible for the following:

Performs any duties and responsibilities assigned to him by the Civil Engineer

Ensure that the work being constructed conforms to the minimum specifications and standards.
Ensure that all required testing is carried out and approved.

Ensure Contractor is compliant in terms of the EPWP.

Ensure Contractor is compliant regarding local Labour and local Sub-contractor obligations
Liaises with all other Goverment Department and NHBRC Inspectors

Provide a monthly report regarding Progress, Quality, Local Labour and Local Sub-contractors
on site, for discussion at the monthly Site Meetings.

Environmental Control Officer
The Environmental Control Officer will be respansible for the following:
o Ensuring compliance with all conditions of approval pertaining to environmental matters.
o Undertake weekly site visits to ensure compliance with conditions of approval as contained in
the Environmental Authorisation.
e A monthly written report to be provided to the Lead Consultant.
o A site closure checklist will be complied for each phase of the project.

The Community Facilitator shall be responsible for the following:

Community Facilitation:

»  You will be required to establish and manage a housing project steering committee,
ensure effective public participation, as well as effective conflict resolution and
management.

Conveyancing Attorney
The Conveyancing Attorney will be responsible for the following: |

Legal Work:
»  The opening of the township register for GP’s of the sites.
Conveyancing certificates for all parent erven by a qualified attorney listing restrictive
conditions, if any, and certifying zoning of these erven.

The Scope of Work includes the design, documentation, construction supervision and administration of
the electrical reticulation for the housing project

3. APPLICABLE NATIONAL AND INTERNATIONAL STANDARDS

The Service Provider shall take cognisance of, and adhere to, all applicable national and international
standards in the execution of his own work and when compiling specifications for construction works.
International standards should only be used where no national standards exist, or where it is the norm to
use or refer to international standards.

4. APPROVALS
The Service Provider shall be responsible for obtaining the following approvals:

(a) Approval of the preliminary design, detail design, and contract document from the Employer,

(b} Environmental Authorisation )

(c) Town Planning Approval

(d) Civil Engineering Services and infrastructure Plans Approval from the Local Authorities

(e) NHBRC Project Enrolment Application and Approval
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() Wayleave approval from all service authorities.

Notwithstanding any approval received from the Employer, the Service Provider shall remain
responsible for all work carried out by the Service Provider in terms of this contract.

EXTENT OF THE SERVICES

The services required in terms of this brief extend mainly to town planning, civil and electrical design,
approvals, compilation of tender documentation, procurement and monitoring of the construction of the
infrastructure services, the provision of approximately 361 serviced erven and approved conceptual
house plans and Site Development Plans

The services to be provided in terms of this contract are inextricably linked to the Employer's three year
capital budget, and it should be noted that while the Employer has every intention of completing the full
Scope of Work making full use of the budget allocation, the Employer's budget is subject to periodic
review. Should it become necessary to vary the scope of work or even suspend or terminate this
contract, such variation, suspension or termination shall be dealt with in accordance with the provisions
of the Standard Professional Services Contract as amended by the Contract Data.

USE OF REASONABLE SKILL AND CARE

The Service Providers’ attention is drawn to the fact that the proposed housing development will be
constructed on existing parcels of vacant land within an existing township. Safety of persons and
property is of paramount importance, closely followed by the minimisation of disruption and
inconvenience to the nearby residence and general public.

The Service Provider is therefore required to provide all aspects of the Service with all reasonable care,
diligence and skill in accordance with generally accepted professional techniques and standards.

BRIEF
Terms of Reference

The purpose of this contract is to -pr_ocure the professional services necessary to implement the
Employers objective of providing the required civil and electrical infrastructure and serviced erven for -
approximately 361 BNG subsidized housing units, on 3 vacant land parcels within the Bonteheuwel
Area

The engineering services to be provided in terms of this contract include, inter alia, the Planning,
Studies, Investigations and Assessments, Normal Services and Additional Services as broadly
described in the relevant sections of Board Notice 208 of 2011: Guideline Scope of Services and Tariff
of Fees for Persons Registered in terms of the Engineering Profession Act, 2000 (Act No 46 of 2000),
published in Government Gazette No 34875, 20 December 2011, as amended or amplified by the
specific requirements below. If there is any conflict between the Specific Requirements and the
Guideline Scope of Services document referred to above, the Specific Requirements shall take
precedence.

The Service Provider will furthermore be required to procure, on instruction from the Employer, any
other specialist services as may be required for the successful implementation of this project, in terms of
a sub-consultancy or sub-contract agreement.

Planning, Studies, Investigations and Assessments

The Urban Upgrade Framework for the Bonteheuwel Precinct has identified the need for urgent
subsidized housing to primarily house the backyard dwellers currently living in this area.

The main constraints of the sites are that they are situated in a built up residential suburb where the
Health and Safety, and inconvenience caused to the residence will be of primary importance.

Contract 93 C3.1
Part C3: Scope of Work Scope of Work
Reference No. 324C/2015/16



The Service Provider shall carry out all of the studies and investigations necessary to determine the
feasibility of constructing the infrastructure and housing in the a locations proposed and shall submit a
preliminary report on the technical and financial feasibility of the project together with preliminary
proposals in this regard.

Public and stakeholder participation (especially with the Parks, Water, Sewer, Stormwater and Electrical
services authorities) will be an important part of this phase of the project, and the Service Provider shall
ensure that key personnel are available to attend community and stakeholder meetings as necessary.

The cost of Planning, Studies, Investigations and Assessments shall be priced into the basic fee for the
professional engineering services required, which include the fee for normal services as described
below (Item No 1.1: C2.2 Activity Schedule refers).

7.2.1.2 Normal Services

Stage 1 — Inception

The Service Provider shall provide those services as described in the relevant section of Board Notice
190 of 2010: Guideline Scope of Services and Tariff of Fees, as are necessary to establish the
Employers requirements and preferences assess user needs and options and confirm the project brief
moving forward. i

Ongoing public and stakeholder participation will be required during this stage of the project.
Stage 2 - Concept and Viability (Preliminary Design

The Service Provider shall, in conjunction with the other Consultants, provide those services necessary
for the development of a concept design, for both the Civil and electrical infrastructures and housing
typologies, for submission to the Employer and other relevant authorities for approval.

The preliminary proposal shall take cognisance of including possible business, POS, and other
community facilities within this development and shall ensure that the proposed new facilities are
integrated into these developments.

Further consultation with public and stakeholder groups will be required at this stage of the project.

P ~ The Service Provider shall submit a conceptual design report to the Employer for comment and
approval, including details of investigations and studies undertaken, concept development and rationale,
outline specifications and recommendations.

Stage 3 - Design Development {Detail Design)

The Service Provider shall , in conjunction with the other Consultants, provide those services necessary
to finalise the design, specifications, cost plan, financial viability and programme for the project, and
shall co-ordinate the input from all members of the professional team in this regard. ‘

The Service Provider shall be responsible for all service enquiries, wayleave applications and obtaining
the necessary authority or permission from the relevant service authorities to carry out all work in terms
of this project. All applications in this respect must be carried out timeously.

The design development shall take cognisance of all design requirements as may be imposed by the
Services Authorities, or any other authority whose services are impacted upon by the proposed
development.

A set of draft plans/drawings shall be submitted to both the Employer and services authorities for
comment and approval prior to going out to tender. All plans must be thoroughly checked by the Service
Provider's project leader prior to submission. On approval of the detail design drawings, two sets of
paper prints must be submitted to the Employer for signature. One set will be kept by the Employer and
the other returned to the Service Provider. All other prints issued henceforth shall carry the words “Initial
version signed on (date)" at the signature location in the title block.
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The Service Provider shall prepare any further plans, designs and drawings (over and above the tender
drawings), which may be necessary for the execution of the works. The preparation of any shop
drawings required for manufacture and installation ,or the detailed checking of such, where prepared
and submitted by the construction contractor, shall for part of the normal services to be provided by the
Service Provider.

Stage 4 — Documentation and Procurement

The Service Provider shall, in conjunction with the other Consultants, provide those services necessary
for the preparation of procurement documentation, advertising of tenders, and the evaluation of tenders
received. The service Provider shall confirm the Employer's procurement (Supply Chain Management)
policies and procedures prior to the preparation of any procurement documentation.

The construction contract document shall be prepared in the Construction Industry Development
Board’s (CIDB) format. The General Conditions of Contract shall be the General Conditions of Contract
for Construction Works, 2™ Edition 2010, published by the South African Institution of Civil Engineering.
The Service Provider shall liaise with the Employer during the preparation of the contract document to
determine any other specific requirements that the Employer may have in this regard.

The Service Provider shall ensure that all of the requirements, limitations and/or restrictions on
construction as may be imposed by the Services Authorities are incorporated into the specification and
that, where necessary, tenderers are given the opportunity to price for the impact of such
requirements/limitations/restrictions..

Specifications shall include, inter alia, a Health and Safety Specification, and an Environmental
Management Plan.

The Service Provider should note that it is the Employer's preference that all payment items be
measured out in the Bills of Quantities, as opposed to the use of provisional sums or prime cost items.
Should provisional sums or prime cost items of greater value than R200 000 (incl. VAT) be included in
the Bills of Quantities, the Service Provider will be expected to follow an open competitive process in
respect of these items, on behalf of the contractor. This will include the preparation of a tender
document, advertising and receiving tenders, and evaluating same on behalf of the contractor, at no
extra cost to the Employer.

It is furthermore noted that the creation of employment within the communities adjacent to the sites of
the proposed housing development is an important consideration and wherever practicable labour
intensive technologies shall be incorporated into the design and specified in the contract document. The
Service Provider shall establish the requirements of the Employer in this regard.

The Service Provider shall attend a Bid Specification Committee meeting prior to the finalisation of the
contract document and the advertising of tenders. All comments of the committee shall be incorporated
into the final contract documents. A draft contract document shall be submitted to the Employer for
scrutiny at least one week prior to the Bid Specification Committee meeting taking place.

Once the contract document has been finalised, the Service Provider shall supply the Employer with an
electronic copy of the document. .

The Service Provider shall be responsible for providing the Employer with the required number of copies
of plans and tender documents for tender purposes (both hard copy and on compact disc).

The Service Provider shall, during the tender period, attend and preside over a tender clarification
meeting, and respond to all queries received during this period.

Once tenders close, the Service Provider shall evaluate all valid tenders received and shall prepare a
tender evaluation report (which shall include a recommendation) for consideration by the Employer's Bid
Evaluation Committee (BEC). The Service Provider shall present his evaluation to the BEC, respond to
any queries the committee may raise, and follow up on any issues requiring the Service Provider's
attention/action.

Once approved by the Employer, the Service Provider shall facilitate the signing up of the construction

~ contract.
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Stage 5 — Contract Administration and Inspection

The Service Provider shall, in conjunction with the other Consultants, provide those services as required
to manage, administer and monitor the construction contract, including co-ordination of the inspection of
the works by the other members of the professional team as and when necessary.

The service to be provided shall include, where necessary the detailed checking of shop drawings
prepared by the contractor for manufacture and installation.

The Service Provider shall also, in particular, ensure that all payment certificates, preferential
procurement and labour returns, and contract participation expenditure reports are timeously submitted.

Stage 6 — Close-Out

The Service Provider shall complete the project close-out as described in the guideline scope of
services.

As-built plans/drawings shall be submitted to the Employer in electronic format (preferably .dwg,
otherwise .dxf) as well as one complete set of paper prints.

The Service Provider shall also compile a project close-out report for submission to the Employer, which
includes, inter alia, technical details of the project, the project team, project cost, completion dates,
construction details and design changes, delays and the reasons thereof, problems encountered and
the solution thereof, conclusions and recommendations. '

7.2.1.3 Additional Services

Service Enquiries/Wayleave Applications

The Service Provider shall, in conjunction with the other Consultants, be responsible for all initial service
enquiries/wayleave applications from the services authorities, the requirements of whom shall be carried
through into the designs and tender documentation as necessary.

Targeted Procurement

“The Service Provider shall provide all services related to targeted procurement in respect of the
construction contract including, but not limited to, incorporation of targeted participation goals, the
measuring of key participation indicators, auditing compliance by the construction contractor.

Act as Leader of the Professional Team

Where other disciplines have sub-contracted their services to the Service Provider, the Service Provider
shall assume leadership of the professional team and be responsible for the overall administration, co-
ordination, programming of design and financial control of all works included in the services.

Construction Monitoring

Construction monitoring is considered to be a vitally important part of this project, requiring the full time
input of an experienced individual (Clerk of Works) site. For this reason it is specified that a level 4
construction monitoring service (as per the Guideline Scope of Services document referred to above)
must be provided by the Service Provider. ‘

Act as the Employer’s agent in terms of the Occupational Health and Safety Act

The Service Provider, in submitting a tender for this professional services contract, shall be deemed to
have acknowledged acceptance of the appointment as the client's agent in terms of the Occupational
Health and Safety Act, 1993 (Act No 85 of 1993) and the Construction Regulations, 2003, should the
Employer accept the tender. The Service Provider shall, as such, execute all of the duties of the client
as contemplated in the Construction Regulations.

If the Service Provider considers it necessary to employ the services of a safety specialist in order to
execute the abovementioned duties, the cost thereof must be included in the fee tendered for this
aspect of the project.
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7.3

7.4

7.5

The Service Provider's attention is also drawn to the responsibilities of the designer of a structure in
terms of the Construction Regulations, and shall comply with all requirements in this regard.

The Service Provider shall, apart from conducting his own activities in compliance with the Occupational
Health and Safety Act, 1993 (Act No 85 of 1993) and Construction Regulations, 2003, ensure that any
sub-consultants/sub-contractors employed by the Service Provider also comply with the requirements of
the Act and Regulations. The Service Provider shall enter into an agreement with the Employer in this
regard before the commencement of any work related to this contract (Form C1.3, Part C1, refers).

Time Frames/Milestones

Milestones set by the Employer typically revolve around budget cycles and the need to spend the
budget in any given financial year. The important milestones are therefore the financial year ends (30
June each year) and the Service Provider will be expected to establish a project programme, in
consultation with the Employer that takes cognisance of the budgets available and the budget cycles.
Once agreed; the Service Provider is expected to ensure that the programme is adhered to,-and to
intervene timeously if necessary.

For this project we have estimated a time period not exceeding 36 months, from the date of appointment
to works completion.

The Service Provider shall submit a revised programme as and when required by the Employer.

Places for the Performance of Specific Tasks

It is anticipated that the majority of the work involved in the reporting, preliminary design and detail
design and tender stages will be undertaken at the Service Providers local office. The construction
monitoring service will take place at the site of the project.

The Service Providers personnel will however be required to attend meetings elsewhere in the Cape
metropolitan area as and when required, and it may be necessary to carry out inspections at the
contractor’s (or sub-contractor’s) yard(s) wherever they may be.

Reporting Requirements

Aside from the three particular reports required in terms of the brief above (the Conceptual Planning
Report, Tender Evaluation Report and Project Close-Out Report), the Service Provider will be required
to prepare and submit a monthly Management Report which .addresses all matters pertaining to the
Project.

Furthermore, the Service Provider shall submit monthly cost reports to the Employer showing
expenditure in respect of both the Service Provider's appointment and the construction contractor's
contract, together with the anticipated spend to the end of the financial year in question.

The Conceptual Planning Report shall be submitted within the time frames agreed to by the Employer.

- The Tender Evaluation Report shall be submitted to the Employer within two weeks of tenders for the

construction works having been received.
A preliminary Project Close-Out Report shall be submitted to the Employer within three months of the

Certificate of Completion having been issued, which shall be updated as necessary and re-submitted
within three months of the issue of the Final Approval Certificate.

REFERENCE DATA
A copy of the Spatial design framework report for this area is available for inspection at the offices of the

Employer during the tender period. A copy of this report will be made available to the appointed Service
Provider for reference purposes. :

APPLICABLE NATIONAL AND INTERNATIONAL STANDARDS

The Service Provider shall ensure that cognisance of all applicable national and international standards

are taken in the execution of his/her own work and that of his/her sub-consultants in the design and compilation
of specifications for this project. International standards should only be used where no national standards exist,
or where it is the norm to use or refer to international standard
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10.

11.

APPROVALS
The Service Provider shall be responsible for obtaining the following approvals:

(g) Approval of the implementation programme from the Employer,

(h) Approval of the conceptual and preliminary designs from the Employer,

(i) Approval of the project from Heritage Western Cape (if required),

() Approval (authorisation) of the project from the Department of Environmental Affairs and
Development Planning.

(k) Approval of the detail design, drawings and contract document from the Employer,

() Wayleave approval from all service authorities,

(m) Approval of the accommodation of traffic plans from the Traffic Manager,

(n) Project Enrolment from the NHBRC.

(o) Approval of the Clerk of Works from the Employer,

(p) In respect of time based services, approval of the allocation of staff from the Employer.

(q) Approval for the employment of specialist sub-consultants from the Employer.

Notwithstanding any approval received from the Employer, the Service Provider shall remain
responsible for all work carried out by the Service Provider and its sub-consultants in terms of this
contract.

PROCUREMENT
Preferential Procurement

The works shall be executed in accordance with the conditions associated with the granting of
preferences detailed in Schedule 19: Preferencing Schedule where preferences are granted in respect
of B-BBEE contribution. In particular, the Service Provider may not sub-contract more than 25% of the
value of the contract (as defined in Schedule19) to sub-contractors that do not have an equal or higher
B-BBEE status level than the Service Provider, unless the sub-contractors are exempted micro
enterprises that have the capability and ability to execute the sub-contract works.

For the purposes of this contract, the term “sub-contractor” (used in the context of sub-contracting to the
Service Provider) shall include all sub-consultants employed by the Service Provider.

A financial penalty, as described in Schedule 19, shall be applied in the event that the Service Provider
sub-contracts more than 25% of the value of the contract to sub-contractors that do not qualify for at
least the preference points that the Service Provider qualified for (unless proven to be beyond the
control of the Contractor, or the sub-contractors are exempted micro enterprises).

Notwithstanding the application of penalties, the Service Provider's attention is drawn to other sanctions
that may be applied by the Employer (listed in Schedule 19) with due consideration to the
circumstances. .

Monitorihg the use of sub-contractors/sub-consultants

In order to ensure that not more than 25% of the value of the contract is not sub-contracted to sub-
contractors that do not qualify for at least the preference points that the Service Provider qualified for,
the Service Provider shall submit to the Employer, as and when required, a B-BBEE Sub-contract
Expenditure Report. The format of this report is provided in Annex 1 attached.

The Service Provider shall submit to the Employer documentary evidence (either an original valid
B-BBEE status level verification certificate in- terms of the Construction Sector Charter on Black
Economic Empowerment, or an Exempted Micro Enterprise certificate issued by a registered auditor,
accounting officer (as contemplated in section 60(4) of the Close Corporation Act, 1984 (Act No. 69 of
1984)) or an accredited verification agency, or certified copies thereof) in terms of the Preferential
Procurement Regulations, 2011) of the B-BBEE status level of every sub-contractor employed by the
Service Provider. Until such time as documentary evidence as described above has been submitted to
the Employer, a sub-contractor shall be deemed to be a non-compliant contributor.

The Service Provider shall furthermore, on the written request of the Employer, provide documentary
evidence showing the value of work sub-contracted to any or all of the sub-contractors employed by the
Service Provider.
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13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

FORMAT OF COMMUNICATION

All requests for formal approval from the Employer, or any other body, shall be submitted in writing in
hardcopy format. Interim payment claims shall be submitted in the same format, accompanied by an
original tax invoice. Ad-hoc communication between the Employer and the Service Provider may be
conducted per facsimile or in electronic format (e-mail).

All plans and contract documents submitted for approval shall be in hardcopy format.

KEY PERSONNEL

The Service Provider shall maintain the involvement of the following key personnel as the exigencies of
this contract require:

A Lead Consultant (Project Manager), the tenderer, with at least a bachelors degree qualification
in the built environment, and at least 7 (seven) years verifiable post graduate experience in the
management of planning and implementation of low-cost or affordable housing developments who will
assume full contractual responsibility with the employer and full responsibility for the professional team
and all the work carried out in terms of this tender, which is primarily assembling, managing and driving
the professional team. The Lead Consultant must be a member of a relevant professional body or
institute and must provide proof in this regard.

A Geotechnical Engineer, who is registered in terms of the Engineering Professions Act 2000 (Act
No. 46 of 2000) as a Professional Engineer and who has the necessary experience and training to
undertake geotechnical engineering work in relation to housing developments. The Engineer will have
the required professional Indemnity Insurance and will be responsible for all such work carried out in
terms of this tender.

An Environmental Assessment Practitioner with at least 5 (five) years verifiable post graduate
experience in environmental, noise and heritage impact assessments, who will be responsible for all
such work carried out in terms of this tender.

A Transport/Traffic Engineer with at least 5 (five) years verifiable post graduate experience in
Traffic impact assessments, who will be responsible for all such work carried out in terms of this tender.

A registered Civil Engineer or registered Civil Engineering Technologist with at least 5 (five)
years verifiable post graduate experience in the design and construction of affordable housing
development and possesses a NQF 7 EPWP certification (Labour Intensive Construction Methodology),
who will be responsible for all civil infrastructure, planning, design and implementation work carried out
in terms of this tender.

A registered Town Planner with at least 5 (five) years verifiable post graduate experience in town
planning practice for affordable housing projects and responsible for all town planning work carried out
in terms of this tender.

A registered Health & Safety Officer/Specialist with at least 5 (five) years verifiable post
graduate/registration experience in residential construction sites who will be responsible for all health &
safety planning and assurance work carried out in terms of this tender. :

A registered Land Surveyor with at least 5 (five) years verifiable post graduate experience in
surveying low income housing developments and who will be responsible for all such work carried out in
terms of this tender.

A Clerk of Works (or equivalent) with at least 5 (five) years verifiable post graduate experience in
construction site supervision of the construction of low-cost housing and related infrastructure, and
possesses a NQF 5 EPWP certification (Labour Intensive Construction Methodology) who will be
responsible for all on-site construction activities (incl. quality assurance) in terms of this tender.
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14.

14.1

14.2

14.3

23.

24,

25.

26.

An Environmental Control Officer with at least 2 (two) years verifiable post graduate experience
in monitoring environmental compliance, who will be responsible for all such work carried out during the
construction phase of this project

A competent Community Facilitator with at least 5 (five) years verifiable experience in low-cost
housing processes, who will be responsible for all public participation and stakeholder engagement work
to be carried out in terms of this tender.

A registered Conveyancing Attorney with at least 5 (five) years verifiable post graduate
experience in low-cost housing property registration and transfers who will be responsible for all
Conveyancing work carried out in ferms of this tender.

A registered Electrical Engineer with at least 5 (five) years verifiable post graduate experience in
subsidy housing developments regarding electrical infrastructure planning, design and implementation
and who will be responsible for all work carried out in terms of this tender.

All the professionals must currently be registered with their respective professional bodies, e.g.
Engineering Council of South Africa. The registration numbers of these individuals must be
indicated on Schedule 9, Paft T2.2; Returnable Schedules. The Curriculum Vitae and proof of
registration of all key personnel (including sub-consultants), must be submitted with the tender
submission, appended to Schedule 9. Key personnel will be expected to operate out of the local
office, as the exigencies of this project require.

Where required, the professional registration numbers of the key personnel must be indicated on
Schedule 9, Part T2.2 ; Retumable Schedules. The curriculum vitae of all key personnel (including
sub-consultants), must be submitted with the tender submission, appended to Schedule 9.

Should it become necessary to replace any of the key personnel listed at the time of tender during the
course of this contract, they may only be replaced by individuals with similar or better qualifications and
experience, who satisfy the minimum requirements and then only with the approval of the Employer.

MANAGEMENT MEETINGS
Management Meetings

During the initial stages of this project (Planning, Studies, Investigations and Assessments; Inception;
Concept and Viability and Design Development) the Service Provider will be expected to attend monthly
management meetings with the Employer's project management team (PMT), convened for the purpose
of managing this project. The Service Provider will present its proposals and these meetings, and take
direction from the PMT in this regard.

Community/Stakeholder Meetings

The Service Provider will also be expected to contribute to and attend community/stakeholder meetings,
presenting proposals at these forums, and taking cognisance of input from the various interested and
affected parties in the conceptual and detail design development, where possible. It is not anticipated
that it will be necessary to continue with community/stakeholder participation through the construction
period, other than to respond to any individual queries/concerns that may be raised.

Supply Chain Management (SCM) Committee Meetings
During the course of the Documentation and Procurement stage, the Service Provider shall attend and

participate in the SCM Bid Specification and Bid Evaluation Committee meetings in order to present the
contract document and tender evaluatjon report to the Employer.
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14.4 Site/Technical Meetings
During the Contract Administration and Inspection stage of this project, the Service Provider shall
convene and run monthly site meetings at which the Employer and contractor will be present, as well as
any technical meetings with the contractor as may be required to ensure the successful implementation
of this project.
14.5 Ad-hoc Meetings
The service Provider will be expected to attend ad hoc meetings from time to time, with the Employer,
stakeholder groups, or service or other authorities, in order to address specific issues as and when the
need arises.
14.6 General
The Service Provider shall be represented at all meetings by at-least one of the key personnel,
! preferably the project leader. The service provider shall provide secretarial services (for record keeping
purposes) at all management, site/technical, and ad-hoc meetings.
All charges in respect of attendance at meetings and the provision of secretarial services shall be
included in the tendered basic fee (Item No .14.3: C2.2 Activity Schedule).
15. CLAIMS FOR PAYMENT
The Service Provider may submit interim claims for payment (invoices) as the work in terms of this
contract progresses, but not more frequently than at monthly intervals. All interim claims must be
accompanied by an original tax invoice. Payment will be effected within 30 days of the date on the tax
invoice.
; 16. EMPLOYER’S RIGHT TO RECOVER COSTS
1 The Employer reserves the right to recover, by way of a deduction from any amount due to the Service
Provider, any additional cost which the Employer incurs arising out of non-performance/negligence of
L the Service Provider.
i
Contract 101 C3.1
Part C3: Scope of Work Scope of Work

Reference No. 324C/2015/16



CITY OF CAPE TOWN

HUMAN SETTLEMENTS DIRECTORATE

CONTRACT NO. 324C/2015/16

PROVISION OF PROFESSIONAL SERVICES FOR THE PLANNING, DESIGN AND SUPERVISION OF CIVIL

AND ELECTRICAL INFRASTRUCTURE FOR THE BONTEHEUWEL INFILL HOUSING PROJECT,
COMPRISING OF 361 SUBSIDISED RESIDENTIAL SITES

C3.2 Annexes

Annex 1: B-BBEE Sub-contract Expenditure Report

Annex 2: Joint Venture Expenditure Report :
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CITY OF CAPE TOWN FINANCE
ISIXEKO SASEKAPA _ SUPPLY CHAIN MANAGEMENT

STAD KAAPSTAD

Supply Chain Management

T

10 MAY 201546

NOTICE TO TENDERERS NO.1
{ Pages 1)

NOTICE TO TENDERERS NO.1

TENDER NO: 324C/2015/16
BOX NUMBER: 159
CLOSING DATE: 17 May 2016

Description: Provision of Professional Services For The Planning, Design and Supervision of Civil and
Electrical Infrastructure for the Bonteheuwel Infill Housing Project, Comprising of 361 Subsidised
Residential Sites.

Your attention is specifically drawn to the tender document, as It have been uploaded on the City's
Website. The tender document should not be available on the Website.

Please be advised this document must to be collected from our Distribution Office, 2™ Floor (Concourse
Level), Civic Centre, 12 Hertzog Boulevard, Cape Town.
Thapking you

W ecemnasraramteses f P e
On behalf of;
Director: Supply Chain Management

ACKNOWLEDGEMENT OF RECEIPT FOR AND ON BEHALF OF THE TENDERER: TENDER NO 324C/2015/14

(Name of firm in ink and capitals)



