£mON  CITY OF CAPE TOWN
j ISIXEKO SASEKAPA
Oy STAD KAAPSTAD

Making pregress possible, Togather

MEMORANDUM OF AGREEMENT

FOR THE

FRAMEWORK TENDER FOR THE PROVISION OF PROFESSIONAL
SERVICES: INTEGRATED TRANSPORT PLANNING

MADE AND ENTERED INTO BETWEEN

CITY OF CAPE TOWN METROPOLITAN MUNICIPALITY

And

REGISTRATION NO. _

CONTRACT NO: 349C/2020/21

PREAMBLE

WHEREAS  Tender 349C/2021/22  wos awarded 1o [N







CATEGORY RECOMMENDED ALTERNATIVE
TENDERER: TENDERER

“ =k B

in line with the SCM- Bid Adjudication Committee resolution SCMB 55/06/22 dated
13 June 2022 for the FRAMEWORK TENDER FOR THE PROVISION OF PROFESSIONAL SERVICES:
INTEGRATED TRANSPORT PLANNING, for the period of no longer than 60 (sixty) months from

date of commencement.

AND WHEREAS it is recorded that this Contract will be governed by the provisions of the
Standard Professional Services Contract, July 2009, 3rd Edition of CIDB document 1015
(“CIDB”) read with the Contract Specific Data (*CSD”) annexed hereto marked “PART 2:
CONTRACT SPECIFIC DATA.

NOW THEREFORE THE PARTIES AGREE AS FOLLOWS:

1. 1. PARTIES

The Parties to this Contract are:

Jd ; The City of Cape Town, a metropolitan municipality, established in terms of the
Local Government: Municipal Structures Act. 117 of 1998 read with the

Province of the Western Cape: Provincial Gazette 5588 dated 22 September .,




2000, as amended (“the City"), herein represented by The- Transport

Planning and Network Management and duly authorised hereto;

1.2, _ a private company registered in terms of the

laws of the Republic of South Africa with registration no:_ with

its principal place of business situated _(“ihe

Contfractor”), herein represented by ils duly authorised representative,

I ' copacity os [

Hereinafter, each a “Party” and together the "Parties”.
2. INTERPRETATION

2.1. In the event of any conflict between the provisions of this Contract, the CIDB
and

any Annexure atiached hereto, or any other document incorporated by
reference to this Contract, save to the extent expressly stated to the contrary,
such conilict will be resolved by giving precedence to such different parts of

this Contract in the following order of precedence:

p—

1. first, the terms and conditions of the CSD;

1.1.2. second, the terms and conditions of the CIDB;

1.1.3.  third, Parts and schedules to this Contract: and

p—
—_

4. fourth, any other documents incorporated by reference.

2.2. The provisions of this Contfract supersede and replace the provisions of any
previous agreement entered into between the Parties relating to the same

subject matter.

3. APPOINTMENT AND DURATION

3.1, The City hereby appoints the Contractor to perform the Scope of Work




to the City from the Commencement Date.

3.2, Unless terminated earlier in accordance with the provisions as set out in the
CIDB or any other provision in terms of this Contract, this Contract shall
commence on Commencement date for a period of no longer than 60

months.

MUTUAL GOOD FAITH / CO-OPERATION

4.1. The Parties represent and undertake to do all such things, perform all such acts
and take all steps to procure the doing of all such things and the performance
of all such acts, as may be necessary or incidental to give effect to the
execution of this Confract.

4.2. The Parties shall at all times during the continuance of this Contract observe
the principles of good faith towards one another in the performance of their

obligations in terms of this Contract.

OBLIGATIONS OF THE CITY

5.1. The City undertakes to perform its obligations in accordance with the
Contract,

including but not limited to the Scope of Works (Part 5), subject to the

safistactory fulfiiment of the obligations by the Contractor as set out in this

Contract,

52 The City shall moniforgnd evaluate the Contractor's performance in respect
of

the Scope of Works (PARTS).

OBLIGATIONS OF THE CONTRACTOR

6.1. The Contractor hereby agrees and undertakes to perform the Services to the

City as set out in PART5: Scope of Works.

6.2, The Confractor will perform the Works as expeditiously as possible and

furthermore agrees and undertakes to perform the services in accordance
4




with the operational requirements of the City.

4.3. The Contractor shall perform the Works in accordance with the requirements
and specifications set out in this Agreement and using the standard of
reasonable skill and care to be expected of a Contractor.

6.4, The Contractor shall, ensure that its employees, agents, representatives, sub-
Contractors and Contractors comply with this Contract and all applicable

Laws in the execution of the Works.

6.5. The Contractor will not conduct any activity of whatsoever nature which may

be detrimental fo the City’'s reputation and goodwill.

PRICING SCHEDULE

Lol The Conftract Price for the Works shall be as set out in PART4: Pricing Data.
7.2. The Contractor shall not be entitled to any other consideration for the
rendering

of the Works other than as provided for in this Contract.




DETAILS OF THE TENDERER

CITY OF CAPE TOWN
TRANSPORT: TRANSPORT PLANNING
CONTRACT NO. 349C/2020/21

FRAMEWORK TENDER FOR THE PROVISION OF PROFESSIONAL SERVICES: INTEGRATED TRANSPORT
PLANNING

SCHEDULE 1: COMPULSORY ENTERPRISE QUESTIONNAIRE

The following particulars must bs furnished. In the case of a jolnt veniure, separate onterprise questionnaires
in respect of each partner must be gomplated and < iited

Section 1:  Name of enterprise:

Sectlon 2: VAT registration number, if any; . A R

Sectlon 2a:  Natlonal Treasury Central Supplier Database registration number_
Seciion 2b; SARS Tax Compliance Status PIN ; m R

Section 3: cidbreglstrationnumber,lfany:..N.l.a.............................. .

Section 4 Particulars of sole proprietors and partners In partnerships

N [0

* Complete anly if sole propristor or parinership and attach separato pa an 3 partnors

Section 5: Particulars of
Company registration numbel "
Close corporation number ... N Q R b It T T momm oo semse e
Tax reference number M M N BT R T S R

Section 6: Forelgn Bidding Suppliers

Is tenderer the accredited represcontative in South Africa [JYes 0

for the Goods / Services / Works offered? o If yes, enclose proof

Is tenderer a forelgn based supplier for the Goods /| IYes Ho

Services / Works offered? If yes, answer the Questicnnaire lo Bidding Foreign

Suppliers (below)

Questionnaire to Bidding Foreign Suppliers

a) Is the tenderer a resident of the Republic of South | JYes PdNo
IAfrica or an entity registered in South Africa?

D) Is the tenderer a resident of the Republic of South Yes ENO
Africa or an entity registered in South Africa?

c) Does the tenderer have a permanent establishment in []Yes XINo
he Republic of South Africa?

d) Does the tenderer have any source of income in the [ JYes .IZINO
Republic of South Africa?
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) Is the tenderer liable in the Republic of South Africa [ JYes ENG
for any form of taxation?

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services
that my / our tax matters are in order;

i) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other
person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the
Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities
Act of 2004 or Database of Restricted Suppliers;

iii) confirms that no partner, mamber, director or other person, who wholly or parlly exercises, or may
exercise, contral over the enterprise appears, has within the last five years been convicted of fraud or
corruption;

iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting
lender offers and have no other relationship with any of the tenderers or those responsible for compiling
the scope of work that could cause or be interpreled as a conflict of interest; and

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of
my belief both true and correct,

SIGNED ON BEHALF OF TENDERER: Ceen s
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PART 1 : AGREEMENTS

CITY OF CAPE TOWN
TRANSPORT: TRANSPORT PLANNING
CONTRACT NO, 349C/2020/21

FRAMEWORK TENDER FOR THE PROVISION OF PROFESSIONAL SERVICES: INTEGRATED TRANSPORT
PLANNING

C1.1 Form of Offer and Acceptance
Ofier

The employer, Identified in the acceplance signaturs black, has solicited offers te enter Into a conlracl for the
procurement of;

CONTRACT 348C/2020/21: FRAMEWORK TENDER FOR PROVISION OF PROFES SIONAL SERVIGES:
TRANSPORT PLANNING

The tendarer, Identified in the offer signalure black, has examined the documants listed In the tender data and
addenda therelo as listed in the returnable schedules, and by submilling this offer has accepted tha conditions of
lender,

By the reprasentative of the lenderer, deemed lo be duly authorised, signing this part of this form of offer and
acceptance, the tenderer offers to perform all of the obligations and liablities of he service provider undor the
contract Including compliance with all its terms and conditions according to thelr true Intent and maaning for an
amount to bs datsrmined In accerdance with the conditions of contract Identifled In the contract data.

This offer may ba accepted by lhe
and returning one copy of this do
data, whereupon the tender
identified In the contract dala,

ployer by slgning the acceptance part of this form of offer and acceptance
ant to the tenderer befora the end of the period of validity staled in the lender
the parly named as the service provider In the conditions of contract

Signature(s)

NaTe(S) NI ... 7 R e

Capacity B RN A G ,
for the tenderer

(Name of organization/lenderer)

(Address of organlzation/lenderer

Name and
signature
of witness

For officlal use.

INITIALS OF CITY OFFICIALS AT TENDER
OPENING
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CONTRACT 349C/2020/21: FRAMEWORK TENDER FOR THE PROVISION OF
PROFESSIONAL SERVICES: INTEGRATED TRANPORT PLANNING

ACCEPTANCE (TO BE FILLED IN BY THE CITY)

By signing this part of this form of offer and acceptance, the employer identified below
accepts the tenderer’s offer. In consideration thereof, the employer shall pay the service
provider the amount due in accordance with the conditions of contract identified in the
contract data. Acceptance of the tenderer's offer shall form an agreement between the
employer and the tenderer

The terms of the contract are contained in:

Clause 1 to 7, and the sub-clauses therein, cited in pages 1 to 3 above;

Part 1: Agreements and contract data (which includes this framework agreesment)
Part 2: Special Conditions to Contract

Part 3: General Conditions of Contract

Part 4: Pricing Schedules

Part 5: Scope of Work

Part 6: Occupational Health and Safety Agreement

Part 7: Schedule of Sub-Contractors

Part 8: Additional Specialists (other than Key Personnel)

Part 9: Key Personnel

and drawings and documents or parts thereof, which may be incorporated by reference into the
above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda
thereto as listed in the returnable schedules as well as any changes to the terms of the offer agreed
by the tenderer and the employer during this process of offer and acceptance, are contained in the
schedule of deviations attached to and forming part of this form of offer and acceptance. No
amendments to or deviations from said documents are valid unless contained in this schedule.

The tenderer shall within two weeks after receiving a completed copy of this agreement, including
the schedule of deviations (if any), contact the employer's representative (whose details are given
in the contract data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance
and any other documentation to be provided in terms of the conditions of contract identified in the
contract data. Failure to fulfil any of these obligations in accordance with those terms shall constitute
a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date the
parties have signed the table below and confirms receipt from the employer of one fully
completed original copy of this agreement, including the schedule of deviations (if any). The
tenderer (now contractor) shall within five working days of the agreement coming into effect notify
the employer in writing of any reason why he cannot accept the contents of this agreement as a
complete and accurate memorandum thereof, failing which the agreement presented to the
contractor shall constitute the binding contract between the parties.




CONTRACT 349C/2020/21: FRAMEWORK TENDER FOR THE PROVISION OF
PROFESSIONAL SERVICES: INTEGRATED TRANSPORT PLANNING

The Parties

Employer

Contractor

Business Name

CITY OF CAPE TOWN

Business
Registration

N/A

Tax number (VAT)

Physical Address

Tower Block, Civic Centre,
12 Hertzog Boulevard
Cape Town

8001

Accepted contract
sum including tax

As contained in PART 4, herein.

As contained in PART 4, herein.

Accepted contract
duration

no longer than 60 months from date of
commencement.

Signed — who by
signature hereto
warrants authority

no longer than 60 months from date of
commencement.

/.

T _

Signed: Date

‘\, \ \E\\\J\J\\\l& 4_(a_,1

V&, 12 22l

Signed: Location

Signed: Witness

Name of Witness




FORM OF OFFER AND ACCEPTANCE (Continued)

CONTRACT 349C/2020/21: FRAMEWORK TENDER FOR THE PROVISION OF
PROFESSIONAL SERVICES: INTEGRATED TRANPORT PLANNING

(TO BE FILLED IN BY THE CITY)

Schedule of Deviations

Notes:

1. The extent of deviations from the tender documents issued by the employer before the tender
closing date is limited to those permitted in terms of the conditions of tender.

2. A tenderer's covering letter shall not be included in the final contract document. Should any

matter in such letter, which constitutes a deviation as aforesaid, become the subject of
agreements reached during the process of offer and acceptance, the outcome of such
agreement shall be recorded here.

3. Any other matter arising from the process of offer and acceptance either as a confirmation,
clarification or change to the tender documents and which it is agreed by the Parties becomes
an obligation of the contract shall also be recorded here.

4, Any change or addition to the tender documents arising from the above agreements and
recorded here, shall also be incorporated into the Contract.

1 Subject CLARIFICATION NOTICE 1- DATED 2 JUNE 2021- TENDER NO:
349C/2020/21: FRAMEWORK TENDER FOR THE PROVISION OF
PROFESSIONAL SERVICES: INTEGRATED TRANPORT PLANNING

2 Subject CLARIFICATION NOTICE 2- DATED 17 JUNE 2021- TENDER NO:
349C/2020/21: FRAMEWORK TENDER FOR THE PROVISION OF
PROFESSIONAL SERVICES: INTEGRATED TRANPORT PLANNING

3 Subject CLARIFICATION NOTICE 3- DATED 24 JUNE 2021- TENDER NO:
349C/2020/21: FRAMEWORK TENDER FOR THE PROVISION OF
PROFESSIONAL SERVICES: INTEGRATED TRANPORT PLANNING

Details THE ADDENDA IS ISSUED IN TERMS OF CLAUSE C.3.2 OF THE TENDER DATA,
THIS NOTICE TO TENDERERS FORMS AN INTEGRAL PART OF THE
CONTRACT AND IS AN ADDENDUM WHICH MUST BE RECORDED IN
SCHEDULE 21 AND BOUND WITHIN THE ‘RETURNABLE SCHEDULES.

By the duly authorised representatives signing this agreement, the employer and the tenderer agree to
and accept the foregoing schedule of deviations as the only deviations from and amendments to the
documents listed in the tender data and addenda thereto as listed in the returnable schedules, as well
as any confirmation, clarification or changes to the terms of the offer agreed by the tenderer and the
employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the tender documents and the receipt by the tenderer of a completed signed
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from
this agreement.
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PART 2: CONTRACT SPECIFIC DATA

CONTRACT SPECIFIC DATA

The following contract specific data is applicable to this Contract:
Clause 1:

Add the following fo the definition of Employer:

The Employer is the CITY OF CAPE TOWN.

Replace the definition of Key Persons with the following:
Persons who are referred to as such in the Contract Data who will be engaged in the performance of the Services.

Add the following fo the definition of Period of Performance:

The Employer's objective is to procure the services of Consultants with the necessary expertise from the date of
commencement of contract for a period not exceeding 5 (five) years to assist in the various tasks as described in
the Scope of Works. Some of the tasks that need to be undertaken have already been identified and are included
in the table below as a preliminary programme for the 5-year period. It needs to be noted that the tasks on the list
are not exhaustive and that other studies could be added to this list. The employer can also change the tasks on
the list if circumstances change, but they are an indication of the period(s) of performance for this service as follows:

P[anhing Study Start date End date Expected duration of study

Overhaul of the 1 July 2022 31 December 2023 18 months
Comprehensive
Integrated
Transport Plan

Freight 1 October 2022 30 June 2023 9 months
Management
Strategy update

Inner City 1 July 2022 30 June 2023 12 months
Transport Plan —
Local Area
Transport plan

Non-motorised 1 July 2022 30 June 2023 12 months
Transport
Framework:
Cycling Strategy

Non-motorised 1 July 2023 30 June 2024 12 months
Transport
Framework:
Walking Strategy

Non-motorised 1 July 2024 30 June 2025 12 months
Transport
Framework:
Personal Mobility
Strategy

Travel Demand 1 July 2024 30 June 2025 12 months
Management
Strategy update

Carbon Reduction | 1 July 2025 30 June 2026 12 months
Study

The typical stages of planning studies and the duration of these stages are included below as the general minimum
period(s) of performance for this service(s) as follows:

Project Inception: 6 Weeks after Start Date

Study Status Quo: 16 Weeks after Start Date

Stage 1: Review, analyse and interpret data and documents: 5 Weeks
12




Stage 2: Draft report and presentation: 2 Weeks
Stage 3: Client comment: 2 Weeks
Stage 4: Finalise document: 1 Week

AND/OR

Whatever period(s) are agreed between the Employsr and the service provider at the start of a works project should
be adhered to provided that the period for the work shall not exceed 60 months from date of commencement of this
contract. |

Add the following to the definition of Project:

The project is the FRAMEWORK TENDER FOR THE PROVISION OF PROFESSIONAL SERVICES:
INTEGRATED TRANSPORT PLANNING

Add the following to the definition of Service Provider:

The contracting party may be a consortium/joint venture contracting as a formally constituted Joint Venture
Partnership, in which all parties are jointly and severally liable. In terms of this definition, the words consortium and
joint venture shall be regarded as synonymous.

Delete the definition of Services and replace with the following:
The work to be performed by the Service Pravider based upon the relevant scope of construction works as described
in the Scope of Work.

Add the following to the definition of Start Date:
The Start Date is the date when the service provider confirms receipt of one fully completed original copy of this
document, including the acceptance part of the form of offer and acceptance, and schedule of deviations (if any).

Replace the words “time for completion” with “Period of Performance”.
Add the following definition:

Intellectual Property

Any and all intellectual property rights of any nature anywhere in the world whether registered, registerable or
otharwise, including patents, trademarks, registered designs and domain names, applications for any of the
foregoing, trade or business names, copyright and rights in the nature of copyright, design rights, rights in
databases, know-how, trade secrets and any other intellectual property rights which subsist in computer software,
computer programs, websites, documents, information, techniques, business methods, drawings, logos, instruction
manuals, lists and procedures and particulars of customers, marketing methods and procedures and advertising
literature, including the "look and feel" of any websites

Clause 3
Delete the heading and replace with “Governing law and policies”

Add the following after clause 3.1
Clause 3.2

a) The parties agree that this contract shall also be subject to the Employer's Supply Chain Management
Policy ('SCM Policy’) that was applicable on the date the bid was advertised, save that if the Employer
adopts a new SCM Policy which contemplates that any clause therein would apply to the contract
emanating from this tender, such clause shall also be applicable to that contract. Please refer to
this document contained on the CCT's website.

h) Abuse of the supply chain management system is not permitted and may result in cancellation of the
contract, restriction of the supplier, and/or the exercise by the Employer of any other remedies available
to it as described in the SCM Policy.

Clause 3.2
Replace the words “time for completion” with "Period of Performance”.

Clause 3.4 and Clause 4.3.2:

Add the following:

The authorised and designated representative of the Employer is the- TRANSPORT PLANNING and
NETWORK MANAGEMENT.

The address for receipt of communications is:
Telephone:
E-mail:




CAPE TOWN
8001
Physical Address: Tower Block
Civic Centre
12 Hertzog Boulevard
CAPE TOWN
8000

Clause 3.4.1:
Add the following to the first sentence:
.., and may be given as set out hereunder and shall be deemed to have been received when:
a) hand delivered — on the working day of delivery
b) sentby registered mail — five (5) working days after mailing
c) sentby emall or telefax — one (1) working day after transmission

Clause 3.5:

Add the following:

The location for the performance of the Project will be the LOCAL OFFICE of the service provider. Key personnel
will be expected to work lout of the local office as the exigencias of this contract require. The address of the Jocal
office will be that as indicated on Scheduls 1, Part T2.2; Returnable Schedules, and which will be regarded as the
domicifium citandi et executandi for the purposes of any contract arising from this tender submission

Clause 3.9.1:
Add the following after f):

g) a change in the cost of the construction works applicable to the services

Clause 3.9.2:

Replace the words “6 weeks” with “21 days”.

Add the following at the end of the clause:

Should any of the event described in clause 3.9.1 occur, the professional fees and disbursement may be adjusted
in a fair and reasonable manner. The Service Provider shall, however, not be entitled to an adjustment to the extent
that the variation is due to the negligence or default of the Service Provider. The Service Provider is required to
provide all necessary substantiating documents required by the employer to evaluate the request for variation.

Clause 3.9.3:

Delete the clause and replace with the following:

The Employer shall assess the changes to the Contract Price proposed by the Service Provider on any fair and
reasonable basis. The Employer may assess these changes on the effect of the event on the Services based on
the time-based fees as stated in the Pricing Data.

Clause 3.9.2:
Replace the words “6 weeks” with "21 days”.

Clause 3.9.3:
Add the following:
The time-based fees used to determine changes to the Contract Price are as stated in the Pricing Data.

Clause 3.12
Delete the heading and replace with “Penalties and fines”

Clause 3.12.1

Replace clause 3.12.1 with the following:

If due to his negligence, or for reasons within his control, the Service Provider does not deliver the
relevant project by the required Delivery Date, the Employer shall without prejudice to his cther remedies
under the Contract or in law, be entitled to levy a penalty for every Day or part thereof, which shall elapse
between the Delivery Date and the actual date of completion, at the rate equal to 25% of the daily rate(s)
applicable to the relevant part of the Service, and up to the maximum of 25% of the total price applicable
to the contract. Note that this clause 3.12.1 deals with a penalty for late delivery only, and does not permit
payment for work not actually performed to the satisfaction of the Project Manager.

Clause 3.12.2

Replace Clause 3.12.2 with the following:
Where the Service Provider is in material breach of a term of the Contract (and whether or not the
Employer has become entitled to the maximum penalty in 3.12.1), the Employer may terminate the
Contract in terms of clause 8.4 and / or may give notice to the Service Provider that he will have the
relevant Services completed in-house or by another service provider.
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Clause 3.13.1

Replace Clause 3.13.1 with the following:

Equipment and materials made available to the Service Provider by the Employer, or purchased by the Service
Provider with funds provided by the Employer for the performance of the Services (except where such funds
are provided only by way of fees payable for time-based work) shall be the property of the Employer and
shall be marked accordingly. Upon termination or expiration of the Contract, or at any other time as required
by the Project Manager, the Service Provider shall make available to the Employer an inventory of such
equipment and materials and shall dispose of them in accordance with the Employer's instructions.

Clause 3.15.1:
Add the following:
The programme shall be submitted within 14 days of the Start Date.

Clause 3.16.2:
Replace the words “in which the start date falls” with “prior to the closing date of the tender”.

Add the following:
The indices are those contained in Table A of the P0141 Consumer Price Index for the CPI for services published
by Statistics South Africa.

Clause 3.17: Price adjustment due to content imported from outside South Africa
Add the following clause after clause 3.16

3.17.1  General

3.17.1.1 Price adjustment of any resources imported from outside the Republic of South Africa will be permitted
only in respect of the following variables:

(a) Variations in Rates of Exchange as detailed in Clause 3.17.2,

(b} Variations in Customs Surcharge and Customs Duty as detailed in Clause 3.17.3, and

(c) . Labour and material cost variations in the relevant industries of the countries from which the resources are
imported as detailed in Clause 3.17.5.

3.17.1.2 The value of any resources imported from outside South Africa inserted in the schedule titled Price Basis
for Imported Resources and subject to Clause 3.17.2 shall be deducted from the total values to be
adjusted by the Contract Price Adjustment Factor. Any resources not inserted in the schedule titled Price
Basis for Imported Resources shall be deemed not to be imported into South Africa for the purposes of
Contract Price Adjustment.

3.17.2 Variations in Rates of Exchange
3.17.2.1 Adjustment for variations in rates of exchange shall be based on the following:

(a) The Tenderer shall have completed the schedule titled Price Basis for Imported Resources for all
imported resources intended to be subject to variations in rates of exchange, subject to the following:

i. the value in foreign currency inserted in column (A) shall be subject to Clause 3.17.2 (g) when
recalculating the Rand value,

ii. the rate of exchange inserted in column (B) shall be the closing spot selling rate quoted by
Council's main banker, Nedbank, on the Base Date, rounded to the second decimal place,
subject to sub-paragraph iii. below,

iii. if the rate of exchange inserted by the Tenderer differs from the Nedbank rate referred to
above, then the Nedbank rate shall apply and the Rand value in columns (C) and (F) shall be
recalculated accordingly, without altering the price in the Pricing Schedule for the relevant
items, and

iv. if a quotation from a supplier or sub-contractor provides for variations in rates of exchange,
the Service Provider may only claim for variations in rates of exchange if he binds the supplier
or sub-contractor to the same provision to take out forward cover as described in sub-
paragraph (b) below.

V.

(b) The Service Provider (or supplier or sub-contractor) shall within five working days from the date of placing
a firm order on an overseas supplier, cover or recover forward by way of a contract with a bank which is
an authorised foreign exchange dealer, the foreign exchange component of the cost of any imported
resources inserted by the Tenderer in the schedule titled Price Basis for Imported Resources.

(c) When the Service Provider (or supplier or sub-contractor) so obtains forward cover, the Service Provider
shall immediately notify the Employer of the rate obtained and furnish the Employer with a copy of the
foreign exchange contract note.

(d) Based on the evidence provided in sub-paragraph (c) above, the value in Rand inserted in column (C) of
edule titled Price Basis for Imported Resources shall be recalculated using the forward cover
16




rate obtained, and any increase or decrease in the Rand value defined in Clause 3.17.5 shall be adjusted
accordingly, subject to sub-paragraph (&) below.

(g) The adjustments shall be calculated upon the value in foreign currency in the Service Provider's (or
supplier's or sub-contractor's) forward cover contract, provided that, should this value exceed the value
in foreign currency inserted in column (A) of the schedule titled Price Basis for Imported Resources,
then the value in column (A) shall be used.

3.17.3 Variations in Customs Surcharge and Customs Duty

(a) Any increase or decrease in the Rand value between the amounts of Customs Surcharge and Customs
Duty inserted in the schedule titled Price Basis for Imported Resources and those amounts actually paid
to the Customs and Excise Authorities, which are due to changes in the percentage rates applicable or to
the foreign exchange rate used by the authorities, shall be adjusted accordingly.

(b) The Tenderer shall state the Customs Duty Tariff Reference applicable to each item and the Service
Provider shall advise the Employer of any changes which occur.

3.17.4 Value of Imported resources at Base Date

3.17.4.1 The Rand value of imported resources inserted in the schedule titled Price Basis for Imported Resources
(column (F)) shall be the value in foreign currency (column (A)) converted to South African Rand (column
(C)) by using the closing spot selling rate quoted by Council's main banker, Nedbank, on the Base Date
rounded to the second decimal place (column(B)), to which shall be added any Customs Surcharge and
Customs Duty applicable at that date (columns (D) and (E)).

3.17.5 Variation in labour and material costs of imported resources

3.17.5.1 If the prices for imported resources are not fixed, the Service Provider shall in his Tender specify the
formula for calculating Contract Price Adjustments normally used in the country of manufacture and the
indices and relative proportions of labour and material on which his Tender prices are based. Evidence of
the indices applicable shall be provided with each claim. The indices applicable 42 days before contractual
dispatch date from the factory will be used for the purposes of Contract Price Adjustment.

3.17.5.2 Failure to specify a formula in the Tender shall mean that the prices are fixed or shall be deemed to be
fixed.

Clause 4.7:

Add the following:

Payment of the tendered basic fee for normal services shall be in accordance with Clause ,9' in Part C2.1 Pricing
Assumptions.

Clause 5.4.1:

Add the following:

The Service Provider is required to take out and maintain, for the full duration of the performance of this contract,

the following insurance cover:

a) Professional Indemnity (Pl) insurance providing cover in an amount of not less than R30 000 000 in respect
of each and every claim during the period of insurance. Where the entity tendering is a joint venture then the
value of the Pl insurance cover required may be shared between the joint venture partners in proportion to the
percentage contribution of each party to the joint venture.

b)  Public Liability insurance with a limit of indemnity of not less than R20 000 000 for any single claim, the number
of claims to be unlimited during the contract period.

c) Insurance in terms of the provisions of the Compensation for Occupational Injuries and Diseases (COID) Act
No. 130 of 1993,

The Service Provider shall ensure that any sub-contractors engaged in construction activities shall, in addition to
the Public Liability and COID Insurances as described above, also take out and maintain contractors all risks
insurance to the value of the work being undertaken.

Clause 5.4.2

Add the following:

Evidence of insurance or confirmation (warranty) from a reputable Insurance Broker that the required insurances
are in place, shall be submitted within 14 days of the Start Date.

Add the following clause after Clause 5.4.2:

5.4.3 The Service Provider shall maintain the insurance policy/ies for the duration of the liability period in terms of
Clause 13.4 and shall upon request by the Employer provide periodic proof of such insurance.

=
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Clause 5.5:

Add the following:

The Service Provider is required to obtain the Employer's prior approval in writing before taking any of the following

actions:

a) Replacing any of the key personnel listed at the time of tender.

b)  Occupying any public land or facility for any purpose that will cause disruption and or inconvenience fo the
users of such land or facility in respect of any construction contract.

c) Making a material change, addition or omission from the approved designs.

d) The exercising of any discretion in terms of any terms and conditions in this contract, that results in the
utilisation of any of the contingency allowance, increasing the contract value or awarding any additional tims
as detailed in the relevant contract conditions.

e) Permitting advance payment for items not listed in the Advance Payment Schedule.

f)  Nominating the Employer's Agent Representative.

g) Delegation of Employer's Agent authority in terms.

h)  Granting permission to work during non-working times.

i) Suspend the progress of the works.

i The issuing of an instruction to accelerate progress!

Clause 6.4:
Add the following clause after Clause 6.3:

6.4 Conflict of interest
The Service Provider shall immediately disclose any potential conflict of interest or involvement in the project other
than a professional interest in terms of this Contract.

Clause 7.1.2
Add the following:
Key Persons shall be those individuals listed under "Key personnel” in Part C3.1 Scope of Work.

Clause 7.2.1:

Add the following:

The Service Provider shall provide appropriate Personnel for such time periods as required and shall enter all data
pertaining to Personnel and Key Persons on the Personnel Schedule (comprised of Schedules 9 and 16, Part T2.2
: Returnable Schedules).

Clause 8.1:
Add the following:
The Service Provider is to commence the performance of the Services within 14 days of the Start Date.

Clause 8.4.1:

Delete “or” at the end of Clause 8.4.1(d) and add the following three clauses after Clause 8.4.1(g):

a) if the Service Provider has failed to provide the required insurances within the prescribed time;

b)  if the Service Provider has committed a corrupt or fraudulent act during the tender process or the execution of
the Contract;

c) if the Service Provider has benefitted from an official or other role player committing any corrupt cr fraudulent
act during the tender process or in the execution of the Contract;

d) if a material irregularity vitiates the procurement process leading to the conclusion of the contract, rendering
the procurement process and the conclusion of the resulting contract unfair, inequitable, non-transparent,
uncompetitive or not cost-effective, provided the Employer follows the processes as described in its SCM
Policy; or

e) Theimplementation of the contract may result in reputational risk or harm to the City as a result of (inter alia):

(i) reports of poor governance and/or unethical behaviour;

(i) association with known family of notorious individuals;

(iii) poor performance issues, known to the Employer;

(iv) negative social media reports; or '

(v) adverse assurance (e.g. due diligence) report outcomes.;

Clause 8.4.3(c):
Add the following:
The period of suspension under Clause 8.5 is not to exceed 6 months.

Clause 8.4.4:

Delete the content of this clause and replace with the following:

Upon termination of this Contract pursuant to Clauses 8.4.1 or 8.4.3, the Employer shall remunerate the Service
Provider in terms of the Contract for Services satisfactorily performed prior to the effective date of termination and
reimburse the Service Provider without adjustment to the agreed rates, sums or fees and without payment of any
penalty or surcharge, including any pro-rata payment for partially completed Services, except in the case of
termination pursuant to events (c) and (d) of Clause 8.4.1.
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Add the following after clause 8.4.5:
Clause 8.4.6
In addition to anything else contained in this contract, the Employer may make either of the following elections to
ensure its rights are protected and any negative impact on service delivery is mitigated in instances where the
Service Provider has been liquidated:
a) accept a contractor's proposal (via the trustee / liquidator) to render delivery utilising the appropriate
contractual mechanisms; or
b) terminate the contract, as the liquidator proposed contractor is deemed unacceptable to the employer, at
any time by giving written notice to the contractor (via the trustee / liquidator).

Clause 9:

Dglete the clause and replace with the following:

8.1
Intellectual

9.2

9.3

9.3.1

9.3.2

0.3.3

9.3.4

9.316

The Service Provider acknowledges that it shall not acquire any right, title or interest in or to the
Property of the Employer.

The Service Provider hereby assigns to the Employer, all Intellectual Property created, developed or
otherwise brought into existence by it for the purposes of the contract, unless the Parties expressly
agree otherwise in writing.

The Service Provider shall, and warrants that it shall:

not be entited to use the Employer's Intellectual Property for any purpose other than as
contemplated in this contract;

not modify, add to, change or alter the Employer’s Intellectual Property, or any information or data
related thereto, nor may the Service Provider produce any product as a result of, including and/or
arising from any such information, data and Intellectual Property, and in the event that it does
produce any such product, the product shall be, and be deemed in law to be, owned by the
Employer;

not apply for or obtain registration of any domain name, trademark or design which is similar to any
Intellectual Property of the Employer;

comply with all reasonable directions or instructions given to it by the Employer in relation to the form
and manner of use of the Employer's Intellectual Property, including without limitation, any brand
guidelines which the Employer may provida to the Service Provider from time to timeé;

procure that its employees, directors, members and contractors comply strictly with the provisions of
clauses 9.3.1 t0 9.3.3 above;

unless the Employer expressly agrees thereto in writing after obtaining due internal authority.

9.4

9.5

9.6

9.7

The Service Provider represents and warrants to the Employer that, in providing goods, services or
both, as the case may be, for the duration of the contract, it will not infringe or make unauthorised use
of the Intellectual Property rights of any third party and hereby indemnifies the Employer from any
claims, liability, loss, damages, costs, and expenses arising from the infringement or unauthorised
use by the Service Provider of any third party’s Intellectual Property rights.

In the event that the contract is cancelled, terminated, ended or is declared void, any and all of the
Employers Intellectual Property, and any and all information and data related thereto, shall be
immediately handed over to the Employer by the Service Provider and no copies thereof shall be
retained by the Service Provider unless the Employer expressly and in writing, after obtaining due
internal authority, agrees otherwise.

Copyright of all documents prepared for the project, and the patent rights or ownership in any plant,
machine, item, system or process designed or devised, shall be vested with the Employer. Where
copyright is vested in the Service Provider, the Employer shall be entitled to use the documents or copy
them only for the purposes for which they are intended in regard to the Project and need not cbtain the
Service Provider's permission to copy for such use. Where copyright is vested in the Employer, the
Service Provider shall not be liable in any way for the use of any of the information other than as
originally intended for the Project and the Employer hereby indemnifies the Service Provider against
any claim which may be made against him by any party arising from the use of such documentation for
other purposes.

The ownership of data and factual information collected by the Service Provider and paid for by the
Employer shall, after payment by the Employer, lie with the Employer.
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9.8 The Employer shall have no right to use any documents prepared by the Service Provider whilst the
payment of any fees and expenses due to the Service Provider in terms of the Contract is overdue.

Clause 11.1:

Add the following:

A Service Provider may not sub-contract any work which he has the skill and compstency to perform, unless he
has the Employsr's prior approval in writing.

Clause 12.1.2:
Add the following:
rInterim settlement of disputes is to be by mediation .
w
Clause 12.2.1:
Add the following:
In the event that the parties fail to agree on a mediator, the mediator is nominated by the President of the South
African Institution of Civil Engineering. |

. Clause 12.2.4:
Add the following:
Final settlement is by litigation.

Clause 12.3.3:

In the event that the parties fail to agree on an adjudicator, the adjudicator is nominated by the President of the
South African Institution of Civil Engineering.

Clause 13.1:
Add the following clause after Clause 13.1.3:

13.1.4  The Employer and the Service Provider shall enter into an agreement to complete the Services required
for the Project in terms of the provisions of Section 37(2) of the Occupational Health and Safety Act No.
85 of 1893 and the Construction Regulations, 2014 promulgated thereunder.

An agreement is included in the Contract Document (C1.3 of Contract Data) and shall be completed and
submitted to the Employer together with a letter of good standing from the Compensation Commissioner
(if not insured with a licenced compensation insurer) within fourteen (14) days of the Start Date. The
Service Provider shall ensure that any letter of good standing shall be timeously renewed in order that it
remains in full force for the duration of the Contract |

Clause 13.4:

Delete the content of this clause and replace with the following:

Notwithstanding the terms of the Prescription Act No. 68 of 1969 (as amended) or any other applicable statute of

limitation neither the Employer nor the Service Provider shall be held liable for any loss or damage resulting from

any occurrence unless a claim is formally made within a liability period of five years, which period shall commence

on the earlier of:

(a) Final completion of the construction contract.

{b) Suspension, postponement, expiry or termination of all construction contracts.

(c) Cancellation or terminaticn of this Contract.

Clause 13.7.3:
Add the following cleuse after Clause 13.7.2:

13.7.3  The Service Provider hereby indemnifies the Employer against all claims by third parties which arise out
of or in connection with the Services rendered under this Contract and where such claims are the
consequence of breach by the Service Provider to exercise reasonable professional skill, care and
diligence in the exercising of its obligations.

Clause 14.5:
Add the following new clause after Clauses 14.4:

Clause 14.5: Tax Invoices

Section 20(1) of the Value Added Tax Act No. 89 of 1991 requires that a supplier (person supplying goods or
services) who is registered as a VAT vendor issue to the recipient a tax invoice within 21 days of the date of a
supply whether requested or not.

The Service Provider shall provide a tax invoice (VAT invoice) which shall be included with each account delivered

to the Employer in terms of Clause 14. Failure by the Servicer Provider to provide a tax mvmce (VAT invoice)
imeously may delay payment by the Employer and no interest shall accrue.
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Clause 14.6: More frequent payments

The Service Provider may submit a fully motivated application regarding more frequent payment to the Employer's
Project Manager to be submitted to the Employer for consideration. Requests for more frequent payments will be
considered at the sole discretion of the Employer and is not a right in terms of this contract.

Clause 15:
Add the following:
The interest rate will be the prime interest rate of the Employer's Bank at the time the amount is due.

Clause 16: Protection of Personal Information

‘165,1 The Supplier acknowledges that, for the purposes of this agreement, they may come into contact with or
have access to personal information and other information that may be classified or deemed as private or
confidential and for which Purchaser is responsible in terms of Protection of Personal Information Act
("POPIA"). Such personal information may also be deemed or considered as private and confidential as it
relates to POPIA.

16,2 The Supplier agrees that they will at all times comply with POPIA and Purchaser's Privacy Notice, and that
it shall only collect, use and process personal information it comes into contact with pursuant to this
agreement in a lawful manner, and only to the extent required to execute the services, or to provide the
goods and to perform their obligations in terms of the service level agreement.

163 The Supplier agrees that it shall put in place, and at all times maintain, appropriate physical, technological
and contractual security measures to ensure the protection and confidentiality of the persenal information
that it, or its employees, its contractors or other authorised individuals comes into contact in relation to the
service level agreement.

16.4 The supplier agrees that it shall notify the Purchaser immediately where there are reasonable grounds to
believe that the personal information of a data subject has been accessed or acquired by any unauthorised
person. )

16.5 Unless so required by law, the Supplier agrees that it shall treat the personal information as confidential
and further not disclose any perscnal information as defined in POPIA to any third party without the prior
written consent of the Purchaser.

16.6 The Supplier hereby indemnifies and holds the Purchaser harmless against all claims, losses, damages
and costs of whatsoever nature suffered by the Purchaser arising from or in relation to the Supplier's
(and/or its employees', agents' and sub-contractors') non-compliance with applicable data protection laws
and/or other legislation.

16.7 The Supplier agrees that the Purchaser may conduct regular data protection audits on the Supplier and
undertakes to give its full co-operation in this regard

Clause 17: Review Clause:

This Agreement is valid from the commencement date outlined herein and is valid until further notice. This
Agreement shall be reviewed once every three years; however, in licu of a review during any period specified, the
current Agreement will remain in effect. The purchaser reserves the right to reduce or increase the scope of works
according to the dictates of the budget, to terminate this contract, and/or to review and terminate this contract as is
contemplated in Section 116(1)(b)(iii) of the Local Government: Municipal Finance Management Act 56 of 2003,
without adjustment to the agreed rates, sums or fees and without payment of any penalty or surcharge in this regard.
The supplier shall howaver be entitled to pro-rata payment for all services carried out in terms of any adjustment to
the Scope of Work or, in the case of termination, payment for good delivered.

Clause 18; Performance Monitoring

As required by section 116(2)(b) of the Local Government: Municipal Financial Management Act 56 of 2003, the
City shall monitor the performance of the contractor/supplier on at least a monthly basis, and the supplier agrees to
provide the City with its full cooperation in this regard.
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ANNEXURE A: INSURANCE BROKER’S WARRANTY

B Pro Forma

Logo

Letterhead of Contractor’s Insurance Broker

Date 15 1. 2027

CITY OF CAPE TOWN
City Manager

Civic Centre

12 Hertzog Boulevard
Cape Town

8001

Dear Sir
CONTRACT NO.: 349C/2020/21

CONTRACT TITLE: FRAMEWORK TENDER FOR THE PROVISION OF PROFESSIONAL
SERVICES: INTEGRATED TRANPORT PLANNING

I, the undersigned, do hereby confirm and warrant that all the insurances required in terms of the
abovementioned term tender contract have been issued and, in the case of blanket/umbrella policies, will be
endorsed to reflect the interests of the CITY OF CAPE TOWN with regard to each Works Project contract, and
that all the insurances and endorsements, etc., are all in accordance with the requirements of the contract.

| furthermore confirm thﬂt Fi premiums in the above regard have been paid.

Yours faithfully

Signed: .
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PART 3: GENERAL CONDITIONS OF CONTRACT

CITY QF CAPE TOWN

L
TRANSPORT: TRANSPORT PLANNING AND NETWORK MANAGEMENT
CONTRACT NO. 349C/2020/21

FRAMEWORK TENDER FOR THE PROVISION OF PROFESSIONAL SERVICES: INTEGRATED TRANPORT
PLANNING

C1.2 Contract Data

Part 1: Contract Data provided by the Employer

GENERAL CONDITIONS OF CONTRACT

The General Conditions of Contract are the Standard Professional Services Contract (July 2009) (Edition 3 of CIDB
document 1015), as published by the Construction Industry Development Board.

Copies of these General Conditions of Contract may be obtained from the Construction Industry Development Board's
website www.cldb.orq.za. Copies of the General Conditions of Contract are also available for inspection and scrutiny at
the offices of the Employer.

The pro-formas attached to the Standard Professional Services Contract (July 2009) on pages 17 to 24 shall not apply to
this Contract and shall be replaced with the documentation bound into this Contract Document.

The General Conditions of Contract make several references to the Contract Data for specific data, which together with the
standard contract collectively describe the risks, liabilities and obligations of the contracting parties and the procedures for
the administration of the Contract. The Contract Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the General Conditions of Contract.

The General Conditions of Contract shall be read in Conjunciion with the variations, amendments and additions set out in
the Contract Specific Data below. Each item of data given below is cross-referenced to the clause in the General Conditions
of Contract to which it mainly applies. :

The documents forming the Contract are to be taken as mutually explanatory of one another. For the purposes of
interpretation, the priority of the documents shall be in accordance with the following sequence:

f) the Form of Offer and Acceptance,

a) the Contract Specific Data within the Contract Data,
h) the General Conditions of Contract

i) the Scope of Work, and

i) the Pricing Data.

If an ambiguity or discrepancy is found in the documents, the Employer shall issue any necessary clarification or instruction.




PART 4: PRICING SCHEDULE

G2.1 Pricing Assumptions

Pricing Assumptions mean the criteria as set out below, read together with all Parts of this contract document,
which it will be assumed in the contract, that the tenderer has taken into account when developing his prices.

1.

@

The short descriptions given in the Activity Schedule below are brief descriptions used to identify the
activities for which prices are required. Detailed descriptions of the activities to be priced are provided in
the Scope of Work.

For the purpose of the Schedule of Rates, the following words shall have the meanings hereby assigned
to them:

Unit: The unit of measurement for each item of work.

Quantity: The number of units of work for each item.

Rate: The agreed payment per unit of measurement.

Amount: The product of the quantity and the agreed rate for an item.

Sum: An agreed lump sum payment amount for an item, the extent of which is described in

the Scope of Work, but the quantity of work which is not measured in any units.

Recoverable

expenses: Expenses actually incurred by the Service Provider directly in regard to the
delivery of the Services or as otherwise approved by the Project Manager,
other than those excluded in par 15 of this Part 2.1.

Percentage

Fee: The tendered fee for a service, the extent of which is described in Part 2.2

Schedule of Rates as read with the Scope of Work, expressed as a
percentage of the value or part thereof that the Service Provider may claim.

A rate, sum, and/or price as applicable, is to be entered against each item in the Activity Schedule. An
item against which no rate isfare entered, or if anything other than a rate or a nil rate (for example,
a zero, a dash or the word “included” or abbreviations thereof) is entered against an item, it will
also be regarded as a nil rate having been entered against that item, i.e. that there is no charge for
that item. The Tenderer may be requested to clarify nil rates, or items regarded as having nil rates; and
the Employer may also perform a risk analysis with regard to the reasonableness of such rates.

The rates, sums, and prices in the Activity Schedule are to be fully inclusive prices for the work described
under the several items. Such prices and rates are to cover all costs and expenses that may be required
in and for the execution of the work described in accordance with the provisions of the Scope of Work, and
shall cover the cost of all general risks, liabilities, and obligations set forth or implied in the Contract Data,
as well as overhead charges and profit. The rates, sums and prices rates shall include for all payments to
administrative, clerical and secretarial staff used to support professional and technical staff.

Where quantities are given in the Activity Schedule, these are provisional and do not necessarily represent
the actual amount of work to be done. The quantities of work accepted and certified for payment will be
used for determining payments due and not the quantities given in the Activity Schedule. In respect of
time based services, the allocation of staff must be agreed with the employer before such services are
rendered.

Provision for time-based services which fall beyond the scope of normal services as described in the
Scope of Work has been made in the Activity Schedule. This provision is for services provided on
instruction from the Employer and will be deducted in whole or part if not required. The estimated pericd
of involvement of each category of person must be agreed with the Employer before any work in this
regard commences.

The categories of persons (A, B, C, D) in respect of time-based fee rates for professional services shall
be as defined in the relevant guideline scope(s) of services (as referenced in the Specifications).
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8.

9.

10.

11.

12.

14.

A higher category parson undertaking lower category work will be reimbursed, in respect of time-based
fees, at the lower category rate.

Tenderers are to note that only those recoverable expenses listed in the Activity Schedule will be
reimbursed to the Service Provider. No reimbursement of costs for subsistence, typing, printing/copying
(other than reports and/or tender documents), communications or computer hardware and/or software will
be made and these costs will be deesmed to be included in rates, sums, and prices for normal and additional
services rendered.

r,,ltems for printing/copying shall be for specified contract documents, reports, manuals and drawings,

excluding general correspondence, minor reports, progress reports, etc. which shall be deemed to be
included in the professional fees. Payment will only be made for copies of reports and drawings submitted
to the Employer cr issued, as specified or requested by the Employer, and all drafts shall be for the Servica
Provider's account.

.Full time construction monitoring staff shall be reimbursed for travelling expenses, for either the return office

“ to site or return home to site journeys, whichever is the lesser. Part time construction monitoring staff shall

be reimbursed for either the returmn office to site or return alternate site to site journeys, whichever is the
lesser. Construction monitoring staff engaged in work outside of normal working hours shall be reimbursed
for the return home to site journey. Staff other than construction monitoring staff shall only be reimbursed for
travelling expenses in respect of trips exceeding 40km per journey (round trip). Payment shall only be made
for that portion of the distance that exceeds 40 km. |

The per kilometre rate for the reimbursement of travel expenses shall be limited to the ad-hoc duty
transportation allowance for the Employer's own staff as adjusted from time to time. This rate is currently
R3.30/km (excluding VAT).

Tenderers are to note that the planning for this contract is based on a three-year budget which is subject to
change. While the Employer has every intention to complete the full scope of works, the Employer reserves
the right to reduce or increase the scope of works according to the dictates of the budget, or to terminate this
contract, without adjustment to the agreed rates, sums or fees and without payment of any penalty or
surcharge in this regard. The Service Provider shall however be entitled to pro-rata payment for all services
carried out in terms of any adjustment to the Scope of Work or, in the case of termination, remuneration
and/or reimbursement as described in Clause 8.4.4 of the Standard Professional Services contract as
amended by the Contract Data.

All charges in respect of attendance at meetings and the provision of secretarial services, shall be included
in the tendered basic fee for normal services.
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Category 2: Strategic Transport Planning Services

Item No. 1 : Provision for Time-Based Professional Services

Item Activity Description Unit Rate (R/hr)
No. excluding VAT
] Provide time-based professional services on the
instruction from the Employer in respect of services
required as described In the Scope of Work:
KEY PERSONNEL:
Category 2 -~ Strategic Transport Planning Services
2.1 Transport Planner hr
2.2 Traffic Engineer hr
2.3 Transport Modeller (Macro modelling) hr
2.4 Transport Modeller (Meso and Micro hr
modelling)
2.5 Spatial / Land use Planner hr
2.6 Special Advisor on Transport Policy hr
2.7 Environmental / Energy / Climate Change hr
Specialist
2.8 Social Scientist hr
2.9 Data Scientist / Big Data Analyst hr
2.10 Geo-Information Specialist / GIS Analyst ~ hr
2.11 Senior Researcher hr
2.12 GIS Technician hr
43c
Tender T2.2
Part T2: Returnable Documents Returnable Schedules

Reference No. 349C/2020/21)
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ltem No. 2: Recoverable Expenses (Disbursements) - all disciplines

ltem No. Description Unit Quantity Rate Agwunt .
2.1 Recoverable expenses in respect of
printing/copying as specified below:
Printing: size A0, ) No
Printing: size A1, No
Printing: size A2, No
Printing/copying: size A4 (reports and
tender documents only), No
Compilation and binding of
reports/lender documents, books of
drawings. No
Electronic Data provided on Compact
Disk No,
2.2 Recoverable expenses In respect of
travelling, overnight stay (between Provisional
provinces) for the service providers and Sum
sub-consultants.
2.31 Other costs (not Included in rales)
incurred on behaif of and with the Proé{fli:’nal
approval of the Employer. :
232 Extra over item 2.3.1 above in respect of
all other costs, overhead charges and %
profit, up to @ maximum of 5%
43d
Tender T2.2
Returnable Schedules

Part T2: Returnable Documents
Reference No, 349C/2020/21
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PART 5: SCOPE OF WORK

CITY OF CAPE TOWN
TRANSPORT: TRANSPORT PLANNING AND NETWORK MANAGEMENT
CONTRACT NO. 349C/2020/21

FRAMEWORK TENDER FOR THE PROVISION OF PROFESSIONAL SERVICES: INTEGRATED
TRANPORT PLANNING

INTRODUCTION

The Integrated Transport Planning branch within the TRANSPORT Directorate is responsible for a
wide range of strategic transport planning deliverables for the City of Cape Town. Through this tender
the City intends procuring a team of professional service providers to increase the capacity of the
Integrated Transport Planning branch to undertake its transport planning function.

In terms of the Municipal Finance Management Act, 2003 and the Municipal Supply Chain
Management Regulations, 2005, such services must be procured through a competitive bidding
process. The purpose of this document is therefore to invite tenders from suitably qualified and
experienced professionals for a five year contract under TENDER NO. 349C/2020/21 FRAMEWORK
TENDER FOR THE PROVISION OF PROFESSIONAL SERVICES: INTEGRATED TRANSPORT
PLANNING, which will be evaluated using a financial offer and preferences based system as described
in the Tender Data.

The works envisaged to be performed resulting from this tender would be related to Transport Planning,
Freight Transport Planning, Sustainable Transport Planning and Non-motorised Transport Planning.

This is a Framework tender and the intention of the employer is to use the successful service provider
on an ad-hoc basis as and when required. The successful appointment under this contract does not
guarantee any amount of work to be executed hereunder.

As this project will exceed the current budget cycle, it is subject to Section 33 of the Municipal Finance
Management Act, 56 of 2003, and consequently the Employer must follow the required processes in
terms of Section 33. These will run concurrently with the procurement process for this tender/contract.

The description of the Scope of Works is merely an outline of the Contract Works and shall not limit the
work to be carried out by the vendor under this Contract. Descriptions of some of the major items are
given in this section and each type of work to be carried out in accordance with the Contract Documents
is included in the Activity Schedule.

Please note: Tenderers can tender for only 1 (one) category or for more than one category provided that
the expertise required in all the categories that is tendered for is in the permanent employ of the company
tendering. Alternatively, a signed undertaking from a specialist consultant/firm having the required
personnel, stating that they will undertake the necessary work on behalf of the tenderer in terms of a sub-
consultant agreement, will be acceptable. Such undertaking must be attached to the schedule titied Key
Personnel, Part T2.2: Returnable Schedules. In this case the same tenderer could be awarded more
than 1 (one) category.

The Service Provider must complete the returnable schedule C2.3 Professional Service Category of
Preference Schadule and indicate the category of service being tendered for. If more than one category
is tendered for please indicate your order of preference that you want to tender for with no. 1 as your first
choice and no. 5 as your last choice. Categories which are not tendered for can be marked as not
applicable (N/A).
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[

If the tenderer has nominated resources which can perform professional services required in multiple
categories, it is acceptable for a common resource to be used across categories provided they have the
relevant competencies in each category for which they are nominated. E.g. transport planner can be
common to both Category 2 and 3 provided that they have the compstencies for both categories. The
employer reserves the right to award only a portion of this tender.

BACKGROUND

The Employer requires, through this tender, additional resources and skilled service providers in
support of its Integrated Transport Planning Unit, which is responsible for strategic transport planning
for the City of Cape Town.

Background documents made available to Tenderers via a compact disk forming part of the tender
document are as follows:

Y Integrated Development Plan 2017-2022
. Municipal Spatial Development Framework (2018)

. NLTA (National Land Transport Act, 2009 (No. 5 of 2009) (NLTA)
J Minimum Requirements for CITPs (2016)

i Comprehensive Integrated Transport Plan (CITP) (2018 - 2023)

. Comprehensive Integrated Transport Plan (CITP) (2018-2023) 2019 Annual Update
. Comprehensive Integrated Transport Plan (CITP) (2018-2023) 2020 Annual Update
L Transit Oriented Development Strategic Framework 2016

. Freight Management Strategy 2016

. Congestion Management Strategy for Cape Town

. Parking Policy 2020

. Operating License Strategy 2013 .

. Operating Licensing Plan 2018-2023

. Universal Access Policy 2014

5 Cycling Strategy 2017

. Non-Motorised Strategy Volume 1

. Non-Motorised Strategy Volume 2

. Transport Development Index 2015
. Urban Development Index 2019

Through this tender a team of professional service providers will be appointed. Thereafter, this team
will be invited to quote on a case by case basis on works projects related to this tender. The City will
issue separate project briefs for these works projects.

Definitions:

“multidisciplinary” means combining or involving more than two academic disciplines or professional
specialisations in a project and/or in an approach te a topic or problem.

“strategic transport planning” means high-level planning involving the direction-setting objectives
as identified in the Comprehensive Integrated Transport Plan (CITP).

“public transport” meaning is as defined in the National Land Transport Act (Act No. 5) of 2009
“transport” meaning is as defined in the National Land Transport Act (Act No. 5) of 2009

EMPLOYER’S OBJECTIVE
The Employer's objective is to procure the services of Consultants with the necessary expertise for a

period of five years (until 30 June 2027) to assist in the various tasks inclusive and related to the
following:

. To assist with the preparation of the Comprehensive Integrated Transport Plan (CITP) and its
annual reviews

. Development and update of an Operating License Strategy

. Development and update of an Operating License Plan

J Update of the Freight Management Strategy
. Transport Policy development
Local Area Transport Plans
Non-motorised plan development
Universal access plan development
o Update of the Transit Oriented Strategic Framework and related implementation actions and
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element thereof.

. Assistance with transport research and development

. The development of norms and standards related to the operationalisation of the CITP and its
sector plans

. The development of norms and standards related to transport impact and development
control.

In order to meet this objective the Employer seeks to increase its capacity to undertake integrated
transport planning. Appropriate professional support is therefore sought through this tender.

4. DESCRIPTION OF SERVICES REQUIRED
The Service Providers are required to provide specialist consulting services in the following categories:

Category 1 - Project Lead and Project Management / Administration Functions
Category 2 — Strategic Transport Planning Services

Category 3 — Freight Transport Planning Services

Category 4 — Non-motorised and Universal Access design Services

Category 5 — Sustainable Transport Planning Services

Category 1 — Project Lead and Project Management / Administration Functions

Theme Examples of possible Planning Studies Tasks Required
Project Leqd and Project [The Project Lead team should have completed . Leading multidisciplinary teams in the
Management / itransport planning studies which could include development of strategic planning projects
IAdministration Functions [F°Me of the following elements including integrated transport plans
. Integrated Transport Plans . Ensuring the tracking and completion of the
® Public Transport Plans project administration tasks which includes:
*  Congestion Management Planning programming, invoicing, tracking of the
. Urban Development Index update budget availability and ensuring all the
s Travel Demand Management projects relevant project administration tasks are
] Parking policies / Strategies fulfilled
° Freight Management Strategies . Packaging of the final report which includes
. Local Area Transport plans copy-editing, visualisation and maps
. Non-motorised transport projects
° Sustainable Transport Projects

Category 2 — Strategic Transport Planning Services

Theme Examples of possible Planning Studies Tasks Required
COMPREHENSIVE The CITP include some of the following elements . Producing the Transport Register which
INTEGRATED TRANSPORT | ¢  Transport Register include obtaining and presenting the status
PLAN ¢ Public Transport Plan quo of the transport system in Cape Town
° Operating License Plan from available data in accordance with the
° Congestion Management Planning Minimum requirements for CITPs 2016
. Urban Development Index update ° Needs assessment for transport in Cape
o Travel Demand Management Town based on the status quo Transport
. Action Plan matrix and prioritisation Register and Strategic Informants

® Update on the Public Transport Plan

° Update on the Operating License Plan

. Project identification and Implementation

. Transport Action Plan development and
updates as well as development of a
Transport Project prioritisation matrix

e Drafting of Final Report

STATUTORY PUBLIC . Operating License Strateg . Status Quo analysis which could include data
TRANSPORT PLANNING . Long Distance Public Transport Plan analysis
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Category 2 — Strategic Transport Planning Services

nm

Theme Examples of possible Planning Studies Tasks Required
Public Transport Integration Plan with Possible surveys and data collection
neighbouring municipalities Data analysis
Streamlining of Public Transport operating
license processes
r System design

Drafting report

STRATEGY, POLICY

Parking Policy

Research {international and local precedent;

Northern Transport Plan

DEVELOPMENT AND Travel Demand Policy theory)

UPDATES Policy for e-hailing services Data collection and analysis ( i.e. evidence)
Policy development requirements as (access to “new generation” data sources)
required by the employer Policy development skills {include

Monitoring & Evaluation)

Professional report writing skills
Concept design skills (to illustrate policy
actions)

LOCAL AREA TRANSPORT Far South Transport Plan Data collection and analysis (may include

PLANS Central City Transport Plan some primary data)

Modelling based on land use
Land use planning

Drafting of report

GIS and concept design

ITRANSIT ORIENTED
DEVELOPMENT STRATEGY

Update of the TOD Strategic Framework
Development of action plan items in the
TOD Strategic Framework

Review the existing TOD Strategic
Framework and identify elements for
updating

Evaluate and report on progress made on
implementing TOD - using the UDI as one of
the measures

Identify further studies that need to be done

RESEARCH AND
DEVELOPMENT

Planning in uncertain times - Scenario
planning studies

Foresight and innovation in transport
studies

Leverage data and mapping applications to
improve integration of informal
transportation systems

Transport Futures related research: trends
and disruptions

Conducting detailed research making use of
a number of sources and avenues to access
the most reliable and relevant information
Data collection, including focus groups,
interviews etc.

Analysis, critical review and synthesis of
above information and data

Developing an applying most relevant and
through research methodology to ensure
the integrity of findings

Conduct pilot studies

Preparing and delivering presentations and
detailed reports. Excellent report writing
ability is critical. The reports must be able to
relay the research in a detailed and
thorough manner while still being accessible
to a non — expert,
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Category 3 - Freight Management Planning Services

Theme

Examples of possible Planning Studies

Tasks Required

FREIGHT MANAGEMENT
STARTEGY

Freight Management Strategy
Freight modelling

Update of the City’s Freight Management
Strategy

Undertake work as defined in the Freight
Management Strategy Implementation Plan
Define and produce Freight route maps

For various Freight categories

CITY INTEGRATION WITH
THE PORT

Impact of Port growth on the network
{congestion)

Calculation of freight tonnages and data
analysis on the impact of freight on the
network

Alignment of the Port plans with the City
Growth Management strategies and
economic strategies.

Optimisation of road-based and rail-based
freight in Telation of the Port expansion

DANGEROUS GOODS

User-friendly brochure
Standard Operating Procedure
Develop 2 database

Develop a user-friendly brochure available
to officials and operators

Develop a series of Standard Operating
Procedures (SOPs) that includes: vehicle and
operator registration requirements;
emergency and incident planning response;
route planning and application; protocols
with stakeholders

Develop a database of operators and
vehicles

Review of protocols with respect to
incidents involving dangerous goods

IABNORMAL LOADS . GIS Map Update of the existing abnormal load route
map
OVERLOADING o Study on overloading Status quo data collection and analysis on

overloading on City roads (using Load
Management System data) and other
sources

Research on how other City's regulate
overloading (international and local
precedent; theory)

Cost of overloading

Solutions to regulate overloading (using new
generation services)

Drafting of report

INTERMODAL FACILITIES

Study to identify possible inland intermodal
facilities and distribution centres including
inland port considerations

Data collection and analysis
Modelling

Land use planning

Drafting of report

GIS and concept design

FREIGHT EMISSIONS AND
AIR QUALITY

Update of the TOD Strategic Framework
Development of action plan items in the
TOD Strategic Framework

Conduct a study with various stakeholders to
consolidate a status quo report and agree on
an approach on emission standards
Formulate standards and compliance
systems and procedures

Explore the option of developing a by-law
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Category 3 — Freight Management Planning Services
Theme Examples of possible Planning Studies Tasks Required
RESEARCH AND e Study on User-Pay principles for Freight e Conducting detailed research making use of
DEVELOPMENT Transport a number of sources and avenues to access
s Study to explore technology options in the most reliable and relevant information
freight to guide the development of e Data collection, including focus groups,
r adopted options interviews etc.
# ® The optimisation of the road based o Analysis, critical review and synthesis of
aspects of port operations in line with above information and data
relevant port and economic growth o Developing an applying most relevant and
strategies through research methodology to ensure
the integrity of findings
° Conduct pilot studies
° Preparing and delivering presentations and
detailed reports. Excellent report writing
ability is critical. The reports must be able to
relay the research in a detailed and
thorough manner while still being accessible
to a non —expert.
Category 4 — Non-motorised and Universal Access Design
Theme Examples of possible Planning Studies Tasks Required

NON MOTORISED
TRANSPORT PLAN

e NMT Network Plan

. Update of the City's NMT Network Plan
e Data analysis
. Drafting of report

NON MOTORISED
STRATEGY

. NMT Strategy

¢ Update of the City's NMT Strategy
° Facilitating workshops
] Drafting of report

UNIVERSAL ACCESS

° Universal Design Access Plan

] Review and update of the Universal Design
Access Plan (UDAP) to standardize the long
term design requirements across the
Integrated Public Transport Network (IPTN)
2032, i

CYCLING STRATEGY

° Cycling Strategy
. Bicycle Distribution Study
. Lessons learned - cycling infrastructure

. Study for Bicycle parking at Public Transport

facilities
. Monitoring and evaluation study

o Review and update of the Cycling Strategy

° Studies on the different aspect in the
implementation plan of the Cycling Strategy

o Status quo data collection and analysis

o Drafting of report

FEASIBILITY STUDIES

. Feasibility studies

] Undertake Feasibility Studies/ analysis of
Hotspot locations to determine the required
interventions and the locations of
pedestrian bridges/ underpasses.

RESEARCH AND
DEVELOPMENT

e Benefits of NMT and Cycling

° Study to explore technology options for
NMT ito data collection, network
management etc.

. Research for policy development on e-
NMT, bike share and future disruptive
NMT technology

. Conducting detailed research making use of
several sources and avenues to access the
most relizble and relevant information

* Data collection, including focus groups,
interviews etc.

. Analysis, critical review and synthesis of
above information and data

. Developing an applying most relevant and
through research methodology to ensure
the integrity of findings
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Category 4 — Non-motorised and Universal Access Design

Theme Examples of possible Planning Studies Tasks Required

e Conduct pilot studies

. Preparing and delivering presentations and
detailed reports. Excellent report writing
ability is critical. The reports must be able to
relay the research in a detailed and

! thorough manner while still being accessible

to a non - expert.

Category 5 — Sustainable Transport Services

Theme Examples of possible Planning Studies Tasks Required
CARBON REDUCTION e Carbon Emissions Reduction Strategy . Develop a strategy to guide the
STRATEGY implementation of Transport programmes

and projects so that the City can achieve
reduction in carbon emissions required by

science
. |IALTERNATIVE FUELS AND | » Electric vehicle framework ° Development of work related to inputto an
\WEHICLE TECHNOLOGIES ° Alternative fuels study Electric Vehicle framework

° Develop an Alternative Fuels study

. Preparing for the transition to procure zero-
emission busses from 2025

o Preparing for a major area of the city tobe a
zero- emission zone by 2030

GREENING TRANSPORT . Studies to improve installation for ® Further studies to develop guidelines to

INFRASTRUCTURE renewable energy sources for Transport reduce its carbon emissions using renewable
Infrastructure energy sources.

RESEARCH AND . Research in climate change strategies for ¢  Conducting detailed research making use of

DEVELOPMENT the Transport Sector several sources and avenues to access the

most reliable and relevant information

. Data collection, including focus groups,
interviews etc.

e Analysis, critical review and synthesis of
above information and data

. Developing an applying most relevant and
through research methodology to ensure
the integrity of findings

. Conduct pilot studies

o Preparing and delivering presentations and
detailed reports. Excellent report writing
ability is critical. The reports must be able to
relay the research in a detailed and
thorough manner while still being accessible
to a non - expert.

5. EXTENT OF THE SERVICES REQUIRED

The services to be provided in terms of this tender are inextricably linked to the
Employer's budget for consulting services. All services to be provided and executed shall
therefore be programmed in order to make full use of, but not exceed, the budget
provision in any given financial year/s.

The work that is to be carried out under the contract is as provided for in the Scepe of
Works. However, if during the course of the project circumstances are found to differ
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7.1

7.2

7.3

f

from those anticipated, the Employer reserves the right to modify the scope of the work
to suit the prevailing circumstances.

Tasks or Work Orders will be raised for each project undertaken by the Employer. Such
Tasks or Work Orders will be based on the Scope of Works. An estimated time based
quotation shall be submitted by the service provider and accepted by the Employer if in
agreement.

The Employer may not require a full team on each project and thus reserves the right to
appoint team members individually, for the service required and identified on the
Employers Agreement. This Agreement may be amended during the project if the needs
for additional services are required.

The services to be provided in terms of this contract are inextricably linked to the
Employer's budget, and it should be noted that while the Employer has every intention of
completing the full Scope of Work making full use of the budget allocation, the
Employer's budget is subject to periodic review. Should it become necessary to vary the
scope of work or even suspend or terminate this contract, such variation, suspension or
termination shall be dealt with in accordance with the provisions of the Standard
Professional Services Centract as amended by the Contract Data.

The service provider should also note that he/she will be precluded from any further
downstream work at a later stage that may be related to any specific project that he/she
has provided services on under this contract. | '

USE OF REASONABLE SKILL AND CARE

The Service Provider is required to provide all aspects of the Service with all reasonable care, diligence
and skill in accordance with generally accepted professional techniques and standards.

BRIEF

Terms of Reference

Please see section 4 above for a description of the services required. When a project or task is issued
to the team for a response, a full description of the work required for that project or task will be outlined
in the brief for that piece of work.

Timeframes / Milestones

Milestones set by the Employer typically revolve around budget cycles and the need to spend the
budget in any given financial year. The important milestones are therefore the financial year ends (30
June each year) and the Service Provider will be expected to establish a project programme, in
consultation with the Employer, that takes cognisance of the budgets available and the budget cycles.
Once agreed, the Service Provider is expected to ensure that the programme is adhered to, and to
intervene timeously if necessary.

The Service Provider shall submit a revised programme as and when required by the Employer.

The entire duration of the contract, not individual projects or tasks is expected to be 5 years (30 June
2027) from commencement.

Places for the Performance of Specific Tasks
It is anticipated that the majority of the work involved will be undertaken at the Service Provider's local

office. Site visits will be required and the Service Provider must be prepared to coordinate and attend
such site visits.

The Service Providers personnel will however be required to attend meetings elsewhere in the Cape

metropolitan area as and when required and should the exigencies of the project require the service
providers’ personnel will be required to work at the City of Cape Town offices on an ad hoc basis.
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7.4

f

10.

11.

Reporting Requirements

Each of the expected outputs shall be presented by way of a report, a memo, a map or presentation, as
required. Final reports shall be submitted in both hard copy and electronic forms. It is anticipated that 5
hard copies of each report will be required.

The project lead will call regular meetings, assumed to be monthly, to which the service provider is
expected to attend and present on progress and deliverables. Invoices will be expected monthly with
accompanying monthly progress reports.

REFERENCE DATA
Not Applicable
APPLICABLE NATIONAL AND INTERNATIONAL STANDARDS

The Service Provider shall ensure that cognisance of all applicable national and international standards,
is taken in the execution of his/her own work and that of his/her sub-consultants in the design and
compilation of specifications for this project. International standards should only be used where no
national standards exist, or where it is the norm to use or refer to international standards, or as instructed
by the Employer.

APPROVALS

Notwithstanding any approval received from the Employer, the Service Provider shall remain responsible
for all work carried out by the Service Provider and its sub-consultants in terms of this contract.

PROCUREMENT
Preferential Procurement

The Works shall be executed in accordance with the conditions associated with the granting of
preferences detailed in the Preference Schedule where preferences are granted in respect of B-BBEE
contribution.

Financial penalties, as described in the Preference Schedule, shall be applied in the event that the
Contractor is found to have breached and of the conditions contained in the Preference Schedule
(unless proven to be beyond the control of the Contractor).

Notwithstanding the application of penalties, the Contracter's attention is drawn to other sanctions that
may be applied by the Employer (listed in the Preference Schedule) with due consideration to the
circumstances.

Monitoring the use of sub-contractors/sub-consultants and joint ventures

Notwithstanding the restriction on sub-contracting as described on the Preference Schedule, it is
recognised that sub-contracting is an integral part of construction, which the conditions of contract make
provision for.

In order, howaver, to comply with the requirements of the Preference Schedule, the Contractor shall
submit to the Employer's Agent, on a monthly basis, a B-BBEE Sub-contract Expenditure Report.
The format of this report is provided in Annex 2 attached.

The Contractor shall submit to the Employer's Agent documentary evidence in accordance with the
applicable codes of good practise,, of the B-BBEE status level of every sub-contractor employed by the
Contractor. Until such time as documentary evidence as described above has been submitted to the
Employar's Agent, a sub-contractor shall be deemed to be a non-compliant contributor.

The Contractor shall furthermore, on the written request of the Employer's Agent, provide documentary
evidence showing the value of work sub-contracted to any or all of the sub-contractors employed by the
Contractor.
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12.

Forms for contract administration

The Service Provider shall complete, sign and submit with each monthly statsment for payment, the
following updated returns (the format of which are attached in C3.2 Annexes as amended from tims to
time):

e« B-BBEE Sub-contract Expenditure Report (Annex 1)
e Joint Venture Expenditure Report (Annex 2)

The B-BBEE Sub-contract Expenditure Report is required for monitoring the prime contactor’s
compliance with the sub-contracting conditions of the Preference Schedule.

The Joint Venture Expenditure Report is required for monitoring the joint venture's compliance with the
percentage contributions of the JV partners as tendered, where the joint venture has been awarded
preference points in respect of its consolidated B-BBEE scorecard.

In respect of Annexes 1 and 2, the Employer shall, in addition to any other sanctions available to it, apply
the financial penalties applicable to breach of preferencing conditions in the Preference Schedule
Preference Schedule in Part T2.2 Returnable Schedules. In the case of joint ventures (Annex 2), the
contractor shall prove his compliance with item 6) in Section 2 of the Preference Schedule by providing
a consolidated scorecard at his own cost on instruction from the Employer's Agent.

FORMAT OF COMMUNICATION

All requests for formal approval from the Employer, or any cther body, shall be submitted in writing in
hardcopy format. Interim payment claims shall be submitted in the same format, accompanied by an
original tax invoice. Ad-hoc communication between the Employer and the Service Provider may be

conducted per facsimile or in electronic format (e-mail).

All plans and contract documents submitted for approval shall be in hardcopy format.
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13.

KEY PERSONNEL

The Service Provider shall maintain the involvement of the following key personal as the exigencies of

this contract require:

Category 1 — Project Lead and Project Management / Administration Functions
Time-Based Fee for Planning, Studies, Investigations and Assessments

Professional Services Required

Competencies

Requirements

1.1 Project Leader
A Project Leader with at least a Bachelor’s degree in civil
engineering or B.Tech degree in civil engineering and with:

o ECSA registration as Pr.Eng or Pr.Tech Eng

e atleast 10 (ten) years' verifiable post graduate
experience, and a minimum of 3 (three) completed
projects, in the relevant role, leading multidisciplinary
teams in the development of strategic planning
projects within the transport sector including

integrated transport plans.

°

Provide strategic
leadership

Project Management
and Coordination of
the team
Communication

Risk identification,
management and
reporting

Writing reports

The lead for the
Service Provider

1.2 Project Manager / Administration
A Project Manager with at least a Bachelor's degree and with:

e  Registered with at least one of the following:
Registered Project Manager with SA Council for the
Project and Construction Management Professions
(SACCMP), or Registered Pr.Eng/Pr. Tech Eng with the
Engineering Council of South Africa (ECSA)

e Atleast5 (five) years’ verifiable post graduate
experience, and a minimum of 3 (three) completed
projects, in the relevant role, providing project
management and administration support in the
development of strategic planning projects within the

transport sector including integrated transport plans.

Project Management
and Coordination
Programme
development,
monitoring and
reporting
Communication
Risk identification,
management and
reporting

Writing reports

Assumes the project
manager /
administration role

1.3 GIS Technician )

A GIS Technician with at least a Bachelor’s degree in
geographic information systems, engineering or town planning
and with:

e«  Registration as a GIS technician at SAGC {preferable)

e Atleast 5 (five) years of verifiable experience in
developing maps for transport planning purposes. A
minimum of 3 (three) completed projects in the

relevant role.

Integrated transport
planning

Development of GIS
maps for reports
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Category 2 — Strategic Transport Planning Services
Time-Based Fee for Planning, Studies, Investigations and Assessments

Professional Services Required

Competencies

Requirements

2.1 Transport Planner

A Transport Planner who has a Master’s degres in the

transport field (a Master’s degree in Transport Logistics is not

arcceptable). The following is also required:

L3
°  The Transport Planner must have at least 5 (five)

years' verifiable strategic transport planning post
graduate experience and a minimum of 3 (three)
completed projects which should include the
development of Integrated Transport Plans (ITPs). The
ITPs could have been developed for a local, district or
metropolitan municipality.

Integrated Transport
Planning

Public Transport
Planning

Public participation
skills

Technical report
writing

Assumes technical
responsibility for
work

Provides solution
orientated specialist
advice to Employer
Supervises lower
level personnel
Takes on the role of
technical project
leader

Facilitating skills

2.2 Traffic Engineer / Technologist

A Traffic Engineer who has a Bachelor’s degree in civil
engineering or B. Tech degree in civil engineering. The
following is also required:

° At least 5 {five) years verifiable, post graduate
experience and a minimum of 3 (three) traffic
engineering projects (including public transport
projects) completed within the last ten years.

Integrated Transport
Planning

Public Transport
Planning
Development of
Transport Register
Transport Impact
studies and
Development
control

Technical report
writing

A demonstrated
ability to interpret
data, modelling
results, trends, etc.
and to use such
interpretation to
develop appropriate
solutions is a
requirement.

2.3 Transport Modeller (Macro modelling)

A Transport Modeller who has a Bachelor’s degree in civil
engineering, or in mathematics or in statistics. The following is
also required:

e Atleast5 (five) years verifiable, post graduate
experience with Macro Transport Demand
modelling completed in the last 5 years; and be able
to do sketch modelling and scenario modelling. A
minimum of 3 (three) completed projects in the
relevant role

Sketch modelling
Macro Transport
Demand Modelling
for public transport
and private
transport projects
Scenario based
modelling
Technical Report
Writing

Calibration of large
complex madels

Being able to
develop suitable
models to test
different strategic
scenarios in the
Transport Planning
field

Assumes technical
responsibility for
work

Provides solution
orientated specialist
advice to Employer

2.4 Transport Modeller (Meso / Micro modelling)

A Transport Modeller who has a Bachelor’s degree in civil
engineering or a B.Tech degree in civil engineering. The
following is also required:

®  ECSAregistration as Pr.Eng or Pr.Tech Eng

*  Atleast5 (five) years verifiable, post graduate
experience with Meso and Micro Transport
Simulation modelling for a minimum of 3 (three)
transport projects related to local area and corridor
transport planning completed in the last 15 years.

Meso and Micro
Transport Simulation
Modelling for public
transport and
private transport
projects
Intersection and
network capacity
Level-of-Service
calculations
Technical report
writing

Calibration of large
complex models

Assumes technical
responsibility for
waork

Provides solution
orientated specialist
advice to Employer
Supervises lower
level persannel
Takes on the role of
technical project
leader
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Category 2 — Strategic Transport Planning Services
Time-Based Fee for Planning, Studies, Investigations and Assessments

Professional Services Required

Competencies

Requirements

¢ 2.5 Spatial / Land use Planner
Spatial / Land use planner with a Master’s degree in Urban /
City and Regional Planning and with:

e Professional registration with SACPLAN in the
Professional Planner category

e A minimum of 8 (eight) years post graduate
experience and a minimum of 3 (three) completed
orojects in the relevant role fulfilling Town Planning
services.

Integrated transport
planning

Provide specialist
input from a land
use perspective

2.6 Specialist Advisor on Transport Policy
The specialist advisor on transport policy need to have at least
a Bachelor's degree in engineering or law and with:

e Atleast 10 year's verifiable post graduate
experience and a minimum of 3 {three) completed
projects must be provided that clearly reflects
specialist advice rendered / given governing the
legislative and statutory frameworks on Transport
policy.

L]

Integrated transport
planning

Provide specialist
input from a legal
perspective

2.7 Environmental / Energy / Climate Change expert

An environmental, energy and climate change specialist with
at least a Bachelor’s degree in environmental management
and with:

o Aminimum of 8 (eight) years post graduate
experience and a minimum of 3 (three) completed
projects in the relevant role.

Integrated transport
planning

Provide specialist
input from an
environmental
perspective

2.8 Social Scientist
A social scientist with at least a Bachelor’s degree in social
sciences and with:
e Aminimum of 8 (eight) years post graduate
experience and a minimum of 3 (three) completed
projects in the relevant role.

Integrated transport
planning
Development of
metrics to report on
the social impact of
transport

Provide specialist
input from a social
impact perspective
Analysis of
gualitative and
guantitative data

2.9 Data Scientist / Big Data Analyst
A data scientist with at least an Honour's degree in a relevant
field, preferably computer science, statistics, applied

relevant role.

mathematics or actuarial science. The following is also required:
¢ Aminimum of 5 (five) years post graduate experience
and a2 minimum of 3 (three) completed projects in the

Analysis of complex
and large databases
Performing complex
data gueries

Update of the Urban
Development Index

Assumes technical
responsibility for
work

Provides solution
orientated specialist
advice to Employer
Present dataina
report or
presentation

38




Category 2 — Strategic Transport Planning Services
Time-Based Fee for Planning, Studies, Investigations and Assessments

Professional Services Required

Competencies

Requirements

2.10 Geo-Information Specialist / GIS Analyst
A Geo-Information Specialist / GIS Analyst who has a post
graduate qgualification preferably in the Built Sciences and
with:
o Registration as a GISc Technologist / Professional at
SACG

e Atleast5 (five) years of verifiable post graduate
experience with a minimum of 3 (three) completed
projects in the relevant role.

Effectively managing

and working with
large databases

Performing complex

data queries

Assumes technical
responsibility for
work

Provides solution
orientated specialist
advice to Employer
Supervises lower
level personnel
Takes on the role of
technical project
leader

2.11 Senior Researcher
A Senior Researcher with a relevant PhD and with:
e atleast five years of verifiable experience working in
the transport planning field. A minimum of 3 (three)

completed projects in the relevant role.

Ability to undertake
complex research
Technical Report
Writing

Ability to effectively
communicate
research findings,
methodology,
limitations,
applications, etc. to
non-specialists

Assumes technical
responsibility for
work

Provides solution
orientated specialist
advice to Employer
Takes on the role of
technical project
leader

2.12 GIS Technician

A GIS Technician with at least a Bachelor’s degree in
geographic information systems, engineering or town planning
and with:

° Registration as a GIS technician at SAGC (preferable)
At least 5 {five) years of verifiable experience in developing

maps for transport planning purposes. A minimum of 3 (three)
completed projects in the relevant role.

Integrated transport
planning

Development of GIS
maps for reports

Category 3 — Freight Transport Planning Services
Time-Based Fee for Planning, Studies, Investigations and Assessments

Professional Services Required

Competencies

Requirements

3.1 Transport Planner

A Transport Planner who has a Master’s degree in the
transport field (a Master’s degree in Transport Logistics is not
acceptable). The following is also required:

° A minimum of 3 (three) completed projects in the
relevant field which must include as a minimum, the
planning and development of 1 {one) Freight
Management Strategy.

Freight Transport
planning

Public participation
skills

Technical report
writing

L]

Assumes technical
responsibility for
work

Provides solution
orientated specialist
advice to Employer
Supervises lower
level personnel
Takes on the role of
technical project
leader

Facilitating skills
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Category 3 — Freight Transport Planning Services

Time-Based Fee for Planning, Studies, Investigations and Assessments

Professional Services Required

Competencies

Requirements

3.2 Transport Logistics Planner

A Transport Logistics Planner who has a Master’s Degree in
Transport Logistics or Master’s Degree in Supply Chain
Management (as it pertains to logistics). The following is also
required:

o Atleast5 (five) years verifiable, post graduate
experience and.a minimum of 3 (three) transport
logistics projects completed.

Freight Transport
planning

Public participation
skills

Technical report
writing

Assumes technical
responsibility for
work

Provides solution
orientated specialist
advice to Employer
Supervises lower
level pérsonnel
Takes on the role of
technical project
leader

Facilitating skills

3.3 Transport Modeller (Macro Modelling)

A Transport Modeller who has a Bachelor’s degree in civil
engineering, or in mathematics or in statistics. The following is
also required:

s Atleast 5 {five) years verifiable, post graduate
experience with Macro Transport Demand modelling
completed in the last 5 years; and be able to do
sketch modelling and scenario modelling. A
minimum of 3 (three) completed projects in the

relevant role

Sketch modelling
Macro Transport
Demand Modelling
for public transport
and private
transport projects
Scenario based
modelling
Technical report
writing

Calibration of large
complex models

Being able to
develop suitable
models to test
different strategic
scenarios in the
Freight Transport
Planning field
Assumes technical
responsibility for
work

Provides solution
orientated specialist
advice to Employer

3.4 Transport Economist
A Transport Economist who has a Master’s Degree in
Economics or Transport Economics and with:

e Atleast5 (five) years of verifiable, post graduate
experience post graduate experience in evaluating
transport related project feasibility, including cost -
benefit analysis and intermodal facilities location
analysis. A minimum of 3 (three) completed projects
in the relevant role.

Cost-benefit analysis
Intermodal location
analysis

Technical report
writing

Assumes technical
responsibility for
work

Provides solution
orientated specialist
advice to Employer
Supervises lower
level personnel .
Takes on the role of
technical project
leader

3.5 Spatial / Land use Planner
Spatial / Land use planner with a Master’s degree in Urban /
City and Regional Planning and with:

e Professional registration with SACPLAN in the

Professional Planner category

e Aminimum of 8 (eight) years post graduate
experience and a minimum of 3 (three) completed
projects in the relevant role fulfilling Town Planning

services.

Freight transport
planning

Integrated transport
planning

Provide specialist
input from a land
use perspective

3.6 Specialist Advisor on Transport Policy
Special Advisor with a Bachelor’s degree in engineering or law.
The following is also required:

Freight transport
planning

Integrated transport
planning

Provide specialist
input from a legal
perspective
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Category 3 — Freight Transport Planning Services
Time-Based Fee for Planning, Studies, Investigations and Assessments

Professional Services Required

Competencies

Requirements

e Must have done work in this field by providing 3
(three) completed projects which relates to
Dangerous Goods and Road and Transport related
legislation which impact the freight industry.

3.7 Environmental / Energy / Climate Change expert

An environmental, energy and climate change specialist with
at least a Bachelor's degree in environmental management
and with:

o Aminimum of 8 (eight) years post graduate
experience and a minimum of 3 (three) completed

projects in the relevant role.

Integrated transport
planning

o Provide specialist
input from an
environmental
perspective

3.8 Data Scientist / Big Data Analyst

A data scientist with at least an Honour's degree in a relevant
field, preferably computer science, statistics, applied
mathematics or actuarial science. The following is also required:

o Aminimum of 5 (five) years post graduate experience
and a minimum of 3 (three) completed projects in the

relevant role.

Analysis of complex

and large databases

Performing complex
data gqueries

Update of the Urban
Development Index

¢ Assumes technical
responsihility for
work

s Provides solution
orientated specialist
advice to Employer

. Present dataina
report or
presentation

3.9 Geo-Information Specialist / GIS Analyst

A Geo-Information Specialist / GIS Analyst who has a post
graduate qualification preferably in the Built Sciences and
with:

® Registration as a GISc Technologist / Professional at
SACG.

Effectively managing
and working with
large databases
Performing complex
data queries

e Assumes technical
responsibility for
work

. Provides solution
orientated specialist
advice to Employer

«  Supervises lower
level personnel

»  Takes on the role of
technical project
leader

3.10 Senior Researcher
A Senior Researcher with a relevant PhD and with:
o at least five years of verifiable experience working in
the transport planning field. A minimum of 3 (three)
completed projects in the relevant role.

Ability to undertake
complex research
Technical Report
Writing

Ability to effectively
communicate
research findings,
methodology,
limitations,
applications, etc. to
non-specialists

¢ Assumes technical
responsibility for
work

+  Provides solution
orientated specialist
advice to Employer

s Takes on the role of
technical project
leader

3.11 GIS Technician

A GIS Technician with at least a Bachelor's degree in
geographic information systems, engineering or town planning
and with:

Integrated transport
planning

» Development of GIS
maps for reports
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Category 3 — Freight Transport Planning Services
Time-Based Fee for Planning, Studies, Investigations and Assessments

Professional Services Required

Competencies

Requirements

¢ Registration as a GIS technician at SAGC (preferable)

At least 5 (five) years of verifiable experience in developing
maps for transport planning purposes. A minimum of 3 (three)
completed projects in the relevant role.

Category 4 — Non motorised and Universal Access Design
Time-Based Fee for Planning, Studies, Investigations and Assessments

Professional Services Required

Competencies

Requireménts

4.1 Transport Engineer

A Transport Engineer who has a Master’s Degree in the
Transport field (a Master's Degree in Transport Logistics is not
acceptable). The following is also required:

e  ECSAregistration as Pr.Eng or Pr.Tech Eng

*  Atleast5 (five) years' verifiable post graduate
experience, and @ minimum of 3 (three) completed
non-motorised projects which should include 2 (two)
projects for the planning and development of
Universal Access in public transport systems, public
transport services / operations and related
infrastructure.

Universal Access
Design
Non-Motorised
Transport Planning
Transport Planning:
development of
Transport Network
Plans and
Masterplans
Cycling Strategies

Provides solution
orientated specialist
advice to Employer
Site investigations
and analysis to
identify problems

A demonstrated
ability to interpret
data, modelling
results, trends, etc.
and to use such
interpretation to
develop appropriate
solutions is a
requirement.

4.2 Spatial / Land use Planner
Spatial / Land use planner with a Master’s degree in Urban /
City and Regional Planning and with:

s Professional registration with SACPLAN in the
Professional Planner category

e Aminimum of 8 (eight) years post graduate
experience and a minimum of 3 (three) completed
projects in the relevant role fulfilling Town Planning
services.

Land-use planning,
site analysis,
determine zoning

and land ownership.

Land use, zoning and
land ownership
investigations.

Site analysis and
design.

Reports to Project
Leader
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Category 4 — Non motorised and Universal Access Design
Time-Based Fee for Planning, Studies, Investigations and Assessments

Professional Services Required

Competencies

Requirements

4.3 Concept Designer
A Concept Designer who has a Bachelor’s Degree in Civil
Engineering and with:

° ECSA registration as Pr.Eng or Pr.Tech Eng

e Aminimum of 3 (three) completed non- motorised
transport projects including intersection layouts,
layout plans, cross sections, etc. which have been
completed in the last 15 years.

Non-motorised
transport planning
Concept design with

‘a focus on Non-

motorised transport
Concept Design
Attention to detail

Concept designs for
NMT projects

4.4 Urban Designer :
An Urban Designer who has a Master’s Degree in Urban
Design and with:
e Aminimum of 8 (eight} years post graduate
experience and a minimum of 3 {three) completed
projects in the relevant role.

Non-motorised
transport planning
Concept design with
a focus on Non-
motorised transport
Attention to detail

Concept designs for
NMT projects

4.5 Landscape Architect
A Landscape Architect with a relevant tertiary degree and
with:
e Registration as a professional Landscape Architect
with the SACLAP

e Atleast5 (five) years verifiable post graduate
experience and a minimum of 3 (three) completed
projects in the relevant role.

Non-motorised
transport planning
Concept design with
a focus on Non-
motorised transport
Attention to detail

Concept designs for
NMT projects

4.6 CAD Operator
A CAD Operator with a Bachelor’s degree in civil engineering
or B.Tech degree in civil engineering and with:

e Aminimum of 8 (eight) years post graduate
experience and a minimum of 3 (three) completed
projects in the relevant role.

Excellent drawing
skills using AutoCAD
Works quickly
Attention to detail

Reports to the
Concept Designer
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Category 4 — Non motorised and Universal Access Design
Time-Based Fee for Planning, Studies, Investigations and Assessments

Professional Services Required

Competencies

Requirements

4.7 Senior Researcher
A Senior Researcher with a relevant PhD and with:

e At least five years of verifiable experience working in
the transport planning field. A minimum of 3 (three)
completed projects in the relevant role.

s Ability to undertake
complex research

e Technical Report
Writing

+  Ability to effectively
communicate
research findings,
methodology,
limitations,
applications, etc. to
non-specialists

e  Provides solution
orientated specialist
advice to Employer

4.8 GIS Technician

A GIS Technician with at least a Bachelor’s degree in
geographic information systems, engineering or town planning
and with:

e  Registration as a GIS technician at SAGC (preferable)
At least S (five) years of verifiable experience in developing

maps for transport planning purposes. A minimum of 3 (three)
completed projects in the relevant role.

. Integrated transport
planning

e Development of GIS
maps for reports

Category 5 — Sustainable Transport Services

Time-Based Fee for Planning, Studies, Investigations and Assessments

Professional Services Required

Competencies

Requirements

5.1 Sustainable Transport Planner

A Transport Engineer / Planner who has a Master’s Degree in
the Transport field {a Master’s Degree in Transport Logistics is
not acceptable). The following is also required:

e Atleast 10 {ten) years’ verifiable post graduate
experience, and a minimum of 3 (three) completed
projects which could include travel demand
management, travel behaviour change, low-carbon
transport planning, alternative fuel studies and
sustainable transport planning projects.

. Carbon emissions
reduction strategies
e  Travel demand

management

e Electric Vehicle
framework

. Alternative fuels
studies

o Climate change
initiatives for
transport

s« Greening of
transport
infrastructure

. The lead for the
Service Provider

»  Assumes technical
responsibility for
work

° Provides solution
orientated specialist
advice to Employer

»  Supervises lower
level personnel

o Takes on the role of
technical project
leader

® Facilitating skills
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Category 5 - Sustainable Transport Services
Time-Based Fee for Planning, Studies, Investigations and Assessments

Professional Services Required

Competencies

Requirements

5.2Environmental Scientist Specialist
An Environmental Scientist who has a Master’s degree in
environmental management and with:

e Aminimum of 5 (five) years verifiable experience and
a minimum of 3 (three) completed projects in the
relevant role.

Carbon emissions
reduction strategies
Travel demand
management
Electric Vehicle
framework
Alternative fuels
studies

Climate change
initiatives for
transport
Greening of
transport
infrastructure

Assumes technical
responsibility for
work

Provides solution
orientated specialist
advice to Employer
Facilitating skills
Report writing

5.3 Atmospheric Science Specialist
An Atmospheric Science Specialist with a relevant Master’s
degree in climate / atmospheric science and with:

@ A minimum of 5 (five) years verifiable experience and
a minimum of 3 (three) completed projects in the
transport related emissions field.

Carbon emissions
reduction strategies
Climate change
initiatives for
transport

A demonstrated
ability to interpret
data, modelling
results, trends, etc.
and to use such
interpretation to
develop appropriate
solutions is a
requirement,

5.4 Senior Researcher
A Senior Researcher with a relevant PhD and with:

°  Atleast five years of verifiable experience working in
the transport planning field. A minimum of 3 (three)
completed projects in the relevant role.

Ability to undertake
complex research
Technical Report
Writing

Ability to effectively
communicate
research findings,
methodology,
limitations,
applications, etc. to
non-specialists

Provides solution
orientated specialist
advice to Employer

5.5 GIS Technician

A GIS Technician with at least a Bachelor’s degree in
geographic information systems, engineering or town planning
and with:

®  Registration as a GIS technician at SAGC (preferable)
At least 5 (five) years of verifiable experience in developing

maps for transport planning purposes. A minimum of 3 (three)
completed projects in the relevant role.

Integrated transport
planning

Development of GIS
maps for reports

Should it become necessary to replace any of the key personnel listed at the time of tender during the course of this
contract, they may only be replaced by individuals with similar or better qualifications and experience, who satisfy the
minimum requirements and then only with the written approval of the Employer.




14.

ADDITIONAL PERSONNEL

The Tenderer shall maintain the involvement of the additional personnel as indicated for the specific
category mentioned below as the exigencies of this contract require, in order to undertake work as and
when required for work or segments of work related to the scope of work for this tender.

ADDITIONAL PERSONNEL For CATEGORY 1 - Project Lead and Project Management /
Administration Functions

Role Professional Qualification Experience
Registration Requirements
Requirements
Writer n/a Degree or diploma A writer with at least 5 (five)
specialising in years of verifiable experience
languages / copy with relevant knowledge of the
writing and / or copy- | transportation planning
editing. environment. A minimum of 3
(three) completed projects in the
relevant role.
Graphic Designer/ | nfa Bachelor's Degree At least 5 (five) years of
Communication verifiable experience in
Specialist developing data visualisations
and infographics for transport
planning related projects. A
minimum of 3 (three) completed
projects in the relevant role.
Public Participation | n/a n/a Has managed at least 3 (three)

Specialist

completed distinct public
participation processes for
transport planning projects.

ADDITIONAL PERSONNEL For CATEGORY 3 — Freight Transport Planning Services

Role

Professional
Registration
Requirements

Qualification
Requirements

Experience

Junior Transport /
Logistics Planner

n/a

Relevant Bachelor's
degree and busy
with a Masters in
Transport Logistics

At least 5 (five) years verifiable,
post graduate experience and a
minimum of 3 (three) logistics
planning projects (including
freight transport projects).

15.

ADDITIONAL ADVISORY MULTIDISCIPLINARY SERVICES

For all other professional services included in the tender the categories of persons (A, B, C, D) are
defined below. Examples of these persons / specialists include, but is not limited to, Social Scientists,
Environmental Scientists and so on:

Category A: in respect of a private consulting practice shall mean a top practitioner whose experiise and
relevant experience is nationally or internationally recognized and who provides advice at a level of
specialization where such advice is recognized as that of an expert.

Cafegory B: in raspect of a private consulting practice, shall mean a pariner, a sole proprietor, a director,
or a member who, jointly or severally with other partnars, co-directors or co-members. bears the risks of
the business, or takes responsibility for the projects and related liabilities of such practice and where
his/her level of expertise and relevant experience is commensurate with the position, performs work of a
conceptual nature, provides strategic guidance in planning and executing a project and/or carries
responsibility for quality management pertaining to a project.

Category C: in respact of a private consulting practice, shall mean a salaried professional staff with
adequate expertise and relevant experience and who carry a direct technical responsibility for ong or
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186.

16.1

16.2

16.3

16.4

16.5

more specific activities related to a project. A person referred to in Category A and B may also fall in the
category if such a person performs work at this level.

Cateqory D: in respect of a private consulting practice, shall mean all other salaried technical staff with
adequate expertise and relevant experience performing work with direction and control provided by any
person contemplated in categories A, B or C.

MANAGEMENT MEETINGS

Management Meetings
The Service Provider will be expected to attend monthly management meetings with the Employer’s

project management team (PMT), convened for the purpose of managing the works project. The Service
Provider will present its proposals and these meetings and take direction from the PMT in this regard.

Community/Stakeholder Meetings
The Service Provider may be expected to contribute to and attend community/stakeholder meetings,

presenting proposals at these forums, and taking cognisance of input from the various interested and
affected parties, where possible.

Supply Chain Management (SCM) Committee Meetings
The Service Provider may be required to attend and participate in the SCM Bid Specification and Bid

Evaluation Committee meetings in order to present the contract document and tender evaluation report
to the Employer.

Ad-hoc Meetings

The service Provider will be expected to attend ad hoc meetings from time to time, with the Employer,
stakeholder groups, or service or other authorities, in order to address specific issues as and when the
need arises.

General

The Service Provider shall be represented at all awarded works project meetings by at-least one of the
key personnel, preferably the project leader. The service provider shall provide secretarial services (for

record keeping purposes) at all management, site/technical, and ad-hoc meetings.

All charges in respect of attendance at meetings and the provision of secretarial services shall be included
in the rates (Item No .1: C2.2 Schedule of Rates).
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CITY OF CAPE TOWN
TRANSPORT: TRANSPORT PLANNING AND NETWORK MANAGEMENT
CONTRACT NO. 349C/2020/21

FRAMEWORK TENDER FOR THE PROVISION OF PROFESSIONAL SERVICES: INTEGRATED TRANSPORT
PLANNING

C3.2 Annexes

Annex 1: B-BBEE Sub-Contract Expenditure Report
Annex 2: Joint Venture Expenditure Report

49




PART 6: OCCUPATIONAL HEALTH AND SAFETY AGREEMENT

C1.3  Occupational Health and Safety Agreement

AGREEMENT MADE AND ENTERED INTO BETWEEN THE CITY OF CAPE TOWN (HEREINAFTER CALLED
THE “EMPLOYER™) AND

(Contractor/Mandatary/Company/CC Name)

IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 85 OF 1993 AS AMENDED.

oo, representing

ciiieiieean..., @8 an employer

in its own right, do hereby undertzke to ensure, as far as is reasonably practicable, that all work will be performed, and
all equipment, machinery or plant used in such a manner as to comply with the provisions of the Occupational Health
and Safety Act (OHSA) and the Regulations promulgated thereunder.

| furthermore confirm that | am/we are registered with the Compensation Commissioner and that zll registration and
assessment monies due to the Compensation Commissioner have been fully paid or that I\We are insured with an
approved licensed compensation insurer.

COID ACT Registration Number: ......._. _

OR Compensation Insurer: /\-)//3‘ ............. <. Policy No.: /\_J/ﬁ‘%‘

| undertake to appoint, where required, suitable competent persons, in writing, in terms of the requirements of OHSA
and the Regulations and to charge him/them with the duty of ensuring that the provisions of OHSA and Regulations as
well as the Council's Special Conditions of Contract, Way Leave, Lock-Out and Work Permit Procedures are adhered
to as far as reasonably practicable.

I further undertake to ensure that any subcontractors employed by me will enter into an occupational health and safety
agreement separately, and that such subcontracters comply with the conditions set.

| hereby declare that | have read and understand the Occupational Health and Safety Specifications contained in this
tender and undertake to comply therewith at all times.

| hereby also undertake to comply with the Occupational Health and Safety Specification and Plan submitted and
approved in terms thereof.

signed =t |

Witness

sarca o [N

fof 2nd gn*behalf of
Cfty of Cape Town

/

ind on behalf of
City’of Cape Town
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PART 7: SCHEDULE OF SUB-CONTRACTORS

SUB-CONTRACTORS

Sub-contractor's name

Work activities to be undertaken by the Sub-contractor

Estimated value of work (Rand)

Less than 25% of Total
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PART 8- ADDITIONAL SPECIALISTS (OTHER THAN KEY
PERSONNEL)

CITY OF CAPE TOWN
TRANSPORT: TRANSPORT PLANNING
CONTRACT NO. 349C/2020/21

FRAMEWORK TENDER FOR THE PROVISION OF PROFESSIONAL SERVICES: INTEGRATED TRANSPORT
PLANNING

SCHEDULE 18: PERSONNEL SCHEDULE (OTHER THAN KEY PERSONNEL)

Key personnel are defined as those listed in Schedule 11 above, Additional personnel are those listed in the table
below and the Tenderer is required to maintain the Invelvement of the additional personnel mentioned below as the
exigencies of this conlracl requires, in order to undertake works projects as and when required,

The tenderer is referred to Paragraph 14 in Part G3: Scope of work.

A person / individuel listed as key personnel cannot also be used as an additional personnel, By signing this
returnable schedule, the tenderer agrees that the following additional personnel as described in Paragraph 14 In
Part C3: Scope of work and here below, will be avallable lo underiake Works Projects es and when required.

Aparl from the specific additional staff requirements, the tenderer shall indicate on the schedule below whal human
resources, other than the key personnel or additional personnel listed In the appropriate clause(s) of the tender
conditions, they have at their disposal and Intend allocating to this project as and when required. These resources

could, for example, Include road/pavement engineers (In respect of the NMT component), cad
operalors/architectural drafl persons/modellers, amongst others.

ADDITIONAL PERSONNEL

Role Professional Qualification Experience

Reglstration
Requlrements

Requirements

Tender

Part T1: Tendering procedures
Reference No. 349C/2020/21

52

Writer n/a Degree or diploma A writer with at least 5 (five)
specialising in years of verifiable experience
languages / copy with relevant knowledge of the
writing and / or copy- | transporiation planning
editing. environment, A minimum of 3

(three) completed projects In the
relevant role.

Graphic Designer/ | n/a Bachelor's Degree Al least 5 (five) years of

Communication verifiable experlence in

Specialist developing data visualisations

and Infographics for transport
planning related projects. A
minimum of 3 (three) completed
projects in the relevant role.

Junier Transport/ | n/a Relevant Bachelor's | Atleast 5 (five) years verifiable,

Logistics Planner degree or a Post post graduate experience and a
Graduate minimum of 3 (three) logistics
qualification in planning projects (including
Logistics frelght transport projects).
Management, or
similar

Public Participation | n/a nia Has managed at least 3 (three)

Specialist completed distinct public

participation processes for
transport planning projects.
82a

T1.2
Tender Data




WDDITIONAL ADVISORY MULTIDISCIPLINARY SERVICES

JOB
NAME TITLE DESCRIPTION QUAUFICATloy

o

93
Tender T2.2
Part T2: Returnable Documents Returnable Schedules
Reference No. 349C/2020/21
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[ Name of key person

Job title

Qualifications

Professional registration
number and date obtained,

Number of years’
=@xperience

if applicable

I

Project name

Description

Project value

Start-and end dates

Client reference and
contact number and
email address

1) Development of a
Comprehensive Integrated
Transport Plan for Lephalale
Local Municipality (LLM)

The Department of
Transport appointed N
1o develop a CITP for the
Lephalale Local Municipality
located in the Limpopo
Province. The CITP
articulated the transport
situation in LLM and
identified potential projects
that would best address the
overall transport needs of
the local municipality.

+/-R1.3m

2018 - 2019

|
|
i
i
i
i
i
H
i

2) Development of the
Integrated Public Transport

The Firm compiled an IPTN
that aimed to ensure the

+/-R1.5m

2015-2017

L




(93]
w

Networlk Plans in OR Tambo
District Municipality

coordination of all public
transport services in the
district; optimise the
utilisation of the existing
transport infrastructure

and public transport services
through integrating various
types of public transport to
provide a better, single and
consolidated system; and to
improve access to public
transport services. The IPTN
plan consisted of
information analysis;
demand and supply analysis;
operation plan;
infrastructure plan; financial
plan; business plan; and
map boolk.

3) Development of a
Comprehensive Integrated
Transport Plan for the City of
Tshwane

I 2 part
of a Consortium that was
appointed to undertake the
development of the
Comprehensive Integrated
Transport Plan for the City of
Tshwane.

+/-R5m

2014 -2015
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Name of key person

Job title

Qualifications

Professional registration
number and date
obtained, if applicable

Number of years experience

Project name

Description

Project value

Start and end dates

Client reference and contact
number and email address

1) SA Cities Networlk Publishing and * R3 million | 2013 - ongoing
communications services
2) The South African Publishing and R1.5 million 2019 - ongoing
Institute for Aquatic communications services
Biodiversity
o G ¢ for GLZ Publishing and *R1.5 million 2018 - ongoing
2 atement for S "
DEUTSCHE ) communications services
GESELLSCHAFT FUR
INTERNATIONALE
ZUSAMMENARBEIT

(GIZ) GMBH
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Name of key person

Job title

Qualifications

Professional registration
number and date

| obtained, if applicable

Project name

Description

Number of years experience

Project value

Start and end dates

Client reference and contact
number and email address

1) Cato Ridge Logistics Hub

Model the anticipated
logistics operations
associated with the
proposed Cato Ridge
Logistics Hub in order to
size the internal and
external transport
infrastructure.

R 2 Million

Oct 2016 — Nov 2019

2) Tambo Springs Inland
Port

Model the anticipated
logistics operations
associated with the
proposed Tambo Springs
Inland Port in order to size

R 0.95 Million

2014 - 2015




wm
[o]

the internal and external
transport infrastructure.

3) Public Transport Plan for
Durban Inner City and
Outer Ring

Development and
Assessment of transport
plans for the eThekwini
Transport Authority, using
EMME and TransCAD.

R 10 Million

Nov 2017 —Mar 2021




PUBLIC PARTICIPATION SPECIALIST

11.14 | NAME JOB TITLE QUALIFICATIONS ECSA NO.OF YEARS OF EXPERIENCE

REGISTRATION

NO

Project Name/Number Description Project Value Start and End | Client Reference, Contact Number
dates & Email Address
No.218Q/2014/15 Public participation | R 227,000,000 - OC 05/08/2015 to

Stock Road - Govan Mbeki to R300: Rehabilitation | specialist 29/10/2018
and Provision of NMT and IRT Infrastructure

No. 45Q/2017/18 Public participation | R 33,174,524 -00 01/02/2018 to
Construction of NMT Facilities including hard and | specialist 14/10/2018
soft landscaping: Along major roads in Eerste River
(Phase 2) including Bluedowns Area

65
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No. 112Q/2017/18 Public participation | R 52,177,195-82 19/07/2018 to
Construction of NMT Transport Facilities in the | specialist 01/07/2018
Edgemead Area
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PART 9 -KEY PERSONNEL

2)

CATEGORY 2 STRATEGIC TRANSPORT PLANNING SERVICES f\37

2.1 TRANSPORT PLANNER - V ' _
NAME —  JJOBTITLE | QUALIFICATIONS | PRUFESSIONAL | NO. OF YEARS
559 TRATIONS | EXPEREINCE
NeYand DATE
O)B AINED
S @%/a
N)
Project Name Description Pro@b alus | Startand end Client reference
dates and contact
number and email
@) address
ETRENE—— e L |
)
2) e
/
3)
66
Tender T2.2
Part T2: Returnable Documents Returnable Schedules

Reference No, 348C/2020/21
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Name of key person

Job title

Qualifications

Professional

registration
number and
date
obtained, if
applicable

Number of year's experience

Project name Description Project value { Startand end | Client reference and contact
dates number and email address
1) Thulamela ITP, Limpopo Compilation of a full CITP ! R1.5 Million 2013 -2016
Province, South Africa for the Thulamela !
Municiialiti. Role:
2) Proposed New Traffic Impact and Mobility | R1.6 Million 2013 -2015
Mpumalanga University in Study, which included _
Nelspruit, South Africa as  well as




(o]
1]

Role: Project Manager and
Transportation Planner and
NMT designs

3) Development of a
Comprehensive Integrated
Public Transport Plan: City of
Tshwane, Gauteng Province

Various non-motorised
infrastructure were planned
amd re-designed along the
catchment areas to
incorporate the new design
requirements, including
universal accessibility. Role:

R3.9 Mmillion

| 20122013

4) Development for
Implementation of Integrated
Public Transport Networks
(IPTN), KwaZulu-Natal, South
Africa

The preparation 0
Integrated Public Transport
Networks (IPTN) for
Amajuba, Zululand and
Umzinyathi District
Municipalities and
development of a financial
plan and model taking
cognisance of fare
management, structure and

revenue. Role: R

R7.6 Million

| 20122013




2.2 TRAFFIC ENIGINEER

NAME JOB TITLE QUALIFICATIONS | PROFESSIONAL | NO. OF YEARS
REGISTRATIONS | EXPEREINCE
NO. and DATE
OBTAINED
n/a

Project Name Description Project Value Startand eng, /| Client reference

dates and contact
Q/ number and email
6:3‘- address

7 e — err——————— >, N A

17

N>
2) ' /@'W
3)

2.3 TRANSPORT MODELLER (MACR(}’MODELLING)

dates

"NAME JOB TITLE QUALIFICATIONS | PROFESSIONAL | NO. OF YEARS
REGISTRATIONS | EXPEREINCE
NO. and DATE
OBTAINED
n/a
Project Name | Description Project Value Start and end Client reference

and contact
number and email
address

1) /
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Name of key person

Job title

t

Project name

Description

Qualifications

Project value

Professional
registration number
and date obtained, if
applicable

Number of years experience

Start and end dates

| Client reference and contact number

and email address

1)

Klipfontein
Development TIA

The TiA is for the ‘
Klipfontein Township |
development of 4000 Erf.
The development is in
Bloemfontein. The
project is a TIA, road
network development
and SATURN model

ZAR 300 000.00

2020-2021

2)

Drakenstein LM
Comprehensive
Integrated Transport
Plan

This CITP has been
specifically mandated by
the expected future
growth of the town of
Paarl, where the SDF
details a number of huge
new residential

\' developments. The

ZAR 1200 000.00

Nov 2019 1o Oct 2020




(93]
w

required new roads
network was modelled
with a Static VISSIM
model in order to
identify bottlenecks and
define the required road
upgrade projects. All the
other required chapters
of a statutory CITP were
also compiled.

3)

West Coast DM
District Integrated
Transport Plan

The DITP of the vast rural
area was compiled as per
the government gazette:
“Minimum Requirements
for the Preparation of
Integrated Transport
Plans, 2016.” It included
the following chapters:
Introduction, Transport
Vision and Objectives,
Transport Register,
Spatial Development,
Framework, Transport
Needs Assessment,
Public Transport Pian,
Transport Infrastructure
Strategy, Transport
Demand Management
Strategy, Freight
Transport Strategy,
Other Transport
Strategies, Summary of

R 1 000 000.00

2019 - 2020




99

the Local ITP’s, Funding
Strategy and Stakeholder
Consultation. A notable
element of the West
Coast DM DITP was the
specific roads planning
associated with the
Saldanha Bay Industrial
Development Zone, an
economic growth point
of national stature.
West Coast DITP
SaldanhalITP
Matzikama LITP
Bergrivier LITP
Swartland LITP
Cederberg LITP




Name of key person

Job title

Qualifications

Project name

Description

Project value

i Professional registration
number and date
obtained, if applicable

Number of years experience

| Start and end dates

Client reference and contact
number and email address

1A & 1B

patronage model as part of
Phase 1 of the Ekurhuleni
IRPTN

1) KZN North Coast Travel Development of a travel R 1.5 Million | Jun 2019 — Nov 2019
Demand Model demand model for the 1
KwaDukuza District
Municipality using EMME
| and Saturn
2) Public Transport Plan for Development and R 10 Million Nov 2017 — Mar 2021
Durban Inner City and Outer | Assessment of transport ‘
Ring { plans for the eThekwini
E | Transport Authority, using
’ | EMME and TransCAD.
3) Ekurhuleni IRPTN PHASE ; Development of an EMME R 2.6 Billion 2013 -2016




2)
3)
2.4 TRANSPORT MODELLER (MESO AND MICRO MODELLING) /
NAME JOB TITLE QUALIFICATIONS | PROFESSI@NAL | NO. OF YEARS
REGISTRATIONS | EXPEREINCE
Project Name | Description Project Value /| Start and end Client reference
b dates and contact
number and email
\\@ address
1) @ -
@
2)
J
{
3)
2.5 SPATIAL /| LAND'USE PLANNER
NAME JOB TITLE QUALIFICATIONS | PROFESSIONAL | NO. OF YEARS
REGISTRATIONS | EXPEREINCE
NO. and DATE
OBTAINED
/
68
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Name of key person Job title Qualifications Professional registration Number of years
number and date obiained, | experience
if applicable

L} I EEN =

Project name Description Project value Start and end dates Client reference and
contact number and
email address

An investigation was undertaken to | R 324 000.00 | March 2018 — May 2018
find alternative methods of i

implementing Line 2B phase of the
City of Tshwane A Re Yeng BRT
Project. The investigation included
1) City of Tshwane Line 2B: | various options including moving
away from the current median
system to curb side system |
@ provided that the option is cost i
effective. The effecliveness of each |
option was tested on the technical,
economic and practical levels. ‘
2) Montrose Mega City A full investigation was undertaken | R 550 000.00 August 2018 — October
Development TIA to determine the traffic impact the 2018
implementation of the proposed
Montrose Mega City Development
might have on the road network in
the immediate vicinity of the
development. The development
consisted of 13 792 units made up
of Residential 1, 2 and 3. The
investigation took into consideration |
all modes including rail and non- {
motorised transport. |




3)

City of Tshwane Rapid
Transit SATURN Model

Develop a SATURN simulalion
model and related traffic
engineering services, for the
Detailed Design Phase of the
Tshwane Rapid Transit (TRT). The
deliverables included updating of
the road network including signals;

calibrating the base year for the AM

and PM Peak hours; testing future
scenario’s including BRT and
reporting.

[ R 2560 000.00

{ October 2014 — March

2016




~l

MNAME

JOB TITLE

QUALIFICATIONS

F

PROFESSIONAL REGISTRATIONS NO.
and DATE OBTAINED

NO. OF YEARS
EXPERIENCE

PROIECT NAME DESCRIPTION PROIECT START AND END CLIENT REFERENCE AND CONTACT
VAILUE DATES NUMBER AND EMAIL ADDRESS
1. Blue Downs Rail Urban design framewaork for the station R142 500 include both
Corridor Investigation precincts along the proposad Blue Downs Rail : 09-2014 to 03-2015
link from Khavelitsha to Bellville
2. Bellville Integrated Developrent of proposals and viabilities for R269 040 Inciude both
Transport & Land Use the transformation of the Bellville CBD to a 11-2014 10 02-2016
Plan Transit Oriented Development
3. Integration Zone In support of the National Treasury’s NDP ana | R235 594 { include both
Toolkit CSP units’ spatial targeting strategies and the 09-2015 to 06-2016
roll out of Build Environment Performance
Plans for SA Cities based on TOD principles
4. Good Design Guide Good Design Guide for the National R836 629 Include both
Treasury’s NDP to provide urban design 06-2015 to current
guidance, based on TOD principles, for the
urban form and public space elements of
Urban Hubs and Corridors




Project Name Description Project Value Start and end Client reference
dates and contact
number and emait
address

Y
y

2,6 SPECIALIST ADVISOR ON TRANSPORT POLI’G’Y”(;AV '

NAME JOBTITLE [ QUALIFICATIONS/| PROFESSIONAL T NO. OF YEARS
REGISTRATIONS | EXPEREINCE
NO. and DATE
% OBTAINED
- —

ng

Project Name Description Pfoject Value Start and end Client reference
dates and contact
number and email
address

69
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Name of key person

Job title

Qualifications

Professional registration
number and date obtained,
if applicable

Number of years
experience

Project name

Description

| Project value

Start and end dates

Client reference and
contact number and

email address

of Powers: Public
Transport: Feasibility
study

transport specialist

1) Ekurhuleni IRPTN Technical Adviser: industry Approx R9m { 2011 - 2013
Business Plan Transition: Development of
the IRPTN Business Plan
2} Project Management Technical Advisor: Approx R41m 1 2016 - 2018
Unit: eThekwini Go! Operations
Durban (IRPTN) ‘
3) Polokwane Devolution | Project Manager and Approx R 5m 2020 -2021




2.7 ENVIRONMENTAL / ENERGY / CLIMATE CHANGE SPECIALIST

NAME JOB TITLE QUALIFICATIONS | PROFESSIONAL | NO. OF YEARS
_ . : . REGISTRATIONS | EXPEREINCE

NO. and DATE ;
OBTAINED
nfa

Project Name Description Project Velue Start and ent;tj Client reference
dates and contact

(8/ number and emall
N address

5 - 5

3)
()
%)
2.8 SOCIAL SCIENTIST
NAME JOB TITLE VQUALIFICATIONS | PROFESSIONAL | NO, OF YEARS
REGISTRATIONS | EXPEREINCE
NO, and DATE
OBTAINED
n/a
Project Name Déscription Project Value Start and end Client reference
dates and contact
number and email
/ address
1)
70
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Name of key Job title Qualifications Professional registration Number of years experience

person number and date obtained, if

applicable

Project name Description Project value Start and end dates Client reference and contact number

and email address

R 1.6 hillion
{estimated

1) Integrated Environmental Impact Assessments, The Environmental

Rapid Transport | Environmental Monitoring, Water Use Partnership was appointed

Development License Application (WULA) and Heritage- | capital cost) ~from 01 September 2015 to

Phase 2A — related applications for the Design and undertake this phased project.

West Corridor

Construction of road widening and
upgrade for the Integrated Rapid Transit
(IRT) system Phase 2A Infrastructure:
Trunk and Feeder Support Infrastructure

across Cape Town {(West Corridor)

Jan Smuts Drive: 31
March 2021

Govan Mbeki Road: 11

September 2020




9/

e Jan Smuts Drive {(Environmental
Impact Assessment and
Environmental Monitoring)

e Govan Mbeki Road

e QOttery Road: in

process

e Imam Haron Road: In

process
(Environmental Impact
Assessment)
e Ottery Road (Environmental
Impact Assessment)
® Imam Haron Road (Environmental
Impact Assessment)
2) Klipfontein Strategic Environmental Assessment for Estimated R 2005 - 2006
Corridor Public | new Integrated Public Transport System S50 000.00
Transport (Our fees)
3) Upgrading of | Environmental Impact Assessment for the | Estimated R 19 May 2016 — March 2018
a 15km section | proposed upgrading of the N2 National 550 000.00

of the N2
National Road
(Section 7)
between
Kraaibosch
(Km-28.0) to
Touw River

{Km-43.5),

Road (Section 7) between Kraaibosch {km
28.0) and Die Vleie {Km 43.5), Eden

District, Western Cape




within the
George Local
Municipality,
Eden District
Municipality,
Western Cape
Province: Phase

A and Phase B




Name of key person

Job title

Project name

Description

Qualifications

Project value

Professional registration
number and date obtained,
if applicable

Number of years
experience

L

Start and end dates

Client reference and
contact number and

email address

132kV Transmission Line,
Shizelweni Region,
Eswatini.

and Resettlement Action
Plan for the proposed 87km
powerline through

1) Social Impact Assessment Socio-economic desk top and | R99 535. May —July 2021
for the|jjjij \R™ Wé field work research of the
Wynberg Couplet affected Wynberg area, Cape
Town.
2) Socio-Economic Specialist | Socio-economic desk top and | R 160 000 2017
Study for the proposed field work research of the
road develop and affected project area in
redevelopment of an Kommitjie, Cape Town.
informal settlements in the
wetlands adjacent to
Masiphumelele Settlement,
Cape Town.
ESIA and RAP for EEC Social Impact Assessment R3 275700 2019-current




!

communal and privately
owned lands in the south of
Eswatini.

4) Knysna Toll Highway I

Project Manager and
Stakeholder engagement
facilitator for IR
proposed Knysna Toll
Highway. Included review
and management of 14
different specialist studies.

R2 million

| 2010




2)

dales

/
3)
2.9 DATA SCIENTlST / BIG DATA ANALYST
NAME JOB TITLE QUALIFICATIONS | PROFESSIONAL | NO, OF YEARS
REGISTRAPIONS [ EXPEREINCE
NO. ATE
OB D
» 7 ;
A
9,
Project Name Description Project Vaiue /| Startandend | Client reference |

and contact
number and email

. Q{}} address
y
%
2) /
3)

2.10 GED-[NFORI\y\TION SPECIALIST / GIS ANALYST

NAME JOB TITLE QUALIFICATIONS | PROFESSIONAL | NO. OF YEARS
REGISTRATIONS | EXPEREINCE
NO. and DATE
OBTAINED
71
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Name of key person

LI

Job title

Qualifications

Professional
registration number

and date obtained, if

Number of years
expericnce

| Start and end dates

Client reference and
contact number and email
address

National Assessment 2013-
20147

Asscssment (ANA)isa
national assessment of
mathematics and language
and identified by
Government as a strategic
tool for monitoring and
improving the level and
quality of basic education.
124 840 learners from
1928 schools. Sampling,
data venfication, cleaning,
analyses and manipulation

of large datasets.

Project name Description Project valuc
1) “SCHOOL A countrywide sample of | My fee was about R200 000 | 2017-2018
MONIORING SURVEY 2000 schools surveying
2017/18” - S Principals, Teachers and
] Leamers. Sampling, data |
verification, cleaning,
analyses and manipulation
of large datasets.
2) “Verification Annual The Annual National My fee was about R160 000 | 2013-2014




Z8

3) “Making schools better -
A Study in five provinces
of South Africa

Eastern Cape, Free State,
KwaZulu Natal Limpopo
and Mpumalanga”

Surveys were distributed
five provinces to find out
the causes of under-
performing especially in
Mathematics, languages
(HL and FAL in grades 3
and 6). The study will
used the results to develop
an intervention strategy
which includes training of
teachers. %00 schools
participated from 5
provinces.

Sampling, data
verification, cleaning,
analyses and manipulation
of large datasets as well as
report writing,.

R450 000-00

2013-2015




0 s]
(o8]

Name of key person

Job title

1}

Qualifications

Professional registration
number and date
obtained, if applicable

Number of years
experience

Project name

| Description

Project value

Start and end dates

{ email address

Client reference and
contact humber and

2019 - 2021

1) Polokwane Spatial ‘ Technical Lead & GIS i R332450
Development Framework | Specialist
i
2) Gauteng Stormwater Geospatial Analysis, Flood R 217 441 Feb 2018 —Sep 2018
Hydrological Study Risk Assessment
!
3) Disaster Risk Assessments | Geospatial Analysis, Disaster | R1 2000 000 Jun 2000 — Des 2015

Risk Assessment




Project Name

Description

Project Value

Start and end
dates

Client reference
and contact
number and emall
address

/

)|
224

2.11 SENIOR RESEARCHER

NAME JOB TITLE QUALIFIC PROFESSIONAL | NO, OF YEARS
l[\ REGISTRATIONS | EXPEREINCE
NO. and DATE
Q‘ OBTAINED
n/a
&
cr‘

Project Name Description /Pro]ect Value Start and end Client reference

dates and contact

number and email
address
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Name of key person

Job title

!

Qualifications

Professional registration
number and date
obtained, if applicable

Number of years experience

Project name

Description

1) Dr Kenneth Kaunda
Integrated Public
Transport Plan

Project value

Start and end dates

responsible for developing
of operating cost models of
buses and minibus-taxis.
Determining the cost and
potential revenues of the
proposed IPTN system and
development of financial
plan based on financial
modelling and calculating

2) Bojanala Integrated
Public Transport
Plan

R858 000

{ 2018-2019

subsidi reiuirements.

responsible for :
Developing of operating
cost models of buses and
minibus-taxis. Determining
the cost and potential
revenues of the proposed
IPTN system and
development of financial
plan based on financial
modelling and calculating
subsidy requirements. Also

R860 000

2018-2019

Client reference and contact
number and email address




o]
(2]

responsible for the
development of a suitable
fare policy, funding
sources analysis and
assisting with estimating
passenger transport
volumes.

3) Electric Vehicle
Conversion Strategy
for City of Cape
Town

Development of an electric
vehicle conversion sirategy
for the City of Cape Town
vehicle fleets. Research on
vehicle options, costs,
discussions  with  fleet
managers, researching
models for analysis and
developing strategy.

R150 000

Feb 2018 to June 2019




- 1=
AL P Name of key person Job title Qualifications | Professional Number of years’
g < - . .
= :T registration experience
a g number and
M =5
o < date obtained,
a8 . .
= if applicable
=1 @
Tz = _ I
it g
= U oo
® 0
3 Q o
o =< g
5 3 3 |
2 0 5 : e - ‘
% Z % Project name Description | Projectvalue Startand end | Client reference and contact
o 2 g: | dates number and email address
E § 1) Fixed Assets Management 1. Assign spatial component to fixed assets through | R25.2 million 04/2020 —
% 8 5 digitizing, Geocoding from text addresses, Georefencing | 06/2021
(30 o $ from CAD/As-Builts design drawings from engineers as per '
3 g 5 completion Certificate records and assign condition
g o 3 attributes as per Bill of Quantities
% % o 2. Internal/External GIS user training & trouble shooting as
@ 3 ; g per client scope of work
™ g g =5 3. Bulk maps production for reports and field verification |
0] Fp T m X 7
3 = g 2) Gauteng Road Asset Providing GIS data technical expertise to acquire, manage, | R17.3 million | 07/2016—
% ron 3 Management System Support | manipulate, analyze, report results and identify Provision | 10/2020
2 &2 i of Technical Assistance with Tasks Pertaining to the
g Gauteng Road Asset Management System
% ¢ 2. Bulk maps production for reports and field verification
=3 3) Feasibility study: Special i 1. Spatial data sourcing, meta data management, auditing | R 1 648 440 06/2020-
Economic Zones(SEZ) i and integration into shared spatial database systems 07/2021
development { 2. Spatial analysis: Using multi-criteria weighted matrix ]
| for suitable site selection
} 3. Bulk maps production for reports and field verification
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REGNO [
FAX NO ]

ISSUE DATE : 2022-04-22

CERTIFICATE NO :_

LETTER OF GOOD STANDING

COMPENSATION FOR OCCUPATIONAL INJURIES AND DISEASES ACT 130 of 1993 (AS
AMENDED).

With reference to sections 80, 82, 86 and 89 of Compensation for Occupational Injuries and Diseases Act
130 of 1993 (As amended), | hereby certify that:

has complied with the requirement of the above Act and is at present in good standing with the
Compensation Fund.

Nature of business :—

Expiry date :2023-04-30

IMPORTANT NOTICE:

Any fraudulently obtained Letter of Good Standing shall constitute a criminal offence.

The Compensation Commissioner shall institute criminal proceedings against any perpetrators who
unlawfully alter or deface this letter with intend to defraud or misrepresent facts contained therein.

PLEASE, use the Below link (Website Address) to check if the Letter of Good Standing is valid:
https://cfonline.labour.gov.za/VerifyLOGS

Yours faithfully




TAX COMPLIANCE STATUS

PIN Issued

SARS Contact Centre Tek 0800 00 SARS (7277)
Alberton SARS online: www.sars.gov.za
1528

5

Taxpayer Reference Number

_ Alweys quote this reference

number when contacting SARS

Issue Date: 2022/08/05

Dear Taxpayer
TAX COMPLIANCE STATUS PIN ISSUED

The South African Revenue Service (SARS) has issued your tax compliance status (TCS) PIN as indicated below:

ﬂtﬁﬁ‘%‘.‘\ LAY
g ails

TRy

Taxpayer Name

Trading Name

Tax Reference Number(s)

Purpose of Request

Request Reference Number

PIN

PIN Expiry Date

-

You may authorise a third party to view your TCS by providing them the PIN. The PIN only allows the third party access to your TCS. All
other tax information remains secure.

Your TCS displayed is based on your compliance as at the date and time the PIN is used.

You may cancel this PIN at any time before the expiry date reflected above. Once cancelled, a third party will not be able to verify your
TCs.

SARS reserves the right to cancel this PIN in the event that it was fraudulently issued or obtained.

Should you have any other queries please call the SARS Contact Centre on 0800 00 SARS (7277). Remember to have your taxpayer
reference number at hand when you call to enable us to assist you promptly.

Sincerely
ISSUED ON BEHALF OF THE SOUTH AFRICAN REVENUE SERVICE

Page:  01/01




THE SCORE OBTAINED COMPRISES THE FOLLOWING:

Element Score Weighting

Ownership
Wznagement Control
Skills Development
Preferentizl Procurement & Supplier Development
Socio Economic Development
Total Points
I

el

B-BBEE CONTRIBUTOR STATUS LEVEL:
B-BBEE PROCUREMENT RECOGNITION LEVEL:

Scorecard/Sector

Financial Period Migasured 01 Jan 2021 - 31 Dec 2021
Discounting Principle 2pplisd
Wiedified Flow Through applied

Exclusion Principle zpplied

Ermpoweling Supplisr
Designated Group Suppiie;'r Designated Group Ownership
Black New Entrant Black Disabled Dwnership
Black Military Veterans Ownership
Black Ownership : Black Youth Ownership
Black Wormen Ownership Black Unemployed Ownership
Black People Living in Rural Areas
ParticipatedinY.ES Achieved Y.E.S Target & 2.5% Absorption
Y.ES Enhancernent Leve| Achieved 1.5 x Y.E.S Target & 5% Absorption

chieved 2 x Y.E.S Target & 5% Absorption

Numbsar Initiz! Issue Date: 01 June 2022
chinice! Signatory Revision Date: (if spplicable) N/A
Expiry Date: 31 May 2023

Tnis certificate is valid for 12 months from the original date of issue




Certificate of Currency

We hereby certify that the undermentioned Insurance Policy has been issued with effect from 4:00
p.m. EST on 31% December 2021.

Class of Insurance:

Insured:

Scope of Cover:

Limit of Liability:

Territorial Limits:

Period of Insurance;

Reinsured By:

Policy No.:

Public & Product Liability

Indemnify the Insured in respect of legal liability to pay
compensation in respect of personal injury and/or property damage
fist happening during the period of insurance and caused by an

occurrence within the territorial limits in connection with the
business

ZAR 20,000,000 any one occurrence
Worldwide

31% December 2021 at 4.00 pm EST to
31% December 2022 at 4.00 pm EST (both dates inclusive)




Authorised- Representative:




Certificate of Currency

We hereby certify that the undermentioned Insurance Policy has been issued with effect from 4:00
p.m. EST on 1st September 2021.

Class of Insurance:

Insured:

Scope of Cover:

Limit of Liability:

Territorial Limits:

Period of Insurance:

Reinsured By:

Policy No.:

Professional Indemnity

Indemnify the Insured in respect of legal liability to pay
compensation in respect of personal injury and/or property damage
fist happening during the period of insurance and caused by an
occurrence within the territorial limits in connection with the
business

ZAR 50,000,000 per claim plus one automatic reinstatement in the
policy period aggregate

Worldwide

1st September 2021 at 4.00 pm EST to
31* December 2022 at 4.00 pm EST (both dates inclusive)




Authorised - Representative:






