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CITY OF CAPE TOWN
ELECTRICITY : GENERATION
CONTRACT No. 4598C/2010/11

PROVISION OF PROFESSIONAL SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION

SCHEDULE 3 : A) TAX CLEARANCE CERTIFICATE AND B) FINANCIAL STATEMENTS FOR CONTRACTS
OVER R10 MiL.LION

A. TAX CLEARANCE CERTIFICATE

An original valid Tax Clearance Certificate from the South African Revenue Service (SARS) shall be attached to
this Schedule or proof that the tenderer has made arrangements with SARS to meet his or her outstanding tax
obligations.

Each party to a Consortium/Joint Venture shall submit a separate Tax Clearance Certificate, or proof that he or she
has made the necessary arrangements with SARS.

e ataded

SIGNED ON BEHALF OF TENDERER:  .............. e

B. INFORMATION REQUIRED FOR CONTRACTS OVER R10 MILLION

Tenderers are referred to Clause F.2.18.1 and shall attach all the required documentation to this Schedule where a
tender price exceeds R10 million. ‘

Each party to a Consortium/Joint Venture shall submit a separate set of documents.

' SIGNED ON BEHALF OF TENDERER:  ...... e

Tender - ’ - 30 T2.,
Part T2: Returnable documents Returnable Schedules
Reference No. 459C/2010/11 ’



CITY OF CAPE TOWN
ELECTRICITY : GENERATION
CONTRACT No. 459C/2010/11

PROVISION OF PROFESSIONAL SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION
SCHEDULE 3 : A) TAX CLEARANCE CERTIFICATE AND B) FINANCIAL STATEMENTS FOR CONTRACTS
OVER R10 MILLION

A. - TAX CLEARANCE CERTIFICATE

An original valid Tax Clearance Certificate from the South African Revenue Service (SARS) shall be attached to
this Schedule or proof that the tenderer has made arrangements with SARS to meet his or her outstanding tax

obligations.

Each party to a Consortium/Joint Venture shall submit a separate Tax Clearance Certificate, or proof that he or she
has made the necessary arrangements with SARS.

S Aqvpero

SIGNED ON BEHALF OF TENDERER:  ...... . .

B. INFORMATION REQUIRED FOR CONTRACTS OVER R10 MILLION

Tenderers are referred to Clause F.2.18.1 and shall attach all the required documentation to this Schedule where a
tender price exceeds R10 million. A

Each party to a Consortium/Joint Venture shali submit a separate set of documents.

SIGNED ON BEHALF OF TENDERER;  ....... e N ——
 Tender 30 T2.2
Part T2: Returnable documents N : Returnable Schedules

Reference No. 459C/2010/11



CITY OF CAPE TOWN
ELECTRICITY : GENERATION
CONTRACT NO. 06/13

"PROVISION OF PROFESSIONAL SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION

SCHEDULE 4: A) CONFIRMATION OF CoCT VENDOR DATABASE REGISTRATION

REGISTERED REGISTRATION NUMBER
COMPANY NAME YESINO IF APPLICABLE
YiES .

Tenderers who are not registered on the City of Cape Town's Vendor Database are not precluded from submitting
tenders, but must however be registered prior to the evaluation of tenders in order for their tenders to be
responsive.

in this regard it is the sole responsibility of tenderers to ensure that this requirement is complied with. In the case of
Joint Venture Partnerships this requirement will apply to each party to the Joint Venture.

SCHEDULE 4: B} CONFIRMATION OF WCSD REGISTRATION

REGISTERED REGISTRATION NUMBER
COMPANY NAME YESINO IF APPLICABLE
. | VES.

Tenderers who are not registered and verified on the Western Cape Supplier Database are not precluded from
submitting tenders, but must be registered and verified prior to the evaluation of tenders in order to qualify for
preference points. A i o ) :

-in this reg'a'rd it is'the sole responsibility of tenderers to ensure that this requirement is complied with. In the casé of
Joint Venture Partnerships this requirement will apply to esch party to the Joint Venture.

SIGNED ON BEHALF OF TENDERER: SO o

—
-

Tender A _ ' 31 ' c _
Part T2: Returnabie documents . . . ‘ e .
Reference No, 459C/2010/11 - o e o - -




CITY OF CAPE TOWN
ELECTRICITY : GENERATION
CONTRACT NO. 06/13

PROVISION OF PROFESSIONAL SERVICES: DECOMM!ISSIONING OF ATHLONE POWER STATION

SCHEDULE 4: A) CONFIRMATION OF CoCT VENDOR DATABASE REGISTRATION

REGISTERED REGISTRATION NUMBER
COMPANY NAWE . YESINO IF APPLICABLE
S - Mes ‘

Tenderers who are not registered on the City of Cape Town's Vendor Database are not precluded from submitting
tenders, but must however be registered prior to the evaluation of tenders in order for their tenders to be
responsive.

In this regard it is the sole responsibility of tenderers to ensure that this requirement is complied with. In the case of
Joint Venture Partnerships this requirement will apply to each party to the Joint Venture.

SCHEDULE 4: B) CONFIRMATION OF WCSD REGISTRATION

REGISTERED REGISTRATION NUMBER
COMPANY NAME YESINO IF APPLICABLE

. s -

Tenderers who are not registe_réd and verified on the Western Cape Supplier Database are not precluded from
submitting tenders, but must be registered and verified prior to the evaluation of tenders in order to qualify for
preference points. : - ' -

In this regard it is the sole responsibility of tenderers to ensure that this requirement is complied with. In the case of
Joint Venture Partnerships this requirement wiil apply to each party to the Joint Venture. -

SIGNED ON BEHALF OF TENDERER:

Tender ‘ _ 31 T2.2
Part T2: Returnable documents Returnable Schedules
Reference No. 459C/2010/11



CITY OF CAPE TOWN
ELECTRICITY : GENERATION
CONTRACT NO. 06/13

PROVISION OF PROFESSIONAL SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION

SCHEDULE 4: A) CONFIRMATION OF CoCT VENDOR DATABASE REGISTRATION

REGISTERED REGISTRATION NUMBER
COMPANY NAME ‘ YESINO IF APPLICABLE
¢ " .
\}i7<
Coo e e

Tenderers who are not registered on the City of ‘Cape Town's Vendor Database are not precluded from submitting
tenders, but must however be registered prior to the evaluation of tenders in order for their tenders to be
responsive. : ' -

in this regard it is the sole responsibility of tenderers to ensure that this requirement is complied with. in the case of
Joint Venture Partnerships this requirement will apply to each party to the Joint Venture.

SCGHEDULE 4: B) CONFIRMATION OF WCSD REGISTRATION

REGISTERED REGISTRATION NUMBER
COMPANY NAME YESINO IF APPLICABLE

Tenderers who are not registered and verified on the Western Cape Supplier Database are not precluded from
submitting tenders, but must be registered and verified prior to the evaluation of tenders in order to qualify for
preference points. ’ ’ :

in this regard it is the sole responsibility of tenderers to ensure that this requirement is complied with. In the case of
Joint Venture Partnerships this requirement will apply to each party to the Joint Venture, ‘

SIGNED ON BEHALF OF TENDERER: g

Tender 31 T2.2
Part T2: Retumable documents i - . Returnable Schedules
Reference No. 459C/2010/11



CITY OF CAPE TOWN
ELECTRICITY : GENERATION
CONTRACT NO. 06/13

PROVISION OF PROFESSIONAL SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION

SCHEDULE 4: A) CONFIRMATION OF CoCT VENDOR DATABASE REGISTRATION

| REGISTERED REGISTRATION NUMBER
COMPANY NAME " YESINO IF APPLICABLE
¥Y=s

Tenderers who are not registered on the City of Cape Town's Vendor Database are not precluded from submitting
tenders, but must however be registered prior to the evaluation of tenders in order for their tenders to be
responsive.

In this regard it is the sole responsibility of tenderers to ensure that this requirement is complied with. In the case of
Joint Venture Partnerships this requirement will apply to each party to the Joint Venture.

SCHEDULE 4: B} CONFIRMATION OF WCSD REGISTRATION

REGISTERED REGISTRATION NUMBER
COMPANY NAME YESINO . IF APPLICABLE
v NO NJA

Tenderers who are not registered and verified on the Western Cape Supplier Database are not precluded from
submitting tenders, but must be registered and verified prior to the evaluation of tenders in order to qualify for
preference points.

in this regard it is the sole responsibility of tenderers to ensure that this requirement is complied with. In the case of
Joint Veniure Partnerships this requirement will apply to each party to the Joint Venture. :

SIGNED ON BEHALF OF TENDERER: o o iiaanvenn 0 s

Tender 31 T2.2
Part T2: Returnable documents : Returnable Schedules
Reference No. 459C/2010/11 : -



CITY OF CAPE TOWN
" ELECTRICITY : GENE‘RATION

CONTRACT NO. 06/1 3

' PROVISION OF PROFESSIONAL SERVICES DECOMMISSIONING OF ATHLONE POWER STAT[ON

~ SCHEDULE 4: A) CONFIRMATION OF CoCT VENDOR DATABASE REGISTRATION -

- COMPANY NAME

REGISTERED
YES/NO

REGISTRATION NUMBER
IF APPLICABLE '

-7{2,57 .

Tenderers who are not registered on the City of Cape Town's Vendor Database are not precluded from submitting
tenders, but must however be regtstered prior to the evaluation of tenders m order for their tenders to be

responswe

In this regard it is the sole responsibility of tenderers to ensure that this requirement is complied with. In the case of
Joint Venture Partnerships this requirement will apply to each party to the Joint Venture,

-SCHEDULE 4: B) CONF%RMATION OF WCSD REGISTRATION

R : REGISTERED REGISTRATION NUMBER
COMPANY NAME YES/INO IF APPLICABLE

Tenderers who are not reglste&réd and verified on the Western Cape Supplier Database are not precluded from
submitting tenders, but must be registered and verified prior to the evaluation of tenders in order to quallfy for

preference po;nts

In this regard it is the sole responsibility of tenderers to ensure that this requirement is complied with. in the case of
Joint Venture Partnerships this requirement will apply to each party to the Jomt Venture. .

SIGNED ON BEHALF OF TENDFRER:

Tender’
Part T2: Returnable documents -
Reference No. 458C/2010/11

----------------------------------

72,2
Returnable Schedules




CITY OF CAPE TOWN

ELECTRICITY : GENERATION

CONTRACT NO. 459C/2010/11

PROVISION OF PROFESSIONAL SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION

SCHEDULE 5A : DECLARATION IN TERMS OF THE MUNICIPAL FINANCE MANAGEMENT ACT (No. 56 of
2003) -

item | Question Yes No
is the Tenderer or any of its directors fisted on the National Treasury’s database as a company or person Yes No, -
prohibited from doing business with the public sector? a ]
{Companies or persons who are listed on this datbase were informed in writing of this
restriction by the National Treasury after the audi alteram partem rule was applied).

1.1.1. | If so, furnish particulars:

1.2 s the Tenderer or any of its directors listed on the Register for Tender Defaulters in terms of section 28 | Yes No,
of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)? [}
(To access this Register entet the National Treasury’s website, www.treasury.qov.za, click on the -
icon “Register for Tender Defaulters” or submit your written request for a hard copy of the
Register to facsimile number 012 3265445),

1.2.1 | ¥ so, furnish particulars:

1.3 Was the Tendeter or any of its directors convicted by a court of law (including a court of law outside the Yes Ng
Republic of South Africa) for fraud or corruption during the past five years? O

1.3.1 | If so, furnish particutars:

1.4 Does the Tenderer or any of its directors owe any municipal rates and taxes or municipal charges to the Yes
municipality / municipal entity, or to any othermunicipality / municipat entity, that is in arrears for more O
than three months? :

1.4.1 | Ifso, furnish particulars:

1.6 Was any contract between the Tenderer and the municipality / municipal entity or any other organ of Yes

state terminated during the past five years on account of faiure to petform on or comply with the |
contract? )

1.5.1 |- 1f so, furnish particulars:

CERTIFICATION .

LI T

I, THE UNDERSIGNED (FULL NAME) ........... e g
CERTIFY THAT THE INFORMATION FURNISHED ON THiS JECLARATION FORM TRUE AND CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST ME
SHOULD THI$ DECLARATION PROVE TO BE FALSE, ' )

AT T 2ol

gignature T D;itl;

e T » B

F-‘osition Naue of Tenderer

*where the entity tendering is a joint venture, each party to the joint venture must sign a declaration in terms of
the Municipal Finance Management Act and attach it to this schedule

Tender ) 32 T2.2
Part T2: Retumable documents , . Returnable Schedules
Reference No. 459Cf2010/11




CITY OF CAPE TOWN

ELECTRICITY : GENERATION

CONTRACT NO. 459C/2010/11

PROVISION OF PROFESSIONAL SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION

SCHEDULE 5A : DECLARATION IN TERMS OF THE MUNICIPAL FINANCE MANAGEMENT ACT (No. 56 of

| USRS

2003}

Item | Question - Yes No

1.1 Is the Tenderer or any of its directors listed on the National Treasury's database as a company or person Yes No
prohibited from doing business with the public sector? |
(Companies or persons who are listed on this database were informed in writing of this .
restriction by the National Treasury after the aud/ alteram partem rule was applied).

1.4 | Ifso, furnish particulars: '

1.2 ls the Tenderer or any of its directors listed on the Register for Tender Defaulters in terms of section 29 Yes No

- | of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)? il
(To access this Register enter the National Treasury’s website, www.treasury.gov.za, click on the
icon “Register for Tender Defaulters” or submit your written request for a hard copy of the
‘Register to facsimile number 012 32654485).

1.2.1 | if so, furnish particulars:

1.3 Was the Tenderer or any of its directors convicted by a court of law (including a court of law outside the Yes No
Republic of South Africa) for fraud or corruption during the past five years? [} M

1.3.1 | Ifso, furnish particulars:

1.4 Does the Tenderer or any of its directors owe any municipal rates and taxes or municipal charges to the Yes No
municipality / municipal entity, or to any other municipality / municipal entity, that is in arrears for more O m
than three months?

1.4.1 | 1f so, furnish particulars:

1.5 Wasﬁbany contract between the Tenderer and the municipality / municipal entity or any other organ of Yes o
state terminated during the past five years on account of failure to perform on or comply with the O
contract?

1.5.1 | if so, furnish particulars:

_ CERTIFICATION
I, THE UNDERSIGNED (FULL NAME) ....... Dt Lei¥e e Mo T S v e s vt a4 43 e nya s e e e
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM TRUE ANDCORRECT.

{ ACCEPT THAT; IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST ME
SH~' "~ Toie nEN ARATION PROVE TO BE FALSE.

Signatu

.......

................................
——

Position » Name of Tenderer

the Municipal Finance Management Act and attach it to this schedule

" Tender

Part T2

32
: Returnable documents

Reference No. 459C/2010/11

*where the entity tendering is a joint venture, each party to the joint venture must sign a declaration in terms of

T2.2-
Returnable Schedules




CITY OF CAPE TOWN
ELECTRICITY : GENERATION
CONTRACT NO. 459C/2010/11

PROVISION OF PROFESSIONAL SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION

SCHEDULE 5A ;: DECLARATION IN TERMS OF THE MUNICIPAL FINANCE MANAGEMENT ACT (No. 56 of
2003)

: 1;5.1 If so, furnish pamculars.

Item | Question ' ‘ - Yes -
1.1 Is the Tenderer or any of its directors fisted on the National Treasury's database as a company or person Yes No ,
prohibited from doing business with the public sector? [} |
{Companies or persons who are listed on this database were informed in writing of this :
restriction by the National Treasury after the audj alteram partem rule was applied).

111 If S0, furnish pamcu[ars
1.2 Is the Tenderer or any of its directors listed on the Register for Tender Defauiters in terms of section 29 |- Yes | No
of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)? O ;

(To access this Register enter the National Treasury's website, www.treasury.qov.za, click on the

icon “Register for Tender Defaulters” or submit your written request for a hard copy of the
Register to facsimile number 012 3265445), :

12.1 | Ifso, furnish particulars:
1.3 Was the Tenderer or any of its directors convicted by a court of law (including a court of law outside the Yes No
Republic of South Africa) for fraud or corruption during the past five years? (| LN

' i

1.3.1 | lf so, furnish particulars:. - ) ;
1.4 Does the Tenderer or any of its directors owe any municipal rates and taxes or municipal charges to the 1 Yes No !
municipality / municipal entity, or to any other municipality / municipal entity, that is in arrears formore .| [ o

than three months? . i ;

1.4.1 | Ifso, furnish particulars: . :
1.5 Was any contract between the Tenderer and the municipality / municipal entity or any other organ of T Yes No 3
state terminated durmg the past five years on account of failure to perform on or comply with the 1 » E/;
contract? |
|

CERTIFICATION

‘1, THE UNDERSIGNED (FULL NAME) ....ommvmmimqpampessersinnranneenn., sersiosesunsensnsssasanranne
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM TRUE AND CORRECT.

{ ACCEPT THAT IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGA[NST ME

- SHOULD THIS DECLAPATION PROVE TO BE FALSE,

. | SR Jens. z2ol
Signature , Date
Position | o Name of Tenderer <

*where the entlty tendering is a joint venture, each party to the joint venture must sign a declaration in terms of
the Municipat Finance Management Act and attach it to this schedule

Tender - ) ' 32 ' ' T2.2

Part T2: Returnable documents . _ Returnable Schedules - -

. Reference No. 459C/2010/11




CITY OF CAPE TOWN
ELECTRICITY : GENERATION
CONTRACT NO. 459C/2010/11

PROVISION OF PROFESSIONAL SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION

SCHEDULE 5A : DECLARATION IN TERMS OF THE MUNICIPAL FINANCE MANAGEMENT ACT (No, 56 of
2003)

ftem | Question - ;Yes “.No
Is the Tenderer or any of its dlrectors listed on the National Treasury's database as a company orperson | Yes | No
prohibited from doing business with the public sector? O V4

{Companies or persons who are listed on this database were informed in writing of this
restriction by the National Treasury after the audi alteram partem rule was applled)

111 )i so, furnish particulars:

1.2 Is the Tenderer or any of its directors listed on the Register for Tender Defaulters in terms of section 29 } ;Yes No |

of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)? 0 v
(To access this Register enter the National Treasury’s website, www.treasury.qov.za, click on the | | - S
jcon “Register for Tender Defaulters” or submit your written request for a hard copy of the '
Register to facsimile number 012 3265445).

1,2.1 | If so, furnish particulars:

1.3 Was the Tenderer or any of its directors convicted by a court of law (including a court of law outside the Yes No
Republic of South Africa) for fraud or corruption during the past five years? O g

1.3.1 | Ifso, furnish particulars:

1.4 Does the Tenderer or any of its directors owe any municipal rates and taxes or mummpal charges to the i Yéé No
municipality / municipal entity, or to any other municipality / municipai entity, that is in arrears for more O N
than three months? -

1.4.1 | If so, furnish particulars:

1.5 | Was any contract between the Tenderer and the municipality / municipal entity or any other organ of “VYes No

state terminated durmg the past five years on account of failure to perform on or comply with the W
contract? .

1.5.I If so, furnish particulars:

CERTIFICATION )

I, THE UNDERSIGNED (FULL NAME) ...ovvvviminnes s s s
CERTIFY THAT THE INFORMATION FURNISHED ON THIS 'DECLARATION FORM TRUE AND CORRECT

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST ME
SHOUL.D THIS DECLARATION PROVE TO BE FALSE.

............................................ - AN \D = thl
Signature ‘ Date
Position - _ Name of Tenderer

-*where the entity tendering is a joint venture, each party to the joint venture must sign a declaration in terms of »
the Municipal Finance Management Act and attach it to this schedule

Tender - 32 - - T T2.2
Part T2: Returnable documents Returnable Schedules -
Reference No. 459C/2010/11




CITY OF CAPE TOWN

ELECTRICITY : GENERATION

CONTRACT NO. 459C/2010/11

PROVISION OF PROFESSIONAL SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION

SCHEDULE 5A : DECLARATION IN TERMS OF THE MUNICIPAL FINANCE MANAGEMENT ACT (No, 56 of
2003)

ftem | Question ) Yes

No

Is the Tenderer or any of its directors listed on the National Treasury's database as a company or person Yes No
prohibited from doing business with the public sector? N o
{Companies or persons who are listed on this database were informed in writing of this
restriction by the National Treasury after the audi alteram partem rule was applied).

1.1.1 | If so, furnish particulars: . N/A

1.2 Is the Tenderer or any of its directors listed on the Register for Tender Defaulters in terms of section 29 | Yes No |
of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)7? O M/

(1‘0 access this Register enter the National Treasury's webslite, www.treasury gov.za, click on the
icon “Register for Tender Defaulters” or submit your written request for a hard copy of the
Register to facsimile number 012 3265445).

1.2.1 | If so, furnish particulars: N/A

13 Was the Tenderer or any of its directors convicted by a court of law {including a court of law outside the Yes
Republic of South Africa) for fraud or corruption during the past five years? [:] _

131 | If so, furnish particulars:
N/A

1.4 Does the Tenderer or any of its directors owe any municipal rates and taxes or municipal charges to the Yes
municipality / municipal entity, or to any other municipality / municipal entity, that is in arrears for more O
than three months? .

1.4.1 | If so, furnish particulars: N/A

1.5 Was any contract between the Tenderer and the municipality / municipal entity or any other organ of Yes No
state terminated during the past five years on account of failure to perform on or comply with the [} L7
contract? . N

.1.5.1 If so, furnish particutars:

CERTIFICATION

I, THE UNDERSIGNED (FULL NAME) ......;.oomm
"CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM TRUE AND CORRECT

1 ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST ME
- *uND THIS DECLARATION PROVE TO BE FALSE.

| - 2001-06" K.
Signature / : Date .
Position T Name of Tenderer

*where the entity tendering is a joint venture, each party to the joint venture must sign a declaration in terms of
* the Municipal Finance Management Act and aftach it to this schedule

Tender ' » 32 ’ T2.2
Part T2: Returnabie documents Returnable Schedules
Reference No. 459C/2010/11 :




CITY OF CAPE TOWN

ELECTRICITY : GENERATION

CONTRACT NO. 459C/2010/11
"PROVISION OF PROFESSIONAL SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION

SCHEDULE 5A : DECLARATION IN TERMS OF THE MUNICIPAL FINANCE MANAGEMENT ACT (No. §6 of
2003}

ltem | Question Yes No
11 Is the Tenderer or any of its directors listed on the National Treasury's database as a company or person Yes No
prohibited from doing business with the public sector? 4 ‘JZ(

{Companies or persons who are listed on this database were informed in writing of this
restriction by the National Treasury after the audi alferam partem rule was applied).

1.4.1. | I so, furnish particulars:

1.2 Is the Tenderer or any of its directors listed on the Register for Tender Defaulters in terms of section 29 | Yes
of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)? ]
(To access this Register enter the National Treasury's website, www.treasury.qov.za, click on the
icon “Register for Tender Defaulters” or submit your written request for a hard copy of the
Register to facsimile number 012 3265445},

o
\=d

1.2.1 | if so, furnish particulars:

13 Was the Tenderer or any of its directors convicted by a court of law (including a court of faw outside the Yes
Republic of South Africa) for fraud or corruption during the past five years? [

1.3.1 | If s0, furnish particulars:

14 Does the Tenderer or any of its directors owe any municipal rates and taxes or municipal charges to the Yes
municipality / municipal entity, or to any other municipality / municipal entity, thatis in arrears for more |
than three months?

1.4.1 | If so, furnish particulars:

1.5 Was any contract between the Tenderer and the municipality / municipal entity or any other organ of Yes No
state terminated during the past five years on account of failure to perform on or comply with the 0 \12/
contract?

1 15.1 [ ifso, furnish particulars:

~ CERTIFICATION
I, THE UNDERS!GNED (FULL NAME) oot irieienisenninssans s vaemsassnonesssmstsse ot ssssasssnsssssannns s s .
CERTIFY THAT THE INFORMA?!ON FURN!SHED ON THIS DECLARATION FORM TRUE AND CORRECT.

I ACCEPT THAT, iN ADDITION TO CANCELLATION OF A CONTRACT ACTION MAY BE TAKEN AGAINST ME
SHOULD THIS DECE.ARAT]ON PROVE TO BE FALSE.

-

1sfefa0rl..

--l-no!!vv-(l'.ql-|¢l.yln.lc--lltno!l‘!'tnli.tl
Signature ’ . . Date
Poséﬂc;n T : Name of Tenderer

*where the entity tendering s a joint venture, each party to the joint venture must sign a declaration in terms of
the Municipal Finance Management Act and attach it to this schedule

Tender 32 ' T2.2
Part T2: Returnable documents - Returnable Schedules
Reference No. 459C/2010/11 ’




CITY OF CAPE TOWN
ELECTRICITY : GENERATION
CONTRACT NO. 459C/2010/11

PROVISION OF PROFESSIONAL SERVICES: DECONMMISSIONING OF ATHLONE POWER STATION
SCHEDULE 5B : CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the undersigned, in submitting this tender for Contract No. 459C/2010/11: PROVISION OF PROFESSIONAL
SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION

in response to the invitation for the tender made by the City of Cape Town, do hereby make the following
statements that | certify to be true and complete in every respect:

{ certify, on behalf of: , __ that

{Name of Tenderer)

1. | have read and | understand the contents of this Ceitificate;

2. ] understand that this tender will be disqualified if this Certificate is found not to be true and complete in
every respect; ‘

3. 1 am authorized by the tenderer to sign this Certificate, and to submit this tender on behalf of the
tenderer, » '

4. . Each person whose signature appears on this tender has been authorized by the tenderer to determine
the terms of, and to sign, the tender, on behalf of the tenderer;

5. For the purposes of this Certificate and this tender, | understand that the word “competitor” shall include
any individual or organization, other than the tenderer whether or not affiliated with the tenderer, who:
'(a) has been requested to submit a tender in response to this invitation to tender,;

(b) could potentially submit a tender in response to this invitation to tender, based on their
qualifications, abilities or experience; and

(c) provides the same goods and services as the tenderer and/or is in the same line of business as
the tenderer;

6. The tenderer has arrived at this tender independently from, and without consultation, communication,
agreement or arrangement with any competitor. However, communication between partners in a joint
venture or consortium’ will not be construed as collusive tendering;

7. In parficular. without limiting the generality of paragraph & above, there has been no consultation,

. communicatiop.’ égreement or arrangement with any competitor regarding: '

(a) prices;
(b) geographical area where product or service will be rendered (market allocation);
{c) rhethods, factors or formulas used to calculate prices; ‘
" (d) the intention or decision to submit or not to submit a tender;
(e) the submission of a tender which does not meet the specifications and conditions of the tender; or
4] tendering with the intention not to win the tender; -
8. In addition, there have been no consultations, communications, agreements or arrangements with.ény
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the
products or services tc which this invitation to tender relaies; ' '

1Joint venture or Consortium means an association of pefsons for the purpose of combining their expertise,
property, capital, efforts, skill and knowledge in  an activity for the execution of a contract.
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CiTY OF CAPE TOWN
ELECTRICITY : GENERATION
CONTRACT NO. 459C/2010/11

PROVISION OF PROFESSIONAL SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION
SCHEDULE 5B : CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the undersigned, in submitting this tender for Contract No. 459C/2010/11: PROVISION OF PROFESSIONAL
SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION

in response 1o the invitation for the tender made by the City of Cape Town, do hereby make the following
statements that | certify to be true and complete in every respect:

I certify, on behalf of; . - ‘that:
(Name of Tenderer} -

- | have read and | understand the contents of this Certificate;
2. | understand that this tender will be disqualified if this Certificate is found not to be true and complete in

every respect;

3. 1 am authorized by the tenderer to sign this Certificate, and to submit this tender on behalf of the
tenderer;

4. Each person whose signature appears on this tender has been authorized by the tenderer to determine
the terms of, and to sign, the tender, on behalf of the tenderer; }

5. For the purposes of this Certificate and this tender, | understand that the word “competitor” shalt include
any individual or organization, other than the tenderer whether or not affiliated with the tenderer, who: -
(a) has been requested to submit a tender in response to this invitation to tender;
(b)  could potentially submit a tender in response to this invitation to tender, based on their
qualifications, abilities or experience; and
{c) provides the same goods and services as the tenderer and/or is in the same line of business as
the tenderer; '

6. The tenderer has arrived at this tender independently from, and without consultation, communication,
agreement of arrangement with any competitor. However, communication between partners in a joint
venture or consortium’ will not be construed as collusive tendering;

7. In patticular, without fimiting the generality of paragraph 6 above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:
(@) prices; _ - o
(b) geographical area where product or service will be rendered (market allocation);
(©) methods, factors or formulas used to calculate prices;
(d) the intention or decision to submit or not to submit a tender,
(e) the submission of a tender which does not meet the specifications and conditions of the tender; or
) tendering with the intention not to win the tender;

8. In addition, there have been no consultations, communications, égreements or arrangements with any
compelitor regarding the quality, quantity, specifications and conditions or delivery particulars of the
products or services to which this invitation to tender relates;

1 Joint venture or Consortium means an association of persons for the purpose of combining their expertise,
property, capital, efforts, skill and knowledge in  an activity for the execution of a contract.

Tender 33 _ T2.2
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9. The terms of this tender have not been, and wili not be, disclosed by the tenderer, directly or indirectly,
1o any competitor, prior to the date and time of the official tender opening or of the awarding of the
contract;

10. 1am aware that , in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to tenders and contracts, tenders that are suspicious wifl be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in terms of
section 59 of the Competition Act No. 89 of 1898 and or may be reported to the National Prosecuting
Authority (NPA) for criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of
Corrupt Activities Act No. 12 of 2004 or any other applicable legislation. ,

. | AT R Zelt

................................................................

Signature. ™ : Date
. . . ]
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CITY OF CAPE TOWN

ELECTRICITY : GENERATION

CONTRACT NO. 458C/2010/11

PROVIS!ON OF PROFESSIONAL SERVICES DECOMMISSIONING OF ATHLONE POWER STATION
SCHEDULE 5B : CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the undersigned, in submitting thts tender for Contract No. 459C/2010/11: PROVISION OF PROFESSIONAL
SERVICES DECOMMISSIONING OF ATHLONE POWER STATION .

in response to the invitation for the tender made by the City of Cape Town, do'hereby make the following
statements that | certify to be true and complete in every respect:

| certify, on behalf of: __ < ‘ - ' that:
‘ ' ‘(Name of Tenderer)

1. "I have read and I-understand the contents of this Certifrca&é;

2. 1understand that this tender will be disqualified if this Certificate is found not to be true and complete in
every respect; ' '

3. | am authorized by the tenderer to sign this Certiﬁcaie, and to submit this tender on behalf of the
tenderer; '

4. . Each person whose signature appears on this tender has been authorized by the tenderer to determme
the terms of, and fo sign; the tender, on behalf of the tenderer,

5. For the purposes of this Certificate and this tender, | understand that the word “competitor” shail include
any individual or organization, other than the tenderer whether or not affiliated with the tenderer, who:
(a) has been requested to submit a tender in response to this invitation to tender;

(b) - could potentially submit a tender in response to this invitation to tender, based on their |

quahf catrons abilities or expenence and

) provrdes the same goods and services as the tenderer andfor is in the same line of business as
the tenderer; .

6. The tenderer has arrwed at this tender lndependently from, and without consultation, commun;cat;on
agreement or arrangement with any competitor. However, communication between partners in a joint
venture or consortium® will not be construed as coliusive'tendering:

7. Inparticular, without iimiting the generality of paragraph 6 above, there has been no consultation,
communication, agreement or arrangement with any competrtor regarding

—

(a) prices;
(b} geographical area where product or service will be réndered:(rﬁarket aliocation);
(c) . ~ methods, factors or formulas used to calculate prices; ’
(d) the intention or decision to submit or not to submit a tender;
(e) - the submission of a tender which does not meet the specifications and cond;tlons of the tender, or
() . tendering with the intention not to win the tender,; '
8. In addition, thére have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the
products or services to which this invitation to tender relates;

*Joint venture or Consortium means an association of persons for the purpose of combining their expertise,
_property, capital, efforts, skill and knowledge in an activity for the execghon of a contract.
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9. The terms of this tender have not been, and will not be, disclosed by the tehderer, directly or indirectly,
to any competitor, prior to the date and time of the official tender opening or of the awarding of the
contract;

| 10. | am aware that , in addition and without prejudice to any other remedy provided to combat any

: restrictive practices related to tenders and contracts, tenders that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penaltiés in terms of
section 59 of the Competition Act No. 89 of 1998 and or may be reported to the National Prosecuting
Authority (NPA) for criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of
Corrupt Activities Act No. 12 of 2004 or any other applicable legisiation.

e

............................................................................................................

) Signature ' Date
) '
!
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CITY OF CAPE TOWN
ELECTRICITY : GENERATION
CONTRACT NO. 459C/2010/11

PROVISION OF PROFESSIONAL SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION
SCHEDULE 5B : CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

i, the undersigned, in submitting this tender for Contract No. 459C/2010/11: PROVISION OF PROFESSIONAL
SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION

in response to the invitation for the tender made by the City of Cape Town, do hereby make the following
statements that | certify fo be frue and complete in every respect:
N ~ 1

| certify, on behalf of. _* v e ez e -

- that:
(N\ame of Tenderer) J .

T I

| have read and | understand the contents of this Ceitificate;

2. {understand that this tender wilt be disquaiified if this Certificate is found not to be true and complete in
every respect;

3. | am authorized by the tenderer to sign this Certificate, and to submit this tender on behalf of the
tenderer;

4. Each person whose signature appears on this tender has been authorized by the tenderer to determine
the terms of, and to sign, the tender, on behalf of the tenderer;

5. Forthe purposes of this Certificate and this tender, | understand that the word “competitor” shall include
any individual or organization, other than the tenderer whether or not affiliated with the tenderer, who:
(a has been requested to submit a tender in response to this invitation to tender;

(b) could potentially submit a ténder in response to this invitation to tender, based on their
qualifications, abilities or experience; and

(© provides the same goods and services as the tenderer and/or is in the same line of business as
the tenderer;

6. The tenderer has arrived at this tender independently from, and without consultation, communication,
agreement or arrangement with any competitor. However, communication between partners in a joint
venture or consortium' will not be construed as collusive tendering;

7. In particular, without limiting the generality of paragraph 6 above, there has been no consuitation,
communication, agreement or' arrangement with any competitor regarding:

(a)  prices; o

(b) geographical area’where product or service will be rendered (market allocation);

(c) methods, factors or formulas used fo calculate prices;

(d) the intention or decision to submit or not to submit a tender;

(e) the submission of a tender which does not meet the specifications and conditions of the tender; or
® tendering with the intention not to win the tender;

8. In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the
products or services to which this invitation to tender relates;

1 Joint venture or Consortium means an association of persons for the purpose of combining their expertise,
property, capital, efforts, skill and knowledge in an activity for the execution of a contract.
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9. The terms of this tender have not been, and will not be, disclosed by tfie' tenderer, directly or indirecfly,’
to any competitor, pnor to the date and time of the official tender opening or of the awardmg of the

contract;

10. | am aware that , in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to teﬁders and contracts, tenders that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penaltiés in terms of
section 59 of the Competition Act No. 89 of 1998 and or may be reported to the National Prosecuting
Authority (NPA) for criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceedmg ten (10) years in terms of the Prevention and Combatlng of

Corrupt ActMtnes Act No. 12 of 2004 or any other appi:cable leg:slation

B PR T PP RT YT T TR TS PY PYCIU PPN

. Signature

Tender
Part T2: Returnable documents
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CITY OF CAPE TOWN
ELECTRICITY : GENERATION
CONTRACT NO. 459C/2010/11

PROVISION OF PROFESSIONAL SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION
SCHEDULE 5B . CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the undersigned, in submitting this tender for Contract No. 459C/2010/11: PROVISION OF PROFESSIONAL
SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION

in response to the invitation for the tender made by the City of Cape Town, do hereby make the following
statements that ! certify to be true and complete in every respect:

—

| certify, on behalf of; - - that:
; (Name of Tenderer) »

| have read and | unaerstand the contents of this Certificate;

2. | understand that this tender will be disqualified if this Certificate is found not to be true and complete in
every respect; - '

3. | am authorized by the tenderer to sign this Certificate, and to submit this tender on behaif of the
tenderer;

4. Each person whose signature appears on this tender has been authorized by the tenderer to determine
the terms of, and to sign, the tender, on behalf of the tenderer; .

5. For the purposes of this Certificate and this tender, | understand that the word “competitor” shall include
any individual or organization, other than the tenderer whether or not affiliated with the tenderer, who: -
(a) has been requested to submit a tender in response to this invitation to tender;

(b) could potentially submit a tender in response to this invitation o tender, based on their
qualifications, abilities or experience; and

© provides the same goods and services as the tenderer and/or is in the same line of business as
the tenderer; .

8. The tenderer has arrived at this tender independently from, and without consultation, communication,
agreement or arrangement with any competitor. ’However'. communication between partners in a joint
venture or consortium' will not be construed as collusive tendering;

7. In particular, without limiting the generality of paragraph 6 above, there has been no consuitation,

~ communication, agreement or arrangement with any competitor regarding:
(a) ~ prices;
(b} geographical area where product or service will be rendered (market alfocation),

(c) methods, factors or formulas used to calculate prices,
Ad) the intention or decision to submit or not to submit a tender;
(e) the submission of a tender which does not meet the specifications and conditions of the tender; or
) tendering with the intention not to win the tender;
8.  In addition, there have been no consultations, communications, agreeménls or arrangements with any
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the
products or services to which this invitation to tender relates;

! Joint venture or Consortium means an association of persons for the purpose of combining their expertise,
property, capital, efforts, skill and knowledge in an activity for the execution of a contract,
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9. The terms of this tender have not been, and will not be, disclosed by the tenderer, directly or indirectly,
to any competitor, prior to the date and time of the official tender opening or of the awarding of the

contract;

10. | am aware that , in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to tenders and contracts, tenders that are suspicious wilf be reported to the
Competition Commission for investigation and possible imposition of administrative penaltiés in terms of
section 59 of the Competition Act No. 89 of 1998 and or may be reported to the National Prosecuting
Authority (NPA) for criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of
Corrupt Activities Act No. 12 of 2004 or any other applicable legislation.

.............................................................................................................

Signatur~" ’ -~ Date
L W 1 TATY TN e ¥
Tender - 34 : _ T2.2
Part T2: Returnable documents Returnable Schedules

. Reference No. 459C/2010/11



CITY OF CAPE TOWN
ELECTRICITY : GENERATION
CONTRACT NO. 459G/2010/11

PROVISION OF PROFESSIONAL SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION
SCHEDULE 5B : CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the undersigned, in submitting this tender for Contract No. 459C/2010/11: PROVISION OF PROFESSIONAL
SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION

in response to the invitation for the tender made by the City of Cape Town, do hereby make the foliowing
statements that | certify to be true and complete in every respect:

| certify, on behalf of: .\ ar that:
{Name of Tenderer}

-1 have read and 1 understand the contents of this Certificate;

2. | understand that this tender will be disqualified if this Certificate is found not to be true and complete in
every respect;

3. | amauthorized by the tenderer to sign this Certiﬂcafe, and to submit this tender on behalf of the
tenderer; .

4, Each person whose signature appears on this tender has been authorized by the tenderer to determine

~ the terms of, and to sign, the tender, on behalf of the tenderer; -

5. For the purposes of this Certificate and this tender, | understand that the word "competitor” shall include
any individual or organization, other than the tenderer whether or not affiliated with the tenderer, who:
(a)  has been requested to submit a tender in response to this invitation to tender,

(b)  could potentially submit a tender in response to this invitation to tender, based on their
qualifications, abilities or experience; and

{c) provides the same goods and services as the tenderer andfor is in the same line of business as
the tenderer,;

6. The tenderer has arrived at this tender independently from, and without consuitation, communication,
agreement or arrangement with any competitor. However, communication between partners in a joint
venture or consortium’ will not be construed as collusive tendering;

7. In particuiar, without limiting the generality of paragraph 6 above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:

(a) prices;

(b} - geographical area where product or service will be rendered (market allocation);

(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit a tender;

(e) the submission of a tender which does not meet the specifications and conditions of the tender; or
(

f) tendering with the intention not to win the tender, ,

8. In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications and conditions or defivery particulars of the
products or services o which this invitation to tender relates;

1 Joint venture or Consortium means an association of persons for the purpose of combining their expertise,
property, capital, efforts, skill and knowledge in an activity for the execution of a contract.

Tender 33 T2.2
Part T2: Returnable documents ) Returnable Schedules
Reference No. 459C/2010/11 ‘



9. The terms of this tender have not been, and will not be, disclosed by the tenderer, directly or indirectly,
to any competitor, prior to the date and time of the official tender opening or of the awarding of the
contract;

10. 1am aware that , in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to tenders and contracts, ienders that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in terms of
section 58 of the Competition Act No. 89 of 1998 and or may be reported to the National Prosecuting
Authority (NPA) for criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of
Corrupt Activities Act No. 12 of 2004 or any other applicable Iegislatioﬁ.

.......................................................................................................................

Signature P - Date

~——,

e o4 ——
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9. The terms of this tender have not been, and will not be, disclosed by the tenderer, directly or indirectly,
to any competitor, prior to the date and time of the official tender opening or of the awarding of the
contract;

10. 1 am aware that , in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to tenders and contracts, tenders that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in terms of
section 59 of the Competition Act No. 89 of 1998 and or may be reported to the National Prosecuting
Authority (NPA) for criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of
Corrupt Activities Act No. 12 of 2004 or any other applicable legislation.

| (8 7nsE] 201/
Signature 2.~/ Date
T2.2
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CITY OF CAPE TOWN
ELECTRICITY : GENERATION

'CAONTRACT NO. 459C/2010/11

PROVISION OF PROF’ESSIONAL SERVICES: DECOMMISSIONING OF ATHLONE POWER'STATION

" SCHEDULE 6: CONSULTANCY SERVICES PROVIDED TO ORGANS OF STATE

.

necessary).
CONSULTANCY SERVICES PROVIDED TO ORGANS OF STATE
TITLE OF PROJECT VALUE OF. EMPLOYER DATE SIMILAR
CONTRACT . ) COMPLETED| SERVICE
S= C\tbc\dfuzol
SIGNED ON BEHALF OF TENDERER: .... T PRSPPI
e L
' Tender 35 T2.2

The tenderer shall indicate on the schedule below particulars of all consultancy services provided to organs of
state by all offices country wide in the last five years. Tenderers shall also indicate, by means of a cross. (x) in
the last column, which, if any, of the services listed are of a similar nature to those being tendered for in terms

of thns tender.

Where the entity tendering is a Jomt venture, the particulars of services prov:ded to organs of state by each
party to the joint venture, must be submitted as part of this schedule (additional pages may be added lf ‘
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CITY OF CAPE TOWN
ELECTRICITY : GENERATION

CONTRACT NO. 459C/2010/11

PROVISION OF PROFESSIONAL SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION

SCHEDULE 6 : CONSULTANCY SERVICES PROVIDED TO ORGANS OF STATE

The tenderer shall indicate on the schedule below
state by all offices country wide in the last five yea

the fast column, which, if any,
of this tender.

particulars of alf consultancy services provided to organs of
rs. Tenderers shall also indicate, by means of a cross {x} in
of the services listed are of a similar nature, to those being tendered for in terms

Where the entity tendering is a joint venture, the particulars of services provided to organs of state by each
party to the joint venture, must be submitted as part of this schedule {additional pages may be added if .

Part T2: Returnable documents
Reference No. 459C/2010/11
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Lepate qLMM.U TEw ooz ‘ PUBL ¢ 2008 Eg
DS ~ DRALELSTEIN PRISON | RAS MItinsd| oy o 20/2 . };m-'.rEM
MECHMIICAL dELERN] CAC
SN QTHAATIONS = INCL BOILEL S ‘
UPGRODE OF FIRE FIGHING |6 28 miwion Z‘C’g’z Sb 2011 Jﬁg
. « . e
CAPMSILetTT =~ SHNAD
- S Ron | YES
SUANEY fREfORT OF Fot  |IR) 200000 / AP /;z;_::)w@
STANDEY &FENERATIOY
Dee  passorS
' - W O / O 955’
, 2 17 $00 080 d MHUAC
HVAC | SMOIE VENT, Comb |
RERED MR INSTALLATIIN )
T8 ,
LI F 00 Reolo.|yes
¢ -HYAC | R7 000 €00 | g HAc
7 o v f w
| FIRE ) WATER., COVLED S¥SiEA ATRA
SIGNED ON BEHALE OF TENDERER! ..co0. oot oncsoos o ot
Tender 35 T2.2

Returnable Schedules -



CITY OF CAPE TOWN
ELECTRICITY : GENERATION

CONTRACT NO. 459C/2010/11

PROVISION OF PROFESSIONAL SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION

SCHEDULE 6 : CONSULTANCY SERVICES PROVIDED TO ORGANS OF STATE

The tenderer shall indicate on the schedule below particulars of all consultancy services provided {o organs of
state by all offices country wide in the last five years. Tenderers shall also indicate, by means of a cross (x) in
the last column, which, if any, of the services listed are of a similar nature, to those being tendered for in terms

of this tender.

Where the entity tendering is a joint venture, the particulars of services provided to organs of state by each
party to the joint venture, must be submitted as part of this schedule (additional pages may be added if

necessary)}.

CONSULTANCY SERVICES PROVIDED TO ORGANS OF STATE

DATE SIMILAR

Y Wb By
* anns GA
o Practe s

RELrae iMQM AR RSl

0/&\

SIGNED ON BEHALF OF TENDERER: ...............

Tender
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CITY OF CAPE TOWN

ELECTRICITY : GENERATION

CONTRACT NO, 459C/2010/11

PROVISION OF PROFESSIONAL SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION

SCHEDULE 6 : CONSULTANCY SERVICES PROVIDED TO ORGANS OF STATE

The tenderer shall indicate on the schedule below particulars of all consuitancy services provided to organs of
state by all offices country wide in the last five years. Tenderers shall also indicate, by means of a cross (x) in
the last column, which, if any, of the services listed are of a similar nature, to those being tendered for in terms

of this tender. -

Whére i-l;le entiiy téndering is a joint venture, the particulars of services provided to organs of state by each
party to the joint venture, must be submitted as part of this schedule (additional pages may be added if

necessary).

CONSULTANCY SERVICES PROVIDED TO ORGANS OF STATE

TITLE OF PROJECT VALUE OF EMPLOYER | DATE | SIMILAR
CONTRACT COMPLETED| SERVICE
Swer Nown oo |0 Whiow | CoCT [Z2ooT | —
Yen ewad meﬁcyt
ocimiiese . \h’ES:C«\D\/\D
bosiel S \o egaes
Vet Rraw <p | 2Wlon| Coct | 2008 |
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oo o . reor| ©
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\ WVAC \ \—\cugpw\wj S M\\\\O»\ 2 j
Q{o\c’ ek
\ _
SIGNED ON BEHALF OF TENDERER: ...ccooooivvs_ oomenrsssseseess oo
~ )
Tender 35 T2.2
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CiTY OF CAPE TOWN
ELECTRICITY : GENERATION

CONTRACT NO, 453C/2010/11
PROVISION OF PROFESSIONAL SERVICES; DECOMMISSION!NG OF ATHLONE POWER STATION

SCHEDULE NO. 7: CERTIFICATE FOR MUNICIPAL SERVICES AND PAYMENTS TO SERVICE PROVIDER

To: THE CITY MANAGER, CITY OF CAPE TOWN

CERTIFICATE FOR MUNICIPAL SERVICES
AND PAYMENTS TO SERVICE PROVIDER

information required in terms of the City's Sugglyb Chain Management Policy, Clauses 45.1 and 114.2

TENDER NO: 459C/2010/11: PROVISION OF PROFESSIONAL SERVICES ~ DECOMMISSIONING OF
ATHLONE POWER STATION

NAME OF THE TENDERER: ........ ’1 .........................................

FURTHER DETAILS OF THE TENDERER/S; Proprietor / Director/s / Partners, etc:

Physical Business address of the Tenderer | - Municipal Account number(s)

T

If there is not enough space for all the names, please attach the additional details to the Contract Document

Name of Director / . Physical residential address of Municipal
i Mamhar /Barnar Identity Number Director / Member / Partner Acconint meo—t
e o - - o g ‘ _
B " 1L
. : / T 2
.
f’ —_—— I -~ TN s — | the undersigned|

{full name in block letters) )

certify that the information furnished on this declaration form is correct and that liwe have no undisputed
commitments for municipal services towards a municipality or other service provider in respect of which
payment is overdue for more than 3¢ days.

7 Signature
THUS DONE AND SIGNED for and on behalf on the Tenderer/Contractor
at...CHPE TOWA onthe /& dayof . TUWNE e, 20//...
{PLACE) (DATE) (MONTH) (YEAR)

: Please Note:
Even if the requested information is not applicable to the Tenderer, the table above should be endorsed

Not Appiicable and THIS DECLARATION MUST STILL BE SIGNED

35 T2.2

Tender Returnable Schedules .

Part T2: Returnable documents
Reference No. 459C/2010/11



CITY OF CAPE TOWN
ELECTRICITY : GENERATION
CONTRACT NO. 459C/2010/11

PROVISION OF PROFESSIONAL SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION

SCHEDULE 6 : CONSULTANCY SERVICES PROVIDED TO ORGANS OF STATE

The tenderer shall indicate on the schedule below particulars of all consultancy services provided to organs of
state by all offices country wide in the iast five years. Tenderers shall also indicate, by means of a cross (x) in
the last column, which, if any, of the services listed are of a similar nature, to those being tendered for in terms
of this tender. , L

Where the entity tendering is a joint venture, the particulars of services provided to organs of state by each
party to the joint venture, must be submitted as part of this schedule (additional pages may be added if
necessary).

CONSULTANCY SERVICES PROVIDED TO ORGANS OF STATE

TITLE OF PROJECT VALUE OF EMPLOYER DATE SIMILAR
CONTRACT COMPLETED| SERVICE

\\ “Z
\%\

SIGNED ON BEHALF OF TENDERER: T O TTRRTPITR PR
. T2.2
Tender 35

Part T2: Returnable documents

‘Returnable Schedules.
Reference No. 4538C/2010/11 ,



CITY OF CAPE TOWN

ELECTRICITY : GENERATION

CONTRACT NO. 459C/2010/11

PROVISION OF PROFESSIONAL SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION

SCHEDULE NO. 7: CERTIFICATE FOR MUNICIPAL SERVICES AND PAYMENTS TO SERVICE PROVIDER

To: THE CITY MANAGER, CITY OF CAPE TOWN

CERTIFICATE FOR MUNICIPAL SERVICES
AND PAYMENTS TO SERVICE PROVIDER

Information required in terms of the City’s Supply Chain Management Policy, Clauses 45.1 and 114.2

TENDER NO: 459C/2010/11: PROVISION OF PROFESSIONAL SERVICES —~ DECOMMISSIONING OF
ATHLONE POWER STATION

NAME OF THE TENDERER: .. DU R VTN UPVOPURPUUTRPUPRO PO

FURTHER DETAILS OF THE TENDERER/S; Proprietor / Director/s / Partners, etc:

. Physical Businee=-~"" " ¢ha Tanderer Municipal Account number(s)
I ra
e s
) - AR,
k)cr\ ’ /

If there is not enough space for all the names, please attach the additional details to the Contract Document

o o 7 Postogs | Identity Numbes s ot 1 Partnr Account namer(s
/
" _
s AN
. o(ﬁdﬁf% _—
-

I, , the undersigned,
. {full name in block letters) : .
certify that the information furnished on this declaration form is correct and that l/we have no undisputed
commitments for municipal services towards a municipality or other service provider in respect of which
payment is overdue for more than 30 days.
r

~

__.;:ﬂqﬁ‘-ure ’/' =
THUS DONE AND SIGMED for v’ u, uehalf on the Tenderer/Contractor

at...... W\N@r on the \? ..... day of ..... UU(\E’ ........................... 20\\
(PLACE) . - (DATE) (MONTH) (YEAR)
Please Note:

Even if the requested information is not applicable to the Tenderer, the table above should be endorsed
Not Applicable and THIS DECLARATION MUST STILL BE SIGNED

Tender 36 T2.2
Part T2: Returnable documents Returnable Schedules
Reference No. 459C/2010/11



CITY OF CAPE TOWN

ELECTRICITY : GENERATION

CONTRACT NO. 459C/2010/11

PROVISION OF PROFESSIONAL SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION

SCHEDULE NO. 7 CERTIFICATE FOR MUNIC!PAL SERVICES AND PAYMENTS TO SERVICE PROVIDER

To: , THE CITY MANAGER, CITY OF CAPE TOWN

CERTIFICATE FOR MUNICIPAL SERVICES
AND PAYMENTS TO SERVICE PROVIDER

Information required in terms of the Ci;y’s Supply Chain Manag' ement Policy, Clauses 45.1 and 114.2

TENDER NO: 459C/2010/11: PROVISION OF PROFESSIONAL SERVICES — DECOMMISSIONING OF
ATHLONE POWER STATION’

-~ : B i

NAME OF THE TENDERER: ......c.ccocominmninnninin A s

FURTHER DETAILS OF THE TENDERERY/S; Proprietor / Director/s / Partners; etc:

-, _Physical Business address of the Tenderer ___Municipal Account humber(s)

if there is not enough space for all the names, please attach the additional details to the Contract Document

Physical residential address of Municipal

Name of Director / ‘ .
embed / Partner Identity Number Director / Member / Partner Account number(s)
e 2 - ~ 6
‘ i
1, e g e e e e , the undersigned,
™~ ‘ “(full name in block letters)

certify that the information furnished on this declaration form is correct and that l/we have no undisputed
commitments for municipal services towards a municipality or other service provider in respect of which
payment is overdue for mo:ie than 30 days.

NS )
‘ Signaiure
THUS DONE AND SIGNED for and on behalf on the Tenderer/Contractor
at C.qP?.:_rﬂwﬂ onthe .{ L. day of s A eereeererrie e sesessseenn 20} 1.,
' (PLACE) | , (DATE) (MONTH) (YEAR)
Please Note: ' '

Even if the requested information is not applicable to the Tendei‘er, the table above: should be endorsed :
Not Applicable and THIS DECLARATION MUST STILL BE SIGNED

Tender - | - 38 | | T2.2
- Part T2: Returnable documents ' Returnable Schedules
Reference No. 459C/2010/11 : )



CITY OF CAPE TOWN
ELECTRICITY : GENERATION
CONTRACT NO. 459C/2010/11

PROVISION OF PROFESSIONAL SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION

SCHEDULE NO. 7: CERTIFICATE FOR MUNICIPAL SERVICES AND PAYMENTS TO SERVICE PROVIDER
To: THE CITY MANAGER, CITY OF CAPE TOWN

CERTIFICATE FOR MUNICIPAL SERVICES
AND PAYMENTS TO SERVICE PROVIDER

_ Information required in terms of the City's Supply Chain Management Policy. Clauses 45.1 and 114.2

TENDER NO: 459C/2010/11: PROVISION OF PROFESSIONAL SERVICES — DECOMMISSIONING OF
ATHLONE POWER STATION

...................................................................................................

NAME OF THE TENDERER: ..'*~ =, ==

FURTHER DETAILS OF THE TENDERER/S; Proprietor / Director/s / Partners, etc:

Physicai Business address of the Tenderer Municipal Account number(s)
-

-

’

If there is not enough space for all the names, please attach the additional details to the Contract Document‘

Name of Director / . Physical residential address of Municipal
Member / Partner identity Number Director / Member / Partner Account number(s)
v e i I T

_ - .
! ‘ ' i , the undersigned,

. {fuil name in block letters) )
'certify that the information furnished on this declaration form is correct apd that I_Iwe have no undisputed
commitments for municipal services towards a municipality or other service provider in respect of which
pavment is overdue for more than 30 days.

¥
’ ——~d-cSignature in

THUS e 3IGNED for and on behan un the Tenderer/Contractor
| T June 1
N on the ’A’L dayof ..MU E 20.14...
at... \-BEU-U Py el y i e
Please Note:

Even if the requested information is not applicable to the Tenderer, the table above should be endorged
Not Applicable and THIS DECLARATION MUST STILL BE SIGNED

T2.2
portrs ' % Returnable Schedules
Part T2: Returnable documents etur ‘
Reference No. 459C/2010/11



CITY OF CAPE TOWN

ELECTRICITY : GENERATION

CONTRACT NO. 459C/2010/11

PROVISION OF PROFESSIONAL SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION

SCHEDULE NO. 7: CERTIFICATE FOR MUNICIPAL SERVICES AND PAYMENTS TO SERVICE PROVIDER

To: THE CITY MANAGER, CITY OF CAPE TOWN

CERTIFICATE FOR MUNICIPAL SERVICES

AND PAYMENTS TO SERVICE PROVIDER

information required in terms of the City's Supply Chain Management Policy, Clauses 45.1 and 114.2

TENDER NO: 459CI2010!11: PROVISION OF PROFESSIONAL SERVICES -~ DECOMMISSIONING OF
ATHLONE POWER STATION

NAME OF THE TENDERER: ™%~ ...

FURTHER DETAILS OF THFE TENDERER/S; Proprietor / Director/s / Partners, etc:

Municipal Account number(s)

Physical Business address of the Tenderer

if there is not enough space for all the names, please attach the additional details to the Contract Document

Name of Director /
Member [ Partner

Identity Number

A4l

— -

—— e

Physical residential address of Municipal
Nirartar [ Member / Partper Account number(s) _

i -

AR S W St

b SNoa~ -

certify that the information fumish
commitments for municipal services towar

, the undersigned,

{fuli name i block letters)
ed on this declaration form is correct and that liwe have no undisputed

ds a municipality or other service provider in respect of which

payment is overdue for more than 30 days.

—

—Signature
THUS DONE AND SIGNED for and on behalf on the Tenderer/Contractor

(PLACE)

T\JN€ 2.1}

(DATE) {MONTH) (YEAR)

Please Note:

Even if the requested information is not applicable to the Tenderer, the tabie above shouid be endorsed
Not Applicable and THIS DECLARATION MUST STILL BE SIGNED

Tender .

Part T2: Returnab!e documents
Reference No. 459C/2010/11

< 22
. Returnable Schedules



CITY OF CAPE TOWN

ELECTRICITY : GENERATION
CONTRACT NO. 459C/2010/11

PROVISION OF PROFESSIONAL SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION

SCHEDULE 8 : KEY PERSONNEL .
The tenderer is referred {o clause F.2.1.1.4 of the Tender Data and shali insert in the spaces provided below details
of the key personnel required to be in the employment of the tenderer or a specialist consultant/firm, in order for the
tenderer to be eligible to submit a tender for this project. The Curriculum Vitae of each individual must be appended
to this schedule. 4 '

PROJECT MANAGER/LEADER
ECSA NO. OF YEARS
NAME JOB TITLE QUALIFICATIONS | REGISTRATION | .= SPECIFIED |
NO. EXPERIENCE
HERITAGE ARCHITECT/SPECIALIST
NAME JOB TITLE QUALIFICATIONS NO. OF YEARS
. : SPECIFIED
EXPERIENCE
| STRUCTURAL ENGINEER
NAME JOB TITLE QUALIFICATIONS | - ECSA NO. OF YEARS
REGISTRATION SPECIFIED
NO. EXPERIENCE .
Tender : . 37 ' T2.2
Part T2: Returnable documents Returnable Schedules

Reference No. 459C/2010/11 (



ENVIRONMENTAL SPECIALIST
NAME JOB TITLE NO. OF YEARS
QUALIFICATIONS SPECIFIED
EXPERIENCE
OCCUPATIONAL HEALTH AND SAFETY SPECIALIST
NO. OF YEARS
NAME JOB TITLE QUALIFICATIONS SPECIFIED
EXPERIENCE
APPROVED INSPECTION AUTHORITY (AIA) - HYGIENIST
DEPT OF LABOUR NO, OF YEARS
NAME JOB TITLE QUALIFICATIONS REGISTRATICN SPECIFIED
NO. EXPERIENCE
ELECTRICAL ENGINEER
ECSBA NO. OF YEARS
NAME JOB TITLE QUALIFICATIONS REGISTRATION SPECIFIED
NO. EXPERIENCE
+
: A Kehes
) L)
s
ﬂ - ;..--;a,-._,.\ - %
Tender : 38 T2.2

Part T2: Returnable documents
Reference No. 459C/2010/11

Returnabie Schedules -




ENVIRONMENTAL SPEGIAL

IST
NAME
JOB TITLE NO. OF YEARS
QUALIFICATIONS SPECIFIED
EXPERIENGE
OCCUPATIONAL HEALTH AND SAFETY SPECIALIST
NO. OF YEARS
NAME JOB TITLE QUALIFICATIONS SPECIFIED
EXPERIENCE
APPROVED INSPECTION AUTHORITY (AIA) - HYGIENIST
DEPT OF LABOUR | NO.OF YEARS
NAME JOB TITLE QUALIFICATIONS | REGISTRATION SPECIFIED
NO. EXPERIENCE
@ :,H vl . - /‘
\. ) SR
R
@
Q .
. i) -
| ELECTRICAL ENGINEER
: ECSA NO. OF YEARS
NAME JOB TITLE QUALIFICATIONS | REGISTRATION SPECIFIED
: NO. EXPERIENCE
Tender 38 12.2.

Part T2; Returnable documents '

Reference No. 459C/2010/11

T gy

Returnable Schedules



ENVIRONMENTAL SPECIALIST
NAME JOB TITLE NO. OF YEARS
QUALIFICATIONS SPECIFIED
EXPERIENCE
OCCUPATIONAL HEALTH AND SAFETY SPECIALIST
. NO. OF YEARS
NAME JOB TITLE QUALIFICATIONS SPECIFIED
. EXPERIENCE
APPROVED INSPECTION AUTHORITY (AlA) - HYGIENIST
: DEPT OF LABOUR NO, OF YEARS -
NAME JOB TITLE QUALIFICATIONS REGISTRATION SPECIFIED
NO. EXPERIENCE
ELECTRICAL ENGINEER
: ECSA NO, OF YEARS
NAME JOBTITLE QUALIFICATIONS REGISTRATION  SPECIFIED
NO. EXPERIENCE
Tender : 38 T2.2

Part T2: Returnable documents Returnable Schedules

Reference No. 459C/2010/11



CIVIL ENGINEER
ECSA NO. OF YEARS
NAME JOB TITLE QUAL|F|CAT|ONS REGISTRATION SPECIFIED
NO. EXPERIENCE
QUANTITY SURVEYOR
SACQSP NO. OF YEARS
NAME JOB TITLE QUALIFICATIONS | . SACASP |~ spECIFIED
B EXPERIENCE
- . ;0 ; { >
“ . e I _ —
P T et e e ) -S R T —_—-— ﬂ)
MECHANICAL ENGINEER
JOB TITLE QUALIFICATION EC3A e
NAME ONS SPECIFIED
REGISTRATION | SPECIFIED
(
\
SIGNED ON BEHALF OF TENDERER: ...cct. v e e,
Tender 39 T2.2

Part T2: Returnable documents
Reference No, 459C/2010/11

Returnable Schedules

e



Tender
Part T2: Returnable documents
Reference No. 459C/2040/11

Returnabje Schedules

CIVIL ENGINEER
ECSA NO. OF
NAME JOBTITLE QUALIFICATIONS | REGISTRATION SPECI\!fég St
NO, EXPERIENCE
) ? oo
' b
TQUANTITY SURVEYOR |
NO, OF YEARS |
NAME JOB TITLE QUALIFICATIONS RE&Q?SE%ON SPECIFIED | '-
: . EXPERIENCE |
;
| .
MECHANICAL ENGINEER
_  Ecsa NO. OF YEARS
NAME JOB TITLE QUALIFICATIONS | ‘peistoir oo | SPECIFIED | =
, EXPERIENCE
LYY - _ N
| ; n - 3 - < .
¢
- , 2
1/'-,'. | ‘ F] { r
SIGNED ON BEHALF OF TENDERER: .......... e, OO
39 T2.2



CITY OF CAPE TOWN
ELECTRICITY : GENERATION

CONTRACT NO. 459C/2010/11

PROVISION OF PROFESSIONAL SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION

SCHEDULE 10 : PROFESSIONAL INDEMNITY INSURANCE

F PROFESSIONAL INDEMNITY INSURANCE
NAME OF iINSURED - NAME OF INSURER LIMIT OF INDEMNITY IRO
: EACH CLAIM
o »
' -t

SIGNED ON BEHALF OF TENDERER: ... -~ L e

' R 12,2

Tender

‘ume hedules
Part T2: Returnable documents Returnable Sc

Reference No. 459C/2010/11




CITY OF CAPE TOWN
ELECTRICITY : GENERATION

CONTRACT NO. 459C/2010/11

PROVISION OF PROFESSIONAL SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION

SCHEDULE 10 : PROFESSIONAL INDEMNITY INSURANCE

The tenderer is referred to clause F.2.1.1.6 of the Tender Data and shall state below details of the professional
indemnity insurance held by the tenderer. Where the tenderer is a joint venture, each party to the joint venture must
submit details of their professional indemnity insurance. Proof of insurance or confirmation from a reputable
insurance Broker that the tenderer is eligible for the prescribed professional indemnity insurance cover should
hefshe be awarded the contract, must be appended to this schedule,

PROFESSIONAL INDEMNITY INSURANCE

NAME OF INSURED

NAME OFf INSURER

LIMIT OF INDEMNITY IRC
EACH CLAIM

&S cro CTE 0

Tender
Part T2: Returnable documents
Reference No, 459C/2010/11

SIGNED ON BEHALF OF TENDERER: .........

V-

................ —_——

41

T2.2
Returnable Schedules -



CiTY OF CAPE TOWN
ELECTRICITY : GENERATION

CONTRACT NO. 459C/2010/11

PROVISION OF PROFESSIONAL SERVICES: DECOMMISSIONING OF ATHLONE PCWER STATION

SCHEDULE 10 : PROFESSIONAL INDEMNITY INSURANCE

The tenderer is referred to clause F.2.1.1.8 of the Tender Data and shall state below details of the professional
indemnity insurance held by the tenderer. Where the tenderer is a joint venture, each party to the joint venture must
submit details of their professional indemnity insurance. Proof of insurance or confirmation from a reputable
Insurance Broker that the tenderer is eligible for the prescribed professional indemnity insurance cover should
he/she be awarded the contract, must be appended to this schedule.

[a]=]
[ Y

OFESSIONAL INDEMNITY INSURANCE

NAME OF INSURED

NAME OF INSURER

LIMIT OF INDEMNITY IRO
EACH CLAIM

SIGNED ON BEHALF OF TENDERER: ...........coiiniiiiinininnn, B

Tender
Part T2: Returnable documents
Reference No. 459C/2010/11

41 N

.............

......................................

‘T2.2
Returnable Schedules



CITY OF CAPE TOWN
ELECTRICITY : GENERATION |
CONTRACT NO. 459C/2010/11

PROVISION OF PROFESSIONAL SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION

'SCHEDULE 10 : PROFESSIONAL INDEMNITY INSURANGE

The tenderer is referred to clause F.2.1.1.6 of the Tender Data and shall state below details of the professional
indemnity insurance held by the tenderer, Where the tenderer is a jOInt venture, each party to the joint venture must
submit details of their professional indemnity insurance. Proof of insurance or confirmation from a reputable 3
Insurance Broker that the tenderer is eligible for the prescribed professional indemnity insurance cover should i
he/she be awarded the contract, must be appended to this schedule. .

. PROFESSIONAL INDEMNITY INSURANCE

NAME OF INSURED ) NAME OF INSURER LIMIT OF INDEMNITY IRO
' : - : ’ : EACH CLAIM

SIGNEDONBEHALFOFTENDERER ........................................... SRR A S

Tender ' R 41 ’ T2.2
Part T2: Returnable documents . o Returnable Schedules
Reference No. 459C/2010/11 R B .



CITY OF CAPE TOWN
ELECTRICITY : GENERATION
CONTRACT NO. 459C/2010/11

PROVISION OF PROFESSIONAL SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION

SCHEDULE 10 : PROFESSIONAL INDEMNITY INSURANCE

. The tenderer is referred to clause F.2.1.1.6 of the Tender Data and shall state below details of the professional -

indemnity insurance held by the tenderer. Where the tenderer is a joint venture, each party to the joint venture must

" submit details of their professional indemnity insurance, Proof of insurance or confirmation from a reputable

Insurance Broker that the tenderer is eligible for the prescribed professional indemnity insurance cover should
helshe be awarded the contract, must be appended to this schedule. o

PROFESSIONAL INDEMNITY INSURANCE

NAME OF INSURED NAME OF INSURER LIMIT OF INDEMNITY IRO
. EACH CLAIM

SIGNED ON BEHALF OF TENDERER: .............. OO VO T TPV ROPPOPRRPPROS
* Tender ’ S - Ted

Part T2: Returnable documents - . Returnablé Scheduleu
Reference No. 459C/2010/11 : : ’



CITY OF CAPE TOWN
ELECTRICITY : GENERATION
CONTRACT NO. 459C/2010/11

PROVISION OF PROFESSIONAL SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION

SCHEDULE 11 : PROPOSED WORK PLAN

The tenderer shall append their proposed work plan to this Schedule.

It should be noted that while a programme may form part of the required work plan, more than a programme is
expected in response to this requirement. The work plan must indicate the approach and methodology that the
tenderer intends following in order to reach the required outcomes. The work plan must show that the tenderer
has appreciated the Scope of Work, and has good insight as to what actions-or-activities are required in-order
to comply with the Employer's objectives. The proposed work plan is an important document based upon which
up to 10 score points for quality will be awarded. Tenderers should however endeavor to keep their
submissions in this regard to a maximum of 5 pages. ‘

St Mrpeked

SIGNED ON BEHALF OF TENDERER: .............. ) PP PPN :

; .

H
“Tender | | 42 I . T2.2
Part T2: Returnable documents Returnable Schedules

Reference No. 459C/201 0/11




CITY OF CAPE TOWN
ELECTRICITY : GENERATION
CONTRACT NO, 459C/2010/11

PROVISION OF PROFESSIONAL SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION

SCHEDULE 11 : PROPOSED WORK PLAN

The tenderer shall append their proposed work plan to this Schedule.

It should be noted that while a programme may form part of the required work pian, more than a programme is
expected in response to this requirement. The work plan must indicate the approach and methodology that the
tenderer intends following in order to reach the required. outcomes. The work plan must show that the tenderer
-has appreciated the Scope-of Work;-and has good insight as to-what actions or activities are required in order: -
to comply with the Employer's objectives. The proposed work plan is an important document based upon which
up to 10 score points for quality will be awarded. Tenderers should however endeavor to keep their-
submissions in this regard to a maximum of 5 pages. ' '

See  Aporeo

SIGNED ON BEHALF OF TENDERER: .. .coco..cvovirnan, TR PP VR PR O PR

Tz 2
Returnable Schedules

Tender 42
Part T2: Returnable documents
Reference No. 458C/2010/11




CITY OF CAPE TOWN -
ELECTRICITY : GENERATION
CONTRACT NO. 459C/2010/11

PROVISION OF PROFESSIONAL SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION

SCHEDULE 11 : PROPOSED WORK PLAN

The tenderer shall append their proposed work plan to this Schedule.

it should be noted that while a programme may form part of the required work plan, more than a programme is
expected in response to this requirement. The work plan must indicate the approach and methodology that the
tenderer intends following in order to reach the required outcomes. The work plan must show that the tenderer
has appreciated the Scope of Work, and has good insight as to what actions or activities are required in order
to comply with the Employer's objectives. The proposed work plan is an important document based upon which -

up to 10 score points for quality will be awarded. Tenderers should however endeavor to keep their = .

submissions in this regard to a maximum of 5 pages.

SIGNED ON BEHALF OF TENDERER: * e,

..................

Tender = 42 i T2.2
Part T2: Returnable documents : Returnable Schedules
Reference No. 459C/2010/11



CITY OF CAPE TOWN
ELECTRICITY : GENERATION
CONTRACT NO. 459C/2010/11

PROVISION OF PROFESSIONAL SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION

SCHEDULE 41 : PROPOSED WORK PLAN

The tenderer shall append their proposed work plan to this Schedule.

It should be noted that while a programme may form part of the required work pian, more than a programme is
expected in response to this requirement. The work plan must indicate the approach and methodology that the
tenderer intends following in order to reach the required outcomes, The work plan must show that the tenderer
has appreciated the Scope of Work, and has good insight as to what actions or activities are required in order
to comply with the Employer’s objectives. The proposed work plan is an important document based upon which
up to 10 score points for quality will be awarded. Tenderers should however endeavor to keep their
submissions in this regard to a maximum of 5 pages. ’

SE Agrened

SIGNED ON BEHALF OF TENDERER: .. .....ooiiiiniins . SO PP PPN

Tender ' 42 T2.2
Part T2: Returnable documents Returnable Schedules
Reference No. 459C/2010/11



| CITY OF CAPETOWN
ELECTRICITY : GENERATION
CONTRACT NO. 459C/2010/11

PROVISION OF PROFESSIONAL SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION

SCHEDULE 11 : PROPOSED WORK PLAN
The tenderer shall append their proposed work plan to this Schedule,

It sholld be noted that while a programme may form part of the required work plan, more than a programme is
expected in response {o this requirement. The work plan must indicate the approach and methodology that the
tenderer intends following in order to reach the required outcomes. The work plan must show that the tenderer
has appreciated.-the Scope of Work, and has good insight as to what actions or activities are required in-order
to comply with the Employer's objectives. The proposed work plan is an important document based upon which -
up to 10 'score points for quality will bé awarded. Tenderers should however endeavor to keep their
submissions in this regard to a maximum of 5 pages.

SIGNED ON BEHALF OF TENDERER: .......t. ..=> e e e |

Tender ' 42 _ ©T2.2
Part T2: Returnable documents . s Returnable Schedules
Reference No. 459C/2010/11 ' :



CITY OF CAPE TOWN
ELECTRICITY : GENERATION
CONTRACT NO. 459C/2010/11

PROVISION OF PROFESSIONAL SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION

SCHEDULE 11: PROPOSED WORK PLAN

The tenderer shall append their proposed work plan to this Schedule.

it should be roted that while a programme may form part of the required work plan, more than a programme Is
expected in response to this requirement. The work plan must indicate the approach and methodology that the
tenderer Intends following In order to reach the required outcomes. The work plan must show that the tenderer
has -appreclated the Scope of Wark, and has-good insight-as to what actions or activities are required in order
to comply with the Employer's objectives. The proposed work plan is an imporiant document based upon which
up to 10 score points for quality will be awarded. Tenderers should however endeavor to keep their
submissions in this regard to a maximum of 5 pages.

SIGNED ON BEHALF OF TENDERER: ......... cales
Tender . .42 T2.2
Part T2: Returnable documents Returnable Schedules

Reference ‘No. 458C/2010/11



CITY OF CAPE TOWN
ELECTRICITY : GENERATION
CONTRACT NO. 459C/2010/11

PROVISION OF PROFESSIONAL SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION

SCHERULE 12 : EXPERTISE OF KEY PERSONNEL

Notwithstanding having appended the Curriculum Vitae of the key personnel to Schedule 8 above, the tenderer
shall append to this schedule, a statement for each of the individuals identified, which indicates any fields of
specialisation and any recent experience that is relevant to this particular project (which may or may not have
formed part of the individual's CVs)., Tenderers should indicate what particular aspect of the project the
specialisation or experience is relevant to. B

- Upto 15 score points for quality will be awarded for relevant expertise of the kéy personnel.

SIGNED ON BEHALF OF TENDERER: .......... .=
Tender : 43 122

Part T2: Returnable documents ) Returnable Schedules
: Reference No. 459C/2010/11 .



CITY OF CAPE TOWN
ELECTRICITY : GENERATION
CONTRACT NO. 459C/2010/11

PROVISION OF PROFESSIONAL SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION

SCHEDULE 12 : EXPERTISE OF KEY PERSONNEL

Notwithstanding having appended the Curriculum Vitae of the key personnel to Schedule 8 above, the tenderer
shall append to this schedule, a statement for each of the individuals identified, which indicates any fields of
specialisation and any recent experience that is relevant to this particular project (which may or may not have
formed part of the individual's CVs). Tenderers should indicate what particular aspect of the project the
specialisation or experience is relevant to. :

Up to 15 score points for quality will be awarded for relevant expertise of the key personnel.

(¢ hrereo)

SIGNED ON BEHALF OF TENDERER! otvviriiriiiiiiiiiiiis s aiebeivssonesineia ittt ctaeiias sesrsaannes

TN

Tender 43 : T2.2
Part T2: Returnable documents , , Returnabie Schedules
Reference No. 459C/2010/11



" CITY OF CAPE TOWN
ELECTRICITY : GENERATION
'CONTRACT NO. 459C/2010/11

PROVISION OF PROFESSIONAL SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION

SCHEDULE 12 : EXPERTISE OF KEY PERSONNEL |

Notwithstanding having appended the Curriculum Vitae of the key personnel to Schedule 8 above, the tenderer - -
shall append to this schedule, a statement for each of the individuals identified, which indicates any fields of
specialisation and any recent experience that is relevant to this particular project (which may or may not have

formed part. of the individual's CVs). Tenderers should indicate what particular aspect of the project the
specialisation or experience is relevant fo. ' . ' :

Up to 15 score points for quality will be awarded for relevant expertise of the key personnel.

SIGNED ON BEHALF OF TENDERER: . OO

Tender o :
Part T2: Returnable documents
-Reference No. 459C/2010/11 -

43 ‘ ' T2.2 .‘ ,

Retﬁrnab]_e Schedules



CITY OF CAPE TOWN
ELECTRICITY : GENERATION
CONTRACT NO, 453C/2010/11

PROVISION OF PROFESSIONAL SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION

SCHEDULE 12 ;: EXPERTISE OF KEY PERSONNEL

Notwithstanding having appended the Cuirriculum Vitae of the key personnef to Schedule 8 above, the tenderer
shall append to this schedule, a statement for each of the individuals identified, which indicates any fields of
specialisation and any recent experience that Is refevant {o this particular project {which may or may not have
formed part of the individual's CVs). Tenderers should indicate what parficular aspect of the project the
specialisation or experience is relevant {o.

Up to 15 score polnts for quality will be awarded for relevant expertise of the key personnel.

SIGNED ON BEHALF OF TENDERER: ..o’ ot s it s

/
/

Tender 43 T2,2
Part T2: Returnable documents Returnable Schedules
Reference No. 459C/2010/11
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CITY OF CAPE TOWN
ELECTRICITY : GENERATION
CONTRACT NO. 459C/2010/11

PROVISION OF PROFESSIONAL SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION

SCHEDULE 12 ;: EXPERTISE OF KEY PERSONNEL

Notwithstanding having appended the Curriculum Vitae of the key personnei to Schedule 8 above, the tenderer
shall append to this schedule, a statement for each of the individuals identified, which indicates any fields of .
specialisation and any recent experience that is relevant to this particular project (which may or may not have
formed part of the individual's CVs). Tenderers should indicate what particular aspect of the project the
specialisation or experience is relevant to.

Upto15 ’score”po_ints'for quality will be awarded for relevant expertise of the key personnel.

SEE Atroed

SIGNED ON BEHALF OF TENDERER! ..........c.coovee. et eeete et e e e h e rae e e ras

Tender 43 T2.2
Part T2; Returnable documents ' Returnable Schedules
Reference No. 459C/2010/11



CITY OF CAPE TOWN
ELECTRICITY : GENERATION
CONTRACT NO. 459C/2010/11

PROVISION OF PROFESSIONAL SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION

SCHEDULE 12 : EXPERTISE OF KEY PERSONNEL

Notwithstanding having appended the Curriculum Vitae of the key personnel to Schedule 8 above, the tenderer
shall append to this schedule, a statement for each of the individuals identified, which indicates any fields of
specialisation and any recent experience that is relevant to this particular project (which may or may not have
formed part of the individual's CVs). Tenderers should indicate what particular aspect of the project the
specialisation or experience is relevanttfo. - .

Up to 15 score points for quality will be awarded for rélevaiit expertise of the key personnel. -

- See  Aapexco

SIGNED ON BEHALF OF TENDERER: .......... e e '
o : B ~ B -
A A%
Tender ‘ © 43 ‘ ' T2.2
Part T2: Returnable documents . Returnable Schedule:

-Reference No. 458C/2010/11
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CITY OF CAPE TOWN
ELECTRICITY : GENERATION
GONTRACT NO, 453C/2010/11

PROVISION OF PROFESSIONAL SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION

SCHEDULE 13 ;: TRACK RECORD

The tenderer shall indicate on the schedule befow all prajects involving environmental, heritage and structural
assessment projects as well as decommissioning projects that have been successfully completed in their local
office in the past three years, or that are underway at present.

Where the entity 'lendering is a joint venture, the track record of each party to the joint vanture must be

submitted as part of this schedule (additional pages may be added if necessary), A score for gach will be

. combined in proportion to the percentage-contribution of eachparty to,the joifil VaNtIrE,

Up to 10 score points wilt awarded for quality according to the nature and scale of projects fisted.

j‘ :

TRACK RECORD
TITLE AND BRIEF DESCRIPTION OF PROJECT VALUE OF EMPLOYER DATE
CONTRACT (include comtact | COMPLETED
. detalls) o
6 - ‘ﬁchux'iﬁ'al § ﬁf p-eéf et el ‘Eny:‘ﬁ ee M
- L [s341 oi {1 /4&.’. to 6‘1'24’1-/"#7&; i1 &’/ﬁ . A
Bf) éu/ Si’tq 'ﬁjt’ [o'f{f/?cfl‘-.'j ﬁ ‘20 a‘rﬁfﬂ//i;'«'.'rz ) L 2 (5671
l o ‘ : A ’ N 7-63
— /?—a’gi:hva ;,aw:/o @ m’/ 1{7”‘“{ R I "// R 206
3 > / N | &5 .
dc‘:ﬁij o ol fui 4 e //ee Hen parifen) ‘ .
o gel.r’c'( b"/",f( . varz‘rﬁe d/%)f‘ ' ﬁ Ay ;44[//!2’5-7 e ]
: E - Ve
(4/«:\ j Paai t:-/c '
SIGNED ON BEHALF OF TENDERER: ... coiciiiiiiiiin it ieviiceemeairans e
T2.2 .

Tender 44
Part T2: Returnable documents Returnable Sched

Reference No, 459C/2010/1
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CITY OF CAPE TOWN
ELECTRICITY : GENERATION

CONTRACT NO. 459C/2010/11

. PROVISION OF PROFESSIONAL SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION

SCHEDULE 13 : TRACK RECORD

The tenderer shall indicate on the schedule below all projects involving environmental, heritage and struciural
assessment projects as well as decommissioning projects that have been successfully completed in their local
office in the past three years, or that are underway at present.

Where the entity tendering is a joint venture, the frack record of each party to the joint venture must be

submitted as part of this schedule (additional pages may be added If-necessary)-A-score for each will be "

-+ combined inproportion to the percentage contribution of each party to the joint venture,

Up to 10 score points will awarded for guality according to the nature and scale of projects listed.

Part T2: Returnable documents
Reference No. 459C/2010/11

TRACK RECORD
TITLE AND BRIEF DESCRIPTION OF PROJECT VALUE OF EMPLOYER DATE
CONTRACT {include contact | COMPLETED
details)
st ) -
See AdbilionAl Face
SIGNED ON BEHALF OF TENDERER: L

. : 44 T2.2
Tender Returnable Schedules



CITY OF CAPE TOWN
ELECTRICITY : GENERATION
CONTRACT NO. 459C/2010/11

PROVISION OF PROFESSIONAL SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION

SCHEDULE 13 : TRACK RECORD

The tenderer shall indicate on the schedule below all projects involving environmental, heritage and structural
assessment projects as well as decommissioning projects that have been successfully completed in their local
office in the past three years, or that are underway at present.

Where the entity tendering is a joint venture, the track record of each party to the joint venture must be
submitted as part of this schedule (additional pages may be added if necessary). A score for each wm be
- combined in proportion to ‘the percentage contribution of each party to the joint-venture. -

Up to 10 score points will awarded for quality according to the nature and scale of projects listed.

TRACK RECORD
TITLE AND BRIEF DESCRIPTION OF PROJECT VALUE OF EMPLOYER DATE
CONTRACT (include contact | COMPLETED j.
details)
£
K&

A

SIGNED ON BEHALF OF TENDERER: ....oooit v TN e NPT DI
. .:(_\“ i . .. . B

Tender 44 o . T2.2
Part T2: Returnable documents Returnable Schedules

Reference No. 459C/2010/11




_submitted as_part of this schedule (a

CITY OF CAPE TOWN
ELECTRICITY : GENERATION

CONTRACT NO. 459C/2010/11

PROVISION OF PROFESSIONAL SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION

SCHEDULE 13 : TRACK RECORD

The tenderer shall indicate on the schedule below alf projects involving environmental, heritage and structural
assessment projects as well as decommissioning projects that have been successfully completed in their local

office in the past three years, or that are underway at present.

Where the entity tendering is a joint venture, the track record of each party to the joint venture must be

combined in proportion to the percentage contribution of each pa y to'the joint venture.

Up to 10 score points will awarded for quality according to the nature and scale of projects iiéted.

itional pages may be added if necessary). A score for each will be

TRACK RECORD

TITLE AND BRIEF DESCRIPTION OF PROJECT VALUE OF EMPLOYER DATE v
CONTRACT (include contact | COMPLETED
details)
&
. )
SIGNED ON BEHALF OF TENDERER: ..cccoovvvmmnnnne e
- - ' ' -
Tender ‘ ' o T2.2

Part T2: Returnable documents
Reference No. 459C/2010/11
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CITY OF CAPE TOWN
ELECTRICITY : GENERATION

CONTRACT NO. 453C/2010/11

PROVISION OF PROFESSIONAL SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION

SCHEDULE 13 ;: TRACK RECORD

The tenderer shall indicate on the schedule below all projects involving environmental, heritage and structural
assessment profects as well as decommissioning projects that have been successfully completed in their local

office in the past three years, or that are underway at present.

“Where the entity tendering is a joint venture, the track record of each party to the joint venture must be

submitted as part of this schedule (additional pages may be added if necessary). A score for each will be
combined in proportion to the percentage contribution of each party to the joint venture.

Up to 10 score points will awarded for quality according to the nature and scale of projects listed.

TRACK RECORD

TITLE AND BRIEF DESCRIPTION OF PROJECT

VALUE OF
CONTRACT

EMPLOYER DATE
(include contact | COMPLETED-
detalls)

SIGNED ON BEHALF OF TENDERER: .....
Tender ' 44
Part T2: Returnable documents -

Reference No. 459C/2010/11

/i

T2.2
Returnahle Schedules
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(9. ANNEXURE F

—

|| TENDER NO. 459C/2010/11

CITY 05 CAPE TOWN | ISIXEKQ SASEKAPA | sTAD s |
SCM 516 Version: 0311

CONTRACT DOCUMENT

. 'ORTHE
J | |

PROVISION OF PROFESSIONAL SERVICES:

- DECOMMISSIONING OF ATHLONE POWER STATION

~ (RETURNABLE DOCUMENT)

J

] NOTE:

' 7 The Form of Offer and Acceptance (C1.1) is on page 53 of this document (see also Clause F.4.1 on p;ge
oM .
J s The Preferencing Schedule (MDi equity ownership) is oh page 50 of this document

APPROVEO & ISSUED BY;

THE DIRECTOR : ELECTRICITY SERVICES

CITY OF CAPE TOWN

“ P.OBox 82

CAPE TOWN .
.| 8660 . APRIL 2011
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Part C1: Agreements and Contract Data

Pages

C1.1 Form of Offer and ACCEPIANCE ......ccuermrininscsnsiosssnnsssosessassssessas on 53 - 58

-C1.2 Contract Data..uuiicniicin i smarncsmsissssessenenssssmnses 57 ~ 60

C1.3 Occupational Heaith and Safety Agreement........ccoveervinnsernnen. 6162
Contract 52 ‘ ¢
Part C1: Agreements and contract data Agreements and contract data

Reference No, 459C/2010/11
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 TENDER SERIAL No.: © 6
o INITIALS OF OFFICIALS

CITY OF CAPE TOWN 1 2 3

ELECTRICITY : GENERATION / A A
CONTRACT No 458C/2010/11
PROVISION OF PROFESSIONAL SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION

C1.1 Form of Offer and Acceptance

Offer

The employer, identified in the acceptance signature block, has solicited offers fo enter into a contract for the
procurement of:

CONTRACT 459C/2010/11: PROVISSION OF PROFESSIONAL SERVICES: DECOMMISSIONING OF ATHLONE

, POWER STATION :

The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and
addenda thereto as listed in the retumable schedules, and by submitting this offer has accepted the conditions of
tender.

By the representative of the tenderer, deemed to be duly authorised, signing this par of this form of offer and
acceptance, the tenderer offers to perform ali of the obligations and liabiliies of the service provider under the
contract including compliance with all Its terms and conditions according to their true intent and meaning for an
amount to be determined in accordance with the conditions of contract identified in the contract data.’

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VAL UE ADDED TAXIS:

Rand . Elexen m"\km, One. “\U “éfeé‘lﬂé-m\i(beﬂ . AR J é.; E‘;@(\\"Ht)ﬂé*& .....

..............

00 Twenty N z‘)ﬂé ‘W\é“ﬂ"(‘ Nie . Gl(\+§ . - .. (in words);

........... 3

R..'ll.,.!l.?z,. 39[ E) 3ﬁ.......(nnﬁgures).

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance and
returning one copy of this document to the tenderer befare the end of the period of validity stated in the tender data,
whereupon the tenderer becomes the party named as the «~~*-3 provider in the conditions of contract identified in
the contract data. ’

o Signature LLooaes o ceee v e

Name  ....... S e e PN

Capacty  ...... e TN i edeeateceinarraanoas
for the tenderer a . .

(Name and . . e e
address of - ,
organization/tenderer) . e e

Name and

signature | : Date . =3 autdE— 8@\1

ofwitness ..... / NP ceven o bate L WU NMITUT MITT L

Contract ‘ 53 €11
Part C1: Agreements and confract data Form of offer and acceptance

Reference No. 488C/2010/11
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Acceptance

By signing this part of this form of offer and acceptance, the employer identifled below accepts the tenderer's offer.
in donsideration thereof, the employer shall pay the service provider the amount due in accordance with the
conditions of contract identified in the contract data. Acceplance of the tenderer's offer shall form an agreement
between the employer and the tenderer upon the terms and conditions contained in this agreement and in the
contract that Is the subject of this agreement,

The terms of the contract, are contained in:

Part Ct:  Agreements and contract data, (which includes this agreement)
Part C2;  Pricing data

Part G3:  Scope of work,

Pat C4:  Site information

during this process of offer and acceptance, are contained in the schedule of deviations gt =«,v5"‘ ”‘ ; (fi?“ A
part of this form of offer and acceptance. No amendments to or deviations from said A5 »f btarh T ol
contalned in this schedule. . 1 - [ ;’{@

Emef! -u'.' j

"‘;a,rf; P iract data) to arrange
e umentahon ta be provided in
fuiﬁll any of these obligations in

The tenderer shall within two weeks after receiving a completed e
deviations (if any), contact the employer‘s representative (Wwimnse:
ofiof ifs

.....................

......................................

for the
Employsr |

Name and N

signature .

of withess .. e Date...................

Contract 54 C1.1
Part C{: Agreements and confract data Form of offer and acceptance

Reference No, 453C12010/11
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Schedule of Deviations

18ubject............ e Cea e N N P e
Details ............. TR e e e e
. G e e e . e . .
......... e e e
e . e PP e . e .
2 Subject............ e e e e e

Details

By the duly authorised representatives signing this agreement, the employer and the tenderer agree to and accept
the foregoing schedule of deviations as the only devlations from and amendments to the documents listed in the
tender data and addenda therefo as listed in the retumable schedules, as wefl as any confirmation, clarification or
changes to the terms of the offer agreed by the tenderer and the employer during this process of offer and
acceptance, '

It is expressly agreed that no other matter whether in writing, oral communication or Implied during the perod
between the issue of the tender documents and the receipt by the lenderer of a completed signed copy of this
agreement shall have any meaning or effect in the contract between the parties arsing from this agreement.

Contract - _ 56 , 1.1
Part C1: Agreements and coniract data Form of offer and acceptance
Reference No. 459C/2010/41 ' .
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Fgr the Tenderer;

SIGNAFE(S) v vt st i e i
Name(s) D T P S A P

.Capacity S

(Nameand, ° ..’.;..,.,..'...u..).,..Y;..,..A.,,.v,..q.-,.v;‘.»..‘.A.,..}..,,,,..,,v,‘,,,‘,
address of : . ‘
OrganiZation/lenAeIEr) ... L i e e e e e e

R R T T B S T Y

Name and
_signature »
Of WINESS th vt carieas e cre cnenncnrranns

For the Employer:

Signature(s) . ..c.iier i
Name(s) » i«eu-ur-r-:t--.-.-4%..‘,.va.-'-..,.'
Capacity U
{Name and

address of.
organization)

: : 66 : N . C—:1.1
Part C1: Agreements and contract data o : . Form of offer and acceptance -
Reference No. 459C/2010/11 ' ' T ' -
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CITY OF GAPE TOWN

ELECTRICITY : GENERATION

CONTRACT No 459C/2010/11

PROVISION OF PROFESSIONAL. SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION

C1.2 Contract Data
~Part 1: Contract Data provided by the Employer

GENERAL CONDITIONS OF CONTRACT

_ The General Conditions of Contract are the Standard Professional Services Contract (July 2009) (Edition 3 of
CIDB document 1015), as published by the Construction industry Development Board.

Copies of these General Conditions of Contract may be obtained from the Construction Industry Development
Board's website www.cidh.org.za. Coples of the General Conditions of Contract are also avallable for inspection
and scrutiny at the offices of the Employer.

The pro-formas atiached to the Standard Professional Services Contract (July 2000) on pages 17 to 24 shali not
apply to this Contract and shall be replaced with the documentation beund into this Confract Document.

The General Conditions of Contract make several references to the Contract Data for specific data, which
together with the standard contract collectively describe the risks, liablities and obligations of the contracting
parties and the procedures for the administration of the Contract, The Contract Data shall have precedence in the
interpretation of any ambiguity or inconsistency between it and the General Conditions of Contract,

The General Conditions of Contract shall be read in conjunction with the variations, amendments and additions
set ott in the Contract Specific Data helow. Each item of data given below is cross-referenced to the clause in the
General Conditions of Contract to which it mainly applies. .

CONTRACT SPECIFIC DATA »

The following contract specific data is applicabie to this Contract:
Clause 1:

The Employer is the CITY OF CAPE TOWN,

Add the following to the definition of Servica Provider:

- The confracting party may be a consortium/joint venture contracting as a formally constituted Jolnt Venture
Parinership, in which all parties are jointly and severally liable. in terms of this definition, the words consortium
and joint venture shall be regarded_als synonymaous. '

Clause 3.4 and Clause 4.3.2:
Add the following: ' . '
The authorised and designated representative of the Employer is the DIRECTOR: ELECTRICITY SERVICES.

The address for receipt of communications is:

Telephone:
Facsimile: S
E-mall: . .7 ’ -
Postal Address: J e
CAPE TOWN
: 890
Physical Address: 7 . -
CAPE TOWN
- 8001
Clause 1
Cdntract - 57 Cc1.2
Part C1: Agreement and Contract Data Contract Data

Reference No, 459C/2010/11
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Add the following:
The project is the PROVISION OF PROFESSIONAL SERVICES: DEGDMMISSIONING OF ATHLONE POWER

STATION

The Sfa'ri Date Is the date when the tenderer recelves one fully completed original copy of this document,
including the acceptance part of the farm of offer and acceptance, and schedule of deviations (if any)

Clause 3.5:

Add the following:

The location for the perforrnance of the Praject will be split between the Athlone Power Station site, off Bhunga
Avenue, Langa, Cape Town and the LOCAL OFFICE of the service provider.

Clause 3.9.3
Add the following:
‘The time-based fees used {o determine changes to the Contract Price are as started in the Pricing Data.

Clause 3.15.1:

Add the following:

The programme shall be submitted within 14 days of receipt of the Acceptance of the tender Offer (the Start
Date).

Clause 3,16.2:

Add the following:

The indices are those contained in Table A of the P0141 Consumer Price index for the CP! for all services
publfished by Statistics South Africa.

Clause 4.7

Add the following: ‘

For payment purposes (refer ta Clause 8 of Part C2.1: Pricing Assumptions) “Close-Out” has been included under
the Contract Administration and Inspection stage of the Service. The Service Provider will be required, at the time
of Issue of the Certificate of Completion (o the Contractor) to claim the total fee (100%) for nonmal services, less
a 5% retention amount of the total fee. The retention will be released on successful completion of the contractor’s
maintenance period. .

Clause 5.4.1: .

Add the following: - )

The Service Provider Is required to take out and maintain, for the full duration of the performance of this contract,

the following insurance cover:

1. Professional indemnity Insurance providing cover in an amount of not fess than R10 000 0Q0 in respect of
each and every clalm during the period of insurance. A i

2. Public Liabliity Insurance with a limit of indemnity of not less than R10 000 000 for any single claim, the
number of claims to be unlfimited during the contract period.

3. Insurance in terms of the provislons of the Compensation for Occupational Injuries and Diseases (COID) Act,
Act No 130 of 1983,

The Service Provider shall ensure that any subcontractors engaged in construction activities shall, in addition 1o

the Public Liablfity and COID Insurances as described above, also take out and maintain contractors alf risks

Insurance to the value of the work being undertaken. .

Clause 5.5
Add the following: - :
The Service Provider Is required {o obtain the Employer's prior appraval in writing before taking any of the
following actions:
Replacing any of the key personnel fisted at the time of tender.
Occupying any public land or facility for any purpose that will cause disruption and or Inconvenience t6 the
users of such land or facility in respect of any construction contract
Nominating the Engineer's Representative in terms of Clause 3.2.1 (GCC 2010).
Delegation of Engineer’s authority in terms of Clause 3.2.4 (GCC 2010).
Granting permission to work during non-working times in terms of Clause 5.8.1 (GCC 2010).
Suspend the progress af the works in terms of Clause 56.11.1 (GCC 2010).
The issuing of an instruction fo accelerate progress in ferms of Clause 5.12.4 (GCC 2010).

P

i R = & I A oY

Clause 7:

Amend as follows: ) ,

Replace all reference to the “Personnel Schedule® in Clause 7 with the "Alfocation of Resources Schedule”
(Schedule 186). '

Contract . 58 1.2
Part C1; Agreement and Contract Data Contract Data

Reference No. 459C/2010/11
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Clause 8.1:

Add the following:

The Service Provider is to commence the performance of the Services within 14 days after the date that the
Contract becomes effective.

Clause B.4,3(c):
Add the following:
The period of suspension under Clause 8.5 is not to exceed 6 months.

Clause 8.1:
Add the following:
Copyright of documents prepared for the project shall be vested with the Employer.

Clause 11.1:.

Add the following: ‘ . v

A Senvice Provider may not subcontract any work which he has the skifl and competency to perform, unless he
has the Employer's prior approval in writing.

Clause 12.1.2:
Add the folfowing:
Inierim settement of disputes Is to be by imedlation.

Clause 12.2.1:

Add the following:

In the event that the parties fail to agres on a mediator, the mediator is nominated by the President of the South
African Institution of Civil Engineering.

Clause 12,2.4:
Add the following:
Final settlement is by litigation.

Add the folfowing new Clause after Clause 14.4:
Clause 14.5; Tax invoices

Section 20(1) of the Value Added Tax Act of 1991 (Act 89 of 1981) requires that a supplier {person supplying
goods or services) who Is registered as a VAT vender issue to the recipient a tax Invoice within 21 days of the
date of a supply whether requested or not.

The Service Provider shall provide a tax invoice (VAT invoice) which shall be included with each account
delivered to the Employer in terms of Clause 14. Failure by the Servicer Provider to provide a tax invoice (VAT
invoice) timeously may delay payment by the Employer and no interest shall accrue.

Clause 18:
Add the following:
The interest rate will be the prime Interest rate of the Employer’s Barik at the time the amount is due,

—

Contract 59 C1.2
Part C1; Agreement and Contract Data . Contract Data
Reference No. 459C/2010/11



330

Part 2: Data provided by the Service Provider

The Service Provideris: ...ie..c . v T e eenre se et er e et e ca R aats

Postal Address:

Physical Address: .........ccoviwine . T et a e
e T

Telephone:

Facsimiie: e . -

The authorised and designated representative of the Service Provider is:

. - —

Name:

The address for receipt of communication is:

Address: e e s .
Telephone: O
Facsimile:
\
SIGNED ON BEHALF OF TENDERER:  ..... 3
=
Contract 80
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CITY OF CAPE TOWN
ELECTRICITY : GENERATION

CONTRACT No 459C/2010/11
PROVISION OF PROFESSIONAL SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION

C1.3 Occupational Health and Safety Agreement

AGREEMENT MADE AND ENTERED INTO BETWEEN THE CITY OF CAPE TOWN (HEREINAFTER CALLED
THE “EMPLOYER") AND )

EERTLIR) T

(Servnce ProwderlMandatary/Company/CC Name)

IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, ACT No. 85 OF 1993
AS AMENDED,

PP TOS PR PPPUPIDIO VPP PO YTIVINT ISP PAIRTRVIPMIDRPIS (- 11 1C el 11y o]

-ewe., 88 AN employer
in 1ts own nght do hereby undeﬂake to ensure as faras ls reasonably pracﬂcabie. that all work will be performed,
and all equipment, machinery or plant used in stich'a manfier as to' comply with the provisions of the Occlipational -
Health and Safety Act (OHSA) and the Regulations promulgated thereunder.

| furthermore confirm that { amiwe are registered with the Compensation Commissioner and that alt registration
and assessment monies due to the Compensation Commissioner have been fully paid or that /We are insured
with an approved licensed compensation insurer.

COID ACT Registration Number:

OR Compensaﬂon HASURBE. ovirveeseeriersneresssessevenaremenerssossssssesosas PONEY NO.! 1oveercecrsmeccrasinisseneenssrens s rssessiee s sene
| undertake to appoint, where required, suitable competent persoris, in wrmng. In terms of the requirements of
OHSA and the Regulations and to charge him/them with the duty of ensuring that the provisions of OHSA and
Regulations as well as the Council's Special Conditions of Contract, Way Leave, Lock-Out and Work Permit
Procedures ate adhered to as far as reasonably practicable,

| further undertake to ensure that any subcontractors employed by me will enter into an occupational health and
safety agreement separately, and that such subcontractors comply with the conditions set.

| hereby declare that { have read and understand the appended Occupat:onai ‘Health and Safely Conditions and
undertake to comply therewith at all imes,

{ hereby also undertake to comply with the Occupational Health and Safety Specification and Plan,

-

Signed at vuweerueerine peevereriaisiesssras ONthe.. v ereeerrirrernans ctrnaesenre e lBY Oficremivenrsensererireasmeereninnss 20....
Witness Mandatary
Signed at ... ON DBt srneissarerinns gAY Of i srcrneessinreriene 20 ...
Wilness for and on behalf of
City of Cape Town
Contract 61 c1,3
Part C1: Agreement and Contract Data Health and Safety Agreement
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OCCUPATIONAL HEALTH AND SAFETY CONDITIONS

1.

The Chief Exacutive Officer of the Contractor shall assume the responsibility in terms of Section 16(1) of
the Occupational Health and Safety Act (as amended). Should the Contractor assign any duty in terms of
Section 16(2), a copy of such assignment shall immediately be provided to the represeéntative of the
Employer as defined in the Contract.

All work performed on the Employer's premises shall be performed under the supervision of the

2.
construction supervisor who understand the hazards asscclated with any work that the Contractor performs
on the site in terms of Construction Regulations 2003.

3. The Contractor shall appoint a Competent Person who shall be trained on any occupational health and
safety aspect pertaining to them or to the work that is to be performed.

4. .The Contractor shall ensure that he familiarises himself with the requirements of the Occupational Health
and Safety Act and that he, his employees, and any sub-contractors, comply with them.

A, Discipline in the interests of accupational health and safety shall be strictly enforced.

8. Personal protective equipment shall be issued by the Contractor as required and shall be worn at alf times
where necessary.

7. Written safe work procedures and appropriate precautionary measures shall be avallable and enforced,
and all employees shall be made conversant wﬂh the contents of these pracﬂcas

8. No substandard eqmpment/machlnery/articles or subs!ances shalf be used on the site.

9,  Allincidents referred to in terms of Section 24 of the Occupational Health and Safety Act shall be reported
by the Contractor to the Depariment of Labour and the Employer,

10 The Employer hereby obtains an interest in the issue of any formal inquiry conducted in tems of Section
32 of the Occupational Health and Safety Act and into any incident invoiving a Contractor andfor his
employses and/or his sub-contractar/s.

11.  No use shall be made of any of the Employer's machinery / plant / equipment/ substance / personal

- protective equipment or any other article without prior arrangement and written approval.

12, No alcohol or any other Intoxicating substance shall be allowed on the site, Any parson suspected of being
under the influence of alcoho! or any other intoxicating substance shall not be permdted access to, or
allowed to remain on the site.

13.  Prior to commencement of any work, verified coples of all documents mentioned in the agreement, must be
presented to the Employer.

Contract | 62 c1.3
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CITY OF CAPE TOWN
ELECTRICITY : GENERATION

CONTRACT No 453C/2010/11
PROVISION OF PRO;FESSIONAL SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION

C2.1 Pricing Assumptions

Pricing Assumptions mean the criteria as set out below, read together with all Parts of this contract document,
which it will be assumed in the contract, that the tenderer has taken into account when developing his prices,

1. The short descriptions given in the Activity Schedule below are brief descriptions used to identify the
activities for which prices are required. Detailed descriptions of the activities to be priced are provided In
the Scope of Work, with reference to the Guideline Scope of Services and Tariff of Fees for Persons
Registered in terms of the Engineering Profession Act, 2000 (Board Notice 190 of 2010), where applicable.

2, While it is entirely at the tenderer’s discretion as regards pricing the Activity Schedule below, the Guideline
Scope of Services and Tariff of Fees for Persons Registered in terms of the Engineering Profession Act,
2000 (Board Notice 180 of 2010) s a useful document that will give tenderers some. idea of industry norms
against which they may compare their rates, sums, percentage fees and/or prices as applicable.

3. For the purpose of the Activity- Schedule, the following words shall have the meanings hereby assigned to

them:

Unit: The unit of measurement for each item of work.

Quantity: The number of units of work for each item.

Rate; The agreed payment per unit of measurement,

Amount: The product of the quantity and the agreed rate for an ltem.

Sume An agreed lump sum payment amount for an ltem, the extent of which Is described in the

Scope of Work, but the quantity of work which is not measured In any units.
Percentage Fee: The agreed fee for a service, the extent of which is described in the Scope of Works,
expressed as a percentage of a construction contract value or part thereof,

4, A rate, sum, percentage fee and/or price as applicable, is to be entered against each item in the Activity
Schedule. An item against which no price is entered will be consldered to be covered by the other prices or
rates in the Activity Schedule.

5.  The rates, sums, percentage fees and prices in the Activity Schedule are to be fully inclusive prices for the
work described under the several items. Such prices and rates are to cover all costs and expenses that
may be required in and for the execution of the work described in accordance with the provisions of the
Scope of Work, and shall cover the cost of all general tisks, liabilities, and obligations set forth or-implied in
the Contract Data, as well as overhead charges and profil,

6. Where quantities are given in the Activity Schedule, these are provisional and do not necessarily represent
the actual amount of work to be done, The quantities of work accepted and cerlified for payment will be
used for determining payments due and not the quantities given in the Activity Schedule. In respect of ime
based services, the allocation of staff must be agreed with the employer before such services are

rendered,

7. Tenderers will note that the prices for some items are developed from a tendered fee expressed as a
percentage of an estimated coniract value (construction cost), or parl thereof, which for tendering
purposes, are given. Tenderers are required to insert thelr tendered percentage fee in the space provided.
Where prices have been developed from a tendered fee, the final amourit due to the Service Provider will
be adjusted according to final construction contract values based on the percentage fee tendered.

Only one (flat rate) percentage fee per item may be tendered. A percentage fee tendered on a sliding
scale will make the tender non-responsive,

Contract : 64 G214
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7.The following table shall be used for proportioning the tendered basic fee for normal services (Jtern No 2)
over the various stages of the services:

Stage of Services ‘ Percentage points
for each stage
inception 5
Concept and Viability ‘ 25
Design Development 25
Documentation and Procurement 15
 Gontract Administration and Inspection (including Close-Out) 30

*Close-Out’ has been included under the Contract Administration and Iinspection Stage of the Service.
The Service Provider will be required, at the time of issue of the Cerlificate of Completion (to the
Contractor) to claim the total fee (100%) for normal services, less a 5% retention amount of the total fee.

The retention will be released on successiul completion of the contractor’s defect liability period.

Tendered time-base fees (where the unit of measurement is time based) shall be adjusted in terms of
clause 3.16 of the Standard Professlonal Services Contract, All other rates, sums, percentage fees or
prices (as applicable) tendered in the Activity Schedule shall be final and binding and shall not be subject
to any variation throughout the period of the contract. .

The categories of persons (A, B, C, D) i respect of fime based fee rates shall be as defined in Clause
44(2) of the Guideline Scope of Service and Tariff of Fees for Persons Registered in terms of the
Englneering Profession Act, 2000 (Board Notice 190 of 2010},

Where provisional sums are provided in respect of additional services, these amount may be omitted in
part or in full should the additional work not be required. Where additional services are to be sub-
contracted out by the Service Provider, which do not exceed R200 000,00 (including VAT) in value, the
Service Provider will typically be required to invite three quotations from suitably qualified sub-
consultantsicontractors. Where the sub-contracted services are likely to exceed R200 000,00 (including
VAT) in value, the Service Provider shall follow an open tender process in respect of this work. A mark up
(extra over) in respect of all other costs, overhead charges and profit will be applicable in respect of all sub-

contracted services.

Tenderers are referred to Clause 3.3 (2) of the Scope of Work and the requirement that a level 4
Construction monitoring service be provided by the service provider. The tendered rate for construction
monttoring ‘staff shall indlude all overfime costs in respect of construction rotiitoring ‘sérvicés provided
outside of normal working hours,

Tenderers are to note that only those recoverable expenses listed in the Activity Schedule will be
reimbursed o the Service Provider. No reimbursement of costs for subsistence, typing, printing/copying
{other than reports and/or tender documents), communications or computer hardware and/or software will
be made and these cosis will be deemed to be included in rates, sums, percentage fees and prices for
normai and additional services rendered.

ltems for printing/copying shall be for specified contract documents, reports, manuals and drawings,
excluding general correspondenca, minor reports, progress reporls, etc. which shall be deemed to be
included in the professional fees, Payment will only be made for coples of reports and drawings submitted
to the Employer of issued, as specified or requested by the Employer, and all drafts shall be for the Service

Provider's account.

Contract . 65 c2.1
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Full ime construction monitoring staff shall be reimbursed for travelling expenses, for either the retumn
office to site or return home to site journeys, whichever is the Jesser, Part time construction monitoring staff
shall be reimbursed for either the retum office fo site or return alternate site to slte journeys, whicheveris
the fesser. Construction monitoring staff engaged in work outside of normal working hours shall be
reimbursed for the retum home to site journey. Staff other than canstruction monitorng staff shall only be
reimbtrsed for travelling expenses in respact of trips exceeding 40kmn per joumey (round trip). Payment
shafl only be made for that portion of the distance that exceeds 40 km.

The per kilometre rate for the reimbursement of travel expenses shall be limited fo the ad-hoc duty
transportation allowance for the Employer’s own staff as adjusted from time to time. This rate is currently

R2,92/km (excluding VAT).

Tenderers are to note that the planning for this contract is based on a three year budget which is subject to
change. While the Employer has every intent to camplete the full scope of works, the Employer reserves
the right to reduce or increase the scape of works according to the dictates of the budget, or to terminate
this contract, without adjustment to the agreed rates, sums or fees and without payment of any penalty or
surcharge in this regard.  The Service Provider shall however be entitled to pro-rata-payment for alt
sefvices camed out in terms of any adjustment 1o the Scope of Works or, in the case of termination, -
remuneration and/or reimbursement as described in Clause 8.4.4 of the Standard Professional Services

contract.
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PROVISION Of PROFESSIONAL SERVICES: DECOMMISSIONING OF ATHLONE POWER STATION

em No 1 ;: Normal Services « Planning, Studles, Investigations and Assessmants

em No. | Activity Destription

Quanfity_

Rete

Amount

Adjted R

Adiusted Amourt

11 lincaption

momh

N

R 272,670.00

545,140.00

3r3,510.78

747,021.55

12 {concept and Viabilty

month

-]

R 138,8642.47

§31,854.82

189,885.80

1,130,916.40

13 {pesign Development

month

P

R 230,086.45

$20,345.80

315,284.30

128117122

14 Inocuxmentation and Procurement

month

o

R 148,061.53

692,246.12

202,883.12

811,572.47

15 [pacommissioning Conlract Managemd  month

R 99,370.34

1,768,666.12

138,170.13

2,451,082.37

18 jclossOut -

manth

R 633,320.00

- 633,326.00

|lAaj_iT{B{A

730,824.25

730,824.25

i'I'OTAl. OF {1EM 1 10 SUMMARY

R
R
R
R
R
R
R

§,211,572.86

R
R
R
R
R
R
R

7,141,573.26

lem No 2 : Additional Services

[ fom No. [Aciivly Description

Unit

Amount

Amount

21 |Structural additional services ab may
ha requined during the execution of
mwaﬂms(aggcsofmapmject

249,600.00

1,068.86

342,034.30

22 mmnmwmamu
" |of the various stagges of the project

may ba raquired during. the execution .| . |

202,400.00

. Bb6,73

277,364.74

23 mmgagdmmasm
be required dring tha eomoution of
the varicua stagges of the project,

howrs

160

83,600,060

716,00

114,550.67

monitoring services as desoribed in
the Scope of Work (Resident
Engineer) based on a nommal 40hr
weol.

24 ‘Ma fevet 4 construction

month

18

£94,080.00

52,839.91

961,118.48

2.5 |Pravide a Health monitoring servica
(hygenist) by an AIA as desoribad In
the Scopa of Work based on a narmal
40hr week.

month

R 6,500.00

99,000.00

7.538.81

135,662.64

78 A as Employens agert In terms of
the Occupational Health and Safefy
Act 1993 {Act No 85 of 1893) and the
Construction Regulations, 2003 based
o a 40hr wesk.

month

18

R 800000

144,000.00

10,962.64

197,327.48

27  |Quantity surveyor additional services
as may he required duﬂngﬁ'w
execution of the various stages of the
project,

hours

120

R 990.00

118,800.00

1,366.83

162,798.17

2.6 |CAD additional senvices as may bo
required during tha execition of the
various stages of the project.

hours

120

R 330.00

39,600.00

452.2

54,265.06

29 - |Surveyor additional sorvicss as may
beroqwadwdmmewﬁonof
the various giages of the profect.

hours

120

R 650.00

66,000.00

753.68

§0,441.76

210 [Civil addtijonal services as may be
required during the execution of the
varlous stages of the project.

hours

120

R 810,00

97,200.00

1,108.97

133,196.05

211 {Electrical additional sevices as may
bo required during the axecution of
the vadous stages of the project.

hours

160

R 1,000,00

180,000.00

1.370.33

219,252,76

242 |Mochanical additions sarvices as
may be required during the exacution
of the various stages of the project.

160

R 1,000.00

160,000.00

1,370.33

218,262,718

233 {Projest Lead additionst services as
wnay be required diiring the execution
of the various siages of the project.

160

R 810.00

129,600.00

1,108.87

177.694.73

214 [Contract Specialist sorvicea as may
be required durdng the exacution of
the varlous stages of the project.

R 800,00

72,000.00

1,233.30

08,683.74

7156 ]Geomalric Surveor senvices os may
be required duting the exacution of
the various stages of the project.

hours

R 850.00

22,000.00

753.68

30,147.25

246 |Land Surveyor services as may be
required durng the execution of the
various siages of the projoect.

hours

R §50.00

22,600.00

76368

R

30,147.25

TOTAL OF [TEM 2 TO SUMMARY

7,355,580.00

R

3,233,813.74




tem No 3 : Recoverable Expenses (Disbursements)
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ttem No. ] Activity Description Unit Quantity Rate Amournt Rata Amotnt
34 |Recoverable expenses in respact of
printing/eopying as specified below:
Printing: Size AQ No 50 K] 50.00 | R 2500.00 R 6852 | R 3,426.82
Printing: Skze A1 No 50 R VIR 2,000.00 | R 5481 (R 2,740.68
Printing: Siza A2 No 50 R 3000 |R 1,500.00 | R 4141 R 2.05549
Ptinting/copying: size A4 (reports and
tender documents onty) No $000 R 150 | R 750000 iR 208 IR 10,277.47
Compltations and binding of
dmpmwhenderdwmeats. hooks of No 50 R 2500 | R 1.250.00 | R 34.26 | R 1,712.81
rawirge
Electronic data provided on CD No 50 R 30.00[R 1,500.08 | R 41111 R 2,085.49
32 |Racoverable expenses in respect of | Provislona!
. {travelling.. . B Swm § R 20000 R 20000000
33.1 {Other costs incurred on behalf of and | provisionat
with the approval of the Employer. Sum R 1,000,000.00 R 1,000,000.00
332 {Exira over item 3.3.1 above in respact
of aﬂmoﬂmcoets.ovemead tharges % | R1LOD0L00.00 17.5% R 7500008 {7.5% 3 75,000.00
and .
TOTAL OF [TEM 3 YO SUMMARY R_1,291,250.00 R__1,297.267.86
ISUB-TOTAL R_86,862,702.66 R_11,672,654.86
i CONTINGENCIES 10% Cont10% IR 88827028 R 1,187,266.49
|Sue-TOTAL - v ‘ o R ,748,873.15 | “IR_12,839,020.34
VAT 14% VAT14% IR 1,364856.24 R 1,797,588.956
TOTAL R 11,113,828.39 R 14,637,509.19
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1 ) lNTRODUCTION

The C[ty of Cape Town . intends appoantmg a profess:onal team to project manage the
decommlssiomng of the Athlone Power Station. The Service Provider shall be responsible to manage
ol ,aspects -of the "complete “decommilssioning” L projést.”. ThiS: . includes undérstanding “the
decommtsswnmg scope, determming the structural mtegnty of all- mfrastruoture conducting ‘the
necessary Enwronmentat processes.in compftance wnth the Natsonal Envaronmenta! Management Act
. 107.6f 1998, as amended (NEMA), gbtaining-all necessary approvals and documentat;on ‘réquired for
‘decommisslonmg, “desugn!ng the decommissnontng, prepanng ‘contract: Spec;ﬁoatlons, -assembling
‘documentatton to the: Employers requ;rements -asslsting the. Employer with the ‘tender
‘ X 'evaluating tenders :and making a. recommendatton ‘ofi the.-appointment of a’ contractor
.overseemg the* decommtsstoning contractand t’naitythe olose out ofth‘pro;ect I .

tment must comply wuth the terms of the Munlc}pal Financaai Management Act of 2003 and .
the'l _ur;;ctpai Supply Chain Management reguiatjons '0f.2005 ‘and thefeforé the appomtment must-be -
" madé. through 'a competitwe bidding process. . The peirpose of this document i therefote .to:Invite
‘tentlers: from ; suttab{y ‘qualified- and ex;:erienced consultlng firfris” for, Contract 459C/2010/11:
PROV!SSION -OF "PROFESSIONAL 'SERVICES: DECOMM!SS!ON!NG OF ATHLONE POWER
STATION; ‘which’ will be evaliated using a fnanczai offer and preference points based system as

" described in the tender data.

This scope aims to outline what Is involved in the decommxssnonmg of the Athlone Power Station to a
level that would allow prospective consuitants to tender for this project as outlined above.

The Service Provider is required to provide all aspects of the Service with all reasonable care, .
diligence and skill in accordance with generally accepted professional techmques and standards.
Safety of persons and property is of paramount importance to the Employer and is such should be
reflected in all work carried out by the Service Provider. The Service Provider shall be responsible for
all service enquiries, wayleave applications and necessary authority or permission from the various
Service Authorities and statutory bodies to carry out all work in terms of the project

2 BACKGROUND INFORMATION

The Athione Power Station site is centrally situated adjacent fo the N2 between the neighbourhoocds
of Athlone, Langa and Pinelands.

The plant was commissioned in early 1960 and operated as a base load station. It was put on
standby from 1985 to 1994, From January 1995 it was used for peak lopping and has not been in

operat{on smce 2003

Athlone was a coal fired power station with six power generators drivén by steam turbines rated at’
around 30MW each.

The station’s current state is non-operational and partlally decommissioned. The intention is to
completely decornmission it for amongst others, economic, environmental and safety reasons,

3. DESCRIPTION OF THE SERVICES REQUIRED
The Service Provider is required to provide the following services:
34 Planning, Studies, Investigations and Assessments

The prov:su:nn of all services described in Clause 3.1 of Board Notice 190 of 2010: Guidelines Scope
of Services and Tariff of Fees of Parsons Registered in terms of the Engineering Profession Act, 2000
(Act No 46 of 2000). published in Government Gazette No. 33892, 23 December 2010, as amended

or amplified upon in the project brief below.

C3.1
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3.2 °° Normal Services

The provision of all services described in Clauses 3.2.1 to 3.2.6 (inclusive) of Board Notice 190 of
2010: Guiideline .Scope of Services and Tariff of Fees. for Persons Registered in terms of the
Engineering Profession Act, 2000 (Act No 46 of 2000), published in Government Gazette No. 33892,
23 December 2010, as amended or amplified upon in the project brief below.

3.3  Additional Services

(1) The provision of additional services pertaining to all stages of the project as described below
and amplified upon in the project brief.

() The provision of all services in respect of wayleave applications and various and wide
ranging approvals that will be required for the completion of the decommissioning.
(ily The provision of all services related to targeted procurement.

(2) The provision of a level 4 construction monitoring service as described in Clause 3.3.2 of
Board Notice 190 of 2010; Guideline Scope of Services and Tariff of Fees for Persons
Registered in terms of the Engineering Profession Act, 2000 (Act No 46 of 2000), published in
Govermnment Gazette No. 33892, 23 December 2010, as amended or amplified upon in the

project brief below. - .

(3) The provision of all services in respect of acting as the Employer's agent in terms of the
Occupational Health and Safety Act, 1993 (Act No 85 of 1993) and the Construction
Regulations, 2003 as described in Clause 3.3.3 of Board Notice 190 of 2010: Guideline
Scope of Services and Tariff of Fees for Persons Registered in terms of the Engineering
Profession Act, 2000 (Act No 46 of 2000}, published in Government Gazette No. 33892, 23

December 2010.
4. EXTENT OF THE SERVICES

The services to be provided in terms of this project are Inextricably linked to the Employer’s three year
operational budget. All services to be provided and construction works to be executed shall therefore
be programmed in order to make full use of, but not exceed, the budget provision in any given

financial years.:

Alf work to complete the project must be programmed to be completed within a three (3) year budget
cycle. .

it should be noted that while the Employer has every intention of completing the full Scope of Work
making full use of the budget provision given, the Employer's budget Is subject to periodic review.
Should # become necessary to vary the scope of work or even suspend or terminate this contract,
such variation, suspension or termination shall be dealt with in accordance with the provisions of the
Standard Professional Services Contract as amended by the Contract Data.

5 TEAM COMPOSITION/SKILLS REQUIRED

51 l.ead Consultant

For the purposes of this tender, no profession Is specified for the project manager (lead consuitant in
case of consortium). However, the Service Provider's project manager must be approved by the
Employer. The project manager is required, in addition to his/her specific professional
responsibilities, to manage and co-ordinate the services of the team of professionals, act as the
Employer's representative in servicing the contracts of others and act as the Employers
representative in terms of the Occupational Health and Safety Act.

5.2 Project Team
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Special disciplines and/or expertise required from the Service Provider include but are not limited to
the following: )

i.  Project Manager
ii. Electrical Engineer
iit.  Civil Engineer
iv.  Structural Engineer _
v.  Environmental Assessment Practifioner
vi.  Specialists required in terms of the Environmental work (e.g. Herltage Specialist)
vil.  Architect/Heritage Architect
vili.  Land Surveyor
X. Geometric Surveyor
X.  Quantity Surveyor
xl.  Employer's Agent Occupational Health and Safety'Specialist
xii.  Approved Inspection Authority (Environmental and Occupational health monitoring Services)
xili. - Contract Specialist
xiv.  CAD specialist
xv.  Mechanical Engineer

6 PROJECTS RECENTLY COM?LE’I’ED AT ATHLONE POWER STATION

6.1 Pre-Feasibility Study for the Redevelopment of Aiftlone Power Station

A pre-feasibility study for the redevelopment of the Athlone Power Station was recently completed.
This City of Cape Town project was funded by the Neighbourhood Development Partnership Grant
and involved extensive studies into the future development scenarios for the redevelopment of the

site.
6.2 Demolition of Athlone Cooling Towers

The City of Cape Town Electricity Department demolished the Athlone Cooling Towers in August
2010 and leveled the site.

7 DECOMMISSIONING AIMS

The aim of this decommissioning projectis
i, to decommission the Power Station in terms of all legislative requirements :
it to strip, clear and remove all redundant and unused mechanical plant, disused electrical
infrastructure and other vestiges of the power plant from within buildings to render the
buildings reusable for future redevelopment subject to viability options
iil. to remove redundant plant, equipment, infrastructure and certain structures from the site,

iv. to rehabilitate contaminated material, including contaminated soil, from the site and fo
follow the necessary rehabilitation of contaminated areas, as required by NEMA
V. to secure all remaining structures and required site services on completion
vi. to leave the entire site and all infrastructure in a safe and secure state,
vii, To reglster servitudes for remaining bulk services required to remain on site.

No refurbishment or upgrading of any of the facllities or infrastructure which are to remain on site is
intended. However certain structural and preservation work may be required to render structures on

site safe. - -

Note should be taken that due to much deterioratiori, unsafe conditions exist in and around many of
the buildings and structures on site, All actions required to ensure a safe working ervironment are
deemed included in the scope of the Service Provider's responsibilities and are discussed further in

Segtion 16.
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8 THE SITE

The site Is the. portion of Erf 32564 as depicted on Figure A related to the original Power Station. This
area includes all land between the access/service road adjacent to the N2 on the South and the
Pinelands/Langa raitway line fo the North. The site spans from the Cooling Towers site on the West
to the Athlone Reglonal Waste Transfer Station and Langa sports grounds on the East The site
includes the old coal storage areas and informal waste area.

- The site (and hence the decommissioning works) specificaily excludes:
i The Athlone Reglonal Transfer Station {ARTS) and associated infrastructure (rail sidings
efc) .
fi, . The Langa Sewer Pump Station and associated gravily lines and rising mains,
it The Athlone’ Gas Turbine Power Station (including stores, workshops and other faciiities)

iv. “The 132kV substation (Switching Station)

v, The 66kV substation (250 MVA Transformers and Switching house)

vi. Bulk water mains on the site.

vil. The external access road/service road paraflel to the N2 and the Jan Smuts 1nterchange
viii. Varjous electricity supply and communication cables crossing the site.

The above facilities are reflected on Figure B which also shows existing and proposed future electrical
servitides which are indicative of existing services in and around the site.

9 FACILITIES ON THE PREMISES

The facilities on the Athlone site can be grouped into three types, namely those that are directly
related to power generation, indirectly related and unrelated facilities.

The unrelated facilities o the site include a bulk water main running across the site as well as the foul
sewer rising mains and gravity mains which cross Ihe .site which are related to the Langa Pump

station.

The indirectly related facilities mciude access roads, railway lines, the 132kV substation, the 86kV
substation, active grid cables, the workshop, the Gas Turbine generating system and two 120MVA
transformers. These items are also outside the decommissioning scope but the effect of the
decommissioning needs on their confinued operation needs consideration,

A brigf description of the' facilities directly Involved is Goveréd in Section 10 hereunder. The present
condition of these facilities varies. A number of reports exist on a variety of aspects like structural -
condition and integrity, asbestos contamination, boiler condition, building condition, soil contamination
etc. These reports shall be made available to the Service Pravider for his information. The Service
Provider shall, however, be responsible to assess the Power Station condition and situation
independently and shall not rely on the menboned documents to create his “design” and tender

specification,
9.1 Com;:or{ents to be retained

A number of bufidings and items on the site have been identified to be retained for potential reuse in
the future redevelopment of the site. All brick buildings and the coal store have been identified to be
retained, subject fo their structural integrity. Care should be taken to protect these buildings during
decommissioning and such protection shall be built into the contractor's specifications and work
programme. Additionally, certain elements are to be retalned as site-refated "character elerents”.
This includes the two brick smoke stacks, again subject to their structural integrity as well as one or

more of the conveyor structures.

Certain fittings and features in various buildings might have historical, architectural or aesthetic value
for incorporation in future development. This includes doors, balustrading, art-deco light fittings,
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joinery itemns, steel stair cases, historical signage etc. To ensure that these elements are not lost,
demolished or damaged, the Service Provider shall incorporate a Heritage and/or Architectural
advisor on the project team, The features and items to be retained shall be identified upfront by these

advisors such that allowance for their retention and protection can be made in the contractor's A

decommissioning specification.

In extreme circumstances, it may be necessary fo make alterations in order for the contractor to
complete or aid aspects of decommissioning (e.g. enlarged/additional access into buildings, removing
sections of the roof, removal of fencing efc). Such alterations may only be dllowed following the
submission of a proposal and after subsequent approval by the Employer and shall be retumed to
their original condition or better on completion of the decommissioning.

The Service Provider shall incorporate a Structural Engineer on the project team. Such Engineer shall
carry out a detailed structural survey to establish the integrity of alf the buildings, chimneys, conveyor
systems and other elements before, during and after decommissioning.

A repofc shall be generated on ‘whether the buildings and structures are worth retaining and shall A

include an analysis on the cost to repair and maintain in future. Factors such as removal and
substitution of asbestos roof sheeting shall be considered.

Some structural work may be necessary to render remaining structures safe (e.g. unstable parapet
walis, spalling concrete/plaster etc). Specific attention shall be given fo the chimney stacks as well as
the access fadders up the chimney stacks which are corroded. As it is intended to retain the chimney
stacks, a recommendation shail be made on work required to retain them in a safe condition which
may involve remedial work-and/or decreasing the height of the chimneys.

The intention of the decommissioning work overall is otherwise not to do any significant rehabilitation
of existing facilities and only work which is deemed essential shall be inciuded to render a safe facility

for future redevelopment.

Certaln services may be required to be rerouted as a result of decommissioning. The Service
Provider shall identify appropriate routes for relocation of services in collaboration with the Employer,
taking Into account the future redevelopment scenario base layout for the site. The Service Provider
shall provide all specifications for the rerouting as well as coordinating reconnections and down time
of the service concerned with all relevant parties.

On compietion, all retained facilities shall be declared safe and secure by the Service Provider.

The foliowing services are currently required to remain operative and the service provider shall advise

©on:

i, The Generafing License for Athlone Power Station is amended with NERSA to reflect that
only the Gas Turbine is still generating power,

fi.  The Gas Turbine Generator protection cable running through the site is re~-routed outside the
confines of the site,

ii. The PAX telephone system is re-routed before any work commence. |

iv.  The water supply for the Gas Turbines used for transformer fire protectaon is re-routed. The
water supply used for fire protectlon of the main bullding Is to remain in place at all times,

v.  Anindependent 400V supply is to be put in place for the following services:
a) Streetlights
b) Perimeter fights
¢) Obstruction lights
d) Supply to GT workshops and offices
e) Supply to timekeeper building
f) Supply to ofd guard house and security gate
g) Electrical supply In cable tunnel under the N2
h) Supply to the 66kV switching station
i) Supply to the 132KV switching station
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It is envisaged that the following transforiners may be retained and remain in operation sub;ect to
passing a condition and viability assessment:

a) Statlon transformers 1 & 2
b) Lighting and Heating transformers 1 & 2
¢) Turbine House 1 & 2

9.2 Protection of facilities and existing services

During decommissioning, all live services shall be identifled and protected against any damage during
decommissioning. This shall include any five underground services on the site (water, foul sewer,
stormwater, treated sewerage effiuent), electrical reticulation (both underground and overhead,
including both MV and HV systems) and any communication cables.

‘The Service Provider shall identify all small power systems to be retained. These could relate to the
Gas Turbine system, the workshop, -the 86kV substation, the 132kV substation, the office building,
cooling systems, operational buildings, buflding perimeters and security/area lighting efc. These are
presently served via the Power Station electrical installation to potentially be decommissioned. A
suitable new supply shall be created if required to replace the existing LV supply. This might include a

new swtable miniature substatlon

The gas turbine plant and Operatlonal area (lnciuding workshops) shall be reSpected and protected
and access to these facililles by the employer shall not be réstricted at any time.

Two water cooled power transformers exist on the site. These shall be addressed by the Service
Provider with the Head of the High Voltage division of the Electricity Services department,

The Employer shall inform the Service Providenr of all services belonging to third parties which are
being operated from the site, particularly such as CCTV cameras and masts/antennae on the tops of
the brick simoke stacks, The Service Provider shall liaise with the third parties in order to ensure
continued operation of the service or removal of the equipment in terms of any agreements in place
between the City and the third parties and as required by the Scope of Work, Access to these
facilities by the third parfies shall be co-ordinated during the project by the Service Provider.

The navigation lights on top of the smoke stacks shall be retained in working order at all imes and the
power source to these lights shall be ensured.

Buildings and structures which shall be identified to remain on the site for future redevelopment shail
be protected against damage during decommlssnomng

The Service Provider shall ensure that appropriate access to the gas turbine plant, 68kV and 132kV
substation and related facilities is retained/allowed during decommissioning.

It is proposed that the Service Provider investigate the creation of an alternative access route that
does not interfere with operation of the HV department and Gas Turblne group. This is especially
applicable during the removal phase of equipment by the contractor.

Access roads, kerbs, parking areas, paved areas and sidewalks shall generauy be retained and
protected. Railway fines which are embedded in asphalt or concrete may remain but railway sidings
which are in the open shall be removed as they are vulnierableto theft.

9.3  Perimeter Fencing and Security

The site is at great risk of theft and vandalism. The project shall include under optional work the
removal of the existing fence and the erection of a new perimeter security fence (specification and
features such as clamber protection fo be determined in consultation with the Employer and User
Departments) around the site. The old fence shall be removed, the fencelirie cleared of vegetation
within 2m of the fence on either side, and overhanging branches of adlacent trees on either side cut
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back, subject to budget avéilabi[ity. Other aspects of security {8.g. area monitoring} shall not be
inciuded in the project, but shalt remain in place and not interfered with.

Security services shall be provided by the contractor during the decommissioning project. Up until
site handover, the Employer shall continue to provide the services of site secunty on the site.

The service provider shall draft a Security Management Plan and an Emergency Management Plan
which shall be applied by the successful contractor following approval by the client.

10 COMPONENTS TO BE DECOMMISSIONED

The intention of this summary is not to provide an exhaustive list of plant components, but rather o
give a broad indication of the extent of the project. It will be the responsibllity of the Service Provider
to provide a full scope of all items to be decommissioned in his decommissioning documentation.

Where the removal of equipment, plant and machinery creates an unsafe condition, the service
provider shall ensure that such condition s made safe and compliant with relevant regulations and in
particular the Construction regulations, section 12. Disposal of material, plant and equipment shall be
according to the relevant systems and procedures put in place by the City of Cape Town,

it should be noted that the turbine hall, boiler house building, chimneys and coal bunker are
earmarked to become components of future development, subject to heritage and structural
assessments. intemal elements of the turbine hall such as ladders, walkways, gantries, trusses
supporting mechanical equipment etc shall be removed unless identified as worthy of retention for

future development as per Section 9.1 above.

10.1 Boiler Plant and Turbine Hall

The main facility on the sile is the turbine hall and boller house complex. This building houses the
steam based electricity generating plant and boiler plant which comprises six machine sets and eight
boiler systems, the latter complete with their stoker system, dust and flus gas extraction system
(ducts, dust cyclones, chimneys and fans), related pipe work, control systems etc.

The original heat insulation of the plant was done with asbestos. All asbestos has been removed
already. In the event of left-over asbestos contamination being identified, the removal and cleaning of
this will have to be managed. The existing roof sheeting may be asbestos. Further discussion on
dealing with remnants of asbestos Including roof sheeting is contained in Section 15 (Contamination

Requirements).
10.2 Turbines and generators

The six turbines complete with thelr associated generators and controls are to be removed and
disposed of subject to the outcome of the herltage assessment and/or viabllity for sale and re-use.

103 Steam conveyance and control

All steam piping, ducting, valves and refated control equipment is to be removed and disposed of.

104 Pipes and Cables

Due to the very nature of the plant, a spaghetti network of pipes of all sorts and electrical and control
cables exist. These should be stripped, removed and disposed of completely. Note that the building’s
small wiring is interwoven in the plant's electricity conveyance system and should also be cleared out
with due consideration of what 400volt services have to be retained for facilities to be retained and

lighting for safety and security purposes. See 9.1 above.
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Care should be taken regarding any protection and control components related fo electricity systems
which will stay intact such as the 132kV and 66kV substations and the 36MW gas turbine.

10.5 Extgemai Build?ng elements and equipment

Extemal building elements such as rainwater goods, Security gates, perimeter lighting (which might
have_to be upgraded) etc should be left in place and not removed subject to the outcome of the
heritage and structural studies. Dysfunctional bullding mechanical equipment (e.g. air conditioning
units) should be removed along with all associated pipework cabling, ducting, control boxes ete.

10.6  Electrical Transformers

A number of electrical transformers used for various purposes forms part of the Power Station. Some
of these should be disposed of, barring the two 120MVA transformers that are incorporated into the
City's aln eléctricity networks and the transformers listed under section 9.1, Note should be taken
that all these transformers are old and are still likely to contain oil containing polychiorinated
biphenyl's [PCB's]. It is envisaged that the following transformer shall be removed:

a) Generator & auxiliary transformers 1~5
b) Boiler House transformers 1 & 2

¢) C/W MU plant transformer 1 & 2

d) Coal plant transformers 1 & 2

The City currently has a procedure and a contract in place to dispose of transformers and the sarvice
provider shall ensure adherence to such procedure.

The Service Provider shall ensure a Power Outage Plan is in place to provide contingency measured
in the event of a power failure caused by damage to existing infrastructure such as cables,

transformers and switchgear.

10.7 Cooling system and towers

The cooling towers have been demolished. Any remaining components of the cooling system which
are not covered by the scope of works of the cooling tower demolition project shall be removed and
disposed of. This may include the cooling tower foundations (to top of pile fevel), penstocks and,

channels.
10.8 Coal plant

The main components of the coal handfing system are a rail truck tippler, welgh bridge, conveyors to
take coal into storage and from storage to the plant, bunkers for coal storage and bunkers for
operations and day storage as well as outside open storage. The bulk of this shall be removed and
coal contamination taken care of. The bulk concrete coal store structure is to be retained for
incorporation into the future development. Certain conveyors may be retained as character elements
in the future development subject to the outcome of the hentage and structural studies.

10.8  Ash handiing plant

The ash handling plant has been declared unsafe by a structural engineer and should be demolished
completely including foundations and associated conveyors.

10.10 External facilities

The foﬂowing extemal facilities shall also be removed:

. Steel-panel, plastic and fibre cement water tanks and associated pipe-work.
. Redundant fire systems
. Disused containers
. Unnecessary/dilapidated internal fencing, gateways and signage
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° Dilapidated structures (e.g. carports etc)
General clearing and disposal at licensed waste disposal facility of any rubble, disused

materials (e.g. pipework, timber poles etc)

No removal of redundant underground cabling is required unless exposed for other reasons,

11 SITE END-STATE

On completion of the decommlssioning, the site should be free of all disused equtpment It should be
safe for further development and all operational services on the site should be retained In the state
they were in prior to commencement of decommissioning. A complete “as-bullt” or “as-left” survey of
all remaining live infrastructure on the decommlssxoned power station site should be provided by the

Servioe Provider.

12 BENEFIT TO THE EMPLOYER FROM SCRAP VALUE TO BE CONSIDERED

The Service Provider shall structure the decommissioning tender in such a way that the Employer can

‘realise a benefit from the substantial scrap value of the material in the facility. Moreover, security

(guarantee/surety) shall be provided by the decommissioning contractor to protect the Employer
against the scenario in which the decommissioning is only partially completed with all scrap value
stripped from the facilities but the work otherwise left Incomplete. Disposal of scrap must be
undertaken in accordance with the City’s asset disposal policy and the MFM Act.

There may be some interest from third parties to purchase some turbine and generator equipment.
The Service provider shall explore this option further and take this into consideration in the structure

of the decommissioning tender.

13 LEGAL REQUIREMENTS

The Service Provider shall be responsible o ensure compliance with all tegalities related to the
decommissioning. In this regard an initial Legal Review has been conducted fo inform the
Redevelopment Pre-Feasibility Study. This document shall be provided to the Service Provider, This
Legal Review identifies certain areas requiring further investigation which the Service Provider shall
be required to cover. The Servxce Provider shall furthermore ensure any other legal requirements are

also dealt with such as:

@) Scrapping authorisation for alf APS equipment
~b)  Demolition permit
c) Blasting permits if applicable

d)  Heritage permit _
e} Approvais from Local and Provincial Govemment departments

Notices to proceed from the Dept of Labour
g) Councl resolutions to decommission APS
h)  Previous reports and proposals

14 ENVIRONMENTAL REQUIREMENTS

The Service Provider shall ensure compliance with the requirements of the:

National Environmental Management Act (Act No. 107 of 1998), as amended (NEMA);
. National Environmental Management: Waste Act (Act No. 59 of 1008) (NEMWA);

o National Heritage Resources Act (Act No, 25 of 1998) (NHRA); and

. Environmental Impact Assessment (EIA) Regulations, 2006,

-

Section 24 of NEMA and Section 18 of NEMWA make provision for the listing of certain activities that
have, or are likely to have, a detrimental effect on the environment and for which approval shail be
C3.1
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obtained from the competent authority before such activities may commence. These activities are
listed in the EIA Regulations cohtained in Government Notice (GN) R385, GN R386 (listed activities
for which a Basic Assessment Is required) and GN R387 (listed activities for which a Scoping and EIA
process is required) in terms of NEMA as well as GN718 (list of waste management activities) in

terms of NEMWA.

Actlvities fisted under the EIA Regulations and NEMWA that may be appiicable to the project include
(butare not necessarily iimited to): .

GN R386 (23) The decommissioning of existing facilitles or infrastructure ... for —
a) electricity generation;” -~ . ‘
¢) industrial activities where the facility or the land on which if is located is
contaminated by arly material which may place a restriction on the potential to re-
use the site for a different purpose, *

GN 718 Category A Treatment of waste;
(12) the remediation of contaminated land.
In accordance with the requirements’.of the above-méntioned legislation, a sultably qualified and
experienced Environmental Assessiment Practitioner (EAP) shall therefore undertake at least a Basic
Assessment process, including (but not necessarily limited to) the following tasks:
i Consultation with the Westem GCape Department of Environmental Affalrs and
Development Planning (D:EA&DP) to determine the exact requirements and- confirm that
a Basic Assessment and not a Scoping and E|A process is required;

i, Compliance with the requirements of the EIA Regulations, 2008, and any additional
requirements of DIEASDP, including completion and submission of the required
documentation;

Compiliance with the requirements of the NHRA, including but not necessarily limited to
completion and submission of the prescribed Notice of Intent to Develop (NID) Form to
Heritage Western Cape;

Compliance with the requirements of NEMWA, Including but not necessarily limited to
completion and submission of the prescribed Waste Management Licence Application
Form to the competent authority, if necessary, .

V. Undertaking a public consultation process complying with the requirements of the EIA

" Regulations, 2006, NEMWA and any relevant guidelines;

Faciiitating the appeal process, if required, in accordance with the EIA Regulations, 2006,

and NEMWA,; and

vil, Any additional tasks that the EAP identifies as required in order to comply with the
requirements of NEMA, NEMWA and the NHRA.

Vi,

"\ Additional activities listed in terms of Section 24 of NEMA and Section’ 19 of NEMWA rriay be

 applicable, The EAP shall be responsible for ensuring that the process followed and tasks undertaken

‘complies in full with the requirements of NEMA, NEMWA, NHRA, the EIA Regulations, 2006 and any
applicable guidelines. The EAP shall also identify any requirements, licence/permit applications
and/or approvals required in terms of any legislation other than the above.

- New EIA Reguiations are scheduled to come into force in the near future; should the requirements
differ from that of the current regulations, the Employer reserves the right to amend the EAP's
appointment and/or revise the terms of reference for the Environmental Impact Assessment services

to align them with the new regulations,

There are currently two Peregrino falcons located on one of the chimney stacks. in addition owls
have been noticed in the power station building. The service provider shall ensure that suitable
measures are in place for the protection of these birds. )
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15 CONTAMINATION REQUIREMENTS

The Envaronmental reguirements set out in Sectaon 14 cover the relevant processes and procedures
to identify and deal with contamination on the site. This section therefore aims merely to give a brief

, mdacataon of WOrk completed fo date and the levei of mforrnation available.

A Sub Surface Contamination Assessment of the site undertaken in 2008 for the Redevelopment Pre-
Feasibility. Project A copy of this Teport wil be issued to the Service Provider. Areas of concern were
highlighted by réviewing historical dumping’practices and aréas, Excavation works took place in eight
areas. of conhcern and consisted of 22 tesi p:ts and 19" hand augered holes from which soll samples

Were co!lected

- The clearmg of contamination may net be lamited to the sub sectzons below‘ and any contammatxon

toxnc and harmful matedals to bé found shail be addressed appropnately

151 Asbestos B

Asbestos contammatlon on thesite was not covered in the Sub Surface Oontam!natxon Assessment
but evidence was noted in several aréas and a detailed assessment of asbestos occurrence is thus
required on the site and the removal of the asbestos by the contractor shall be required in accordance

with legislation.

Itis therefore a requirement that the provisions of the Asbestos Regulations, published in terms of the
Occupational Health and Safety Act, be adhered to by the Service Provider.

in the power station, asheslos was used extensively for insulation and other purposes. A complete
asbestos removal programme from within the buildings was undertaken, and certificates to this effect
are available on request. It is a requirement of this coritract to address any possible remnants of
asbestos (other than roof sheeting) that may be discovered during decommissioning, Should any
asbestos found to be present in bulldings, the decommissioning contractor's scope shall include its
removal in accordance with the sald Asbestos Regulations.

The employer shall be advised as to how to deal with the remaining asbestos roofing materials and
rainwater goods, forming part of the structure. The Service Provider shall advise the Employer
whether it is preferable to leave them In place such that a future developer can replace them with
roofing that fits with his development or, altematively, to remove and replace thern as part of the
decommissioning project. See 9.1 and 10.5 above. '

18.2° -Coal and Ash

Being a coal fired power stafion, cleaning of coal contamination shall also be addressed and
incorporated into the decommissioning contractor’s. scope of work. This includes the removal of

residual coal in storage areas.

Large Scale dumping of waste ash occutred over a wide portion of the site. Elevated conicentrations
of aluminium are considered to originate from the waste ash leachate and this may require further Al
analyses and removal and disposal of contaminated soil. -

153  Petroleum, Oil and Poly Chlorinated Bipheny! contamination

The Underground Storage Tank (UST) and Above Ground Storage Tank (AST) areas did not show
significant petroleum contamination, but a more detailed petroleum contamination study is required on

removal of the disused UST,

The soll samples collected by hand augering into the adjacent areas to the transformers do not show
any traces of PCB confamination. However, when transformers are removed, a more detailed PCB
contamination assessment of bund areas should be undertaken. One transformer Is known to have
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suffered a significant leak subsequent to the contamination assessment, The two transformers for the
coal area and the two transformers for the Viel area were removed and disposed of through the City's

disposal process,

154  Hazardous chemicals from metering equipment (mercury,etc)

Subjstances such as Mqrc‘gry were used in metering equipment whilst caustic soda and suiphuric acid
was used for water treatment. The service provider shall ‘ensure that all hazardous chemicals, if any,
located in the power station are identified and safely dispose off. :

16 OCCUPATIONAL HEALTH AND SAFETY REQUIREMENTS

467 Sate Work Procedure

The Service Provider is to take note that an Occupational Health and Safety assessment of the
facilities was conducted in 2009 as part of the Redevelopment Pre-Fesasibility Study which identified a
number of non-compliance issues and unsafe areas. A copy of this report will be Issued to the
Service Provider. The report identifies parts of the facilities as dangerous and the Service Provider's -

attention is drawn fo this.

The Senice Provider shall be required fo conduct a risk assessment and complle safe work
procedures for all activities under the scope of the project and put an access and health and safety
plan into place which shall be approved by the Employer, prior to any work taking place. The Service
Pravider shall be required to manage the heaith and safety and access procedures for any person
who enters the site prior to the physical decommissioning project for purposes related to the project
such as detailed studies, “design work” for decommissioning, conducting of environmental processes

efe.

16.2 Appointment as OHS Agent

The Service Provider, in submitting a tender for this professional services cantract, shall be deemed
to have acknowledged acceptance of the appointment as the Employer's agent In terms of the
Occupational Health and Safety Act, 1993 (Act No 85 of 1993) and sub-regulation 4(5) of the
Construction Regulations 2003, should the Employer accept this tender. The Service Provider shall,
as such, exectite all of the following duties of the Employer as contemplated in sub-regulation 4 of the

Construction Regulations.

i prepare a health and safety specification for the construction work, and provide any
principal contractor who is making a bid or appointed to perform construction work for
the client, with the same; : ’

. to promptly provide the principal contractor and his or her agent with any information
which might affect the health and safety of any person at work carrying out construction

work;
il. to appoint each principal contractor in writing for the project or part thereof on a

construction site;

to take reasonable steps to ensure that each principal contractor's and sub contractor's

health and safety plan, as determined in regulation 5(1), is implemented and maintained

on the construction site: Provided that the steps taken, shall inciude monthly physical

site audits as specified by the Regulations, where after a report is to be provided to the

employer ; ' ,

yv. o stop any contractor fram executing construction work, which is not in accordance with
the principal contractor’s and or sub contractor's health and safety plan, contemplated in
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regulation 5(1), for the contacts on this site, or which poses a threat to the heaith and
safety of persons,
vi.  to ensure that where changes are brought to the design or construction, sufficient health
and safety information and appropriate resources are made available to the prihcipa{
" contractor or sub-contractor -0 execute the work safely,;
to ensure that every principal contractor and sub-contractor is registered and in good
standing with the compensation fund or with a licensed compensation Insurer prior to

work commencing on site; »
to ensure that potential principal contractors submiitting tenders and their contemplated

sub-contractors, have made provision for the cost of heaith and’safety measures during
the construction process;

to discuss and negotiate with the principal contractor the contents of the health and
safety plan contemplated in regulation 5 (1) and thereafter finally approve the health and

safety plan for implementation, and
to ensure that a copy of the principal contractor's and sub coniractor's heaith and safety

plan is available on request to an employee, inspector or sub-contractor.

Vil

viii,

if the Service Provider considers it necessary to employ the setvices of a safety specialist in order to
execute the abovementioned duties, the cost thereof shall be included In the fee tendered for this

aspect of the project.

The Service Provider's attention is also drawn to the responsibilities of the designer of a structure in
terms of sub regulation 9 (2)(a-) of the Construction Regulations, and shall comply with all

requirements in this regards.

The Service Provider shall, apart from conducting his own activities in compliance with the
Occupational Health and Safety Act, 1993 (Act No 85 of 1993) and Construction Regulations 2003,
ensure that any sub-consultants/sub-contractors employed by the Service Provider also comply with
the requirements of the Act and Regulations,

The Service Provider shall be required to enter into an agreement in terms of section 37(2) of the
Occupational Health and Safety Act with the Employer in this regard before the commencement of
any work related to this scope of work.

In terms of the posmble risks related to remnants of hazardous malterials on site, the Setvice Provider
shall appomt the setvices of an Approved Inspectlon Authority (AIA) to carry out health and hygiene
monitoring for the duration of the contract,

- 17 ~ PROPOSED STAGES OF THE WORK

The purpose of this contract is to procure the professional services necessary to implement the
Employer's objective of decomm»sslomng the Athlone Power Station site to be suitable for future
deve!opment within the given budget over a three year budget cycle.

Below is a recommended work programme, Indicating hecessary deliverables and estimated time
frames. There may be time frame overlaps between the various stages. This work programme is

only a guide,

17.1  Project Initiation, inception and Project Pian (Stage 1)
Estimated time frame: 2 months

The inception stage of this particular project will involve determining, with the input of the Employer,
the scope of the decommissioning and construction contract required for the decommissioning of the
Athlone Power Station site within the budgetary constraints of this project. Any further investigations
and/or for testing should be identified at this stage
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Normal Services:
17.4.1 Agree Employers requirements
17.1.2 Clearly define project objectives with Employer
.17.1.3 Clearly define roles and responsibllities and liabilities of consultants with Employer
17.1.4 Prépare & tiigh Jevel project plan detailing:
Methodology
Key Work streams such as structural assessments heritage study, enwronmental
assessments efc
Resource requ:rements
c::sbe
Timelines, milestones and objectxves inciuding Gant charts
Work Breakdown structure indicating staff responsible for individual components of
research
17.1.5 Carry out arisk assessment, compile safe work procedures and prepare an access
and heaith and safety plan,
17.1.6 lnspect the site and advise on the necessary surveys, analyses, tests, investigations
required for stage 2 including the availabiity and location of infrastructure and

setvices.

Delfverables:
a) Project Plan
b} Repaort-on project, site and functional requirements
c) Schedule of required surveys, tests, analysis, site and other Investigations

d) Schedule of consents and approvals

e} Risk assessment, access and health and safety plan
fy Records of all meetings
g) Approval by Employer to proceed to Stage 2

17.2  Concept and Viabllity: Environmental, Structural and Heritage Assessments (Stage 2)
Estimated time frame: & months (may be prolonged by appeal process)

It is anticipated that for this particular project there will not be a preliminary design stage per se,
aithough consuitation with the cllent, various service authorities, and other interested parties will be
necessary prior fo finalising designs and doecumentation. The service provider must however allow for
providing any of those concept and viability services as may be necessary to proceed with and
finalise the detail design and tender documentation.

The Service Provider shall prepare detailed estimates of decommissioning and any construction costs

~ and submit such to the Employer.

Normal Services:

17.2.1 Review relevant legal requirements
17.2.2 Compilation of Environmental Management Plan (EMP) for decommissioning
17.2.3 Provide a methodology on how to remove structures and equipment from buildings
and any impact it may have on the structural integrity of such buildings
17.2.4 Report to the employer (possibly to Council level) and feCOmmend final outcome
options with price tags for each option. '

Additlonal Services
17.2,5 Camy out structural integrity testing of all buildings and infrastructure such as

conveyor systems to determine which elements are suitable for retention and
inclusion into the heritage plan.

17.2.6 Provide a cost estimation for replacement of all asbestos roofing and sheeting

17.2.7 Provide costing for the preservation of structures and assets that are deemed {o be

structurally sound
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17.2.8 Carry out a heritage survey of all elements to be retained andfor preserved for
historical, aesthetic or character retaining purposes in the future redeveloped
facilities. Lialson with any required speclalists, and In particular, a heritage specialist

17.2.9 Confirmation with D:EASDP that a Basic Assessment Report (BAR) Is required as

. opposed to a full Environmental Impact Assessment (EIA).

17.2.10 Conduct at’ least a Basic Assessment in térms of NEMA regulations for the
decommpss:oning of the site inclusive of:

17.2.115ubmit Notification of Intent to D:EA&DP

17.2.12 Submit Notice of Intent to Develop (NID} to HWC.

17.2,13 Consultation with D:EA&DP ‘and Heritage Westemn Cape (HWC)

17.2,14 Complete application form and compilation of draft Basic Assessment Report (BAR)

17.2.15 Conduct necessary public consuitation process compliant with the EIA Regulations,
2008 and D;EA&DP's Guidelines for Public Consultation (May 2009)

17.2.16 Submit BAR and EMP to D:EA&DP

17.2.17 Notify I1&APs of Environmental Authorisation (EA)

17.2.18 Facilitate any subsequent appeal process, if required

17.2.19 Any other tasks that the EAP identifies as required in order to comply with the
requiraments of NEMA, NEMWA, NHRA and any other applicable acts,

17.2.20 Manage the process to ensure the User Departments have removed all removable
assets (records, fumiture, spares, tools, fleet, movable plant, working re-usable
machinery for use elsewhere -etc). The physieal removal of the items will be
undertaken by the User Departments at their own. cost but within the time frames
agreed by the Service Provider in collaboration with the Employer and User
Departments. Any paperwark for the transfer of assets in terms of the MSMA and the
MFMA shall also be managed by the User Departments

17.2.21 Augmenting or conducting additional background studies as approved by the

empiloyer.

Dellverables:
a) Draft BAR and EMP for public comment

b) Final BAR and EMP for submission to D:EA&DP

¢} Environmental Authorisation

d) Structural report and Heritage approval

Management of the User Department’s removal of loose and removable assets from the

facilities H
f) Resolve generating ficense Issues to preserve AGT operation and ensure all its MF&!!-and

EMP issues are resolved.
Proceed with authorization for scrapping of remaining infrastructure In accordance to
accepted recommendation and budget according to established SOW
" h) Final proposai report with applicable viable options fOr desired end state and financial
implications for each option (See 17.2.4)
iy Approval from Employer to proceed to Stage 3

17.3  Design Development: Preparation of the Decommissioning Specification (Stage 3)

Estimated time frame: Concurrently with Stage 2.
Completion within 2 months after completion of Stage 2.

A draft detalled specification document shall be prepared in the Construction Industry Development
Board’s (CIDB) format. The Genemf Conditions of Contract shall be the General Conditions of
Contract for Construction Works, 2™ Edition 2010 or later as applicable, published by the South
African Institution of Civil Engmeenng The Service Provider shall llaise with the Employer during the
preparation of the draft contract document mcorporated in the tender document fo determine any

other spegcific reqmrements that the Employer may have in this regard.

A set of draft plans and a draft tender/contract document shall be submitted to the Employer for
comment prior to finalising alt documentation and going out to tender. All drafts must be thoroughly
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checked by the Service Provider's project leader prior to submission. The tender/contract document
shall be submitted to the Employer for checking at least two weeks prior to tenders being advertised.

The Service Provider shall be responsible for all legal requlrements service enquiries, wayleave
appiications and obtaining the necessary authority, permits or permission from the Service Authorities
1o catry out all work in terms of this project. All applications in this respect must be carried out
timeously and not be passed in the contract for the contractor to do

The Service Provider shall be responsible for all negotiations with property owners, business owners -

lessees and/or tenants on behalf of the employer as regards arrangements for occupation of their
premises necessary to execute the work. If necessary, the Service Provider shall liaise with and

obtain input from the City's Property and Legal Services Departments in his regard. This actwlty is

applicable to the Contract Administration as well,

Normal Services:.
17.3.1 Obtam copies of all avanfable preViOUS reports of relevance from the EmpIOyer

17.3.2 Obtain scrapping authorisation for all Power Station equipment and infrastructure as
applicable

17.3.3 All Normal Englneering Services in respect to Concept, Design Development/Detail

17.3.4 Design as might be applicable to a decommissioning project

17.3.5 Prepare a full detailed Scope of Work and Technical Specification of all aspecis of
the decommissioning in terms of the Environmental Authorisation including, but not

limited to:
17.3.6.1 Demolitions, stripping, clearing and disposal
17.3.5.2 Services relocation
17.3.5.3 Fenceline clearing and construction of new fence
17.3.5.4 Protection of remaining facilittes, infrastructure and services
17.3.6.5 Structural protection and intervention
17.3.56 Removal and storage of any character-related elements to be
retained
17.3.5.7 Rehabilitation of contaminated areas
17.3.5.8 Securing and making safe of all facilities
17.3.6.9 QOccupational Health and Safety Specifications

17.3.5.10 Any required testing during decornmissioning (¢.g. structural integrity
testing, density testing of backfilled/rehabllitated groundworks,
additional testing with regards to contamination efc)

17.3.5.11  Any required monitoring (e.g. alr quality) during decommissioning
Any required testing post decommissioning

1735 12 Incorporation of the Envlronmental Management Plan (EMP) as
-amended (Refer to 17.2.2) : '

17.3.8 Ati Normat Engineering Services related to Documentation and Procurement
17.3.7 Prepare final detalled Bill of Quantities for the project including a pricing structure by
' which.the Employer can realise financial benefits from reusable or recyclable material
removed from site. -

17.3.8 Preparation of drawlngs related to néw work (e.g. fencing), specific rehabilitation,
temporary or relocation works.  Full drawings of existing facilities to be
decommissioned are not required. Survey. and preparation of drawings for certain
key elements may be found to be required,

17.3.9 Prepare full draft Tender Documeritation in consultation with the Employer to ensure
adherence to alf Procurement and Statutory requirements.

17.3.40 Consult with the Employer, Supply Chain and the User Depariment to obtain approval
for Tender Documentation and incorporate additiorial requirements and changes.

17.3.11 Submit Final Tender Document to Employer

Additional Services:;
None
Deliverables:
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a) Fully scope the job and cost it with list of required permits and authorizations to be
obtained as far as possible In this phass,
b} Obtain mandate for chosen option to proceed

¢} Specify what building services need to be retained during and after decommissioning -

(water, electricity & lighting, main crane that may need to be rehabllitated for strpping

duties, sewerage)

d) -Obtain detailed scope of work for decommissioning and removal of main plant without
compromising the main structures and retaining desired artifacts as Identified in stage
2 for preservation ‘

e) Confirmation with Employer of Scope of Decommissioning Works

fy Confirmation of heritage items to be retained and preserved

g) Final Tender Document ’

h) Approval from Employer of Tender Document and approval to go to tender.

17.4  Documentation and Procurement {Stage 4)

Estimated time frame: 4 months

The Service Provider shall attend a Bid Specification Committee meeting prior to the finalisation of the
decommissioning specification documentation and advertising of tenders. All comments of the
committee shall be minuted and required changes incorporated into the final contract dosuments.

' Detall design drawings, shall be finalised, incorporating any comments of the Employer. Once

finalised, two sets of paper prints must be submitted ta the Employer for signature, One set will be
kept by the Employer and the other retumed fo the Service Provider. All other prints issued
henceforth shall carry the words “Initlal version signed on (date)” at the signature location in the title

black,

The Service Provider shall be responsible for providing the Employer with the required number of
copies of plans and tender documents for tender purposes (both hard copy and on compact disc).

The Service Provider shall, during the tender period, attend and preslde over a tender clarification
meeting for prospective contractors, and respond to all querles received during this period.

Once tenders close, the Service Provider shall evaluate all valid tenders received and shall prepare a
tender evaluation report which shall include a recommendation for consideration by the Employer's
Bid Evaluation Committee (BEC). The Service Provider shall present his avaluation to the BEC,
respond fo any queries the committee may raise, and follow up on any issues requiring the Service

Provider's attention/action. ’

The Service Provider shall assist with complling the Supply Chain Management Bld Adjudication

- Committee (SCMBAC) report, recommendations and attachments, The Service Provider shall attend
the Bld Adjudication Committee meeting and provide assistance in dealing with any appeals against

the recornmended award, .

Onee authorisation to proceed with the recommended contractor has beer obtained, the Service
Provider shall facilitate the signing up of the decommissioning contract

Normal Services
17.4.1 Package specifications and preambles for work as specified

17.4.2 Provide all relevant information in the call for tenders
17.4.3 Evaluate all Tenders received
17.4.4 Compile and submit a tender evaluation report and attend BEC meetings

17.4.5 Attend SCMBAC meeting

Deliverables
a) Packaging document
b) Attend to tender advertising and dates
¢} Attend to tender gueries
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" d) Convene site clarification meeting
e) Attend to tender closure
f)  Perform tender evaluation
g} Produce evaluation report
h) Obtain authorization from employer to proceed
[} Signing of contract documents

17.5  Decommissioning Contract Management (Stage 5)
Estimated time frame: 18 months contract

The Service Provider shall prepare any further plans, designs and drawings (over and above the
tender drawings), which may be necessary for the execution of the works.

Normal Services:

17.5.1 Ensure and facllitate complet:on of ali contract documentation and then proceed wﬁh
Site handover to contractor.

17.6.2 Prepare and maintain schedules of predicted cashflow

17.6.3 Prepare pro-active estimates of propo:ed variation as and when required for client
decision making

17.6.4 Carry out contract administration procedures as required for the duration of the
contract

17.5.5 Inspect works for conformity to contract documentation

17.6.6 Adjudicate and resolve financlal claims by the contractor

17.5.7 Assist with the resolution of contractual claims by the contractor

17.5.8 Establish and maintain a financial control system

17.6.9 Clarify details and descriptions during project as required

17.5.10 Prepare valuations for payment certificates to be issued by the principal agent

17.5.11 Witness and review of all tests and mock ups carried out both on and off site

17.56.12 Check and approve confractor drawings for design intent

17.5.13 Update and issue drawings register

17.5.14 Issue contract instructions as and when required

: 17.5.15 Review and comment on guarantee certificates and warranties

k 17.5.16 Inspect the works and issue practical completion and defects fists

Additional Services
] 17.5,17 Finalisation of all statutory documentation such as wayleaves, demolition permits,
. nhoise permils, etc.
[ 17.6.18 Occupational hygienist Environmentat health monitoring
i ~17.5.19 All Normal Engineering Services related to Contract Administration and Inspection
} ~ 17.5.20 Attend regular site, technical and progress meetings
17.5.21 Level 4 “Construction” Monitoring. .
17.5.22 Monitoring the implementation of the EMP by the Contractor and reporting of
] compliance to the Employer and/DEADP
17.5.23 Act as the Employer's Occupational Health and Safety Agent
17.5.24 Ensure Removal of all redundant plant for scrapping while preserving structural
! integrity of structures identified to be retained as far as practically possible.
17.5.25 Ensure Retention of building services as per specification
17.5.26 Ensure implementation of remedial measures to remaining structures for minimal
preservation.
17.56.27 Arrange and attend press releases, meeting with the media and media faison
" in collaboration with Mayco Committee Member for Utility Services.
17.5.28 Ensure Rehabilitation of the stacks, assuming they are to stay and budget is
provided.
17.5.29 Ensure Finalization of the protection cable change over for the AGT
17.5.30 Scrap and oversee the demolition of the ash plant
. 17.5.31 Scrap and oversee the demolition of the coal plant and as many conveyors as
possible based on the heritage, structural and budgetary implications.

C3.1

Contract 91 :
Part C3: Scope of Work : Scope of Work

Reference No, 459C/2040/11




359

17.5.32 Ensure the Securing of remaining infrastructure

Deliverables: ~
a) Monthly Site Mesting Minutes, Weekly Technical meeting minutes, weekly safety
audit reports .
“'b) Morithly Payment Certificates
c) Fully Decommissioned site in accordance with a contractually and legally corpliant
project, completed on time and within budget.
d) Practical and Final Completion Certificatés

17.6 Project Close Out (Stage 6)
Estimated time frame: 1 month

“Normal Services:

17.6.1 All Normal Engineering Services related to Contract Close Out

17.6.2 Conduct a full detail survey of “as-built” or “as-left”" live infrastructure on the site.

17.6.3 Preparation and submission of any record drawings, tést resuits, certificates,
guarantees, manuals or any other dosumentation required by the Employer or
legisiation. . ,

Dellverables: A .

a) Final Completion Certificate

b) Final Payment Certificate

¢) Final Account

d) Submit detail survey of “as-bullt’ or “as-left” live infrastructure on the site.

e} Submission of all final records required including health monttoring records,
environmental and contamination records, OHS safety files, etc.

f) Final hand over to new site management who are mandated to deal with future

development of the site.
18 APPLICABLE NATIONAL AND INTERNATIONAL STANDARDS

The Service Provider shall take cognisance of, and adhere to, all applicable national and international
standards in the execution of his own work and when complling specifications for construction works.
Intemational standards should only be used where no national standards exist, or where it is the norm
to use or refer to internationat standards.

1¢ - APPROVALS

The Service Provider shall be responsible for obtaining the following approvals:

Approval of the preliminary design, detail design, and contract document from the Employer,
Bid Adjudication Committee Approval of Decommissioning Contractor,

Wayleave approval from all service authorities, _

Approvali of the Engineers Representative by the Employer.

Demolition Certificate where applicable

Heritage approval certificate :

Notice to the Depariment of Labour : ‘
Approval of the priorities for rehabllitation, and the implementation programme from the
Employer, .

Approval of the detail design, drawings and contract docurnent from the Employer,

+ In respect of time based services, approval of the allocation of staff from the Employer.

+ Approval for compiled press release statements from Mayco Committee Member for Utility
Services.

*® o ® o a 2 e @

Notwithstanding any approval received from the Employer, the Service Provider shall remain
responsible for all work carried out by the Service Provider in terms of this contract.
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20 PROJECT MEETINGS

The Service Provider shall convene meetings on a regular basis in order to report on progress to
provide the Employer with updated information. Ad-hoc meetings may be called by the Employer as
and when riecessary. The Service Provider shall be represerited at these meefings by at-least one of

the key personnel.

It is envisaged that site meetings shall oceur on a monthly basis, but that technical meetings shall
ocour on a weekly basis.

The Service Provider shall be required to attend meetings with the Spatial Planning department on an

ad~hoc basxs

21 ADDITIONAL SERVICES
21,4 Wayleave Applications
The Service Provider shall be responsibie for all service enquiries, wayleave applications and

necessary authority or permission from the various Service Authorities to carry out all work tn terms of
the project.

21.2  Construction Monitoring

Construction monitoring is considered to be a vitally important part of this project, requiring the full
fime input of an experienced individual (the Engineer's Representative) on site, For this reason it is
specified that a level 4 construction monitoring service (as per the Guideline Scope of Services
document referred to above) must be provided by the Service Provider.

The Empioyer reserves the right to reject any proposed construction monitoring staff that does not
meet these minimum requirements, and to demand an mdrvndua! with the necessary experience at the

rate tendered.

24.3  Timesheets

in order for the employer to keep track of the cost for additional services, the senvice prowder will be
required to provide proof, in the form of timesheets, of the hours worked and details of the work

carried out, on a weekly basis.

- 22 TIME FRAMES/MILESTONES

There are three milestones with respect to this particular project that the Service -Rrovider shall
adhere to. These are primarily related to the need to spend the budget in any glven financial year.
The milestone dates are thus 2012-06-30, 2013-06-30, 2014-06-30, by which time the full budget
allocation in the year long period leading up to each milestone must be spent (invoiced).

The Service Provider shall therefore programme the work (which will include attaching milestones to
the contractors work) in such & manner so as to ensure that these objectives are met.

23 REFERENCE DATA

All previous Inspection reports are available for inspection at the offices of the Employer during the
tender period. Copies of all such reports will be given to the appointed Service Provider for reference

puUrposes.
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24. FORMAT OF COMMUNICATION

All requests for fonnar.approval from the Employer, or any other body, shalt be submitted in writing in
hardcopy format. Interim payment claims shall be submitted in the same format, accompanied by an
onginal tax invoice. Ad-hoc communication between the Emplayer and the Service Provider may be
conducted per facsimile or in efectronic format (e-maif). :

All plans and contract documents submitted for approval shall be in hardcopy format.

R e
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Health and Safety Specification

CONTRACT SAFETY SPECIFICATIONS (GSR - 1)
issued in terms of the Occupational Health &Safety Act and Construction
Regulation 4(1)

Defmrt:ons
OHS Act = The Occupdtional Health and Safety Act, 1993 and Regu!atrons

CR= Constructton Regulations 2003 under the above Act
DR = Divirig Regulations 2002 under the above Act
OHS&E Occupatlonal Health Safety and Envwonmental

Tenderers are to note the requ:rements of the Oocupatlonal Health and Safety Act No. 85 of 1993 and

the Construction Regulations 2003 issued In terms of Section 43 of the Act. The tenderer shall be
deenied to have read and fully understood the requirements of the above Act and applicable
Regulations and to have allowed for all costs in compliarice therewith. :
In this regard the tenderer shall prepare and attach a Health and Safety Plan in respect of the Work in

order to demonstrate the necessary competencies and resources to perform the construction work all
in accordance with the Act and Regulations. Such Healthi and Safety Plan shall cover inter-alia the

foliowing details:

(1) Management Structure, Site Supervision and Responsible Persons including a succession plan.
(2) Contractor's induction training program for employees, sub-contractors and visitors to the Site.

(3) Health and safely precautions and procedures to be adhered to in order to ensure compliance
with the Act, Regulations and Safety Specifications.

(4)  Regular monitoring procedures to be performed.

(5) Regular liaison, consultation and review meetings with ali parties.
(6) Site secun‘fy. welfare facilities and first aid.

(7) Site rules and fire and emergency prbcedures.

(8) Risk Asséésrflenté {(working at ﬁéighté, confined -spaces, etcj :

Tenderers are to note that the princlpal Contractor is required to ensure that all contractors or others

engaged in the performance of the contract also comply with the above requirements.

The tenderer shall also take into account the additional Health and Safety related requirements stated
in the Scope of Work when drawing up the Health and Safety Plan for the contract.

Details of the Health and Safety Plan shall be appended to this Schedule and returned with the
quotation/tender,

Number of sheets, apbended by the tenderer to this Schedule .........ceevvens (I nil, enter NiL),
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1 GENERAL OBLIGATIONS

1.1 The Contractor shall supply copies of identity documents of all his employees who wilt
be working on site. These employees Wil be expected to abide by the rules and
requirements of the access system in force at the Power Stafion.

1.2 The Clty's Power Station operates on a “Generation Permit to Work Lockout
Procedure” and the Contractor shall apply for and clear a Permit to Work at the start
of and completion of this contract respectively. This process shall be initiated at the
site establishment meeting . before work commences. (See Section 8 SITE
ESTABLISMENT & SAFETY REQUIREMENTS AGENDA & CHECK LIST),

1.3 The Contractor shall conduct a safety Risk Assessment of the site and work to be
performed under the Contractin accordance to CR 7 (1) and or DR 7 as applicable
and supply the City with safety checks and operational procedures, for approval,
before any work can be performed on site. These safety checks and operationai
procedures shall be in accordance with the applicable Regulations. For the
Construction Regulations the Construction Requlations Check List, Safety Instruction
18 “Appendix D*, shall be used plus any other jtems. that the client deems necessary.
to Include as an addendum to this Check List. This document will be made available

on request.

1.4 The Chief Executive Officer of the successful Contractor shall sign the form of
undertaking in respect of the Occupational Health and Safety Act (Act 85 of 1993)
terms of section 37(2). Proof of such appointment shall be submitted, on the attached
forms to the Engineer before work will be allowed to commence. A site meeting shall -
be held and recorded to receive the Contractor's Safety Plan compiled in accordance
with the CR 5 (1) in accordance with CR 4 (1)(a)-and discuss any issues that need to
be resolved fo implement such Safety Plan inciuding the requirements of item 1.2

above.

1.5 The successful Contractor shall be responsible for regular OHS&E inspections in
accordance with CR 5 (3) (¢). This shall done in accordance with the entire CR which
include: CR 8 Fall Protection; CR 8 Structures; CR 10 Formwork and support work;
CR 11 Excavation work; CR 12 Demoliion work; CR 14 Scaffolding; CR 15
Suspended platforms; CR 16 Boatswain's chairs; CR 21 Construction vehicles &
fobile plant; CR 22 Efecirical installations and machinery on' construction ‘sites; CR
23 Use & temporary storage of flammable liquids on construction sites; CR 24 Water
environments; CR 25 Housekeeping on construction sites; CR 26 Stacking & storage
on construction sites; CR 27 Fire precautions on construction sites; CR 28
Construction welfare facilities. Of any ladders, scaffolding, extension leads and
portable electric tools, used by his staff. The Contractor shall ensure that his/her staff
are properly supervised in accordance to CR 6 and follow recognised safe working
procedures as dictated by working conditions and the Construction Regulations.

1.8 The City's representative shall be allowed to conduct a OMS&E audit in accordance to
CR 4 (1) (d) of any squipment and tools for suitability. Should the equipment or tools
prove to be unsafe or be liable to endanger the health and safety of personnel then
the Contractor shall be obliged to desist of such unsafe methods and repair or replace

such equipment or tools, ‘

1.7 The Contractor shall employ only regular and duly qualified persons to do such work,
which is usually performed by skilled workmen in contracts of like nature. The

. Contractor shail be responsible for keeping all persons under his control including
personnel employed by sub-contractors within bounds and shall at his own expense
take all requisite precautions in regard thereto, For this purpose the CR 7 (3), (4), (5),

(6), (7), (8) & (9) shall be apptied.

1.8 In terms of the Tobacco Products Control Amendm_ent Act of 1999, any form of
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smoking within the confines of any power station buiiding is prohibited. The Contractor
shalt ensure that all his staff complies with this legisiation.

1.9 For safety reasons to reduce the risk of bush and grass fires, no smoking is permitted
outside of the inner perimefer fence of the power station buildings. Effectively the
requirements of 1.8 restrict any smoking activity to the immediate external confines of
the power station property but shall not be conducted in any location where the smoke
may blow back into the power station building.

2 CONTRACTOR'S REPRESENTATIVE

2.1 The Contractor's Representative (appointed in terms of CR 6(1) shall not leave the
Site for a prolonged period or permanently without the approval of the Engineer's
representative, which shall not be unreasonably withheld, provided the progress,
quality or safety of the Works shail not be affected thereby.

2.2 The Contractor's Répresentative shall acquaint himself with the safety standards of
the Generation Division of Electricity Services and ensure that alf personnel reporting
to him are fully conversant with the standards.

2.3 Before removing any plant from operation and putting any plant into operation, the
Contractor shall first comply with the power station’s Permit to Work system as
defined under the Generation Permit to Work Lockout Procedure and then satlsfy
himself as to the correctness of all connections between the plant and apparatus
supplied under this Contract and shalf give reasonable notice to the Engineer, when
the plant and/or apparatus is ready to be de-energlsed or energtsed See item 1.2
above.

3 EMPLOYER'S EQUIPMENT

If applicable, speciafised equipment shall be made available for the work on site at the Power
Station, for the duration of the contract. The Contractor to fully inform himself of the
serviceability and nature of the equipment, correct function thereof and on completion return
the equipment to the Employer in a fully serviceable condition.

4 ELECTRICITY, WATER AND OTHER SERVICES

Electricity and water supplies, within the building proximity, may be available and may be used
by the Contractor, subject to avatlabﬂ;ty and any conditions or restrictions the Engineer may
impose.

The contractor shall provnde and mamta!n hIS own abiut:on facifities.

5 ELECTRICAL INST ALLATIONS AND MACHINERY

The successful Contractor shall be responsible for the safety of his staff workmg on site and
shall comply with CR 22 including the use of electrical machinery in hazardous locations, in
terms of Flectrical Machinery Regulation 8 of Act 85 of OHSA 1993, In the case of a
specialised electrical installation that it is verified and tested by an accredited person whom
shall be a master instalfation electrician in terms of Electrical Instaflation Regulations.

6 INSURANCE

6 Referto CR 5 (3) (f) and SPECIAL CONDITIONS OF TENDER FOR CONTRACTS FOR
SERVICES Clauses dealing with Insurance. Proof of good standing with the relevant
Compensation Fund shall be provided. Such proof shall be no older than three months.

.

7 INSTALLATION AND SITE WORK
7.1 The contractor shall be responsible for the following: -

(N Submit a working programme. giving details of preliminary and plant work to be done -
estimated period for completion.
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)] Supply documentation and/or information e.g. dimensions of proposed eguipment,
power supply requirements as applicable. .

{tih) The proposed type of services and or equipment offered.

{iv) Site preparation work for any services, stripping down and mounting of the proposed
equiprent where applicable,

(v)  The commissioning of the equipment or rendered sefvice to the satisfaction of the
Engineer,

vi) The requirements of CR 25, 26,27 & 28 shall be applied, The Contractor shall restore
and leave the work area clean and tidy at the end of each working day. This shall
Include the removal of staff personal effects and remnants of waste materials, cold
drink cans and meal leftovers ete.

7.2 The City shall be responsble for the following: -

0] The ideritification and provision of any plant or interfacing equipment,

(ii) Supporting documentation, information on the existing plant as applicable.

(i) Supervision and assistance during the installation and commissioning of the proposed
equipment or services rendered. o ‘

(v)  Supervision of Contractors work petformance on and in certain instances at the
contractor's premises,

(v) - Obtaining references of previous similar work done by.the contractor and where
rnecessary the inspection of the contractors premises and facilities.

f ME e, T Y CAPECHY 88, e CKNOWIRdge and accept the
General Safety Regulations and commit to adhere to these regulations.

SIGNED: ..ot cconsmmramnnnns DATES i ieiincaninans
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SITE ESTABLISMENT & SAFETY REQUIREMENTS AGENDA & CHECK LIST

8.1 The Engineer or nominated representative of the City of Cape Town's Generation
division, shall indicate the working area and layout of the Station to the Contractor.
Work permits shall be obtamed from the duty Shit Superlntendent :

8. 2 The oontractor shaﬁ provide thelr own adequate first aid fac!iatles and trained first aid
personnel as such facilittes cannot be guaranteed to be provided and available at all
times by the client.

B.3 The procedures to be followed and group assembly point shall be shown to the
Contractor, in the event of an emergency, once the evacuation alarm has been
sounded :

84 The emergency procedures, blackout conditions and. escape routes shall be mdzcated T T

and shown to the Contractor.

8.5 The Health and-Safety representative can be approached during normal weekday
working hours via the duty Shift Superintendent, -

8.6 Power station equipment, tools and workshop machinery shall not be used unless
authority is obtained and proven proficiency in operating such equipment is given.

8.7 The adherence to the Occupational Health and Safety Act of 1893 and the relevant

regulations.

8.8 Receive, review and discuss the Risk assessment and resultant Safety Plan per items
1.3 and 1.4 of this specification for effective Implementation for the Contract.

8.9 Confirm and arrange for site and equipment security as conditions require.

CONTRACTOR'S SIGNATURE: DATE;

CLIENT'S SIGNATURE: - DATE:

Confract
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Annexure G1 GSR
37(2) AGREEMENT

WORK TO BE PERFORMED UNDER SPECIFICATION NO,
PROJECT NAME:

BY A MANDATARY FOR
AT THE POWER STATION

Occupational Health and Safety Agreement

AGREEMENT MADE _AND ENTERED INTO BETWEEN THE CITY OF CAPE TOWN
(HEREINAFTER CALLED THE “EMPLOYER”) AND

IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, ACT No. 85
OF 1993 AS AMENDED.

.
e e e e e e s e e e [EPIESENTNG

. . . «
.
e s e r it v as e e s neeaente s o) taasas st sessne s aee rees @S AN

emp!oyer o

in its own right, do hereby undertake to ensure, as far as s reasonably practicable, that all work will be
performed, and all equipment, machinery or plant used In such a manner as to comply with the
provisions of the Qccupationai Health and Safety Act (OHSA) and the Regulations promulgated

thereunder,

[ furthermore confirm that | amiwe are registered with the Compensation Commissioner and that all
registration and assessment monies due to the Compensation Commissioner have been fully paid or-
that I/'We are Insured with an approved ficensed compensation insurer.

COID ACT Registration Number;

OR Compensation INSUrer..........umeinrn

Policy No.: i

| undertake to appoint, where required, -suitable- competent -persons, in writing, in ‘terms of the
requirements of OHSA and the Regulations and to charge him/them with the duty of ensuring that the
provisions of OHSA and Regulations as well as the Council's Special Conditions of Contract, Way
Leave, Lock-Out and Work Permit Procedures are adhered to as far as reasonably practicable.

| further undertake to ensure that any subcontractors employed by me will enter into an occupational
health and safety agreement separately, and that such subcontractors comply with the conditfons.set.

| hereby declare that | have read and understand the appended Occupational Heaith and Safety
Conditions and undertake to comply therewath at all times. .

| hereby also undertake to comply with the Occupational Health and Safety Speciﬁdation and Plan.

SIgNed at ..o onthe ..o day of20
Mandatary Witnhess

Signed at ... O G day of..c.oicniniciiircnni 20
for and on behalf of Employer Witness
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Anpexure .Gl GSR

OCCUPATIONAL HEALTH AND SAFETY CONDITIONS

1.

10

11.

12.

13.

Contract

The Chief Exscutive Officer of the Contractor shall assume the responsibility in terms of
Section 16(1) of the Occupatzonai Health and Safety Act (as amended). Should the
Contractor assign any duty in terms of Section 16(2), 4 copy of sich assignment shall
immediately be provided to the representative of the Employer as défined in the

Contract.

All work performed on the Employer's prémises shall be performed under the
supervision of the construction supervisor who understand the hazards associated with
any work that the Contractor performs on the site in terms of Construction Regulations

2003,

~The Contractor - shall -appoint- a -Competent -Person--who shall-be trained on any

occupational health and safefy aspect pertaining to them or to the work that is to be
performed. .

The Contractor shall ensure that he familiarises himself with the requirements of the
Occupational Health and Safety Act and that he, his employees, and any sub-
contractors, comply with them.

Discipline in the Interésts of occupational health and safety shall be strictly enforced.

Personal protective equipment shall be issued by the Contractor as required and shall
be wom at all times where necessary.

Written safe work procedures and appropriate precautionary measures shall be
available and enforced, and all employees shall be made conversant with the contents

of these practices.
No substandard equipment/machinery/articles or substances shall be used on the site.

All Incidents referred to in terms of Section 24 of the Occupational Health and Safety
Act shall be reporied by the Contractor to the Department of Labour and the Employer,

The Employer hereby obtains an interest in the issue of any formal inquiry conducted in
terms of Section 32 of the Occupational Health and Safety Act and into any incident
mvolvmg a Contractor and/or his employees andlor h[s sub-contractorls

No use sha!l be made of any of the Empioyers machinery / plant / equ;pment /

substance / personal protective equipment or any other article without prior
arrangement and written approval.

No aleohol or any other intoxicating substance shalf be allowed on the site. Any person
suspected of being under the influence of alcohol o any other intoxicating substance
shall not be permitted access to, or allowed to remain on the site.

Prar to commencement of any work, verified coples of all documents mentioned in the
agreement, must be presented to the Employer.
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Annexure Gl GSR

GENERAL INFORMATION

1, The Cccupational Health and Safety Act No. 86 of 1993 comprises Sections 1 to 60 and all
unrepealed Regulations made under Section 35 of the former Machinery & Occupational
- Safety Act NO. 6 of 1983, as amended, as well as other Regulations, which may be
promulgated in terms of the new Act ‘

2. *Mandatory” Is defined as inciud[ing) an agent, a contractor or a subcontractor for work, but
without derogating from his status in his own right as an employer or user [of plant or
wachineryl. (Section 1 ofhe Ac) A A

3. Section 37 oi’ the Act potentially punishes employers (principals) for the unlawful acts or
omissions of mandatories (contractors) save where (in terms of Section37 (2) of this Act) a
written agreement between the parties has been cong:judéd containing arrangements and

- procedures to ensure compliance with the said Act by the Mandatary with the prbvisions of
this Act.

4. To perform in terms of this agreement, the Mandatory must be familiar with the relevant
;':ortions of the Act. - ‘

5. Mandatories who utilise the services of their own Mandato'ries (subcontractors) are advised to
conclude a simitar agreement with their Mandatories,

6. Be advised that this Agreement places the onus on the Mandatory to contact the Employer in
the event of inabllity to perform as per this Agreement. The Employer, however, reserves the
right to unilaterally take any steps as may be necessary to enforce this agreement,
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RES 8(2)l
NOMINATION OF RESPONSIBLE PERSONS
IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT CDNSTRUCTION REGULATIONS

DIRECTOR: ELECTRICITY SERVICES
P O Box 82 :

CAPE TOWN

8000

Dear Sir, _
WORK TO BE PERFORMED UNDER
CONTRACT NO:
PROJECT NAME:

e eerrereerr s nemesee s e (Name of Firm), hereinafter referred to as "the firm”, hereby undertakes to
complete the work required under the abovementioned instruction in accordance with the provisions of the
Occupational Health and Safety Act (Act 85 of 1993) and the Regulations promulgated in terms of the said

Act.

M ......oc.......(Name of Person) being the Chief Executive Officer of the firm or his nominee, is in terms of
section 16 of the Occupational Health and Safety Act (Act 85 of 1983), the person responsible for ensuring
that the provisions of that Act and the Regulations promulgated there under are complied with, in respect of
all work underiaken by the firm on the Cape Town Electricity Department site relating to the abovementioned

instruction.

The firm hereby NOMINALES. .....c.ceviii e s o oneee o, (NMeE Of Person) being a person who has
the knowledge and expeﬁencé necessary to assess the hazards associated with the performance of the
work or use of the machinery relating to the abovementioned instruction, as General Supervisor in terms of
Section 8(2)(i) of the Occupational Health and Safety Act (Aét 85 of 1903) and specifically the Construction

Regulation 6.

The firm undertakes that all work carried out by it in accordance with the abovementioned instruction shalf
take place under the constant supervision of 2 competent employee of the firm. Where the Occupational
Health and Safety Act {Act 85 of 1093) and/or the Regulations promulgated there under, require the
designation of a supervisor to oversee work relating to the abovementioned instruction, the firm shall
forthwith in writing advise the Director ; Electricity Services of such appointment prior to the com\mencement
of work relating to the abovementioned instruction. '

in the event of the aforementioned nominee being for any reason whatsoever unable to fulfil thel
aforementioned duties, the firm shall immediately appoint in writing a competent person or persons, as the

case may be, in substitution thereof and shall, in writing, advise the Director Electricity of such appointment.
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RES B(2)i
FOR AND ON BEHALF OF: (Name of Firm)
SIGNATURE: oo ceeerereesresssssseessaros vor e NAME: MR

POSITION:

4 MF .o .. in My capacity 2s MEMBER of,

accept the nomination as the person respansible in terms of Section 16 of the Occupational Health and
Safety Act (Act 85 of 1993) for ensuring that the provisions of that Act and the Regulations promulgated
there under are complied with in respect of all work undertaken by the firm on the Electricity Department site

relating to the abovementioned instruction.

L MIE coaseaeresre v sessesesmesrane i MY CAPACHY 8S.cn v sisniaens accept the nomination as the General
Supervisor in terms of Section 8(2)(i) of the Occupational Health and Safety Act (Act 85 of 1983) and the
Construction Regulation 6(1) or 6(2) {delete Regulation not applicable to respective appointment made

here}.
FOR AND ON BEHALF OF: ...c.cccvrnrminnrssnmseccnenens{N@ame of Firm)
SIGNATURE. (oo revvrriimsnermesensns NAMED i

POSITION: ..ot e
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Part C4: Site Information
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Figure B: Land requirsments for mxg_:m and future Utility Services (detail view)
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