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TENDER ADVERTISED ' : a0 June: 2017

CLARIFICATION MEETING © om0 ot
(Not computsory but strongly recommended)

VENUE FOR GLARIF%CAT%ON MEETING ! Offices of the City of Ca;ﬁe Town: Boardroom 1,

17% Eioor, Cvio Centre, Hertzog Boulevard, Cape
Town ‘ v '
CLOSING DATE : . o1 August2017
CLOSING TIME . 10n00
CLOSING VENUE | . TenderBox 1378l mé ;fendar & Quotation Box

Office, 2™ Floof {Concours® {evel), Civic Centre,
42 Herizog goulevard, Cape Town

TENDER BOX » » ' The Tender Document (which Includes the Form
of Offer and Acceptance) completed in all
respects, plus - any additional supporting
documents required, must be submited i a

sealed envelops with lhe name and address of the
tenderer, the tender No. and Ulle, the tender box
No. and the closing dale indicaled on the
envelope. The sealed envelope must be inserted
into the appropriale official tender box before
closing time.

{f the tender offer is loo large to fit nto tha
abovemen\lonad tox or the hox 1S full, please
enquire at the public counter {Tender Distdbution
Offie) for allemative jnstructions. The onus
remains with the lenderer to ensure {hat the tender
1s placed in either the original  box of as
alternatively instructed.
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CITY OF CAPE TOWN ,
. TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING  ~ S
CONTRACT NO. 3850/2016/17 '

. PROVISION OF PROFESSIONAL SERVICES: PLANNING, GONCEPT DESIGN, PRELIMINARY DESIGN,
DETAIL DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE
PUBLIC TRANSPORT INFRASTRUCTURE PROGRAMME:

T1.1 Tender Notice and Invitation to Tender

The CITY OF GAPE TOWN, Dlréctor, Transport and Urban Devetopmeht Authority, inQités tenders for Tender No.
385C12016/17: PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN,
PRELIMINARY DESIGN, DETAIL DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION
SUPERVISION FOR A CITY WIDE PUBLIC TRANSPORT INFRASTRUCTURE PROGRAMME:

Tenderers must be registered on Supplier Databases as described in the.

Tenderers who are not registered on these Supplier Databases are not precluded from submitting tenders, but must
however bo registared upon being requested to do so in writing and within the perlod contained in such a request.

Preferences are offered to tenderers who tender in accordance with the Preferentlal Procurement Regulations,
2017.

The physical address for coliection of tender documents is:
Tender Distribution Office, 2" Floor (Concourse Level), Clvic Centre, 12 Hertzog Boulevard, Cape Town.
Documents may be collected during working hours between 08:30 —15:00 from 30 June 2017,

A non-refundabla tender fee of R100.00 payable by crossed cheque made out in favour of the City of Cape Town
is required on collectlon of the tender documents.

Queries r=lating fo the [ssues of these documents may be addressed Tel No.
or e-mail

A non-compulsory but strongly recommended clarification meeting with representatives of the Employer will be held
on Monday, 17 July 2017 at 10h00 at the offices of the City of Cape Town, 17th Floor, Boardroom E1, Civic Centre,
Hertzog Boulevard, Cape Town.

The closing time for receipt of tenders is 10hG0 on 01 August 2617.

Telegraphic, telephonic, telex, facsimile and late tenders will not be aceepted.

Tenders may only be submitted on the tender documentation that has been issued. Printed Activity Schedules, In
the same format (that Is, layout, scheduled items and quantities) as those issued electronically by the Employer

upon request, may be submitted as stated in the Tender Data.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender Data.

Tender T1.1
Part T1: Tendering procedures Tender Notice and Invitation to Tender
Reference No. 385C/2016/17



CITY OF CAPE TOWN | . o B R LY R I TR - AR S I
. TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING: -
CONTRACT NO. 385C/2016/17 o ’ . B L I PR TP I

PROVISION OF PROFESSIONAL SERVIGES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN,
DETAIL DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE
PUBLIC TRANSPORT INFRASTRUCTURE PROGRAMME:

T1.2 Tender Data

The conditions of tender are the Standard Conditions of Tender as contained in Annex F of Board Notice 136 of
2015 in Government Gazette No, 38960 of 10 July 2015, Construction Industry Development Board (CiD8)
Standard for Uniformity in Conslruction Procurement. (see www.cidb.org.za) which are reproduced without
amendment or alleration for the convenience of tenderers as an Annex to this Tender Dala.

The Standard Congitions of Tender make several references to the Tender Data for details that apply specifically
to this tender. The Tender Data shall have precedence In the Interpretation of any ambiguity or inconsistency
between it and the standard conditions of tender. Each item of data given below is cross-referenced to the clause
in the Standard Conditions of Tender to which it mainly applies.

The following varlations, amendments and additions to the Standard Conditions of Tender as set out in the
Tender Data below shall apply to this tender:

Clause Tender Data
number

F.1 General

F.1.1 Actions
F.1.11 Add the folfowing:
The Employer is the City of Cape Town, represented by the Director: Transport Planning.

F.1.1.2 Add the following clauses after the first paragraph;
The parties agree that this fender and its acceptance shall also be subject to he terms and
conditions contained in the Employer's Supply Chain Management Policy ('SCM Pollcy').

Abuse of the supply chain management system is not permitted and may result in actions as set out
in the SCM Policy.

F.1.2 Tender Documents
Add the folfowing: )
The following documents form part of this tender:

VOLUME 1: The Standard Professional Services Contract (July 2009) {Edition 3 of CIDB
document 1015) as published by the Construction Industry Development Board,
Tenderers must oblain coples at their own cost from the Construction Industry
Development Board Pretoria, Tel. (012) 343 7136 or (012) 481 9030, Fax: (012) 343

© 7158, e-mail: cidb@cidb.org.za.

VOLUME 2: The relevant sections as described in the Scope of Services of the Guidefine for
Services and Processes for Estimating Fees for Persons Registered in terms of
the Englneering Profession Act, 2000 (Act No. 46 of 2000), Board Notice 138 of
2015 as gazetted in Government Gazette No. 39480, 4 December 2015,

And

VOLUME 3: The Framework for the Professional Fees Guideline in respect of services
provided by person(s) registered in terms of the Architectural Profession Act,
2000 { Act No. 44 of 2000 ), Board Notice 121 of 2015 as gazetted In Government
Gazetle No 38863, 12 June 2016.

VOLUME 4: The Amended Landscape Architectural Work Stages — January 2011, published
by the South African Council for the Landscape Architectural Profession (available on
their website www.saclap.co.za).
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VOLUME 5: The City of Cape Town's Example CIDB document for Givil Contracts: (SCM §a9yf.i1" =t
O latest yversion, obiainable on fequest from the Employer,

VOLUME 6: The Tender o

Part T1: Tendering Procedures SRR T B - : e
T1.1 Tender notice and invitation to tender R ’ v
T1.2 Tender data

. ’ Part T2: Returnabie Documents
T2.1 List of returnable documents
T2.2 Returnable schedules
The Contract

Part C1: Agreements and contract data
C1.1 Form of offer and acceptance

C1.2 Contract dala

€1.3 Occupational Health and Safety Agreement
Part C2: Pricing data

C2.1 Pricing Assumptions

C2.2 Activity Schedule

Part C3: Scope of work

C3.1 Scope of Work

C3.2 Annexes

Part C4: Site information

C4.1 Site information

This document must be returned to the Employer, completed in all respects, together with
any additional supporling documentation required, in terms of submitting a tender offer.

VOLUME 7: Drawings
F.1.3 Interpretation
F1.3.2 Delete the clause and replace with the following:

These conditions of tender, the tender data and tender schedules which are required for tender
evaluation purposes, shall form part of any contract arising from the invitation to tender,

F1.4 Communication and employer's agent
Delate the first senfence of the clause and replace with the following:
Verbal or any other form of communication, from the Employer, its employees, agents or advisors
during site visits/clarification meslings or at any other time prior to the award of the Contract, will
nol be regarded as binding on the Employer, unless communicated by the Employer in writing to
suppliers by its Director: Supply Chain Management or his nominee,

(The Employer's agent is:

Name: Senior Professional Officer: Public Transport Infrastructure Planning and
Design) ~ Directorate: Integraled Transpart.

Address: Gty of Cape Town
Civic Centre

12 Hertzog Boulevard
Cana Truun 8ON1

i
E-mail: |
F.1.5 Cancellation and Re-Invitation of Tenders
Delete the fulstop at the end of F.1.5.1 ¢) and replace with, or

Add the following after F.1.5,1 c):
d) there Is a material irregularity in the tender process,

F.1.6.2 Competitive negotiation procedure
Add the folfowing to F.1.6.2.1:
A competitive negotiation procedure will not be followed,

F.1.6.3 Proposal procedure using the two-stage system

4
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F.184 Objegtions, complainis, qr:PrEes and dlsputeslAppeals in terms of Section 62 of the Systems '
Act! Access to court e
F.1.6.4.1 Disputes, objections, cc»mpi«inis and queries :
In terms of Regulations 49 and 50 of the Local Government: Municipal Finance Management Acl
56 of 2003 — Munlcipal Supply Chain Management Regulations (Board Notice 868 of 2005): .
a) Persons aggrieved by decisions or actions taken by the City of Cape Town in lhe:
Implementation of its supply chaln management system, may lodge within 14 days of the
decision or actlon, a wrilten objection or complaint or query or dispute agalinst the decision
or action.
F.1.6.4.2 Appeals
a} Interms of Section 62 of the Local Government: Municipal Systems Act, 32 of 2000 a person
whose rights are affected by a decision taken by the Cily, may appeal against that decision "
by giving written notice of the appeal and reasons to the City Manager within 21 days of the
date of the notificalion of the decision.
b} An appeal must contain the following:
: 1} Must be in writing
1) K must set out the reasons for the appeal
iif) Itmust state in which way the Appellant’s rights were affected by the decision;
v) it must state the remedy sought; and
v} 1t must be accompanied with a copy of the notification advising the person of the
decision
F.1.64.3 Right to approach the courts and rights in terins of Promotion of Administrative Justice Act,
3 of 2000 and Promotion of Access to Information Act, 2 of 2000
The sub- clauses above do not influence any affected person’s rights to approach the High Court
at any time or its rights in terms of the Promotion of Administrative Juslice Act and Promotion of
Access lo Information Act.
F.1.6.4.4 Ali requests referring to sub clauses F.1.6.4.1 and F,1.6.4.2 must be submitted In writing to:
The City Manager - C/o the Manager: Statutory Compliance Unit, Legal Services Department,
Corporate Services and Compliance Directorate
Via hand delivery at: 20" Floor, Tower Biock, 12 Herlzog Boulevard, Cape Town 8001
Via post at: Private Bag X918, Cape Town, 8000
Via fax at: 021 400 5963 or 021 400 5830
Via emall at: MSA. Appeals@capetown.gov.za
F.1.8.4.5 All requests referring to clause F.1.6.4.2 3 regarding access to information or reasons must be
submitted in writing to:
The City Manager - C/o the Manager: Statutory Compliance Unlt, Legal Services Depariment,
Corporale Services and Compliance Directorate
Via hand delivery at: 20th Floor, Tower Block, 12 Hertzog Boulevard, Cape Town 8001
Via post at: Private Bag X818, Cape Town, 8000
Via fax at: 086 202 9982 or 021 400 5830
Via emall at: Access2info. Act@capetown.gov.za
F.1.7 City of Cape Town Supplier Database Reglstration
Tenderers are required lo be registered on the CCT Suppller Database as a service provider,
Tenderers must register as such upon being requested to do so In wiiting and within the perlod
contained in such a request, falling which no orders can be raised or payments processed from the
resulting contract, In the case of Joint Venture partnarships this requirement will apply individually to
each party of the Joint Venture.
Tenderers who wish to register on the City of Cape Town's Supplier Database may collect registration
forms from the Supplier Management Unit focated within the Supplier Management / Registration
Office, 2™ Floor (Concourse Level), Civic Cenfre, 12 Hertzog Boulevard, Cape Town (Tel 021
400 9242/3/4/8). Registralion forms and related information are also available on the City of Cape
Town's website www.capetown.gov.za (follow the Supply Chain Management link to Supplier
registration).
F.1.8 Nationat Treasury Weh Based Central Supplier Database {CSD) Reglstration
5
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Add the following belween F.1.6.3 and F.1.6.3.1: ]
A two-stage syslem wilf not be followed. ’ ’ R

Add the following after F.1.6.3.2,2
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- Tenderers are raquired o be registerad on the Nalional Treasury Web Based’ Centrai Suppiler
_Da\amse {CSD) as & service pravider. Tenderers must register as suich upoii'being réquested to'do
Ceee b veend. . we o+ ... Soinwiiting and within the period contained in such a request, faifing which no orders canbe raised
e o ar, payments process sed, fmm the resulting contract, In the case of Jolnt Veriture parme‘rshlpt‘ Ts T
' requiramont will appiy individually te each party of ihe Jolnt Venture ) ,
7 T RETRY SOV MTTEDE FIETI NATYENG
. Tenderers who wish. to register on the National Treasury Web Based Central Supplier Dalabase
(CSD) may do so via the web address hitps:ifsecure.csd.gov, za.

Itis each tenderer's responsibility fo keep all the information on ihe Natsonal Treasuw Web Based
Central Supplier Database (CSD) updated.

Tender T1.2
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.2 Tendever's obligations
F.2.1 Eligibiiiy
e e i .. Delele ihe heading Eligibitity and Replace with Responsiveness Cn‘teria

LY FERT IS

P F.2.441 Delete the clause and replace with the following:
C o e Teriderers. must submit a tender offer thal complies In all aspects to the conditions as delasied inthis: .o,
- document, Only those tenders that comply in all aspects with the tender condallons. specifications, = -, .
pricing Instructions and contract conditions will be declared responsive,
Add the fo!lowlng afer F.2.1,2: :
F.2.1.3 Only those tender submissions from which it can be established that a clear and unamblguous offer
has been made to Employer, by whom the offer has been made and what the offer constitutes, wilt
be declared responsive. -

F.2.14 Only those tenders that satisfy the following criteria will be declared responsive:

F.2.1.4.1 Compliance with requirements of CCT SCM Policy and procedures
Only those tenders that are compliant with the requirements below will be declared responsive:

a) Full name of enlity submitting tender to be provided;

b} Identification number or company or other registration number to be provided;

¢} Taxreference number to be provided;

d) VAT registration number (if any) to be provided;

e) A completed Certificate of Authority for Partnerships/ Joint Ventures/ Consortiums {o be
provided authorising the tender to be made and the signatory to sign the tender on the
partnership fjoint venturefconsortium’s behalf (applicable schedule to be completed),

f) A copy of the partnership / Joint venture / consortium agreement to be provided;

g) A completed Declaration of interest — State Employees to be provided and which does not
indicate any non-compliance with the legal requirements relating to state employees
(applicable schedule to be completed);

h) A completed Declaration — Conflict of Interest and Declaration of Bidder's past Supply i
Chain Management Practices to be provided and which does not indicate any conflict or :
past practises that renders the tender non-responsive (applicable schedules to be completed);

i} A completed Certificate of Independent Bid Determination {o be provided and which does
not indicate any non-compliance with the requirements of the schedule (applicable schedule
to be completed);

i) The tenderer (Including any of its directors or members}, has not been restricted in terms of
abuse of the Supply Chain Management Policy,

k} The tenderer’s tax matters with SARS are in order;

f) The tenderer is not an advisor or consuitant contracted with the Employer,;

m) The tenderer Is not a person, advisor, corporate enfity or a director of such corporate entity,
involved with the bid specification commiitee.

F.2.14.2 Key persaonnel
{n order to be declared responsive, the tenderer must have the following key personnel in its
permanent employment al the close of tender. Alternalively, a signed undertaking from a specialist
consultant/firm having the required personnel, stating that they will undertake the necessary work
on behalf of the tenderer in terms of a sub-consultant agreement, will be acceptable. Such
undertaking must be attached to the schedule titted Key Personnel, Part T2.2: Returnable
v Schedules.

Unless otherwise indicated below different individuals must be identified for each of the key
personnel listed below and on the schedule titled Key Personnel.

a) A PROJECT MANAGER / PROJECT ENGINEER or Technologist who is registered as a
Professional Engineer or Technologlst with the Engineering Councif of South Africa (ECSA),
who has a minimum of ten (10) years verifiable post qualification expertence in Civil and/or
Traffic and Transport Engineering, is famiflar with green building principles, and who wilt
be responsible as the Project Engineet/ Project Leader for all work carried out in terms of
the tender. This individual Is required to have at Jeast six (6} years of experience in project
facilitation and management in the transport sector. The Project Manager/ Project Engineer
must also have acted as the "Engineer” in terms of the General Conditions of Contract, for
minimum of (3} years, and have proven experlence on public transport projects. A list of
projects on which the Project Manager/Profect Engineer has acted as the Engineer must be
clearly ascertainable from the detailed curriculum vitae submitted.

5) ATRANSPORT ENGINEER/TECHNOLOGIST or PLANNER, who is registered with ECSA,
with a minimum of ten (10) years verifiable post qualification experience in the planning and
implementation of public transport projecls. A praven record of taxi industry liaison.
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. ). APROFEGTIONAL ARCHITECT who is registered’ as‘such with tha:Snhith African Bbunalli 114
S for. theurrhl*ectural Profession {SACAP), with a minimum of cight (8) years verifiable post
T ey g vqua!mcallon nxperience and who Is familiar with green_ building .and. sustainable 7, ..
: . development principles, and has provided architeclural input Into at ieast one publlc o
 transport facility. . Dottt
Crgiartssooo .., ... d)y APRQFES oﬂONA" LANDSCAPE ARCHITECT, registered as such wllh the South Afrlcan, . :
, . : .+ ... Coundlfor the Landucape Architectural Professlon (SACLAP) with a minimum of eight (8) .= .73«
. years verifiable postqualiﬂmllon experience and who has provided landscape architectural . » - ...
input into at least one {ransport project or public transport facﬂliy, and is famitiar with green
bullding principles, C
-0} A PROFESSIONAL STRUCTURAL ENGINEER / TECi—iNOLOGIST who Is reglstered as R
. such with ECSA (Engmeering Council South Africa), with a minimum of ten (10} years post
qualification experience; proven experience on at least one public transport facility will be
an advantage.
fy A PROFESSIONAL TRAFFIC ENGINEER / TECHNOLOGIST who Is reglstered as such - .-
. with ECSA (Engineering Council of South Africa), with a minimum of ten (10) years verlfiable
post quallflcaliomexper[ence in the Traffic System needs of public transport projects. Should
have experience in Sidrafintersection analysis, Including signal phasing, traffic impact
assessmenl/studies and road safety audits according to national standards.
g) Aregistered ELECTRICAL ENGINEER / TECHNOLOGIST, who Is registered as such w}th
ECSA (Engineering Council of South Aftica), with a minimum of five (5) years verifiable post
qualification design experlence In Improving lighting conditions in areas with high volumes
of pedestrian movement; experience [n solar photovoltalcs, providing lighting in townships,
or for Public Transport Interchanges / Public Transport Facilties must be clearly
demonstrated in the curriculum vitae provided,
hy Avregistered MECHANICAL ENGINEER / TECHNOLOGIST, who is reglslerad as such with
ECSA {Engineering Council of South Africa), with a minlmum of five (G) years verifiable post
qualification design experience in, or for Public Transport Interchanges / Public Transport .
Facllitles, must be clearly demonstrated In the curriculum vitae prov[ded ' ‘
iy A SENIOR GEOMETRIC ENGINEER / TECHNOLOGIST, who is registered with ECSA
(Engineering Councll of South Africa), with a minimum of elght (8) years verifiable -
‘experlence in geometric design; design and rehabllitation of roadways, will be an advantage.
I} A QUANTITY SURVEYOR, who Is registered as such with SACQSP (South
Afrlcan Council for the Quantity Surveying Profession), with a minimum of five (5) years
verifiable post qualification experience in the design and construction of civil engineering
and/or building projects.
k) An URBAN DESIGNER, who is registered as a professional member of UDISA (Urban
Design Institute of South Afnca) with a minimum of five (5) years verifiable post graduate
experlence. A track record in transport related deslgn Is compulsory, as would knowledge
of green bullding principles. The Urban Designer will undertake the identification of any. .
specialist investigations and develop a speclal framework to ensure the creatlon of a vibrant,
Integrated urban environment where the boarder urban needs of public transport users and
~ more specifically pedestrians are fo take precedence. The spatial framework shall inform
the conceptual layout and detall design of the facility.
) A SENIOR TOWN PLANNER who is professionally registered wilh SACPLAN (South
African Council for Planners) In the Professional Planner category, with a minimum of six
(6) years relevant experience In multiple facets of the Planning Profession and with very
strong land use planning expertise and with some involvement in public transport planning
projects, and a knowledge of green building principles, must be clearly indicated.
m) ALAND SURVEYOR who is professionally registered with SAGC (South African Geomatics
Council), with a minlmum of five (5) years veriflable experlence, In the construction of major
civil englneering (roads) and/or bullding projects.
n) An ENVIRONMENTAL ASSESSMENT PRACTITIONER (EAP) — who is professionally
registered as an EAP with EAPASA (Environmental Assessment Practltioners Association
of South Africa) with a minlmum of five (5) years direct experlence in environmental
assessments for transport related projects with a focus on green building principles,
including environmental impact and sustainabllity,
o) A PUBLIC PARTICIPATION SPECIALIST with a minimum of 5 (five) years' experience in
managing and delivering public participation processes, or who has managed at least 3
(three) distinct public participation processes of major infrastructure initiatives. The Public
Particlpation Specialist(s) must be fluent in English and Xhosa; multiple Specialisis may be
used to handle the different language requirements,
p} An ECONOMIC AND SOCIAL DEVELOPMENT SPECIALIST with the following deslred
profile: Good understanding of economic devetopment context, the application of transit
orlented development principles to a precinct process facilitation. Strategy and policy
development experlence (minimum of 5 years). Project management skills and multl-year
business planning experience.
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R ). An OCCUPATIONAL HEALTH AND SAFETY OFFICER who is professionaliyfégfstered -
- . ~with SAIOSH {South Afrioan istitute of Occupational Health and Safety) with'a minimuny of
. five (8) years verifiable experience applicable in the civil engineering constrilction ﬁn6u5§r§k£

L oot} A HERITAGE PROFESSIONAL who Is professionally registered with APHP‘(AS'S‘o’cjét‘igrjf(')_f N
. . . . . Professional Heritage Practioners), with a minimum of five (5) years verifiable eXpefience i~ -
Architecture or Archaeology or Planning and Urban Design, S M

Where required, the professional registration numbers of the key petsonnel must be indicated on -
Schedule 11 titied Key Personnei, Part T2.2: Returnable Schedules. The- curriculum vitae ofall” -+t 7
key personnel {Including sub-consultants), must be submitted with the tender submission,
appended to this Schedule 11, Please provide proof (Hard coples) e T e

Should it become necessary to replace any of the key personnel listed above during the course of- h
this contract, they may only be replaced by registered Individuals with similar or better qualifications -
and experience, who satisfy the minimum requirements and then only with the approval of the -
Employer, - :

F£.2.1.43 Support resources o
in order to be considered for an appolntment in terms of this tender, the tenderer must provide the
support resources below. The Project Leader and Project Engineer must have access to, and
famiflarity with, competent software packages. Details of the software package that will be used must -
be indicated on Schedule 12, Part 72.2: Returnable Schedules. ‘

Role 1 Competencies - Minimum Requirements
C 6 years verifiable experlence
CAD operator/ draughtsperson AutoCAD skilis as an AutoCAD operator/
] draughlsperson
. 2 years veriflable technicalf
Admlnistrative support Minute taking and report production administrative experience
Resotirce ‘ Details ’ Requiremenis
. : ':nrg g}fsic o Suile Packages to be avaliable for |-
Software Requirements: use by Service Provider's
+  Micro Simulation Modelling :
personnel .
s Sidra :
o Aslisted in the appendices C4.2: \
Documents {o be available in
Reference Documents: List of relevant reference ;
) documents (pg. 140) local office of Service F'rpvidar

F.2.1.4.4  Professional indemnity insurance ‘ o
In order to be declared responsive, the tenderer must have the tenderer must hold valid Professional
indemnily (PI) insurance providing cover In an amount of not less than R 20 000 000 (per area) in
L respect of each and every claim during the period of insurance. Proof of insurance or confirmation
' from a reputable Insurance Broker that the Tenderer is eligible for the prescribed professional
indemnity insurance cover should he/she be awarded the contract, must he submitted with the tender,
appended to the Schedule 13 fitled Professional Indemnity Insurance. .

Where the entity tendering s a joint venture then the value of the Pl insurance cover reguired may be
shared between the Joint venture partners in proportion to the percentage contribution of each party
{o the joint venture. '

F.2.1.4.6 Track record of tenderer
Tenderers must list, on Schedute 10, Part 72.2, Relurnable Schedules of all Public Transport
Infrastructure projects, that have been successfully completed in the past 8 years.

Where the entity tendering is a joint venture, the comblned track record of parties lo the joint venture
will be considered.

F.2.14.7 Pre-qualification criteria for preferential procurement: N/A

Only those tenderers who mest the following pre-qualification criteria will be declared responsive:
9

Tender T1.2
Part T1: Tendering procedures Tender Data
Reference No. 385C/2016/17



F.27

F.2.8

F.2.12
F.2.12.1

Tender

SR S R IRUTE & Sy TR §-

Ay A fenderﬂl Ilavmg a shpulated minimum B-BBEE status leve! of contributor of level ko
b) anEME or QSE; ‘ o
¢)  a tenderer subcontracting a minimum of 30% to: ‘

i, an EME or QSE which Is at least 51% owned by black people;

il. - an EME or QSE which is‘ at least 51% owned by black peop'le who are youth;
iil. anEME or QSE which is al least 51% owned by black people who are women; - -
iv.  anEME or QSE which Is al least 51% owned by black people with disabahlles,

v.  an EME or QSE which Is at least 51% owned by black people living in rural or undeveloped
areas or townships;

vi.  aco-operative which Is at least 51% owned by black people;
vil.  an EME or QSE which is at least 51% owned by black people who are mifilary veterans;
viii.  an EME or QSE,

Tenderers must fully complete the schedule titted Schedule of Pre-Qualification Criteria Sub-
Contractors in order for this requirement to be evaluated

Clarification meeting

Add the following after the second sentence;

The arrangements for the slte visit/clarification mesting are as stated on the General Tender
Information page and In the Responsiveness Criteria (if applicable).

Tenderers should be represented at the site visit/clarification meeting by a person who Is suitably
qualified and experienced to comprehend the implications of the work involved.,

Seek Clarification
Add the following after the first sentence:
The tenderer warrants that it has:

a) Inspected the Specifications and read and fully understood the Conditions of Contract.

b) read and fully understood the whole text of the Specifications and Price Schedule and
thoroughly acquainted Itself with the nature of the goods proposed and generally of all
matters which may influence the Contract. '

¢} vislted the site(s) where delivery of the proposed works will take place, carefully examined
axisting conditions, the means of access to the site(s), the condilions under which the
delivery Is to be made, and acqualnted Itself with any limitations or restrictions that may be
imposed by the Municipal or other Authorities In regard to access and transport of materials,
plant and equipment to and from the site(s} and made the necessary provisions for any
additional costs involved thereby.

d) requested the Employer to darify the requirements contained in the Specifications and Price
Schedule, the exact meaning or interpretation of which Is not clearly intelligible to the
tenderer.

e} received any notices to the tender documents which have been issued in accordance with
the Employer's SCM Pollcy.

The Employer will therefore not be liable for the payment of any extra costs resulting from any claim
submitted by the tenderer arising from any alleged ambiguity or uncertainty contained in the tender
document.

Alternative tender offers

Add the following to F.2,12.1 at the end of the first sentence:

If a tenderer wishes to submit an alternative tender offer, he shall do so as a separate offer on a
separate set of tender documents. The alternative tender offer shall be submitted in a separate
sealed envelope on a separate Form of Offer, both clearly marked “Alternative Tender” In order to
distinguish it from the main tender offer.

While It Is not necessary to duplicate all parts of the main tender offer, the allernative tender offer
shall be supported by the following documents as applicable:
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.F.212.3

F.2.13

F.2.13.1

F.2.13.3

F.2.13.5

F.2.13.6

F.2.13.10

F.2.13.11

Tender

~a} ke schedulz that comparez ihe alternative(s) offered with the requirements of the issued _

, tender documents . -
b) preliminary designs, calculations, drawings and all other pertinent technical information and
characteristics must be subniilled with the alternative tender offer, in order to enable lhe

Employer o evaiuste the efficacy of the aliernatives proposed : e e

. ¢} revised Bills of Quantiies, cr parts thereof, highlighting the changes made, together with a,
: revised Summary, the total of which has beer carried to the Form of Offer
d) details of any proposed amendments to the Pricing Assumptions

Add the following to F.2.12.1 at the end of the first sentence: : '

An alternative of the highest ranked acceptable main tender offer that is priced higher than the main
tender offer may be recommended for award, provided thal the ranking of the allernative [ender -
offer is higher than the ranking of the next ranked acceptable main tender offer. '

The Employer’s costs in conflrming the acceptability of the ai(ernative offer will be, inter alla, taken
into account in considering the alternative offer,

The Employer will not be bound to consider alternative tenders and shall have sole discretion in
this regard.

In the event that the altsrnative is accepted, the Contractor shall accept full responsibility that the . .

alternalive offer complies in all respects with the Employer’s standards and requirements,

Submifting a tender offer

Add the following to F.2,13.1 at the end of the first sentence;

Where the tendering entily is a joint venture it is recommended that the standard CIDB Joint Venture
Agreement be used,

Add the following {o F.2.13.3 at the end of the first sentence:
Parts of each tender offer communicated on paper shall be submitted as an original, plus 0 {(nought)
copies.

Add the following to F.2.13.5 at the end of the first sentence:
The tender submission details are all described on the General Tender Information page. .

Add the following to F.2.13.6:
A two-envelope procedure will not be followed,

Add the following sub-clause after F.2,13.9:
By signing the offer part of C1.1 Form of Offer and Acceptance the tenderer declares that all
information provided in the tender submisslon is true and correct.

The Employer shall not formally issue tender documents in electronic format and shall only issue
tender documents in hardcopy. An electronic version of (he Issued tender documents may be made
available to the tenderer, upon written request In terms of this clause, subject to the following:

a) Electronic copies of the issued tender documents, or parts thereof, will only be provided to
fenderers who have been issued with the tender documents as contemplated in F.1.2 in
hardcopy.

b) The electronic version shall not he regarded as a substitute for the issued tender documents,

¢) The Employer shall not accept tenders submitted in electronic format. Only those tenders that
have been completed on the issued hard copy tender document shall be considered, provided
that printed Bills of Quantities, in the same format (that Is, layout, billed items and quantities)
as those issued electronically by the Employer, may be submitted with the tender as stated in
F.2.13.2.

d) Where Addenda have been issued which amend the Bills of Quanlities, then the printed Bills
of Quantities shall take these into account. The pages of the Issued Bills of Quantities should
not be removed from the tender document.

e} The Employer accepls no responsibli[ty or liabllity arising from any rellance on or use of the
electronic version provided in terms of this clause. Tenderers are alerted to the fact that
electronic versions of the tender documents may not reflect any notices or addenda that
amend the tender document.

f) Any non-compliance with these provisions, inciuding effecting any unauthorised alterations to
the tender documents as contemplated in F,2,11, shall render the tender non-responsive. The
Employer reserves the right to take any action against such tenderer allowed in law including,
in circumstances where the tender had already been awarded, the right to cancel the contract.
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deernad to have read, undersioed and accepled all of the above conditions.

g) Inrequesting the alectronic varsion.of the tender documents or parts thareof,.l‘h(_e_l.e}h'dérét‘is A

Reference No. 385C/2016/17

NN NI

F.2.15 Closing time o
Add the following fo F.2.15.1 after the first senlence; - Frte
CF.245.4 . The closing ime for submission of tender offers is as stated.in the Tender Notice and Invitation'to: -~ -
Tender. o e
.2.16 Tender offer validity
Add the following to F.2.16.1 after the first sentence:
F.2,16.1 The tender offer validity period is 12 weeks (84 days).
Delete the clause and replace with the following:
£.2.16.2  Tender offers shall be deemed to remain valid until formal acceptance by the Employer of an offer

at any lime after the expiry date of the otiginal tender offer validity period, unless the Employer Is -

notified In wrlting of anything to the conlrary, including any further conditions, by the tenderer.

Any further conditions introduced by the tenderer will be considered at the sole discretion of the

Employer. K

F.217 Clarification of tender offer after submission
Add the following to F.2.17 at the end of the third sentence:
A tender will be rejected as non-responsive If lhe tenderer fails to provide any clarification or
supporting documents requested by the Employer within the time for submission stated In the
Employer’s written request for such clarification or documents, o
F.2.18 Provide other material
Delete the following word In F.2,18.1;
F.2.18.1 notarized
Ade the folfowing to F.2.18.1 at the end of the first paragraph: : o
F.2.18.1 Provide, on writtan request by the Employer, where the transaction value (tendered amount) inclusive
of VAT exceeds R 10 million:
a)  audited annual financial statement for the past 3 years, or for the period since establishment if
 established during the past 3 years, f required by law to prepare annual financlal statements
for auditing;

b)  a certificate signed by the tenderer cerlifying that the tenderer has no undisputed commitments
for municipal services towards a municipality or other service provider in respect of which
payment is overdue for more than 30 days;

¢)  particulars of any contracts awarded to the tenderer by an organ of state during the past five
years, including particulars of any material non-compliance or dispute concerning the execution
of such contract,

d)  astatement indicating whether any portion of the goods or services are expected to be sourced
from outslde the Republic, and, if so, what portion and whether any portion of payment from
the municlpality or municipal entity is expected to be transferred out of the Republic.

Each party to a Consortium/Joint Venture shall submit separate certificates/statements in the above

regard,

Add the following after F.2.18.2:

F.2.18.3 Tenderers shall fully cooperate with the Employer’s external service provider appointed to perform a
due diligence review and risk assessment upon recelpt of such written instruction from the Employer.
Failure to fully cooperate could result in a tender being declared as non-responsive.

F.2.18.4 Compliance with Occupational Heaith and Safety Act, 85 of 1993

Tenderers are to nole the requirements of the Occupational Health and Safety Act, 85 of 1993 and

the Construction Regulations, 2014 Issued in terms of Section 43 of the Act. The Tenderer shall be

deemed to have read and fully understood the requirements of the above Act and Regulations and

{o have allowed for all costs in compliance therewith.

[n this regard the Tenderer shall submit with his tender or upon request, appended to the schedule

fitled Health and Safety Plan in T2.2: Returnable Schedules, a draft Health and Safety Plan In

respect of the Works [n sufficient detaif to demonstrate the necessary competencles and resources
to perform the construction work alt in accordance with the Act, Regulations and Health and Safety

Specification in Part C3.5 Management in the Scope of Work.
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£.2.23

F.2.23.2

Cartificates -
Add the following alter the firsi senlence:
The tenderer is requiied to submit the following:

Evidence of tax compliance o ‘
Tenderers.shall be registered with the Soulh African Revenue Service (SARS)and then‘ lax affairs
must be [n order and they must be tax compliant. In this regard, it is the responsibility of the Tenderer

to submit evidence In the form of a valld Tax Clearance Certificate issued by SARS (o the Employer
at the. Supplier Management-Unit located within the Supplier Management / Registration Offlce, 2n¢
Floor {Concourse Lavel), Civic Cenlre, 12 Hertzog Boulevard, Cape Town (Tel 021 400 8242/3/4/5),
or included with this tender. The tenderer must also provide its Tax Compliance Status’ PIN nitmber
on the Compulsory Enterprise Questionnaire

Each party o a ConsortiumiJoint Venture shall submit a separale Tax Cleéran'ce‘Cerliﬁoate.

Tenderers are to note that the Employer will not award a contract to a Tenderer whose tax mai{ers
are not in order,

Broad-Based Black Economic Empowerment Status Level Documentation

In order to qualify for preference polnts, it is the responsibility of the tenderer to submit documentary
proaf, either as certificates, sworn affidavits or any other requirement prescribed in terms of the B-
BBEE Act, of its B-BBEE status levet of contribution in accordance with the applicable Codes of good
practise as issued by the Department of Trade and Industry, to the CCT at the Supplier Management
Unit located within the Supplier Management / Registration Office, 2nd Floor (Concourse Level}, Civic
Centre, 12 Hertzog Boulevard, Cape Town (Tel 021 400 9242/3/4/5) or Included with the tender
submission,

Consortiums/Joint Ventures will qualify for preference polints, provided that the entity submits the
relevant certificate/scorecard in accordance with the applicable codes of good practise. Note that, in
the case of unincorporated entities, a verified consolidated B-BBEE scorecard must be submﬂted in
the form of a certificate with the tender.

Tenderers are further referred to the content of the Preference Schedule for ihe full terms and
conditions applicable to the awarding of preference points.

The applicable code for this tender Is the Amended Codes of Good Practise (Generic Scorecard)
unless in possesslon of a valid sector certificate. ,

The tenderer shall indicate in Section 4 of the Preference Schedule the Level of Contribution in
respect of the enterprise status or structure of the tendering entity (the suppliar).

Add the follow new clause after £.2.23.2

F.2.24

Tender

Part T1: Tendering procedures

Proposed Deviations and Qualifications -

Where the tenderer cannot tender in alf respects in accordance with the provisions contained In the
tender documents, all deviations therefrom shall be clearly and separately listed in the schedule tifled
Proposed Deviations and Qualifications by Tenderer in 72,2 Returnable Schedules, or in a
tenderer's covering letter expressly referenced in this schedule.

The tenderer accept that the Employer will examine such deviations in termis of clause F.3.8.2 and
shall not be bound to accept any such deviations or qualifications.

It must be clearly stated by the tenderer whether the sum tendered In the Tender Offer fncludes for
all such devlations or qualifications listed or referred to in the schedule titled Proposed Deviations
and Qualifications by Tenderer or not,
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F.3 Tha Employer’s undeitakings

F.3.2 issue Addenda "
Delete the words "three days” from the first senlence and replace with:

“five working days where possible” o
Add the following fo F.3.2 at the end of the paragr: aph " ‘
Notwithstanding any requests for confirmation of receipt of Addenda lssued the lenderei shall be
deemed to have received such addenda if the employer can show proof of transmission thereof (or '
a notice in respect thereof) via electronic mail, facsimile or registered post... . .
.34 Opening of tender submissions '
Add the following to F.3.4.2 at the end of the paragraph: ‘
The locatton for opening of the tender offers [s the Tender Submission Off ce at the address as
staled on the General Tender Informalion page.
F.3.8 Test for responsiveness
F.3.82 Delele par F.3.8.2 (6}
Replace the final sentence of F.3.8.2 with the following: :
Reject a non-responsive tender offer, and not allow it to he subsequently imade responsive by
correction or withdrawal of the maleriai deviation. ,
Add the folfowing after clause F.3.8.2

F.3.8.3 The Employer reserves the right to accept a tender offer which does not, in the Employer's opinion,
materially and/or substantially deviate from the terms, conditions, and specnf ications of the tender
documents.,

F3.9 Arithimetical errors, omissions and discrepancies
Add the following after clause F.3.9.2

F.3.9.3 In the event of tendered rates or lump sums being declared by the Employer to be unacceptable to it .
because they are not priced, either excessively low or high, or not in proper balance with other rates
or lump sums, the Tenderer may be required to produce evidence and advance arguments In suppot
of the tendered rates or lump sums objected lo, If, after submission of such evidence and any further
evidence requested, the Employer Is still not satisfied with the tendered rates or lump sums objected
to, it may request the tenderer to amend these rates and lump sums along the lines Indicated by it.
The Tenderer will then have the option fo alter and/or amend the raies and lump sums objected to
and such other related amounts as are agreed on by the Employer, but this shall be done without
altering the tender offer in accordance with this clause,

Should the Tenderer fail to amend his tender in a manner acceptable to and within the ime stated by
the Employer, the Employer may declare the tender as non-responsive.

F.3.10 Clarification of a tender offer
Delele the clause and raplace with the folfowing:

F3.10 The Employer may, afler the closing date, request additional information or clanﬂcatlon from tenderer,
in writing on any matter affecting the evalua!ion of the tender offer or that could give rise to ambiguity
in a contract arising from the tender offer. :

F.3.11 Evaluation of tender offers
Add the following paragraph below the heading:

The preference point system applicable to this tender is the 90/10 preference point system.

F.3.11.3(3)  Add the folfowing after par F.3,11.3(3):

in addition, the following deemed B-BBEE Status Level of Contributor can be altained and such
tenderers must be awarded the appropriate number of points:
14
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tn respect of Exempted Micro Enterprises (EMEs): T P eapiendn s vedni o

.. . . ... .|Black Ownership of EME Deemed E-BBEE Status Level of Contributor
fess than 51% . 4 ;o
at least 51% but less than 100% 2 '
100% 1

ot, In respect of Qdalifying Small Enterprises (QSEs):

Biack Ownership of QSE Deemed B-BBEE Statl;s Level of Contributor

at least 51% but less than 100% 2
100% 1

F.3.11.3(4)  Delete the heading and replace with the following: NIA :
) The 80/20 preference point system for acquisition of services, works or goods up to Rand
value of R50 million ' .

F.3.11.3(d)a)l) Delste the first sentence of par F.3.11.3(4)(a)(i) and replace with the following:

{4) (a)(i) The following formuta must be used to calculate the points for price in respect of tenders
(including price tender) with a rand value equal to, or above R 30'000 and up to Rand value of
R50°000°000 (al{ appiicable taxes included):

Delete the text under the formula and replace with the following:
Where

Ps = Points scored for price of tender or offer under consideration;
Pt = Price of tender or offer under consideration; and
Pmin = Price of lowest acceplable tender or offer.

F.3.11.3(4)(a) Amend the number of polnts for status level 3 as follows:

B-BBEE status level of contributor. - Numberof points. . . . .
3 14 ‘

£.3.11.3(8) Delste the heading and replace with the following: '
The 80/10 preference point system for acquisition of setvices, works or goods with a Rand
value above R50 miflion

F.3.11.3(5)(a)(i) Delete the first sentence of par F.3.11.3(5)(a)(i) and replace with the following:

(5) {a)(!) The following formula must be used to calcufate the points for price in respect of tenders
{including price tender) with a rand value above R50'000'000 (all appiicable taxes included):

Delete the tex! under the formula and replace with the following:
Where

Ps = Points scored for price of tender or offer under consideration;
Pt = Price of tender or offer under consideration; and
Pmin = Price of lowest acceptable tender or offer.

F.3.11.3(5){a) Amend the number of points for status level 3 as follows:

B-BBEE status level of contributor - . Numberofpoints -
3 6
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F3.11.7  Delete the text in lho final row of the 1:ble and replace with the following: ~~ * s '
A Pr s the offer of the most favourable offer. AT
Pis the offer of the tender ofizr under consideration.
F.3.11.7 Scoring Financial Offers
Add the following:
The financial offer will be scored using Formuta 2 (Option 1).
F.3.11.8  Scoring Preferences
Add the folfowing:
Points will be awarded to tenderers who are eligible for preferences in terms of the Preference
Schedule (where preferences are granted In respect of B-BBEE contribution) which is included in
T2.2 Relurnable Schedules.
The terms and conditions of the Preference Schedule shall apply in all respects to the tender,
evaluation process and any subsaquent contract,
Add the following new sub-clause after £.3.11.9:
F.3.11.10  Risk Analysis
Notwithstanding compllance the requirements of the tender, the employer will perform a risk
analysis in respect of the following:
a}  reasonableness of the financial offer
b} reasonableness of unit rates and prices
The conclusions drawn from this risk analysis will be used by the Employer In determining the
acceplabiiity of the tender offer in terms of F.3.13 b). ‘
F3.13 Acceptance of tender offer
Delele F.3.13 and replace with the foflowing):
Accept the tender affer, if In the opinion of the employer, it does not present any material risk and
only if the tenderer:
Delete F.3.13 a} and replace with the following):

a) Is not under restrictions, has any principals who are under restrictions, or Is not currently a
supplier to whom notice has been served for abuse of the supply chaln management system,
preventing participation in the employer's procurement,

If an award cannot be made In terms of anything contained herein, the Employer reserves the right
to conslider {he next ranked tenderer(s). '
F.3.16 Notice to unsuccessful tenderers
Replace the heading above with:
Notice to successful and unsuccessful tenderers
F.3.16.1 Delete the clause and replace with the following:
Before accepting the tender of the successful tenderer the Employer shall notify the successful
tenderer in writing of the declsion of the Employer's Bid Adjudication Committee to award the tender
to the successful tenderer. No rights shall accrue to the successful tenderer in terms of this nolice.
F.3.17 Provide copies of the contract
Add the following after the first sentence:
The number of paper copies of the signed contract to be provided by the Employer is one.
£.3.19 Add the following after F.3.19
F.3.20 Negotiations with preferred tenderers
The Employer may negotiate lhe final terms of a contract with tenderers identified through a
competitive tendering process as preferred tenderers provided that such negotiation:

a) does not allow any preferred tenderer a second or unfair opportunity;

b} is not to the detriment of any other tenderer; and

¢) does not lead to a higher price than the tender as submitled.

if negotlations fall to result in acceptable contract terms, the City Manager (or his delegated authority}
may terminate the negotiations and cancel the tender, or Invite the next ranked tenderer for
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o . . ... hegotiations, The originat preferrad tencerer should be informied of the reascns for termination df g "
AR ... . - negatiations. If the decision s to invite the next highest ranked tenderer for negotiations, the failed L
PR earlier negotiations may rot be reopened by the CCT. : T I

“ g
Eh

Minutes of any such negotiations shall be kept for record purposes, : L i

The provisions of this clause will be egually applicable to any invitation to negotiate with any other
tenderers, . : oo S

In terms of the PPPEA Regulations, 2017, tenders must be cancelled in the event that négb’lialions_ o
fait to achieve a market related price with any of the three highest scoring tenderers,
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F1 General

Annex F
(normative)

Standdrd andi&ionﬁ of Tender

FiA1 - Actions

F.1.1.4 The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In
thelr dealings with each other, they shalf discharge their duties and obligations as set out in F.2 and F.3, timeously
and with integrity, and behave equitably, honestly and transparently, comply with all legal obligations and not
engage in anticompetilive practices.

F.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender process shall
avold conflicts of Interest and where a conflict of Interest is perceived or known, declare any such conflict of
Interest, indicating the nafure of such conflict. Tenderers shall declare any potential conflict of interest in
their tender submissions. Employess, agents and advisors of the employer shall declare any conflict of interest
io whoever is responsible for overseeing the procurement process at the start of any deliberations relating to the
procurement process or as soon as they become aware of such conflict, and abstain from any decisions where
such conflict exists or recuse themselves from the procurement process, as approprilate.

Note; 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for improper
acts in some circumstances. A conflict of Interest can create an appearance of impropriety that can
undermine confidence In the ability of that person to act properly in his or her positien even if no
improper acts result.

2) Conflicts of interest in respect of those engaged In the procurement process Include direct, indirect or
family interests in the tender or outcome of the procurement process and any personal blas, Inclination,
obligation, allegiance or loyalty which would In any way affect any decislons taken.

F.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm intention and
the capacity to procaed with the contract.

F.1.2 Tender Documents
The documents issued by the employer for the purpose of a tender offer are listed in the tender data.
F.1.3 Interpretation

F.1.3.1 The tender data and additional requirements contalned In the tender schedules that are Included in the
returnable documents are desmed to be part of these conditions of tender.

F.1.3.2 These conditions of tender, the tender data and lender schedules which are only required for tender
evaluation purposes, shall not form part of any contract arising from the invitation to tender.

F.1.3.3 For the purposes of these conditlons of tender, the following definitions apply:

a) conflict of interest means any situatlon in which:
) someone In a position of trust has competing professional or personal interests which make it
difficult to fulfll his or her duties impartially;

i} an individual or organisation is in a position to exploit a professional or official capacity in some
way for thelr personal or corporate benefif; or

ji) incompatibliity or confradictory interests exist between an employee and the organisation which
employs that employee.
b) comparative offer means the price after lhe faclors of a non-firm price and all unconditionat
discounts it can be utilised to have been taken Into consideration,
c} corrupt practice means the offering, giving, recelving or solicitng of anything of value to influence
the action of the employer or his staff or agents in the tender process;
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od) . fraudylent practice means the misrepresentation of the facts in order to influence the tender process

Lor the, award. of, a. cortract arising from a tender offer to the detriment of the employer, including -
collusive praclices intended to establish prices at arlificial levels; i -

.e) . - organkation means a.company, firm, enterprise, association or other legal entily, whether incorporated

or not, or a public body;, : o ) L N
f) . functionality means the totalily of features and characteristics of a product or servige thatbear on its ability
to satlsfy staled or implled needs. : '
Vo

F.1.4 Communication and employer’s agent

Each communication between the employer and a tenderer shall be to or front the employer's agent only and Ina-
form that can be readily read, copled and recorded. Communications shall be in the English language. The
employer shall not take any responsibility for non- receipt of communications from or by a tenderer. The
name and contact delalls of the employer's agent are stated in the tender data.

F.1.6 cCancellation and Re-invitation of Tenders

F1.5.1 An organ of state may, prior to the award of the tender, cancel a tender if-

{a) due to changed circumstances, there is no longer a need for the services, wqus of goods requested; or
(b) funds are no longer available to cover the total envisaged expendilufe; or

(c) no acceplable tenders are received.

F1.5.2 The dedision to cancel a tender must be published in the cidb website and in the government Tender
Builetin for the media in which the ariginal tender invitation was advertised,

F.1.6  Procurement procedures

F.1.6.1 General

Unless otherwise stated In the tender data, a contract will, subject to F.3.13, be concluded with the tenderer
who In terms of F.3.11 Is the highest ranked or the tenderer scoring the highest number of tender evaluation
points, as relevant, based on the tender submissions that are received at the closing time for tenders.

F.1.6.2 Competitive negotiation procedure

F.1.6.2.1 Where the lender data require that lhe competitive negotlation procedure is to be followed, tenderers
shall submit tender offers In response to the proposed contract in the first round of submissions. Notwithstanding
the requirements of F.3.4, the employer shall announce only the names of the tenderers who make a
submission. The requirements of F.3.8 relating to the material deviations or qualifications which affect the -
competitive position of tenderers shall not apply.

F.1.6.2.2 All responsive tenderers, or not less than three responsive tenderers that are highest ranked In
terms of the evaluation mathod and evaluation criteria stated in the tender data, shall be invited In each round
to enter into competitive negoliations, based on the principle of equal treatment and keeping confidential the
proposed solutions and associated information, Notwithstanding the provisions of F.2.17, the employer may request
that tenders be clarified, specified and fine-tuned in order lo improve a tenderer's competitive position provided
that such clarificatlon, specification, fine-tuning or additional Information does not alter any fundamental aspects
of the offers or Impose substantial new requirements which restrict or distort competition or have a discriminatory
effect.

F.1.6.2.3 At the conclusion of each round of negotiations, tenderers shafl be invited by the employer lo make a
fresh tender offer, based on the same evaluation criterla, with or without adjusted weightings. Tenderers shall be
advised when they are to submit their best and final offer.

£.1.6.2.4 The conlract shall be awarded in accordance with the provisions of F3.11 and
F.3.13 after tenderers have been requested to submit thelr best and final offer.

F.1.6.3 Proposal procedure using the two stage-system
F.1.6.3.1 Option 1
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. w.- . .Tenderers shall-in-the first stage. submit technicai proposals and, If required, cost*pa‘fémeters-around whizh' a
.., . contragt may.be negotiated, The. sivplgyer shall evaluale each responsive submission in terms of the method of -.r .. ™.
avalugtion stated in the tender data, and in the second stage negoliate a contract with the tenderer scoring thex. .

Co " . highest humbet o.f_eva!uallon poinis anc award the contract in terms of these condit(gn’s_,qf tender.._ e
F.1.6.3.2 Option 2

F.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall invite all
responsive tenderers to submit. tender offers In the second stage, following the issuing of procurement documents. -~ -

F.1.8.3.2.2 The employer shall evaluate tenders recelved during the second stage in terms of the method of
evaluation stated in the tender data, and award the conlract in terms of these conditions of tender.,

F.2 Tenderer’s obligations
F.2.1  Eligibility

F.2.1.1 Submit a tender offer only if the lenderer satisfies the criteria stated in the tender data and the tenderer,
or any of his principals, is not under any restriction to do business with employer.

F.2.1.2 Notify the employer of any proposed materiai change in the capabilities or formation of the tendering entity
{or both) or any other criterla which formed part of the qualifying requirements uséd by the employer as the
basis in a prior process to invite the tenderer to submit a tender offer and obtain the employer's written approval
to do so prior to the closing time for tenders.

F.2.2 Cost of tendering . N S

F2.2.4 Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer
for any costs incurred in the preparation and submission of a tender offer, including the costs of any testing
necessary to demonstrate that aspects of the offer complies with requirements.

F2,2.2 The cost of the tender documenls charged by the employer shall be limited to the actual cost incurred
by the employer for printing the documents. Employers must altempt to make avallable the tender documents on
its website so as not to Incur any costs pertaining to the printing of the tender documents.

FF.2.3 Check documents

Check the tender documents on receipt for completeness and notify the empioyer.of any discrepancy or
omission.

F.2.4 Confidentiality and copyright of documents

Treat as confidential all matters arising In connection with the tender. Use and copy the documents issued
by the employer only for the purpose of preparing and submitting a tender offer in response to the invitation.

F.2.,5 Reference documents

Obtain, as necessary for submilling & tender offer, copies of the latest versions of standards, specifications,
conditions of contract and other publications, which are not attached but which are incorporated into the tender
documents by reference.

‘ F.2.6 Acknowledge addenda

Acknowledge recelpt of addenda to the tender documents, which the employer may issue, and if necessary
apply for an extension to the closing time stated in the tender dala, In order to take the addenda info account.

F.2,7 Clarification meeting

Attend, where required, a clarification meeting at which tenderers may familiarlze themseives with aspects of the
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proposea work, services, or supply and raise Juestions. Detaile of the meeling(s) are stated in the tender data.
‘ S R P o (TR

[

F.2.8 Seek clarification v H

Sy

' : ' T e T sl e T G
Request clarification. of the fender documents, if necassary, by notifying the employer at least five working days

bofore the closing time staled in the tender data, T

F.2.9 Insurance

Be aware that the extent of insurance to be provided by the employer (If any) might not be for the full cover reqt}iréd '
in terms of the conditions of contract identified in the contract data. The tenderer Is advised to seek qualified
advice regarding insurance. . o

F.2.10 Pricing the tender offer

F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all dutles, taxes (except Value
Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies being those
applicable 14 days before the closing time stated In the tender data. S

F2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices,

F.2.40.3 Provide rates and prices that are fixed for the duration of the conlract and notsubject to adjustment
except as provided for In the conditions of contract identified in the contract data, : - :

£.2.10.4 State the rates and prices In Rand unless instructed otherwise In the tender data, The conditions of
contract identified In the contract data may provide for part payment in other currencies. :

F.2.11 Alterations to documents

Do not make any alterations or additions to the lender documents, except to comply with instructions Issued
by the employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer shall initial
all such alterations,

F.2.12 Alternative tender offers

F.2.12.1 Unless otherwise stated in the tender data, submit allernative tender offers only if a maln tender offer, strictly
in accordance with all the requirements of the tender documents, Is also submilted as well as a schedule that
compares the requirements of the tender documents with the alternative requirements that are proposed.

F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the tender data or
criteria otherwise acceptable to the employer, '

F.2.12.3 An alternative tender offer may only be considered in the avent that the main tender offer Is the winning
tender. .

F.2.13 Submitting a tender offer

F.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a jolnt venlure to
provide the whole of the works, services or supply identified in the contract data and described In the scope of
works, uniess stated otherwise in the tender data.

F.2.13.2 Return all returnable documents to the employer after completing them In thelr entirety, either
electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink.

"F.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of coples
stated in the tender data, with an English translation of any documentation in a language other than English, and
the parts communicated electronically in the same format as they were Issued by the employer.

F.2.13.4 Sign the original and all coples of the tender offer where required In terms of the tender data. The
employer will hold all authorized signatorles liable on behalf of the tenderer. Signatories for tenderers proposing
to contract as joint ventures shall state which of the signatories Is the lead partner whom the employer shall
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hold Hiable for the purpose of the iender offer.

. F.2.13.5 Seal the original and each copy of the tender oifer as separate. packdges ayking 1 the . pa kages as

- *ORIGINAL" and "COPY""Each package shall slate on the outside thé employer's'address and icfe nnﬁcatao; .

. details staied in the tender data, as well as e tenderer's name and contact address '
F.2.13.6 Where a {wo-envelope. system fs required in terms of the tender data,” piace and seal the relurnabld
documents listed in the lender data In an envelope marked —financlal proposalll and place the remaining relurnable
documents In an envelope marked —technical proposalil. Each envelope shall 'state on-the outside the employer's
address and identification detalls stated in the tender data, as well as the tenderer's name and contact address.

F.2.13.7 Seal the original lender offer and copy packages together in an outer paékage that states on the outside
only the employer's address and Identification delails as stated in the tender data. .

F.2.13.8 Accept that the empioyér will not assume any responsibility for the misplacement, or premature opening.
of the tender offer If the outer package is not sealed and marked as stated.

F.2.13.9 Accept that tender offers submitled by facsimile or e-mail will be rejected by the employer, un!esg
stated otherwise In the tender data.

F.2.14 [nformation and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested completely and in the form
required, may be regarded by the employer as non-responsive.

F.2.15 Closing time

F.2.15.1 Ensure that the employer racelives the tender offer at the address specified In the tender data not later
than the closing time stated .In the tender data. Accept that proof of posting shall not be accepted as proof of
delivery. '

F.2.15.2 Accept that, If the employer extends the closing time stated in the tender data for any reason, the
requirements of these conditions of tender apply equally to the extended deadiine.

F.2.16 Tender offer validity

F.2.16.1 Hold the tender offer(s) valld for acceptance by the employer at any time during the valldity period stated
in the tender data after the closing time stated in the tender data.

F.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for an
agreed additional period with or without any conditions attached to such extension.

F.2.16.3 Accept that a tender submission that has been submitted to the employer may oniy be withdrawn or
substituted by giving the employer's agent written notice before the closing time for tenders that a tender is fo be
withdrawn or substiluted.

F.2.16.4 Where a tender submission Is to be substituted, submit a substitute tender in accordance with
the requirements of F.2.13 with the packages clearly marked as"SUBSTITUTE"

F.2.17 Clarification of tender offer after submission

Provide clarification of a tender offer In response to a request to do so from the employer during the evaluation
of tender offers. This may Include providing a breakdown of rates or prices and correction of arithmetical errors
by the adjustment of certain rates or item prices {or both). No change In the competitive position of tenderers or
substance of the tender offer is sought, offered, or permitted,

Note:  Sub-clanse F.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer
Jollowing a competitive selection process, should the Employer elect to do so.

F.2.18 Provide other material

F.2.18.1 Provide, on request by the employer, any olher material that has a beating on the tender offer, the
lenderer's commercial position {including notarized joint venture agreements), preferencing arrangements, or
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.. samplas of malerials, considerad nacessary by the employer for the pu;pose of afull and fair risk asocs$mpnt
Should the tenderer not prowde the nyaterial, or a satisfactory reason as to why it:cannot be provided, by the tims .

o for submission stated In the employers request, the employer may regard-liie, terder offer as non- responsive. e

AT R S AR S . IR TP

2.18.2 Dlspme of, samples of materials provided for evaluation by the employel where required

F.2.19 !nspectlons, tests and analysis

. Provide access durlng working . hours. to premises for inspections, tésts and anatysls as prov:ded for in ihe
tender data. . : ,

F.2.20 Submit securities, bonds and policies

if requested, submit for the employer's acceptance before formation of the contract, all securities, bonds,
guarantees, policies and certificates of Insurance required In terms of the conditions of contract Identifled in the
contract data. '

F.2.21 Check final draft

Check the final draft of the contract provided by the employer within the time avaliable for the employer to issue the
contract, :

F.2.22 Return of other tender documents

If so instructed by the employer, return ail retained tender documents within 28 days after the expiry of thé validity
period stated in the tender data.

F.2.23 Certificates
~ Include in the tender submission or provide the employer with any certificates as staled In the tender data.
F.3 The employer’s undertakings

F.3.1 Respond to requests from the tenderer

F.3.1.1 Unless otherwise stated in the tender Data, respond to a request for. clarification received up lo five
working days before the tender closing time stated in the Tender Data and notify all tenderers who drew procurement
documents.

F.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering entity
(or both) or any other criterla which formed part of the quallfying requirements used to prequallfy a tenderer lo
submit a tender offer In terms of a previous procurement process and deny any such request if as a consequence:

a) an individual firm, or a joint venture as a whole, or any individual member of the Joint venture fails {o mest

any of the collective or individual qualifying requirements;

b) the new pariners to a joint venture wers not prequalified in the first instance, esther as individual firms or as
another joint venture; or

c) in the oplnion of the Employer, acceptance of the material change would compromise the outcome of
the prequalification process,

F.3.2 Issue Addenda

If necessary, Issus addenda that may amend or amplify the tender documents to each tenderer during the
period from the date that tender documents are avallable until three days before the tender closing ime stated in
the Tender Data. If, as a resull a lenderer applies for an extenslon to the closing time stated in the Tender Data,
the Employer may grant such extension and, shafi then notify all tenderers who drew documents.
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F.3.3  Return late tender offers -

Return tender offers recelved after the glosing time stated in the Tender Data-;.'url)open@.d,(uhtég&it s necassary, . -
. o open a tender submission to obtain a forwarding address), to the tenderer concerned.

"".-1... ?;’ ERTESURTR I B r'.”"‘-t'f S e

F.3.4 Opening of tender submissions

- F.3.4.1 Unless the two-envelope system is to be followed, open valid tender”éubmissloné in the preséncé of
lenderers’ agents who choose to atlend at the time and place stated in the tender data. Tender submissions for
which acceptable reasons for withdrawal have been submitted will not be opened. .

F.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue indicated
In the tender dala, the name of each tenderer whose tender offer is opened and, where applicable, the total of ;
his prices, number of polnts claimed for its BBBEE status level and time for completion for the main tender offer : i
only,

F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request.
F.3.5 Two-envelope system

F.3.5.1 Where stated in the tender data that a two-envelope system is to'be followed, open only the technical
proposal of valld tenders In the presence of tenderers’ agents who choose to attend at the time and place stated
in the tender data and announce the name of each tenderer whose technical proposal Is opened. C

F.3.5.2 Evaluate functionality of the technical proposals offered by tenderers, then advisetenderers who remain
in contention for the award of the contract of the time and place when the financial proposals will be opened.
Open only the financlal proposals of tenderers, who score in the functionality evaluation more than the minimum
number of points for functionality slated in the tender data, and announce the score obtained for the technical
proposals and the total price and any points claimed on BBBEE status level. Relurn unopened financlal
proposals to tenderers whose technical proposals failed to achieve the minimum number of points for functionality.

F.3.6 Non-disclosure

Not disclose to tenderers, or to any other person not ofﬁcialiy concerned with such processes, information
relating to the evaluation and comparison of tender offers, the final evaluation price and recommendations for
- the award of a contract, until after the award of the contract to the successful tenderer.

F.3.7 Grounds for rejection and disqualification

Determine whether there has been any effort by a tenderer lo influence the processing of tender offers and
instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or fraudulent
practices. ‘ :

F.3.8  Test for responsiveness
F.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly recelved:

a) complies with the requirements of these Conditions of Tender,
b)  has been properly and fully completed and signed, and

¢) s responsive to the other requirements of the tender documents.

F.3.8.2 A responsive tender Is one that conforms to all the terms, conditions, and specifications of the tender
documents without material deviation or qualification. A malerial deviation or qualification Is one which, in the
Employer's opinion, would:

a) detrimentally affect the scope, quality, or performance of the works, services or supply identified in the
Scope of Work, ‘

b}  significantly change the Employer's or the tenderer's risks and responsibilities under the contract, or

c) affect the competitive position of other tenderers presenting responsive tenders, if it were to be rectifled.
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.Reject. a non-responsive tender offer, . and not allow it to be subsequently. wade tespopsive, by coqect[on of.
withdrawa! of the non- -conferming doviation or reservation,

. F3.9 Afﬁthmeﬁcal errors, omissions and discrepancies

_ F.3.9.1 Check the highest ranked tender or tenderer with the highest number of tender, evalualion points after thev

evaluation of tender offers in accordance with F.3,11 for:

a) the gross misplacement of the decimal point in any unit rale;i
b) omissions made in compleling the pricing schedule or bills of quantities; or
¢) arithmetic errors in:

1) fine item tolals resulting from the product of a unit rate and a quanhty in bills of quanniies or

schedules of prices; or
ii) the summation of the prices.

F3.9.2 The employer must correct the arithmetical errors in the following manner:

a) Where there Is a discrepancy between the amounts in words and amounts in figures, the amount'in
words shail govarn,

b)  If bills of quantities or pricing schedules apply and there Is an error in the line item total resulting from the
product of the unit rate and the quantity, the line item total shall govern and the rate shali be
corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate, the
line item total as quoted shalt govern, and the unit rate shall be corrested.

c) Where there Is an error in the total of the prices either as a result of ofher corrections required by this
checking process or in the tenderer's addition of prices, the total of the prices shall govern and the tenderer
will be asked to revise salected item prices (and thelr rates if bills of quantities apply) to achieve the
tendered total of the pricss.

Consider the rejection of a tender offer if the tenderer does not correct or accept the correction of the arithmetical
error in the manner described above,

F.3.10 Clarification of a tender offer

Obtain clarification from a tenderer on any malter that could give rise to ambiguity in a contract arising from ‘

the tender offer.

F.3.11 Evaluation of tender offers

£.3.11.1 General

Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer to a comparative
offer and evaluate them using the tender evaluation methods and associated evaluation criterla and weighlings
that are specified in the tender dala.

F.3.11.2 Method 1: Price and Preference
In the case of a price and preference:

1)  Score tender evaluation points for price
2)  Score points for BBBEE contribution
3) Add the points scored for price and BBBEE.

£.3.11.3 Method 2: Functionality, Price and Preference

In the case of a functionality, price and preference:
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1) Score functionality, refecting all tender offers that falf to achieve the minimum number of points for
functionalily as stated in the Tender Dale. B, T mame L T

2)  No tender must be regarded as an acceptable tender if It fils t achieve the minitmuny'quaiifying score for
functionality as indicated In the tender invitation. e

'3) Tenders that have achleved the minimum qualification score for flictionality must be svalated ‘further in
terms of the preference points system prescribed in paragraphs 4 apd 4 and 5 below.. .

The 80/20 preference point system for acquisition of services, works or goods Up to' Rand value of R1 million
4y (a){i) The following formuta must be used to calculate the points for price in respect of tenders (including price

tender) with a rand value equal lo, or above R 30 000 and up to Rand value of R 1 000 000 { al applicable taxes
included): : R S »
Pt — Pmin

Pmin

Ps =80 1 -

Where
Ps = Points scored for comparalive price of tender or offer under consideration;

Pt = Comparative price of tender or offer under consideration; and
Prmin = Comparative price of lowest acceptable tender or offer.

{4 (a)(il) An employer of state may apply the formula in paragraph (1} for price tenders with a value less than R30
000, if and when appropriate: ‘

(4) (b) Subject to subparagraph(4)(c), points must be awarded to a tender for altaining the B-BBEE status level of
contributor In accordance with the table below: .

B-BBEE status level of contributor =" 5N umberof polnts -
1 : 20

2 18

3 16

4 12

5 8 .

6 6

7 4

8 2

Non-compliant contributor 0

(4) ('c) A maximum of 20 points may be allocated in accordance with subparégraph (4)(b)

(4) (d) The points scored by tender in respect of B-BBEE contribution contemplated in contemplated in
subparagraph (4) (b) must be added to the points scored for price as calculated in accordance with subparagraph

(4)a).

(4) () Subject to paragraph 4.3.8 the contract must be awarded to the tendér who scores the highest total

number of points.
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.. The 90/ 10 preference points syatem for avqu:si‘ien of services, works o good'-‘ with a Rand va!ue above
R 1 milfion

. (5)(a) The following formula must be used lo calculate the points for pnce in mspecl of tendeas wnha
Rand value above R1 000 000 (ali applicable taxes includedy): : : o e

HoM0

p‘ - q(][[ e .{7,,“1"])
P

Where
Ps = Points scored for comparative price of tender or offer under considleration;

Pt = Comparatlve price of tender or offer under consideration; and
Pmin = Comparative price of lowest acceptable tender or offer.

(6){b) Subject to subparagraph(5)(c), points must be awarded to a tender for allaining the B- BBEE stalus level of
contributor in accordance with the table below:

B-BBEE status level of contributor T Numberofpoints .
1 10

2 3

3 3

4 5

5 4

6 3

7 2

8 1

Non-compliantcontributor 0

{(6)c) A maximum of 10 points may be allocated in accordance with subparagraph (5)(b).

(5)(d) The points scored by tender in respect of B-BBEE contribution contempiated In contemplated In
subparagraph (6) (b) must be added to the points scored for price as calculated in accordance with subparagraph

(6)a).

(5)(e) Subject to paragraph 4.3.8 the contract must be awarded to the tender who scores the highest total number
of paints.

F.3.11.6 Decimal places
Score price, preference and functionality, as relevant, fo two decimal places.
F.3.11.7 Scoring Price

Score price of remaining responsive tender offers using the following formula:
NFO =W, XA

where:  NEQ s the number of tender evalualion points awarded for price. ‘
W1 is the maximum possible number of tender evaluation points awarded for price as stated in

the Tender Data.
A Is a number calculated using the formula and option described in Table F.1 as stated in
the Tender Data.
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Table F.i1 Formulae for calnulating the value of A : T e

Formuta__ [Cotnparison aimed at achleving Option 17 - loption 27
N i Highest price or discount A=t HP-Pm)) A =P/ Pm
. -Pm |
2 - lLowest price or  percentaga |A=(1-(P-Pm)) A=Pm/P
cormtission / fes Pm >
A Pm is the comparative offerof the most favourable comparalive offer,
P s the comparative offer of the tender offer under consideration.

F.3.11.8  Scoring preferences

Confirm that tenderers are eligitle for the preferences claimed in accordance wilh the provisions of the tender data
and reject all claims for preferences where tenderers are not eligible for such preferences.

Calculate the total number of tender evaluation points for preferences claimed in accordance with the provisions
of the tender data.

F.3.11.9 Scoring functionality

Score sach of the criteria and sub cilterla for qualily in accordance with the provisions of the Tender Data.

Calculate the total number of tander svaluation points for quality using the following formula:

where: S, is the score for qualily allocated to the submission under consideration; Mg is the maximum
possible score for qualily in respect of a submission; and '
W, is the maximum possible number of tender evaluation points awarded for the quality as stated in
the tender data

F.3.12 Insurance provided by the employer

If requested by the proposed successful tenderer, submit for the tenderer's Information the policles and / or
certificates of insurance which the condltions of contract identified in the contract data, require the employer to
provide.

F.3.13 Acceptance of tender offer

Accept the tender offer, If in the opinion of the employer, it does not present any risk and only if the tenderer:

a) is not under restrictions, or has principals who are under restrictions, preventing participating in the
employer's procurement,

b) can, as necessary and in relation to the proposed confract, demonsirate that he or she possesses the
professional and technical qualifications, professional and technical competence, financial resources,
equipment and other physical facilities, managerial capability, reliability, experience and reputation,
expertise and the personnel, to perform the contract,

G} has the legal capacity to enter into the contract,

d) is not insolvent, In receivership, under Business Rescue as provided for in chapter 6 of the Companies Act,
2008, bankrupt or being wound up, has his affairs administered by a court or a judicial officer, has
suspended his business activities, or is subject to legal proceedings in respect of any of the foregoing,

e) complies with the legal requirements, if any, stated In the tender dala, and

f) is able, in the opinion of the employer, to perform the contract free of confilcls of interest.
F.3.14 Prepare contract documents

F.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by the employer
as part of the tender documents to take account of:
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F.2.14.2 Complele {he schedule of deviations attached fo the form of offer and acceplance, if any.

F.3.15 Complete adjudicator’s contract

Unless alternative arrangements have been agreed or otherwise provided for In the contract, arrange for both . - « .
: parties to complete formalities for appointing the selected adjudicator at the same time as the main contract is

signed. -

F.3.16 Notice to unsuccessful tenderers
F.3.16.1 Notify the successful tenderer of the employer's acceptance of his tender offer by completing and
returning one copy of the form of offer and acceptance before the expiry of the validity period stated in the tender

data, or agreed additional period.

F.3.16.2 After the successful tenderer has been notified of the employer's acceptance of the tender, notify other
tendarers that their tender offers have not been accepted.

F.3.17 Provide copies of the contracts

Provide to the successiul tenderer the number of copies stated In the Tender Data of the signed copy of the
contract as soon as possible after completion and signing of the form of offer and acceptance.

F.3.18 Provide written reasons for actions taken

Provide upon request written reasons to tenderers for any action that Is taken In applying these conditions of
tender, but withhold information which is not in the public interest to be divulged, which Is considered to prejudice
the legitimate commercial interests of tenderers or might prejudice fair competition between lenderers. o

" F3.19 Transparency in the procurement process

F3.19.1 The cidb prescripls require that tenders must be advertised and be registered on the cidb i.Tender
system. o :

F3.19.2 The employer must adopt a transparency mode! that incorporates the disclosure and accountabllity as
{ransparency requirements in the procurement process.

F3.19.3 The transparency model must identify the criterla for selection of projects, project information tempiate and
the threshold value of the projects to be disclosed In the public domain at various intervals of delivery of infrastructure
projects.

F3.19.4 The client must publish the information on a quarterly basis which contains the following information:

. Procurement planning process
i . " Procurement method and evaluation process
» Contract type
~ Contract status
u . Number of firms tendering
" Cost estimate
" Contract title
u Contract firm(s}
: = Contract price
' " Contract scope of work
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Annexure A
ay  addenda issued dwing the tender period,
b)  Incluslon of some of the returnable documents, and
<) olher ravisions agreed between the employer and the successful lenderer,

- F.3.14.2 Complete the schédule of deviations attached lo the form of offer and acceplance, If any.

F.3.16 GComplete adjudicator's contract

Unless alternative arrangements have been agreed or otherwise provided for in the conlract, arrange for both
parties to complete formalities for appointing the selected adjudicator at the same {ime as the maln contract is
signed.

F.3.16 Notice to unsuccessful tendsrers

F.3.16.4 Notify the successful tenderer of the emplayer's acceptance of his tender offer by completing and
returning one copy of the form of offer and acceptance before the expiry of the validity period stated in the
tender data, or agreed additlonal period. :

.3.16.2 After the sticcessful tenderer has been notified of the employer's acceptance of the tender, notify other
tenderers that their tender offers have not been aceepted.

£.3.17 Provide copies of the contracts

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of the
conlragt as soon as possible after completion and signing of the form of offer and accaptance.

F.3.18 Provide written reasons for actions taken

Provide upon request written reasons to tenderars for any action that is taken in applying these conditions of
tender, but withhold information which is not in the public Interest to be divulged, which Is considered to
prejudice the legitimate commercial interests of tenderers or might prejudice fair compelition between tenderers.

F3.19 Transparency In the procurement process

F3.19.1 The cidb prescripls require that tenders must be advertised énd be ragistered on the cidb |.Tender
system.

F3,19.2 The smployer must adopt a transparency model that incorporates the disclosure and accountabllity as

\ransparency reguiremants in the procurement process.

F3.19.3 The transparency model must identify the criteria for selection of projects, project information template and
the threshold value of the projects to be disclosed in the public domain at various intervals of delivery of
infrastructure projects.

F3.19.4 The client must publish the [nformation on a quarterly basis which contains the following information:

- Procurement planning process

» Procurement method and evaluation process

. Conlract type

= Contract status

. Number of firms tendering

» Cost estimate

. Contract litle

" Contract fit(s)

. Contract price

= Contract scope of work
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S Conlract stard date and duration

R Coniraci evaluatios reports
e . F3.19.5 The. employer musi establish a Consuflative Forum which will conduct a random ngl‘qii;in,jl]g e
Cwvie e ... implementation of the transpasency renuirements in tfie procurement process, - G b e e b v
Gt . .F3.19.6 Consultative Forum must be an independent structure from the bid commillees.

. F3.19.7 The information must be published on the employer’s website.

F 3.19.8 Records of such disclosed information must be retained for audit purposes,
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CITY OF CAPE TOWN

s TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING

CONTRACT NO. 385C/2016/17

... PROVISION OF PROFESSIGNAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN,

DETAIL DESIGN, TENDER, DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE
PUBLIC TRANSPORT INFRAS"RUCTURE PROGRAMME:

T2.1 List of Returnable Documents
The tenderer must complete the following Relurmnable Documenls in non-erasable black [nk:

1. Returnable Schedules that will be incorporated into the Contract

Pages
1. COMPULSORY ENTERPRISE QUESTIONNAIRE .....ccoivimveecninimtiitiimiies s sees 34
2: CERTIFICATE OF INDEPENDENT TENDER DETERMINATION ....ocovieribnninnenisnio e, 35 — 36
3: CERTIFICATE OF AUTHORITY FOR JOINT VENTURES ... 37
4: DEGLARATION OF TENDERER'S PAST SUPPLY CHAIN MANAGEMENT PRACTICES (MBD 8).38
5 DECLARATION OF INTEREST — STATE EMPLOYEES (MBD 4}.... ...39-40
6. AUTHORISATION FOR THE DEDUCTION OF OUTSTANDING /\MOUNTS OWED TO CCT
7. DECLARATION IN RESPECT OF COMPLIANCE WITH L ABOUR LEGISLATION ......ococvvviririnrenn
8 CONFIRMATION OF CCT SUPPLIER DATABASE REGISTRATION .. et e s
9: CONSULTANCY SERVICES PROVIDED TO ORGANS OF STATE ..ot '
10: SCHEDULE OF WORK EXPERIENCE OF TENDERER ....oivvirimmicimiinnmimenn cossensasi
R (A S Y O OO PO PP PO TP VPTP RO PPN
12:  SCHEDULE OF SUPPORT RESOQURCES .......ccocivine .
13: PROFESSIONAL INDEMNITY INSURANCE.....
14;  FUNCTIONALITY CRITERIA ..o
15:  PROPOSED WORK PLAN .
16:  CONFIRMATION OF TENDERER REGESTRATION / ACCREDITATION ........................
17:  OTHER CRITERIA {Not tised)....
18:  PERSONNEL SCHEDULE (OTHER THAN }(EY STAFF) e
19:  SCHEDULE OF SUBCONSULTANTS L ..ottt e s s sosn s s e s nans
20: PROPOSED DEVIATIONS AND QUALIFICATIONS BY TENDERER ...,
24:  RECORD OF ADDENDA TO TENDER DOCUMENTS ..ot it s
22:  PRICE BASIS FORIMPORTED PLANT AND MATERIALS
23:  PREFERENCE SCHEDULE (where preferences are granted in respect of B-BBEE conlribution) 60 63
24:  SCHEDULE Of PRE-QUALIFICATION CRITERIA FOR SUB-CONTRACTORS 64
25:  INFORMATION TO BE PROVIDED WITH THE TENDER (Not used) 65
2.  Other documents required for tender evaluation purposes
a)Joint Venture Agreement (if applicable) - append to Schedule 3.
b)Curriculum Vitae of Staff as applicable - append to Schedule 11,
¢)Documentary evidence/proof of Professional [ndemnity Insurance - append lo Schedule 13.
d)Any other documentary evidence/proof as required - append to Schedule 12,
e)Functionality Criterla - append o Schedule 14.
3. €11  The offer portion of the C1.1 Form of Offer and Acceptance
4. C1.2 Contract Data (Part 2)
5. €22  Activity Schedule
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Tender T2.1
Part T2: Returnable Documents tist of Returnable Documents

Reference No. 385C/2016/17



GITY CF CAPE TGWH

PYCCRT D e VA

) ,--;;:;',;.IRﬁN FORT AND URBAN DL‘JELFJPMFNFAUTHGR!TY TRANSPORT PLANNING o

_CONTRACT NO. 3860/?016/1{ : R )
... PROVISION.QF PROFESSIONAL SERVICES: PLANNING, CONCEPT DES[GN PREUMINARY DESIGN, DETAIL‘ I
" DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION F‘OR A GITY WIDE PUBLIC! i
TRANSPORT INFRASTRUCTURE PROGRAVIME

T2.2 Returnable Schedufes - - S S T SR LR
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- TRANSPORT AND LIRBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING

CITY OF CARE TOWN PO Ok 1)

e
AR TS

CONTRACT NO. 385C[206/17 ' B

PROVISION.OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN PRELIM!NARY DES[GN DE I'AIL »

. DESIGN,: TENDER DOCUMENTATION AND CONST RUCT!ON SUPERVIS]ON FOR A CiTY WiDE PUBLIC A
TRANSPORT INFRASTRUCTURE PROGRAMME

SCHEDULE 1: COMPULSCRY ENTERPRISE QUESTIONNAIRE

The following parliculars must be furished. [n the case of a joint venlure, separale enlerprise questionnaires
in respect of each partner must be completed and submitled.

Section 1:  Name of enterprise: ..

Section 2: VAT registration number, if any: . /‘ g 7/{4/1{/ ....... /((’/(L (/.“.’.‘.(.. ./( /'( o /Z’('*v
Section 2a: National Treasury Central Suppller Database re,;lstratlon number./‘. /V(l{\f/ .......
Section 2b: SARS Tax Compliance Status PIN: . . e e
Section 3:  cldb registration number, Ifany: . ... v v e e e

Section 4; Particulars of sole proprietors and partners in partnerships

A/ﬁ .

* Complete only if sole proprietor or partnership and allach separate page if more than 3 partners

Section 5: Particulars of companies and close nnrnax-*' g
Company registration number . O Ve
Close corporation number . . .. N 4( e Vet ie e neer s e st nae et it e ey

Taxraference number. ... e e

The undersigned, who warrants that he / she is duly autherised to do so on behalf of the enlerprise:

i) authorizes the Employer (o obtain a tax clearance certificale from the South African Revenue Services
that my / our tax matlers are in order;

i) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other
person, who wholly or parily exercises, or may exercise, control over the enterprise appears on the
Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities
Act of 2004 or Database of Restricted Suppliers;

i) confirms that no partner, member, director or other person, who wholly or parlly exercises, or may
exercise, control over the enterprise appears, has within the last five years been convicted of fraud or
coiruption;

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submilling
tender offers and have no other relationship with any of the tenderers or those responsible for compiting
the scope of work that could cause or be interpreted as a conflict of interest; and

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of
my belief both true and correct.

SIGNED ON BEHALF OF TENDERER: .. e e e e e e
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CITY OF CAPE TOWN RPN SRR AR
o, TRANSPORT AMD URBAN DEVELOPMENT AT DRGTY:TRANSPORY BLANNING 7w i e
| CONTRAGT NO. 285C/2016/1 B N R
PROVISION OF. PROFESSIONAL SERVIGES: PLANNING, CONGEPT DESIGN, PRELIMINARY DES EGN’DEJAIL.-

l. : DESIGN, TENDER DOCUMF‘N TATION AND CONSTRUCTION SUP]:RVISFON FOR A CITY WlDE PUBL!O
TRANSPORT INFRAS"I RUCTURE PROGRAMME .

SCHEDULE 2: CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

f, the undersigned, in submitling this tender for Contract No. 385C/2016/17: PROVISION OF PROFESSIONAL
SERVICES PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN, DETAIL DESIGN, TENDER
DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A GITY WIDE PUBLIC TRANSPORT
INFRASTRUCTURE PROGRAMME

in response to the invitation for the tender made by the Cily of Cape Town, do hereby make the following stalements that
| certify to be true and complete in every respect:

| certify, on behatfof.__ ' ' R _that:
(Name of Tenderer) B

1. thave read and | understand the conlents of this Cettificais;

2. 1understand that this tender will be disqualified if this Certificate is found not to be true and complete in every
respecl;

3. lam authorized by the tenderer to sign this Cerlificate, and to submit this tender on behalf of the tenderer;

4,  Each person whose signature appears on this tender has been authorized by the tenderer to determine the
terms of, and to sign, the tender, on behalf of the tenderer;

5.  For the purposes of this Certificate and this tender, | understand that the word “competitor” shall include any
individual or organization, other than the tenderer whether or not affiliated with the lenderer, who:

(a)  has been requested lo submit a tender in response to this invitation to tender;

(b)  coutd potentially submit a tender in response to this invitation to tender, based on their qualifications,
abliities or experience; and

(¢} provides the same goods and services as the tenderer and/or is in the same line of business as the
tenderer;

8. The tenderer has arrived at this tender independently from, and without consultation, communication,
agreement or arrangement with any competitor. However, communication between partners in a joint venture
or consortium! will not be construed as coflusive tendering;

7. In particular, without limiting the generality of paragraph 6 above, there has been no consuitation,
communication, agreement or arrangement with any competitor regarding:

(a) prices;

{b} geographical area where product or service will be rendered (market allocation);

(c) melhods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit a tender;

(e}  the submission of a tender which does not meet the specifications and conditions of the tender; or
{f) tendering with the intention not to win the tender,

1 Joint venture or Consortlum means an assaciation of persons for tho purpose of combining theic exportise, properly, capital, efforls, skill and knowledge in
an activily for the execulion of a conlracl,

35

Tender T2.2
Part T2: Returnable Documents Returnable Schecdlules
Reference No 3850]2016!17



8.. In addition, there have been no consulialions, communications, ngrdehiois of afraligéments with any
~competitor |'ogarclinq the qualily, quanlily, specificalions and conditipn-s-,m;,deljiv,c—:_r_-y~pm[,licular;s;oﬁ. the:products r  jirer
or services to which this invitation to tender reiates; e ' i
.8 rhc terms of this tender have not beet, and will not be, dibrlosed by lhc, tendelen dhcrlly or |nd£;eclly. lo any
competitor, prior lo the date and time of the official tender Openm J br 'of lﬁe awérdm J of lhe odnudc{' R
10, 1amaware that, in. addition and without prejudice to any other re medy pmVIded 1o, comb"it any mslnctwe
practices related to tenders and contracts, tenders that are suspicious will be reported to the Competilion
Commission for investigation and possible imposition of administrative, -peﬂalties In lerms.of seciion;SQ of the-.
- Compelition Act No. 83 of 1998 and or may be reporled to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business wilh the pubhc sector for a penod not
exceading ten (10} years in terms of the Prevention and Combating of Corrupt Activilies Acl No. 12 of 2004 or
any other applicable legislation. - ‘ o
saloa|zor
Slgna ..... . Dz;{.e
Dicecror
Name Posmon
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CITY O CAPE TCGWN

. TRANSPORT AND UREAN DEVELOPMENT AUTHCRITY: TRANSPORT PLANNING ~ 7 " "=

CONTRACT MO, 385C/2016/17

PROVISION OF. PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN, DETAILT
SIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FORA CITY WIDE PUBLIC = °
YRANSPORT INFRASTRUCTURE PROGRANMME

SCHEDULE 3: CERTIFICATE OF AUTHORITY FOR JOINT VENTURES

This returnable schedule is to be completed by joint ventures.

We, the undersigned, are submitting this tender offer in joint venture and hereby authgﬁze MITMS

.., authorised signatory of the company, close coiporation or partnership ..........c.ocinnes

...........................................................

connection with he tender offer and any contract resufting from it on our

....... , acting in the capacity of ieaqvfiaﬁner. to sign all documents in

/

behAlf,

NAME OF FIRM

ADDRESS //
/

DULY AUTHORISED
_ SIGNATORY

Lead partner

. 6essgnatlon ....................

Sig( attre. oo,
Name,.......... RO

Designation................

Signature....c..covvns

Note :

A copy of the Joint Venture Agreement, showing clearly the percentage contribution of each partner (o the joint

venlure, shall he appended to this schedule.
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CITY OF CAPE TOWN CUEN O L O

LT RAN?PORT AND URBAN DEVELCPMENT AUTHORITY: TRANGPORT PLANNING <

'CONTRACT NO. 385C/2016/17 ) .

-+ .PROVISION OF PROFESSIONAL SERVICES: PLAMNING, CONCEPT DES IGN PRELIMINARY DESIGN DETAIL
Di:SlGN TENDER DOCUM ENTATION AND CONSTRUCTION SUPCRVISfON FOR A CITY WIDE PUB! [C

" TRANSPORT INFRASTRUCTURE PROCRAMME

BRSNS
T

SCHEDULE 4. DELLARATION OF TENDERER'S PAST SUPPLY CHAIN MANAGEMENT PRACTICES (MBDB)
- Where the entity tendering is a]oint venture, each party to the foint venture must sigh a declaration in terms . ) ¢
of the Municipal Finance Managemetit Act, 56 of 2003, and attach it to this schedute. . S ) '

1 The tender offer of any tenderer may be rejected if that tenderer or any of its directors/members have;
a) abused the municipality’s / municipal entity’s supply chain management system or committed any
improper conduct in relation to such system;
b) been convicted for fraud or corruption during the past five years;
¢} willfully neglected, reneged on or failed to comply with any government, municipal or other public sector
contract during the past five years; or
d) been listed in the Register for Tender Defaullers in terms of section 29 of the Prevention and Combating
of Corrupt Aclivities Act (No 12 of 2004).
2 Inorder to give effect fo the above, the following questionnaire must be completed and submitted with

the bid,
ltem | Question Yes No
2.1 Is the Tenderer or any of its direclors listed on the Natlonal Treasury's Database of Restricted Yss No
Suppliers as a company or person prohibited from doing business with the public sector? O B

{Companies or persons who are listed on this Database were Informed in writing of this restriction
by the Accounting Officer/Authority of the institution that imposed the restriction after the audi
alteram partem rule was applied).

The Database of Restricted Suppliers now resldes on the Natlonal Treasury's website
www.treasury.gov.za and can he acecessed by clicking on its link at the bottom of the home page.

241 If so, furnish particulars:

2.2 | Is the Tenderer or any of ils directors fisted on the Register for Tender Defaulters in terms of section | Yes No
29 of the Prevention and Combating of Corrupt Activities Act, 12 of 2004? 1 %]
The Registor for Tender Defaulters can be accessed on the National Treasury’s website
{www.treasury.gov.za) by clicking on ifs link at the hottom of the home page,

2.2,1 i If so, furnish particutars:

2.3 Was the Tenderer or any of its directors convicted by a court of faw (including a court of law Yes No
outside the Republic of South Africa) for fraud or corruption during the past five years? 0

2.3.1 | If so, furnish particulars:

24 Does the Tenderer or any of Its directors owe any municipal rates and taxes or municipal charges Yes No,
to the municipality / municipal entity, or lo any other municipality / municipal entity, that Is in O lZ(
arrears for more than three months?

24.1 { If so, furnish particulars:

2.5 Was any contract between the Tenderer and the municipality / municipal entity or any other organ Yes No,
of state lerminated during the past five years on account of faiture to perform on or comply with the d [Zr
contracl?

2.5.1 | If so, furnish particulars:

¢

{full-hame in block lettgrs)
certify that the information furnished on this declaratfon form is true and correct, and accept that, in acdition to

, the undersigned,

cancellation ¢ tract, action may be taken against me should this declaratjon prove to be false.
......................................... e A.f.J.../. ./.c.J.r...(........
Signature Date .. « o
............................ w2l .
Position Name ot 1enderer/Contractor
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.. - TRANSPORT AND URBAN DEVELIFMENT AUTHORITY: TRANSPORT PLANNING

N DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE PUBLIC

CITY OF CARE TOWN. G

CONTRACT NO. 285G/2016/17

Sy : P P

. PROVISION OF PROFESSIONAL SERVIGES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN, DETAIL™ +" '

D e

TRANSPORT INFRASTRUCTURE PROGRAMME -

“

. SCHEDULE §: DECLARATION OF INTEREST —~ STATE EMPLOYEES (MBD 4)

1. No bid will he accepted from persons in the service of the state’.

2. Any person, having a kinship with persons in the service of the stale, including a biood relationship, may make an
offer or offers in terms of this invitation to bid. in view of possible allegations of favouritism, should the resulting
bid, ot part thereof, be awarded to parsons connecled with or refated to persons in service of the state, itis required
that the tenderer or their authorised representative declare their position in relation to the evaluating/adjudicating

authority.
3 In order to give effect to the above, the following questionnaire must be completed and submitted with the

bid. '
3.1 Full Name of tenderer or his or her representative:....
3.2 dentity Number: .......... e PPN PPN

. ;
3.3 Position accupied in the Company (director, trustee, shareholder’):},‘..:D.(f.?:(-?.(:@?;y .
3.4 Company or Close Corporation Registra’’-= Mumbar: ., . RS ,
3.5 Tax Reference Number...... e . ""I’
. ) Sufs
- . oo A - /‘(.'i(»’-' ¢
v . <& (Af e it ’ W

36 VAT Registration Number: ........... A%:.’L(A{M& TGRS A4 /{/74'(’/( ((/(é( 'C"r' 4

3.7 The names of all directors / trustees / shareholders members, their individual identity numbers and state employee
numbers must be indicated in paragraph 4 below. '

3.8 Are you presently i the service of lhe state? YES /@0)

3.8, 1 1F yes, furnish PartiCUIAIS. ..o i e

..................................................................................................................

3.9 Have you been in the service of the stale for the pas! twelve months?  YES I@@

3.9.1 If yes, furnish particulars

........................................................................................................................................................

......................................................................................................................................................

3.10 Do you have any refationship (family, friend, other) with persons in the service of the stale and who may be invojved.
with the evaiuation and or adjudication of this bid? YES(NO)

omst”

3.10.1 f yes, furnish particulars.

......................................................................................................................................................

3.11 Are you, aware of any relationship (family, friend, olher) between any other supplier and any persons in the service
of the state who may be Involved with the evaluation and or adjudication of this bid? YESQE\IO)

3.11.1 If yes, furnish particulars

..................................................................................................................................................

......................................................................................................................................................
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o ; o A ST RIPILY ¢ SN ; .
312 Are anyof the company's directors, trustees, maiiagers, principle shareholders or' stakahidlders in sewvice of the

I h N 2 ! AN
slate”? =0
ut‘ﬂe. Y}‘_.m‘.?q[ir ) v .";:: ”;‘:.‘; _‘n';i". G .“’:",';vi'?.‘}i‘i'!".!'l;. ,‘.1'-”_!‘
3.12.1 if yes, furnish particutars... ..o RS TURURPPP
3,43 Are any spouse, child or parent of the ,g(ynpany's directors, fruste
stakaholders in service of the stale? -¥&87 NGO e

3.13.1 {l yes, furnish particulars.

.......................................................................................................................................................

S R LR LR R R R R R R RN B R R R R e R A R XN

13,4 Do you or any of the directors, lrustees, managers, principle shareholders, or stakeholders of this company have any
interest In any other related companies or business whether or not lhey are bidding for this contract? YES big) :

3.14.1 If yes, furnish patticutars:

......................................................................................................................................................

......................................................................................................................................................

4. Full details of directors / trustees / members / shareholders.

Full Name J ldentity Number " State Employee Number

L I | i

,.\/,//( ‘

The tenderer hereby certifies that the Information set out in this schedule andfor attached thereto is true and correct, and
acknowledges that failure to properly and leuthfully complete this schedule may result in the tender being disquatified,
and/or (in the event that the tenderer is successful) the cancellation of the contract, restriction of the tenderer or the exercise

by the employ:
Sign pate [/ [/

NEEIE (PN I
(For and on behalf of the tenderer, duly wwwiniosuy

'"MSCM Regulations: “In the service of the state” means (o be ~
(a) amemberof~
[t} any municipal councif;
{0 any provinelal legislature; or
(i) the national Assembly ot the national Council of provinces;

(b} & member of the board of directors of any municipal entity;

(c} an ofilclal of any municipality or municipal entity;
{d) an employee of any national or provincial department, national or provincial public entity or constitutional institution

within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999);
(e} an executive membar of the accounting authority of any national or provinclal public entity; or
{1 an employee of Parliament or a provincial legistature,

* Shareholder” means a person who owns shares in the company and is actively involved in the management of the company
or business and exercises control over the company,
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CITY OF CAPE YOWN G R
- TRANSPORT AND URBAN DEVELOPMENT AUTHCGRITY: TRANSPORT PLANNING '

CONTRACT NO, 345G/2016/17 i A

-.. PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN PRELIMINARY DESIGN, DETAIL

DESIGN, TENDER DOCUMENTA'% {ON AND CONSTRUCTION SUPERVISION FOR A CITY WIDE PUBLIC
TRANSPORT INFRASTRUCTURE PROGRAMME

SCHEDULE 6: AUTHORISATION FOR THE DEDUCTION OF QUTSTANDING AMOUNTS OWED 7O THE CITY OF
CAPE TOWN

To: THE CITY MANAGER, CITY OF CAPE TOWN

From: T
{Name of tenderer)

The tenderer;

a) hereby acknowledges that according to SCM Reguitation 38(1)(d)(i) the City Manager may reject the tender of the
tenderer if any municipal rates and laxes or municipal service charges owed by the tenderer {or any of its
directors/members/partners) to the CCT, or to any other municipality or municipal enity, are in arrears for more
than 3 (three) months; and .

b) therefore hereby agrees and authorises the CCT o deduct the full amount oufstanding by the Tenderer or any of
its direclors/membersfpartners from any payment duse to the tenderer; and

c) confirms the information as set out in the tables below for the purpose of giving effect to b) above;

d) The tenderer hereby certifies that the information set out in this schedule and/or attached hereto is true and
correct, and acknowledges that failure to properly and truthfully complete this schedule may result in sleps being
taken against the tenderer, the lender being disqualified, andfor (in the event that the tenderer is successful) the
cancellation of the confract and/for steps in terms of the abuse of the Supply Chain Management Policy.

Physical Business address of the Tenderer | Municipal Account number(s)

If there Is not enough space for all the names, please aftach the addilional details to the Tender Document

Name of Director / . Physical residential address of Municlpal
 Member [ Partner Identity Number __Director / Member / Partner Account numberfs)
! b
7 Ry o) g
. Jot [t
Sigi\g}L% . : {
Print name: Date

On behalf of the tenderer (duly authoriged)
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Y C}F CARE T WN

G e
KLU Q“R;\NuF&,’i\;!,/M\:E URBAN DEVEL OI‘MFN! AU HORITY: TRANSPORT PLANNiNU o S o ;
: (AEH S G

CONTRACT NO. 388 P/?MGI‘I?

o R e Ly
R R RN T L

PROVISION G ""RDFE:'%@iQN!\L SERVICES: PLANNING, CONCEPT DESIGN, PREL!EVI[NI\RY DESIGN, D& i'AI{

0 ... DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE PUBL[L IR
: “TRANSPORT INFRASTRUCTURE PROGRARVE , o N AR

Declaration in respect of labour legisiation

The tenderer, by signing this schedule, declares that it will comply with alt labour legislation, as may be applicable,

Reference No 385C/2016/17

AN
SIGNED ON BEHALF OF TENDERER: .............. N
|
|
42
Tender T2.2
Part T2: Returnable Doctunents Returnable Schedules



L

CITY OF CAPEZ YOWN TR YO

Cr o TRANSPORT AND URBAN DEVELOPMENT AUTHDFITY: TRANSPORT PLANNING! HE) VL1000 faln e aid A AT

GONTRACT-NC. 385C/2016/17 : : R A

;o PROVISION.QF PROFESSIONAL SERVICES: PLANMING, CONCEPT D& SIGN PREL tMINARY DESIGN;' DETAI
i QE’SiGN IENDER«DOCUMENTATION AND CONSTRUCTION uUPERVISION FOR A ("IT‘( WIDE PUBLif)
TRANSPORT INFRASTRUGTURE PROGRAMME

- SCHEDULE 8: CONFIRMATION OF GITY OF CAPE TOWN SUPPLIER DATABASE REGls‘rRAT{ON‘ R AR

CITY OF CAPE TOWN SUPPLIER DATABASE REGISTRATION

_ REGISTERED REGISTRATION NUMBER
COMPANY NAME YES/NO IF APPLICABLE
. //()’{(Ag(‘/../(,}" -
AKD T

'u /{//r"? € (, t‘((
/{’.«/%.d ﬂu/( S

SIGNED ON BEHALF OF TENDERER: . .... i i, R e
43

Tender T2.2

Part T2: Returnahle Documents Returnable Schedules

Reference No 385C/2016/17



CITY OF CAPE TOWN CETY P O ad T

S e o o TRONSPORT AND URBAN DEVELCPVIENT BUTHORITY: TRANSFORTRLANNING -1 lnn s o Ltidy S e i
CONTRACT NO. 385C/2016/17 TN S B O :
T .. .+; PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELININARY DESIGN; BETAI. 5
TR i . - DESIGN, TENDER DOGUMENTATION AND CONSTRUCTION SUPERVISION FOR A'CITY WIDE PUBLIC - 58 " i (Y
: TRANSPORT INFRASTRUCTURE PROGRAMME L T S T T TN
SCHEDULE 9: CONSULTANCY SERVICES PROVIDED TO ORGANS OF STATE . - -~ R

“The tenderer shall indicate on the schedule below particulars of all consullancy services provided to organs of state
by all offices country wide in the last five years. Tenderers shall also indicate, by means of a cross {x} in the last,
column, which, if any, of the services listed are of a shmilar nature, to those being lendered for in terms of this tender.

Where the enlity tendering is a joint venture, the particutars of services provided to organs of state by each parly to
the joint venlure, must be submilted as paut of this schedule (additional pages inay be added if necessary).

CONSULTANCY SERVIGES PROVIDED TO ORGANS OF STATE

TITLE OF PROJECT VALUE OF EMPLOYER DATE SIMILAR
CONTRACT COMPLETED| SERVICE

i
1

SIGNED ON BEHALF OF TENDERER ... ...ttt tttttiarirnre s erin e ranrit et st s s s ies e nrn aeas 0
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CITY OF CAPE TOWN

~ TRANZPORY AND URBAN DEVELOPWENT AUTHORITY: TRANGPORT PLANNING

CONTRACT NO. 385C/201617 _ Ceheddiie WU sy
. PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIW NARY DESIGN; [lE TAIL i i
- DES{GN, TENDER DOCUNENTATION AND CONSTRUCTION SUPERVISION FOR A ui‘Y WidE pustic - L

TRANSPORT INFRASTRUCTURE PROGRAMME

SCHEDULE 10: SCHEDULE OF WORK EXPERIENCE OF TENDERER | SR ey

The lenderer is referred to the appropriate clause(s) of the Tender Data and shall indicate on the schedule below all
bridgework projects (lhe analysis and. design of new and remedial works) that have been successfully compleled in
their local office, in the past 8 years or that are underway al present. Tenderers should, in’particular, draw attention
{o those projects which have involved foolbridges, or work over, adjacent to, or under railway lines.

Where the entity tendering Is a joint venture, the track record of each party to the joint venture must be >subm|tled as
part of this schedule (additional pages may be added if necessary). The ellgibility requirements in respect of tracl(
record will, however, be applied to the partner that will undertake the structural design. S :

TRACK RECORD

TITLE AND BRIEF DESCRIPTION OF PROJECT VALUE OF EMPLOYER DATE
CONTRACT (include contact | COMPLETED
details) (if applicable)

s
A
SIGNED ON BEHALF OF TENDERER: .......c... i i et
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CITY OF CAUE TOWN , ' posms e s e e e g e
- TRANSPORY AND URBAN DEVELOPMERT SUTHORITY: TRAN&PORF PLANN?NG

CONTRACT NO. '38‘%0["016”2'

: PROVI‘%ION OF PROFESSIONAL SERVICES: PLANMING, CONCEPT DESiL:N leLLiMINARY DESIGN, QFTAiL

i :DESEGN FLNDFR DOCUMENTATSON AND CDNSTRUCTEON SUPERVISION F@R ACITY WIDE PUBLIC
TRANSPORT INFRASTRUCTURE PROGRAMME R

SCHEDULE 11: KEY PERSONNEL

The tenderar is referred to the appropriate clause(s) of the Tender Data and shall insert iﬁ the spaces provided below
details of the key personnel required fo be in the employment of the lenderer or a specialist consullant/lirr, in order for the
tenderer o be eligible to submit a tender for this project. The Curriculum V;lae of each individual st be appended lo this
schadule.

PROJECT MANAGER/PROJECT ENGINEER
, " ECSA No. OF YEARS
NAME JOB TITLE QUALIFICATIONS | REGISTRATION |  SPECIFIED
“No. EXPERIENGE
GALCC PSE| -
- LOSecT L&t’mé(‘ F
Pf CRVEL CJ\)G l 3 5
TRANSPORT ENGINEERITEC&NOLOGiST OR PLANNER
- ECSA | No.OF YEARS
NAME JOB TITLE QUALIFICATIONS REGISTRATION |  SPECIFIED
No. EXPERIENCE
i s I ENTr (CFVIL) ~
R4 3R T Eninsn e ows | | 30
PROFESSIONAL ARCHITECT
. SACAP No. OF YEARS
NAME JOB TITLE QUALIFICATIONS REGISTRATION | SPECIFIED
No. EXPERIENCE
b (5 T5nGe i (Arci) <
(& ?{Cﬂtuu‘f B nﬂ““ -
PROFESSIONAL LANDSCAPE ARCHITECT
SACLAP No, OF YEARS
NAME JOB TITLE QUALIFICATIONS REGISTRATION |  SPECIFIED
No. EXPERIENCE
. Lawpsente  |hAnc preHd | 57
ALCHT TEeT L
PROFESSIONAL STRUCTURAL ENGINEER / TECHNOLOGIST
ECSA No. OF YEARS
NAME JOB TITLE QUALIFICATIONS REGISTRATION |  SPECIFIED
No. EXPERIENCE
Seviol & ndueiaic PILENG 2 g
I ngveer | hSe  ane . -
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i

| PROFESSIONAL TRAFFIC ENCGHIEER / TECHNOLOGIST

RE BRI ISR Y ety VRO e TR AT
IR C el EBBA L L] NG, OF YEARS
NAME - : . JOB TITLE QUALIFICATIONS - REGISTRATION SPECIFIED -
: v SIS Criea st Nog o [ EXRERIENGE s, e
7y \'i" R e b R " 0 B i
P L [ATECH GMALEL ) = 7 o [
| Ireprre Eaeind N Gars (G 20
CONTRACT No. 385C/2016117 ) AR
Schedulo 9 cont.
REGISTERED ELECTRICAL ENGINEER / TECHNOLOGIST
ECSA No, OF YEARS
NAME JOB TITLE QUALIFICATIONS REGISTRATION SPECIFIED
" No, EXPERIENCE
T (;[ CCTRICNL Bjc'r Hi G\IL. M‘»’C(I:M) [ 5
REGISTERED MECHANICAL ENGINEER/TECHNOLOGIST
: ECSA No. OF YEARS
NAME JOB TITLE QUALIFICATIONS REGISTRATION SPECIFIED
. No. EXPERIENCE
Lene Prosect [NDMen G ¢
ENGINCER b Tout Man Sp 1
SENIOR GEOMETRIC ENGINEERITECHNOLOGIST
ECSA No., OF YEARS
NAME JOB TITLE QUALIFICGATIONS REGISTRATION SPECIFIED
No. EXPERIENCE
Y ;N@ﬂ NT O ¥
53’4"@%4/&1«: [UNT D 2fLemn . I Ha
cnaweee  |(@ve Eng) | , )
7 K
QUANTITY SURVEYOR '
SACQSP No. OF YEARS
NAME JOB TTLE QUALIFICATIONS REGISTRATION SPECIFIED
No, EXPERIENCE
UANTIT . .
bL(qu Yy @.S,«,.QS 24
: SULVEYOR (AATAL)
URBAN DESIGNER
UDISA No. OF YEARS
NAME JOB TITLE QUALIFICATIONS REGISTRATION SPECIFIED
No, EXPERIENCE
. _ TAS (.u&j)
URBAN Dasramslp, npci, (oSt 25
G URLAY .
SENIOR TOWN PLANNER ez tGh (OXForD)
SACPlan No, OF YEARS
NAME JOB TITLE QUALIFICATIONS REGISTRATION SPECIFIED
No. EXPERIENCE
o — A T MNASTEAS o
SenTon loww {MTRPY ,. ) 2.0
VCANNGR, ~47 4 '
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LAND SURVEYOR , R T T

AR N TR S| Phedie o b

BT I o SAGC No, OF YEARS
s, e NARE QUALIFICATIONS ! | REGISTRAFION SPEGIFIED. |,
o Foviad o | Na, EXPERIENCE
LIWND Stgveysn, | (Se lz@g@%avd; =l
ENVIRONMENTAL ASSESSMENT PRACTITIONER SRR o Lo |
: o EAP /EAPASA | No.OF YEARS
NAME . JOBTITLE QUALIFICATIONS | REGISTRATION SPECIFIED
: _ “No. - EXPERIENCE
; -1 (, Se Acric |- | -
u{ ..... lenp | - )
PUBLIC PARTICIPATION SPECIALIST " : |
: No. OF YEARS
NAME . JOB TITLE QUALIFICATIONS REG'S;RAT’ON SPECIFIED
. o. EXPERIENCE
” %\%‘?L 1PN T Ton 5. Aokn () (\// /A |73
ifNT L C
| e PPRKET M D LD,
ECONOMIC AND SOCIAL DEVELOPMENT SPEGIALIST
o No. OF YEARS
NAME JOB TITLE QuALIFicATIoNs | REGISTRATION | speciFiED
0. EXPERIENCE
SENTOR ¢ {Z)A Honoaes Y, } A l 7
2 Neveropmeny Hpec MmCRP
OCCUPATIONAL HEALTH AND SAFETY OFFICER
_ SAIOSH No. OF YEARS
NAME JOB TITLE QUALIFICATIONS - | REGISTRATION SPECIFIED
No. EXPERIENCE
(CCuPAT ionc CERT N SHFETY
PEALTHE AR E T6Y Miwnce _ | [
! ) . OFFICGR NNAGEMENT ‘1
HERITAGE PROFESSIONAL
APHP No. OF YEARS
NAME JOB TITLE QUALIFICATIONS REGISTRATION SPECIFIED
No. EXPERIENCE
Hed 1166 (5. Tecd: Town £ N/ A ’ &
' f HLOFESS TonpL ﬂc’fc, LoNvAL ﬂﬁ:\mna

SIGNED ON BEHALF OF TENDERER: ... .....c.. e e an o
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CITY OF CARE TOWN

TRANSFPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING

CONTRACT NO. 385C/2016/17

PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONGEPT DESIGN, PRELIMINARY DESIGN, DETAIL

DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE PUBLIC
TRANSPORT INFRASTRUCTURE PROGRAMME

SCHEDULE 12: SUPPORT RESQURCES

The tenderer Is referred to the appropriate clause(s)of the Tender Data and shall state below what structural analysis
software packages are available for use on this project and whether or not they are currently ownedflicensed by the
tenderer, or are available through other means.

SOFTWARE PACKAGE/S AVAILABLE FOR USE

CURRENTLY
NAME OF PACKAGE DESCRIPTION OWNED/
: LICENCED
OR OTHER
AutoCAD ACAD 2o . Lwcencect.
MS Office Suite C')Fc}:/(l(:‘ ?’O/ / /J’C:'("’""CK'%( -
AN (Cd DT & e 1Y
Arc GIS /V /)i % zl/l/\ 2 /7 /(//2 oGl /J(/(ﬂ;t*lé E
S A ts v 27 a1 S NE CE
Micro simulation modelling Miefo .S\)I!/M(CA'WO'P) PAGVELCrNG |l 150 )
sidra SIDAA il F Lrcercat

SIGNED ON BEHALF OF TENDERER:........ ittt et re e vt e a e e e e aesase e
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CITY OF CAPRE TOWN

TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING

CONTRACT NO. 385C/2016/17

PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN, DETAIL

DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE PUBLIC
TRANSPORT INFRASTRUCTURE PROGRAMME

SCHEDULE 13: PROFESSIONAL INDEMNITY INSURANCE

The tenderer is referred to the appropriate clause(s)ol the Tender Data and shall state below delails of the professional
indemnily insurance held by the {enderer. Where the tenderer [s a joint venture, each party to the joint venture must submit
details of {heir professional indemnity insurance. Proof of insurance or confirmation from a repulable Insurance Broker that
the lenderer is eligible for the prescribed professional indemnily insurance cover should he/she be awarded the conlract,
must be appended to this schedule.

PROFESSIONAL INDEMNITY INSURANCE

NAME OF INSURED NAME OF INSURER LIMIT OF INDEMNITY IRO
EACH CLAIM

,@ a0 CQD i

t b
- - ..SCT'?“:" .(é)” (,/\/«'(,1(1}.//{(' )

i ‘ A’//f

SIGNED ON BEHALF OF TENDERER: ......cccco. v e e s scnnes s
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CITY OF CAPE TOWN o
TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING

CONTRACT NO. 385C/2016/17 o

PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONGEPT DESIGN, PRELIMINARY DESIGN, DETAIL
DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE PUBLIC
TRANSPORT INFRASTRUCTURE PROGRAMME

SCHEDULE 14: FUNCTIONALITY CRITERIA

NOT APPLICABLE TO THIS TENDER.
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CITY OF CAPLE TOWN

TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING

CONTRACT NO, 385C/2016/17

PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN, DETAIL
DESIGN, TENDER DOCUMENTATION AND CONSTRUC?!ON SUPERVISION FOR A CITY WIDE PUBLIC
TRANSPORT INFRASTRUCTURE PROGRAMME

SCHEDULE 15: PROPOSED WORK PLAN

NOT APPLICABLE TO THIS TENDER.

SIGNED ON BEHALF OF TENDERER! ....cocoi - i v rciinen it st s sn s e
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CITY OF CAPE TOWN

TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING

CONTRACT NO. 385C/2016/17

PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCERT DESIGN, PRELIMINARY DESIGN, DETAIL
DESIGN, TENDER DOGUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE PUBLIC
TRANSPORT INFRASTRUCTURE PROGRAMME

SCHEDULE 16: CONFIRMATION OF REGISTRATION / ACCREDITATION

NOT APPLICABLE TO THIS TENDER.

SIGNED ON BEHALF OF TENDERER: e e e e
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CITY OF CAPE TOWN

TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING

CONTRACT NO. 385C/2016/17

PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN, DETAIL
DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE PUBLIC
TRANSPORT INFRASTRUCTURE PROGRAMME

SCHEDULE 17: OTHER CRITERIA

NOT APPLICABLE TO THIS TENDER.

SIGNED ON BEHALF OF TENDERER: ........... coor v e vieeie s ea e e ettt nenenenenre
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_CITY OF GAPE TOWN
TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING
CONTRACT NO. 385C/2016/17

PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONGEPT DESIGN, PRELIMINARY DESIGN, DETAIL
DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE PUBLIC
TRANSPORT INFRASTRUCTURE PROGRAMME

SCHEDULE 18: PERSONNEL SCHEDULE (OTHER THAN KEY PERSONNEL)

The tenderer shall indicate en the schedule below whal human resources, other than the key personnel listed in the
appropriate clause(s) of the tender conditions, thay have at their disposal and intend allocating (o Lhis project as and when
required, These resources could, for example, include transport engineers {in respect of the public transport infrastruclure
component), a tender documentation speciallst, cad operatorsfarchitectural draft persons/modellers, or experienced

construction monitoring staff, amongst others,

ESTIMATED
PERIOD OF
NAME TITLE JOB DESCRIPTION QUALIFICATIONS ENGAGEMENT
(Weeks)
Senioe |Sewor. Civie  |P- Tech
s C G DELIKANIER 15 G
CEnGIAIEER| pedc Lyt & ) T AT TIO~ Eﬁﬁ
v, |eie NN Dare
PESIGRIER PR TRYYS SO ED
CrutL C.ONG TR ULICTION! [N = D
— L
“T&C bt MorsiToORINS s I EER OO
L-FN-;J:O LA DSCAPE P L Arch
- o APC (OO
. f A [l h
precrirect| PES IS~ B~
N ( Sea &V el AL P c‘.‘"“ﬂ“’/ﬁ N
,:‘)‘(f’ﬁtl 4 y({./f(:i { e e ;" . /ﬂ(d"(\ 'Z(( \’) e
e ¢ Scgne Y
e [5(/‘\.0[1'./“(1)({[ ) % / — 7 (‘s /
- PN .. S LA .
it , Nesp1trt o LCCARA /‘f (‘g“{(/ ‘ B
gecterc N grese ¢ | DO
)(((i:"(é{:w()/ /)(’S ¢ (}/7(,:’ = (5 C"‘(/
cm B ST "
Coaguacerdg) X geol [ bussg ey RS
el M Prgpecd < At 1 ,
éc.:/)/l_)é’?/ﬁlﬁ -
CAD Prasdiif
Cno [' r ALY <i'w"»44./’«"f O
e °{, ¢/t . el
,f(” ‘ i Q,T)r/(’//l)/ i
dvemeal | faoCeeal el
I U/ éro feeclv Asi it 7y
i I (4 ((/? ¢ /If}(l}/ P
TBRAFEIC LRoAaDp SAFETH . 560
[ =Y ) Ao Tog ,
ik
SIGNED ON BEHALF OF TENDERER: ...........ccvve... PR o n
Cgu(/ sed [*(/C’ b2/ '
N 3!
/(/.1 Hoaws Citak .
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CITY OF CAPE TOWN
- TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING -

CONTRACT NO. 385C/2016/17

PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN, DETAIL
DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE PUBLIC
TRANSPORT INFRASTRUCTURE PROGRAMME

SCHEDULE 19: SCHEDULE OF SUB-CONSULTANTS

Wae nolify you thatit is our intention to employ the following sub-consultants for work {excluding work covered by provisional
sums and conlingencles) In this contract,

Acceptance of this tender shall not be construed as approval of all or any of the listed sub-consuitants. Should any of
the sub-consultants not be approved subsequent to acceptance of the tender, this shall in no way Invalidate the
conlract, and the tendered unit rates for the various items making up the work activities shall remain finat and binding,

SUB-CONSULTANTS
Work activities 1o be undertaken by the | Estimated value of wark
Sub-consultants name Sub-consultants (Rand)
AN PSR - S
/
,/'\/
© onE :

Number of sheets appended by the tenderer to this Schedule 7‘#& (If nil, enter NIL),

SIGNED ON BEHALF OF TENDERER: . ... e e e e e e
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Sub-Consultants

Work activitles to be undef‘taken by
the Sub-consultants

Estimated value of work
{Rand}

Sub-consultants Name -

Project Manager/ Project Engineer

See Activity Schedule C2.2

Transport Engineer/ Technologist or Planner

See Activity Schedule C2.2

Professional Architect

See Activity Schedule C2.2

Professional Landscape Architect

See Activity Schedule C2.2

Professional Traffic Engineer/ Technologist

See Activity Schedule €2.2

Electrical Engineer/ Technologist

See Actlvity Schedule €2.2

Mechanical Engineer/ Technologist

See Activity Schedule €2.2

Quantity Surveyor

See Activity Schedule C2.2

Urban Designer

See Activity Schedule €2.2

Senlor Town Planner

See Actlvity Schedule C2.2

Land Surveyor

See Actlvity Schedule C2.2

Environmental Assessment Practitioner (EAP)

See Activity Schedule C2.2

Public Participation Speciailst

See Activity Schedule €2.2

Economic and Social Development Speclalist

See Actlvity Schedule C2.2

Occupational Health and Safety Officer

See Activity Schedule C2.2

Heritage Professional

See Activity Schedule C2,2




CITY OF CAPE TOWN

TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING

CONTRACGT NO, 385C/2016/17

PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN, DETAIL
DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE PUBLIC
TRANSPORT INFRASTRUCTURE PROGRAMME

SCHEDULE 20: PROPOSED DEVIATIONS AND QUALIFICATIONS BY TENDERER

The Tenderer should record any proposed devialions or qualifications he may wish to make lo the lender documents in
{his Relurnable Schedule. Alternatively, a lenderer may state such proposed deviations and qualifications in a covering
letter altached to his tender and yeference such letter in this schedule. Any proposed deviations or qualifications contained
in a covering letter which is not referenced in this schedute will not be considered.

The Tenderer's attention is drawn to clause F.3.8 of the Standard Conditions of Tender referenced in the Tender
Data regarding the Employer’s handling of inaterial deviations and qualifications.

If no deviations or modifications are desired, the scheduls hereunder is to be marked NIL and signed by the Tenderer.

PAGE CLAUSE ORITEM PROPOSAL
) 3 /2 iy )
4 |obalide Sec Wncbect Felll ~ foficocng
7 \)(}A
- 2l ) /0’4{/\ /J//)(J /
Ty
< oot bt
- y RS ,{//c ¢
/. ,3( e
-« e J{?/ (
- o g e /{//C/‘""’,,
88’; IS4
N7/
Number of sheets appended by the tenderer to this Schedule L & . (If nil, enter NiL).
tes”
SIGNED ON BEHALF OF TENDERER: ..............
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31% July 2017

ATTENTION :
Public Transport Infrastructure Planning and Design,

City of Cape Town,

Dear Sir,

TENDER 385C/2016/17

Provision of Professional Services: Planning, Preliminary Design, Tender Documentation and Construction
Supervision for a City Wide Public Transport Infrastructure Programme,

Thank you for considering our tender proposal to provide consulting services for a contract with the approximate
value of R 75 000 000, construction value.

While all the principals and senior engineers in our organisation have extensive experience in the field of consulting
engineering, and much of that experience is in the field of transport infrastructure, we are a start-up company,
having been in operation for less than one month. This makes complying with certain tender requirements onerous,
and in fact in our case impossible. However, we do not believe that the intention is to specifically exclude new
entrants into the consulting engineering field.

~ We draw your attention to the following proposed deviations, as listed on page 57 of our tender submission.

Page 34, Schedule 1

We are not yet registered with the National Treasury Supplier Database. We have started the process to be
registered. We are advised that we need to be registered for VAT in order to finalise our application.

In order to register for VAT, we need to show a track record of invoicing. Since this is our first month of operation,
we are generating our first invoices now, and therefore have so far been precluded from registering for VAT. We
expect to be able to apply for VAT registration next week, which will then enable us to register with the National
Treasury Supplier Database.

Page 39, Schedule 5

We are not yet registered for VAT, In order to register for VAT, the receiver requires that we show a track record of
invoicing, essentially that we are a “going concern.”. Since this is our first month of operation, we are generating our
first invoices now, and therefore have so far been precluded from registering for VAT. We expect to be able to apply
for VAT registration next week,

Our Reference : 385C210712 170731




[ Page 43, Schedule 8,

We have submitted our application to be registered with the CoCT supplier database, and await our registration
number, We attach a copy of the front page of the application to this letter. You will note on that we have marked
our registration with the CSDB as “PENDING”, for reasons outlined above,

Pages 88 - 95, Clause 2.2,

Our pricing has been calculated based on a contract with a construction value of R 75 000 000, This has been arrived

at by using the fee calculation as published in the Guideline for Services and Processes for Estimating Fees for Persons

Registered in terms of the Engineering Profession Act No.46 of 2000 in the South African Government Gazette 39480,
* promulgated 4th December 2015, with a 55% discount.

. Should the construction for the contract value vary from this, we would expect to adjust the fee, either upwards ot
downwards as is appropriate, using the same method to calculate the revised fee.

Regards,

Director.

"+ Our Reference : 385210712 170731



CITY OF CAPE TOWN

TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING

CONTRACT NO. 385C/2016/17

PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN, DETAIL
DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE PUBLIC
TRANSPORT INFRASTRUCTURE PROGRAMME

SCHEDULE 21: RECORD OF ADDENDA TO TENDER DOCUMENTS

We confirm that the foliowing communicalions received from the Employer before the submission of this tender
offer, amending the tender documents, have been taken Into account in this tender offer:

Date

Title or Detalls

2y for]zo#

rNoTice TO Te~dDeEreEes No |

ze/o”&/zcn =t

NoTice T Tenpeeecrs No Z.

10.

Attach additional pages if more space is required.

SIGNED ON BEHALF OF TENDERER: ............

Tender

Part T2;

Returnable Documents

Reference No 385C/2016/17
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CITY OF CAPE TOWN

TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING

CONTRACT NO. 385C/2016/17

PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN,
DETAIL DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE
PUBLIC TRANSPORT INFRASTRUCTURE PROGRAMME

SCHEDULE 22: PRICE BASIS FOR IMPORTED PLANT AND MATERIALS

NOT APPLICABLE TO THIS TENDER.

SIGNED ON BEHALF OF TENDERER: ......ccc.. it e ca et enis o v et et tmbbta e s e s estses o

59

Tender T2.2
Part T2: Returmable Documents Returnable Scheciules
Reference No 385C/2016/17



CITY OF CAPE TOWNM o

TRANSPORT AND URBAN RDEVELOPMENT AUTHORITY: TRANSPORT PLANNING

CONTRACT NO. 385C/2016/17

PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN,
DETAIL DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE
PUBLIC TRANSPORT INFRASTRUCTURE PROGRAMME

SCHEDULE 23: PREFERENCE SCHEDULE

Preference Schedule where preferences are granted in respect of B- BBEE
contribution

1 Definitions

The following definitions shall apply to this schedule:

All applicable taxes: Includes value-added tax, pay as you earn, income tax, unemployment insurance fund
contributions and skills development levies,

Applicahle Code: Shall be either the Amended Codes of Good Practise (published on 11 Qctober 2013) or
Sector Specific Codes as indicated in the tender conditions

B-BBEE: Broad-based black economic empowerment as defined in section 1 of the Broad-Based Black
Economic Empowerment Act.

B-BBEE status level of contributor: The B-BBEE stalus of an entily in terms of a code of good practice on
black economic empowerment issued in terms of section 9(1) of the Broad-Based Bilack Economic
Empowerment Act.

Bid (Tender}): A written offer in a prescribed or stiputated form In response to an invitation by an organ of state
for the provision of services, works or goods, through price quotations, advertised compatitive bidding
processes of proposals.

Black Designated Groups: The meaning assigned to it in the codes of good praclice issued in terms of
seclion 9(1) of the Broad-Based Black Economic Empowerment Act, 2003, (Act 53 of 2003),

Black People: The meaning assigned to it in section 1 of the Broad-Based Black Economic Empowerment
Act.

Broad-Based Black Economic Emipowerment Act: The Broad-Based Black Economic Empowerment Acl,
Act 53 of 2003.

Consortium or Joint Venture: An association of persons for the purpose of combining their expertise,
property, capital, efforts, skill and knowledge in an aclivity for the execution of a contract.

Contract The agreement that resuits from the acceptance of a bid by an organ of slate.

Co-operative: A co-operative registered in terms of section 7 of the Co-operatives Act, 2005 (Act no. 14 of
2005).

Designated Group: Black designated groups, black people, women, people with disabliities or small
enterprises as defined in section 1 of the National Small Enterprises Act, 1996 (act no. 102 of 1996)
Designated Sector: A sector, sub-sector or industry or product that has been designated in terms of any
relevant regulation of the Preferential Procurement Regulations, 2017,

Exempted Micro Enterprise {(EME}: An exempted micro enterprise in terms of a code of good practice on
black economic empowermen! issued in terms of section 9(1) of the Broad-Based Black Economic
Empowerment Act,

Finm Price: The price that is only subject to adjustments in accordance with the actual increase or decrease
resuiting from the change, imposition, or abolition of customs or excise duty and any other duty, levy, or tax,
which, in terms of the law or regulalion, is binding on the contractor and demonstrably has an influence on the
price of any supplies, or the rendering costs of any service, for the execution of the contract.

Functionality: The ability of a tenderer to provide goods or services in accordance with specifications as set
out in the tender documents.

Military Veteran: The meaning assigned to it In section 1 of the Military Veterans Act, 2011 (Act No. 18 of
2011).

National Treasury: The meaning assigned to it in section 1 of the Public Finance Management Act, 1999 (Act
No. 18 of 1999,

Non-firm prices: All prices other than “firm” prices.
Person: Includes a juristic person.

People with disabilities: The meaning assigned to it in section 1 of the Employment Equity Act, 1998 (Act
No. 65 of 1998).
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Price: Includes all applicable taxes less unconditional discounts. -

Proof of B-BBEE status level of contributor: The B-BBEE status Jevel cerlificale Issued by an authorised
body or person, a sworn affidavil as presciibed by lhe B-BBEE Codes$ of good Praclice or aily other
requirement presoribed in terms of the Broad-Based Black Economic Empowerment Act,

Qualifying Small Enterprise {QSE): A qualifying small enterprise in lermis of a code of good practice on black
economic empowerment issued in terms of seclion 9(1) of the Broad-Based Black Economic Empowerment
Acl. : '

Rand Value: means the total estimated value of a contract in Rand, calculated at the time of bid Invitations,

Rural Area: A sparsely populated area in which people farm or depend on natural resources, including
villtages and small towns that are dispersed through the area or an area Including a large seltlement which
depends on migratory labour and remittances and government soctal grants for survival, and may have a
traditional fand lenure system.

Stipulated Minimum Threshold: The minimum threshold stipulated in lerms of any relevant regulation of the
Preferential Procurement Regulations, 2017.

Sub-contract: The primary contraclor's assigning, leasing, making out work to, or emiploying, another pérson
to support such primary contractor fn the execution of part of a project in terms of the contract.

The Act: The Preferential Procurement Policy Framework Act, 2000 (Act No 5 of 2000).

Total Revenue: Bears the same meaning assighed lo this expression in the Codes of Good Practice on Black

Economic Empowerment, issued in lerms of section 8(1) of the Broad-Basad Biack Economic Empowerment
Act and promulgated in the Govermment Gazelte on 9 February 2007.

Township: An urban living area that at any time from the late 19™ century until 27 April 1994, was veserved
for black people, including areas developed for historically disadvantaged individuals post 27 Aprif 1994,
Treasury: The meaning assigned lo it in section 1 of the Public Finance Management Act, 1999 (Act No. 18
of 1999),

Trust: The arrangement through which the properly of one person is made over or bequeathed o a tuslee
to administer such property for the benefit of another person.

Trustee: Any person, including the founder of a trust, to whom property s bequeathed in order for such
property o be administered for the benefit of another person.

You;h: Th? meaning assigned to it in section 1 of the National Youth Development Agency Act, 2008 (Act No.
54 of 2008).

2 Conditions assoclated with the granting of preferences

A supplier that is granted a preference undertakes to:

1} accept that the number of preference points allocated will be based on the B-BBEE status level of
contributor of the supplier as at the closing date for submission of guotation offers;

2) not sub-contract more than 26% of the value of the contract to sub-cantractors that do not have an equal
or higher B-BBEE status level of contributor than the supplier, unless the intended sub-contractors are
exempted nicro enterprises that have the capabllity and ability to execute the sub-contract works or unless
otherwise declared in terms of Section 5 below;

3} accept that a contract may not be awarded if the price offered is not market related;

4) accept the sanctions set out in Section 3 below should Condition 2(2) be breached, or should the tenderer
have submitted any false information regarding its B-BBEE stalus leve! of conlributor, local production and
content, or any other matter required in terms of this bid that will affect, or has affected the bid evaluation;

5) accept that, in order to qualify for preference points, it is the responsibilily of the supplier to submit
documenlary proof of its BBBEE level of contribulion in accordance with the Codes of Good Practise, 2013,
to the CCT at the Supplier Management Unil located within the Tender Distribution Office, 2™ Floor
(Concourse Level}, Civic Centre, 12 Herlzog Boulevard, Cape Town (Tel 021 400 9242/3/4/5);

8) accept that, further to 5) above, Consortiums/Joint Ventures will qualify for preference points, provided that
the entity submits the relevant certificate/scorecard in terms of the Preferential Procurement Regulations,
2017. Note that, in the case of unincorporated entities, a verified scorecard in the name of the
consortitm/Joint Venture must be submitted with the quotation {altached to this schedule);

7) accept that if itis found that, in the performance of the contract, the participation of the veuious partners in
a Consortium/ Joint Venture differs substantially from ihat upon which the consolidated scorecard
submitted in terms of 5) above was based, and the impact of which is that the Joint Venture would not
have been awarded the contracl in terms of the actual B-BBEE level of contribution achleved by the Joint
Ventwre, then a financial penalty shall be applied (in addition to any other remedies that the CCT may
have) in accordance with Section 3 below;
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8) accepl that suppliers are required to be registered on the City of Cape Town's Supplier Database prior to
the acceptance of tenders in order to qualify for preference points. The CCT will verify the B-BBEE level
of conliibulor of the supplier as al the closing date for subfmission of tender offers, to determine the number
of preference points to be awarded to the supplier, In the case of Consortiums/Joint Ventures which lender
as unincorparated entities, a verified scorecard submitted with the tender and valid as af the closing dale
will be used to determine the number of preference points to be awarded to the supplier;

9) accept that, notwithstanding 8) above, a suppller wilf not he awarded points for B-BBEE slatus level of
contributor if he indicales in his tender that he intends sub-contracting more than 25% of the value of the
contract {o sub-contractors that do not qualify for at least the points that the supplier quatifies for unless
{he intended sub-contractors are exempted micro enterprises that have (he capability and ability to execute
the sub-contract works;

10)accept that any subcontracting arrangements after the award of the tender may only be entered into upon
the prior approval of the City of Cape Town; and

11)immediately inform the City of Cape Town of any change that may affect the tenderer's B-BBEE level of
contribution upon which preference peints will be or have been allocated.

3 Sanctions relating to breaches of preference condlitions
The sanctions for breaching the conditions assoclated with the granting of preferences are:
1) disqualify the supplier from the quotation process;

2) recover costs, losses or damages the CCT has incurred or suffered as a result of the supplier's or
contractor's conduct;

3) cancel the contract in whole or in part and claim any damages which the CCT has suffered as a result of
having to make less favourable arrangements due to such cancellation;

4) restrict the supptier, its shareholders and directors, or only the sharsholders and directors who acted on a
fraudulent basis, from obtaining business from the CCT for a perjod not exceeding 10 years, after the audi
alteram partem (hear the other side) rule has been applied and inform the National Treasury accordingly;

5) forward the malter for criminal prosecution; andfor
8) financial penaities payable to the CCT, as set out below.

Financlal penalty for breach of Condition 2 In Section 2 above:

The penalty to be applied for sub-contracting more than 25% of the value of the contract to sub-contractors
that do not qualify for at least the preference points that the supplier qualified for (unfess so declared or proven
to be beyond the control of the supplier, or the sub-confraclors are EMEs that have the capability and ability
to execute the sub-contract works) shall be as provided for in the following formula:

Penalty = 0.5 x E{%) x P*

where:

E = The value of work {(excluding VAT) executed by sub-contractors that do not qualify for at least the
preference points that the supplier qualified for, expressed as a percentage of P*, less 26%

P* = Value of the contract

Financial penalty for breach in terms of condition 6 {n Section 2 above:

The penally lo be applied where, in the performance of the contract, the parlicipation of the various partners
in a Consortium/ Joint Venture differs substantially from that upon which the consolidated scorecard submitted
in terms of 5) in Sectlon 2 above was based, and the impact of which is that the Joint Venture would not have

been awarded that contract in terms of the actual B-BBEE level of contribulion achieved by the Joint Venture,
shall be as provided for in the following formula:

Penalty = §/100 x (B-BBEE? — B-BBEE" x P*

where:

B-BBEE? = The B-BBEE ievel of contribution that is achieved, determined in accordance
with the actual participation of the Joint Venture partners in the performance of the
contract

B-BBEE = The B-BBEE level of contribution that was used to determine the number of
preference points granted {o the Jolnt Venture at the time of quotation evatuation

p* = Value of the contract

Financlal penalty for breach in terms of condition 10 in Section 2 above:

The penalty to be applied where the supplier fails to disclose subcontracting arrangement after the award of
the tender Is up lo a maximum of 10% of the value of the contract.
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4 |.evel of Contribution in respect of enterprise status or structure of the tenclering ontity {the supplier)
In the inlerest of ansparency, suppliers are required to complete Table 1: Level of Contribution below.
Table 1: Level of Contribution '

Status {tick box{es) .

“Type of B-SBEEContrlhutor | betow as applicable)

Exempted Micro Enterprise {EME}, 100% black-owned

Exempted Micrd Enterbrise (EME), at feast 51% hut less than ' EZI

100% hlack-owned

Exempted Micro Enterprise (EME), less than 51% black-owned

Qualifying Small Enterprise (QSE), 100% black-owned

Qualifying Small Enterprise (QSE), at least 51% hut less than -
100% black-owned

Qualifying Small Enterprise (QSE), less than 51% black-owned

r.__
[ 1]
]
]
Verified B-BBEE contribufor
1]

B8-BBEE Status Level of Contributor?

Non-compliant contributor

1Ifitis indicaled that the company/firm/entity Is a verified B-BBEE conlributor, then the verlfied status level of
contributor must be inserted in the box provided (Insert a number from 1 to 8 as applicable)

5 Declarations
1} With reference to Condition 8 in Section 2 above, the supplier declares that:

I/we hereby forfeit my preference points because | jwe DO intend sub-contracting more
than 25% of the value of the contract to sub-contractors that do not qualify for at least the E
points that lfwe as supplier qualify for or are not exempted micro enterprises that have the

capability and abifity to execute the sub-contract works

Nofte:

Tenderers who do not tick this box will be allocated preference points but the sanctions relating to
breaches of preference conditions in Section 3 will he applicable if the tenderer contravenes the
conditions in Section 2.

2) The undersigned, who warrants that he/she is duly authorized to do so on behalf of the supplier, hereby
certifies that the preference claimed based on the B-BBEE status level of contribution indicated in Table
1, qualifies the supplier, subject to condition 8 In Section 2 above, for such preference claimed, and
acknowledges that:

(1) the Information furnished is lrue and correct;
(1) the preference claimed is in accordance with the conditions of this schedule;

(ilt) the supplier may be required to furnish documentary proof to the satisfaction of the CCT that the
BBBEE level of contributor as at the closing date is correct; and

Iv) hefshe underslands the conditions under which preferences are granted, and confirms that the
Stipn¥- Aisfithe conditions pertaining to the granting of preferences

N8 Jof Jlol [
1

SLgn‘atufé Date

For of al use,

— - S(7 ATURE OF CITY OFFICIAL AT
Name (PRINT) QUOTATION OPFNIMA - -

(For and on behalf of the Supplier (duly authorised))

- wrE

=
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CITY OF CAPE TOWN

TRANSPORT AND URBANM DEVELOPMENT AUTHORITY: TRANSPORT PLANNING

CONTRACT NO. 385C/2016/17 » ‘
PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN,
DETAIL DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE
PUBLIC TRANSPORT INFRASTRUCTURE PROGRAMME

SCHEDULE 24: SCHEDULE OF PRE-QUALIFICATION CRITERIA SUB-CONTRAGCTORS

NOT APPLICABLE TO THIS TENDER.
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CITY OF CAPE TOWN

TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING |

CONTR/\CT NO. 385C/2016/17 . v S
PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN,
DETAIL DESIGN, TENDER DOCUMENTATION AND GONSTRUC I'lON SUPERVISION FORA CITY WIDE
PUBLIC TRANSPORT INFRASTRUCTURE PROGRAMME o

SCHEDULE 25: INFORMATION TO BE PROVIDED WiTH THE TENDER

NOT APPLICABLE TO THIS TENDER,

SIGNED ON BEHALF OF TENDERER:

.........................................
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Part C1: Agreements and Coniract Data

(For All Areas)
Pages
AREA1
C1.1 Form of Offer and Acceptance All Areas.......ccumniiiiinn. 67 — 71
C1.2 Contract Data All Areas .........ouiommiimmiionncmmnon 72-179
C1.3 Occupational Health and Safety Agreement All Areas........cieeu. 80
C1.4 Insurance Broker's Warranty All Areas ......occcvvinivvininininnnon. 81
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CITY OF CAPE TOWN

TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING

CONTRACT NO, 385C/2016/17

PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN, DETAIL DESIGN,

TENDER DOCUNMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE PUBLIC TRANSPORT
INFRASTRUCTURE PROGRAMME

C1.1 Form of Offer and Acceptance
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Annexure B

Offer

The employer, Identified in the acceptance signature block, has sollciled offers to enter Into ‘a contract for the
procurement of;

v PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN, DETAILL
DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE pUBLIC
TRANSPORT INFRASTRUCTURE PROGRAMME

Tha tenderer, Identified in the offer signature block, has examined the documents listed in the tender data and addenda
thereto as listed In the returmnable schedules, and by submitting this offer has accepted the conditionsg of tender,

By the representative of the tenderer, deemed to be duly authorised, signing this part of this form of offer and
acceptance, the tenderer offers to perform all of the obligations and liabllities of the service provider under the contract
including compliance with all its terms and conditions according to thelr true Intent and meaning for an amount to be
determined in accordance with the conditions of contract identified in the contract data,

! THE OFFERED TOTAL OF THE PRICES INCLUSIVE QF VALUE ADDED TAX 1S:

i s AR ) P orer (in words);
Siv CENTS omre ™,
R..IG, DO A1L . 5& . (nfigues)

....................... "

This offer may be accepted by the employer by signing the acceptance part of this form of ofier and acceptance and
returning one copy of this document to the tenderer before the end of the period of validity stated in the tender data,
whereupon the tenderer bacomes the parly named as the service provider in the conditions of contract identified in the

contract data.

Signature(s) ... gt e B AR R TR TL PR RS
' Name(s) . . e e e e e e e e e

Capaclty  ..........¥4 4[?@’.@?‘. ..........................................

for the tenderer
{Name of organization/lenderer) . ..

(Address of organizationflenderer) , . / e Cer e

Name and
signature ! N
of witness . e Date .. 5{ /1 Zdﬂ ..........

Y For offlclal use.
INIT "  OF CITY OFFICIALS AT TENDER

— ——resnmad
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Acceptance

By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer’s offer.
In consideration thereof, the employer shall pay the service provider the amount due in accordance with the
conditions of contract identified in the contract data, Acceptance of the tenderer's offér shalf form an agreement
belween the employer and the tenderer upon the terms and conditions contained in this agreement and in the
contract that is the subject of this agreement,

The terms of the contract, are contained in:

Part C1:  Agreements and contract data, {which includes this agreement)
Part C2:  Pricing data

Part C3:  Scope of work

Part C4:  Site information

and drawings and documents or parts thereof, which may be incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the tender dala and any addenda thereto as listed in
the returnable schedules as well as any changes o the terms of the offer agreed by the tenderer and the employer
during this process of offer and acceplance, are contained in the schedule of deviations attached to and forming

¢ part of this form of offer and acceptance. No amendments to or deviations from sald documents are valid unless
contained in this schedule.

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the employer's representative (whose details are given in the contract data) to arrange
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in
terms of the conditions of contract identified in the contract data. Failure to fulfil any of these obligations in
accordance with those terms shali constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed original copy of this document, including the schedule of deviations (if any). The
tenderer {now contractor) shall within five working days of the agreement coming into effect notify the employer in
writing of any reason why~fig~eannot accepl the contents of this agreement as a complete and accurate
memorandum thereof, fa' anreement presented to the contractor shall constitute the binding contract
between the parties.

Signature  ........ ... L e b e e ae st ey

Name L L R P e e

" Capacity Q(}”jéx' ...... ’/t"‘,/&’r’ﬂ/\j\

for the
Employer

Name and

signature 02 - OZ - 2(/2_0

of witness . . Date . ... . s

.........................
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Schedule of Deviations

Notes:

1. The extent of deviations from the tender documents issued by the employer before the tender closing date
is limiled to those permilted in terms of the conditions of tender.

2. Atenderer's covering letter shall not be included in the final contract document. Should any matter in such

letter, which constitutes a devialion as aforesaid, become the subject of agreemenisireached during the

process of offer and acceptance, the outcome of such agreement shall féiﬁed ded here.

3. Any other matter arising from the process of offer anq_.@c?ep{a/@’ge}ilhe a8 cé"ﬁﬁr[nat{gn,-» larification or
change to the tender documents and which:i‘t\is’e@eedvlby the-Parties becomes 7\‘;9?)"93‘10 of the
contract shatl also be recorded hé [ L.;] 1d eS| D S e L ¢

4. Any change or addilig’h,'lii‘";ﬁzt@nd r documents ariging fronj the. abcve agre ments ang7eeqriéd here;-
shall also be incorporated into the.ﬁnat-;qr}‘aftl d,f,,t_i] » Contract, " 2 [

oo Detieban ¢
1 Subject . FFbA 151 o3 (w .
Details . Qté?é}&gcg“ N(‘)? $/L AL b : .
_Per-lerian oo . .
/4 dabed 45 Setenber do18 @ttechal)and a7
smeded. n the. Aty Schedole.
2 BUDJEOE . o« v v ettt e e e e e e
DB A . ottt e e e e

R

Ko

...........................................................................
...........................................................................

...........................................................................

RSN )11 (A
(97 1 - T  PPE  E E EE EE RRRRE:

...........................................................................
...........................................................................

...........................................................................

...........................................................................
...........................................................................

...........................................................................

..........................................................................
..........................................................................

...........................................................................

By the duly authorised representatives signing this agreement, the employer and the tenderer agree to and accept
the foregoing schedule of deviations as the only deviations from and amendments (o the documents listed in the
tender data and addenda thereto as listed in the returnable schedules, as well as any confirmation, clarification or
changes to the terms of the offer agreed by the tenderer and the employer during this process of offer and
acceplance,

it is expressly agreed that no other matler whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this
agreement shall have any meaning or effect in the contract between the parties arising from this agreement.
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For the Tend®rar
Signature(s) .. .‘ ......................................
Name(s)

Capacity

g E’I\\\[ | [m!‘:’;‘;’;l \1 ) e r[)d)

: (e
(Name of organizalion/tendergr)-a-:)-.’ . i e g AT

(Address of organizapoplgglwgté}y).|_._I;\

Name angl\, (7 57
signatyfe - " /
of withess .. ... S A Date ... = QZ‘ . 2@2@

For the Employ!

Signature{s) e e e

Name(s) RS

’.\
Capacity ﬂd"’) .. %‘( DM .' ((W .............................

{(Name and
address of
organization)

Name and
signalure O ? —~ Q2 - 2620

of witness .. e co Date ..o e

.........................
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Confirmation of Receipt

The tenderer (now service provider), identified in the offer part of this agreement hereby confirms receipt from the
employer, idenlified in the acceptance parl of this agreement of one Aully cpmpl%t =briginal copy of this
agreement, including the schedule of deviations (if any) today

the........ I L”

For the Service Provider:

Signature(s,; e e

Name(s} e s
Capacity D RECTOR.

Signature and name of witness:

Signature ... P
Name S
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CITY OF CAPE TOWN

TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNINGv

CONTRACT NO. 385C/2016/17

PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN,

DETAIL DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE
PUBLIC TRANSPORT INFRASTRUCTURE PROGRAMME

C1.2 Contract Data
Part 1: Contract Data provided by ihe Employer

GENERAL CONDITIONS OF CONTRACT

The General Conditions of Contract are the Standard Professional Services Contract (July 2009} (Edition 3 of
CIDB document 1015), as published by the Construction Industry Development Board.

Copies of these General Conditions of Contract may be obtained from the Construction industry Development
Board's website www.cldb.orq.za. Copies of the General Conditions of Contract are also available for inspection
and scrutiny at the offices of the Employer,

The pro-formas altached to the Standard Professional Services Contract {July 2009) on pages 17 to 24 shall not
apply to this Contracl and shalt be replaced with the documentation bound into this Contract Document.

The General Conditions of Contract make several references to the Contract Data for specific data, which
together with the standard contract collectively describe the risks, liabilities and obtligations of the contracting
parties and the procedures for the administration of the Contract. The Contract Data shall have precedence in the
interpretation of any ambiguity or inconsistency between it and the General Conditions of Contract.

The General Conditions of Contract shall be read in conjunction with the variations, amendments and additions
set out in the Contract Specific Data below. Each item of data given below is cross-referenced to the clause in the
General Conditions of Contract to which it mainly applies.

The documents forming the Contract are to be taken as mutually explanatory of one another. For the purposes of
interpretation, the priority of the documents shall be in accordance with the following sequence:

a) the Form of Offer and Acceptance,

b) the Contract Specific Data within the Contract Data,
c) the General Conditions of Contract

d) the Scope of Work, and

e) the Pricing Data.

if an ambiguity or discrepancy is found in the documents, the Employer shall issue any necessary clarification or
instruction.

CONTRACT SPECIFIC DATA

The following contract specific data is applicable to this Contract:

Clause 1:
Add the following to the definition of Employer:
The Employer is the CITY OF CAPE TOWN.,

Replace the definition of Key Persons with the folfowing:
Persons who are referred to as such in the Contract Data who will be engaged in the performance of the
Services.

Add the following to the definition of Period of Performance:

The period(s) of performance for this service is as follows:
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The period, relating to a Works Project, within which the Services are to be performed and completed,
commencing from the Start Date up to 30 June 2024.

Add the following fto the definition of Project:

The project is PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY
DESIGN, DETAIL DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY
WIDE PUBLIC TRANSPORT INFRASTRUCTURE PROGRAMME '

Adid the following to the definition of Service Provider:

The contracting party may be a consortiumfjoint venture contracting as a formally constituted Joint Venlure
Partnership, in which all parties are jointly and severally fiable, In terms of this definition, the words consortium
and joint venture shall be regarded as synonymous.

Acld the following to the definition of Start Date:
The Start Date is the date when the service provider confirms receipt of one fully completed original copy of this
document, including the acceptance part of the form of offer and acceptance, and schedule of deviations (If any).

Clause 3.2
Replace the words "time for completion” with “Period of Performance”.

Clause 3.4.1 and Clause 4.3.2:
Add the following:
The authorised and designated representative of the Employer is the DIRECTOR: TRANSPORT PLANNING.

The address for receipt of communications is:

Maddie Mazaza
Telephone: /
Facsimile: S
E-mail: i@capetown.gov.za
Postal Address: PO Box 298
CAPE TOWN
8000
Physical Address. 12 Hertzog Boulevard
CAPE TOWN
8001
Clause 3.4.1:

Add the following fo the first senlence.

..., and may be given as set out hersunder and shall be deemed to have been received when:
a) hand delivered — on the working day of delivery

b) sent by registered mail - five (6) working days after mailing

c) sent by email or telefax —~ one (1) working day after transmission

Clause 3.5:

Add the following:

The location for the performance of the Project will be the LOCAL OFFICE of the service provider, together with
the sites as identified throughout the duration of the contract, Key personnel will be expected to work out of the
local office as the exigencies of this contract require. The address of the local office will be that as indicated on
Schedule 1, Part T2.2: Returnable Schedules, and which will be regarded as the domicilium citandi et executandi
for the purposes of any contract arising from this tender submission

Clause 3.9.2:
Replace the words "6 weeks” with "21 days”.

Clause 3.9.3:
Add the following:
The fime-based fees used to determine changes 1o the Contract Price are as stated in the Pricing Data.
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Clause 3.12.1
Add the following: -
The penally amount per day is as follows:

Subject to GCC Clause 286, if the supplier fails to deliver any or ali of the goods or to perform the services within -
the period(s) specified in the contract, the purchaser shall, without prejudice to its other remedies under the
contract, deduct from the contract price, as a penalty, a sum calculated on the delivered price of the delayed
goods or unperformed services, using the current prime interest rate, calculated for each day of the delay untit
actual delivery or performance. The purchaser may also consider termination of the contract pursuant to GCC
Clause 23, Penalties will be charged at 1% of the Total Contract Value, per day.

The maximum penalty amount is as follows:
NOT APPLICABLE

Clause 3.15.1:
Add the following:
The programme shall be submitted within 14 days of the Start Date.

Clause 3.16.2:
Replace the words "in which the anniversary of the start date falls” with "prior to the closing date of the tender”,

Add the following:
The indices are those contained in Table A of the P0141 Consumer Price Index for the CPI for services
published by Statistics South Africa.

Clause 3.17: Price adjustment due to content imported from outside South Africa
NOT APPLICABLE

3.17.1 General

3.17.1.1 Price adjustment of any resources imported from outside the Republic of South Africa will be permitted
only in respect of the following variables.

{(a) Variations in Rates of Exchange as detailed in Clause 3.17.2,

(b) Variations in Customs Surcharge and Gustoms Duty as delailed in Clause 3.17.3, and

{c) Labour and material cost variations in the relevant industries of the countries from which the resources
are imported as detailed in Clause 3.17.5.

3.17.1.2 The value of any resources imported from outside South Africa inserted in the schedule tilled Price
Basis for Imported Plant and Materials and subject to Clause 3.17.2 shall be deducted from the total
values to be adjusted by the Contract Price Adjustment Factor. Any resources not inserted in the
schedule titled Price Basis for imported Plant and Materials shall be deemed not to be imported into
South Africa for the purposes of Contract Price Adjustment,

3.17.2 Variations in Rates of Exchange
3.17.2.1 Adjustment for variations in rates of exchange shall be based on the following:

(a) The Tenderer shall have completed the schedule titled Price Basis for Imported Plant and Materials
for all imported resources intended to be subject to variations in rates of exchange, subject to the
following:

i the value in foreign currency inserted in column (A) shall be subject to Clause 3.17.2 ()
when recalculating the Rand value,

ii. the rate of exchange inserted in column (B) shall be the closing spot selling rate quoted by
Council's main banker, ABSA, on the Base Date, rounded to the second decimal place,
subject to sub-paragraph iii. below,

iif, if the rate of exchange inserted by the Tenderer differs from the ABSA rate referred to
above, then the ABSA rate shali apply and the Rand value in columns (C) and (F) shall be
recalculated accordingly, without altering the price in the Pricing Schedule for the relevant
items, and

iv. if & quotation from a supplier or sub-contractor provides for variations in rates of exchange,
the Service Provider may only claim for variations in rates of exchange if he binds the
supplier or sub-contractor to the same provision to take out forward cover as described in
sub-paragraph (b) below.
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(b) The Service Provider (or supplier or sub-conlractor) shall within five working days from the date of
placing a firm order on an overseas supplier, cover or recover forward by way of a contract with a bank
which is an authorised foreign exchange dealer, the foreign exchange component of the cost of any
imported resources inserted by the Tenderer in the schedule titled Price Basis for Imported Plant and
Materials.

(c) When the Service Provider {or supplier or sub-contractor) so obtains forward cover, the Service Provider
shall immediately notify the Employer of the rate obtained and furnish the Employer with a copy of the
foreign exchangse contract note,

{d) Based on the evidence provided in sub-paragraph (c) above, the value in Rand inserted in column {C) of
the schedule litled Price Basis for Imported Plant and Materials shall be recalculated using the
forward cover rate obtained, and any increase or decrease in the Rand value defined in Clause 3.17.5
shall be adjusted accordingly, subject to sub-paragraph (e) below.

(&) The adjustments shall be calculated upon the value in foreign currency In the Service Provider's (or
supplier's or sub-contractor's) forward cover contract, provided that, should this value exceed the value
in foreign currency inserted in column (A) of the scheduile titled Price Basis for Imported Plant and
Materials, then the value In column (A) shall be used.

3.17.3 Variations in Customs Surcharge and Customs Duty

(a) Any increase or decrease in the Rand value between the amounts of Customs Surcharge and Customs
Duty inserted in the schedule titled Price Basis for Imported Plant and Materials and those amounts
actually paid lo the Customs and Excise Authorities, which are due to changes in the percentage rates
applicable or to the foreign exchange rate used by the authorities, shall be adjusted accordingly.

(b) The Tenderer shall state the Customs Duty Tariff Reference applicable to each item and the Service
Provider shall advise the Employer of any changes which occur.

3.17.4 Value of Imported resources at Base Date

3.17.4.1 The Rand value of imported resources inserted in the schedule titled Price Basis for Imported Plant
and Materials (column (F)) shall be the value in foreign currency {(column (A)) converted to South
African Rand (column (C)) by using the closing spot selling rate quoted by Council's main banker, ABSA,
on the Base Date rounded to the second decimal place (column(B)), to which shall be added any
Customs Surcharge and Customs Duty applicable at that date (columns (D) and (E)).

3.17.5 Variation in labour and material costs of imported resources

3.17.5.1 If the prices for imporled resources are not fixed, the Service Provider shall in his Tender specify the
formula for calculating Contract Price Adjustments normally used in the country of manufacture and the
indices and relative proportions of labour and material on which his Tender prices are based. Evidence
of the indices applicable shall be provided with each claim. The indices applicable 42 days before
contractual dispatch date from the factory will be used for the purposes of Contract Price Adjusiment.

3.17.5.2 Failure to specify a formula in the Tender shall mean that the prices are fixed or shall be deemed to be
fixed.

Clause 4.7:

Add the following.

Payment of the tendered basic fee for normal services shall be in accordance with Clause 8 in Parl C2.1 Pricing
Assumptions.

Clause 5.4.1:

Add the following:

The Service Provider Is required to take out and maintain, for the full duration of the performance of this contract,

the following insurance cover:

a)  Professional Indemnity (Pl) insurance providing cover in an amount of not less than R 18 000 000 in respect
of each and every claim during the period of insurance, Where the entity tendering is a joint venture then
the value of the Pl insurance cover required may be shared between the Jomt venture pariners in proportion
to the percentage contribution of each party to the joint venture.

b)  Public Liability insurance with a limit of indemnity of not less than R20 000 000 for any single claim, the
number of claims to be unfimited during the contract period.
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c) Insurance in terms of the provisions of the Compensation for Occupational Injuries and Diseases (COID) Act
No. 130 of 1993. g '

The Service Provider shall ensure that any sub-contractors engaged in construction activities shall, In addition to
the Public Liabifity and COID Insurances as described above, also take out and maintain contractors all risks
insurance to the value of the work being undertaken.

Clause 5.4.2

Add the following: :

Evidence of insurance or confirmation (warranty) from a reputable Insurance Broker that the required insurances
are in place, shall be submitted within 14 days of the Start Dale,

Add the following clause after Clause 5.4.2:

54.3 The Service Provider shall maintain the insurance policy/ies for the duration of the liability period in terms
of Clause 13.4 and shall upon request by the Employer provide periodic proof of such insurance.

Clause 5.5:

Add the following:

The Service Provider is required to obtain the Employer's prior approval in writing before taking any of the

following actions:

a) Replacing any of the key personnel listed at the time of tender.

b) Occupying any public land or facility for any purpose that will cause disruption and or inconvenience to the
users of such fand or facility in respect of any construction contract.

¢) Making a material change, addition or omission from the approved designs.

d) lssuing an instruction or making an award that will result in the approved contract value being exceeded.

e) Permitting advance payment for items not fisted in the Advance Payment Schedule.

fy  Nominaling the Employer's Agent Representative.

g) Delegation of Employer’s Agent authorily in terms,

h)  Granting permission lo work during non-working times,

i) Suspend the progress of the works.

) The issuing of an instruction to accelerate progress.

Clause 6.4;
Add the following clause after Clause 6.3:

6.4 Conflict of interest
The Service Provider shall immediately disclose any potential confiict of interest or involvement in the project
other than a professional interest in terms of this Contract.

Clause 7.1.2
Add the following:
Key Persons shall be those individuals listed under “Key personnel” in Part C3.1 Scope of Work.

Clause 7.2.1:

Add the following:

The Service Provider shall provide appropriate Personnel for such time periods as required and shall enter all
data pertaining to Personnel and Key Persons on the Personnel Schedule (comprised of Schedules 11 and 18,
Part T2.2 ; Returnable Schedules).

Clause 8.1:
Add the following:
The Service Provider is to commence the performance of the Services within 14 days of the Start Date.

Clause 8.2.1:
Add the following wording to the first sentence:
..., but not exceeding 30 June 2024,

Clause 8.4.1:
Delete “or” at the end of Clause 8.4.1(d) and add the following three clauses after Clause 8.4.1(e):
f)  ifthe Service Provider has failed to provide the required insurances within the prescribed time;
g) if the Service Provider has committed a corrupt or fraudulent act during the tender process or the execution
of the Contract; or
h) if the Service Provider has benefilted from an official or other role player committing any corrupt or
fraudulent act during the tender process or in the execution of the Contract;
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Clause 8.4.3(c):
Add the following:
The period of suspension under Clause 8.5 is not to exceed 6 months.

Clause 8.4.4:

Delete the content of this clause and replace with the following:

Upon termination of this Contract pursuant to Clauses 8.4.1 or 8.4.3, the Employer shall remunerate the Service
Provider in terms of the Contract for Services satisfactorily performed prior to the effective date of termination and
reimburse the Service Provider without adjustment to the agreed rates, sums or fees and without payment of any
penalty or surcharge, including any pro-rata payment for partially completed Services, excepl in the case of
termination pursuant to events (c) and (d) of Clause 8.4.1.

Clause 9.1:

Add the following:

Copyright of documents prepared for the project, and the patent rights or ownership in any plant, machine, item,
system or process designed or devised, shall be vested with the Employer.

Clause 11.1:

Add the following.

A Service Provider may not sub-contract any work which he has the skill and competency to perform, unless he
has the Employer's prior approval in wriling.

Clause 12.1.2:
Add the following:
Interim settiement of disputes is to be by mediation.

Clause 12.2.1:

Add the following:

in the event that the parties fail to agree on a mediator, the mediator is nominated by the President of the South
African Institution of Civil Engineering.

Clause 12.2.4:

Add the following:

Final seltlement is by litigation in the Western Cape High Court in Cape Town, being the court of competent
jurisdiction.

Clause 12,3.3:

In the event that the parties fail to agree on an adjudicator, the adjudicator is nominated by the President of the
South African Institution of Civil Engineering.

Clause 13.1:
Adcd the folfowing clause after Clause 13.1.3:

13.1.4 The Employer and the Service Provider shall enter into an agreement to complete the Services required
for the Project in terms of the provisions of Section 37(2) of the Occupational Health and Safety Act No.
85 of 1993 and the Construction Reguiations, 2014 promulgated thereunder.

An agreement Is included in the Contract Document (C1.3 of Contract Data) and shall be completed and
submitted to the Employer together with a letter of good standing from the Compensation Commissioner
(if not insured with a licenced compensation insurer) within fourteen (14) days of the Start Date, The
Service Provider shall ensure that any letter of good standing shall be timeously renewed in order that it
remains in full force for the duration of the Conlract.

Clause 13.4:

Delete the content of this clause and replace with the following:

Notwithstanding the terms of the Prescription Act No. 88 of 1969 (as amended) or any other applicable statute of
limitation neither the Employer nor the Service Provider shall be held liable for any loss or damage resuiting from
any oceurrence unless a claim is formally made within a liabilily period of five years, which period shall commence
on the earlier of:

(a) Final completion of the construclion contract,

(b) Suspension, postponement, expiry of termination of all construction contracts.

{c) Cancellation or termination of this Contract.
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Clause 13.7.3:
Add the folfowing clause after Clause 13.7.2:

13.7.3  The Service Provider hereby indemnifies the Employer against all claims by third parties which arise
out of or in connection with the Services rendered under this Contract and where such claims are the
consequence of breach by the Service Provider to exercise reasonable professional skill, care and
diligence in the exercising of its obligations.

Clause 14.5:
Add the following new clause after Clauses 14.4:

Clause 14.5: Tax Invoices

Section 20(1) of the Value Added Tax Act No. 89 of 1991 requires that a supplier {person supplying goods or
services) who is registered as a VAT vendor issue to the recipient a tax invoice within 21 days of the dale of a
supply whether requested or not,

The Service Provider shall provide a tax invoice (VAT invoice) which shall be included with each account
delivered to the Employer in terms of Clause 14, Failure by the Servicer Provider to provide a tax invoice (VAT
invoice) timeously may delay payment by the Employer and no interest shall accrue.

Clause 14.6: More frequent payments »
The Service Provider may submit a fully motivated application regarding more frequent payment to the
Employer's Project Manager to be submitted to the Employer for consideration. Requests for more frequent
payments will be considered al lhe sole discretion of the Employer and is not a right in terms of this contract.

Clause 15:
Add the following:
The interest rate will be the prime interest rate of the Employer's Bank at the time the amount is due.

Clause 16:
Add the following:

Periodic Review
This contract must be reviewed once every three (3) years in accordance with the provisions of section
116(1)(b)(iii) of the Municipal Finance Management Act, 2003 (Act No. 56 of 2003).
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Part 2: Data provided by the Service Provider

The Service Provideris: . ....ooooiiiivr i [FISTRTR e i T e LPTSTTU
Postal Address:

Physical Address:  .......coooviciiiieiiinin e e e
Telephone:

Facsimile: i e

The authorised and designated representative of the Service Provider is:

Name: P e

The address for receipt of communication is:

Address:

Telephone:

Facsimile:

SIGNED ON BEHALF OF TENDERER: S B e
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CITY OF CAPE TOWN

TRANSPORT AND URBAN DEVELOPMENT AUfHORITY: TRANSPORT PLANNING

CONTRACT NO, 385C/2016/17

PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN,
DETAIL DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE
PUBLIC TRANSPORT INFRASTRUCTURE PROGRAMME

C1.3 Occupational Health and Safety Agreement:

AGREEMENT MADE AND ENTERED INTO BETWEEN THE CITY OF CAPE TOWN {HEREINAFTER CALLED
THE “EMPLOYER™) AND

&:E‘;ervica Provider/Mandatary/Gompany/CC Name)

IN TERMS OF SECTI{ON 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 85 OF 1993 AS
AMENDED.

[, e e e sa e e 5 TEPTESENtING

. ..., @8 an employer

in its own right, do hereby undertake to ensure, as far as Is reasonably praciicable, that all work will be performed,
and all equipment, machinery or plant used in such a manner as to comply with the provisions of the Occupational
Health and Safety Act (OHSA) and the Regulations promulgated thereunder.

i furthermore conflrm that | am/we are reglstered with the Compensation Commissioner and that all registration
and assessment monies due to the Campensation Commlissioner have been fully paid or that We are Insured
with an approved licensed compensation insurer.

COID ACT Registration Number:

OR Compensation Insurer: ¢ . W PolieyNout .

1 underlake to appolnt, where required, sultable competent persons, in writing, in terms of the requirements of
OHSA and the Regulations and to charge him/them with the duty of ensuring that the provisions of OHSA and
Regulations as well as the Council's Special Conditions of Contract, Way Leave, Lock-Out and Work Permit
Procedures are adhered to as far as reasonably practicable.

| further undertake to ensure that any subcontractors employed by me will enter into an occupational heaith and
safety agreement separalely, and that such subcontractors comply with the conditions set.

| hereby declare that | have read and understand the appended Occupational Health and Safety Conditions and
undertake to comply therewith at all times.

{ heraby also undertake to comply with the Occupational Health and Safety Specification and Plan,

/
Signed at C‘Qpélowon the....... Osday ofpwq 20..2'0

-

Witness «fandatary
Signed al ...ccouvvreenniirecsvnssierns OR 8L d8Y O - 20 ..
Witness forand on’ "M
City of Cape Te
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CITY OF CAPE TOWN

TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING.

CONTRACT NO. 385C/2016/17

PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN,

DETAIL DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE
PUBLIC TRANSPORT INFRASTRUCTURE PROGRAMME

C1.4 Insurance Broker’'s Warranty

Pro Forma

Letterhead of Contractor’s Insurance Broker

Logo

Date

CITY OF CAPE TOWN

Clty Manager

Civic Centre

12 Herlzog Boutevard

Cape Town

8000

Dear Sir

CONTRACT NO.: 385C12016/17

CONTRACT TITLE: PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN,
PRELIMINARY DESIGN, DETAIL DESIGN, TENDER DOCUMENTATION AND
CONSTRUCTION SUPERVISION FOR A CITY WIDE PUBLIC TRANSPORT
INFRASTRUCTURE PROGRAMME

NAME OF CONTRACTOR:

i, the undersigned, do hereby confirm and warrant that all the insurances required in terms of the abovementioned
contract have been Issued andfor in the case of blanket/umbrella policies, have been endorsed to reflect the
interests of the CITY OF CAPE TOWN with regard to the abovementioned contract, and that alt the insurances
and endorsements, elc,, are all in accordance wilh the requirements of the conlract.

| furthermore confirm that all premiums in the above regard have been paid.

Yours faithfully

Signed:
For.
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CITY OF CAPE TOWN
TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING
CONTRACT NO, 385C{2016/17

PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN,
DETAIL DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE
PUBLIC TRANSPORT INFRASTRUCTURE PROGRAMME

C2.1 Pricing Assumptions

A tendered price to render a Professional service of one of four Areas of the Clly (see Appendix C4.1 for map of
Areas)Is to be entered in C2.2, ltem A, Tenderers may tender to provide a setvice In more than one Area but will
only be appointed for one area of preference afler evaluation. The rates indicated in the Pricing Schedule shall be
deemed to apply to any of the four Areas. Tenderers must indicate in the Pricing Schedule the number of Areas for
which they wish to tender le: 1, 2, 3 or 4 Areas. Tenderers must also Indicate thelr preference for particular Areas
(as shown in C2.2, item B),

The sum of the Price per Area and Price for Recoverable Expenses (Disbursements), plus VAT, shall constitute the
Tendered Price per Area upon which tenders will be evaluated.

Pricing Assumptions mean the criteria as sel out below, read together with all Parts of this contract document,
which it will be assumed In the contract that the tenderer has taken Into account when developing his prices.

1. The short descriptions glven in the Activity Schedule below are brief descriptions used to identify the
activities for which prices are required. Detailed descriptions of the activities to be priced are provided in the
Scope of Work.

2. For the purpose of the Activily Schedule, the following words shall have the meanings hereby assigned lo
ther:
Unit: The unil of measurement for each item of work,
Quantily: The number of units of work for each item.
Rate: The agreed payment per unit of measurement,
Amount; The product of the quantity and the agreed rate for an item,
Sum: An agreed lump sum payment amount for an item, the exlent of which Is described in the

Scope of Work, but the quantity of work which Is not measured in any units.
Percentage Fee: The agreed fee for a service, the extent of which Is described in the Scope of Work,
expressed as a percentage of a construction confract value or part thereof.

3. A rate, sum, percentage fee andfor price as applicable, is to be entered against each item in the Activity
Schedule. If a nil rate (i.e. "nil’ or "0.00") is entered against an item, it will be considered that there is no
charge for lhat particular item. An ltem against which no rate {or rates, In the case of rate categories if
provided) Is/are entered, or if anything other than a rate or a nil rate (for example, a zero, a dash or
the word “included” or abbreviations thereof) is entered against an item, it will also be regarded as
a nil rate having been entered against that item, i.e. that there is no charge for that item.

4, The rates, sums, percentage fees and prices In the Activily Schedule are to be fully inclusive prices for the
work described under the several items. Such prices and rates are to cover all costs and expenses that may
be required in and for the execution of the work described in accordance with the provisions of the Scope of
Work, and shall cover the cost of all general risks, Habilitles, and obligations set forth or implied in the Contract
Data, as well as overhead charges and profit. Time based rates shall include for all payments to
administrative, clerical and secretarial staff used to support professlonal and technical staff.

5, Where quantities are given In the Activity Schedule, these are provisional and do not necessarily represent
the actual amount of work to be done. The quantitles of work accepted and certified for payment will be used
for determining payments due and not the quantities given in the Activity Schedule. In respect of time based
services, the allocation of staff must be agreed with the employer before such services are rendered.

6. Tenderers will note that the prices for some ltems are developed from a tendered fee expressed as a
percentage of an estimaled contract value {construction cost), or part thereof, which for tendering purposes,
are given. Tenderers are required (o insert their tendered percentage fee in the space provided. Where prices
have been developed from a lendered fee, the final amount due to the Service Provider will be adjusted
according lo final construction contract vaities based on the percentage fee tendered.
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Only one (flat rate) percentage fee per item may be lendered, A percentage fee lendered on a sliding scale
will make the {ender non-responsive. ,

7. Where the estimated construction value Is broken up into component parts for the purposes of determining
fees in respect of different disciplines, the "make-up” of each component is described in the Scope of Work.
3 The following table shall be used as a guide for propartioning the tendered basic fee for normal services, for
each discipline, over (he various stages of the services:
Stage of Services Percentage points
for each stage
1. Ihception 5
2. Concept and Viability 25
3. Design Development 25
4. Documentation and Procurement 15
5. Contract Administration and inspection 25
6. Close-Out 5

"Close-Out" may be included under the Contract Administration and Inspection Stage of the Service, in which
case the Service Provider wiil then be required, at the time of issue of the Cerlificate of Completion (to the
Contractor) to claim the total fee (100%) for normal services, less a 5% retention amount of the tolal fee.
The retention will be released on successful completion of the contractor's defects liability period.

[f the Contractor is in default which results in delay, or if an extension of time is granted in respect of which
there Is no adjustment of the contract price/value, then the Service Provider shall be entitled lo 25% of the
full fee pro-rated for the period in question for Contract Administration and Inspection (in addition to
construction monltoring charges) as follows:

Rate per week for additional conlract administration and inspections = percentage points for Stage 5
x percenlage basic fee tendered x final construction contract price/value / final coniract duration up

to practical complelionftaking-over (including any valid extensions of time), applied to the delay period
(in weeks).

9. Tendered time-based fees (where the unit of measurement is time based) shall be adjusted in terms of clause
3.16 of the Standard Professional Services Contract. All other rates, sums, percentage fees or prices {as
applicable) tendered in the Activity Schedule shall be final and binding and shall not be subject to any
variation throughout the period of the contract. This is due to the fact that the fee for normal services
rendered Is typically developed from a construction contract value which will be subject to escatation/contract
price adjustment, and the Service Provider will benefit from adjustments in this regard. In developing any
other rales, (excluding time based), tenderers must make allowance for annual increases.

10.  Provision for time-based services which fall beyond the scope of normal services as described in the Scope
of Work has been made in the Aclivity Schedule, In respect of engineering and landscape architeciural
services, this provision Is for services provided on instruction from the Employer and will be deducted in
whole or part if not required. The provision for architectural services Is In respect of specific services as
described in the Scope of Work. The estimated perlod of involvement of each category of person nmust be
agreed with the Employer before any work in this regard commences,

11.  The categories of persons (A, B, C, D) in respect of time-based fee rates for professional services shall be
as defined in the relevant guideline scope(s) of services (as referenced in the Specifications).
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12.

13,

14,

16,

17,

18.

19,

20,

21,

22,

A highe;‘ category person undertaking lower category work wifl be reimbursed, i respect of time-based fees,
at the lower category rate. - : '

Where a provisional sum has been provided in respect of additional construction monltosing services, the .
service provider shail, when called upon to do so by the Employer, submit a proposal in respect of such
construction monitoring to the Employer for approval. The Service Provider is not entilled to claim the full
provisior in this regard, bul shall rather submlt a realislic proposal based on the-requirements of the project,
and as set out in the Scope of Work, which may be accepted, or refected, at the sofe discrelion of the
Employer,

Where provisional sums are provided in respect of services, elc., these amounts may be omilted in part or
in full should the services, etc. not be required. Where services ate (o be sub-contracted out by the Service
Provider, which do not exceed R200 000, .00 {(including VAT} in value, the Service Provider will typically be
required to Invile three quotations from suitably qualified sub-consullanis/contractors. Where the sub-
contracted services are likely to exceed R200 000, 00 {including VAT) in value, the Service Provider shall
follow an open tender process in respect of this work. A mark up (extra over) in respect of all other costs,
overhead charges and profit will be applicable in respect of all sub-contracted services not specifically
itemised in the Activity Schedule.

Tenderers are lo note that only those recoverable expenses listed in the Activity Schedule will be reimbursed
to the Service Provider. No reinthursement of costs for subsistence, typing, printing/fcopying {other than
reports and/or tender documents), communications or computer hardware and/or software will he made and
these costs will be deemed to be included in rates, sums, percentage fees and prices for normal and
additional services rendered.

Items for printing/copying shall be for specified contract documents, reports, manuals and drawings,
excluding general correspondence, minor reports, progress reports, etc. which shall be deemed to be
included in the professional fees. Payment will only be made for copies of reports and drawings submitted
to the Employer or issued, as specified or requested by the Employer, and all drafts shall be for the Service
Provider's account.

Full time construction monitoring staff shalf be reimbursed for travelling expenses, for either the return office
to sile or return home (o site journeys, whichever is the lesser. Part time construction monitering staff shalt
be reimbursed for either the return office to site or relurn alternate site to site journeys, whichever is the
lesser. Construction monitoring staff engaged in work outside of normal working hours shall be relmbursed
for the return home fo site journey. Staff other than construction monitoring staff shall only be reimbursed for
travelling expenses in tespect of trips exceeding 40km per journey (round trip). Payment shall only be made
for that portion of the distance that exceeds 40 km.

The per kilometre rate for the reimbursement of fravel expenses shall be limited to the ad-hoc duty
transportation aflowance for the Employer's own staff as adjusied from time to time. This rate Is currently
R3.30/km (excluding VAT).

Tenderers are to note that the planning for this contract is based on a three-year budget which is subject to
change. While the Employer has every intention to complete the full scope of works, the Employer reserves
the right to reduce or increase the scope of works according to the dictates of the budget, or to terminate this
contract, without adjustment to the agreed rates, sums or fees and without payment of any penaity or
surcharge in this regard. The Service Provider shall however be entitled {o pro-rata payment for all services
carried out in terms of any adjustment to the Scope of Work or, In the case of termination, remuneration
andfor reitmbursement as described in Clause 8.4.4 of the Standard Professional Services contract as
amended by the Conlract Data.

If the Service Provider considers it necessary lo employ the services of the safety specialist in order to
execute duties as the client’s agent in terms of the Occupational Health and Safety Act, 85 of 1993 and the
Construction Regulations, 2014, should the Employer accept the tender (Clause 7.2.1.3, Part C3.1 Scope of
Work), the cost thereof must be included In the {ee tendered for this aspect of the project.

)f the Service Provider deems it necessary to appoint a sub-consultant as Environmental Officer (EO), the
cost thereof must be Inclhided in the fee tendered for this aspect of the project.

All charges in respect of attendance at meetings {Clause 14, Part C3.1 Scope of Work) and the provision of

secretarlal services shall be included in the tendered basic fee for normat services (item No. 1.1 of the
Activily Schedule).
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23, Where fractions of a cent occur in calculations of prices and amounls, they shall be younded tp/down to the
nearest whole cenl.

24, Clause £.2.13.11 in Pait T1.2 Tender Data shall be applicable to the submission of Activily Schedules which
have been priced electronically, and which the Tenderer wishes to submit as a printed version with hisfher
tender in the place of handwrillen priced Activity Schedules.

If there Is found 1o be any variance between the printed version and the original issued document, the original
shall stand. However, where Addenda have been issued which amend the Activity Schedule, then the printed
Activity Schedule shalf take these into account,

The pages of the isstied Activity Schedule should not be removed from the tender document.

25.  For any variations in rales of exchange, which shall be for the Employet's account in accordance with Clause
3.17 of the Contract Specific Dala In Part C1.2 Contract Data, the Tenderer is spacifically referred to the
Contractor's obligation to take out forward cover. The schedule titled Price Basis for Imported Plant and
Materlals Is attached hereto and must be compleled by the Tenderer, if applicable, in conjunction with pricing
the relevant lems in the Activity Schedules.
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CITY OF CAPE TOWN

TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING

CONTRACT NO, 385C/2016/17

PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONGEPT DESIGN, PRELIMINARY DESIGN, DETAIL

DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE PUBLIC
TRANSPORT INFRASTRUCTURE PROGRAMME

€2.2 Activity Schedule

NORWMAL SERVICES

{TEM A: AREA PREFERENCE:

Tenderers to indicate their preference for individual areas {Compulsory for all tenderers to complele table, even if a tender
is submitted for one area only) Refer to instructions in Part C2.4, 13 paragraph page 84

, R
(See Appendix C4.1 for map of Areas) AReAS TEwDERED Fo@E ! ', Z '3 3 4- ///

The areas are as follows: AREA 1, AREA 2, AREA 3 AND AREA 4 = A A R& S
18! Preference 2d Preference 3 Preferenice 4% Preference
" ;
Area = Area e Area Area ﬂ:

item No, 1: Engineering Services: AREA 1

1.1: Basic Fee for Planning, Studies, Investigations and Assessments, and Normal Services

{tem Activity Description Tendered Percentage Fee Amount
No. R ¢
1.1 Provide engineering services as described In the Estimated Contract Value
Scope of Work in respect of. {engineering component)
Planning, Studies, Investigations and inclusive of contingencies but
Assessments, exclusive of VAT
Stage 1 — Inception {Construction Cost)
Stage 2 — Concept and Viability R 75 000 000 {a} per area -
Stage 3 — Design Development
Stage 4 — Documentation and Procurement Tendered basic fee as a percentage
Stage 5 — Contract Administration and Inspeclion of the estimated contract value (a)
Stage 6 — Close-Out above
2.8 o)
2100 QEOeo
PRICE (c) = (b} x (a) ()
100
TOTAL OF ITEM No, 1.1 TO SUMMARY |2 100 ©oo loc) .-
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- Annexure C
1.2: Provision for TIma-Based Englneering Sarvices

{ Item Activity Description Unit Quantity Rate Amount
No., R ¢
- 1.2 | Provide time-based engineering services on

the instruction from the Employer in respect
of services that fall beyond the scope of
normal services as described in the Scope

r of Work:
‘ - Category A staff hr 50 BOO YO R |00
] - Category B staff hr ‘ 50 [ 3~ 23 ASGO OO
' - Category C staff hr 100 200 2.0 OO |0
- Category D staff hr 200 SO 3o OO0 b

1.3: Additlonal Services

ftem Activity Description Unit Quantity Rate Qmount
No. c

1.3.1 | Additional Servicas pertalning to all stages of the Project.

1.3.1.1 | Applying for wayleave conditions and
approvals from all setvices authorities each 80 oo Booo o

1.3,1.2 | Services related to preferential
procurement and targeted participation Sum - - (=

o
15000‘129_\

' 1.3.1.3 | Act as leader of the professional team Sum - -

1.3.2 Provide a level 3 construction moniloting
service as described in the Scope of Work |  Provisional

Sum - - 3800000} 00

Mark-up, Profit and Handling cost for % R3 800 000.00

construction monitering Level 3 o

Procurement of Leve! 3 Supervision Staff Sum - .

for construction menitoring o

133 Act as Employers agent in terms of the Tendered fee as a percentage of the estimated
Occupational Health and Safety Act, 1993 contract value (a) above
{Act No 85 of 1883) and the Censtruction o1
) 9,

Regulations, 2014. 2- 1 % () B OOD |CO

‘ PRICE (e) = {d} x (a)
100 (e)

. 134 Provide an Environmentat Officer (EO) as | Tendered lee as a percentage of the estimated

described in the Scope of Work contract value (a) above
. QA %@ TS CoOO |0
‘ PRICE (g) = (0 x (8)

100 (@)
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tem Activity Dascription Unit Quantity " Rate Amount
No. R . ¢
1.3.6 | Town Planning Services
() Provide for the appolntment and services Prov - -
of Town Planning professional sum 250 000 | 00
b Mark-up, Profit and handiing costs on °
©) e g % R250 000.00 A ss00 loo
1.3.6 ' | Public Participation Spaclalist
{a) Provide for the appointment of a Public
participafion specialist Prov Sum - - 300 000 | 00
b Mark-up, Profit and handiing costs on
L s diing % R30000000 | %4 s000 |oo
1.37 Herltage Spevialist
&) zézxéiig:si;or the appointment of a Herilage Prov Sum ) ; 200000 | go
b !:Agrl;(:?. Profit and handling costs on % R200 000.00 A 6/0 roCO bo
1.3.8 | Electrical Speclalist
(@) Provide for the appointment of an
Eleclrical specialist Prov Sum . 300000 | 00
{b) ﬁﬂgf?{g? Profit and handling costs on o R300 000.00 0 Q/» 2000 |co
1.3.9 | Mechanical Speclalist
a) Provide for the appointment of a
Mechanical specialist Prov Sum - . 300000 § 00
b Mark-up, Profit and handling costs on ,
L B o % RI00000.00 | | % 300c |vo
1.3.10 | Universal Accessibility Specialist
(a) Provide for the appointment of a Universal i
accessibillty specialist Prov Sum - 100000 | 00
(b) I;Agrl;su(gi Profit and handling costs on % R100 000.00 | .-,,/0 tooo oo
1.3.11 | Environmental Assessment Practioner
(@ Provide for the appointment of a
Environmental Assessment Practioner Prov Sum ) - 100000 | 00
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‘&) | Mark-up, Profit and handiing costs on I
1.3.11(a) % R100000.00 ' 1000 oo
TOTAL OF ITEM No 1.3 TO SUMMARY L - 2-ABS0 |00
bb13 Soo oo

Item No. 2: Architectural Servicaes

2.1: Baslc Fge for Architectural Work Stages

ltem Activity Description Tendered Percentage Feo Amount

No. R c

2.1.1 | Provide architectural services as described in the Estimated Contract Value

Scope of Work in raspect of:
Stage 1~ Inception
Stage 2 — Congept and Viability
Stage 3 — Design Development
Stage 4 ~ Documentation and Procurement
Stage 5 ~ Construction
Stage 6 — Close-Qut

{architectural componant)
inclusive of contingencles but
exciusive of VAT
{Construction Cost)

RS 000 000 () per area

Tendered baslc fee as a percentage
of the estimated contract value (f)

abaove
5 %@
TOTAL OF ITEM No 2,1 TO SUMMARY PRICE (h) = (@) % () 250 000 0o
100
2.2: Provision for Time-Basad Architectural Setvices
Item Actlvity Description Unit Quantity Rate Amount
No. R c
2.2.1 | Provide time-hased architectural services,
with the agreement of the Employer, in
respect of services that are of an
architectural nature as described in the
Scope of Wark:
- Principal; » 10 years’ experience hr 10 1O (O O00O (oo
- Salarled staff: Associates and
Managers hr 20 20 1 2. 4oO po
- Salaried staff: with direct
responsibility for activilies related to )
the project hr 20 570 T oo (o
- Salaried slaff: performing work
related to the project under
direction and control hr 20 190 2 oo oo
TOTAL OF ITEM No, 2.2 TO SUMMARY |32 OO O
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ltem Neo. 3: Landscaps Architectural Sarvices

3.1: Baslc Fee for Landscape Architectural Work Stages

tem Activity Description Tendered Percentage Feeo Amount
No. R c
.
) 31 Provide landscape architectural services as Estimated Contract Value
described In the Scope of Work n raspect of: (lfandscape architectural
. Stage 1— Inception componant)
i Stage 2 — Concept and Viabllity Inclusive of contingencies but
Stage 3 ~ Dasign Developmant exclusive of VAT
Stage 4 - Documentation and Procurement {Construction Cost)
Slage § - Construction R6 000 000 (h} -

' Stage 6 ~ Close-Out
Tendered baslc fee as a percentage
of the eslimated contract value {h)
above

]
. 5 %
PRICE (j) = (i} x ()
100 )

TOTAL OF ITEM No. 3.1 TO SUMMARY |25 © ©OO 0O |~

3.2: Provision for Time-Based Landscape Architecturai Services

{tem Activity Description Unit Quantity Rate Amount
No. R )

32 Provide time-hased landscape archltectural
sarvices on Instruction fram the Employer in
raspact of services that fall beyond the
scope of the normal landscape archltectural
work slages as described in the Scope of

' Work:
- Principal > 10 years' experlence
- Principak < 10 years' expatlence hr 10 100 C |10 oo oo
- Associates and Managers. hr 10 o o
- Staff with dicect responsibity for br 20 cco |e222 12
aclivities related to the project, I oo —
- Other staff performing work hr 20 2, D ¥ OO 0O
' under direction and contret of one of
the above.
hr 20 190 Be00 pbo
OO .

TOTAL OF {TEM No. 3.2 TO SUMMARY |3 B 200
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Item No. 4: Recoverable Expenses {Dishursements) ~ all disciplines

item Description Unit Quantity » Rate Amount
No, R c
4.1 Recoverable expenses in respect of
printing/copying as specified below:
Printing Size A4
’ Oj O ] 1<)
Black and White on White Paper No 8000 (4,0@ o O
- v A2 p* _l-_E»j » C .
Biack and White on coloured paper {pink yellow, No 20 000 < a3 [ O’ @%
blue green paper) S | 2HOe0
Colour printing on White Paper No 1000 1,29 | 12980 |00
Colour prinling on coloured paper {pink yellow, No 500 <, L2.S o
blue green paper) 1.2
Printing: Size A3
- 18T a 74 & | oo
Black and White Printing No 500 S [ +S o0
Colour Printing No 250 72.65 |S12 5O
Printing: Size A2
Black and White Printing No 1000 e .00 |000 |o O
Colour Printing No 500 10 .00 5000 0O
Prinling: Size A1
Black and White Printing No 50 S 00| ase |© o
Colour Printing No 20 206.00| oo |0
Printing: Size AD = )
Black and White Printing No 50 2500 S o-io
Cotour Printing No 20 LO.OD| o |00
Electronic Data provided on Compact Disk No 100 5 .00 s00 |00
4.2 - N Provisional 00000 | 00
Recoverable expenses in respect of travelling. Sum - - 1
431 | Other costs incurred on behalf of and with the Provisional } i 180000 | 00
approval of the Employer, sSum
4.3.2 | Exira over item873.1 above in respect of all other o oloo
costs, overhead charges and profit. L R180 000 Z- 360
TOTAL OF ITEM No 4 TO SUMMARY 23D HB0
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Annexure D
ltem nio. 5: Provisional Cost Sums

The Service provider will procure these items on a three-quote basis to the cllent's approval. These provisional sums are
included for tendering and budgeling purposes only. The service providsr must tender his mark up for each item below
and then calculate the sum total for all items,

ﬁ';',"‘ Desocription Unit Quantity Rate .:\imount c
8.1 Laboratory setvices for preliminary and
detailed design and construction
monitoring stage
5.1.1 | Cosls of lahoratory testing Prov Sum . - : 1 000000 | 00
5.1.2 | Mark-up, Profit and handling costs on 5.1.1 % R1 000 000 A 0 oo loo
5.2 Topographleal survey
§.2.1 | Costof survey services Prov Sum - - 400 000 | 00
5.2.2 | Mark-up, Profit and handling costs on 5.2.1 % R400 000 1% | vooo |oco
5.3 Traffic and Pedestrian counting
5.3.1 | Cost of survey services Prov Sum - - 100 000 | 00
(-4
532 | Mark-up, Profit and handling costs on 5.3,1 % R100 000 \ 4 | 1000 bbb
TOTAL OF ITEM 5 TO SUMMARY | 515 ooo oo
CITY OF CAPE TOWN
TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING
CONTRACT NO. 385C/2016/17
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PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPTT DESIGN, PRELIMINARY DESIGN, DETAIL
DESIGN, TENDER DOCUMENTATION AND CONSTRUGCTION SUPERVISION FOR A CITY WIDE PUBLIC
TRANSPORT INFRASTRUCTURE PROGRAMME

SUMMARY OF ACTIVITY SCHEDULE

A: TOTAL OF ITEM No. 1.1
B: TOTAL OF ITEM No. 1.2
C: TOTAL OF ITEM No. 1.3
D: TOTAL OF ITEM No. 2.1
E: TOTAL OF ITEM No. 2.2

_ F: TOTAL OF ITEM No. 3.1

WD 2. 200 .00

G! TOTAL OF ITEM No. 3.2 L8O

R

R 5C

329" a

H: TOTAL OF ITEM No. 4 R ... s
' R

I TOTAL OF ITEM No. 5 MBS 000 .00

J: SUB-TOTAL (A TO I) R HZB o250
- S 9 B0
K: CONTINGENCIES P\ N B PH2-5

Allow the sum of 15% (fifteen percent) of the above Sub-total for
Contingencies to be spent as the Employer may direct and to PIEPITTIW SIS Y
be deducted in whole or In part If not required R.. '

...........................

Riote w787 “&iCat 55y . eq
L: TOTAL INCLUDING CONTINGENCIES i3 ©918.31 g rEea2sss3

...........................

1B 0% 71¢® .27
8ar 3eA: o

N: TENDER PRICE CARRIED FORWARD TO C1.1 FORM OF OFFER
AND AGCEPTANCE (L+M) 214z 149 1o R ez 10,56

ik 881 729 w0

|, the undersigned, do hereby declare that the above is a properly priced Activity Schedule forming part of this Contract
Document upon which my/our tender for Tender No 385C/2048/17: PROVISION OF PROFESSIONAL SERVICES:
PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN, DETAIL DESIGN, TENDER DOCUMENTATION AND
CONSTRUCTION SUPERVISION FOR A CITY WIDE PUBLIC TRANSPORT INFRASTRUCTURE PROGRAMME
has been based. If i/we have submitted a printed version of the Activity Schedule, IAve warrant that no amendments
have been made to it from the original, other than amendments issued in any Addenda in terms of Clause F.3.2 In Part
T1.2 Tender Data. :

M: VALUE ADDED TAX 3 i et o .
ADD: VAT at the rate of 14% of L above ,(/ IR TR PYAS

SIGNED ON BEHALF OF THE TENDERER: ... ... .
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’ ) ‘-chy OF CAPE TOWN
. TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING
o :f_-'f‘,:v'j:(f.vQNTRACTNO- 385C/2016/17

Lo PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN,
" DETAIL DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE
F’UBL!C TRANSPORT INFRASTRUCTURE PROGRAMME

:C3 1 Scope of Work
© CONTENTS PAGE
INTRODUGTION - 97

" BACKGROUND 97

[ . EMPLOYER'S OBJECTIVE 97 - 98
. DESCRIPTION OF THE SERVICES REQUIRED 98 -104
~'EXTENT OF THE SERVICES 104 -105

 USE OF REASONABLE SKILL AND CARE 106
-~ BRIEF - o ‘ 106 -116
. REFERENGCEDATA 116
. APPLIGABLE NATIONAL AND INTERNATIONAL STANDARDS 117
10. © - APPROVALS - R , , 117
PROCUREMENT - R -» 117 - 118
'FORMAT OF COMMUNICATION e 118
KEYPERSONNEL . . 118 - 120
MANAGEMENT MEETINGS =~~~ o ‘ 120
‘CLAIMS FOR PAYMENT ’ 120
EMPLOYERS RIGHT TO RECOVER COSTS 121

'INTRODUCTION

{Professional Service Provlders are raquired to provide expertise necessary to increase the Employer's
‘capaclty for the planning, design and Implementation of public transport infrastructure projects, which, in
‘terms of the Municipal Finance Management Act, 2003 and the Municipal Supply Chain Management
‘Regulations, 2005, must be procured through a competitive bidding process. The purpose of this
document is therefore to invite tenders from sultably qualifled and experienced consulting firms for
Contract: 385C/2016/17: PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT
DESIGN, PRELIMINARY DESIGN, DETAIL DESIGN, TENDER DOCUMENTATION AND .
‘CONSTRUGTION SUPERVISION FOR A CITY WIDE PUBLIC TRANSPORT INFRASTRUCTURE
‘PROGRAMME, which will be evaluated using a ﬂnancial offer, quality and preferences based system as
‘described in the tender data R v

fAs lhis project wiil exceed the current budgel cycle, it Is sublect to Section 33 of the Municipal Finance
‘Management Act, 56 of 2003, and consequently the Employer must follow the required processes in terms
of Sectlon 33 These wﬁl run concurrently wiih the procurement process for this tender/contract

.:_BACKGROUND . R

The Employer undertakes a broad range of public transport engineering and related planning and/or
©-management functions across the municipal area of the City of Cape Town. The municipal area is divided
" into four geographical areas and it is the intention of the Employer to appoint a service provider to assist
.+ tin each of these areas {see Appendix C4.1 for map showing boundaries of geographical areas).

" 'EMPLOYER'S OBJEGTIVE

" “The employer's objeciive is to revitalize public transport facilities In a way that will improve the quality of
" Wfe for commuters using public transport in such a manner that meets the long term needs of local
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CITY OF CAPE TOWN

TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING

CONTRACT NO, 385C/2016/17

PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN,
DETAIL DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A GITY WIDE
PUBLIC TRANSPORT INFRASTRUCTURE PROGRAMME

C3.1 Scope of Work

CONTENTS PAGE
1. INTRODUCTION a7
2. BACKGROUND 87
3. EMPLOYER'S OBJECTIVE 87-98
4, DESCRIPTION OF THE SERVICES REQUIRED 98 -104
5, EXTENT OF THE SERVICES 404 -105
8. USE OF REASONABLE SKILL AND CARE 106
7. BRIEF 106 -116
8. REFERENCE DATA 116
9. APPLICABLE NATIONAL AND INTERNATIONAL STANDARDS 117
10. APPROVALS 117
i1, PROCUREMENT 117 - 118
12, FORMAT OF COMMUNICATION 118
13. KEY PERSONNEL 118 -120
14, MANAGEMENT MEETINGS 120
186. CLAIMS FOR PAYMENT 120
16, EMPLOYERS RIGHT TO RECOVER COSTS 121
1, INTRODUCTION
Professional Service Providers are required {o provide expertise necessary to increase the Employer's
capaclly for the planning, design and implementation of public transport infrastructure projects, which, in
terms of the Municipal Finance Management Act, 2003 and the Municipal Supply Chain Management
Regulations, 2005, must be pracured through a competitive bidding process, The purpose of this
document is therefore to invite lenders from suitably quatified and experienced consulting firms for
Contract: 305C/2016/17; PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT
DESIGN, PRELIMINARY DESIGN, DETAIL DESIGN, TENDER DOCUMENTATION AND
CONSTRUCTION SUPERVISION FOR A CITY WIDE PUBLIC TRANSPORT INFRASTRUCTURE
PROGRAMME, which will be evaluated using a financial offer, quality and preferences based syslem as
described in the tender data,
As this project wlll exceed the current budget cycle, it Is subject to Section 33 of the Munlcipal Finance
Management Act, 58 of 2003, and consequently the Employar must foliow the required processes In
terms of Sectlon 33, These will run concurrently with the procurement process for this tender/contract
2. BACKGROUND
The Employer underiakes a broad range of public transport engineering and related planning and/or
management functions across the municipal area of the Gity of Cape Town. The municipal area is
divided into four geographical areas and it Is the intenfion of the Employer to appoint a sewvice provider
lo assist it in each of these areas (see Appendix C4.1 for map showing boundaries of geographical
areas),
3. EMPLOYER'S OBJECTIVE
The employer's objective is to revilalize public transport facilities in a way that will improve the quality of
life for commuters using public transpert in such a manner that meets the long term needs of local
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" communities. The employer is further obliged to apply the Transit Oriented development (TOD) slrategic
.. Framework, approved by Council in March 2018, to guide land use and transport interventions. [n order
" . o achieve this, the working vision for projects is to establish dignified, vibrant and well managed facilities,

‘ . ’:'Tnh»eb following principles should guide the delivery of the objectives:

o + - Access to opporlunity: the user can access setvices at the PTI & precinct, one of the maln functions
. of the public transport service Is to maximise access to opportunities, including access to education,
health facilities, basic services and employment opportunities,

. 'Entegrétion: The facility planning should take into account as far as is possible the need to integrate
- “all elements into a cohesive and convenient public transport faciiity. Cognisance fo be taken of the
- proposed IRT system planning, and existing trunk routes — rall and IRT, where relevant.

::vincreased mobility: the facilily should seek to maximise moblllty within the constraints of economic
~limits and as appropriate for the given demand, giving conslderation {o the special neads of low-
income earners, women, children, the elderly and those with physical disabilities.

'_S,us_lainabllily: facllliies shall be user friendly, secure, economically viable, environmentaily
responsible and promote soclal equity.

The Service Pvrvt‘):v?de,r} is required to provide the following services:

Plailning,"'Feasiblllty Studies, Investigations, Concept Design, Prellminary Design, Detailed
Design, Tender Documentation as well as Working Drawings and Construction management of

The provision of all services described In Clauses 2,1.2 to 2.1.6 (inclusive) of Board Notice 151 of 2014:

Gulideline Scope of Services and Tarlff of Fees for Persons Reglstered in terms of the Engineering

Professlon Act, 2000 (Act No 46 of 2000), published in Government Gazette No 38324, 12 December
014, as amended or amplified upon in the project brief below. .

ng, Feasibility Studies, Investigations and Assessments

The provision of all services described In Clause 3.1 of Board Notice 151 of 2014: Guidelines Scope of
Services and Tariff of Fees of Persons Registered in terms of the Engineering Profession Act, 2000 (Act
No 46.of 2000), published in Government Gazette No. 38324, 12 December 2014, as amended or
amplified upon in the project brief below. = ©

For Z‘p_r!civn»g‘ purposeé; :(he basic fee téndered (item No 1.1: C2.2 Activily Schedule) shall include for all
costs in respect of Planning Studies and Assessments as well as the Normal Services described below,

rvi

The provislon of all services described in Clauses 3.2.1 to 3.2.6 (inclusive) of Board Notice 1561 of 2014:
Guideline Scope of Services and Tariff of Fees for Persons Registered in terms of the Engineering
Profession Act, 2000 (Act No 46 of 2000), published In Government Gazetle No 38324, 12 December
; ded or amplified upon In the project brief below. '

Alump

sum figure Is to be provided in the pricing schedule to cater for ad-hoc projects as the need
arlses Ui o

,T,hé bfbvisibn of additional services pertaining to all stages of the project as described below and
amplified upon in the project brlef.

-»,(i) b"The provision of all services In respect of wayleave applications and approvaAIs.
(1) The provision of all services relaled lo targeted procurement.
* {lil) Acting as leader of & professional team.

./ '(3) The provislon of a level 3 construction monitoring service as described In Clause 3.3.2 of Board

7.7 Notice 1561 of 2014: Guidellne Scope of Services and Tariff of Fees for Persons Ragistered In terms

- - of the Engineering Profession Act, 2000 (Act No 46 of 2000), published In Government Gazelte No.
- °38324, 12 December 2014, as amended or amplified upon in the project brief below,
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4,
4.4

communities. The employer Is further obliged to apply the Translt Oriented development {TOD) strategic
Framewaork, approved by Council in March 2016, to gulde land use and {ransport interventions. In order
to achieve this, the working viston for projects is to establish dignified, vibrant and well managed
facilliles.

Thae following principles should guide the delivery of the objaclives:

. Access to opportunity: the user can access services at the PT! & pracinct, one of the main
functions of the publlc transpart service is to maximise access to opporunilles, including access to
education, heaith facillties, basic services and employment opportunities.

¢ Integration: The facility planning should take Into account as far as is possible the nesd to integrate
all elements Into a cohesive and conventent public transport facllity. Cognisance to be taken of the
proposed IRT syslem planning, and existing trunk routes ~ rall and IRT, where relevant

. increased mobllity; the facility should seek to maximise mobilily within the cansiraints of aconomic
limits and as appropriate for the given demand, glving conslderation to the special neads of low-
Income earners, women, children, the elderly and those with physical disabilities.

+  Sustainabilty: facilities shall be user friendly, secure, economically viable, environmentally
raspensible and promote soclial equity.

The Service Provider ls required to provide the following services:

Planning, Feasibillty Studies, investigations, Concept Design, Preliminary Design, Detailed
Design, Tender Documantation aa well as Working Drawings and Construction managament of
Public Transport Projects

The provigion of alf services described In Clauses 2.1.2 to 2,1.6 (inclusive) of Board Notice 151 of 2014:
Guideline Scope of Services and Tariff of Fees for Persons Registered in terms of the Engineering
Profession Act, 2000 (Act No 46 of 2000), published in Government Gazette No 38324, 12 December
2014, as amended or amplified upon in the project brief below.

Pianning, Feaslbility Studies, Investigations and Assessments

The provision of all services described in Clause 3.1 of Board Notice 151 of 2014: Guidslines Scope of
Services and Tarlff of Fees of Persons Registered in terms of the Engineering Profession Act, 2000 {(Act
No 46 of 2000), published in Government Gazette No, 38324, 12 December 2014, as amended of
amplifisd upon in the projact brief below.

For pricing purposes, the basic fee tendered (item No 1.1: C2.2 Activity Scheduls) shall Include for all
costs In respect of Planning Studles and Assessmants as well as the Normal Services described balow.

Normal Services

The provision of alt services described fn Clauses 3.2.1 to 3.2.6 (inclusive} of Board Notice 151 of 2014;
Guideline Scope of Services and Tanrff of Fees for Persons Registered In terms of the Engineering
Profeasion Act, 2000 (Act No 46 of 2000), published in Government Gazelte No 38324, 12 December
2014, as amended or amplified upon in the project brief below.

Additlonal Services

(1) A lump sum figure is to be pravided in the pricing schedule to cater for ad-hoc projects as the need
arises

{2) The provision of additional services pertaining to all stages of the project as describad below and
amplified upon In the project brief,

) The pravision of all services in respec! of wayleave applications and approvals.
(i) The provision of all services related (o targeted procurement,
(i) Acting as ieader of a professional team.

{(3) The provision of a level 3 construction monitoring service as described in Clause 3.3.2 of Board
Notice 161 of 2014; Guldeline Scope of Services and Tarlff of Fees for Persons Registered in terms
of the Engineering Profession Act, 2000 (Act No 46 of 2000), published In Government Gazette No,
38324, 12 Dacember 2014, as amended or amplified upon In the projact brief below.
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(4) The provisian of all services in respect of acting as the Employer's agent in terms of the Occupational
Health and Safety Act, 1993 (Act No 85 of 1993) and the Construction Regulations, 2014 as described

in Clause 3.3.3 of Board Nolice 151 of 2014: Guideline Scope of Services and Taiff of Fees for

- Persons Registered In terms of the Engineering Profession Act, 2000 {Act No 46 of 2000), published
- In Government Gazelte No. 38324, 12 December 2014,

(5)' Prepare, assist and attend Public Participation forums at required work stages. Sea clause 2.3 of the
. 'Guideline Scope of Service and lariff of fees for persons registered in terms of the Engineering
. Profession Act, 2000 (Act, 2000, (Act no. 46 of 2000) ) :

. 44.4  Labour Intensive Gonstruction Principlos
e _ 4._1 4.1 The Consultant shall not perform any significant portion of a project involving iabour-Intensive works under

~* the direction of a staff member who has not completed the NQF level 7 standard “Develop and Promote
- “Labour Intensive Consfruction Strategles”.

4.2 The Consultant must provide the Employer with satisfactory evidence that staff members satlsfy the
-+ requirementof 4144 B

‘The Consultant must design and Implement the construction works In accordance with the Guidelines for

- “the Implementation of the Labour intensive Construction methods under the Expanded Public Worlks
_Programme (the Guidsiines) published by the National Department of Pubfic Works.

The Consultant shall, for monitoring purposes, keep monthly records of and transmit to the client data

. obtained from the contractor on the following indicators with regard to workers employed:

Project Budget
Actual Project Expenditure
Number of job opportunities created
Demographlcs of workers employed (disaggregated by women, youth and persons with disabilities)
.7 Minimum day-task wage rate earned on project
Number of person-days of employment created
Number of persons who have atlended an acoredited tralning course

The definitions for these indicators are conlained In Annexure D of the latest edition of the Guidelines for
he Implementation of Labour-Intensive Infrastructure Prolects under the Expanded Public Works
Programme (EPWP). The values for the indicators shall be submitted to the Employer on the prescribed
eporting template (from the EPWP Unit in the DPW) and obtainable from www.epwp.gov.za.

The Consultant shall certify that the works have been completed in accordance with the requirements of
:'the Guidelines and the Contract:

(a) whenever a payment cerlificate is presented to the Employer for payment; and

(b) .Immediately after the Issuing of a practical completion cerfificate that signifies that the whole of the
~‘works have reached a state of readiness for occupation or use for the purposes intended although
~some minor work may be outstanding.

TY?USPW? Engineerlng { Transport Planning

~- A Transport Impact Assessment (T.1.A) of public transport facllities and the surrounding area affected by
" public transport operations may be required. Investigate the impact that the Bus Rapid Transit system
. (B.R.T.) planning will have on public transport operations as well as the infrastructure requirements.
"+ ‘Provide Inputs to the urban design and landscape frameworks being prepared. Draw-up an operational
- :plan taking into account public transport supply and demand at the facility and determine the current and
» Slu ot future needs for public transport in and around the node. Therefore public transport surveys need to be
P oo - . done,

‘Stakeholders operating at the Public transport facility will need to be consulted to obtain their buy-in when
: © 0 drawing-up a transport operational plan. This operational plan forms part of the operations plan for the
- “.. . urban node as a whole.

The recommendations and findings of the Integrated Public Transport Network Plan (IPTN} and
Comprehensive Integrated Transport Plan (CITP) will gulde and Inform the design phase of the project.
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4.1.4.1

4.1.4.2

4143

4144

4.14.5

4‘2

(4) The provision of all services In respect of acting as the Employer's agent in terms of the
Occupational Health and Safety Act, 1993 (Act No 85 of 1893) and the Conslruction Regulations,
2014 as described In Clause 3.3.3 of Board Nolice 151 of 2014: Guldsline Scope of Services and
Tariff of Fees for Persons Registered in terms of the Engineering Profession Act, 2000 (Act No 46
of 2000), published in Government Gazetle No. 38324, 12 December 2014.

(6} Prepare, assist and attend Public Participation forums at required work stages, See clause 2.3 of
the Guideline Scope of Service and tariff of fees for persons registered in terms of the Englneering
Profession Acl, 2000 (Act, 2000, (Act no. 46 of 2000)

Labour Intensive Construction Principles

The Consultant shall not perform any significant portion of a project involving labour-intensive works
under the direction of a staff member who has not completed the NQF lavel 7 standard *Davelop and
Promote Labour Intensive Construction Strateglas”.

The Consullant must provide the Employer with salisfactory evidence that staff members salisfy the
requirament of 4.1.4.1

The Consultant must deslgn and implement the construction works in accordance with the Guidelines
for the Implementation of the Labour Infensive Construction methods under the Expanded Public Works
Programme (the Guidelines) published by the National Department of Public Works,

The Consuitant shall, for monltoring purposes, keep monthly records of and transmit to the client data
obtained from the contractor on the following indicators with regard to workers employed:

Project Budget

Actual Project Expenditure

Number of job opportunities created

Demagraphics of workers employed (disaggregated by women, youth and persons with
disabilities)

»  Minimum day-task wage rate earned on project

*  Number of person-days of employmen! crealed

*  Number of persons who have altended an accredited {raining course

e & a &

The definitlons for these Indicators are contained in Annexure D of the jatest edition of the Guidelines for
the Implementation of Labour-Intensive Infrastructure Projects under the Expanded Public Works
Programme (EPWP), The values for the indicators shall be submitied to the Employer on the prescribed
reporting template (from the EPWP Unit In the DPW) and obtainable from www.epwp.gov.za.

The Consultant shall certify that the works have been completed in accordance with the requirements of

the Guldelines and the Conteact:

{a) whenever a payment certificate is presented to the Employer for payment; and

{b) Immediately after the issuing of a practical completion certificate that signifies that the whole of the
works have reached a slate of readiness for occupation or use for the purposes intended aithough
same minor work may be outslanding.

Transport Englneering ! Transport Planning

A Transporl Impact Assessment (T.1.A) of public transport facililtes and the surrounding area affected by
public {ransport operations may be required. investigate the impact that the Bus Rapid Transit system
(B.R.T.) planning will have on public transport operations as well as the Infrasiructure requirements.
Provide inputs to the urban design and landscape framewaorks being prepared. Draw-up an operational
plan taking into account public tfransport supply and demand at the faclily and determine the current
and future needs for public transport in and around the node. Therefore pubfic transport surveys need to
be done,

Stakeholders operating at the Public transport facility will need o be consulted to obtain their buy-in
when drawing-up a transport operational plan. This operational plan forms part of the operations plan for
the urban node as a whole, The recommendations and findings of the Integratad Publlc Transport
Network Pfan (IPTN} and Comprehensive Integrated Transport Plan (CITP) wiif guide and inform
the design phase of the project.
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- 43 - ArclﬂteoturaiServices

" The provision of architectural and design drawing Input, into the concep! and viability and design -
- ‘development slages Including Green building design Principles(City of Cape Town Smart Building
© Handbook), and to a fimited extent, inlo the conlract administration and inspection (construction) stage in

erms oi,lhe,Arohiieolural,Professions (Act 44 of 2000).

"'bTown Planning Services (Rezoning, Consolidatlon, Sub-dlvision etc.)

'I;"The provlsion of town planning services by a regisiered Professional Planner as set out in the Planning
- Professional Act. No. 36 of 2002, The services provider will be required to underiake a contextual analysis

“of the site and lls broader context and to obiarn ihe required land use approvals so that the project can
' 'be dellvered LroonTh

The town pianner WI|| provide a conceptual spatial development framework for the site, addrassing
ocation of transport infrastructure, provision for future alternative land uses (such as small scale
commetcial and service industry), provislon of public space, landscaping, building height, pedestrian
- facilities such as colonnades, pedeslrian and vehicular access arrangements, provision for informal
" frading. This spalial development framework shall inform the preliminary and detalled design of the
ranspori iaclilty p S

The Town planner should have relevant experience in multiple facets of the Planning Profession and a
very strong land use planning expertise, rezoning and with some involvement in public transport
planning projects, and knowledge of green building prmcrples must be clearly indicaied The activities lo
be undertaken by the Service Prwlder include : v

develop crealive and .orlginai ptannlng solutions to satisfy ali parties;
consnlt with stakeholders and other interested parties;

negoliale with other professronals, such as surveyors and architects;
research and design planning policies to gulde app!icat[ons,

design layouts and draft design statements;

use lnformallon technology systems such as CAD (computer-aided design) or GIS (geographical
lnformalion systems); -

- keep up to date with Ieglsiation assoclaied with land use; =
hedule avallable resources fo meet planning targets;

write. reports which make recommendations or explain detailed regulations. These reports may be for a
range of groups, from councils to regional assemblles, or rnembers of the pubiic

Structural Englneerlng Sorvrces

Ensure lhai the deslgns siructurels components meet all the structural englneering standards and

Speclflcaiions The Structural Engineer will be responsible for all structural enginsering aspects during the

design and implementation stage of the project. The service provider is to be assisted in the design
lon by the architect, The activities to be undertaken by the Service Provider include:

éhalyse”conﬂgurélions of the basic structural components of buildings or other structures;

llalse with other designers, lnciuding archilects. to agree on safe designs and their fit with the aesthetic
concept of the construction; -

€ xamine structures and advising how to improve their structural Integrity, such as recommending
removal or repalr of defective parts or rebuilding the entire structure;

make drawings, specifications and computer models of structures for building contractors;

work with geotechnical engineers to investigate ground conditions and analyze results of soif sample
and in-situ tests;

~liaise with construction contractors to ensure that newly erected bulldings are siructural!y sound;
vﬂapply expert knowledge of the forces that act on various structures;
© use computers and compuler-aided design (CAD) technology for simulation purposes.
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. Landscape Architectural Services

[ The provision of all standard services described in the document entitled “Amended Landscape

';;Archileclura! Work Stages — January 2011”,pubiished by the South African Council for the Landscape

~ Architectural Profession [SACLAP] (avallable on thelr website (wwi.saclap.or za), as amended or
amplified upon In the Project Brief below.

The activities (o be undertaken by the Service Provider Include:
' Landscape Development Feasibllity sludies

'3 Landscape design; ' o

Landscape management;

‘Landscape Planning :

‘Landscape science; C

“Urban design; T

“establish general landscape requirements

“conduct preliminary sludies of the site (including contours, soll, ecology, bulldings, roads, heritage);
‘assess a site’s potential to meet the client's specifications;
carry out environmental impact assessments;

‘soek and take Into account the views of local residents, potential users, and parties with a vested interest
accurately prepare and present detalled plans and working drawings of the re-design of the new site,
Including applications, construction details and specifications for the project using computer-aided deslgn
CAD) packages of simitar design software; o
present proposals to clients, deal with enquiries and negotlate any amendments fo the final design,
match the client's wishes with the knowledge of what will work best; S '
ise with other prof ssionals on the project; Dol R

ransport l_nterchghge_ requirements within the broader"objecﬁve

hesuccessful :Tend,eréf F(FService Provider) and professional team shall undertake the following work to
xecute 9?‘?‘?‘.?‘9‘?3..9f work as detalled in Pricing Data ltem No 20fC22, Activity Schedule.

Assessment (T1A) of the Public Transport Facility and the surrounding

) d by public transport operations o

Undertake. Environmental Jmpact Assessments (EIA)

Investigate the impact that the integrated Rapld Transit (IRT) system/planning wilt have on public
}raﬁs:pp_rtppe_rations at the public transport facility and the surrounding road network.

Jnvgsiigatgzand provide updated current Publlc Transport racords - '

“Road Access Management assessment and proposals '

Travel time, travel speed and traffic queuing analysis

Traffic signal design and optimization o

-Provide updated pedestrlan movemeit across the hub

- Review any relevant urban design, traffic, taxi counts, and spatial planning framework information for

Investigation of nonfmototized transport safety problems and development of solutlons, specific
: {_emphasis is placed on integration of NMT at Intersections
. Stakeholder engagements are required with stakeholders directly affected by the upgrade e.9. taxi
- assoclations, PRASA etc.
- _Un(iileltake public participation processes with the community directly affected through the upgrade of
- faclities, :
* Provide Inputs to the urban deslgn and {andscape frameworks being prepared.
.‘v‘Trva_nsport Modelllng . .
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. _‘: - Transport Operatlonal Planning

*. e, Delermine current and future needs for public transport operations at the Public Transport
© o7 Interchange
*Accesslbllity and connectivity opportumties for, pedestiians, public transport, vehicles ete.
" Investigate and provide an Operational Management Plan for the Public Transport Facility node
- Provide a Decanting Strategy for the Public Transport interchange.
. Consultation of Stakeholders operating at the Public transport facllity to obtain their buy-in when
*. drawing-up an transport operational plan
© - Draw-up an operational plan taking into account public transport supply and demand at the facility
_ - -and dstermine the currenl and future needs for pubiic transport In and around the node.

fPubIIc Transgort lnfrastructure Reguirements

o investigate and determine a practical and flexible design solution for the Pubtic Transport Interchange
 and surrounding facilities to cater for the demands of commuters, current and future public

- “Transport aperatlons demand, for the integration of IRT system planning and rail operations.

}}-Access and exit prioritisation for vehicles and pedestrians

B Separali;m of i mgress and egress operation movements o be investigated as part of the design
roposals,

Provid afe pedestnan connectlvlty and linkages between modes, key economic and social activities
ete.
Take cognszance of» the Clty of Cape Town s Non Molorised Transport and Universal Access policies/
object!ves - R .
Take cognizance of other relevanl City policies and plan, such as the rail stations typologles (where
the PT) is associated with a rail station), Parking Policy, TOD Strateglc Framework and related toolkit,
Economic Development Strategy, Urban Deslgn Policy.

Facilities wilt have to follow Green deslgn principles e.g. Photovoltaic lighting, Refuse and recycle waste
bins, water recycling, landscaplng and Irrigalion, ete.

Provide all signage {Including passenger information), requirements and lane markings

The requarements for Intelligent Transport Systems (ITS) need to be investigated and provided

The requiremenls for a communication system need to be investigated and provided.

Allowancs to be made for uniformed brandlng to lntegrate wilh the overall Transport System for lhe
Cily of Cape “fowu v AR

nl ng requirements wlthln the broacler objectlve

A contextual analysls of the sue wlll be needed to prepare a pracinct plan which brings together the
transport requirements and Iilustrates how the public transport interchange integrates Into the
surrounding urban context, -
Identify vacant or underutllised land which may be included in the interchange.
Undertake a property / ownership study of the broader precinct identifying public and private land. As
part of this stage [dentify those portlons of land which are likely to be required and will heed the
expropriated for the development of the facllity. '
‘Undertake property evaluations and develop a land acquisition strategy together with a property
- -speclalist.
" Conduct a deads search to establish whether there are any restrictive conditions related to any of the
“sites which may be developed.
" e .. Undertake a spatial / urban design analysis of the area, identifying existing land uses, the location of
“- 7 “public facllities, prominent desire lines, existing edge conditlons, urban grain and huilt form.
- Asslst the lead consultant In developing an opportunities and constraints map of the site. Constraints
. - {such as electrical sub statlons) must be mapped and where is it possible to relocate some of these

: c 00 s elements, costs need to be associated.
¢ © v e Cldentify the land use parameters (zoning) of key siles affected by the Interchange

o e Develop a planning strategy for undertaking or attaining the varlous land use appllcations and Identify

o how these can be Integrated with olher processes (environmental authorisations in particular).
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e identify planning risks for the projects. Particular attention needs to be paid to land which is currently
" -zoned as a road reserve but has become an informal settlement. Where this is the case, risks need (o
~ be identified and strategles developed for engaging with these communities. This needs to be done
- together with the public engagement specialist and it will be critical to get buy-in from local pofiticians
- 7 and CLO.

e - Together with the lead consuitant and public parficipation consultant identify a group of core
- stakeholders who must be engaged and involved In the design process. As a minimum this should
" Include representatives of the taxl associatlons, bus operators, PRASA / Metrorail, informal traders

" - associations, local councillors, affected businass owners.

o .. Assist the lead consultant in gelting an understanding of the place In terms of demographics, fand use,

- urban struclure, safety and sense of place which may have an impact on travel demand,

"~ e . Understand and map the spatlal and geographic dynamics of the informal lraders, laxi operations, and

-~ ¢+ informal dwellers. v

- ‘Assess the activitles to be accommodated on site inclusive of the transport functions and the need for

" public facilities as well as Informal trade infraslructure (e.g. meat market).

v"'-,"rhe key milestone for this phase of the work would be a spatial analysls component Included In the main report
_oftheleadagent. - -

Public Participation Services
he ag‘l‘i\_r»ll[esvtq be undertaken by the Service Provider include:

Devalopment of outreach materlals to community, business groupings and stakeholders.

Planning, setting up, and conducting of public participation sessions with the community, community
eaders, transport and informal trade stakeholders, politiclans, clty officials and business groupings
with the assistance of an Expert Panel (o help provide oversight and advice to the project.

Sessions will be required (but is not limited {o) inception (due diligence), at concept development
stage, at detail design stage and with site set-up,

Facilitate the election of a Public Liaison Officer and the process of identifying any possible local
labourers required as part of a procurement strategy.

=nterprise Development Services .~
sks Lo be performed are as follows:

‘Primary research to develop and listing of formal and Informal traders and commercial activities in

the area and Identify their needs in terms of the type of business, thelr turnover and the products or

‘Coltation . and ~analysis . ‘of - relevant data and packaging (Action Plans) his for

appropriate communication to all stakeholders

{dentifying the key stakeholders (Internal and external) for the project;

Provide assistance with input Into the trading plan application

Assisting the clty to establish a coheslve forum for stakeholders;

‘Facliitation of inputs and liaison with key stakeholders;

" ‘Working with our infernal team focusing on economic development strategies and aligning these
-with relevant activities; ’

- Glve relevant input into physical design of PTI and precinct

‘Deslgning the strategy and implementation plan

“Aftending mestings and providing input to the stakeholders forum/s;

- Presenting progress and findings to management and relevant council structures; and

~s_ " “Any olher task that may be Identified by the Department.

? Geometric Engineer requirements within the broader objective

.. Conduct Geometrlc design and Stormwater Designs
- Preparation of conslruction tender documents
. Design of Roads and Public Transport Infrastructure
" Daslign of flexible pavements
- Ensure pedestrian accessibllity to public transport infrastructure

o 6 e 4 -
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o Ensure dasign integration belween the lraffic signals, street lighting and universally accessib!e

- pedestrian crossings (tactile paving), particularly at signalised interseclions

- Bus Infrastructure Deslgn including bus stops, bus priority measures(e.g. queue jump fanes)

‘NMT facilitles including Universal dccess to current TDA/CCT standards
» - Ensure that applicable road markings and signage are applied

. “Conduct Road Safety Audits [n line with the requirements of the South African Road Safety Audit

.= Manual, 2nd Edition (or latest revision), 2012,

-+ Altending meelings and provrdmg input to the stakeholders forum/s;

*. Deslgning of Infrastructure service Including the relocation of existing services
- Presenting progress and findings to management and relevant councit structures; and
_A_ny o_lhe_r ;as_k tirat may be identified by the Department.

: EXTENT OF THE SERVECES

hlle predominanﬂy traffic and !ransportallon engineering In nature, the varlous projects also require the
“services of a civil construction englneer, town planner, urban designer, architect and landscape architect, as
escrrbed heraunder and more fully in the Project Brief below.

The work that Isto be ca rried out under the contract Is as provided for in the Activity Schedule. However,
“If during the course of the project circumstances are found to differ from those anticipated, the Employer
eserves lhe right {o modlfy lhe scope of the work to suit the prevalling circumstances.

ask or. Work Orders wrli be ra!sed for each project undertaken by the Employer. Such Task or Work
rders will be based on the Aclivity Schedule, an estimated construction cost or time based quotation
h ice pi‘ovider and accepted by the Employer.

"he _calculation of project values value for fee purposes or cost of works will be In accordance with the
especlive guldelines or tarrffs of fees IR

ther addrlionaE servlces are envisaged and will be priced and pald for In accordance with the Activity
le and aII olher condillons of thfs tender. - -

“For. tendeﬂng and evaluallon purposes |l has been assumed that the construction cost of the engineering
omponent of this project Is R 75 000 000 per area including the landscaping component, exclusive of VAT.
he activity schedule. has been structured in such a way that Service Providers are to tender, inter alia, a

ercentage. fee based on thls assumed construction cosl Final fees payable will however be adjusted

he engineering componenl of lhe construction cost {for the purposes of adjusting the fees) shall include a
“pro rata portion of the preliminary items, plus all other construction costs, excluding liems for street furniture
‘(typlcally bollards, benches, tree surrounds bullt into paving, and tree cages) rrigation (if required, including:
renching and du s) and soft Iandscaptng (plants and planting medium).

he Iandscape archilec{ural component of the construction cost (for the purposes of adjusting the fees) shall
nclude a pro rata portion of the preliminary items, plus all items in respect of street furniture, irdgation, soft
dscaping and paved pedeslﬂan areas (lhe paving (surface) layer only, excluding edge restraints).

here Isan antrclpaled overiap between the engineering component and landscape architectural component
ith respect to the paving layer of paved pedestrian areas. Preliminary items will be pro-rated according to
he construction cost of each component (excluding the preliminary items). Retaining walls (if applicable)
e regarded as formlng part of the engineering component,

: A Ievel 3 consiruction monitoring service is required in respect of which a provisional sum has been allowed
n the activity schedule. Service Praviders will be required, in terms of the brief, to submit a proposal for
rovr'ding such ser\rices for the Employer's approval, once the project nears the construction stage.

" For fendering and tender evaluation purposes, it has been assumed that the construction cost (exclusive of
. VAT) over the three year period will be R 75 000 000 per area, and the aclivity schedule has been structured
- In such a way that Service Providers are lo tender, inter alia, a percentage fee based on this assumed
~construction cost. Final fees payable will however be adjusted according lo actual contract values. Should
~ be noled that while the Employer intends to employ the Service Provider for the full duration as defined
o 'above the Employer’s budget is subject to periodic review, and the project is budget dependent. Should
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- funding in any financlal year not become available, the Employer reserves the right to imit the extent of. -
- services to the currenl financial year only without incurring penalties. '

‘The services to be provided In terms of this confract are inextricably linked to the Employer's three year
- capital budget, and it should be noted that while the Employer has every intention of completing the full
" " -8cope of Work making full use of the budget allocation, the Employer's budget is subject to periodic

- review. Should it become necessary to limit the extent of services, vary the scope of work or even suspend
(- or terminate this contract, such variation, suspension or termination shall be dealt with In accordance with
. = lhe provislons of the Standard Professlonal Services Conlract as amended by the Contract Data. Should It
- - ‘become necessary lo vary the scope of work or even suspend or terminate this contract, such variation,
- .suspenslon or lermination shall be dealt with in accordance with the provislons of the Standard
- Professional Services Conlract as amended by the Conlract Data.

‘ "'.’_USE‘ OF REASONABLE SKILL AND CARE
f_rhe_Servicé Providers' attention Is drawn to the fact that the proposed works adhere to fraffic
accommodation, Safety of persons and property is of paramount Importance, closely followed by the

im!nlmlsatlgn of disruption and inconvenlence fo the public.

,:Thev,‘,ServibeProvider is therefore required to provide all aspects of the Service with all reasonable care,
f‘dilig_e}nqe and skill in accordance with generally accepted professional techniques and standards.

“Terms of Reference

hé‘bﬂrhbsé éf thié contract is to procure the professional services necessary to Implement the Employers
bjective of planning, dasigning and construction of public transport facliities as well as proposals for
precinct management arrangements. -

he engineering services to be provided in terms of this conlract include, inter afla, the Planning, Studies,
vestlgations and Assessments, Normal Services and Additional Services, an Initial status quo review,
“urban design framework, traffic/public transport surveys, pedestrian surveys detailed architectural plans,
“landscape architeclural design, civil engineering design, public participation processes where required,
nder documentation and on-site supervision of the construction contract works as broadly described In
he relevant sectipns of the aforementioned Guideline In Clause 4.1.1 above, as amended or amplified by
e specific requirements below. [f there is any conflict between the Specific Requirements and the
ideline document referred to above, the Specific Requirements shall take precedence.

he addiiional services to be provided include applylng for wayleave conditions and approvals from the
_various service authoritles (the rail authority in particular), all services related to preferential/targeted
rocturement, acling as the leader of a professional team, the provision of afevel 3 construction monitoring
‘service, and undertaking the dutles of the Client in terms of the Occupational Health and Safety Act, 85
of 1993 and the Construction Regulations, 2014, .~ .~ =~

- In addilion it Is expected that operation, malntenance and management plans will be compiled by the Service
‘Provider to ensure the long term sustainability of facliities post implementation, and to Influence the
- Employer's objeclive of providing communities with proper public transport facllities corresponding to the
“City of Cape Town's CITP, within the given budget over a three year cycle,

~The landscape architectural services to be provided Include provision of all standard services broadly
described in the document entitied “Amended Landscape Architectural Work Stages — January 2011",
“published by the South African Counclil for the Landscape Architectural Profession (SACLAP), as
- *amended or amplified by the spedlfic requirements below. If there is any conflict between the Specific
© . Requirements and the Guideline document referred to above, the Specific Requirements shall take
" precedence, '

-+ lItis also a requirement of this contract that the Service Provider has in its employment, or employs the

" services of, an experierice registered professional architect who has previously provided architectural
© input info the conceptualisation and design of bridges. The provision of architectural input Is primarily
around the aesthetics of the proposed bridge structure.
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‘The Service Provider will furthermore be required to procure, on insiruction from the Employer, any other
spaclalist services as may be required for the successful implementation of this project, in terms of a sub-
consultancy or sub-contract agreement,

;_Leng Term Development Objective

... Under Tender No. C/2016/17, the Employer's objeclives are to revitalize the prioritlsed public ransport
* facilities in a way that will improve the quality of life of residents and commuters in the area in a manner that
‘. meets the long term needs of local communities whilst also promoting the broader spatial transformation,
.. urban renewal, CITP and IPTN oblectives and Spatial Development Framework (SDF) of the City.

o -Speclfic Requirements

The Service Provider is expected to commence work as soon as possible, The program is critical and
;completion of lhe contract as early as possible Is encouraged,

The Service Provrder must ensure that computer equipment used and type of internet data connection/s al

its local office are of sufficiently high standard to facilitate optimal operallonal efficiency for document
-exchanges, should the need arise lo make use of oniine systems via an internet link (ADSL internet
"‘connection is a minimum requirement), Note that the City of Cape Town’s document exchange through its
mall system ls capped at 2 MB and atiowance must be made to cater for this.

_Ali reports should adhere io the City of Cape Town templates, and must display the most recent City of Cape
“Town iogo and Employers deialls Mrnof reports should preferably be no longer than two pages.

he Servrce Provider is fo be aware that "Transport and Urban Development Authority” may have a
us,branding by lhe lime the construction commences and allowance s to be made for this.

n adciitlon. the Serwce Provider must take note that the Public Transport Infrastructure Department of the
:'City of Cape Town Is upgrading or applying Intelligent Transport Information Systems (such as way finding
igns, route and travel maps, passenger information, electronlc signage, fibre optic networks, and suitable
ommunications systems [le. public address system] in transport facililies where required and as
ppropriate. : Provislon Is, to be made for ihrs Knowledge of the "MyConnect" card system will be an

ngllineerlng Services -l

Iannmg, F 'vsibllity Studies, Investigations and Assessments

: he Service Provrder shali inspect the site to be familiarised with the nature of the site, noting appropriate
“Ingress and egress options without conflict, and the conditions under which work (both the provision of
iesslonal services and construciion or any work by others) is to be executed,

: he Service Provider shali prepare and submit a detalled status quo report presenting the information
‘gathered (including photographs), the priorities for the project programme, cost estimates, and an
* Implementation programme covering the project budget cycle. Any estimates produced must exclude value
“added tax (VAT). Previous investigations and works undertaken will be made avallable to the Service
Provtder for comparaiive purposes,

:_’The cost of PIanmng, Feaslbility Studles, lnvestrgatlons and Assessments shall be remuneraied on atime
- ‘and cost basis. The service provider must submit a quotation for the service to the employer based on
. ‘the rates in the Actavrty Schedule. An order will be ralsed upon acceptance of any quotation by the
’.Empioyer :

o Deliverables required include, but are not limited, to:

“Collation of information

S

.+ Reports of lechnical and financial feasibllity and related implications
; e List of consents and approvals
»  Schedule of required surveys, tests, analyses, site and other Investigations
i
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e ‘v - The Service Provider shall carry out ail of the feasibility studies and investigations necessary {o determine
e the feasibility of public transport facllity at the localion proposed and shall submit a preliminary report on
. ~the technical and-financial feasibility of the project together with preliminary proposals in this regard.

‘ 'Y-Publlc and stakeholder participation {especially with the Taxi assoclations and Bus services authorities)
will be an mportant part of this phase of the project, and the Service Provider shall ensure that key
Jpersonnel are available to altend communily and stakeholder meetings as necessary.

The coét of Planning, Studies, investigations and Assessments shali be priced into the basic fee for the
- professional engineering services required, which include the fee for normal services as described below
,, g(ltem No 1. 1 €2, 2 Achvily Schedule refers)

2 :Project Tearn

‘,The Servnce Provnder shall altend meetings with the Employer in respect of this project as and when
‘ required, and when called upon to do so by the Employer, The Service Provider shall be represented at
-these meetings by at least one of the senlor key personnel. The Service Provider shall record and
- distribute any meeting notes as requlred and approved by the Employer. Where formal minutes are
8 equ:red lo be kept these must be sngned by the Employer once agreed.

~The professlonal management team (PMT) shall include, but may not be iimited to:
‘ Officlats from CoCT Dlreclorales, Transport and Urban Developmeni Authonty. Safety & Secunty, and
ope yM nagement 5 R .

Reievant exlemai Transport sla}keholders

Provincial Government Western Cape Transport Branch;
Representative from PRASA, Golden Arrow Bus Services and the relevant Taxt Associations as required;

f, an expenenced registered professional Architect who has previously provided architectural input into
ublic transport structures/ facliities. The provision of architectural input will be ad hoc and is primarily around
f the proposed faclllty struc!ure and urban foolprint.

he Service Prowder wuli be requured to procure, on instruction from the Employer, any other specialist
ervices as may be required for the successful implementation of thls pro;ect interms of a sub-consuliancy

he addltional services to be provided En terms of this contract include, inter alia: applying for wayleave
onditions and approvals from the various service authorities, all services related to preferentialftargsted
vrocurement acling .as the leader of a professional team, inspections and detail design and tender
-documentation for a conslruction contract to build the proposed public transport facliity, the evaluation of
‘those tenders recelved, and a level 3 construction monitoring service of the contractor's activities on site,
nd record keeping throughout the project. Additional services to be provided also include the provision and
‘undertaking of the dutles of the Empioyer ln terms of the Occupationai Health and Safety Act, 85/1993 and
' onstrucllon Regu!ations 2014

ervice provtders on thls contract are requlred to acknowledge the dynamic and changing nature of the
-deslign and development processes up to the date of Practical Complelion. Alterations (o, and revised
" documentation necessitated by, other considerations are deemed to be included in the standard fee and
“shall not constitute grounds for additional fees.

1.3 Leader of the Professional Team and Project Management

- Where other disciplines have sub-contracted their services lo the Service Provider, the Service Provider
"+ “shall assume leadership of the professional team and be responsible for the overall administration, co-
- ordination, and programming of design and financlal control of all works Included In the services. The
" completion of all consulting services (Inctuding the final Inspection at the end of the construction defects
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o - liability period and the preparation of the Final Approval Certificate and Final Payment Certiflcate shalf be
deemed included in the construction stagc

. The Setvice Provider is required lo provide a project rnang,qement function for the project as follows:
_ ...+’ - Ensure adherence to agreed time lines, project cost and quality. This should be menitored and reported
s _ .. %% ‘onamonthly basis
' ... . - e . Confirm employer's project brief including objectives, priorities, constraints, assumptions, and
“ 7 Uslrategles,
« “Attend project initiation meetings
» . Provide speclalist advice as required
.+ e . Advise on the procurement policy for the project
L.+ '» - Advise onrights, constralnts, consents and approvals
o
.

‘Advise on the other consullants and services as required

» . Define the consultant's scope of work and services
‘». .. Determine availability of data, drawings and plans relating to the project

. Advise on the necessary surveys, analyses, counts or other investigations where such is required
. Advise on appropriate financial criteria
** Provide necessary Information within the agreed scope of the project to the other consultants
" ‘Prepare ad hoc progress reports as required for City of Cape Town meetings: via Transport and Urban
. development Authority, MAYCO, COUNCIL, and Provincial and National Government as and when
* required, based on information in the monthly progress reports.
. .Coordinate and administer all meetings and minutes to be distributed within one week of the meeting.
. Prepare a project programme indicating the phases of work to be completed and deliverables.
Identify and quantify project risks for successful completion of this project within time, cost and quality
and provlde mitsgatlng measures These risks should be manitored and teported on regutarly,

The followmq deiiverabkes are to be submilted to the Employer;
~:Monthly progress reporls

“Minutes of meelings within 1 (one) week of meeting

"+ Ad hoc reports based on information in progress reporis

_ ;.Normal Services -

tage 1 —lncegtlo i

he Service Prowder sha!l provide those services as desoribed in the refevant section of Board Notsce 208
-of 2011: Guideline Scope of Services and Tariff of Fees, as are necessary to establish the Employer’s
‘requirements and preferences assess user needs and options and confirm the project brief moving forward.
-going pubﬂc and stakeholder parlicapallon will be required during this stage of the project.

“The mception stage wIIl involve determining, with input from the Employer, the scope of the works, including
X nslructlon contract anct Iandscaping and universal access components for the Public Transport Facility.

he Servme Prowder is requlred to set up a project inception meeting with the City of Cape Town's Project
‘Manager within 14 days of being appointed to confirm appointment parameters. One week thereafter a
“meeting will be held with key Clly officlals and the Service Provider, at which meeting the following
“ deliverables must be presented for approval by the City’s Project Manager: -

- Proposed Project Methodology and work plan, including a project programme clearly indicating

. tasks and deliverables linked to specific time frames;

“'Project management and monitoring process and mechanlsms,

" Roles and responsibilities;

- Prepare an invoice schedule linked to work completed;

~. Prepare a schedule for submission of monthly written progress reports and

" The Service Provider will aflow for one week within which the Employer will review the methodology and
-~ . work plan and provide any comment or changes to be made.  Thereafter the Service Provider is to submit
-, - the final work plan within one week from receiving comment from the Employer,

- The following deliverables are {o be submitted to the Employer:
.~ e Draft and final work plan which covers all aspects described above
+  Project programme Including milestones, key deliverables, meetings, etc.
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s Invoice schedule
. ‘e " Draft contents page of the construction tender document
-~ = . Draft contents page of the final close out reporl

» '1,Qtjgoing public and stakeholder participation will be required during this stage of the project.

. "*.St_ag e 2 - Concept and Viabllity (Prellminary Design)

Do “Apart from the requirements of the Gulideline Scope of Services and Tarlff of Fees for Persons Reglstered
. In Terms of the Engineering Profession Act, 2000 {Act No 46 of 2000), the preliminary design phase of the
L ._jwo_rvk‘njnu:sl include inter alia the following:

‘ ::‘ Survey of the full extent of the project as indicated in the Project Brief plus any additional surveys as may be
" delermined du;lng_t_h_e preliminary design phase which includes Report and Conceplual Design slages.

(i) Develop a concept precinct plan illustrating built form, access and public/ private interfaces.

(il White development briefs / development guidellnes for land parcels not required for the Interchange.

“(lily  Identify gaps { needs in the existing services

(iv) Assess existing performance of the public transport system (including NMT)

{v) Prepare a status quo report and presentation

(vi) Confirming environmental and waler leglslation requirements.

(vil) Agree the documentation programme with the principal consultant and the other constltants.

(vill) Prepare concept design based on the employer's brief,

ix) -Attending design and consultants' meetings.

. “ArrangIng and recording regular monthly project coordination team meetings of relevant CoCT officlals

" “and consultant representatives, recording same, andfor chairing where required by the Employer.
Advise the employer regarding further surveys, analysis, tesls and Investigations which may be

L requitred, o -

(xil) -Reflne and assess concept design to ensure conformity with stalutory requirements and consents.
(xill) Co-ordinate design interfaces wilh the other consultants e.g. IRT, PRASA efc.

(xiv) Selact hard and soft landscape construction materials,

(xv) Prepare cost estimates as requlred.

(xvi) Submit presentation of the design concept lo the employer for approval.

{xvil) Obtaining approval of CoCT officials for the preliminary design of the infrastructure
(xviif)Confirmation of declslons taken in conjunction with the project coordination team.

(xx) Accurate cost estimates and programme of works.

(xx) .Prepare and submit the landscape development plan to the focal authority for approval where
Capplicable, o

(xxi) Liaise, co-operate and provide necessary information to the Employer, and others on instruction.
(xxii) Together with the appointed QS and design team establish a high level cost eslimate for the project.

(xxiii)Asslst the lead agent to get approval for the concept precinct plan

The Service Provider shall undertake universal access compliance audits of existing pedestrian crossing
facilltating access to IRT bus stops, and stations in line with NDOT & Provincial guidelines and
‘international best practice, including review of typical TDA detail drawings and development of a prilority
plan for Implementation, in detailed report format.

‘The Service Provider shall, In conjunction with the Architect, Landscape Architect and Urban Designer/ town
planner, provide those services necessary for the development of a spatlal development framework and
_concept design, for both the public transport factlity and any NMT facllities for submission to the Employer
‘and other relevant authorilies for approval. '

v'The Service Provider will be expected to consult with the Employer, various service and public transport
authorities, and other interested and affected parties (including the directed affected community) prior to
Ainalizing designs and documentation.

~The following deliverables are to be submitted to the Employer:

. e . Conceptual deslgn report in accordance with the brief to the Employer for comment and approval,

. “: " including details of investigations and studles undertaken, concept development and rationale, outline
R - specifications and recommendations.
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“ "v'Stacvge'3 - Design Development (Detail Design)

:».f -‘.',The Service Provider shall provide those services necessaty to finalise the deslign, specifications, cost
* - ‘plan, financial viability and programme for the project, and shall co-ordinate the input from all members of
 the professional team in this regard.

_Apa{t from the requirements of the Guideline Scope of Services and Tatlff of Fees for Persons Reglstered
JIn Terms of the Engineering Profession Act, 2000 (Act No 46 of 2000), the detailed design slage must Inter
“alia Include the fq[_lowlng: S ‘ .

() Thorough investigation of all existing services lo ensure that there is no conflict with proposed work.
“(ify  Oblaining way leaves for all services.
Detailed geotechnical investigations where applicable
v) . The detall deslgn must include geometric and setting out details, long sections and cross sections,
" "lypical cross sections, concrete and reinforcement details, etc.
~Preparation of an Environmental Management Plan if required by NEMA and Transport Management
“Planasrequred
i} Undertake detalled design of various critical elemenis of the proposal to ensure the technical
1 requirements are met, (Urban Designer / Architect / Landscape Architect).
‘(vily Engagement with traders assoclations will be required during this stage (Engagement with CoCT
*+ . Economic Development department will be imporiant to facliitate this part of the project).
“(viif) Together with the appointed QS and design team establish a delailed cost estimate for the project and
" value engineered the proposal as appropriate. (Urban Designer / Architect / Landscape Architect)
Assist lhe lead agent lo obtain sign-offs from the relevant line depariments as well as the political
structures and the public - .- oo 0 T

surveys .=f(\/isuaf -inspections, ﬁ:easurlng to confirm dimensions, taking of photos,
etc.) required to corroborate the as-built Information provided, shall be the responsibility of the

:}’The' de,sign devélopmeht shall take cognisance of all design requirements as may be imposed by the Clty,
Waler Services Depariment, or any other authority whose services are Impacted upon by the proposed
evelopment, The design development shall consider and include publlc lighting on and in the vicinity of the

\ draft construction contract document shall be prepared in the Construction Industry Development Board's

CIDB) format. The Generat Conditions of Contract shall be the General Conditions of Contract for

Construction Works, 2nd Edlflon 2010, published by the South African Instilution of Civil Engineering. The

Servica Provider.shall lialse with the Employer during the preparation of the draft contract document to
mine any other spedific requirements that the Employer may have In this regard.

A set of draft plans and the draft tender/contract document shall be submitted to the Employer for comment
rior to finalising all documentation and going out lo tender. All drafts and plans must be thoroughty checked
v the Service Provider's project leader prior to submission. The tender/contract document shall be
ubmitted to the Employer for checking no less than two weeks prior o tenders being advertised. The
ice Provider shall prepare detailed estimates of construction costs and submit same to the Employer.

On apbfﬁvai of the delait design drawihgs, two sets of paper prints must be submitted to the Employer for
signalure. One set will be kept by the Employer and the other returned to the Service Provider. All other
prints issued henceforth shall carry the words "Initial verston signed on (date) at the signature location” in the
itle block, o

The Service Provider shall prepare any further plans, designs and drawings (over and above the tender
drawings), which may be necessary for the execution of the works. The preparation of any shop drawings
equired for manufacture and installation, or the detailed checking of such, where prepared and submitted
by the constiuction contractor, shall for part of the normal services (o be provided by the Service Provider.

K §-t—399. ‘4 = Doc_umentation and Procurement

~ The Service Provider shall provide those services necessary for the preparation of procurement
* ‘documentation, advertising of tenders, and the evaluation of tenders recelved. The service Provider shall
* confirm the Employer's procurement (Supply Chain Management) policies and procedures prior to the
"+ preparation of any procurement documentation.
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The construction contract document shall be prepared In the Construction Industy Development Board’s
(CIDB) format and in compliance with the City of Cape Town's Supply Chain Management Policy. The
. construction confract document shall be based on the City of Cape Town'’s latest example CIDB document
for Civit Contracts (SCM 509), which Is based on the SAICE General Conditions of Conract for
- Construction Works, 3¢ Edition, 2015. The Service Provider shall liaise with the Employer during the
preparation of the construction contract document to determine any other specific requirements that the
Employer may have In this regard.

*- The Service Provider shall ensure that alf of the requirements, limitations and/or restrictions on

~construction as may be Imposed by the rail authority and Water Services Departments are incorporated

" “Into the specification and that, where necessary, tenderers are given the opportunity to price for the impact
-of such requirements/limitations/restrictions.

,‘: . Speciflcations shall inciude, Inter alla, a Health and Safely Specification, and a Construction
o ,Envirgnmenlai Managentent Programme (refer to Clause 7.2.1.3 Environmental Officer).

“The Service Provider should note that itis the Employer’s preference that all payment items are measured
out in the Bills of Quantities, as opposed to the use of provisional sums or prime cost items. Should
provisional sums or prime cost items of greater value than R200 000 (incl. VAT) be included in the Bills
of Quantities, the Service Provider will be expected to follow an open competilive process In respect of
‘these items, on behalf of the contractor. This will include the preparation of a tender document, advertising
and recelving tenders, and evaluating same on behalf of the contractor, at no exlra cost to the Employer.

The Service Provider's attention is drawn to the fact that Preferentlal Procurement Regulations, 2017
{(Regulation 8) makes provision for the promotion of local production and content. Regulation 8(1)
.prescribes that In the case of designated sectors, where i the award of tenders where local production
and content Is of critical importance, such tenders must be advertised with the specific condition that only
Jocally produced goods, services or works or locally manufactured goods, with a stipulated minimum
threshold for local production and content, will be considered.

‘It is furthermore noted that the creation of employment within the communilies adjacent to the site of the
‘proposed bridge is an Important consideration and wherever practicable labour intensive technologies
shall be Incorporated Into the design and specified In the confract document. The Service Provider shall
‘establish lhe requirements of the Employer in this regard.

he ‘.ééf\;‘ices described in the two preceding paragraphs are additional to normal services, and are
provided for In Clause 7.2.1.3below. - =~

he Service Provider shall attend a Bld Specification Committee meeting prior to the finalisation of the
ontract document and the advertising of tenders. All comments of the committee shall be incorporated
to the final contracl documents. A draft contract document shall be submitted to the Employer for scrutiny:
t least one week prior to the Bid Specification Committee meeting taking place.

“Onéé the bbniraét document has been finalised, the Service Provider shall supply the Employer with an

lectronic copy of the document. .-

“The Sef\}ice Prov!der shall be responsible for providing the Employer with the required number of copies
~of plans and tender documents for tender purposes (both hard copy and on compact disc).

::T‘he Servicav Provider shall, during the tender period, attend and preside over a tender clarification
‘meeting, and respond fo all querles received during this perlod.

.Once tenders close, the Service Provider shall evaluate all valid lenders recelved and shall prepare a
 tender assessment report for consideration by the Employer’s Bid Evaluation Committee (BEC). The
. Service Provider shall present his assessment to the BEC, respond to any queries the committee may
- raise, and follow up on any issues requiring the Service Provider's attentionfaction, Including issues
. arlsing from an appeal, If any.

- ‘Once approved by the Employer, the Service Provider shall facilitate the signing up of the construction
. contract. - -
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":Stage § — Contract Administration and Inspection

: The Service Provider shall provide those services as required to manage, administer and monitor the
“construction contract, including co-ordinalion of the inspection of the works by the other members of the
- professional team (the architect and landscape architect) as and when necessary.

. ';‘Shouid» the need arise; the Service Provider shall be responsible for all lialson and/or negotiations with:

““a) ‘owners or propristors of establishments that would be affected by any work conducted in Council’s

.. roadreserve; andfor
= by property owners, business owners lessees and/or tenants on behalf of the Employer as regards

_ . arrangements for occupation of lheir premises necessary to execute the work. If necessary, the

" Service Provider shall liaise with and obtain input from the Gity's Property and Legal Depariments in

S his regard; ' .
.. c) - other consuitants working on projects where overlap exists with work undertaken In terms of this

.t contract; L

::' Any speclalist investigatlon required may only be carried out with the approval of the Employer and shall be
~paid for as a rgcovevrablel expense (disbursement).

“Any conslruction contract documentation required for full tender processes shall be prepared in the
" Construction Industry Developraent Board's (CIDB) format. The General Conditions of Contract shall be the
_General Conditions of Contract for Construction Works, 2nd Edition 2010, published by the South African
‘Institution of Civil Engineering. The Service Provider shall Hlaise with the Employer during the preparation of
“the contract document to determine any other specific requirements that the Employer may have In this

Tegard. . PN _
The service to be provided shall include,

where necessary the detailed checking of drawings prepared by the contractor for manufacture and
installation. ~~ -

ensuring that all payment cerlificates, preferential procurement and labour returns, and contract
participation expenditure reports are timeously submitted;

attend regular site, technical and progress meetings.

inspact the works for conformity to coniract decumentation. -

adjudicate and resolve financial claims by contractor(s). -

assist In the resolution of contractual claims

Il draft documents and drawings must be thoroughly checked by the Service Provider's project leader prior
o submission. The tender/coniract document shall be submitted to the Employer for checking at least two
eeks prior to tenders being advertised. The Service Provider shall supply the Employer with an electronlic
opy (on CD) of the tender/contract document once approved.

n approval of the detail design drawings, two sets of paper prints must be submitted to the Employer for
Ignature. One set will be kept by the Employer and the other returned to the Service Provider, All other
rints Issued henceforth shall carry the words *Initlal version signed on (date)" at the signature location in the
itle block. All electronic documents shall include full “filename and path” in the footer to facllitate cross-
eferencing between hardcopy documents and source documents on electronic systems.

Thé Service Provider shall be responsible for providing the Employer with the required number of (hard)
oples of plans, compact disks if required, and tender documents for tender purposes

8tag e»é _—"(:Z_Ipsé-Out

- The Seivice Provider shall complete the project close-out as described In the guideline scope of services,

- iAs«buIit plans/drawings shall be submitted to the Employer In electronic format (dwg plus ctb table) as
* . well as one complete set of paper prints, Al As-Built drawing Xrefs must be bound.

" The Service Provider shall also complle a project close-out report for submission to the Employer, which

- Includes, Inler alla, technical details of the project, the project team, project cost, completion dates,

. construction detalls and design changes, delays and the reasons thereof, problems encountered and the
- sofution thereof, conclusions and recommendations.
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- 7215 Additional Services

D Service Enquiries/Wayleave Applications

: : '|'he Service Provider shall be responsible for all initial service enquirieé/wayieave applications from the
.- tail authorlly and various other service authorities, the requirementls of whom shall be carried through into
-~ lhe designs and tender documentation as necessary.

. Time based additional services

iAny additional services not detalied above will be conducted based on the hourly rates tendered and upon
- the acceptance of a quotation for such services received from the service provider by the employer.

»:Rev‘lew and checking of designs submitted by the contractor

The Service Provider shall carry oul the detailed inspection, review and checking of designs and drawings
‘ot prepared by the Service Provider and submitted by any contractor or potential contractor. Working
Drawings: The Service Provider shali prepare any further plans designs and drawings (over and above the
tender drawings), which may be necessary for the execution of the works, Such drawings must display the
‘most recent Gily of Cape Town logo and Employer's details. ‘

referéntial Procurement and Targeted Participation

he ‘Service Provider shall provide all services related to preferential procurement and targeted
. participation In respect of the construction contract (as set outin the Employer's example CIDB documents
for Civil (or other) construction contracts including but not fimited to:
the incorporation Into the contract documentation of. :

preferential procurement requirements in respect of B-BBEE and, if applicable, local production
i) -targeted participation goals in respect of targeted Jabour and/or resources.

he_lﬁonitor'ing' and verification of compliance with (i) and (it) In (a) above during the construction
contract (including the receiving and collation of documentary evidence submilted by the Contractor

ct asulv.tva::vajc‘jelv':‘(‘if‘»thevPrpfe‘ss,‘{qnaleea_m AR

\ h,ér;e, :b'ther_dtscfﬁline'é‘ vhavé sub—éonlracted thelr services {o the Service Provider, the Setvice Provider
hall assume leadership of the professional team and be responsible for the overall adminlstration, co-
ination, programming of design and financial control of all works included In the services.

onstruction Monﬁi_tqrin‘g

onstruction monitoring Is considered lo be a vitally Important part of this project, requiring the full time
nput of an experlenced individual (the Engineer's Representative) on site. For this reason, it is specified
hat a level 3 construction monitoring service (as per the Guideline Scope of Services document referred
o above) must be provided by the Service Provider. -

hvév Ser\}ibé Provider shall, when called upon o do so by the Employer, submit a fully motivated proposal
 for such construction monitoring to the Employer for approval, and in respect of which a provisional sum
as been allowed in the Activity Schedule.

“The proposal shall name the Individual(s) proposed, provide detalls of their experience, the anticlpated
-duratlon of thelr involvement and the monthly cost in respect thereof. The cost shall include all benefits,
verhead charges and profit as welf as any overtime costs, if applicable. Construction monitoring staff wil
e paid over the year end break, if applicable.

It may‘be the case that some critical operations may have to take place at night. The Service Provider's rate
: fqr:con;sﬁ!rqc{vipn,vmonitoring shall include all overtime costs In this regard.

'.f‘it must however be noted that the Employer requires the services of a qualified and competent individual,
_registered as a professional engineer or technologist, with at least five years’ experience in construction
~monitoring of which a significant portion must have involved facllities for public transport and/or rehabilitatlon.

NS o 113

o  Contract 3.1
‘Part C3; Scope of Work Scope of Work
Reference No. 385C/2016/17 ,



' _The Service Provider's proposat may be accepted or rejected al the sole discretion of the Employer.

R _Act as the Employer’s agent in terms of the Occupational Health and Safety Act

* . The Service Provider, in submilting a tender for this professional services contract, shall be deemed to

*have acknowledged acceptance of the appointment as the client's agent in terms of the Occupational
- Health and Safety Act, 85 of 1993 and the Construction Regulations, 2014, should the Employer accept
-, the tender. The Service Provider shall, as such, execute all of the duties of the client as contemplated in
. - lhe Constructlon Regulations.

! ,5 :If the Service Provider considers It necessary to employ the services of a safety specialist in order to
. - execule the abovemenlioned dulies, the cost thereof must be included in the fee tendered for this aspect
of the projecl '

’ The Service Provider's attention is also drawn to the responsibilities of the designer of a structure in terms '
of_the Constructlon Reguiallons, and shall comply with all requirements in this regard.

. The Service Prowder shall, apart from conducting his own activities in compliance with the Occupational
Health and Safety Act, 85 of 1993 and Construction Regulations, 2014, ensure that any sub-
consultanis/sub-contractors employed by the Service Provider also comply with the requirements of the
Act and Regulations. The Service Provider shall enter into an agreement with the Employer in this regard
efore the commencement of any work related lo thas contract (Form C1.3, Part C1, refers).

Envlronmentai Officer

The Service Provlder shali provide from within Its own organisation or, if necessary, appoint as a sub-
consultant, a suitably experienced Environmenlal Officer (EO) whose responsibilities shall be as follows:
“lo prepare a project specific Construction Environmental Management Programme (specification)
+* {C-EMP) for incluslon into the construction tenderfcontract document.
. to assist the Engineer In ensuring that any necessary permits are obtained.
. to convey the contents of the C-EMP to the Contractor's site team, and discuss the contents in detail
" “with the Contractor, as well as to conduct induction and environmental awareness training sessions
- to the Contractor's and sub-contractor's workforces, as and when necessary,

-to moniltor and verify that the C-EMP.Is adhered to at all times, and to Inform the Engineer if the
- specifications are not followed.
“to review construction method statements for approval by the Engineer.
“{o assist the Englneer and Contractor in finding environmentally responsible solutions to problems,
} . {o provide a report on environmental compliance issues (with photographic evidence, If applicable)
‘at the. monthly slte meeungs or any other meetings that may be called regarding environmental
‘malters. - :
.-{o ensure lhat ali acklwtiesiincidents concerning the environment are recorded In the site records, to
““monitor and review such records and advise the Engineer of any action necessary.
. lo inspect the site and surrounding areas wilh regard lo compliance wiih the C-EMP.
{0 advise the Engineer on the Imposition of penallies or fines speclfied In the C-EMP, or the removal
.vof person(s) andlos equ!pment not complylng with the specifications.

The person appolnted as £O may be the Engineer, Engineer's Representative, or any other Individual,
: prowded that the person appo[n{ed has appropriatefrelovant environmental training and experience.

The frequency of site vlsusllnspections shall be as and when necessary, but not less than at monthly
intervals - P

1 fl'jme: FrameslMiiethn_es (specific)

... The Employer shall speclify timeframes for completion of tasks which shalf be strictly adhered to as follows
o v(exc!uding Employer approvals):
-« - Time for preliminary investigation and agsessments: 3 months
. s . Time for completion of Prefiminary Deslign, Detailed Design and Contract Documentation: 6 months
L maximum),
e Total time for project completion from inception: ASAP within three year budget cycle
e Time for completion of Close Out Report: 2 weeks after site hand over.
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_The Service Provider shall therefore programme the work (which will include attaching milestones lo the
R contractors work) in suich a manner so as lo ensure that these objectives are mel.
-+ Invoices for work undertaken must be submitted monthly and shall include a scheduls of the number of hours
- - - of work performéd by each category of personnel as well as a schedule of the tasks performed.

. .‘ v";iArchit_tac‘tuvral Sevices SEE ADDANTVWONAC PASC

.- The architectural service required is in respect of Input info the concept and viability and deslign
" development stages of the project, primarily around the aesthetics of the bridge structure. The architect
.- shall provide advice on, Inter alla, space provision and planning refationships, structural form, malerials
~© “-and lighting, and shall also develop computer generaled montages and/or 3D impressions for submission
o to and consideration by, the Employer.

»vﬂ.,The architectural service will extend, to a fimited extent, into the contract administration and inspection
. - {construction} stage, providing advice, as and when necessary, as regards compliance of the built product
“with the specification and drawings.

. Landscape Architectural Services

- The landscape archileclural services required include, in respect of the landscaping component of this
:project, the provision of all standard services described In the document entitled "Amended Landscape
rchilectural Work Stages — January 2011",published by the South African Council for the Landscape
fchitectural Professlon (avallable on lhelr website www.saclap.org.za).

ttention must be gtven to the on-going sustainability of landscaping proposals. With regard to planting
youlfs, detailing the location and types of plants the landscape architect shall source and provide any
: samp!es as may be necessary for the Employer to approve the final design.

y he Iandscape architect shall also lalse directly with the relevant division of the Emiployer’s Parks, and NMT
’ _ss) Depariments in respect of their approval of the hard and soft landscaping design.

he end product requtred is a set of plans/drawings and specifications that will be incorporated into the
ontract documentation for construction purposes, as well as a final cost estimate. in addition, the landscape
rchitect shall develop a full specification In respect of same, Including maintenance requirements both
uring and post construction (in the defects liabillty period). As part of the tender evaluation process, the
indscape architect shall provide comment, as appropriate, on the suitability of the landscaping and irrigation
ub- contractors orof proposed aEternatwes o

h,eviandscape.ar,chitect shall, insofar as the landscaping component of the construction contract is
‘concerned, carry out any or all (as necessary) of the services listed In the SACLAP Amended Landscape
-Architectural Work Stages — January 2011 document. The landscape architect shall only issue Instructions
0 the construction contractor through the Engineer as defied in the construction contract. Periodic
-Inspections during the course of the maintenance period will be required in order to ensure the contractor Is
“fulfilling the landscap!ng malr\lenance obligallons the cost of which must be included In the landscape
S tendered fee L .

-:,Tlme FrameslMHestones E L

Milestones set by the Emp!oyer typically revolve around budget cycles and the need to spend the budget
inany given financlal year, The Important milestones are therefore the financlal year ends (30 June each
-year) and the Service Provider will be expected to establish a project programme, in consultation with the
. - Employer that takes cognisance of the budgets available and the budget cycles, Once agreed, the Service
- “Provider is expected to ensure that the programme is adhered to, and to intervene timeously if necessary.

- The Service Provider shall submit a revised programme as and when required by the Employer.
- Pl_a_ces for the Performance of Specific Tasks

s anticlpated that the majority of the work Involved in the repoiting, preliminary deslgn and detait design
.. and tender stages will be undertaken at the Service Provider’s local office. The construction monitoring
- . service will take place at the site of the project.
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Amendment 7,

Page 115, 7.2.2 Architectural Services Paragraph to be replaced with:

The provision of architectural and design drawing input, Into the concept and viability and design
development stages including Green building design Prdnciples {City of Cape Town Smart Building
Handbook], and to a limited extent, into the conlract administration and inspection (construction}
stage in terms of the Architectural Professions (Act 44 of 2000},

The architectural service required is in respect of input Into the concept and viability and design
development stages of the project, primarly around the aesthelics of public transport
infrastructure, The architect shall provide advice on, inter alla, space provision and planning
relationships, structural form, materials and lighting, and shall also develop computer generated
montages and/or 3D impresslons for submission to, and consideration by, the Employer.

The architectural service will extend, to a limifted extent, into the coniract adminisiration and
inspection at construction stage, providing advice, as and when necessary, as regards
compliance of the bullt product with the spacification and drawings.

Page 115, 7.2.4 Universal Accesslbiilty Specialist to be added:

The Service provider may be required fo procure the services of a recognised speclalist
knowledgeable in field of Universal accessibility with respect to, Public transport infrastructure and
familiar with NDoT guidelines. The specialist should have experience in the, review/audit of public
bulldings and public transport infrastructure, and to a limited degree provided design input into
new facilifies. The speciallst should Identify and understand special needs users as well as those
with disabilifies, and provide general and specific design inputs o projects. The service provider
wilt be required to submit to the client the curiculum vitae, which identifies the experience of the
specialist for approval before the specialist commence with any work.

Amendment 8:

Page 7 & Page 119 Key Personnel n) & 1) to be replaced with:

n} A ENVIRONMENTAL ASSESSMENT PRACTITIONER (EAP) - who Is professionally registered with a minimum
of five (5) years direct experience in environmental assessments for transport related projects with a focus
on green bullding principles, including environmental impact and sustainability.

1} A HERITAGE PROFESSIONAL who have a Degree in Archifeclure, Archgeology. Planning, Urban Design
or a related qudiification, Knowledge and understanding of Herltage legisiation and practice, with a

minimum of five [5] years verifiable experience in Heritage Management, Architecture or Archaeology
or Planning and Urban Design. :

Amendment 9;

Annexure F: Colour Layout of the Areas (Map)



- "nv“fhe Service Providers personnel will however be required to attend mebtings elsewhere in the Cdpe
... »melropolilan area as and when required, and it may be necessary {o carry out inspections at the
- . contractor’s (or sub-contractor's) yard(s) wherever they may be.

Reporting Requitements

A report coverrng the investigallon(s), conclUslons and reconumendations pertaining to the facility shall be
. submitted to the Employer for discussron, approva[ and actlon, within 4 {four} working weeks of the Service
: :Provlder appornlment '

'-A repori covering the lnSpection of the current faclity, cost estimates and conslruction programme shall be
: submitted to the Employer for discussion before any commitments are made, by either the Employer or
Service Provider, as regards the work to be done, This is not to say that the Service Provider may not do
‘any preliminary work as regards the preparation of deslgns and contract documentation, while the report s
eing ﬂnaiised Any abortive work in lhls regard however, will be {o the Service Providers account

he Servrce Prowder sha!l prepare and submit a tender evaluation report to the Employer wrihm two weeks
f tenders for the consiruclton works havrng been recelved,

;-Aslde from the three partlcular reports required In terms of the Brief above (the Conceptual Planning Report,
‘ender Evaluation Report and Project Close-Out Report), the Service Provider may be required to prepare,
r contribute to, ad hoc repoﬁs on speciﬁc aspects of the pro]ect '

nce,lhe;conslrucllon proJecl is underway, the Service Provider shall submit monthly progress

s, Expenditure reports to the Employer showing expenditure in respect of both the Service Provider's

ppointment and the construction contract together with the anticipated spend to the end of the financlal year
i ormat_ for same to be agreed wrlh the Employer, -

» I Plann[ng Report shall be submllted within the time frames agreed to by the Employer.

he Tender. Eva[uation Report shall be submitted fo {he Emp[oyer wrlhin two weeks of tenders for the
onsiruction works hawng been received : ST

preEImInary Pro;ect CIose-Out Report shall be submilted to the Employer within thres months of the
ertificate of Completion having been issued, which shall be updaled as necessary and re-submitied within
hree months of the Issue of the Final Approva! Cerllficale S ,

own Planning IvUrban Deslgn Services

he town planner or urban designer wrll provide a conceptual spatial development framework for the site,
ddressing location of transport Infrastructure, provislon for future alternative land uses (such as small
cale commercial and service industry}, provision of public space, landscaplng, bullding helght, pedestrian
facEIitles such as colonnades, pedestrian and vehicular access arrangements, provision for Informal
‘trading. This spatial development framework shall lnform the preilminery and detailed deslgn of the

EFERENCE DATA

DRAFT Crly of Cape Town s Green Bur[dmg Guidelines” (not bound in) but avaitable on the City of Cape
own websrte SR T o

lher reference documents may |nciude but is not limited to:
CIPTN2023 0

';}CITP.2013-2018 T

" TODSF 2016

- “UAP for City of Cape Town

. 'PRASA Strategic Rall Plan

- City of Cape Town's Non-motorised Transport Master Plan
-+ Integrated Transport Plan
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.. Appendix C4.2 contains a list of reference documents that shall be kept in the local office of the Service
.. Provider for the duration of the contract. The Employer has various Internal standards, specificalions,
.- templates and procedures lo be adhered to — details of which will be made avallable to the appoinled

. . Service Provlder as and when required for reference purposes.

" APPLICABLE NATIONAL AND INTERNATIONAL STANDARDS

. The Service Provider shall ensure that cognisance of all applicable national and International standards

- are taken In the execution of hisfher own work and that of histher sub-consultants in the design and

. compilation of specifications for this project. International standards should only be used where no
o nqtionalvstand,ards exist. or where it is the norm to use or refer to internatonal standards.

. fAPPROVALS
The Service Provider shall be responsibfe for obtaining the following approvals:

S ﬁ(a) Appfoval of the implementation programme from the Employer,

(b} Approval of the conceptual and preliminary designs from the Employer,

(c) Approval of the project from Heritage Western Cape (if requifred),

{d) Approval (authorisation) of the project from the Department of Environmental Affairs and
-+ Development Planning (i required),

Z(e) Approval of the detail design, drawings and contract document from the Employer,

(f) Wayleave approval from all service authoritles,

{g) Approval of the accommodation of traffic plans from the Traffic Manager,

:(h) Approval of the construction monitoring proposal from the Employer,

(1} ‘Inrespect of time based services, approval of the allocation of staff from the Employer.
‘(J) Approval for the employment of specialist sub-consultants from the Employer,

SNolwnthstanding any approval received from the Employer, the Service Provider shall remain responsible
»for»all WOrk camed out by the Serwce Prov!der and its sub consultants in terms of this contract.

’PROCUREMENT

Pre reb al Procurement ﬁf.j Lo e

‘The. Works shall be executed in accordance with the conditions assoclated with the granting of
‘preferences detailed |n lhe Preference Schedule where preferences are granted In respect of B-BBEE
‘ ontrlbulio ' RS S :

.Financlai penaltles as descnbed in the Preference Schedule, shall be applied in the event that the
‘Gontractor is found to have breached and of the conditlons contalned in the Preference Schedule (unless
oven to be beyond the control of the Contractor).

otwnhstandmg the appilcauon of penalties, the Contractor's attention is drawn to other sanctions that
‘may be applied by the Employer (listed ln the Preference Schedute) with due consideration to the
':clrcumstances L i : S

ovnltorlng the use of sub-contractors/sub-consultants and joint ventures

»LNotthhstanding the restriction on sub-contracling as described on the Preference Schedule, it Is
‘recognised that sub-contracting Is an integral part of construction, which the conditions of contract make
o ;provision for, - -

- ::Ivn order, however, to comply with the requirements of the Preference Schedule, the Contractor shall
- ‘submit to the Employer’s Agent, on a monlhly basis, a B-BBEE Sub-contract Expenditure Report. The
-+ format of this report is provided In Annex 2 attached.

o v'ﬁThe Contractor shall submit to the Employer's Agent documentary evidence in accordance with the
--applicable codes of good practise, of the B-BBEE status level of every sub-contractor employad by the
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.- Contractor. Untit such time as documentary evidence as described above has been submitted {o the
. Employer's Agent, a sub-confractor shall be deemed to be a non-compliant contributor,

The Contractor shall furthermore, on the written request of the Employer's Agent, provide documentary
- evidence showing the value of work sub-contracted to any or all of the sub-contractors employed by the
: Coniractor

. vFvor_ms for contract administration

" The Service Provider shall complete, sign and submit with each monthly statement for payment, the
-+ following updaled returns (the format of which are attached in C3.2 Annexes as amended from time to
o lime) ’

B BBEE Sub-contract Expenditure Report {(Annex 1)
Joint Venlure Expandifure Report (Annex 2)

;vThe B BBEE Sub-contract Expenditure Report is required for monitoring the prime contactor's
compitance wqth lhe sub contracting conditions of the Preference Schedule.

- 'The Joint Venture Expendlture Report Is required for moniloring the joint venture's compliance with the
percentage conbribulions of the JV partners as tendered, where the joint venture has been awarded
: preference points in respect of its consolidated B-BBEE scorecard.

; In respect of Annexes 1 and 2, the Employer shall, In addition to any other sanctions available o it, apply
“the financlal penalties appticable to breach of preferencmg conditions In the Preference Schedule
:Preference Schedule In Part T2.2 Returnable Schedules, In the case of joint ventures (Annex 2), the
“contractor shall prove his compliance with item 6} in Section 2 of the Preference Schedule by providing a
'consolidaledvs,_cqreqar‘d,at hig qwn post on instruction from the Employer's Agent.

: FORMAT OF COMMUNICATION

.;'AEI requests for formal approval from lhe Employer, or any other body, shall be submilted In writing in
“hardcopy format. Interim payment claims shall be submitted in the same format, accompanted by an
riginal tax Involce, Ad-hoc communication between the Employer and the Service Provider may be
onducted per facsnmie or in electronic format (e-mall).

: Atl plans and con!racl documenls submnlted for approva! shall be in hardcopy format.

,K' \ PERSONNEL

he Sewlce Provlder shali maintam the Involvement of the following key personnel as the exigencies of
“this contract require: = . : .

a) A PROJECT MANAGER / PROJECT ENGINEER or Technologist who Is registered as a
- Professional Engineer or Technologist with the Engineering Council of South Africa
- (ECSA), who has a minimum of ten (10} years veriflable post qualification experience in
- Givil andfor Traffic and Transport Engineering, Is familiar with green building principles,
~and who will be responsible as the Project Engineer/ Project Leader for all work carried
_out in terms of the tender. This individual is required to have at least six (6) years of
- expertence In project facllitation and management In the transport sector. The Project
- ‘Manager/ Project Enginser must also have acted as the “Engineer” in terms of the General
" Conditions of Contract, for minimum of (3) years, and have proven experience on publlc
- transport projecls. A list of projects on which the Project Manager/Project Engineer has
" ‘acted as the Engineer must be clearly ascertainable from the detailed curriculum vitae
submilted.
A TRANSPORT ENGINEER/TECHNOLOGIST or PLANNER, who Is registered with
© ECSA, with a minimum of ten (10) years veriflable post qualification experlence in the
“planning and implementation of public transport projects. A proven record of taxi Industry
lialson.
c) A PROFESSIONAL ARCHITECT who Is registered as such with the South African Council
for the Archifectural Profession (SACAP), with a minimum of eight (8) years verifiable post

118

Contract C3.1
Part C3: Scope of Work Scope of Work
Reference No, 385C/2016/17




. qualificatlon experience and who Is famifiar with green building and suslainable
- development principles, and has provided architeciural input Into at feast one public
lransport facility.

A PROFESSIONAL LANDSCAPE ARCHITECT, registered as such with the South African
. " Councll for the Landscape Architectural Profession (SACLAP) with a minimum of eight (8)
- . -years verlfiable post qualification experlence and who has provided landscape architectuiral

“ Input into at least one transport project or public lransport facility, and is familiar. with green
. “bullding principles.

8) A PROFESSIONAL STRUCTURAL ENGINEER / TECHNOLOGIST, who is registered as
- ‘such with ECSA (Englneenng Councll South Alfrica), with a minimurn of ten (10) years post
- qualificalion expenence proven sxperlence on at least one public transport fac:liﬁy will be
‘an advantage.

. A PROFESSIONAL TRAFFIC ENGINEER / TECHNOLOGIST, who is regislered as such
- with ECSA (Engineering Councll of South Africa), with a minimum of ten (10) years
~verifiable post qualification experience in the Traffle System needs of public fransport
- .projects. Should have experience In Sidra/intersection analysls, including signal phasing,
“ traffic impact assessment/studies and road safety audits according to natlonal slandards.
_-Areglstered ELECTRICAL ENGINEER / TECHNOLOGIST, who Is registered as such with
. ECSA (Engineering Councll of South Africa), with a minimum of five (5) years verifiable
post qualification design experience in improving lighting conditions in areas with high
volumes of pedestrian movement; experience in solar photovoltaics, providing lighting In
.- townships, or for Public Transport Interchanges / Pub!lc Transport Faclllities must be clearly
+ - demonstrated in the curriculum vilae provided. )

“A registered MECHANICAL ENGINEER / TECHNOLOGIST, who Is reglstered as such
with ECSA (Engineering Council of South Africa), with a minimum of flve (5) years verifiable
post quallfication design experience in, or for Public Transport Inlerchanges / Public
- Transport Facllities, must be clearly demonstrated in the curricuium vitae provided.

A SENIOR GEOMETRIC ENGINEER / TECHNOLOGIST, who Is registered with ECSA
(Engineermg Council .of South Africa), with a minimum of eight (8) years verifiable
experience .in . geometrac design. deslgn and rehabilitation of roadways, will be an
advantage. ©

A QUANTITY SURVEYOR who Is reglstered as such with SACQSP (South
African Council for the Quantity Surveying Profession), with a minimum of five (5) years
verifiable post qualification experience In the deslgn and conslruclion of civil englneering
and/or building projects.

An URBAN DESIGNER, who is registered as a professional member of UDISA (Urban
Design Institute of South Africa), with a minimum of flve {5} years verifiable post graduate
experlence. A track record in transport related design is compulsory, as would knowledge
of green bullding principles, The Urban Designer will undertake the identification of any
speclalist investigations and develop a special framework to ensure the creation of a
vibrant, integrated urban environment where the boarder urban needs of public transport
users and more specifically pedestrians are to take precedence. The spatlal framework
shall inform the conceptual layout and detail design of the facility.

A SENIOR TOWN PLANNER who is professionally registered with SACPLAN (South
African Councli for Planners) in the Professional Planner category, with a minimum of six
(6) years relevant experience in multiple facets of the Planning Profession and with very
strong land use planning expertise and with some involvement in public transport planning
.- projects, and a knowledge of green bullding principles, must be clearly indlcated.

A LAND SURVEYOR who Is professionally registered with SAGC (South African
Geomalics Councll), with a minimum of five (5) years verifiable experlence, In the
-consiruction of major civil engineering (roads) and/or building projects.

“An ENVIRONMENTAL ASSESSMENT PRACTITIONER (EAP} — who is professionally

registered as an EAP with EAPASA (Environmental Assessment Practitioners Assoclation

of South ‘Africa) with a minlmum of five (5) years direct experience In environmental

- -assessments for transport related projects with a focus on green building principles,

1 ““Including environmental Impact and sustainability. S&& ADOI\TIONAC PAGE
A PUBLIC PARTICIPATION SPECIALIST with 2 minimum of 5 (five) years' experlence in

- . .managing and delivering public participation processes, or who has managed at least 3

.. - (three) distinct public participation processes of major Infrastructure Initiatives. The Public
. Participation Specialist{s) must be fluent in English and Xhosa; multiple Specialists may be
" used to handle the different language requirements.

: An ECONOMIC AND SOCIAL DEVELOPMENT SPECIALIST with the following deslired
~ - profile: Good understanding of econemic development context, the application of transit
‘oriented development principles to a precinct process facilitation. Strategy and policy
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development experlence (minimum of 5 years). Pro;ect managemenl skills and multi-year
L business planning experlenca.
v © .. i q) AnOCCUPATIONAL HEALTH AND SAFETY OFFICER who Is professnonaily registered |
: S . with SAIOSH (South African Institule of Occupational Health and Safety) with a minimum
_of five (5) years verifiable experience applicable in the civit englneering construction
T industry,
Lot .. .1 AHERITAGE PROFESSIONAL who is professionally registered with APHP (Association
: Dot w0 - o ofProfessional Heritage Practioners), with a minimum of five (5) years verifiable expetience
‘In Architecture or Archaeology or Planning and Urban Design. S@& AD DO TIOAIAL

PAroe

44, MANAGEMENT MEETINGS
. :‘Managen}ent Meetings

. -During the initial stages of this project (Planning, Studles, Investigations and Assessments; Inception;
: Concept and Viability and Deslgn Development) the Service Provider will be expected to attend monthly
‘management meetings with the Employer's project management team (PMT), convened for the purpose
_of managing this project. The Service Provider will present its proposals and these meetings, and take
: ._directlon from the PMT In this regard.

ommunityIStakeholder Meetings .

i_The Servlce Provider will also be expected {o contribute to and attend community/stakeholder meetings,
-presenting proposals at these forums, and taklng cognisance of input from the various Interested and
-affected partles in the conceptual and detalf design development, where possible. it is not anticipated that
will be necessary to continue with community/stakeholder participation through the construction period,
ther than to respond to any indivsdua! querles/concerns that may be ralsed.

'Supply Chain Management (SGN!) Committee Meetings

-."During lhe course of the Documentatlon and Procurement stage, the Service Provider shall attend and

~participate in the SCM Bid Specification and Bid Evaluation Commiittee meetings in order to present the

onlract dowmenl and lender evaluation report to the Employer.

_}Ite!Technical Meeimgs - ]‘ R

uring the ContractAdmlnistrat{on and Inspection stage of this project, the Service Provider shall convene

nd run monthly site meetings at which the Employer and contractor will be present, as well as any

echnical meetlngs wnlh lhe contractor as may be required to ensure the successful iImplementation of this
60 Meetings TR I j o

he service Provlder witl be expected to attend ad hoc meetings from time to lime, wlth the Employer,

takeholder groups, or, servlce or olher authorstles, in order lo address specific issues as and when the
eed arises R B

" The Service Provider shall be represented at all meetings by at-least one of the key personnel, preferably
_ the project leader. The service provider shall provide secrelarlal services (for record keeping purposes)
: 'at ,atvlvma‘nagement, site/technical, and ad-hoc meetings.

" :Ali charges in respect of attendance at meetings and the provision of secretarial services shall ba Included
~* . In the tendered basic fee (item No .1.1; C2.2 Activity Schedule).

~ CLAIMS FOR PAYMENT

" The Service Provider may submitinterim claims for payment (invoices) as the work in terms of this contract

N - progresses, but not more frequently than at monthly intervals. All interim claims must be accompanied by
. an original tax involce. Payment will be effected within 30 days of the date on the tax invoice.
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16. . EMPLOYER'S RIGHT TO éECOVER COSTS

- V'The Employer reserves the right fo recover, by way of a deduction from any amount due to the Service
. -Provider, any additional cost which the Employer Incurs arising out of non-performance/negligence of the
" Service Provider.
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GITY OF CAPE TOWN
* TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING
. GONTRACT NO. 385C/2016/17 | |
" PROVISION OF PROFESSIONAL SERVIGES: PLANNING, GONGEPT DESIGN, PRELIMINARY DESIGN,

' DETAIL DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE
" PUBLIC TRANSPORT INFRASTRUCTURE PROGRAMME

'C3.2 Annexes
:.' Annex 1: B-BBEE Sub-Contract Expenditure Report

\nnex 2: Joint Venture Expendilure Report
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ANNEX 1 3
R -385C/12018/17

GONTRAGT NO, AND NAME:

CITY OF CAPE TOWN

"~ PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN, DETAIL DESIGN, TENDER

CONTRACTOR (SERVICE PROVIDER);

E DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE PUBLIC TRANSPORT INFRASTRUCTURE PROGRAMME

= ::B-BBEE SUB CONTRACT EXPEN%)ITURE REPORT BASED ON PAYMENT NO.

CEbeaurenaaNinnsEraal i eanres

- Value of the caniract (as deﬂned In

A Schedure 24 Prelerencing Schedula) (P‘} R l B8-BBEF: Stalus Levet of Prime Coalraclor l
S Name of Sub-contrastor - B-BBEE Slatus Level of Total Value of Sub- Vatue of Sub-contract Value of Sub-contraot work to
"1 (list all Sub-contractors) . Sub-contraclort - contraot {exci VAT)! work to date Sub-contractors with a lower B-
R S ) {exel VAT)! BBEE Status Level than Prime
Contracter
Sub-oonlraclorA ) R R
- ‘Sub-conlraclorB R R R
: S‘uhfconiraclorc R R
Total: | R
Expressed as a
P tage of P* %
 Date: .
" pate:
123
 Contrast ' €3.2
" Parl C3; Scope of Work Annexos
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ANNEX 2 .

: CITY OF CAPE TOWN
. o o SR 3850201607
. CONTRAGT NO. AND NAME: ... . - PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN, DETAIL DESIGN, TENDER
P o Ao 0T T " DOCUMENTATION AND CONSTRUGTION SUPERVISION FOR A CITY WIDE PUBLIC TRANSPORT INFRASTRUCTURE
. . . CPROGRAMME —
ONTRACTOR (SERVICE PROVIDER): -~~~
. JOINT VENTURE EXPENDITURE REPORT BASED ON PAYMENT NO\ ivuvneenmigrnse l
' Voo ofthoconae smdefnedln R | [ 5-58ee stows ovetot sant ventura | |
_Nai'nn of Jolnt _anljufe partner .- | B-BBEE Status ) Percentage contribution of | Total value of JV partner's | Value of 4V partner’s Value of JV partner's
(list ally Level of cach JV . *JV partnorper JV contribution (exck, VAT)! contribution to date contributlon as a percenlage of
H ‘| partnerasat © Agreemient? {exch, VAT) tho work executed to date
contract award A B= A% X P* (4] D = GiP*x100
'JV_PatlnerA " e % | R R %
JV Patiner 8 %|R R %
JV Patiner G - %|R R %
“Documenlary evidence lo be provided .=~ - -]
5!
Doclaced by Contractor -
(Service Provider) to o
be‘ lruo and correct "+ Date:
mplb N
Date:
L C 124
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Annexure F
Appendix C4.1

Map Showing Geographical Boundary of City Cape Town

indicating the Four Areas

N

PRV
I

e
o !
et o
@ E
{
Table Bay s,

Ah do pa
AN, A el
+ K Y

TR AN

I
Ja
AL
Ll
[LEA N M

1408 o , i

@

oo

Falie Bay

(2%
q i
cpay Hg ! ’
ey W h Key
‘ Brea )
1]
N Prea?
A IEVEN
KU ohread
Meat
— Nrpaatpesanc e
Majot ieads
v Radtwiy b ws
an
[y
[l
(_..«--
T
e ¥ [N
Contract 126 Rev

Part C4: Site Informatlon
Refarence No, 385C/2016/17

4

\,
)
edhagon ’:!
f
j
!
!
]
b

; 3 Ve
v' /

C4
Site information




' CITY OF CAPE TOWN
o . TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING
" CONTRACT NO. 385C/2016/17

" 'PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN,
 DETAIL DESIGN, TENDER DOCUMENTATION AND CONSTRUGTION SUPERVISION FOR A CITY WIDE
PUBLIC TRANSPORT INFRASTRUCTURE PROGRAMME ‘

Appendix€C4.2

R ~ 'List of Relevant Reference Documents

‘Reference documents include, but are not limited fo: '

'b f’-":"Soulhem,African.Davelopment Comimunities: Road Traffic Signs Manual (SADG RTSM — November
4997) e T R

‘Southern Affican Road Traffic Signs Manual (SARTSM — Juno 1999)
» DoTNMT Eégili‘{y‘ Guidelines: Policy and Legisfatlon Planning Design and Operations (August 2014)

»3C]i,y:<:'>zfqphvéﬁnebsburg Complete Streets Design Guideline (October 2010)

'ly}lzbvf Cape Town's Comprehensive Integrated Transport Plan 2013-2018 (December 2013)

éi\,iféi‘opment of a City Wide Integrated Public Transport Network (IPTN) and the concept design and
perational plan for thevIRT companent of the Lansdowne Wetton Corridor (May 2014)

,; CC"T'S.N.M? documentation: RS
Cly of Capo Town: City Wide NMT Network Plan (June 2010)
’Ci_l}y»lqvfb Cape Town: NMT Bicycle Masterptan (November 2011)

NMT proposed and completed projects

] Propbsed research and action plan addressing Non-Motorised Transport movements along and across
ailway lines in the City of Cape Town, Volume 1, 2 and 3, final draft report (28 February 2014)
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Projects Worked-on by persons ne

Ve T i tuend

NMT Cluster Sidewalks: Project
Engineer for.the design, documentation
and contract administration for the :
provision of sidewalk infrastructure.
Client: Cape Winelands District
Municipality.

Cape Winelands -
District Municipality

2015

NMT Cluster Sidewalks Robertson /
Wellington Phase 2: Project Engineer |
for the design, documentation and

contract administration for the provision

of sidewalk infrastructure. Client: Cape |
Winelands District Municipality.

R5 mii

Cape Winelands
District Municipalitv ~

2016

Trekker Street Taxi Facility (Bitou):
Infrastructure upgrade for Bitou
Municipality.

R2.2 mil

Bitou Municipality —

2016

Sidewalks and Embayments at various
schools: Project Engineer for the
design, documentation and contract
administration for the provision of civil

infrastructure. Client: Cape Winelands

District Municipality.

R25 mil

Cape Winelands
District Municipality -

2017-2019

Pedestrian footbridge over Vanguard
Drive between Langa and Bonteheuwel
and associated civil works for City of
Cape Town. ’

RS mil

City of Cape Town —

2005

Repair and Resea! of Alpha Street,
including new pedestrian bridge and
widening of existing road bridge and
new sidewalks in Klawer for Matzikama
Municipality.

R7 mil

Matzikama
_Mvt_micipality -

-y

2015

* I Extension of the Existing Sishuba
Road, including new Drainage Culvert
and sidewalks in Kwanokuthula,
Plettenberg Bay for Bitou Municipality.

R6 mil

Bitou Municipalitv —

il 4

2015

Repairs and Rehabilitation of the
Marine Drive Link bridge including .
approach roadworks and sidewalks for
the City of Cape Town

R4.1 mil

City of Cape Town —

2015

Proposed Upgrading of Kommetjie
Main Road Between Glencaim
Expressway and Dreyer Road for the
South Peninsula Municipality.

R31,4 mil

South Peninsuia
Municipality (City of
Cape Town)—

Wi

1089

Upgrading and Reseal of Bult Street
including provision of sidewalks in
Vredendal for Matzikama Municipality.

R7 mil

Matzii(a'mn
Municipalitv

2014

S P O AT P



[Jpgrade of Oostewsi Streetin | [

Langehaan inciudmg the provision of &
Bir‘ycle_‘ d Pedec‘inan faciliies and .
bus Stops for Saldanha Bay .
Municipality. "’ .

Upgrading of Gravel Roads in
Kranshoek including provision of
sidewalks and traffic calming measures
in Plettenberg Bay for Bitou
Municipality.

- R6 mil

2015




ol el e )

empfo& of EAS !nfraétrudtur'e"‘Engineers

NMT Cluster Sidewalks: Project
Engineer for the design, documentation
and contract administration for the
provision of sidewalk infrastructure.
Client: Cape Winelands District
Municipality.

R4 mil

" Cape Winelands

District Municipality —

2015

NMT Cluster Sidewalks Robertson/
Wellington Phase 2: Project Engineer
for the design, documentation and
contract administration for the provision
of sidewalk infrastructure, Client: Cape
Winelands District Municipality.

R5 mil

Cape Winelands
District Municipality ~

2016

Trekker Street Taxi Facility (Bitou):
Infrastructure upgrade for Bitou
Municipality.

R2.2 mil

Bit‘ou Mu_nicipality=

2016

Sidewalks and Embayments at various
schools: Project Engineer for the
design, documentation and contract
administration for the provision of civil
infrastructure, Client; Cape Winelands
District Municipality.

R25 mit

Cape Winelands
District Municipality —

2017-2019

Pedestrian footbridge over Vanguard
Drive between Langa and Bonteheuwsl
and associated civil works for City of
Cape Town.

R5 mil

City of Cape Town —

2005

Repair and Reseal of Alpha Street,
including new pedestrian bridge and
widening of existing road bridge and
new sidewalks in Klawer for Matzikama
Municipality.

R7 mil

Matzikama
Municipalitv — -

2015

Extension of the Existing Sishuba
Road, including new Drainage Culvert
and sidewalks in Kwanokuthula,
Pletienberg Bay for Bitou Municipality.

R6 mil

Bitou Municipality —

20156

Repairs and Rehabilitation of the
Marine Drive Link bridge including
approach roadworks and sidewalks for
the City of Cape Town

R4.1 mil

City of Cape Town —

2015

Proposed Upgrading of Kommetjie
Main Road Between Glencaim
Expressway and Dreyer Road for the
South Peninsula Municipality.

R31,4 mil

South Peninsula
Municipality (City of
Cape Town) —

1989

Upgrading and Reseal of Bult Street
including provision of sidewalks in
Vredendal for Matzikama Municipality.

R7 mil

Matzikama
Municipality -

2014




Upgrade of Qustewal Streetin
Langebaan including the provision of

!
t

Bicycle and Pedestrian facililies and R34mi | Municipality

bus stops for Saldanha'Bay ’

Municipality.
Upgrading of Gravel Roads In o .
Kranshoek including provision of Bitou Municipality — |

sidewalks and traffic calming measures

in Plettenberg Bay for Bitou
Municipality.

R6 mil

2015
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+ i+ DATE

VALUE OF =

Surveys

to December
2015

of the Western Cape
: N

] . e oven | SIMILAR |
TITLE OF PROJECT | COMPLETED CO:‘IZ‘I‘;I;!?QT : }EIMPLOlYER SERVICE
| Western Cape Waste Economy -~ | March 2017 R851,“6'37 Western - Cape
|Business Case ‘ Government DEDAT
Ad hoc assistance to the City of 2016 to 2018 Cost per | City of Cape Town Some
Cape Town Property Department project
Dishop Lavis Urban Node Precinct 2015 R83,790 |City of Cape Town Yes
Cape Big Data Facility November
Implementation 2016 R275,000 | DEDAT
» Depariment of Rural
Central Karoo Rural Development | 2015 | R325,972.50 | Development  and
: Land Affairs
R494,988
_ (2015/16)
Cape Winelands Mentorship Current (Ends | R514,596 |Cape Winelands
Development Programme June 2018) (2016/17) | District Municipality
R530 214
(2017/18)
Provincial Government
: of the Western Cape:
Feasibility for Implementing Department of
Integrated Sustainable Settiements Feb 2016 R386,460 Environmental Affairs Some
and Development
Planning
Tygerberg Affordable Housing Greater Tygerberg
Demand January 2016 | R110,100 Partnership
Western Cape Liquor Bylaw December R299,820 | Provincial Government
Assessment 2014 to of the Western Cape
February }
2015 —— o e
Western Cape Research Study on | October 2014 R96,900 Provincial Government
the Demand for a ‘One Stop Shop' | to December of the Western Cang
2015 n
Red Tape Business Satisfaction October 2014 R91,200 | Provincial Government
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CITY OF CAPE TOWN

CONTRACT NO. 385C/2016/17

PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN,
DETAIL DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE

3
S

©1 - TRANSPORT AND URBAN DEVELOPMENT ﬁ\UTH‘ORBT"Y;.j TRANSPEORT PLANNING

H {
i :

PUBLIC TRANSPORT INFRASTRUCTURE PROGRAMME

SCHEDULE 10: SCHEDULE OF WORK EXPERIENCE OF TENDERER

TRACK RECORD

TITLE AND BRIEF
DESCRIPTION OF |
PROJECT

~ VALUE OF
. GONTRACT

— EMPLOYER

~ (include contact details)

DATE
COMPLEYED

._(if applicable)

IRT Phase 2A: Trunk and
feeder support
infrastructure (West) —
Intersections and NMT
hard landscape design,
soft fandscape design {o
medians and focal areas.
Subconsultant to SMEC
consulting Engineers

x
R5,000,000.00

City ot Cape 1own
Tel:

Ongoing

V&A Waterfront, Silo
District:

Responsible for soft
landscape design,
documentation and
supervision around the
new Silo Precinct, Alan
Gray Head Office (6
Greenstar Building), Grain
Silo (Zeizz Art Museum)
Silo, 2,3,4 and 5.

R5 000 000.00

~1.2 ha

Mr.
Tel

2017

V&A Waterfront « New
Boardwalk Design —~ Hard
and  Soft Landscape
Design from Beach Road
along coastline historic
breakwater

R5 Million

IRT — Atlantis Corridor
Phase 1A - Responsible
for soft landscape design,
documentation and
supervision. Responsible
for hard landscape design
to all station intersections
and NMT related surfaces,
including tactile paving.

R12 Million

V&A Waterffqnt.

2017

City of Cape 1own
Tel:

2008 - Present




TRACK RECORD

PESCRIPTION OF |
PROJECT -

(‘ ONTRAC‘T '

- VALUE OF

) EMP’L@%,L;E{-&L: o
~ (include contact defaifs) .

s L apbllcaﬁlb) AL

i

. DATE
COMPLETED

"1 Subgonsultant to HHO

Africa

ChLd

IRT - Inner City
Improvement -
Responsible for soft
landscape design,

| documentation and

supervision. Responsibie
for hard landscape design
to all station intersections,
street pavements and
NMT related surfaces,
including tactile paving.
Subgconsultant to HHO
Africa.

R6.5 Million
City of Cape Town
Tel:

Somerset Road NMT
upgrading - Provision of
Non-Motorised Transport
route from Buitengracht
Street to Western
Boulevard, Responsible
for hard & soft landscape
design. Subconsultant to
GIiBB.

R2.5 Million The City of Cape Town

2011

Granger Bay Boulevard -
New road with NMT
facllities: sub consultant to
Aurecon Engineers

RS Mitlion

Thg Citv of g_anr-: Trwn

2010

Parklands
All aspects of hard and
soft landscape design,

residential township, nodal

park and linear open
spaces.

R28 000 000.00

1998 - present

Century City:
Infrastructure
Landscaping: Soft and
hard landscape design of
all public realm spaces
along canals, walkways
and roads with special
emphasis on NMT
facilities.

1
+485 ha Celk
Tel:
\
R30 000 000.00

188.1 ha | ren

Ongoling




= - CITY OF CAPE TOWN FINANCE
B - ISIXEKO SASEKAPA = , SUPPLY CHAIN MANAGEMENT

© STAD KAAPSTAD

Supply Chain Management

T:021 400 2318
Bl b

24 JULY 2017

NOTICE TO TENDERERS NO.1
(16 Pages)

NOTICE TQ TENDERERS NO.1

TO: ALL TENDERERS
Dear Sir/ Madam

TENDER NO: 385C/2016/17 PROVISION OF PROFESSIONAL SERVICES: PLANNING, PRELIMINARY DESIGN, CONCEPT
DESIGN, DETAIL DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE PUBLIC
TRANSPORT INFRASTRUCTURE PROGRAMME.

BOX NUMBER; 137

CLOSING DATE: 01 August 2017

Your attention is specifically drawn 1o the following amendments which are lo be made o the Contract
Document for the above in terms of the Standard Condifions of Tender and you will be deemed fo
have made any allowance necessary to provide for these amendments in your tender offer,

Amendment 1;

Page 29: Add Annexure A page 29 ‘/
Amendment 2:

Page 68: Form of Offer and Acceptance: to be replaced with Annexure 8
Amendment 3;

Page 89 to 91 Item No 1.3 & lfem No 2: Additional Services & Architectural Service
Replace with Annexure C

Amendment 4;

Page 93 llem No.4 Recoverable Expenses (Disbursements) .~
llem 4.3.2: Replace 3.3.1 with 4.3.

Amendment §:
Page 94 ltem No.5 Provisional Cost Sums Replace with Annexure D v

Amendment é:
Page 96 - 99: Add Annexure E



o : . The City of Cape Town Transport and Urban Development -.
Authorily TENDER NO: 385C/2016/17 PROVISION OF PROFESSIONAL SERVICES. PLANNING,
, CONCEPT DESIGN, PRELIMINARY DESIGN, DETAIL DESIGN, TENDER DOCUMENTATION AND
] CONSTRUCTION SUPERVISION FOR A CITY WIDE PUBLIC TRANSPORT INFRASTRUCTURE
PROGRAMME,
Notes on Non-Compulsory clatlflcation meeting held in Boardroom E1, 18 floor Cape Town
Clvic Centre Monday 17" July 2017 at 10:00 am.

1 26 attendees were present as per the aftached signed attendance Register.
2 For the Transport and Urban Development Authortty the meeting was Chaired by Cily of
‘ Cape Town official: t (RB), Public Transport Infrastructure and
supported by "{AM}, Public Transport Infrastructure.
3 R8 addressed the meeting by highlighting Issues of importance in the tender document.

The tender is a Mulli-year panel tender and the purpose of the tender is to look at Public
Transport Infrastructure Le, Mini bus toxl facilities, Interchanges, embayment's, NMT
facilifies and also Universal Accessibility at MyCiTi Stations and Geometric standard at Mini
bus taxi ranks efc.

RB Indicated that the leader of the team should be the FProject
Engineer/Manager/Technologlst. Key personnel could be part of the company or
external services.

4 With regard to the four Areas, Tenderers must stipulate the number of Areas they are
tendering tor, must indicate order of preference of Areas, must be aware that only a
single price per Area {applicable to each and any region).

5 The contracts emanating from this tender will be based on tendered houry rates only with
no cap on the appoiniment value.
é RB referred to the software stating that it's not restiicted to Microsoft office, but it should

be in a format that Is accessible by the City of Cape Town andt therefore will not penalise
tenderers for not using other packages as stipulated in the tender document,

Questions

Query:] Can one person perform more than one of the key functions?

Yes, but should meet the minimum requirements «s indicated in the document,

Query;2 in regords 1o the Pricing Schedule that the Key Personnel can elther open tender or by
Invitation, In the event that you have the key staffin your employment already do still have
to go through that process?

New Pricing schedules Is circulated to all tenderers this Is Amendment 3 { Annexure C)

Query:3 Regarding Project Manager/ Engineer, could you just elaborate to the lower part of the
paragraph must the professional have acted as engineer in terms of GCC for a minimum
of three years and have proven experience in public transport projects, is that a
prerequisite¢

Yes, the professional should have the required expetience.,

Query:4 An architect needing to have experlence in design of bridges, it is a very unusuai sort of
skill o have, is it absolutely necessary or will you get penallsed if the architect does not
have the experience?

No, errar in document, the clause amended. (Amendment 7)

Query:5 In the tender document it asks for an Urban Designer, can we confirm that it Is an Urban
Designer?

Yes, it is an Urban Designer.

Query:é You don't have a dedicated Project Manager in the Pricing Schedule, so the role of the
Engineer or Team Leader will presumably fulfil that function,

Yes, the Project Manager will be the feam Leader and he will also perform that function.

Query:7 For tender purposes, you will accept tenders for which the same person is in more than
one professional team.




Yes, we cdnnot penalise for that, because we know that there Is preferred specialist that |

evaryone use. :

Is the price estimate for the Architect and the landscape Architect the sdme.' 5 million?

Query:8
Yes, 5§ Million per discipline.

Query:9 There are schedules for Architectural services and schedules for Engineering services, all
the schedules perfalning to bullding works is it Impendent that, this be capiured under the
architectural service.

No.

very:10 | You hove omliited the Quantity Surveyor, Is the Quantity Surveyor then part of your
engineering services.
The Quantity Surveyor should form part of your professional team/key personnel.

very:11 Does the Urban Designer also form part of your key personnel?
Yes.

very:12 | The tender make provision for Town Planning Service and a provisional sum but | am not
sure where the Urban Deslgner should fit In, under the landscape architect or architect
and the provisional sum is unbelievable low, in terms of land use applications, so when
does that come into play.
The Urban designer form part of your professional feam,

uery:1d | in the terms of reference the tasks of the Architect is of an advisory level and there seem
fo be a disconnection between the activities schedule and what tasks are described,
What role does the Architect play? Is it at conceptual leve! or a full set of services?
Please refer to Amendment 7

Query:l4 ltem 1.1 is it a percentage on the R75 000 000. 00 is it falr to say that the final fare will be
based on the actual contract value, which brings me to the question should something
be designed but not actudlly built presumably fees will be based on the estimated cost of
what are designed not of what was actually buiit,

Yes, The R75 000 000.00 Is based on construction cost per area over a 3 year period, Refer
to Extent of Service under scope of works.

uery:15 | You did not require in the team a universal access specialist,
Please refer lo Amendment 3 {(Annexure C)

uery:16 | Enterprise Development Service, is that basically referring to the economic specialist
Yes

very:17 | is it required for each discipline to complete the schedule 1-25 or if the main lead tender
only needs to complete it.
No, only the Tendering entity needs to complete the schedules.

very:18 | On page 126 you give & map of the four areas, but it Is unclear where the division of two
of the areas are as we have black and white maps.
Refer o Amendment 8 Annexure F : Colour copy of Area map

very:19 | Is the intention fo select all four areas one preference and then you appoint four different
consuitants,
Yes, With regard to the four Areas, Tenderers must stipulate the number of Areas they are
tendering for, mustindicate order of preference of Areas, must be aware that only o single
price per Area (applicable to each and any Area).

Query:20 | in terms of the level 3 construction supervision, depending on the number of work that you

have available, would this require more than one RE,

Yes, also the type of project will detenmine if a full time RE would be required but on the
larger project Level 3 Construction Supervision would be preferred,




S Query:2t | Kindly conflrm that | am allowed to remove the staptes on this document for the purpose
of scanning and forwarding certain sections to our sub-consultants that will be joining our
team In this tender process. ‘

' Refer to F.2.13.11
Query:22 | Could you please provide guidance on how the urban design component should be
priced?

The Urban design component forms part of your professional team and should be priced
accordingly.

) Query:23 | Please confirm that Page 81 (C1.3 Occupalional Health and Safety Agreement) should
be the only white page in between the yellow pages.

Yes, .
f Query:24 | There is however no allowance for the fees of the Ttaffic Engineer, the Surveyor or the
Environmental Assessment Practitioner,

Refer ltem No,§ for Surveyor Amendment 5. Tralfle Englneer s covered under tem No,1 &
Environmental Assessment Practitioner refer o Amendment 3.

Yours =" © 7

For
Director: Supply Chaln Management

ACKNOWLEDGEMENT OF RECE(PT FOR AND ON BEHALF OF THE TENDERER: TENDER NO 385C/2018/17

At ..., Qf(%w/)nnthisgquyof(j’é/ ............. 2017.

Signature: ...... e Cerrtieeenieeree e a ey ,

Name of SIgnatory: cvvveeecc. e

fin ink Ane CAYGEAIC)

TENDERER: .vovvvivienennnn. ,
{Name of firm in ink and etipiais)



ki CITY OF CAPE TOWN C evomiu oo FINANCE
i ISIXEKO SASEKAPA ’ SUPPLY CHAIN MANAGEMENT
@\ STAD KAAPSTAD : o
Supply Chain Management

T:021 400 2318

26 JULY 2017

NOTICE TO TENDERERS NO.2
‘ {2 'Pages!

NOTICE TO TENDERERS NO.2

TO: ALL TENDERERS
Dear Sirf Madam

TENDER NO; 385C/2016/17 PROVISION OF PROFESSIONAL SERVICES: PLANNING, PRELIMINARY DESIGN, CONCEPT
DESIGN, DETAIL DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE PUBLIC
TRANSPORT INFRASTRUCTURE PROGRAMME.

BOX NUMBER: 137

CLOSING DATE: 01 August 2017

Your attention is drawn to the above tender,

Note: Page 95 of the tender document has errors 1his should be replaced with revision page 25 and be
Included with your Tender submission, ‘

Yours Faithfuily,

rofr . . -

Direcior Chaln Management

ACKNOWLEDGEMENT OF RECEIPT EOR AND ON BEHALEF OF THE TEN DERER: TENDER NO 385C/2014/17
At (2‘ @‘756«‘0 wontis,.. 28 ... Day of «/véf ........ voereen 2017

Signature: ...... e, Cerrerens P PPOUIPP ererennae

Name of Slanatory:...

¥

{Name of firm In inkahd capitals)




CITY OF CAPE TOWN

TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING

CONTRACT NO. 385¢/2016/17

PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN, DETAIL
DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE PUBLIC
TRANSPORT INFRASTRUCTURE PROGRAMME

SCHEDULE 18: PERSONNEL SCHEDULE {OTHER THAN KEY PERSONNEL}

The tenderer shall indicate on the schedule below what human resources, other than the key persannel
fisted in the appropriate clause(s} of the tender conditions, they have at their disposal and intend
allocating to this project as and when required. These resources could, for example, include transport
engineers (in respect of the public transport infrastructure component), a tender documentation
specialist, cad operators/architectural draft persons/modellers, or experienced canstruction monitoring

staff, amongst others

NAME

TITLE

JOB DESCRIPTION

QUALIFICATIONS

ESTIMATED
PERIOD OF
ENGAGEMENT
{Weeks)

Mr

Professional Town &
Regional Planner

BSc {Town and Regional
Ptanning) University of the
Witwatersrand, 1976,

Unknown

Professional Town &
Regional Planner

BA LLB, University of
Stellenbosch, 1995
M TRP, University of
Stellenhosch, 1998

Unknown

Candidate Planner

Cape University of Technology,
Cape Town:

National Diploma: Town &
Regional Planning

National Diploma: Landscape
Technology

Unknown

Ms

Senior Horticulturist

ND Horticulture(Pret)
Technikon Pretoria

Unknown

Landscape
Technician

National Diploma: Landscape
Technology

Bachelor of Technology in
Landscape Technology

Unknown

Mr

CAD Designer

PrSArch T

Landscape Designer

Bachelor Architectural Studies
UcCT

Advance Diploma Interior
Desigh

Unknown

Mr

GIS Technician

Various technical courses in
GIS-field

Unknown




