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Arnexune 2

F.2.232 Broad-Based Black Economic Empowerment Status Level Certificates

In order to qualify for preference points, it is the responsibility of the Tenderer to submit the relevant

certificate (either an original valid B-BBEE status level verification certificate in terms of the

Construction Codes of Good Practice for Broad-Based Black Economic Empowerment or an

Exempled Micro Enterprise certificate, or certified copies thereof} in terms of the Preferential

Procurement Regulations, 2011, to the Employer at the Supplier Management Unit located within

the Tender Distribution Office, 2™ Floor {Concourse Level), Civic Centre, 12 Herlzog Boulevard,

Cape Town (Tel 021 400 9242/3/4/5).

Consortiums/AJoint Ventures will quallfy for preference points, provided that the entity submits the

relevant certificate/scorecard in terms of the Preferential Procurement Regulations, 2011. Note

that, in the case of unincorporated entities, a verified consolidated B-BBEE scorecard must be
submilted in the form of a certificate with the tender,
F.3 The Employer's undertakings
F.3.2 Issue Addenda
: Add the following:

Notwithstanding any requests for confirmation of recelpt of Addenda lssued, the tenderer shall be

deemed lo have received such addenda if the employer can show proof of transmission thereof (or

a notice in respect thereof) via electronic mail, facsimile or registered post.

F.3.4 Opening of tender submissions
Add the following to F.3.4.1
£.3.4.1 The time and location for opening of the tender offers is:

Time: Tenders will be opened immediately afier the closing time for receipt of tenders as stated in

the Tender Notice and Invitation to Tender, or as stated in any Addendum extending the closing

date.

Location; Tender Submission Office, 2" Floor (Concourse Level), Civic Centre, 12 Herlzog

Boulevard, Cape Town.

F.3.8 Test for responsiveness

Replace sub-clause £.3.8.1 with the following:

F.3.8.1 Determine, after opening and before detailed evaluation, whether each of al least the three highest
ranked tender offers {in terms of a preliminary ranking) properly recelved:

a) compiies with the requirements of the Conditlons of Tender,

b} has been properly and fully completed and signed, and

¢) is responsive to the other requirements of the tender documents.

Add the following two sub-clauses after F.3.8.2:

F.3.8.3 Tenders will be considered non-responsive If, inter alia:

a) the tenderer does not comply with the eligibility criteria listed in F2.1 above;

b} the tenderer is not registered on the Clty of Cape Town's Vendor Database prior to the
evaluation of submissions as stated in F.2.1.1.1 above;

¢) the lenderer has failed to clarify, or submit any supporting documentation within the time for
submission stated in the employer's written request;

d) the tenderer tenders a percentage fee on a sliding scale;

e) the tenderer did not attend the compulsory clarification meeling and sign the aflendance
register

f)  ihe tenderer has been awarded '119C/2014/16 Provision of Professional Project Management
Services: integrated Rapid Transit', or is affiliated to one of the entities who has been awarded
the aforementioned tender.

Tenders may also be declared non-responsive if it is determined on reasonable grounds or

evidence that the tenders are submitted by:

g) tenderers who, notwithstanding having submitted duly completed certificates of independent
tender determination (Returnable Schedule 2), are nevertheless deemed to have knowledge
of the contents of any other tenderer’s offer,

n) tenderers in a horizontal refationship which has the effect of substantially preventing or
lessening competition in a market, subject to the exceptions as sel out in seclion 4(1){a) of the
Competitions Act, 89 of 1898;

i} tenderers who are presumed to be firms engaged in a resirictive horizontal practice as
contemplated in section 4(1)(b) read with section 2 of the Competitions Act, 89 of 1998;

i) tenderers in a vertical relationship which has the effect of substantially preventing or lessening
competition in a market, subject lo the exceptions as set out in section 5(1) of the
Competitions Act, 89 of 1988.
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CITY OF CAPE TOWN

TRANSPORT FOR CAPE TOWN — INFRASTRUCTURE

CONTRACT NO. 183C/2014/15

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE
2A INFRASTRUCTURE: STATIONS :

T2.1 List of Returnable Documents

The tenderer must complete the following Returnable Documents in non-erasable black ink:

1. Returnable Schedules required for tender evaluation purposes
Pages
1. COMPULSORY ENTERPRISE QUESTIONNAIRE ...cccoviimmriimininineiesssarinonenns e 30- 31
2: CERTIFICATE OF INDEPENDENT TENDER DETERMINATION ..cooiiiiiiniiiiiinnn 32-33
3: CERTIFICATE OF AUTHORITY FOR JOINT VENTURES ......cocerivenmciiiimisennsn e 34
4: DECLARATION OF TENDERER’'S PAST SUPPLY CHAIN MANAGEMENT PRACTICES. ........c.oevce. 35
5. CERTIFICATE FOR MUNICIPAL SERVICES AND PAYMENTS TO SERVICE PROVIDER ................ 36
6 CONFIRMATION OF CoCT VENDOR DATABASE REGISTRATION ...ovivivriiniivieieniinssivensieniennones 37
7 CONSULTANCY SERVICES PROVIDED TO ORGANS OF STATE .o, 38
8: PROPOSED AMENDMENTS AND QUALIFICATIONS BY TENDERER ..., 39
D KEY PERSONNEL 1ovoivi ittt crrereerestresasaass b st ssesrtssenessissebe b asbedah e 4sa s sasabe b e s aaer s aa s an e a b et 40 - 41
10: SUPPORT RESOURCES ..ciivitiireve sttt asseereaesseseboresssiass st sbas e (08 ek e s s e s e e 000 s s 000 000 42
11: PROFESSIONAL INDEMNITY INSURANCE ... i et s s s 43
12: TRACK REGORD i1 visesenreativiresseeraebiacssastasasseses sses sbaeisesas sbeses s saabas s hsas 1800 esm0 b€ h o ke ron s bn e b a bbb 44
13 PROPOSED WORK PLAN. .ttt evreiererrerterererereesensssieeinssseasessessssbaresssisiasssassssresssss atsssorsnesssasyssessnissiansns 45
14: 150 9001: 2008 CERTIFICATION L. iitiiiiieiremiie st it ss s bbb e asse bbbt 46
151 OTHER CRITERIA oovevtis sttt erese s st ssasasne s s asbessonsasss0ob s asnonsabatsnbin 1atasassssinses e stsssibs s saseses 47
2.  Other documents required for tender evaluation purposes
a) Joint Venture Agreement (if applicable) - append to Scheduie 3.
b) Curriculum Vitae of Key Personnel as applicable - append to Schedule 9.
¢) Documentary evidence/proof of Professional Indemnity Insurance - append to Scheduie 11.
d) A proposed work plan - append to Schedule 13, ‘
e) Documentary evidence/proof of ISO 8001: 2008 certification - append to Schedtle 14.
3. Returnable Schedules that will be incorporated into the Contract
16; PERSONNEL SCHEDULE (OTHER THAN KEY PERSONNEL) oo 48
17: AUTHORISATION FOR THE DEDUCTION OF QUTSTANDING AMOUNTS OWED TO THE o
CITY OF CAPRPE TOWN. oot reeaeeiriee it itbertes s sibaaae et baesa s s iia s s e e s b by 1o a8 L 84T E g7 s 00ty sy enbes 49
18: REGORD OF ADDENDA TO TENDER DOCUMENTS (i 50
4. Other documents that will be incorporated into the contract
19: PREFERENCING SCHEDULE (where preferences are granted in respect of
B-BBEE contribution}....... et et et e e s e e e e a e a e A b e e s 51 -53
5.  C1.1 The offer portion of the C1.1 Offer and Acceptance
6. C1.2 Contract Data (Part 2)
7. C2.2  Activity Schedule
NOTE: Printed Activity Schedutes, in the same format (that is, layout, scheduled items and quantities) as
those isstied electronically by the Employer on request, may be submitted with the tender as stated in
F.2.13.2 in the Tender Data,
Tender 28 T2.1
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CITY OF CAPE TOWN
" TRANSPORT FOR CAPE TOWN ~ INFRASTRUCTURE
CONTRACT NO. 193C/2014/15

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE
2A INFRASTRUCTURE: STATIONS :

T2.2 Returnable Schedules
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CITY OF CAPE TOWN

TRANSPORT FOR CAPE TOWN ~ INFRASTRUCTURE

CONTRACT NO. 193C/2014/15

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE
2A INFRASTRUCTURE: STATIONS

SCHEDULE 1; COMPULSORY ENTERPRISE QUESTIONNAIRE

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect
of each partner must be completed and submitted.

Section 1; Name of enterprise: . ... & st mrr i mn P e
Physical address of enterprise: . v o wiiiiienn o pere e ..
(LOCAL OFFICE) ol . N -
S R L R R Ceee
Section 2: VAT registration number, ifany:..... v e e
Section 3: CIDB registration number, if any:. .. - I i v

Section 4: Particulars of sole proprietors and partners in partnerships

Name* Identity number® Personal income tax numher”

W/A

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 5; Particulars of companies and cloge corporations

' ! i e, - .
Company registration number . . ... N e e
Close corporation number....... .. ‘

..............................

Tax reference number . . ... . ...

Section 6; Record of service of the state

indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a parinership or director, manager,
principal sharehotder or stakeholder in @ company or close corporation is currently ot has been within the last 12 months
in the service of any of the following:

{; amember of any municipal council 1 an employee of any provincial department, national

{0 amember of any provincial iegislature or provincial public entity or constitutional institution

~  a member of the National Assembly or the ~  within the meaning of the Public Finance
National Councll of Provinces Management Act, 1999 (Act 1 of 1999)

“. 5 member of the board of directors of any [ a member of an accounting authority of any national
municipal entity or provincial public entity '

T} an official of any municipality or municipal O an employes of Parliament or a provincial
entity legistature

if any of the above boxes are marked, disclose the following:

Tender 30 T2.2
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Name of sole proprietor, ldentity Number Name of institution, Status of service

partner, director, manager, public office, board or {tick appropriate column)
principal shareholder or organ of state and current Within last
stakeholder position held 12 months

14
/

*insert separate page If necessary

Section 7: Record of spouses, children and parents in the service of the state

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, partner in a
partnership or director, manager, principal shareholder or stakeholder in a company or close corporation is currently or
has been within the last 12 months been in the service of any of the following:

[} amember of any municipat council 0 an employee of any provincial department,
0 amember of any provincial legislature national or provincial public entity or constitutional
0 a member of the National Assembly or institution within the meaning of the Public
the National Councit of Province Finance Management Act, 1999 (Act 1 of 1999)
i a member of the board of directors of 0 a member of an accounting authority of any
any municipal entity national or provinciat public entity
I an official of any municipality or 3 an employee of Parfiament or a provincial
municipal entity _ legisiature
Name of spouse, child or | ldentity Number Name of institution, Status of service - ‘
parent public office, board or {tick appropriate column)
organ of state and Current Within fast
position heid 12 manths

/l//,A - i

*insert separate peye If necessary

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:

i) authorizes the Employer to obtain a tax clearance certificale from the South African Revenue Services that my/our tax
matters are in order; .

i)y confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person,
who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register of Tender
Defaulters established in ferms of the Prevention and Combating of Corrupt Activities Act of 2004; '

iiiy confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, control
over the enterprise appears, has within the last five years been convicted of fraud or corruption;

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submitting tender offers and
have no other relationship with any of the tenderers or those responsible for compiling the scope of work that could
cause or be interpreted as a conflict of interest; and

v) confirms that the contents of this questionnaire are within my personal knowledge,a_nd are ta the best of my belief both
true and correct. o

SIGNED ON BEHALF OF TENDERER:  ........ T T

Tender 31 T2.2
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CITY OF CAPE TOWN
TRANSPORT FOR CAPE TOWN - INFRASTRUCTURE
CONTRACT NO. 193C/2014/15

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE
2A INFRASTRUCTURE: STATIONS

SCHEDULE 2: CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

1, the undersigned, in submitting this tender for CONTRACT NO. 183C/2014/15: PROVISION OF PROFESSIONAL
SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE 2A INFRASTRUCTURE: STATIONS

in response to the Invitation for the tender made by the City of Cape Town, do hereby make the following
statements that | cerlify to be true and complete in every respect:

| certify, on behalf of: that:

{Name of Tenderer)

1. | have read and | understand the contents of this Certificate;

2. funderstand that this tender will be disqualified if this Certificate is found not to be true and complete in
every respect,

3. | am authorized by the tenderer to sign this Certificate, and to submit this tender on behalf of the

- tenderer;

4, Each person whose signature appears on this tender has been authorized by the tenderer to determine
the terms of, and to sign, the tender, on behalf of the tenderer;

5. For the purposes of this Certificate and this tender, | understand that the word "competitor” shall include
any individual or organization, other than the tenderer whether or not affiliated with the lenderzr, who!
(a) has been requested to submit a tender in response to this invitation to tender;

b) could potentially submit a tender in response to this invitation to tender, based on their
qualifications, abilities or experience; and

(c) provides the same goods and services as the tenderer and/or is in the same line of business as
the tenderer;

6. The tenderer has arrived at this tender independently from, and without consuitation, communication,
agreement or arrangement with any competitor. Howevet, communication between partners in a joint
venture or consortium’ will not be construed as collusive tenderingﬁ ' '

7. In particular, without limiting the generality of paragraph 6 above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:

(a) prices;

(b) geographical area where product or service will be rendered (market allocation);

(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit a tender;

(e) the submission of a tender which does not meet the specifications and conditions of the tender; or
h tendering with the intention not to win the tender;

1.Joini venture or Consorlium means an assoclation of persons for the purpose of combining their expertise, property, caplial, efforls, skill and

" knowledge in an activity for the execution of a contract.

Tender 32 T2.2
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8.  In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the
products or services to which this invitation to tender relates;

9.  The terms of this tender have not been, and will not be, disclosed by the tenderer, directly or indirectly,
to any competitor, prior to the date and time of the official tender opening or of the awarding of the
contract;

10. | am’aware that , in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to tenders and cbntracts‘ tenders that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in terms of
section 59 of the Competition Act No. 89 of 1998 and or may be reported to the National Prosecuting
Authority (NPA) for criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of
Corrupt Activities Act NQ. 12 of 2004 or any other applicable fegistation.

W
......... ~ R AN Serrressaniescrsirrn cieres 1
Signatdre Date
]

..... e T T T s SUT

Name Position
Tender 33 T2.2
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CITY OF CAPE TOWN
TRANSPORT FOR CAPE TOWN ~ INFRASTRUCTURE
CONTRACT NO. 183C/2014/15

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE
2A INFRASTRUCTURE: STATIONS

SCHEDULE 3: CERTIFICATE OF AUTHORITY FOR JOINT VENTURES

This returnable schedule is to be completed by joint ventures.

We, the undersigned, are submitting this tender offer in joint venture and hereby authorize MriMs ...................
................................ , authorised signatory of the company, close corporation or partnership ...
.................................................................. , acting in the capacity of lead partner, to sign all documents in
connection with the tender offer and any contract resulting from it on our behalf. / ’

NAME OF FIRM ADDRESS ULY AUTHORISED
SIGNATORY

l.ead partner

Sign
Burienirian i
A Designation.................

Signhature....... e
Name...........conviennn,
Designation..........c.coounee.

!

—

Note :

A copy of the Joint Venture Agreement, showing clearly the percentage contribution of each partner to the joint
venture, shall be appended to this schedule.

Tender 34 ' T2.2
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CITY OF CAPE TOWN

TRANSPORT FOR CAPE TOWN - INFRASTRUCTURE

CONTRACT NO. 193C/2014/15

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE
2A INFRASTRUCTURE: STATIONS ' :

SCHEDULE 4: DECLARATION OF TENDERER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

ftem | Question Yes No

1.1 s the Tenderer or any of its directors listed on the National Treasury’s Database of Restricted Yes o
Suppliers as a company or person prohibited from doing business with the public sector? O
(Companies or persons who are listed on this Database were informed in writing of this restriction
by the Accounting Officer/Authority of the institution that imposed the restriction after the audi
alteram partem rule was applied).

The Database of Restricted Suppliers now resides on the Natlona! Treasury's website
www, treasury.gov.za and can be accessed by clicking on its link at the bottom of the home page.

1.1.1 | If so, furnish particulars:

1.2 Is the Tenderer or any of its directors listed on the Register for Tender Defaulters in terms of Yes o
section 29 of the Prevention and Combating of Corrupt Activities Act, 12 of 20047 Ll
The Register for Tender Defaulters can be accessed on the National Treasury’s website
{www.treasury.qov.za) by clicking on its link at the bottomn of the home page.

1.2.1 | If so, furnish patticuiars:

1.3 Was the Tenderer or any of its direclors convicted by a court of law (including a court of law Yes l No
outside the Republic of South Africa) for fraud or corruption during the past five years? i f

1.3.1 | If so, furnish particulars:

1.4 Does the Tenderer or any of its directors owe any municipal rates and taxes or municipal charges Yes \lo,

to the municipality / municipal entity, or to any other municipality / municipal entity, that is in (]
arrears for more than three months? :

1.4.1 If so, furnish particulars:

1.5 Was any contract between the Tenderer and the municipality / municipal entity or any other organ Yes . io
of state terminated during the past five years on account of failure to perform on or comply with the O :
contract? .

1.6.1 | If so, furnish particulars:

| S —

a - - . -~ .- -

(full name in block letters)

, the undersigned,

certify that the information furnished on this declaration form is true and correct, and accept that, in
addition to cancellation of a contract, action may be taken against me shouid this declaration prove to be

false.

Signature T Date

Position

Where the entity tendering is a joint venture, each party to the joint venture must sign a declaration in

................................................

terms of the Municipal Finance Management Act, 56 of 2003, and attach it to this schedule,

Tender

Part T2:
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CITY OF CAPE TOWN
TRANSPORT FOR CAPE TOWN — INFRASTRUCTURE

CONTRACT NO. 193C/2014/15

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE

2A INFRASTRUCTURE: STATIONS

SCHEDULE NO. 5: CERTIFICATE FOR MUNICIPAL SERVICES AND PAYMENTS TO SERVICE PROVIDER

To: THE CITY MANAGER, CITY OF CAPE TOWN

CERTIFICATE FOR MUNICIPAL SERVICES
AND PAYMENTS TO SERVICE PROVIDER

CONSTRUCTION OF PHASE 2A INFRASTRUCTURE: STATIONS

NAME OF THE TENDERER: ......ccoo s

TENDER NO.: 193C /2014/15: PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN &

......................................

FURTHER DETAILS OF THE TENDERER/S; Proprietor / Director/s / Partners, etc:

Physical Business address of the Tenderer

Municipal Account number(s)

ri

N/

.

f"/

L. ¥ -
-

If there is not enough spéce for ail the names, please attach the additiona! details to the Contract Decurnent

Name of Director /
Member / Parther

tdentity Number

Physical‘residential address of

Municipal
Acrount number(s)

Niractor / Member / Partrar

N

£

| _
' e - -
e N

. — 7 —

FY -
‘¢

[, i)

, the undersigned,

{full name in block 1eusts)

certify that the Information furnished on this declaration form is correct and that liwe have no undisputed
commitments for municipal services towards a municipality or other service provider in respect of which

payment is ovexdus™r more than 30 days or 3 (three) months.
i *

v “signature
THUS DONE AND SIGNED for and on behalf of the Tenderer/Contractor

.. on the
(DATE)

at.

y -

(PLACE) {(MONTH)

Even if the requested information is not applicable to the Tenderer, the table above
Not Applicable and THIS DECLARATION MUST STiLL BE SIGNED

Tender 36
Part 12: Returnable Documents
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CITY OF CAPE TOWN
TRANSPORT FOR CAPE TOWN — INFRASTRUCTURE
CONTRACT NO. 193G/2014/15

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE
2A INFRASTRUCTURE: STATIONS

[ SCHEDULE 6; CONFIRMATION OF CoCT VENDOR DATABASE REGISTRATION

| CoCT VENDOR DATABASE REGISTRATION

:
REGISTERED REGISTRATION NUMBER
1 COMPANY NAME YESINO IF APPLICABLE
|
A - - R -
| : -~

Tenderers who are not registered on the City of Cape Town's Vendor Database are not precluded from submitting
tenclers, but must however be registered prior to the evaluation of tenders in order for their tenders to be
responsive (the evaluation of tenders takes place when the Employer's Bid Evaluation Committes meets to make a
final recommendation to the Bid Adjudication Committee).

In this regard it is the sole responsibility of tenderers to ensure that this requirement is complied with. In the case of
Joint Venture Partnerships this requirement will apply to each party to the Joint Venture.

) SIGNED ON BEHALF OF TENDERER: . ...... P

| - !

Tender : 37 T2.2
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CITY OF CAPE TOWN
TRANSPORT FOR CAPE TOWN - INFRASTRUCTURE

CONTRACT NO, 193C/2014/15

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE

2A INFRASTRUCTURE: STATIONS

SCHEDULE 7: CONSULTANCY SERVICES PROVIDED TO ORGANS OF STATE

The tenderer shall indicate on the schedule below particulars of all consultancy services provided to organs of
state by all offices country wide in the last five years, Tenderers shall aiso indicate, by means of a cross (x) in
the fast column, which, if any, of the services listed are of a similar nature, to those being tendered for in terms

of this tender.

Where the entity tendering is a joint venture, the particulars’ of services provided o organs of state by each
party to the joint venture, must be submitted as part of this schedule (additional pages may be added if

necessary).

CONSULTANCY SERVICES PROVIDED TO ORGANS OF STATE

TITLE OF PROJECT VALUE OF EMPLOYER DATE SIMILAR
CONTRACT COMPLETED| SERVICE
)
SIGNED ON BEHALF OF TENDERER!......cccovvvinnne | e
J
Tender 38 T2.2
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CITY OF CAPE TOWN
TRANSPORT FOR CAPE TOWN - INFRASTRUCTURE
CONTRACT NO. 193C /2014/15

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE
2A INFRASTRUCTURE: STATIONS

SCHEDULE §: PROPOSED AMENDMENTS AND QUALIFICATIONS BY TENDERER

The Tenderer should record any proposed deviations or qualifications he may wish to make to the tender
documents in this Returnable Schedule. Alteratively, a tenderer may state such proposed deviations and
qualifications in a covering letter attached to his tender and reference such letter in_this schedule, Any proposed
deviations or qualifications contained in a covering letter which is not referenced in this scheduie will not be
considered.

The Tenderer's attention is drawn to clause F.3.8 of the Standard Conditions of Tender referenced in the Tender
Data regarding the Employer's handling of material deviations and qualifications.

if no deviations or modifications are desired, the schedule hereunder is to be marked NIL and signed by the
Tenderer.

PAGE CLAUSE OR ITEM : PROPOSAL

N ove

Number of sheets appended by the tenderer to this Scheduie ........! 0 ......... (if nil, enter NIL).

SIGNED ON BEHALF OF TENDERER: ......

Tender 39 T2.2
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CITY OF CAPE TOWN
TRANSPORT FOR CAPE TOWN ~ INFRASTRUCTURE
CONTRACT NO. 193C/2014/15

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE
2A INFRASTRUCTURE: STATIONS

SCHEDULE 9: KEY PERSONNEL

The tenderer is referred to clause F.2.1.1.3 of the Tender Data and shall insert in the spaces provided below details
of the key personnel required to be in the employment of the tenderer or a speclalist consuitant/firm, in order for the
tenderer to be eligible to submit a tender for this project. The Curricufum Vitae of each individual must be appended
to this schedule. '

PROJECT MANAGER

Z

SACPCMP/SACAP }Q/OF YEARS
NAME JOB TITLE QUALIFICATIONS | REGISTRATION SPECIFIED
NO. / EXPERIENCE

o a

PROJECT ARCHITECT / A
/ SR NO OF %s

NAME JOB TITLE / QUALIFICATIONS ISTRATION SPERIFIED

) o EXPERIENCE
7
o

/
WA
PRINCIPAL AGENT / : ( % /
z
\ SACAP NO. OF YEARS
NAME T QUALIERATIONS | REGISTRATION SPECIFIED
NO. EXPERIENCE
) v
e
STRUCTURAL ENGINEER /
ECSA NO. OF YEARS
NAME JOB TITLE QUALIFICATIONS | REGISTRATION SPECIFIED
NO. EXPERIENCE
Tendier 40 T2.2
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ELECTRICAL ENGINEER

: . ECSA
NAME JOB TITLE QUALIFICATIONS | REGISTRATION
: NO.
{
)
|
\ 2 (‘,.
~\
MECHANICAL ENGINEER / /
i .
I \F&cﬁt NO. OF YEARS
NAME JOB TITLE QUAYIFICATIONS | R RATION ECIFIED
NO. XPERIENCE
| N
i xc
; PROFESSIONAL QUANTITY SURVEYOR L /
,; /I)<
/ (‘ ASAQS NO, OF YEARS
NAME JOB T QUALIFIZATIONS | REGISTRATION SPECIFIED
; / NO. EXPERIENCE
i
J
! s %
} OCCUPATIONAL HEALTH AND S})‘éTY OFFICER
REGISTRATION | NO. OF YEARS
i NAME JOB TITLE QUALIFICATIONS NO. SPECIFIED
(Not Applicable) EXPERIENCE

SIGNED ON BEHALF OF TENDERER: ..........

....................................

) Tender 41
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CITY OF CAPE TOWN
TRANSPORT FOR CAPE TOWN —~ INFRASTRUCTURE

CONTRACT NO, 193C/2014/15

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE

2A INFRASTRUCTURE: STATIONS

SCHEDULE 10: SUPPORT RESOURCES

The tenderer is referred to clause F.2.1.1.4 of the Tender Data and shall state below what software packages are
available for use on this project and whether or not they are currently ownedflicensed by the tenderer, or are

available through other means.

STRUCTURAL ANALYSIS SOFTWARE PACKAGE/S AVAILABLE FOR USE

NAME OF PACKAGE

DESCRIPTION

CURRENTLY
OWNED/
LICENCED

SIGNED ON BEHALF OF TENDERER:...............

Tender 42
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CITY OF CAPE TOWN

TRANSPORT FOR CAPE TOWN ~ INFRASTRUCTURE

CONTRACT NO. 183C/2014/15

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE

2A INFRASTRUCTURE: STATIONS

SCHEDULE 11: PROFESSIONAL INDEMNITY INSURANCE

The tenderer is referred to clause F.2.1.1.5 of the Tender Data and shall state below details of the professional

indemnity insurance held by the tenderer. Where the tenderer is a joint venture, each party to the joint venture must
submit details of their professional indemnity insurance. Proof of insurance or confirmation from & reputable
Insurance Broker that the tenderer is eligible for the prescribed professional indemnity insurance cover should

helshe be awarded the coniract, must be appended to this schedule.

PROFESSIONAL INDEMNITY INSURANCE

NAME OF INSURED

NAME OF INSURER |

LIMIT OF INDEMNITY IRO
EACH CLAIM

SIGNED ON BEHALF OF TENDERER: .........cc

Tender

Part T2; Returnable Documents

Reference No. 193C/2014/18
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CITY OF CAPE TOWN
TRANSPORT FOR CAPE TOWN - INFRASTRUCTURE
CONTRACT NO. 193C/2014/15

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE
2A INFRASTRUCTURE: STATIONS

SCHEDULE 12: TRACK RECORD

The tenderer is referred to clause F.2.1.1.6 of the Tender Data and shall indicate on the schedule below all
RELEVANT Architectural, Public Facility Design and Structural Engineering projects (the analysis and design
of new and remedial works) pertalning to building projects that have been successfully completed in their local
office, in the past 8 years or that are underway at present. Tenderers should, in particular, draw attention to
those projects which have involved footbridges, or work over, adjacent to, or under railway lines.

Where the entity tendering is a joint venture, the track record of each party to the joint venture must be
subimitted as part of this schedule (additional pages may be added if necessary). The eligibillty requirements in
respect of track record will, however, be applied to the partner that will undertake the structural design.

TRACK RECORD

TITLE AND BRIEF DESCRIPTION OF PROJECT VALUE OF EMPLOYER DATE
CONTRACT (include contact | COMPLETED

details) (if applicable)
//Flp

SN

SIGNED ON BEHALF OF TENDERER: ........c...0o0.
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CITY OF CAPE TOWN
TRANSPORT FOR CAPE TOWN — INFRASTRUCTURE
CONTRACT NO. 193C/2014/15

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE
2A INFRASTRUCTURE: STATIONS

SCHEDULE 13; PROPOSED WORK PLAN

Not used.

SIGNED ON BEHALF OF TENDERER: ... s

Tender ' 45 T2.2
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CITY OF CAPE TOWN
TRANSPORT FOR CAPE TOWN ~ INFRASTRUCTURE
CONTRACT NO. 193C/2014/15

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE
2A INFRASTRUCTURE: STATIONS

SCHEDULE 14: SO 9001: 2008 CERTIFICATION

Not used.

SIGNED ON BEHALF OF TENDERER: ............ e e e

Tender 46 T2.2
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CITY OF CAPE TOWN
TRANSPORT FOR CAPE TOWN — INFRASTRUCTURE
CONTRACT NO. 193C/2014/15

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE
2A INFRASTRUCTURE: STATIONS '

SCHEDULE 15: OTHER CRITERIA

Not used.

SIGNED ON BEHALE OF TENDERER: oo f i
Tender 47 T2.2
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CITY OF CAPE TOWN
TRANSPORT FOR CAPE TOWN — INFRASTRUCTURE

CONTRACT NO. 193C/2014/15

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE

2A INFRASTRUCTURE: STATIONS

SCHEDULE 16: PERSONNEL SCHEDULE (OTHER THAN KEY PERSONNEL)

The tenderer shall indicate on the schedule below what human resources, other than the key personnel listed in
clause F.2.1.1.3 above, they have at their disposal and intend allocating to this project as and when required.
These resources could, for example, include road/pavement engineers (in respect of the NMT component), a
tender documentation specialist, cad operators/architectural draft persons/modeliers, or experienced construction

monitoring staff, amongst others.

ESTIMATED

NAME TITLE JOB DESCRIPTION QUALIFICATIONS | . PERIOD OF
GAGEMENT

pd (Weeks)

pd

e

—

&

. SIGNED ON BEHALF OF TENDERER: ............

Tender 48
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CITY OF CAPE TOWN
TRANSPORT FOR CAPE TOWN ~ INFRASTRUCTURE
CONTRACT NO. 183C/2014/15

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE
2A INFRASTRUCTURE: STATIONS

SCHEDULE 17; AUTHORISATION FOR THE DEDUCTION OF OUTSTANDING AMOUNTS OWED TO THE
CITY OF CAPE TOWN

To: THE CITY MANAGER, CITY OF CAPE TOWN

From:

(Name of Tenderer)

AUTHORISATION FOR THE DEDUCTION OF OUTSTANDING AMOUNTS OWED TO THE CITY OF CAPE TOWN

The Tenderer:

a) hereby acknowledges that according to SCM Regulation 38(1)(d)() the City Manager may reject the tender of
the Tenderer if any municipal rates and taxes or municipal service charges owed by the Tenderer or any of its
directors/members/partners to the City of Cape Town, or to any other municipality or municipal entity, are in
arrears for more than 3 (three) months; and

b) therefore hereby agrees and authorises the City of Cape Town to deduct the full amount outstanding by the
Tenderer or any of its directors/members/partners from any payment due to the Tenderer. .

[, o . , o , the undersigned,

' {full name in block letters) '
hereby authorise the City of Cape Town to deduct the full amount outstanding by the Tenderer/Contractor
or any of its directors/members/partners from any payment due to the Tenderer/Contractor.

{

oigsaure

THUS DONE AND SIGNED for and on behalf of the Tenderer/Contractor

at o CALE TN oo onthe 2o day of ... LAY . 20l S -
(PLACE) (DATE} (MONTH) (YEAR)
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CITY OF CAPE TOWN

TRANSPORT FOR CAPE TOWN — INFRASTRUCTURE

CONTRACT NO. 183C/2014/15

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE

2A INFRASTRUCTURE: STATIONS

SCHEDULE 18 : RECORD OF ADDENDA TO TENDER DOCUMENTS

We confirm that the fol!oWing communications received fror the Employer before the submission of this tender
offer, amending the tender documents, have been taken into account in this tender offer:

Date Title or Details

1 |
' > 15 _ |[MOTICE To TEN DERERS MNo. |-

22 -12- 2014 CxTEN SO OF. CLoSlalér DATE
2 53~ NoTice To TeEVDERERS Mo Z:
: (Z-20\e | AMENMDMEnTY T TGNDER + CLARIFILATIONS
4,
&,
6.
7. T
8.
9.
10.

Attach additional pages if more space is required.

SIGNED ON BEHALF OF TENDERER: .......... e s

Tender
Part T2 Refurnable Documents
Reference No. 193C/2014/15
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CITY OF CAPE TOWN
TRANSPORT FOR CAPE TOWN - INFRASTRUCTURE
CONTRACT NO. 193C/2014/15

PROVISION OF PROFESSIONAL SERVICES [N RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE
2A INFRASTRUCTURE: STATIONS

SCHEDULE 19: PREFERENCING SCHEDULE

Preferencing Schedule where preferences are granted in respect of B-BBEE contribution
1 Definitions

The following definitions shall apply to this schedule:

B-BBEE: Broad-based black economic empowerment as defined in section 1 of the Broad-Based Biack Economic
Empowerment Act,

B-BBEE status level of contributor: The B-BBEE status received by a measured entity based on its overall performance
using the relevant scorecard contained in the Construction Codes of Good Practice for Broad-Based Black Economic
Empowerment, issued in terms of section 9(1) of the Broad-Based Black Economic Empowsrment Act.

BEP: Built Environment Professional related enterprises which provide services related but not limited to consulting
engineering, architecture and quantity surveying.

Black owned: The percentage of an exempted micro enterprise owned by black people.

Black people: A genetic term which means Africans, Coloureds and Indians as defined in section 1 of the Broad-Based
Black Economic Empowerment Act,

Broad-Based Black Economic Empowerment Act: The Broad-Based Black Economic Empowerment Act, 53 of 2003,

Exempted Micro Enterprise (EME): A BEP with an annual total revenue of R1.5 million or less as defined in the
Construction Codes of Good Practice for Broad-Based Black Economic Empowerment, isstied in terms of section 8(1) of
the Broad-Based Black Economic Empowerment Act.

Non-compliant contributor: A company/firm/entity that does not meet the minimum score for a level 8 contributor, or who
is not verified in terms of the Construction Codes of Good Practice for Broad-Based Biack Economic Empowearinent

Prime Contractor; The organisation/tenderer named on the Form of Offer and Acceptance; whose oifer has besn
accepted by the Employer (also referred to as the Service Provider).

Sub-Contractor: A contractor employed by the Prime Contractor to execute construction work on the site {as definad in
the Conditions of Contract and the Scope of Work) by providing labour only or a combinalion of labour, plant, equipment
and materials. For the purposes of this professional services contract, the term “sub-contractor" shall include sub-
consuliants employed by the Prime Contractor/Service Provider, :

Value of the contract: The contract sum (accepted contract amount) less provisional sums, contingencies and VAT.
2 Conditions associated with the granting of preferences

A company/firm/entity that is granted a preference, undertakes to:

1)  accept that the number of pieference points shall be determined from the B-BBEE status level certificates submitted
in terms of the Tender Data, using the status as at the closing date for submission of tender offers;

2)  not sub-contract more than 256% of the value of the contract to sub-contractors that do not have an equal or higher 8-
BBEE status level than the prime contractor, unless the intended sub-contractors are exempted micro enterprises
that have the capability and ability to execute the sub-contract works, or unless otherwise declared in terms of
Section 5 below;

3) accep! the sanctions set out in Section 3 below should condition 2 be breached, or should the B-BBEE status level of
contribution be found to have been claimed or obtained on a fraudulent basis;

4) accept that, in order to qualify for preference points, it is the responsibility of the Tenderer to submit the relevant
certificate(s) (either an original valid B-BBEE status level verification certificate in terms of the Construction Codes of
Good Practice for Broad-Based Black Economic Empowerment, or an Exempted Micro Enterprise certificate issued
by a registered auditor, accounting officer (as contemplated in section 80(4) of the Close Corporation Act, 1984 (Act
No. B9 of 1984)) or an accredited verification agency, or certified copies thereof) in terms of the Preferential
Procurement Regulations, 2011, to the Employer at the Supplier Management Unit located within the Tender
Distribution Office, 2™ Floor (Concourse Level), Civic Centre, 12 Hertzog Boulevard, Cape Town (Tel 021 400

9242/3/4/5);
Tender 51 T2.2
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5) accept that, further to 4) above, Consortiums/Joint Ventures will qualify for preference points, provided that the entity
submits the relevant certificate/scorecard in terms of the Preferential Procurement Regulations, 2011. Note that, in
the case of unincorporated entities, a verified scorecard in the name of the Consortium/Joint Venture must be
submitted with the tender (attached to this schedule). :

8) accept that if it is found that, in the performance of the contract, the participation of the various partners in a
Consortium/ Joint Venture differs substantially from that upon which the consolidated scorecard submitted in terms
of 5) above was based, and the impact of which is that the Joint Venture would not have been awarded the contract
in terms of the actual B-BBEE level of contribution achieved by the Joint Venture, then a financial penalty shall be
applied (in addition to any other remedies that the Employer may have) in accordance with Section 3 below.

7) accept that tenderers are required to be registered on the City of Cape Town's Vendor Database prior to the
evaluation of tenders (the evaluation of tenders takes place when the Employer's Bid Evaluation Committee meets to
make a final recommendation to the Bid Adjudication Committee) in order to qualify for preference points. The
employer will verify the B-BBEE contributor status claimed by the tenderer in Section 4 below against that given on
the City of Cape Town's Vendor Database. If any discrepancy exists, or if Table 1: Tender preference claim below is
not completed, the employer shall use the status given on the City of Cape Town's Vendor Database, as at the
closing date for submission of tender offers, to determine the number of preference points to be awarded to the
tenderer. In the case of Consortiums/Joint Ventures which tender as unincorporated entities, a verified scorecard
submitted with the tender will be used to determine the number of preference polints to be awarded to the tenderer.

8) accept that, notwithstanding 7) above, a prime contractor will not be awarded points for B-BBEE status level if he
indicates in his tender that he intends sub-contracting more than 25% of the value of the contract to sub-contractors
that do not qualify for at least the points that the prime contractor qualifies for, unless the intended sub-contractors
are exempted micro enterprises that have the capability and ability to execute the sub-contract works.

3 Sanctions relating to breaches of preferencing conditions

The sanctions for breaching the conditions associated with the granting of preferences ave:

1) disqualify the tenderer from the tendering process; ,

2)  recover all costs, losses or damages the Employer has incurred or suffered as a result of the tenderer's or
contractor's conduct; ,

3) cancel the contract and claim any damages which the Employer has suffered as a result of having to make less
favourable arrangements due to such cancellation;

4)  restrict the tenderer or contractor, its shareholders and directors, or only the shareholdets and directors who acted
on a fraudulent basis, from obtaining business from the Employer for a period hot exceeding 10 years, after the audi
alteram partem (hear the other side) rule has been applied:

5)  forward the matter for criminal prosecution; andfor

8) a financial penalty payable to the Employer as set out below.

Financial penalty for breach of condition 2 in Section 2 above:

The penalty to be applied for sub-contracting more than 26% of the value of the contracf. to sub-contractors that do not
qualify for at least the preference points that the prime contractor qualified for (unless proven to be beyond the control of
the prime contractor, or the sub-contractors are EMEs) shall be as provided for in the foliowing formula: ‘

Penaity = 0.5 x E{%) x P*
where:

E = The value of work (excluding VAT) executed by sub-contractors that do not qualify for at least the preference points
that the prime contractor qualified for, expressed as a percentage of P, less 26%
P* = Value of the contract

Financlal penalty for breach in terms of condition 6 in Section 2 above:!

The penalty to be applied where, in the performance of the contract, the participation of the various pariners in a
Consartium/ Joint Venture differs substantially from that upon which the consolidated scorecard submitted in terros of 5)
in Section 2 above was based, and the impact of which is that the Joint Venture would not have been awarded that
contract in terms of the actual B-BBEE fevel of contribution achieved by the Joint Venture, shall be as provided for in the
following formuta: '

Penalty = 5/100 x (B-BBEE® - B-BBEE') x P*

where:
B-BBEE® = The B-BBEE leve! of contribution that is achieved, determined in accordance with the actual participation
of the Joint Venture partners in the performance of the contract
B-BBEE' = The B-BBEE level of contribution that was used to determine the number of preference points granted to
the Joint Venture at the time of tender evaluation
p* = Value of the contract
Tender 52 T2.2
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4 Tender preference claim in respect of enterprise status or structure of the tendering entity

In the interest of transparency, tenderers are required to complete Tabie 1: Tender preference claim below.

Table 1: Tender preference claim

: f Statué {tick box(es) -
‘Type of B- BBEE Contributor , . below as applicable)

Exempted Micro Enterprise (EME) greater than 50% black

owned
Exempted Micro Enterprise (EME) less than or equal to 50%
black owned
Verified B-BBEE contributor
B-BBEE Status Level of Contributor’ |_ 2. v

Non-compliant contributor

if it is indicaled that the company/firm/entity is a verified B-BBEE contributor, then the verified status level of
contributor must be inserted in the box provided (insert a number from 1 to 8 as appiicable)

5 Declarations

1) The undersigned, who warrants that he/she is duly authorised to do so on behalf of the tenderer, hereby certifies that
the preference claimed based on the B-BBEE status level of contribution indicated in Table 1, qualifies the tenderer,
subject to condition 7 in Section 2 above, for such preference claimed, and acknowledges that:

i} the information furnished is true and correct;

iy the preference claimed is in accordance with the conditions of this schedule;

iy the tenderer may be required to furnish decumentary proof to the satisfaction of the Employer that the claim is
correct; and

iv) he/she understands the conditions under which preferences are granted, and confirms that the tendemr/pnme
contractor will satisfy the conditions pertaining to the granting of tender preferences. :

With reference to condition 8 in Section 2 above, {/we deciare that (tick one hox as applicable - see Noiz helow)

N2
~

t/we intend sub-contracting more than 25% of the value of the contract to sub-contractors that do —"
not qualify for at least the points that i/we as prime contractor qualify for [..m.]

Ihwe DO NOT intend sub-contracting more than 25% of the value of the contract to v ’
sub-contractors that do not qualify for at least the points that l/we as prime contractor quality for /

Note:
Failure biy the tenderer to tick either of the boxes in this declaration will result in no preference polnts bemq
awarded.

SIGNED ON BEHALF OF TENDERER: .. .. e ’ R R

/
For official use. _
INITIALS OF CITY OFFICIALS AT TENDER
= ING
1.
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CiTY OF CAPE TOWN
TRANSPORT FOR CAPE TOWN ~ INFRASTRUCTURE .
CONTRACT NO. 193C/2014/15

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE
2A INFRASTRUCTURE: STATIONS

C1.1 Form of Offer and Acceptance
Offer

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

CONTRACT 183C/2014/15: PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN &
CONSTRUCTION OF PHASE 2A INFRASTRUCTURE: STATIONS

The tenderer, identified In the offer signature block, has examined the documents lisied in the tender data and addenda
thereto as listed in the returnable scheduies, and by submitting this ofier has accepted the conditions of tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this form of offer and
acceptance, the tenderer offers to perform alf of the obligations and liabilities of the service provider under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determmed in accordance with the conditionss of contract identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INGLUSIVE OF VALUE ADDED TAX IS:

Rand" mff‘ 4 rdeﬂ%/(Mﬁl)(/%WlM/ ........ eQ/t/’
(53(/04&%4/1%/ @lf/.ﬂll'f Ff\/e ..... {in wofds):

This offer may be acx,epted by the employer by signing the acceptance part of this form of offer and acceplance and
returning one copy of this document to the tenderer before the end of the period of validity stated in the tender data,
whereupon the tenderer becomes the parly named as the setvice provider in the conditions of contract identified i thz
contract data.

Signature(s) * ... , e e e e
Name(s) s o e e e
Capacity O

for the tenderer

(Name of organizationftenderer) * . ... ... CE M ome s e e
(Address of organization/tenderer) ... .. e R
'

- - ‘ -—— - . v .‘ .................
Name and
signature . .. v ' -
of witness . Date %%N“’ﬂ‘w7o\5~

Con For official use.
/ .
* Refer to Clause F.4.4 Invalid tenders in Part T1.2 Tender Data INITIALS OF GITY Q,_ﬁ'flALS AT TENDER
el
1.
2 I PN e

Contract 55 C1.1
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Acceptance

By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer's offer.
In consideration thereof, the employer shall pay the service provider the amount due in accordance with the
conditions of contract identified in the contract data. Acceptance of the tenderer's offer shall form an agreement
between the employer and the tenderer upon the terms and conditions contained in this agreement and in the
contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1:  Agreements and contract data, (which includes this agreement)
Part C2:  Pricing data

Part C3:  Scope of work

Part C4:  Site information

and drawings and documents or parts thereof, which may be incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as.hsteq{iim ’ b
the returnable schedules as well as any changes to the terms of the offer agreed by the tenderei andith',.ejmp!é ‘r l i
il

nd’ {form nfj

%Laisd us‘\le

,';'fl‘dthe idocumentation to be prov;ded in
eido fulfill any of these obligations in

Notw:thqtandlng anything cont :
receives one fuily cympleted orxganal copy iof thig:
tenderer (now se lge plovsder) W|t m 1 ve’working days of the date of uuch-recei”

Name

Capacity

for the L

Employer CITY OF CAPE TOWN
Tower Block, Civic Centre,
12 Hertzog Boulevard

Cape Tawn

Name and . o
signature
ofwithness ..., ... . raivin YT Date 472‘9/@'2‘9/2’

/

S, R
Contract 56 C1.4
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Schedule of Deviations

1 Subject. ... ....
Details

2 Subject
Details

4 Subject .
Details .. ....}

5 Subject . .
Details

By the duly authorised representatives signing this agreement, the employer and the tenderer agree to and accept
the foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the
tender data and addenda thereto as listed in the returnable schedules, as well as any confirmation, clarification or
changes to the terms of the offer agreed by the tenderer and the employer during this process of offer and
acceptance. v

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this
agreement shall have any meaning or effect in the contract between the parties arising from this agreement.

Contract 57 C1.1
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For the Tenderer: .

Signature(s) ..* L0

Name(s)  ........ —,A ...... - —

Capacity  ...... i .

{(Name of organization/tenderer) ...... ' . »

(Addre_ss of organization/fenderer) Ces ) o j[ié;EF?*“"/ e e

Name and
signature
of withess

I8
e e
‘Emplover:

Signature(s) e . ] e
Name(s}  ..... B e crey e e .
Capacity  ..... , T T P I

| pid

G
{(Name and CITY OF CAPE TOWN
address of Tower Biock, Civic Centre,
organization) 12 Hertzog Boulevard

Cape Town

Name and C :
signature ' . 2. Jo
ofwithess .......... . Date ..., ... F . / ..... 'ﬂo/ é .

A .

i} . i

ks EEREEERRREEE, yoo
Contract 58 C1.1
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Confirmation of Receipt

The tenderer (now service provider), identified in the offer part of this agreement hereby confirms receipt fron}
employer, identified in the acceptance part of this agreement, of one fully completed original p?/ of}
agreement, including the schedule of deviations (if any) today: i

the....... 02— ................................. (day)
ofD’cECE—TM;%‘(K ....... (month)

20.. lg ...{year)

(place)
A

Signature and name-of witness:

Signature ... oo

Name v e P IIE 2. TR S A
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CITY OF CAPE TOWN
TRANSPORT FOR CAPE TOWN — INFRASTRUCTURE
CONTRACT NO. 193C/2014/15 ’

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE
2A INFRASTRUCTURE: STATIONS

C1.2 Contract Data
Part 1: Contract Data provided by the Employer

GENERAL CONDITIONS OF CONTRACT

The General Conditions of Contract are the Standard Professional Services Contract (July 2009) (Edition 3of
CIDB document 1015), as published by the Construction Industry Development Board.

Copies of these General Conditions of Contract may be obtained from the Construction Industry Development
Board’s website www.cidb.org.za, Copies of the General Conditions of Contract are also avallable for inspection
and scrutiny at the offices of the Employer.

The pro-formas attached to the Standard Professional Services Contract (July 2009) on pages 17 to 24 shall not
apply to this Contract and shall be replaced with the documentation bound into this Contract Document. :

The General Conditions of Contract make several references to the Contract Data for specific data, which
together with the standard contract coflectively describe the risks, liabilities and obligations of the contracting
parties and the procedures for the administration of the Contract. The Contract Data shalt have precedencs in the
interpretation of any ambiguity or inconsistency between it and the Generaj Conditions of Contract. :

The Genera! Conditions of Contract shali be read in conjunction with the variations, amendments and additions
set out in the Contract Specific Data below. Each item of data given below is cross-referenced to the clause in the
General Conditions of Contract to which it mainly applies. . .

The documents forming the Contract are to be taken as mutually explanatory of one another, For the purposes of
interpretation, the priority of the documents shall be in accordance with the foliowing sequence.

a) the Form of Offer and Acceptance,

b) the Contract Specific Data within the Contract Data,
) the General Conditions of Contract

d) the Scope of Work, and

) the Pricing Data.

If an ambiguity or discrepancy is found in the documents, the Employer shall issue any necessary clarification or
instruction.

CONTRACT SPECIFIC DATA

The following contract specific data is applicable to this Contract:

Clause 1:
Add the following to the definition of Emplover;
The Employer is the

Replace the definition of Key Petsons with the following:
Persons who are referred to as such in the Contract Data who will be engaged in the performance of the
Services. '

Add the following to the definition of Project:
The project is the PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN &
CONSTRUCTION OF PHASE 2A INFRASTRUCTURE: STATIONS
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Add the following to the definition of Service Provider:

The contracting party may be a consortiumfjoint venture contracting as a formally constituted Joint Venture
Partnership, in which all parties are Jointly and severally liable. In terms of this definition, the words consortitm
and joint venture shall be regarded as synonymous.

Add the following to the definition of Start Date:
The Start Date is the date when the service provider confirms receipt of one fully completed original copy of this
document, inciuding the acceptance part of the form of offer and acceptance, and schedule of deviations (if any).

Clause 3.2
Replace the words "time for completion” with "Period of Performance”.

Clause 3.4 and Clause 4.3.2:

Add the following:

The authorised and designated representative of the Employer is the Director: TRANSPORT FOR CAPE TOWN
- INFRASTRUCTURE.

The address for receipt of communications is:

Telephone:
Facsimile:
E-mait: g
Postal Address; PO Box 298
CAPE TOWN
8000

Fhysical Address: Tower Block
Civic Centre
12 Hertzoy Boulevard
CAPE TOWN
8001

Clause 3.4.1:
Add the following fto the first sentence:
.., and may be given as set out hereunder and shall be deemed to have been recaived wlhien:
a) hand delivered — on the working day of delivery
b) sent by registered mail — five (5) working days after mailing
¢) sent by email or telefax — one (1) working day after transmission

Clause 3.5

Add the following.

The location for the performance of the Project will be the LOCAL OFFICE of the service provider. Key personnel
will be expected to work out of the local office as the exigencies of this contract require.

Clause 3.9.2:
Replace the words "6 weeks" with "21 days”.

Clause 3.9.3:
Add the following:
The time-based fees used to determine changes to the Contract Price are as stated in the Pricing Data.

Clause 3.16.1:
Add the following:
The programme shall be submitted within 14 days of the Start Date.

Clause 3.16.2:

Add the following:

The indices are those contained in Table A of the P0141 Consumer Price Index for the CPI for services
published by Statistics South Africa.

Clause 4.7:

Add the following: ,
Payment of the tendered basic fee for normal services shail be in accordance with Clause 9 in Part C2.1 Pricing
Assumptions.
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Clause 5.4.1:

Add the following:

The Service Provider is required to take out and maintain, for the full duration of the performance of this contract,

the following insurance cover: ‘

a) Professional Indemnity (Pl) insurance providing cover in an amount of not less than R80 000 000 in respect
of each and every claim during the period of insurance. Where the entity tenderering is a joint venture then
the value of the P insurance cover required may be shared between the joint venture partners in proportion
to the percentage contribution of each party to the joint venture.

by  Public Liability insurance with a limit of indemnity of not less than R20 000 000 for any single claim, the
number of claims to be unlimited during the contract period,

¢) Insurance in terms of the provisions of the Compensation for Occupational Injuries and Diseases (COID) Act
No. 130 of 1993. '

The Service Provider shall ensure that any sub-contractors enga‘ged in construction activities shall, in addition to
the Public Liability and COID Insurances as described above, also take out and maintain contractors all risks
insurance to the value of the work being undertaken,

Clause 5.4.2

Add the following:

Evidence of insurance or confirmation (warranty) from a reputable Insurance Broker that the required insurances
are in place, shall be submitted within 14 days of the Start Date.

Add the following clause after Clause 5.4.2.

5.4.3 The Service Provider shall mainfain the insurance policyfies for the duration of the liability period in terms
of Clause 13.4 and shall upon request by the Employer provide periodic proof of such insurance.

' Clause 5.5:
_Add the following:

The Service Provider is required to obtain the Employer's prior approval in writing before taking any of the

following actions:

a)  Replacing any of the key personnel listed at the time of tender.

b)  Occupying any public fand or facility for any purpose that will cause disruption and or nconvenience fo the
users of such land or facility in respect of any construction contract.

¢) Making a material change, addition or omission from the approved designs.

d) lIssuing an instraction that will result in the approved contract value being exceeded.

e) Permilting advance payment for items not listed ir: the Advance Payment Schedule,

f)y  Nominating the Engineer's Representative in terms of Clause 3.2.1 (GCC 2010).

g) Delegation of Engineer's authority in terms of Clause 3.2.4 (GCC 2010).

h)  Granting permission to work during non-working times In terms of Clause 5.8.1 (GCC 2010).

) Suspend the progress of the works in terms of Clause 5.11.1 (GCC 2010).

i} The issuing of an instruction to accelerate progress In terms of Clauses 5.7.3 and 5.12.4 (GCC 2010).

Clause 6.4:
Adcdl the following clause after Clause 6.3:

5.4 Conflict of interest ' '
The Service Provider shall immediately disclose any potential conflict of interest or involvement in the project
other than a professional interest in terms of this Contract.

Clause 7.1.2
Add the following.
Key Persons shall be those individuals listed under "Key personnef” in Part C3.1 Scope of Work.

Clause 7.2.1:

Add the following:

The Service Provider shall provide appropriate Personnel for such time periods as required and shall enter all
data pertaining to Personnel and Key Persons on the Personnel Schedule (comprised of Schedules 9 and 16,
Part T2.2 ; Returnable Schedules).

Ciause 8.1:
Add the following:
The Service Provider is to commence the performance of the Services within 14 days of the Start Date.

Clause 8.4.1:
Delete “or’ at the end of Clause 8.4.1(d) and add the following three clauses after Clause 8.4.1(e).
f)  ifthe Service Provider has failed to provide the required insurances within the prescribed time;
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g) if the Service Provider has committed a corrupt or fraudulent act during the tender process or the execution
of the Contract; or

h) if the Service Provider has benefitted from an official or other role player committing any corrupt or
fraudulent act during the tender process or in the execution of the Contract;

Clause 8.4.3(c}):
Add the following:
The period of suspension under Clause 8.5 is not to exceed 6 months.

Clause 8.4.4;

Delete the content of this clause and replace with the folfowing.

Upon termination of this Contract pursuant to Clauses 8.4.1 or 8.4.3, the Employer shall remunerate the Service
Provider in terms of the Contract for Services satisfactorily performed prior to the effective date of termination and
reimburse the Service Provider without adjustment to the agreed rates, sums or fees and without payment of any
penalty or surcharge, including any pro-rata payment for partially completed Services, except in the case of
termination pursuant to events {(c) and (d) of Clause 8.4.1.

Clause 9.1:
Add the following.
Copyright of documents prepared for the project shalf be vested with the Employer.

Clause 11.1:

Add the following:

A Service Provider may not sub-contract any work which he has the skill and competency to perform, unless he
has the Employer's prior approval in writing.

Glause 12.1.2:
Add the following:
interim settiement of disputes is to be by mediation,

Clause 12.2.1:

Add the following:

In the event that the parties fail to agree on a mediator, the mediator is nominated by the President of the South
African Institution of Civil Engineering. :

Clause 12.2.4:
Add the following:
Final settlement is by litigation.

Clause 13.1:
Add the following clause after Clause 13.1.3;

13,14 The Employer and the Service Provider shail enter into an agreement to complete the Services required.
for the Project in terms of the provisions-of Section 37(2) of the Occupational Health and Safety Act No.
35 of 1993 and the Construction Regulations, 2003 promulgated thereunder. : '

An agresment is included in the Contract Documient (C1.3 of Contract Data) and shali be completed and
submitied o the Employer together with a letter of good standing from the Compensalion Commissioner
(if not insured with a licenced compensation insurer) within fourteen (14) days of the Stari Date. The -
Service Provider shall ensure that any letter of good standing shall be timeously renewed in order that it
remains in full force for the duration of the Contract.
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Clause 13.4:

Delete the content of this clause and replace with the following:

Notwithstanding the terms of the Prescription Act No. 68 of 1969 (as amended) or any other applicable statute of
limitation neither the Employer nor the Service Provider shall be held liable for any joss or damage resulting from
any occurrence unless a claim is formally made within a liability period of five years, which period shall commence
on the earlier of.

(a) Final completion of the construction contract.

(b) Suspension, postponement, expiry or termination of all construction contracts.

(¢} Cancellation or termination of this Contract.

Clause 13.7.3:
Add the following clause after Clause 13.7.2:

13.7.3 The Service Provider hereby indemnifies the Employer against all claims by third parties which arise
out of or in connection with the Services rendered under this Contract and where such claims are the
consequence of breach by the Service Provider to exercise reasonable professional skill, care and
diligence in the exercising of its obligations.

Clause 14.5:
Add the following new clause after Clause 14.4:

Clause 14.5: Tax Invoices _

Section 20(1) of the Value Added Tax Act No. 89 of 1991 requires that a supplier (person supplying goods or
services) who is registered as a VAT vendor issue to the recipient a tax Invoice within 21 days of the date of a
supply whether requested or not.

The Service Provider shall provide a tax invoice (VAT invoice) which shall be included with egach account
delivered to the Employer in terms of Clause 14. Failure by the Servicer Provider to provide @ tax invoice (VAT
invoice) timeously may delay payment by the Employer and no interest shall accrue.

Clause 15:
Add the following:
The interest rate will be the prime interest rate of the Employer’s Bank at the time the amount is due,
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Part 2: Data pfovided by the Service Provider

-

The Service Provideris: ...t e

Postal Address: } . T

Physical Address: ......... ORI L e e T T RO R0

Telephone: e

Facsimile: v e * S

The authorised and designated representative of the Service Provider is:

Nams:

The address for receipt of communication is:

Address: L e —r
i R

Telephone: . L e e

Facsimite: ... T B

SIGNED ON BEHALF OF TENDERER: ... o0 e
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CITY OF CAPE TOWN
TRANSPORT FOR CAPE TOWN ~ INFRASTRUCTURE
CONTRACT NO. 193C/2014/15

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION QF PHASE
2A INFRASTRUCTURE: STATIONS

C1.3 Occupational Health and Safety Agreement

AGREEMENT MADE AND ENTERED INTO BETWEEN THE CITY OF CAPE TOWN (HEREINAFTER CALLED
THE “EMPLOYER") AND

- - —

..............................................................................................

(Service Provider/Mandatary/Company/CC Name)

IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 85 OF 1993 AS
ANMENDED,

- N
[ .. - - reprasenting
............ e g e " , as an employer

in its own nght do hea eby undertake to ensln e. as fc;r as [ :easonably practtcabte that ali worlx will be perforimed,
and all equipment, rnachinery or plant used In such 2 manner as t comply with the provisions of the Qccupational
Heaith and Safety Act (OHSA) and the Regulations promulgated thereunder,

| furthermore confirm that | am/we are registered with the Sompensation Commissioner and thai il n~:g: stration
and assessment monies due to the (‘ompenzaacr‘ Cornmissionar hava bsen fully paid or that 14Vs o
¢ith an approved licensed compensation insurer.

GOND ACT Reqgistraticn Number: R

................................................

08 Cornpersation MsUren o ooea... et e eiseeenes PONIGY RO L e

fanddertake to appoint, where required, suitadle cormnpstent persons, i vatting, in terms of the canuirements of
OMSA and the Regulations and fo charga him/then with the duly of ensuring that the provisions of OHSA s
Rejulations as well as the Council's Special Conditiolts of Contract, Way Leave, Lock-Ouf and Work Permil
Procedures are adherad o as far as reasonably praclicable,

{ futher undertake to ensure that any subcontractors empioyed by e will enter info @ aocupauanat heaith snd
safety agreement separately, and that such subcontractors compiy with e corditions s,

Fhareby declars that | have read and understand the appendest Occupationsal Health and Safety Condilions and
undertahe to comply therswith at all times.

Vhereby also undertaie 1o comply with the Dccupational Health and Safaty Specification and £ian.

Sighed ot . C.APE. Tow A o, the?«gr‘ﬂday of .. 4. 'ﬁ' NLL o § &
-

‘J&fﬁnow / T mandgiory

Signed at &APE oo on the..., .. 28T ey OF... AN 20 IS

Withess for and on hehalf of

City of Cape Town

(. unuﬂf’i 56 Ci.3

Part T Agreemenis and Coriract Data Health and Safety Agresment
Refeinncf, No, 1830 12014044



OCCUPATIONAL HEALTH AND SAFETY CONDITIONS

1. The Chief Executive Officer of the Contractor shall assume the responsibility in terms of Section 16(1) of
the Occupational Health and Safety Act (as amended). Should the Contractor assign any duty in terms of
Section 16(2), a copy of such assignment shall immediately be provided to the representative of the
Employer as defined in the Contract.

2. Al work performed on the Employer's premises shall be performed under the supervision of the
construction supervisor who.understand the hazards associated with any work that the Contractor performs
on the site in terms of Construction Reguiations, 2003,

3. The Contractor shalt appoint a Competent Person who shall be trained on any occupational health and
safety aspect pertaining to them or to the work that is to be performed.

4, The Contractor shall ensure that he familiarises himself with the requirements of the Occupational Health
and Safety Act and that he, his employees, and any sub-contractors, comply with them.

5, Discipline in the Interests of occupational health and safety shall be strictly enforced.

6. Personal protective equipment shall be issued by the Contractor as required and shall be worn at all tirnes
wihere necessary,

7. Written safe work procedures and appropriate precautionary measures shall be available and enforced,
and ait employees shall he mads conversant with the contenis of these practices.

8. No substandard equipment/machinery/arlicles or substances shall be used on the site.

9. All incidsnts referred to in terns of Section 24 of the Occupationat Health and Safety Act shall be reported
by the Contracter to the Departiment of Labour and tho Employer.

10 'Tine Erholuyﬁr heveby ohtatrrs au mteros? in .he |ssue of any fu nﬁl anum,r cw-r‘h“tfa l"' tﬂ s ol Section

s ipe andior ig
it e sl e made of any of the Employer's machinery / plant / equipment / substance / necsona!
o scuipment or any other article without prior arrangemeant and written approval.
3o Mo maanei G any other intoxicating sui'y"ia‘nce qhal! be allowed or: the aite, Any parson suspeaciod o balig,
~under the influence of alcohol or any other intoxicating substance shall not be permltied access t, or w
alfowed to remain on the site. :

30 Prior to commancement of any work, veritied copies of alt docurments mentionad in the agreement, must be
presented to the Employer.

4. The Contiastor shall prepare and maintain a Health and § Safaty Flie in respect of the project, which shall be
availatde for inspection on Site at al! times and handed gver o the Employar on Final-Campletion of the
frojenct.
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Part C2: Pricing Data

C2.2 Activity Schedule
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CITY OF CAPE TOWN

TRANSPORT FOR CAPE TOWN — INFRASTRUCTURE

CONTRACT NO. 183C/2014/15

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE
2A INFRASTRUCTURE: STATIONS :

C2.1 Pricing Assumptions

Pricing Assumptions mean the criteria as set out below, read together with all Parts of this contract document,
which it will be assumed in the contract, that the tenderer has taken into account when developing his prices.

1.

<

The short descriptions given in the Activity Schedule below are brief descriptions used to identify the
activities for which prices are required. Detailed descriptions of the activities to be priced are provided in
the Scope of Work. :

While it is entirely at the tenderer's discretion as regards pricing the Activity Schedule below, guideline
tariffs of fees or indicative time based fee rates are gazetted annually by each of the built environment
professional bodies, which are useful docurnents that will give tenderers some idea of industry norms
against which they may compare their rates, sums, percentage fees and/or prices as applicable.

For the purpose of the Activity Schedule, the following words shall have the meanings hereby assigned to-
them:: : . - o

Unit: The unit of measurement for each ifem of work,

Quantity: The number of units of work for each item.

Rate: The agreed payment per unit of measurement.

Amount: The product of the quantity and the agreed rate for an item, :

Sum, An agreed lump sum payment amount for an item, the extent of which is described in the
Scope of Work, but the quantity of wark which is not measured in any units.

Percentage Fee: The ayreed fee for a service, the extent of which is described in the Seaps of Walk,
expressed as a percentage of a constiuclion contract value or part thergof.

A rate, sum, percentage fee andfor price as applicable, is 1o be entered aguinst each item In the Activity
Schedule. An item against which no price or a nit rate is entered will be considered to be covered by the
other prices or rates in the Activity Schedule.

The rates, sums, percentage fees and prices in the Activity Schedule are to be fully inclusive prices for the
work described under the several items. Such prices and rates are to cover ail costs and expenses that.
may be required in and for the execution of the work described in accordance with the provisions of the
Scope of Wark, and shall cover the cost of all general risks, liabilities, and obligations set forth or implied in"
the Contract Data, as well as overhead charges and profit. Time based rates shall include for all payments
to administrative, clerical and secretarial staff used to support professional and technical staif. .

Where quantities are given in the Activity Schedule, these are provisional and do not necessarily represent .
the actual amount of work to be done. The quantities of work accepted and certified for payment will be-
used for determining payments due and not the quantities given in the Activity Schedule. In respect of time
based services, the allocation of staff must be agreed with the employer before such services are
rendered.

Tenderers will note that the prices for some items are developed from a tendered fee expressed as a
percentage of an estimated contract value {construction cost), or part thereof, which for tendering
purposes, are given. Tenderers are required to insert their tendered percentage fee in the space provided,
Where prices have been developed from a tendered fee, the final amount due to the Service Provider will
be adjusted according to final construction contract vaiues based on the percentage fee tendered.

Only one {fat rate) percentage fee per item may be tendered. A percentage fee tendered on a sliding
scale will make the tender non-responsive.

Where the estimated construction value is broken up into component parts for the purposes of determining
fees in respect of different disciplines, the "make-up” of each component is described in the Scope of
Works.
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9.

10.

1.

12.

The following table shall be used for proportioning the tendered basic fee for normal services, for each
discipline, over the various stages of the services:

Stage of Services » Percentage points
for each stage
1. inception 5
2. Concept and Viability 16
3. Design Development 30
4, Documentation and Procurement 15
5. Contract Administration and inspection 27
6. Close-Out 3

"Close-Out" may be included under the Contract Administration and Inspection Stage of the Service, in
which case the Service Provider will then be required, at the time of issue of the Certificate of Completion
(to the Contractor) to claim the total fee (100%) for normal services, less a 5% retention amount of the fotal
fee. The retention will be released on successful completion of the contractor’s defects liability period,

If the Contractor is in default which results in delay, or if an extension of time is granted in respect of which
there is no adjustment of the contract price/value, then the Service Provider shall be entitled to 25% of the -
full fee pro-rated for the period in question for Contract Administration and Iaspection (in addition to
construction monitoring charges) as follows: '

Rate per week for additional contract administration and inspections = percentage points for Stage
5 x percentage basic fee tendered x final construction contract pricefvalue / finat confract duration
up to practical completion/taking-over (including any valid extensions of tirne), applied to the delay
petiod (in weeks).

Tendered time-based fees (where the unit of measurement is timz based) shall be adjusled i terins of
clause 3.16 of the Standard Professional Setvices Contract, All other rates, sums, percentage feea or
prices (as applicable) tendered in the Activity Schedule shall be final and binding and shail not be subject
{o any variation throughout the period of the contract. This is due to the fact that the fee for normal
services rendered is typically developed from a construction contract value which will be subject fo
escalation/contract price adjustment, and the Service Provider will benefit from adjustments in this regard..
In developing any other rates, (excluding time based), tenderers must make allowance for annual,
increases. ’ ‘

Provision for ime-based services which fall beyond tire scope of norma! services as described in the
Scope of Work has been made in the Activity Schedule. In respect of engineering and fandscape -
architectural services, this provision is for services provided on instruction from the Employer and will b
deducted in whole or part if not required. The provision for architectural services Is In respect of specific
services as described in the Scope of Work, The estimated period of involvement of each category of
person must be agreed with the Employer before any work in this regard commences,

The categories of persons in respect of time-based fee rates for the following services shall be:

project management services — as defined in Clause 10.0 of the Guideline Scope of Services and
Recommended Guideline Tariff of Fees for Persons Registered in terms of the Project and Construction
- Management Professions Act, 2000 (Board Notice 202 of 2011)

architectural services — as defined in Clause 1.5.3 in the Eramework for the Professional Fees Guideline
of the annual update of the Professional Fees Guideline issued in terms of the Architectural Profession
Act, 2000 (Board Notice 195 of 2011)

engineering services - The categories of persons (A, B, C, D) in respect of time-hased fee rates shall be
as defined in Clause 4.2 of the Guideline for Services and Processes for Estimating Fees for Persons
Regislered in terms of the Engineering Profession Act, 2000 (Board Notice 117 of 2013).
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it

13.

14.

15..

16.

17,

18

18.

20.

21.

quantity surveying services — as defined in Clause 7.1 in the amended guideline professional fees set
out in the 2010 Tariff of Professional Fees determined by the South African Council for the Quantity
Surveying Profession in terms of the Quantity Surveying Profession Act, 2000 (incorporating Board
Notice 163 of 2009) as published by the South African Council for the Quantity Surveying Profession
(available on their website www.sacqsp.co.za) :

A higher category person undertaking lower category work will be reimbursed, in respect of time-based
fees, at the lower category rate,

Where a provisional sum has been provided in respect of additional construction monitoring services, the
service provider shall, when called upon to do so by the Employer, submit a proposal in respect of such
construction monitoring to the Employer for approval. The Service Provider is not entitled to claim the full
provision in this regard, but shall rather submit a realistic proposal based on the requirements of the
project, and as set out in the Scope of Work, which may be accepted, or rejected, at the sole discretion of
the Employer.

Where a provisional sum has been provided in respect of additional special inspection services for the
Architectural aspects of the project, the Service Provider shall, when called upon to do so by the Employer,
submit a proposal in respect of such special inspections to the Employer for approval. The Service
Provider is not entitled to claim the fult provision in this regard, but shall rather submit a realistic proposal
based on the requirements of the project, and as set out in the Scope of Work, which may be accepted, or
rejected, at the sole discretion of the Employer.

Where provisional sums are provided in respect of services, efc., these amounts may be omitted in part or
in full should the services, etc. not be required. Where services are o be sub-contracted nut by the
Service Provider, which do not exceed R200 000,00 (including VAT) in value, the Service Provider wiil

typlcally be required to invite three quotations from suitably qualified sub-consultants/contractors. Where

the sub-contracted services are likely to exceed R200 000,00 (including VAT) in value, the Seivice

Provider shall follow an open tender process in respect of this work. A mark up (extra over) in raspect of .

all other costs, overhead charges and profit will be applicable i respect of all sub-contracted sarvices not-

specifically itemised in the Activity Schedule.

Tenderers are to note that only those recoverable expenses listed in the Activity Schedule will be
reimbursed to the Service Provider. No reimbursement of costs for subsistence, typing, printing/copying

(other than reports and/or tender documents), communications or computer hardware and/or ecftwers wil

be made and these costs will be deemed to be inciuded in rates, sums, percentage fees and prices for -

normal and additional services rendered.

ltems for printing/copying shall be for specified contract documents, reports, manuals and drawings,
excluding general correspondence, minor reports, progress reports, etc. which shall be deemed o be

included in the professional fees. Payment will only be made for copies of reports and drawings submitied: .
to the Employer or issued, as specified or requested by the Employer, and all drafts shall be for the Service

rovider's account.

Full time construction monitoring staff shaif be reimbursed for travelling expenses, for either the return.
office to site or return home to site journeys, whichever is the lesser. Part time construction monitoring staff

“shall be reimbursed for either the return office to site or return alternate site to site journeys, whichiever is

the lesser. Construction monitoring staff engaged in work outside of normal working hours shall be
reimbursed for the return home to site journey. Staff other than construction monitoring staff shall only be’
reimbursed for travelling expenses in respect of trips exceeding 40km per fourney (round trip). Payment
shali only be made for that portion of the distance that exceeds 40 km.

The per kilometre rate for the reimbursement of travel expenses shall be limited to the ad-hoc duty
transportation allowance for the Employer's own staff as adjusted from time to lime. This rate is currently
R3.24/km (excluding VAT).

Tenderers are to note that the planning for this contract is based on a three year budget which is subject to

change. While the Employer has every intention to complete the full scope of works, the Employer
reserves the right to reduce ot increase the scope of works according to the dictates of the budget, or to
terminate this contract, without adjustment to the agreed rates, sums or fees and without payment of any
penalty or surcharge in this regard. The Service Provider shall however he entitled to pro-rata payment for
all services carried out in terms of any adjustment to the Scope of Work or, in the case of termination,
remuneration and/or reimbursement as described in Clause 8.4.4 of the Standard Professional Services
contract as amended by the Contract Data.

Contract 71 c2.1
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22.

24.

25.

26.

If the Service Provider considers it necessary to employ the services of the safety specialist in order to
execute duties as the client's agent in terms of the Occupational Health and Safety Act, 85 of 1993 and the
Construction Regulations, 2014, should the Employer accept the tender (Clause 7.2.1.3, Part C3.1 Scope of
Work), the cost thereof must be included in the fee tendered for this aspect of the project.

All charges In respect of attendance at meetings (Clause 14, Part C3.1 Scope of Work) and the provision of
secretarial services, shall be included in the tendered basic fee for normai services (item No. 1.1 of the
Activity Scheduie).

Where fractions of a cent occur in calculations of prices and amounts, they shall be rounded up/down to the
nearest whole cent. :

Clause F.4.10(c) in Part T1.2 Tender Data shail be applicable to the submission of Activity Schedules which
have been priced electronically, and which the Tenderer wishes to submit as a printed version with his/her-
tender in the place of handwritten priced Activity Schedules.

If there is found to be any variance between the printed version and the original issued document, the
original shall stand. However, where Addenda have been issued which amend the Activity Schedule, then
the printed Activity Schedule shali take these into account. .

The pages of the issued Activity Schedule should not be removed from the tender document,

Contract 72 ' c2.1
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" CITY OF CAPE TOWN

TRANSPORT FOR CAPE TOWN ~ INFRASTRUCTURE

CONTRACT NO. 193C/2014/15

PROVISION OF PROFESSIONAL SERVICES [N RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE 2A

INFRASTRUCTURE: STATIONS

C2.2 Activity Schedule

Item No. 1: Normal Services

1.4: Basic Fee for Normal Services for 25 No. trunk bus stations

Part C2: Fricing Data
Reference Na, 193C/2014/15

tem Activity Description Tendered Percentage Fee Amount
No. R c
: Estimated Contract Value
Provide Multidisciplinary Services as described inclusive of contingencies but
in the Scope of Work in respect of exclusive of VAT
Arciitectural, Engineering, Quantity Surveying {Construction Cost)
for the Full Scope of Buiiding Services for: R 295 0600 000 (a)
1.1 Stage 1 - Inception Tendered basic fee as a
Stage 2 —~ Concept and Viability percentage of the estimated
Stage 3 -- Design Development contract value (a) above
Stage 4 — Documentation and Procurement 5—-
Stage 5 -- Construction Phase 3’ % {b)
Stage € — Close-Oul
(0 325 ovp|
TOTAL OF iTEM No. 1.1 TO SUMMARY PRICE (c) = (b} x (a) (c) .
100 10325000
Contract 73 c2.2
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N " Item No. 2: Time Based Services

2.4: Provision for Project Management Services

Item Activity Description Unit Quantity Rate Amount
No. R c
l 2.1 Provide time-based project
management services on instruction
, from the Employer in respect of
| services that fall beyond the scope of
i the normal civil and architectural work
stages as described in the Scope of
| Work:
{v
l - Category A staff hr 40 Qoo 36 000 | —
- Category B staff hr 120 600 T2 000 |~
. ] - Category C staff hr 240 300 +2 060 |~
- Category D staff hr 120 (20 19 000 —-
1
| TOTAL OF ITEM No. 2.1 TO SUMMARY | (9% 060 |~
2.2: Provision for Time-Based Architectural Services
|
item Activity Description Unit Quantity tate Armount
Mo. R c
: 2.2 Provide time-based architectural
, services, with the agreement of the
§ Ernployer, in respect of services that
! are of an architectural nature as
described in the Scope of Work:
| - Principal: > 8 years experience hr 120 Hao 108000 |-
’ - Salaried staff: Associates and :
Managers hr 300 oo |80000 |—
| - Salaried staff; with direct :
’! responsihility for activities related to ‘ .
the project hr 609 300 [80 oo0
- - Salaried staff: performing work
- related to the project under
g direction and control hr 900 560 |35000 |-
r v
\ TOTAL OF ITEM No. 2.2 TO SUMMARY | 60 3 000 |—
i‘
i
i
-
|
Contract 74 C2.2
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2.3: Provision for Time-Based Engineering Services

item Activity Description Unit Quantity Rate Amount
No. ‘ R c
2.3 Provide time-based engineering
services on the instruction from the
Employer in respect of services that fall
beyond the scope of normal services
as described in the Scope of Work:
- Category A staff hr 800 aoo Ft20000 |~
- Category B staff hr 2000 600 | 200600 |—
- Category C staff hr 4000 W0 200 —
- Category D staff hr 6000 |50 ‘Ct 00 o&% _
TOTAL OF ITEM No. 2.3 TO SUMMARY 4020 000 -
2.4: Provision for Time-Based Quantity Surveying Services
item Activity Description Unit Quantity Rate Amount
No. R c
2.4 Provide time-based quantity surveying
services on the instruction from the
Employer in respect of services that fall
beyond the scope of normal services
as described in the Scope of Work:
- Category A staff hr 50 Qo0 45000 —
- Category B staff hr 200 600 {Zoooo |—
- Category C staff hr 400 200 120 00O |—
- Category D staff hr 400 150 60 600 |—
TOTAL OF ITEM Mo, 2.4 TO SUMMARY | 3US 000 | —
Contract 75 Cc2.2
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f 2.5: Provision for Public Participation and Communication Services

ltem Activity Description Unit Quantity Rate Amount
E No. R c
2.5 | Provide services on the instruction from
the Employer in respect of services that
require stakeholder engagement,
public participation and communication
as required by the project:
] - Public participation facilitator hr 400 660 L4000 |~
i - Assistant public participation facilitator hr 800 400 3200608 |~
staff
, - Administrative staff hr 200 2 00 40 600 |~
| - Attendance by Professional Team
Members:
| - Category B staff hr 200 600 {20 000 |—
- Category C staff hr 200 00 60 000 |—
: - Category D staff hr 200 150 30 060 —
TOTAL OF ITEM No 2.5 TO '
SUMMARY Bloooo
|
E
'
l
i Contract 76 Cc2.2
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" {tem No. 3: Additional Services
ltem Activity Description ‘Unit Quantity Rate Amount
No. R c
31 Additional Services pertaining to all - - - - -
stages of the Project as described in
the Scope of Work in respect of Built
Environment Professionals services
| including but not limited to:
' "
3.1.1 Applying for wayleave conditions and
| approvals from all services authorities Sum - - O -
! 3.1.2 Services related to targeted O .
| procurement Sum - -
| 3.1.3 | Programme of works Sum - 3
: 314 Ceotechnical investigations Provisional - . 50 000 00
Sum
3.1.4.1 | Extra overitem 3.1.4 % 50 000
315 Topographical Survey Provisional - 200 000 00
Sum
3.1.5.1 | Extra overilem 3.1.5 % 200 000 O o —
3.2 Provide special inspections, including
e sarvices of a Clerk of Worke, for N
the Architectural/Building components | F r“";’.""'“‘n"" - . 10 000 060 | GO
of the project, ag described in the cum
Scope of Work.
3.3 Provide an independent Environmenta
Control Officer to ensure compliance
with the Environmental Managemant Provisional ) N 1000 000 | 00
Plan (EMP) and Environmental Sum
Authorisation {EA), as described in the
. Scope of Work
| )
3.4 Act as Employers agent in tarms of the Tendered fee as a percentage of the
— Occupational Health and Safety Act, estimated contract value (a) above
1993 {Act No 85 of 1993) and the ' ,
. Caonstruction Regulations, 2014. Ol % 249 000 | -
PRICE (e) = (d) x (a) '
100 (e)
TOTAL OF ITEM No. 3.0 TO SUMMARY i SUS 000 —
Contract 77 c2.2
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" Item No. 4: Recoverable Expenses (Disbursements) — all disciplines

Item Description Unit Quantity Rate Amount
No. R’ R c
4.1 Recoverable expenses in respect of
printing/copying as specified below:
Printing: size AQ, No 1000 ﬁ S0 50000 |—
Printing: size A1, No 2000 35 Foooo |-
Printing: size A3, ‘No 10 000 o, 19 :"‘?OO -
Printing/copying: size A4 (reports and v .
tender documents only), No 50 000 6,5 25000
......... — Comp‘llation and binding of e e -
reportsitender documents, books of
drawings. No 500 {00 50 000 |~
{“lectronic Data provided on Compact -
Disk | No. 200 L0 & 000 |~
4.2 Recoverable expenses in respect of Provisional ) ) 50 000 | 00
travelling. Sum -
431 | Other costs incurred on behalf of and with | Provisional ; "
the approval of the Employer. Sum ) ) 300 000 } 00
4.3.2 | Extra over item 4.3.1 above in respect of all
other costs, overhead charges and profit. % 240 000 O -
TOTAL OF ITEM No. 4 TO SUMMARY | GS6 500 |~
Contract 78 Cc2.2.
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CITY OF CAPE TOWN

TRANSPORT FOR CAPE TOWN — INFRASTRUCTURE

CONTRACT NO. 193C/2014/15

IRT: PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF
PHASE 2A INFRASTRUCTURE: STATIONS

SUMMARY OF ACTIVITY SCHEDULE

A: TOTAL OF ITEM No. 1.0 rR.LO 325 000
B: TOTAL OF ITEM No. 2.1 R....148.000.
-~ C TOTALOF ITEM NG 22 R— 603_009__*___
D: TOTAL OF ITEM No. 2.3 R.4.020.000..
E: TOTAL OF ITEM No. 2.4 R ... 245 000..
F: TOTAL OF [TEM No. 2.5 - R...D10000..
G TOTAL OF ITEM No. 3.0 RG4S 000.
H: TOTAL OF ITEM No, 4.0 R...566500.
| SUB-TOTAL (A TO H) ' r.28 402 Goo

J: CONTINGENCIES

Allow the sum of 10% (ten percent) of the above Sub-total for

Contingencies to be spent as the Employer may dicect and to
be deducted in whole or in part if not required R 2'940250

K: TOTAL INCLUDING CONTINGENCIES | rR.31.242-170

L: VALUE ADDED TAX -
ADD: VAT at the rafe of 14% of M above R..4313A8G

M: TENDER PRICE CARRIED FORWARD TO C1.1 FORM OF OFFER
AND ACCEPTANCE (K+L) "R 35 éléﬁg

| the undersigned, do hereby declare that the above is a properly priced Activity Schedule forming
part of this Contract Document upon which my/our tender for Tender No. 193C/2014/15: PROVISION
OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN AND CONSTRUCTION OF IRT
PHASE 2A INFRASTRUCTURE: STATIONS has been basgd. '

SIGNED ON BEHALF OF THE TENDERER: ........... .b/ e,

79
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Part C2; Pricing Data Activity Schedule

Reference No. 193C/2014/15



B 'Contract ’
.. PartC3: Scope of Work
- Reference No. 1_93Cl_20€.4i15 :

EpsEAYNATEB ENNAY)

(33 1 Scope of Work

C32 Annexes wiae

= ;Scope of Work




CITY OF CAPE TOWN o _
TRANSPORT FOR CAPE TOWN - iNFRASTRUCTURE

3 CONTRACT NO 19301201411 5

' ‘_IRT PROVIS!ON OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF
: PHASE 2A INFRASTRUCTURE STATIONS : : Lo e

.'C3 1 Scope of Work

‘ CONTENTS

_INTRODUCﬂON
_BACKGROUND = . .~ :
EMPLOYER'S OBJECTIVE - .
. DescmpﬂONOFTHESERWCESREQURED -
. EXTENT OF.THE SERVICES. .- :
‘USEOFREASONABLESKwLANDCARE
COBRIEF © | o
. REFERENCEDATA - : R RNt
",'APPUCABLENAﬂONALANDINTERNAHONALSTANDARDS;iH7~P??
.~ APPROVALS - , o
" PROCUREMENT -
"«FORMATOFCOMMUNEAﬂON
. KEY.PERSONNEL '
- MANAGEMENT MEETINGS
.. CLAIMSFOR PAYMENT '
: ‘,&MPLOYER MGHTTORECOVERCOSTS

LomNemAGNS L

UjiNTRODQCHON

. »The Oity of Cape TOWn has deveioped a Glty wIdc Integieted Pubhc Trannport Net k.|
. " concept design -and operational pian for. the Integrated. Rap!d Transit (LRY )
- Lapsdowne Wetton Corridor (L.W. C.}. The {PTN has set out the st ale: ‘

: jln part:cuIa oad- based publlc transport for the lWClPhase 2A.~’ g

TO meot th objectlves put forward by the IPTN framework W|th regard to estabhsh:ng an IRT system; the

-~ Clty- needs, to implement varlous facets.of the system to eventually:come together as ‘ane fiomogenoll
. JIRT system. This will consist of bus depots, bus stations,trunk routes asxwell as. feeder routeq ‘whic
ve th 'BRHrunko &rall alongI and m the' cmaty of the LWC, P :

A profeesmnal eerwce provlder |s recguwed to. prowde the profeesional services necessal
this: project, whigh, :in-terms. of the Municipal Finance Management-Act, 56 .0f 2003 and the. Mummpa
jSupply*Chain Manaqement Regutations 2005, raust be procured through a. competrtlve bio ng process
he: purpose of this~ décument. Is. therefore to’ invite tenders ‘form :suitably, qualified. and expenenced-'
consutting:’ Hirms “for- Contract © No’ 1930/2012!1’3 PROVISION OF PROFESSIONAL SERVICE-J IN::
‘RESPECT: OF THE DESIGN"& ‘CONSTRUCTION- OF PHASE 2A INFRASTRUCTURE ‘ST ATIONS,.
- which wali be,evaluated LISII’IQ a fmanc:a! offer and preference based system as 55C i

data a . e o L

:ITFTSITfo‘*BACKGROUND,fyf.ﬂun'evq-

it is the intention of the City of Cape Town to extend the IRT services, mto the metro south east Phase .
L 2A of Cape Town s MVCITI Integraied Rapld Transn (IRT) System shail herexnafter 51mply be referred to R
o as Phase 2/-\ SRR S ' , > e R .

- ’Phase 2A will- serve the greater metro south east w;th both trunk and feecler ser\nces Bus stanon,

: ;facl!;tles will- be required at a variety of locations along the. trunk routes to enable efficlerit boarding ‘and:

.. . -alighting of passengers The. prmclples of umveisal access shall be appiled W|thin Ihe statson and statxon‘- oo
e ‘_;xeclnctw;thout prejudlce ‘ v . R P

S - ; '""The route network plan’ mcluded in thts Tender Is a Draft Conceptua! Dealqn/proposed network ‘and is
R ©_currently in the process of being fi nalised. I{ Is-expected that.a. preferred network will be. ﬁnailsed before
o o ‘v'award of the successfui tenderer. The succeSSfui i‘enderer W|Il have,.as one of |ts first tasi\s re\new and_ PR

_ Contract - I s 8I - " S S o C3'1
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- compare the Drafl conceptual Deslqh/broﬁoséd.heiwork with the latest network design and execute the S
project de!iyerables in line with the reyis’ed Toute network S R

" An inifial éstimate of 25 no, trunk bus stations has been made, fo the current MyCti BR.T. standard,
- which may alsd include: Intermodal stations and/or transport interchanges at specific locations. These - -
stations: will'extend along the entire LWC, from"Khayelitsha and Mitchells Plain to Claremont.and -

~ Wynberg,

" This appointment wili require. the Service Provider to review the approved conceptual design.which wilt -~~~

. give the project team an idea of projected passenger numbers at each location, which In turn will inform: - -

~ station size and platform numbers for each station. The viability of each proposed focation also needs fo.~ -
be explored within-thé current constraints of land use and land availability. Once these. locations: have. -

" been considered and sized, the final details rrangement will be selected in’consultation with the' City-of -

- Cape Town and as well as’ all other. relevant stakeholders, in particular the trunk services professional
. team, Once a general consensus has been reached, the final sites will'be progressed through.the design.

~ and then Implementation stages..

‘ Throqgvhout»:the', process, the Service Provider will be required iél.v_,i'ﬁivérfa’Céﬂér’id'ci::v'-'o‘rd:'iha’t'é'Wiihf’veljthér'

respective Incumbent Civil -Engineering. Service. Provider for: the. trunk routes (659CI2014/16 Trunk &

" _Feedér: East & West). Stations substructure-shall be constructed through the respective trunk route Civil

' ~ —Engirfeerfrng“c"qntmct“(“se'C1203‘41",1‘5:‘.“frt'rrﬂ<“’&‘»ﬁ€e—derﬁEaﬁtj&TWe‘st)ﬁfhéfsUqucturefcdﬁstrucﬁvrrWiI;-
" -be dealt with by this appointment and the incumbent professional team. However, the. complete station
. design and construction supervision rests with this appointment; Dol e

No. pedesirian access bridges alorig

' The Service Provider will accommodate the design of at least 2 | 55 bridges
“route ' to supplement access to the: stations in"separate locations. These: structyres shall- Incorpora

 universal accessibility principles in its design,

" The Service Provider wil also  be ‘required to accommodate - the Automatad Public Tra 15p0l
. Management System' (A.P.T.M.S,): which'incorporates the Automated Fare:Collection (AF.C.).system,
" Passenger Information Display System (P.1.D.S), "Automated Passenger-Gates & Doors as well as.

= overall data (fibre and/or wi-fi) connectivity, within the, statlon ‘design. The ‘actual A P, T.M:S: design

_i’r{n’ple\‘:‘ﬁe‘ntatio,n will be completed undera separate commission. The Service Provider will-be require
" interface with.a third party with regard. to the -AP.T.M.S. requirernents for; ach - lo "D
sible “for managing the-A.F.T.

'+ construction, ‘the Incumbent Contractor/s will be respon
- within the overall works at each station. .- -

- All internal’ anhd external ‘station signage shall be designed by

branding and signa

~ . accommodation of ‘standard’ TCT MyCiti | ge as Well and-fi

o The rﬁécﬁé'ﬁiéél" englneer shall _,bevre:s'poﬁvsiﬁlé for the .ﬂreifde".teétvioril;“s.‘yst'ém‘dés’ign for eachj' statio
. vV'Thfe"ﬂéer:viéefPfd’vidér‘ will manage and commission relevant and Unlque artwork at éach station th
- the design and-implementation stage. This s meant to'enhance the staio ‘precinct and provide:'st
~“distinction between stations within the IRT network, - .~ " G

ion precinct shall be required fo: -~ -
Adhere to the current IRT standards. -

Fah

- Provide adequate ticket offices and associated facililles
. ‘Accommodate the Automated Fare Collection (AFC) infrastructure -
~ " Provide'secure communications facilities - - . S
* ...'Have emergency and fire facllities .
- Meet current environmental sustainability :
.. Have a sustainablé and aesthetically landscaping -

- Provide for Universal Access throughout the facility

.. Accommodate relevant and unique artwork

" Jt should also be noted that any initiatives to-provid greater environmental sustainabilty to'the facilly, -
. over-and above those set out in the City-of Cape Town Smart: Building :Handbook — A-guide.to green

. building In Cape Town, or that may already exist in the industry, will be required. Lighting- and ambtent :
“Internal temperatures levels are'to be carefully consideredin terms of security and comfort.

' . The table below/over serves as an indication of the, anticipatad timeframe and is to be expanded on'by -
" the Service Provider. The tenderer will be required to-provide as part of the tender submissior a detaifed .~
“programme. The programme must -indicate all activities and. dependencies betwéen the’ activitles -~ -
‘envisaged from the date of appointment, up to advertising of the Construction Tender. It should also
" Indicate the projected completion. dates for ‘the’ various design stages, in line with the time frames:
' “Uindicated above, o o T e e

“Contract .. g2 Lo 1
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* 'Value engineering exercises as well as improvement to the design and constrisction may be necessary
where identified. =~ = ’ o R T,
) ‘Whilst the design of each station shall be unique to its location and operatlonal requirements, aspects of .. "
repetition with certain design elements-are acceptable and thus have to be priced accordingly. Design
- information on existing station facilities will be made avallable to the prospective Service Provider - . -

. The design and construction of the IRT Phase 2A must be delivered as part of an overall milestope ~ .
- delivery programme (indicatively shown below), of the City of Cape Town, The- infrastiucture should be. = -

- designed, constructed and operationaj by mid-2019.° T ’

~ Timing: and -delivery of the designs is very limited to achieve the milestone .date. However, interim . -

. services may need to be operational as early as April 2017, which will require temporary infrastructure to * .~

- supporttheseservices. . . T B R R AL I L R R

" Thé table below serves as an indication of the anticipated timeframe and is to be expanded on'by the -
S . Service Provider, The tenderer will be required to. provide as part of the tender-submission a detailed = -
~* .. "programme. The programme must indicate afl activities and. dependencies between  the ‘activitles . -
C ~ envisaged from the date of appointment, up to-adverfising of the Construction. Tender. It shouldalso
_indicate the projected completion dates’ forthe various design stages;.in line ‘with the. time -frames’

E indicated a'b”oye.},"

» Project Stage © -

Consullant - . . - .
Appeintment . -

| inceptionsPraliminary
o | & Detail Design . -

.1 Congtruction Tendsr
Dacurment . <. 7 .

- [ .Consiriglion Tender
i Y Parded o

Construction Period .

et DA

° o si
' 'Scope of Work -
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3 .EMPLOYERSOBJECTIVE

' Publ;c transport is.a key - mechamsm for achlevmg the Cttys transport ws:on of provudmg a umversally o
- accessible and sustainable transport system that moves’all its- people and goods effectlvety, eff olently’
v'and safeiy wuthout comprom|slng people the economy or the enwronment : . ’

. The employers objectlve is to further expand the MstTt service - through the amptementatton of the R

' .Phase 2A network, by constructing the required civil engineering: and. transport Infrastructure of: which'the *° - *
< closed:median’stations forms an integral part. These stations are to have a statmn deszgn that adheresg} g

D to thet of the statlons that have atready been constructed tn aII respects S . :

' - These stat|ons are to mctude but not be 1;m|ted to the foltowmg charactertstacs and deS|gn prlnctples

- IRT statlons wlth pre boardmg fare cottectton and venficat;on to attow !arge numbers of'}"' e
' passengers to board and ahght qu|ckly : Foel - S

B - Levet boardsng and h:gh-qualsty fi tt:ngs glve greater access to the dtsabted whtle offenn ar.
o comfortable serv:ce to ait RN v : S s

'The descrtbtion of the nrmect as contamed in thls_"co & of Wi s m_Lely_en outlme of the Oontract

- »Works and shalt not Ilmtt the work carned out by the Service Prowder under thls Contract

4 DESCRIPTION OF THE sanwcss R&QUIRFD

-’The Servsce Provider |s requtred to prowde the fo]lowrng s' ’rvuce

Normal Servlces EEE

For prtctn purposes the bastc fee tendeted (ltem No’.t c2. 2 Ao.,
' éosts:in respect: of Planning Studies and Assessments as wel[ as the:N

o engmeenng dlscxptm term for Stages t to. 6 ‘of normal services shatl apply in.
' .for ait disciplines,: notwtthstandmg variants theteof In-cther’ dtscnplmes Incepnon,.,, ncept ar
'(Pre!;mlnary Desugn) Design ‘Development: (Detalt Deslqn) Doctime tatton and Procut
Adm:nlstratton dnd tnspectlen and Close Ont ' _

B Detetle desc tton of the- acttvines to be prwed are p:ov:ded a1y the.' ' C
- the relevant Board Notices. providing-the guideline scope of: services ‘and-ta
o xreglstered in. terms ‘of the' Project: and- Conatrustion. Management Professions; Ao (A
:’_»Engtneenng F'rofess;on Act (Act"No. 46 of. 2000),. Archltecturat Proféssion. Act’ (AC 44 0f

©Quandity Surveysng Professlon. Act (Act No. 49 of ?000) and. Landscape Architectur sfession Act

- (Act No. 45 of 2000), where applicable. If there is ‘any.conflict between the.specn‘ c requtrements nd :
C ,,;;relevant gu elme 5€0 e of- services document‘ refened to abo specific requirements ‘shall; ta

PrOiéct%Mana_gementfSe‘rvice's-_; v

Al stan ard seivices as described in Stages rd ,
Scope of Services and Recommended Gutdeltne T'anﬁ of Fees for Persons Reg;stered in terms of the
- Project-and Constructlon Management F'rotes tons Act 2000 (Act No; 48 of 200 0).. f'amended or
‘ ampiaf ed upon m ‘the protect bnef below :

toye of the stage dellverables as |

’ r;fanh stage w:lt be consldered complete Upon the approval by the Emp
' desortbed in the above gutdetsne SCOpe. . ,

. » ;Actmg as. leader of a professmnal team shalt be deemed to be a normal prctject management serwce

AThe Pro}eot Manager as desorlbed in Ctause 13 hereunder, shalt be Pro;eot Leader and shall assume
o ieaderstup of the professional team and:be responsible for the- overall admmlstration' co-ordmatton
. programmlng of desrqn and ﬂnanclai control of aII works mctuded m the serwr:es

: f_:t.tl"é Archltecturat Servtces

oo .The provaslon of atl setvices descnbed in (‘Iause 1 1 of the Annual Update of the Profeesuonal Fees,
.0 Guidéline Issued in terms of Section 34(2)-of the Archttectural Profession Act No, .44 of 2000, ‘Board *
- Notice 194 of 2071 as gazeited in Government Gazette No 34788 02 December 2011 as amended or o

: amptafted upon in the pro;ect bnef below ‘ L R N . L

. Part.C3: Scope ofWork o LR R A Scope ofWork
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' 413 Engineering Services
“The provision of all services as described In Clauses 3.2.1 to 3.2.6 (inclusive) of Board Notice 243 of .

-2013: Guideline for defining the Scope of Services and for’ determining the ‘Professional Fees. for.

' _Persons Reglstered in terms of the Engineering Profession Act, 2000 (Act No. 46 of 2000), published in
"~ _Government Gazette No. 37102, 04 December 2013, as amended or amplified upon in'the project brief.
i belOW R B S T S

444 Quantity Surveying Services

.. - Allstandard services for building work contracts with bills of quantities as described in Stages 110 6.in - .. - T
o -~ Clause 10.6 of Board Notice 163 of 2009: Amended guideline professional fees set out in the 2010 Tariff ..~~~ O
o - of Professional Fees determined by the South African Council-for' the Quantity Surveying Professionin =~ -~ :
terms of the Quantity Surveying Profession Act, 2000 (Act No, 49 of 2000) and as published by, the
Council for the 'Quantiy  Surveying . Profession" (available “on - their .website =~

South African ‘ ,
© www.sacqgsp.co.za), as amended or amplified upon in.the project brief below. .~

. Each étége'w'ﬂ‘! be considered ﬁbﬁlpieté up'onb»'thvé abp’r'oyéi by;t_Hé":E‘mbioyé‘a'r of thé’-s{ége'qlgé:li“\kélrf.@\pies_a,é

- described In the above amended professional fees guideline. .-

‘44,5 ° Green Building
~Whilst it is not the intention of the Employer that the proposed new building complex obtains a Green :

Star. SA Certified Rating, it is expected that the new building corriplex will be designed-and constructed

. usihg greei building principles (“green building"). As an absolute minimum, the Service Provider shall”
- +".take into account the City of Cape Town-Smart Building Handbook ~ A guide to green building in'Cape

~ . Town. This publication is avaifable on-the City of Cape Town wehsite (www.capetown,gov.za) under.
“Environmental. Resource Management... . .. S e e e B

. Guidelines are provided thefeln for the iniplementation of green buildings, whereby *E
* provides an ovefview and specific recommendations that should be implemented w
" incorporating “green bulding” s described herelr shall be.deemed o be anormial se

';"'_servit:és,zlistedfih Cta}us‘é":sAA 41.3.above,-as relevant. .- L

(4. The provision’ of additional services.
o amplified lpon in the project brief.

The provisio of all s,er\}»c;rfaé;iﬁ ’rés_pépjt;dfﬂéyleave{ ‘app _c,ati_b,n;‘; and apprc
The provision of all-services related to targeted procurement.” .- " -
The provision of all services in respect

f programime of works and pro;ectma ge"mefh

The provision of services related to geotechnical investigations -
S ';Th'efprqyi‘é;fionipf’ ’ ryicevs_i’n’ régpect';’pf'tOpographqul survey -

B ) ‘:‘Théiprd\"/isi"dh‘b’f ‘épeqial ins’peé’tionsw’,m&e Iniéhsivé i'héﬁébtaqnsuaﬁél. aérées:s;méh‘t‘df th'e,‘ works that
. " i the nom to assess.compliance with specifications — for the Architectural aspects of the project,as
T desciibed in Clause 1.2.1.2 of Board N stice 195 of 2011 Framework' for the Professional Fees.

. ‘Guideline of ‘the: annual update’ of the Professional Fees :Guideline -issued’ in .terms “of ithe
" .. Architecturai Profession Act, 2000 (Act No. 44 of 2000), as.:amended or.amplified upon in the project.”

" (4). The provision of -ali services In respect of acting as ‘the Employer's ‘agent intermsof the
" Occupational Health and Safety Act, 1993 (Act No 85 of 1993) and the: Construction Regulations, -
2014 as: described. in Clause 3.3.3of Board Notice 117 'of> 2013 Guideline .for Services ‘and -

“ Processes for Esfimating Fees for Persons Registered.in terms, of the Engineering Profession Act,

PR © 2000 (Act-No. 46 of 2000), published in Government Gazette No. 36529, 03 June 2013." .

" (5) The provision of an independant Environrientaf Control/Site Officer (ECO/ESO), as described Inthe
7 profectbriefbelow. . oo

CﬁntraCt},, T
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5. EXTENTOFTHESERVICES a0

‘The multidisciplinary services to be provided in terms of, this ‘project’are-inextricably linked: to the .-

~ Employer's three year capital budget cycles, it Is envisioned that the three year cycle commencing; .- - -

July 2014 to 30 June 2017, will be exceeded to-allow for a realistic construction perlod,  Construction. .-~ .

 work is likely to be finalised between Q4:2018 and Q2 2019. All services to be provided and construction’™ . o
~ works to be executed shall therefore be programmed as such, - .. .~ - R RPN

' The' City is therefore compelied to. undertake the Section 33 process in' line with the’ Municipal "
~ 'Management Finance ‘Act. 2003. Although much of this. process will be done. in parallel with-the ==~
- procurement process, a Service Provider will only»be"appoinied once all the necessary approvals-from:

the Section 33 arein place.  * - © -

" All Séwiées to'bé pr'ovidéd and Cénstructibh_worksf‘ to 3be-ex,ecufé‘df.éhévii,thér'efozréf'be pfogfam'm‘ed.-lﬁ:; : DR
iorder to make full use of, but not-exceed, the budget provision in-any given financial years (which-run’..
- from 1 July to 30 June the following year). .-~ - SR e e

The Employer intends to complete the full Scope of Wik miaking full use of the budget aliocation and
‘the Employer intends to employ the Service Provider for the full ‘duration as defined above. Howeverit:

—~—

~Reference No. 193C/2014/15

should be noted that the Employer's budget is subject to periodic review,. and the project is budget |
dependent. ~ . = 7 . e Co T e e e T

" Should it become necessary to vary the scope of work or evén suspend or terminate this contract, such -+
* variation, suspension or termination shall be dealt with in.accordance with the provisions of the Standard

. .- Professional Services Contract as am.ended'by the Contract Data, . S
-~ Should funding in any financial year not become avalable, the Employer reserves the right to limit the
- .- extent of services to-the current financial year only without incurring penalties. . . .- © L

" Sholild it becarhe hecessary-to limit the extent of services, Vary the scopie of work or éven suspend of
-+ terminate this contract, such variation, suspension or termination shall be dealt with.in accordance with
. the p,rpv,ilsllqnspf.ithevS_ta_ndard-'Prq‘feg.s‘i:m}a!J'S_g,r\gices;Cont'r,act-’abs‘_amerjded,_by,the ontract Data, .

e “For tehder’jnsg;afhd'v'e'\:/é'l'ciat'_io't'i5;':Juti‘)oé.ie_é it has been assum _»d:’tﬁaf.ény:é’ddi'tibhal'il'a’n' o
+ ... be obtainedtransferred from existing City of Cape Town fand h idings, and ho-cost.
0.the procurement thereof. .7 1 L T L

' For tendering arid evaluation purposes it has been ‘assumed that the total

runk Bus' Stations is'R295 000 000,00 exclusive:of VAT. Certain.ltems in th

een structured in such a way that Service Providers are to tender, Inter-alia,
lis - assumed: construction cost. “Final fees pay ble T
onsiruction costs. B T

Th je';;tim,atéd breakdowno{ lhe befoent'a‘ge}f‘c'jf«,w'o'r:k.,'pér; discipline  required: for "‘Iiverr};_1.‘1”.,'»_'per,i?lh'e
equirements of the Scope of Work; has been tabulaled below as-a guide-only, How the fee for Normal

Services is spiit between the various disciplines is ‘entirely p {o.the Service Provider.

Discipline
- Architectyral - 0% |
] Structural ) L 20%
_QuantitySurveying |~ 15% |-
- Electrical .| o 18% ¢
‘".'Mechénl;':a!i.’:‘ ~'-' 10% S
 foal- . | 100% -

| " percentage

" A construction monitoring servica is required in respect of which a provisional sim has been allowed in
* - the activity schedule.. Service Providers will be required, in-terms of the. brief, to-submit.a proposal fo
~ providing such services for the Employer’s approval, once the project nears th._e*cantrugtio‘nssta‘ge.’:,
~ While pfedcmi‘h'ah'fly, of an architectural na‘hjre,vthi‘s project does 'require'vth'é ser\(ié,éé;bf'ian"érigi;jeer_and.b.
_landscape architect as described hereunder, and more fully-in the brief below: w0

.Contréctbv ' S 86 L N
" Part C3: Scope of Work R .- ScopeofWork .



e

Al muiti-diéci;ﬁiinary ‘mfptﬁ beyond the scope of normal services will be paid fqr'énllav:giiﬁé‘ basis atjcbfdiﬁg L
. to tendered-hourly rates. The estimated period of involvement of each category of person mustbe .

agrfeed.with the !Emp!oyer before any work in this regard"c@‘mmeqce‘s;_ o

6. USE OF REASONABLE SKILLANDCARE ' '

" The Service Providers' attention is drawn to the fact that the proposed construction works will take place
“on public roadways in built-up areas. Safety of persons and-property is. of paramount importance, closely . .-
followed.:by ‘the - minimisation - of - disruption and jnconvenience - to the road ‘users (pedestrian. and = -

~ vehicular) and adjacent property owners. e R L e e
~The presence of underground and overhead services shall. require special attention: and care during
“cohstruction. The Service Provider is therefore required to provide all ‘aspects of the Service with:all -~

“ reasonable care, diligence and skill in accordance with-generally. accepted professional techniques. and .

, . The safe
. accommodation of vehicular and pedestrian traffic along the existing road network -and sidewalks must.: |
“"be maintained. /Al -opeh trenches, 'services, . materlal.and .machines must, ‘be. protected -and clearly. .

ot Access toll properties and shops adjacent 1o the work area must be maintained af all time

marked. General traffic must not be unduly delayed.during construction. Traffic rijana'ge‘m.e;]t;pléns:,w‘iii] '

—be required to be submitted to the clfent forapproval ™"

In order to adequately provids safely to the general public in the vicinlty of the work area, and to prevent
injury. to persons -and damage"to private. property,. the: necessary precautions. measures - (such. as
‘hoarding, barricading, temporary traffic signs and warning lights efc.) shall be ereoted and maintained

. BRIEF.

4 .- Terms'of Reference = -

" The purpos

_ of this. contract is {0 pracure the. professional services. necessary - to . implement
. Employers objective of the expansion ‘of the MyCIT i service through the implementation of the IRT Pha
" 2A route network, by constructing the required civil engineering and transport Infrastuctuire ’
. ...carrying out. the ‘evaluation, review and preliminary designs of other ‘elemerts. of

" expansion and enhancement of he fransport network

' The “engineering - services to ‘be provided .in terms -of this. contract include, inter -ali

. Studles, Investigations . - and Assessments, -Normal . Services .and Additional ‘Setv
“described In the relevant sections of :Board: Notice 20170f 2012; Guideline. for defining 1l
Services and for determining the. Professional Fees. for Persons Registered in terfns of the Engineerir
‘Profession Act, 2000 (Act No. 46 of 2000), published:in Government Gazette No. 35944, 07 Decernb
2012,.a5 'amended or-amplifled by the specific requirements: below, If there is: any conflict batwe
‘Specific Requirements and. the: Guideline Scope of Services ocument refeired to above,the
Requirefents shall take precedence, . S

ing for wayleave conditions ‘arid approvals fromithe

The additional senvices to be provided include apply
t, programming. o

various service authorifies, ‘all sérvices related to preferential/targated procurement;
“works, geotechnical investigations: topographical survey, uhdertaking the dutie

, e duties of the
the Occupational - Heallh™_and - Safety . Act,1993 (Aot No.'85 of -1993) and the

. “«Regulaiions, 2014, and the provision.of an Environmental Officer (E0) as described below.

. The landscape architectural services to. be provided include provision of all ‘standard services broadly
" described in the document entitied "Amended ‘Landscape’ Architectural. Work Stages = WJanuary
' 2011" published by the South African Councll for the Landscape Architectural Profession (SACLAP), as
" amended of amplified by the specific.requirements below. If there:ls any conflict. between the Specific

' e, the Specific

. 'Requirements and the Guideline, Scope .of Services: document “referred fo: abov
- Requirements shall take precedence. PR

. ;The"ﬁvs'ér'v\'qi‘c‘:fe"'Pro:\rider,Wi:Il furthermore, be required to procure, on instruction ffbhﬂ:-"ih’é‘Em:bioyér:,-.-éhy otfier
specialist 'services as. may-be- required for-the successtul implementation of this project, in-terms ofa -
sub-consultancy or sub-contract agreement, . .~ 0 BRI e

© Contract N A HAE oest o
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7.2

724

“ Specific :}'\"'eqluvirentenzts :
: Norma['Servicee ,
Stage1 lncegtlo '

" The mceptlon stage wtll mvolve determlnrng, with lnput from the Employer the Iocatlon and scope of the
stage together wtth the requtrement for pedestrran brldges
o des:gn wtth both of the trunk busway civtl engrneerrng ctes|gn

s Ongoing publto and stakeholder partlcrpatron will be requlred durmg thls stage of the prolect Repomng to
'the overall Prorect Management Professronal Team shatt be mrttated . L

works, including construction contract/s, for the: construotlon of 26 (Twenty. Frve) new STATION - I
STRUCTURES. The hard Iandscapmg and universal access co_rnponents should be establrshed . thls e

The Serv:oe Provrder wrll set up Imks W|th both retevant tncumbent professronal teams to tntegrate thelr .

o both dwg and pdf format

... The preltmrnary proposal shall take cogmsance of ,other roadway developments ln ltalson wrth trunk crvtl
- engnneermg professtonai teams . . v

" designs-and documentation.

_.v'_approval ‘including details of inveshgatlonsa‘ d, stud|e "undertaken concept e opment'and rationale
: 'outl especat‘cattons and recommendatlons' '

L '_Stag”e 3

- '-"The Servsce Provrder shall prov;de those services neccssary to mallse the
o plan, financial vlabtttty and programm “for
: of the profes lonal team |n thts regard

o -';,The eervrce Provrder should refer to the relevant, Roads Ordlnance and tnvestlgate all servie

“other deslgn Information to the Roads Desigh Engineer on completion of the: destgn All.relevent i ’ep
'v.‘lnvestrgated and taken |nto consrderatron during ,the mvestlgat;on and design process must b

: ':The Servrce,P’rovrder shali be responsrble foraltfleervtce enqumes., wayteaVev app"
- the necess-try authority or permission from the relevant service authorities to carry' out all w0rk in erms
’ of thts protect Alt applrcatrons ln thts respec‘t mUSt be carned ;out tlmeously

- ‘The destgn development shaii take cognlsance of all desrgn reqwrements as may ‘be. tmpOSed by any
;.authortty whose services are -mipacted upon by the proposed construction.” The destgn development
_,gshall conmder and lnclude publlc lightrng on, and i zn the vrcmlty of, the proposed constr e

. A set ‘of draﬁ ptans/drawrngs shalt be subrmttect to both the Employer for cornment and approval pnor o
© .going out.lo tender, All plans ust be thoroughty checked by the Service Provrders project leader prior

~ “to submission. On approvat of the detail design drawings, two' ‘sets of paper prints must be: ‘submitted 1o

* . the Employer fur signature, ‘One set will be kept: by the Employer and the other returned to the Service
_“Provider, All other prints issued henceforth shatl carry the words “Inatlal versson S|gned on (date)" at the,, r

: srgnature Iocatton in the t|tle block O J : . :

»v ‘The Serwce Prowder shall prepare any further plans, desrgns and drawmgs (over and above the tender:‘ o
- drawings),. which -may. be necessary for the: execution of .the works. The preparation of any. shop

e bervrce F’rowder shall, i con;unctton WIth. the Archttect I:ngrneer and uuamrty burveyor provtde
those 'services riecessary for the development of a concept design, for the statlon structures for Co

submission to the Employer and other relevant authorities for. approval;

The Servrce Plovtder wall'be expected to consult wrth the Ernpioyer vartous servtre an publlc transport E
authorities; and other interested and affected partte 'mcludmg the _general publtc) prlor to finalizing .~ ..

The Setvice Provider shall submtt a conceptual desrgn report to the mploye& for comment al

1 of Iectronrc (‘oples of drawmgs shall b made‘ avarlable to the’ Employes at

Design Deve ogment 1Deta|l Des:g_)_ £

'ect anct shall co- ordlnate the inputi from ‘4l

.area ‘of .constiuction; the ' ‘relevant ‘service owners, details of relotatiory. of: rotectron y
and. {he responsibifities for’ ‘such wark., - This information, together with propnate drawmqs and:
.coplev of.relevant cortespondence- should be Included in the Services:Report to-be sub : vi

drawrngs requrred for manufacture and lnstaltatron, or the detailed checklng ot such where prepated anr_l .

Part C3: Scope ofWork I SR o [ Scope ofWork
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Annexuve
submitted by the construction contractor, shalt for part of the normal services 1o be provided by the
Service Provider.

Details of traffic accommodation during construction should be discussed with the Directorate Roads &
Stormwater/TCT Maintenance and the Distiict Roads Engineer where appropriate. Proposed traffic
accommodation procedures should be summarised-and the summary submitied in an appropriate form
to the on completion of the design.

The use of proclaimed roads in the area to accommodate \raffic during construction should be agreed
with the District Roads Engineer beforehand. ‘

Where a bypass is to be constructed to accommodate traffic during construction, the possible location for
the bypass should be identified and the bypass designed where this is criticat to the road construction of
the topography is severe. Details of any improvernents to proclaimed roads and of the horizontal and
vertical alignment of a constructed bypass should be provided on the drawings which accompany the
Traffic Accommodation Summary.

Allowances should be made M e m i iti nstruction-of-improvements reguired-to

existing roads for traffic accommaodation. I

Stage 4 — Documentation and Procurement

The Service Provider shail provide. those services necessary for the preparation of procurement
documentation, advertising of tenders, and the evaluation of tenders received. The Service Provider shall
confirm the Employer’s procurement (Supply Chain Management) policies and procedures prior to the
preparation of any procurement documentation. i

The construction work associated with each project which is envisaged to be administered over the next
five (8) financial years. This shall include for at least one (1) procureinent process as well as the
construction stage services required to administer a contract/s over the next five (5) financial years.

The Service Provider shall produce a Baseline Risk Assessment, in line with Construction Regulations
2044, for each construction contract. A Site Specific Health and Safety Specification shall be prepared
based on the Baseline Risk Assessment.

The construction contract documents shall be prepared in the Construction indusiry Development
Board's (CiDB) format and in compliance with the City of Cape Town's Supply Chain Management
Policy. The construction contract documents shall be based on the City of Cape Town's latest example
CiDB document for Civil Contracts (SCM 509), which is based on the SAICE General Conditions of
Contract for Construction Works, 2™ Edition 2010

The Service Provider shall fiaise with the Employer during the preparation of the construction contract
documents to determine the applicable standard specifications, methods of measurements, and any
other specific requirements that the Employer may have in this regard.

The Service Provider shall ensure that ail of the requirements, limitations and/or restrictions on
construction as may be imposed by service authorities are incorporated into the specification and that,
where necessary, tenderers are given the opportunity 1o price for the impact of such
requirementsllimikationslresiricl‘tons. *

Specificalions shall include, inter alia, a Site Specific Health ang Safely Specification, and a Construction
Environmental Management Plan.

The Service Provider should note that it is the Employer's preference that all payment items are
measured out in the gills of Quantities, as opposed to the use of provisional sums or prime cost items.
Should provisional sums or prime cost items of greater value than R200 000 (incl. VAT) be included in
the Bills of Quantities, the Service Provider will be expected to follow an open competitive process in
respect of these itemns, on behaif of the contractor. This will include the preparation of a lender
document, advertising and receiving tenders, and evalualing same on behalf of the contractor, at no
exira cost to the Employer.

It is furthermore noted that the creation of employment within the communities in the vicinity of the
proposed construction is an important consideration and wherever praclicable fabour intensive
technologies shall be incorporated into the design and specified in the contract document. The Service
Provider shall establish the requirements of the Employer in this regard.

The Service Provider shall attend a Bid Specification Committee meeting priot to the finalisation of the
contract document and the advertising of tenders. All comments of the committee shall be incorporated
into the final contract documents. A draft contract document shall be submitted to the Employer for
Contract 89 C3.2
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|nto the ﬂnal contract documents. A draft contract document shatl be" submltted to the Employer for ’
scrutiny at least one week prior to the Bid Specification Committee meeting taking place. ltems such'as.
_construction programme, contract duration, milestones for. phased completion and cost estimate of the
work are but some of the requrrements necessary to facilitate the procurernent and tender process o

Once the contract document has been fi naltsed the Service Provrder shatt supply the Emptoyer wrth an
electronic copy of the document. The Service Provider shall be responsible for providing the. Employer v
with-the required | number of copies of plans and tender documents for tender purposes (both hard copy; R
:and on compact dtsc) . A R

‘The Semce Provtder shait durmg the tender penod attend and prestde over a tender ctarlf catronv'
meetlng. and respond to all quertes recerved dunng thts penod . R e

. Once tenders ctose the Servrce Provrder sha!t evatuate alt vatld tenders recewed and shalt prepare a
- -tender evaluation report (which’ shall incltide a recommendation) for: constderatton by thé Employer's .
_ - Bid Evaluation Committee (BEC). The Service Provider shalf present his evaluation to the BEC, respond "~ .
{o any queries the commlttee may ratse and follow up on’ any tssues requmng the Ser\nce Prowders SR
attentaon/actton Lo Do LR e e e

o Once approved by the Emptoyer, the Servtce Provrder shatl tactlttate the sagntng up of the constructlon:

ERN—

- Part C3: Scope ofWork A '»t S T Scope ofWork
_ vRe‘ference No. 193CI20’14I15 o T o S , S
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'j'Sta 3.5, ContractAdmtnistrataon andlns‘ection A

J"The Ser\nce Provrder shalt prowde those servrces as requ&red to manage admtnrster and monttor the
construction contract, inciuding co- ordtnatton of the tnspectron of the worksvby the other members of the
,.I‘_profe slonat team as and when necesoary "

: .““Should the need arrse the Servrce Provrder shaH be responsrble for att,trarson and/or negotratrons with
. ‘v':vConsuItants WOrkrng cn other pt‘OjeCtS wherev' over p.exrsts wrth work undertaken in-terms of. thts
;contract -

‘":Th ,,servrce ‘o’ b provrded;shatt Inctude.‘where necessary’ the:detarled checkmc
» repared by the contractor for manufacture and Installation,

'.The bervtce Prov;der shat,;also n part ( ular, ensu
_procutement and. labour. teturns, and contracz parttctpatton expenditure reports ere
:on nandovor of.each. stat|on o

lon; ss- ol pianstdrawtngs (4 N
one comptete*‘set of‘paper»prtnt Thes

paper copy of the specification. . . 0 '
v..lpaper oopy ofthe ationlayout’ tnrludtng ptan sectrons etevat|ons

. ‘The Ser\nce Prowder shalt produce a srte statron rspecn‘Ic Op ratio

o .vi.descrtbing the  operations -of ‘a" station’ through simple diagrams,: ﬂgures and
© - booklet: format’ and CD etectrontc Verslon " This Is required: so that the end usei
o tntended through the destgn The 6 no Operatton Manuats shalt each inclid

: L|st of warranteeidates from the da,e of handover :
- Requrred maintenance methodology for-all components . L
Atl contaot numbers for the contractor, subcontractor. consultant and malntena ce teams .

remafter referred tc asa, contract report

o The Ser\rtce Provlder shalt comprle a prorect ctose out re: ort' he
3 .for submlsston to the Empioyer S 2 o

- The purpose of the contract report ts to record elt relevant mformahon tn a convenlent form 50’ that rt |s'f

~ .available for reference_ poth in respect of the specific. contract and.as a source of information for: general;j
~ use. {t'ls a useful tool for conttnuous mprovement and to hlghllght and document the Iessons learnt
e durlng the specrfc contract . . . . , i S :
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' . The Engtneers Representatrve should be aware of the lnformatron requrred to compiete the contract -
‘ : -report S0 that he can take notes durmg the currency of the contract of ali relevant evenis. .

‘ - The contract report should be concise but as complete as’ possrbte intorrnatlon already provrded in thev' o R
i v —_— documents and other repons shoutd not be repeated, Instead approprrate references shouid be made Tt

3 'The snformatron to.be included rn the report shall rnclude mter alla

L ;  Localty Plan

& ' L Contract lrtformatron . -
e f c o Name and number of contract o

]. S o 0. - Contractor apd sub contractor and key staff members : T

' o Professronal Team (rnctud;ng consultlng engineers and other members of the Professtonall»,

- T e ' Team) andkeystaffmembers R L S r , o »
l .. o Important contractual dates; ‘handing over srte completron dates, dates when secttons,- Mo

' opened to traﬁ‘c mamtenance perrods for varlous sectrons ,f.::‘j;". IR

1 Sa— T e Pro;ect Uescrrptlon I : :
b e “ Overall descrrptron of project and marn Items of WOrk

o ' . Frnancrai Detalls o . e e L
l i : o . o l;frnal costs should be compared wrth the tendered amounts for both the to' ‘l contract value .
L ‘as well as ror mdtvadual measurement sections in the Brll of, Quantrtles :

. ‘bvv"‘f‘ijsrgnrfrcant under. or over expendrture should be. drscussed and claborated oni B
’ _;slgnsf icant drfferences between scheduled and actual fnat:quantrtres shoutd be discussed»

» ;}and elaborated on v
: .:Srgniﬂcant varratrons should be d:scussed |n deta

' and construchon procedures .

- Monrtorrng Sectsons S

vof the' sectrons as wetl as the performance to date

s S Contractors and Subcontractora Performsnce ,
: 5 . Comments shouid be provrded on experttse progress quallty of Work and eqmpme _.
4} R : Note Confldentlal mformatton should not be mc]uded here but sho‘uld' e submrtted-

’ ‘» o » - separately to the Employer S : o S

, } t- -’Photographrc Record ' o S - Lo o
l B o R Tc;, Photographs should be tnciuded to- lliustrate the ﬂnrshed product rnterestrng aspects durmg.
constructron and unusual problerns durrng constructron ' oL R

- -‘" As- burtt Drawmgs N e S : : e
A list of- record as-bullt drawmgs sha!l be prepared and accompanyvthe contract reportj

together S T , e
An rndex of the as bultt draw:ngs shall be contarned wlthr the report |tsetf

. L p _The contract report in draft form should be submrtted to the Employer for approval wsthln twc months ofj-'
) : : 'the date on whrch the Completlon Certtt'cate i rssued Alt comments of the Employer shall be addressed- :

~ Contract P . 9'1’."* . ,'l' R I ‘ean
Part C3; Scope ofWork T T Scope ofWork
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“and rncorporated Into the fi nat cmtraot report Once the contract report has been ﬂnalrsed the Servsce, o S
Provrder shall supply the Employer with an- etectromc copy of the document and two hard coptes SRR Tl

7,2,2 ‘ Addrtional Servrces

: Service Enguirtes I Wayleave Agg!rcation

‘ The Service Provrder shalt be responsible for all rnrtra! serwce enqulrles { wayleave applrcattons from- E
 various ‘service authorities within and outside the City of Cape Town, the requrrements of whom shali [
-carrted through rnto the designs and tender documentatron as necessary 2

".Tarqeted Procurement o

?' e e 'The Servrce Provider shalt provrde alt servrces retated to targeted procurementlm_ respeot of the L
b e constructaon contract. including, but ot limited to,- Jincorporation’ of targeted. particrpatlon goals, the "~
ST . measuring . of ‘key participation ‘indicators, and- audmng complidnce- by -the. construction contractor '

| I (including the recetvrng and coliatton of documentary evrdence submrtted by the Contractor n. thrs-.

| _regard)

Pro_qramme ofWorks B

The. Servtce Provrder shail be responstbte for the preparatron of detarled pro;ect and constructron-z
. programs, the requrrements ot wh:ch shall be carrred through rnto the desrgns and tender documentatlon‘
oas necessary S S S : '

P

’Geotechnical Srte Investrqatrons ISurvev -

..‘i"carry'outthe esrgh L

an 'Specral Inspectrons

;Specral mSpe ons. are considered to vbe a vrtatly rmportant part of the Archrtecturai‘aeperts f. this

project, ‘requiring the- full-timeinputof an. experrenced individual, who' will be the - f Works. &s

" - i described hereunder, on site, For this reason it'ls- specrfted thiat speclai inspections :
- Inspections ‘and assessment of the works. than the norm to assess compliance with

‘ descrlbed in C!ause 1 2.4, 2 of the Gurdettne Scope. of Servrcee .document .. referred t
' d ¥ 'of whrch @ provisione

"overhead charges and proﬂt as wetl as. any OVentme o
overthe year: end break, as. apptlcab!e ' '
ras the [ndividual(s) proposed-are. concerned, the Archite
le: xpertence In burldrng constructro 'monrtormg ' rnclu ng

G »nvrronmentalControl Offrcer

I ‘The Servtce Provtder shall prowde a sustably experrenced rndependent Enwronmental Contro ‘Oft‘ cer*»»v

( G T (ECO) whose responsmsirtres shall be as follows: - R

: (a) ‘to prepare/update a project “specific - Constriiction Envrronrnental Management Prograrnme e

vy C - (specification) (C-EMP) for inclusion into the construction tender/contract. document, . - , s
T i »(b), “to assist the Principal Agent in. ensuring that any hecessary permits are’ obtained.-

!- ~ {c) “to convey the. contents of the C-EMP to the: Contractor's site team, and discuss the contents

. .- datail with the Contractor, as well.as to conduct: mductaon and. enwronmental aware 8§ tratning

L -1 sessions to the Contractor's and sub contractors workforces, as and when necéssary., : S
L o+ {d). to-monitor and verrfy that the C- EMP is adhered to at all tlmes and to. mform the Prrnc pal Agent 1f g
’ S the speclﬂcatrons are.not followed. o E

L (et - to review construction. method statements‘ for approval by the Prmcrpal Agent S
R . ()  to assisi the’ F’rrncrpal Agent and Contraotor m t”ndmg envrronmentatly responsrble solutrone to
o v'_probtems - . . . : : R

Contract L e o e et
‘Part C3:' Scope ofWork o O Scope ofWotk
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o (h)" ,' to ensure that all actrvrttes/lnctdents concerntng the envrrcnment are recorded in the s!te records to
. (j) ‘to advise the Principal Agent on the imposition of penalties or fines. specified in the c- EMP or thev.'lf‘ S

. "..The frequency of srte wsstslmspectlons shall be as and when necessary. but not less than at monthlyL
|ntervals L S _ Co , s

» :'The Servrce Provrder, in submlttlng a tender for thlS professronal services contract shall be deemed to _:
- have acknowledged acceptance of the ‘appointinent as the client's agent in terms of the Occupational . =
" ‘Health and Safety Act, 1993 (Act No 85 of 1993) and the Construction Regutations, 2003, should the-

- contemplated in the Constructlon Regulatlons

(g) to provsde a report on env:ronmental complrance jssues (W|th photographlc evrdence if applloable) v
- at the monthly site meetings or any other meetlngs that may be called regardrng envrronmental c
matters,’ ’

- monitor and review: such records and advise the Pnndpal Agent of any action necessary
(i) - toInspect the site and surrounding areas with regard to compliance with* the C-EMP.

- removal of person(s) and/or equrpment not complymg W|th the speclt‘ cattons o IO

Employer accept the tender. The Service Provider shall, as such execute alI of the dutles of the cltent asf L

3 - 'Ttme Frameserlestones

1.5

~if-ther Service Provrderconsrderm
" order to execute the. abcvementroned duttes the cost therecf must be: mcluded In-t
- this aspect of the pro;ect B T .

o terms of the Constructron Regulattcns and shatl comply ‘with all requlrernents ln thrs regard

. Health and Safety Act; 1993 (Act No.85 of 1993) and: Construction Regulations, 2003, ensure that any-
~ “sub-consuitants / sub- contractors employed by the Sefvice: Provider also comply with the requtrements,
. ofthe Act and Regulataons The Service Provider shall enterinto.an agreesment with the: Employs
S regard betore the, commencement of any, work

o ‘;fphases of the MyCIiTi bus’ system. The |mportant Inilésiones are therefore | 'th f n"‘
;June each year) end tl)e lmplementatlon dates to be verified by the Employer

. Pro
‘Employer that takes cognisance of the: ‘budgets avallable and the budget cycles
Setvice Provider. is expected to ensure that the programme is adhered to,
"'necessa‘ry :The Servrce Provtder ‘shall: submlt a révised -programme-

ﬂ:lt is. antrclpated that the ma;orlty of the work lnvolved in. the reportlng,
. design and.tender. stages will be .undertaken at the Servlce Provrders local office The cons truction
- monrtorlng servrce wrll take place at the elte of the project _—

' ‘-T he Service Provrders personnel wrll however be requlred to attend' meetings-elsewhere, in the Cape
~ imetropolitan area as and when requlred and it may be necessary o carry ‘out mspectlons at"the
T contractors (or sub-contractor s) yard(s) wherever they may be S

i. »‘Reportmg Requsrements .

o The Servsce Prcvrder shall be requlred to have avartabrhty for. regular repcrt back sessions wlth staff of .
 ithe City of Cape Town and must make allowance for at least weekly teclmrcal re\new meetings wlth the._
‘Employerthroughout all phases of. thts pro;ect ’ u: B - Lo )

. §Astde from the three partacular reports requlred tn terms of the brlef abova (the Conceptual Plannmg; o

© .Report, Tender Evaluation Report. and -Contract: Report), the Serv;ce ‘Provider may. be réquired to

- prepare, or contribute to, ad hoc reports on specific aspects of the project.. F|nal reports ‘shall be

. submitted in both hard copy and eléctronic forms. it Is anticipated that.2° hard copies of each report W|ll -

" be required The outputs may each requrre a brief presentat;on to the retevant meettng SR v
Contract B S B T ("31
 Part C3:.Scope ofWork ' S S S Scope ofWork

tmhe—eewmes—of‘a“lteaﬂh‘and'safety SpECIEllISI rn,""' -
he’ fee tendered for

The Servtce Provlders attentaon is also drawn to’ the responsmllltses of the' destgner of a structure ln"

The Servrce Provrder shall apart from conductmg hls own actwrtres'ln compllance wlth the OcCUpatlon_

in'th

Iated to th|s, contract {Form.C1 Part C'l ‘refers

|lestones set by t‘ne Employer typrcally revolve around budge cycles and.t
anhy given financial year, as well as the. proposed implementation’ datés’

The Servrce Provrder wi!l be expected fo: es,abllsh

‘and to lntervene ttmeously if

prellmlnary'. design and detell

Reference No. 193CIZO14I15
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- _—_"mm"m.—E . -, ', . ; .. -_‘ - B B L Vaﬂ m ﬁ.ces UI ulu l:”lyluyu! ,-‘

‘ B The Conceptual Ptann:ng Report shall be submttted wsthm the trme frames agreed to by the Emptoyer, o

'The Tender Evaluatton Report shall be submrtted to the Employer wathtn two weeks of tenders for thef
. :‘,_construotlon works havrng been recelved v , _ E T A

fA draft Prolect Contract Report shall be submitted to the Employer wtthln two months of the Certat' cate of R
- Compiletion havmg been issued, which shall be updated as necessary and re-submltted wrthm two_"‘ .
~-months of the lssue of the Fmal Approval Certtflcate P o -

'.,‘,Furthermore the' Servrce Provider shatt submlt monthly cost. reports to'the Employer showmg;* _— E
_ expenditure in . respect -of both the Service Provider's appointment-and the- constructron contraotors,f_»
: »oontract together W|th the antlctpated spend to the end of the fi nanoial year ln questron . St

A post mplementatton repon of the LOS and delays to generat traﬁ“ ic: as well as busses must e,
_prepared approximately six (6) weeks after completlon of the works opentng to traff ic

. during: the tender period and erI be made avallabte to the apporhted Serwce Provrder for reference . -
' i'_-‘,purposes v CL :

o »Typtcal desrgns and detalls of the d:fferent shelter types placements types of the open feeder bus stops‘
- “continuously - reinforced: concrete lanes -and. closed stationshave" been establlshed ahd oonstructe
: . .during Phase. 1. It. should- be noted that the design: and»ilay Ul

»,adhere to the already constructed but e”desrgn should be‘impr

; he Servme Prov der shat! ensure that cognrsanoe of atl appltcabl ) standar
“aretaken I the. execution of his/her own work .and that. of his/her- sub—c‘ sultants‘th the. design.an
_ compilation: of: spectﬂoatlons for this project. lnternatronal standards sha "only usetl-where

o :nationat.standards exrst or where itis the norm to Use-or refer lo interhation v

F’F’ROVALS '

Approvat of the rmp ementatron programme from ,e” 1
Approval of the conceptual and preliminary-designs fr v
Approval of the project from: Heritage Western | ape (lf requ‘ ed),'
* Approval (authonsat:on) of the project from:the Departmen
Development anning(if requiredy,
Approval:of th detail design;. drawmgs afit contract docurr
Wayleave ‘approval from all service: authon,ttes,
Approval ‘of-the. accommodatton of affic f ans
CCT trafficengineeis = - . L
L Approual, the constructton monrtonng proposal from the riployer,. ‘
hrespect. of ime based services; approval of the’ aliocatlon of staff from the Employe
Approv 1 for the employment of spectallst sub consultants from th Employer

" Notwrthstandmg any approvat recelved from the Fmployer, the Servtce Provrder shalt remain responstbl
for alt work oarried out by the Servtce Provider and rts sdb—consuttants interms of this contract

Further to the above the Servtoe Provrder shalt be responsrblef

| - ‘-.Preparsng any further plans deslgns and drawings (over and. abo\re the tender rawmgs) whlch
© ' maybe necessary for the erection of the works .=+« - P
e Obtermng approval in terms of the NBR and Bunldrng Standards‘ Act 103 of 1977 and SANS

10400 of 2010

Part'C3: Scope of Work e Scope ofWork
Reference No 1930/2014/15 ' ' : T v



1. »fl‘pRoceeEMENTﬁ o

l TR Preferenttat Procurement

’ The works shatl be executed in accordance W|th the condltrons assomated with the grantlng of[
preferences detailed in Schediile 19: Preferencing ‘Schedule in Part T2.2 Returnable Schedules where * .- ..
o 'preferences are granted in respect of B-BBEE contribution. In partrcutar where the' Service- Prowder has -~ .~

. declared:in Section 5 of Returnable Schedule 19 that “liwe DO NOT intend sub-contracting more than-. -
- . 25% of the value of the contract to sub-contractors that do.not qualrfy for at least the points that liwe'as .-
o prime contractor quatlfy for” then-the Service Provider: fnay not sub-coritract’ mare than 25% of the value " *
. of the contract (as defined in Schedu!e19) to sub-contiactors. that do not have an equal or higher B-

. BBEE status level than the"Setvice Provrder. unless the. sub- contractors are exempted mrcro enterprrses ;
L {thet have the capabtlsty and ablltty to execute the sub contract works : RO "

- For the purposes of thrs oontract the term "sub contractor” (used m ttre context of sub contrectlng to thef )
-'Servrce Provrder) shall mclude aH sub consuttants emptoyed by the Servrce Provrder

. ?‘ ‘ ,; » L Where the Servsce Provrder ts a Jornt venture it shall be monttored as descrrbed tn Clause 'tt 2 below

112 :"Monltormg the use of sub contractorslsub consuttants and jornt Ventures

in order to ensure- that not more then 25% of the vatue of the contract rs not sub contracted to sub~

. contractors that do not qualify for at least the preference points that- the Service. Provrder qualified for, the’

.. -Service Provider shatt submit 'to the Emptoyer as. and . when'reqwred 8 B BBEE Sub- ontra t
C l:xpencﬂture Report The format of thls report ts provrded in Annex attached

T he Serwce Provtder shall submtt ’(O the Employer documentary' vrdence (e;ther an-. orrgmal valid
‘' B-BBEE -status levei venfcatlon certlfrcate in: terms of -the: Construction - Séctor' Charter on. Black

- Economic. Empowerment ‘or ‘an Exempted Micro Enterprise certifi cate issued by .a regtstered aldit
. accounting officer (as’ contemplated in section’ 60( 1) of the. Ctose Corporation-Act, 69 of 1984).or-
.accredited vetification -agency, .or: certrfred cop|es thereof) i terms of the: Preferentlal Procureme
*‘,Regulattons, 2011) ‘of the “B:BBEE status {eével “of  every - sub-contractor employed..‘-by the . Service

- Provider. Untii such’ fime as’ “documentary  eviderice :as: described. above- has been.submitted: fo' the
SRR :Emptoyer. a sup- contractcr shalt be deemed to be a no "compllent cdntrIbL.to ‘

' ‘f':vThe Sewice Prov;der shatt furthermore, ofy the wntten requeot of the: Employe - provide dac
& :’-':ewdence showmg the value of work sub-contracted o eny or alliof 'theisub—contrecto smploye by the

: ,vtn orde o’ ensure it venture $ complrance with the percentage contrrbutr, s-of the J Ners

. ';_f.-tendered where the jolnt:venture has been awarded preference points in respect of its consolldated B-
- BBEE scorecard ihe- Service. Provrder ‘shall subimit 10 the: Employer, as 'an ‘when' requwed totnt

: e diture’ R port The: format of thts report r" provrd d- Annex‘z attaehe'

1.-and 2- reterred 10 above the Empioyer ha ,
S _ ;:apply e nanc:al penalties applicable to:bredch of preferencing cor;drtaons in’ Schedute
A9 Preferencing in'Part. T2,2 Returnable Schedules: In the case of a’joint: venture'(Anne

S . the.Service Provrder-ehatl prove its: complrance with-item 6)in Sectlon 2 of the' Prefer i
[f T provtdmg a consotidated scorecard at rts own.cost on/ instructio from the Ernployer

TR FORMAT F comrvrumc;xrrort"f ,'

1 A rr_queste for: formal approvat from the Employer, or any other body, shatl be submttted in wnttng
ol ’hardcopy format Interim payment: claims' shall be ‘submitted in the same forrnat accompanled by an
- original tax - Invoice.. Ad-hog communication betieen the Emptoye and the Service -Provider: may |

: conducted per facsrmlte or’ m etectronlc format (e—mati) ’

o All plans and contract documents submttted for approvat shatl be m hardcopy format.

L l;:key. pa'esonmg

" bKey personne :

v ':""-l"l'he Sennce Provrder shal! malntatn the Involvement of the foltowmg key personnet as the exlgen
‘ _thts contract requtre These key personnet shalt be as stated |n Part T1: Ctause Fr2.1.1.3. ‘

Atternatwety, a mgned undertaklng from a spectatist consultanuttrm havmg the requrred personnet, L o
’ statlng that they wilt undertake the necessary work on behalf of the tenderer in terms ofa sub consuttant,_ RN

Confrast . . el o o o cst‘.;ff
“Part C3: Scope ofWork ' S o ‘ e Scope ofWork"'* Sl
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- agreement, wil be acceptable, Such undertaking must be attached to Schedule 9, Part T2.2; Reiu%ﬁable T

- Key 'p;ervso,r‘méi W§ll'b"e expect'edv'to”dperété out bf'vth:e local office, as the e,xigenciés,of:thiﬂs'pitdjéct requiiﬁe; 3

- Schedule 8, Part T2.2; Returnable Schedules. The curriculum vitae of all key personnel (including sub- ¢ ¢
‘consultants), must be submitted with the tender submission, appended to Schedule 9. -~ AR

‘ ;Srvio(;ld iibecﬁofne necessary tbfréfplac’e any of the key per'so'hn‘e:l: listed at the time_/dfﬁtender"ddr’ihé'{thé}-t:i
- course of this contract, they may only be replaced by individuals with similar or better qualifications-and . . -
- experiehce, who satisfy the minimum requirements and then only with the approval of the Employer.. =
- MANAGEMENT MEETINGS
;Managef_hént'Meeﬂ[ﬁgs"_ j' ‘

- During the initial stages of this project (Planning, Studies, Investigations and.Assessments: Inception;
" Concept and Viability-and Design Development) the Setvice Provider wi]l'be,‘expeqtéd,j‘to,gtte‘nd_we“ek;y* e

Where required, the professional rergistrati’o‘r{ numbers of ~thé-'key'personvr§el ‘must ‘be 'iridivc'a\t‘ed on .

—Hanagement mestings with the Employer's project managemernt team (P

142" Gommunity/Stakeholder Mestings . .

3 Supply Chain Management (SCM) Committes Meetings

o 144"

©any technical meatings with the coniractor as may be required to enstire the sucgessful implementa

44.5

146

" ‘The Service Provider will also be expected to contribute to and attend community/stakeholder-meétings..
~ presenting proposals at these forums, andtaking cognisance. of input from.the various interested- and,
- affected parties in-the conceptual ‘and; detail design development, where possible. It is ‘not anticipatad:
.. that it will' be necessary! to continue with-community/stakeholder participationthrough the:‘construction.
" period, other than to respond to any individual gueries/coricerns that may be raised.. .-

- During ith'e:{cOﬁjrvsie'-bfl»vthev‘ Docurientation-and. Procurement stage, d’
" = participate in the SCM Bid Specification and Bid Evaluatior: Committee meetings in order to present
P 'c}:on‘t'ravi'ct}dq:cunje,nt;jand tender evalugtiqn;rﬁpér!,t‘o,th‘eEm‘plg'y T
,‘f;S.i‘i'el"r_ézc:‘:}‘-‘ﬁjc;a{li:‘l\vn'e'vjefings‘: : ST
- “During the Contract ‘Administration and Inspéction’ stage of this " pr Service ‘Provider sh:
< gonvene and run mofithly site meetings at which the Employer and contractor will be present, as:well
- ofthis project. .-
i Ad-hoc Meetings -
fT‘hevlf'vseré\/,iéev.v-vP'rov'\/'i‘cI'e'r";W}lE be expected to attend ad hoc -meatqngstf'rom fire 1o time, with.the Employe
. “stakeholder groups, or service or other authorities, in.order to-address specific issues as and when the
~.needarses. - . o 0o o P B ‘
“General -
»‘; fT'hév‘;'SerViée:.P'rbvider shall :be',".reprééénied’;at,-‘azli'».,;}]’eé js t " the ki
- preferably the project leader. The service provider shall provide secretarial sefvices. (for record keeping
- purposes) at-all management, site/technical, and ad-hoc meetings. The service, provider will
~ to host and record the minutes of-all: meetings related to this project .= .~ .. R

Al chaiges in respect of atterdance at meelings ‘and the provision of secretarial senvices shall be

Included in the tendéred Basic fee (tem No-.1.1: C2,2 Activity Schedule). Pl
GLAIMS FORPAYMENT .~ .0 0 0 ‘
. The :'S'erv‘i'ée - Pr‘o‘\‘ride'r: may submit ‘i'ntérim“ ﬁ;léfrhs' f,olr”péyme,r’it" (invoibé’s) as the work, in téfhﬁ,'sv “of ‘this
- contract progresses,. but.not more frequently than at' monthly- intervals. ~All intertm’ claims. must be
" accompanied by an original tax invoice. Payment will be effected within 30 days ‘of the date on the tax

the

of managing this project, The Service Provider will present its proposals and these meelings, and take:
- direction from the PMT in this régard. The service provider will.be required to.host -and -record. the .. .
* - minutes of all meetings related to'this.project. . - - " LR R NP R

, rement stage, the Service: Provider shall att

) : project, the: Service Provider

t;ngs by "'vat'.’-jé;a.éi.'. one. of the Key. .:petsbhn‘é‘l.f

be reguired

Part C3:‘Scop'evofW'o"rk““' o IR S Coo "S‘Qopé'-ofWork S L
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16, EMPLOYER'S RIGHT TO RECOVER COSTS

i' o " The Employer reserves the right to recover, by way of a deduction ’frémi’ény"ar:noﬂht dile o the Service: DRETIE
: ~ Provider, any additional-cost which the Employer Incurs arising out of non-performance/negligence ofthe © * "~ .

‘Service Provider. - . S e e LT T e

Contract” - R e NIRRT
. Scope of Work- B

~ Part C3: Scope of Work

97
Reference No. 193C/2014/15 |




CaTY'CF CAPE OTOWN- '

) }b . TRANSPORT FOR CAPE TOWN iNFRASTRUCTURE

CONTRACT NO 1930/2014/15

PROV!SION OF PROFESSIONAL SERVICES IN RESPECT OF THE DES!GN & CONSTRUCTION OF PHASEY.Y. )
. 2A INFRASTRUCTURE STATIONS C

: ’03-,2 Annexes

Annex 1 B BBEE Sub contraot Expend[ture Report
T _Annexz Jotni Venture Expendlture Report

»Contract ' : - . , : a8 R . oL G C3 2
' PartC3: Scope ofWork -~ = . R Anrle\xures
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CITY OF CAPE TOWN FINANCE
ISIXEKO SASEKAPA SUPPLY CHAIN MANAGEMENT

STAD KAAPSTAD

Supply Chain Management Prcxc?iﬁoner'

23 Decémber 2014

NOTICE TO TENDERERS NO. 2

193C/2014/15: PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN &
CONSTRUCTION OF PHASE 2A INFRASTRUCTURE: STATIONS

CLOSING DATE OF TENDER: 30 JANUARY 2015

BOX NUMBER: 201

Your attention is specifically drawn to the following information / amendments which are
made available in ferms of Clause F.3.2 of the Standard Condifions of Tender and you will be
deemed to have made any dllowance necessary to provide for this information in your

tender offer.

Part A: Amendments to Tender Documentation

1. C3.1 Scope of Work: Stage 4 - Documentation and Procurement Page 89

There will only be one construction tender, not 6 as mentioned in the presentation.
See Annexure 1 (Para 2)

2, F3.8 Test for responsiveness — Page 10

Clause [f) included under F.3.8.3. to expand on the non-responsive criteria. See
" Annexure 2. : o

[P

Part B: Response To Requests For Clarification

1. Q: Can you indicate how many different station types, and how many variations are to
be expected i.e platform numbers, layout sizes, flow, nmt accessibility etc. and which
are likely to require a bridge component

A: C3.1 Scope of Work —

Making progress possible. Together.




management contract’ previously tendered, allowed to participate in this tender?

A: F3.8 Test for responsiveness — See Annexure 2.

; No of
) . shelters
| Si?\:?n Route Road CIOSS:;SOSS Station stop ?Ii:::;:?r;s of ;;orps
! station
]| | Cimi/MP Claremont Blvd Newry Closed Station 2 2
i S Clmt/MP Chichester Doncaster Closed Slation ] ]
7 Cimt/MP___| Racecourse Prince Arthur | Closed Sfafion ! I
! 9 Cimi/MP__| Jan Smus Blomvlei Closed Sfaion 3 3
; 10 Cimi/MP___| Jan Smuts York Closed Station 3 3
23 wyn/Khaye | New Starndfontein | New Ottery : Closed Station 3 3
| 75 Cormbined | Govar Mbek anover Pk Ave | Closed Siation 3 3
' 30 Combined | Govan Mbeki . | NY75 Closed Station 3 3
I 31 Combined | Govan Mbeki Lnk Closed Stalion 3 3
32 Combined | Govan Mbeki Emms Closed Station 3 3
33 Combined | GovanMbeki | NewEisleben . | Closed Station ) 5 . 5
. 35 Clmi/MP | Stock - . |shefield Closed Station 1 i
39 Cimi/MP__ | AZ Berman Margurite - Closed Station ] 1
42 Ciml/MP Mitchells Plain PTi . | Bus Station Closed Station | . 2
A4 Cimt/MP AL Berman . | Spine - | Closed Station | ]
45 CImt/MP AZBerman ‘. KiIQmon]ord L Closed Sation | |
48 Wyn/Khaye | Govan Mbeki Stock Closed Station 3 3
49 wyn/Khaye | Govan Mbeki indwe - ‘ Closed Station 3 3
52 Wyn/Khaye | Jeff Masemola Nolungle | Closed station 4 4
62 wyn/Khaye | CBD Khayelitsha CBD Closed Siation | 1
63 . .. | Wyn/Khaye | Steve Biko , Magistrates-Couris | Closed Siation 1 !
64 wyn/khaye. | Govan Mbeki ‘Ndondo Closed Station | 1
65 wyn/Khaye Oscar Mpetha Bisho Tutu Closed Station | |
66 wyn/Khaye ‘Funza Closed Station ) 1
67 Wyn/Khaye ‘ Mew Way South Closed Stalion } 1
68 wyn/Khaye | Mew Way Lindela Closed Siation 1 |
Approximately 25% of the station designs will be bespoke with the remaining 75%
" generally being repeatable. ' : ‘ : )
2. Q: Some Indication of key dates that need to be met contractually.
A: C3.1 Scope of Work -
. Strandfontein Rd - Detailed design completed by 01 October 2015.
Stock Road - Detailed design completed by 02 November 2015,
3. Q: Are Project managers that have tendered on the ‘higher overall project
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Q: Are consultants who formed part of the concept design team (as per title blocks on
drawings/documents included in the tender document), allowed to participate in this
tender? "

A: F.4.6 General supply chain management conditions applicable to tenders-

A number of tenderers have requested clarification from the City of Cape Town
("City"] on whether they will be declared non-responsive for Tender
193C/2014/15 (“tender 59C") on the basis of Clause F 4.6 of the fender
document. These requests are based on the fact thai they or their potential
partners have previously rendered services to the City in terms of Tender

|

1.

420 H A ender461C ) —Tender 461C related to_the development of o

City Wide Integrated Public Transport Network (IPTN) and the Concept design
and operational plan for the IRT component of the Lansdowne Weton Corridor.

Clause F 4.6 of the tender document (tender 193C} reads os folfows:

"Irespective of the procurement process followed, the Employer is prohibited
from making an award to:

gl a person, advisor or corporate entity involved with the bid specification
committee, or a director of such corporate entity. "Involved with the bid
specification committee"” includes where a person, advisor or corporate
entity (or its director] was involved in the inifial stages of the project
which resulted in the specification; and they are therefore prohibited
from tendering for resulting contracts.”

In the absence of a definitive set of rules which clearly describe the
circumstances when a consultant will be declared non-responsive for being
involved with the Bid Specification Committee, we draw your attention to the
sources which the City’takes info account when a fenderers’ responsiveness on
these grounds are being considered and evaluated. '

The said sources are the following:

. Regulation 27(4) of the Municipal Supply Chain Management
Regulations : .
“No person, advisor or corporate enfify involved with the bid
specification committee, or director of such a corporate entity, may bid
for any resulting conlracts.”

. Clause 104 of the City of Cape Town's Supply Chain Management
Policy:
“No person, advisor or corporate entity involved with the bid
specification committee, or director of such corporate entity, may bid
for any resulting contracts”.
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. City of Cape Town 'vs Aurecon South Africa (Pty) Lid (5663/13] [2014]
JAWCHC 51 (14 April 2014):

With specific reference 1o the following paragraphs from the judgment -

paragraph 57 -

"an interpretation of a clause or regulation which lends credence to an
admission of a tenderer to @ procurement process the significant portion of
which can be fraced back fo that tenderer is, in my view, inconsistent with the
value underpinning fairness and reasonableness. That approach would be
entirely inconsistent with o proper concern for refusal to tolerate corruption and

riafadministration

paragraph 59 -

W {tis not necessary to show that a tenderer actively participated in the
actual proceedings of the Bid Specification Committee, or actively attempted
to influence the design or content of the specification or even that the tenderer
intended or hoped to influence. the outcome of the tender process, or that the
resulfant oufcome was indeed so influenced. In my view the ambit of clause 95
of the Supply Chain Management Policy and Regulation 27 (4] of the Supply
Chain Management Regulation is wide enough that it need merely fo be
shown that the tenderer ... Was afforded an unfair advantage over the other
bidders who took part in the procurement process." : '

paragraph 60 - _

v o allow a party fo bid for a contract, the specifications of which are fo @
significant extent determined by the same party, is clearly inconsisfent with the
values underpinning  fairness. Whilst members of the Bid Specification
Committee and the Bid Evaluation Committee may have bona fide believed
that allowing the respondent fo porﬁcipofe"fn the procurement process does
not violate clause 95 and Regulation 27{4), such an approach, in my view, is
not only incorrect, wholly unreasonable but also inconsistent with the value
underpinning fairness."

Paragraph 62 - . ‘
w . where participation in a procurement process is regulated by specific
legislative measures, such legisiative measures ought to be complied with. Any
other approach, no matter how well-intentioned that approach may be, will be
inconsistent with the principle of legality.”

. Clause 5.4 of Natfional Treasury's Guidelines which deals with Conflict of
interest:

“Consultants are required fo provide professional, objecfive and impartial
advice and at all fimes hold the client's interest paramount, without any
consideration for future work and strictly avoid conflicts with other assignments
or their own corporate interests. Consultants should not be hired for any
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assignment thai would be in conflict with their prior or current obligations fo
other clients, or that may place them in a position of nof being able fo carry
out the assignment in the best interest of the State. Without limitation on the
generality of this rule, consultants should not be hired under the following
circumstances:

- A firm, which has been engaged by the accounting officer to provide
goods or works for @ project and any of its affiliates, should be
disqualified from providing consulfing services for the same project.
Similarly, a firm hired to provide consulting services for the preparation or
implementatfion of a project and any of its affiliates, should be

A'.Sq yalified-from subsequeﬂ* nrmnrfmm gr\nr“lc orworks-orservices.related

to the initial assignment (other than a continuation of the firm’'s earlier
consulting services as described below] for the same project, unless the
various firms [consultants, contractors, or suppliers) are performing the
contractor's obligations under a turnkey or design-and- build confract;

- Consultanis or any of their affiiates should not be hired for any
assignment, may be in conflict with another assignment of the
consultants. As an example, consultants hired fo prepare an engineering
design for an infrastructure project should not be engaged to prepare
an independent environmental assessment for the same project, and
consultants assisting a client in the privatization of public assels should
not purchase, nor advise purchasers of such assefs.”

Notwithstanding the above, we reiterate that you are stil free to submit a
tender because a detailed assessment of your eligibility will be made during the
bid evaluation stage. Should the Bid Evaluation Committee find your tender to

be non-responsive in terms of Clause F 4.6, the reasons for such finding will be
fully moﬁvofed and recorded,

Q: Is the City contract with the PM or PA?

A: C1 Agreements and coniract data - The coniract will be with the tendering entity.
Q: Whom should submit the tender?

A: C1 Agreements and contract data - The tendering entity.

Q: May the qualification / registration requirement of the Project manager vary from
that listed in the tender document?

A: F 2.1.1.3 Key Personnel - No, the Project Manager must have the specific
qualification as listed in the table for key personnel.



é

8. Q: Can the closing date be extended by a week or two?
A’ F.3.2 lssue Addenda - Two week extension approved by SCM. New closing date 30
JANUARY 2015. See issued 'NOTICE TO TENDERERS NO. 1" dated 22 December 2074,
9. Q: Can the 59C tenderers tender on this 193C contract?
A: Cl Agreements and confract data - Yes, it is possible that the same team are
awarded 3 of the current Phase 2A Professional Services confracts: 41C Depots, 1 of
the 59C civils/busway contracts and the 193C station contract, if it is proven that they
have the capacity to cope. '
10. Q: C3.1 Scope of Work - Do we need to submit a programme as there Is no clear
indication of required delivery dates?
A: The key dafes as provided as per Question 3 above will need to be shown on d
programme.
1. Q: Are we looking for a new design or could we stick to the old/existing design? Why
is a new design necessary?
A: C3.1 Scope of Work - . .
. design evolution required to accommodate required reduction to operational
cosfs
. in response to ‘lessons learnt’
. look at an improved response fo green issues [ sustainability/universally
accessible design
. accommodating advancement in material, continual striving for the optimal
product
12.  Q: There is mention made of landscaping but no landscape architect on the tender
key personnel.
A: F 2.1.1.3 Key Personnel - The londscape consultant has been allowed for in the 59C
civils/busway contracts for all landscaping around the station.
13.  Q: When will the tender notice be available?
A: F 3.1 Respond fo requests from the ienderer - It was agreed we would aim for a
response by st week in January 2015
14. Q: Discussion around the 2 pedestrian bridges included in the scope of work

A: C3.1 Scope of Work - It was confirmed that the incumbent consulfant team would
be required to fake responsibility for all design aspects of these bridges.



Tenderers are to return a signed copy of this Addendum with the submission of their Tender
(attached to Schedule 15 of Tender Document). Failure to return a signed copy of the
Addendum may result in the Tender being declared Non-Responsive.

mifhfully

-

“ DIRECTOR SUPPLY CHAIN MANAGEMENT

WRITTEN ACKNOWLEDGEMENT OF RECEIPT OF NOTICE 2 - Tender no. 193C/2014/15

e

Name of responsible offiCial ... oo

SIGNGIUINE Lo Date .o,

...............................................................................
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N | FINANCE
A CITY OF CAPE TOWN
b} - ISIXEKO SASEKAPA SUPPLY CHAIN MANAGEMENT

STAD KAAPSTAD

E; |

22 December 2014

NOTICE TO TENDERERS NO. 1

193C/2014/15: PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN &
CONSTRUCTION OF PHASE 2A INFRASTRUCTURE: STATIONS

CLOSING DATE OF TENDER: 16 JANUARY 2015
BOX NUMBER: 201

Your attention is specifically drawn to the following information / amendments which are
made available in terms of Clause F.3.2 of the Standard Conditions of Tender and you will be
deemed to have made any dllowance necessary fo provide for this information in your
tender offer,

Extension of closing date: .

Please be advised that the c!osing date of the tender has been extended from 16 January
2015 to 30 JANUARY 2015 at 10h00.

Tenderers are to refurn a signed copy of this Addendum with the submission of their Tender
(attached 1o Schedule 15 of Tender Document). Failure to return a signed copy of the
Addendum may result in the Tender being declared Non-Responsive.

Yor re faithfully

WRITTEN ACKNOWLEDGEMENT OF RECEIPT OF NOTICE 1 - Tender no. 193C/2014/15

Signature ........ s Date . 20T =.01=28
Legal and full name of Tendering entity:

..............................

CIVIC CENTRE 12IKO LEENKONZO ZOLUNTY BURGERSENTRUM

12 HERTZOG BOULEVARD CAPE TOWN 8C01 PO BOX 298 CAPE TOWN 8000
www,capetown,gov.za

Making progress possible. Together.



CITY OF CAPE TOWN FINANCE
ISIXEKO SASEKAPA SUPPLY CHAIN MANAGEMENT

STAD KAAPSTAD

| 23 December 2014
NOTICE TO TENDERERS NO. 2
. 193C/2014/15: PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN &
| CONSTRUCTION OF PHASE 2A INFRASTRUCTURE: STATIONS

CLOSING DATE OF TENDER: 30 JANUARY 2015
© BOX NUMBER: 201
Your attention is specifically drawn to the following information / amendments which are
made available in terms of Clause F.3.2 of the Standard Conditions of Tender and you will be
deemed to have made any dllowance necessary to provide for this information in your

tender offer.

Part A: Amendments to Tender Documentation

1. C3.1 Scope of Work: Stage 4 - Documentation and Procurement Page 89

- There will only be one construction tender, not 6 as mentioned in the presentation.
=, See Annexure | (Para 2)

l 2. £3.8 Test for responsiveness — Page 10

o Clause (f) included under F.3.8.3. to expand on the non-responsive criteria. See

i Annexure 2,

Part B: Response To Requests For Clarification

1. Q: Can you indicate how many different station types, and how many variations are to
be expected i.e platform numbers, layout sizes, flow, nmt accessibility efc. and which

are likely to require a bridge component

A; C3.1 Scope of Work —

CIVIC CENTRE 1ZIKO LEENKONZO ZOLUNTU BURGERSENTRUM

12 HERTZOG BOULEVARD CAPE TOWN 8001 PO BOX 298 CAPE TOWN 8000
www.capelown.gov.za

| Making progress possible. Together.
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Q: Are consqlidnts who formed part of the concept design team (as per title blocks on
drawings/documents included in the tender document), allowed to parficipate in this
tender?

A: F.4.6 General supply chain management conditions applicable to tenders-

A number of fenderers have requested clarification from the City of Cape Town
(“City"} on whether they wil be declared non-responsive for Tender
193C/2014/15 [“tender 59C"} on the basis of Clause F 4.6 of the tender
document. These requesis are based on the fact that they or their potential
partners have previously rendered services to the City in terms of Tender
461C/J2011/712 ["tender 461C"). Tender 461C related to the development of
City Wide Integrated Public Transport Network (IPTN) and the Concept design
and operational plan for the IRT component of the Lansdowne Wetton Corridor.

Clause F 4.6 of the tender document (fender 193C) reads as follows:

“frespective of the procurement process followed, the Employer Is prohibited
from making an award to:

g) a person, advisor or corporate entity involved with the bid specification
committee, or a director of such corporate entily. “Involved with the bid
specification commitfee” includes where a person, advisor or corporate
entity {or its director] was involved in the initial stages of the project
which resulted in the specification; and they are therefore prohibited
from tendering for resulting confracts.”

In the absence of a definitive set of rules which clearly describe the
circumstances when a consultant will be declared non-responsive for being
involved with the Bid Specification Committee, we draw your attention to the
sources which the Cily takes into account when a tenderers’' responsiveness on
these grounds are being considered and evaluated.

The said sources are the following:

. Regulation 27(4) of the Municipal  Supply Chain Management
Regulations :
“No person, advisor or corporate entity involved with the bid
specification committee, or director of such a corporate entity, may bid
for any resulting contracts.”

. Clause 104 of the City of Cape Town's Supply Chain Management
Policy:
"No person, advisor or corporate entity involved with the bid
specification committee, or director of such corporate entity, may bid
for any resulting contracts".
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assignment that would be in conflict with their prior or current obligations to
other clients, or that may place them in a position of not being able fo carry
out the assignment in the best interest of the State. Without limitation on the
generality of this rule, consultants should not be hired under the following
circumstances: |

- A firm, which has been engaged by the accounting officer to provide
goods or works for a project and any of its affiliates, should be
disqualified from providing consulting services for the same project.
Similarly, a firm hired to provide consulting services for the preparafion or
implementation of a project and any of its affiliates, should be
disqualified from subsequent providing goods or works or services related
to the initial assignment (other than a continuation of the firm's earlier
consulting services as described below) for the same project, unless the
various firms [consultants, confractors, or suppliers) are performing the
confractor's obligations under a turnkey or design-and- build confract;

- Consultants or any of their affiiates should not be hired for any
assignment, may be in conflict with another assignment of the
consultants. As an examplé, consultants hired to prepare an engineering
design for an infrasfructure project should not be engaged fo prepare
an independent environmental assessment for the same project, and
consultants assisting a client in the privatization of public assets should
not purchase, nor advise purchasers of such assefs. "

Notwithstanding the above, we reiterate that you are still free to submit a
tender because a detailed assessment of your eligibility will be made during the
bid evaluation stage. Should the Bid Evaluation Committee find your tender to

be non-responsive in terms of Clause F 4.6, the reasons for such finding will be
fully motivated and recorded.

Q: Is the City conbract with the PM or PA?

A: C1 Agreements and coniract data - The coniract will be with the tendering entily.
Q: Whom should submit the tender?

A: C1 Agreements and contract data - The tendering entity.

Q: May the qualification / registration requirement of the Project manager vary from
that fisted in the tender document?

A: F 2.1.1.3 Key Personnel - No, the Project Manager must have the specific
qualification as listed in the table for key personnel.



* Tenderers are 1o return a signed copy of this Addendum with the submission of their Tender
(attached to Schedule 15 of Tender Document), Failure to return a signed copy of the
Addendum may result in the Tender being declared Non-Responsive.

Yo Swithiully
A'

WRITTEN ACKNOWLEDGEMENT OF RECEIPT OF NOTICE 2 - Tender no, 193C/2014/15

Name of responsible afficiak e P P R  PRPIRRTRRT:
Signature ... = “ e Date %19’0/"29

Legal and full name of Tendering entity:

A -~ -

R AL AR A ar sy S e L R R R R R



