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VENUE FOR CLARIFICATION MEETING

CITY OF CAPE TOWN

TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING

GONTRACT NO. 3856/2016/47 A

SROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN,

DETAIL DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE
PUBLIC TRANSPORT INFRASTRUCTURE PROGRAWIME:

[General Tender Information

TENDER ADVERTISED : 30 June 2017

10h00 on 17 July 2017
{Not compuisory but strongly recommended)

CLARIFICATION MEETING

Offices of the City of Cape Town: Boardroom 1,
17% Floor, Civic Centre, Hertzog Boulevard, Cape
Town ‘

i CLOSING DATE

CLOSING TIME

CLOSING VENUE

[

TENDER BOX

Tender

ngeraf Tender informatlon

01 August 2017
10h00

Tender Box 137 at the Tender & Quotation Box
Office, 2™ Floor (Concourse Level), Civic Centre,
12 Hertzog Boulevard, Cape Town

The Tender Document (which Includes the Form
of Offer and Acceptance} completed in all
respects, plus any additional supporting
documents required, must be submitted in a
sealed envelope with the name and address of the
tenderer, the tender No. and titte, the tender box
No. and the closing date indicated on the
envelope. The sealed envelope must be inserted
Into the appropriate official tender box before
closing fime.

If the tender offer Is too jarge to fit info the

“abovementioned box or the box Is full, please

anquire at the publlc counter (Tender Distribution
Office) for alternative Instructions. The ohus
remains with the tenderer to ensure that the tender -
fs placed In either the original box or as
alternatively instructed.
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CITY OF CAPE TOWN

TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING

CONTRACT NO. 385C/2016/17

PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN,

DETAIL. DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE
PUBLIC TRANSPORT INFRASTRUCTURE PROGRAMME:

T1.1 Tender Notice and Invitation to Tender

The CITY OF CAPE TOWN, Dlrector, Transport and Urban Development Authority, Invites tenders for Tender No.
385C/2016/17: PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, :
PRELIMINARY DESIGN, DETAIL DESIGN, TENDER DOCUMENTATION AND CGONSTRUCTION
SUPERVISION FOR A CITY WIDE PUBLIC TRANSPORT INFRASTRUCTURE PROGRAMME:

Tenderers must be registered on Supplier Databases as described in the,

Tenderers who are not registered on these Supplier Databases are not prec]'uded from stubmitting tenders, but must
however be registered upon being requested to do so in writing and within the perfod contained in such a request.

Preferences are offered to tenderers who tender in accordance with the Preferential Procurement Regutations,
2017.

The phystcal address for collection of tender documents is:
Tender Distribution Office, 2 Floor {Concourse L.evel), Civic Centre, 12 Hertzog Boulevard, Cape Town,
Documents may be colfected during working hours between 08:30 —15:00 from 30 June 2017.

A non-refundable tender fee of R100.00 payable by crossed cheque made out in favour of the Clty of Cape Town
is required on collection of the tender dacuments. ‘

Queries relatina to the issues of these documents may be addressed Tel No. €
or e-mail

A non-comptdsory but strongly recommended clarification meeting with representatives of the Employer will be held
on Monday, 17 July 2017 at 10h00 at the offices of the City of Cape Town, 17th Floor, Boardroom E£1, Civic Centre,
Mertzog Boulevard, Cape Town,

The closing ﬁme for raceipt of tenders is 10h00 on 01 August 2017.

Telegraphic, telephonic, telex, facsimile and late tenders will not be accepted,

Tenders may only be submitted on the tender documentation that has been issued. Printed Activity Schedules, Ih
the same format (that is, layout, scheduled items and quantities) as those issued electronically by the Employer

upori request, may be submitted as stated in the Tender Data,

Requirements for sealing, addressing, delivery, opening and assaessment of tenders are stated in the Tender Data.

Tender . . ’ T4

Part T1: Tendei‘ir'{g"prléhg:édﬁiés Tender Notice and Invitatlon to Tender
Reference No. 385C/2016/17 S T
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CITY OF GAPE TOWN

TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING

CONTRAGT NO. 385C/2016/17 ‘

PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN,

DETAIL DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A GITY WIDE
PUBLIC TRANSPORT INFRASTRUCTURE PROGRANME:

T1.2 Tender Data

The conditions of tender are the Standard Conditions of Tender as contained in Annex F of Board Notice 136 of
2015 in Government Gazelte No. 38960 of 10 July 2015, Construction Industry Development Board (CIDB)

Standard for Uniformity In Construction Procurement. (see www.cidb.org.za) which are reproduced without

amendment or alteration for the convenience of tenderars as an Annex to this Tender Data.

The Standard Conditions of Tender make several references to the Tender Data for detalls that apply specifically
to this tender. The Tender Data shall have precedence in the Interpretation of any ambiguity or inconsistency
between it and the standard conditions of tender. Each item of data given below is cross-referenced to the clause
in the Standard Conditions of Tender to which it malinly applies. ‘

The followlng variations, amendments and additions to the Standard Conditions of Tender as set out in the
Tender Data below shall apply to this tender: :

Clause Tender Data
number :

F.1 General
Fia Actions

F.1.1.1 Add the following: 4
.. The Employer is the City of Cape Town, represented by the Director: Transport Planning.

F.1.1.2 Add the following clauses after the first paragraph:
The parties agree that this tender and its acceptance shall also be subject to the terms and
conditions contained in the Employer's Supply Chain Management Policy ('SCM Policy’).

Abuse of the supply chain management system Is hot permitted and may result in actions as set out
in the SCM Policy.

F.1.2 Tender Documents
Add the following:
The following documents form part of this tender:

VOLUME 1: The Standard Professional Services Contract {July 2009) {Edition 3 of CIDB
document 1015) as published by the Construction Industry Development Board.
Tenderers must obtain copies at thalr ewn cost from the Coretryction [ndustry
Deavalopment Board Pretoria, Tel. / o , Fax:~
e-mall; cido@cidb.org.za.

VOLUME 2: The relevani sections as described In the Scope of Services of the Guideline for
Services and Processes for Estimating Fees for Persons Registered in terms of
the Engineering Profession Act, 2000 (Act No. 46 of 2000), Board Notice 138 of
2015 as gazetted in Government Gazette No, 39480, 4 December 2015,

And

VOLUME 3: The Framework for the Professional Fees Guideline in respect of services
provided by person(s) registered in terms of the Architectural Profession Act,
2000 ( Act No. 44 of 2000 }, Board Notice 121 of 2015 as gazetted in Government
Gazette No 38863, 12 June 2015, )

VOLUME 4: The Amended Landscape Architectural Work Stages — January 2011, published
by the South African Councll for the Landscape Architectural Profession {avaliable on
thelr website www,saclap.co.za). ‘

3
Tender ‘T1.2

Part T1: Téndering‘prbcedures K Tender Data
Reference No. 385C/2016/17 T : L
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VOLUWME 5; The City of Cape Town's Example CIDB document for Civil Contracts (SCM 508),
latest version, obtainable on request from the Employer.

VOLUNE 6: The Tender

Part T1: Tendering Procedures

T1.1 Tender notice and Invitation to tender

T1.2 Tender data

Part T2: Returnable Documents

T2.1 List of returnable documents

T2.2 Returnable schedules

The Contract

Part C1: Agreements and contract data

C1.1 Form of offer and acceptance

C1.2 Contract data

C1.3 Occupational Health and Safety Agreement
" Part C2: Pricing data ‘

C2.1 Pricing Assumptions

C2.2 Activity Schedule

Part C3: Scope of work

C3.1 Scope of Wark

(3.2 Annexes

Part C4: Site Information

C4.1 Site Information

This document rust be retumed to the Employer, completed in alf respects, together with
any addltional supporting documentation required, in terms of submitting a tender offer.

VOLUME 7: Drawings

F13 Interpretation

F.1.3.2 Delete the clause and replace with the following: .
These conditions of tender, the tender data and tender schedules which are required for tender
evaluation purposes, shall form part of any contract arising from the invitation to tender.

F.1.4 Communication and employer’s agent

Delete the first sentence of the clause and replace with the following:
Verbal or any other form of communication, from the Employer, its employees, agents or advisers
during site vislts/clarification meetings or at any other time prior to the award of the Contract, will
not be regarded as binding on the Employer, unless communlcated by the Employer in writing to
suppliers by its Diractor: Supply Chain Management or his nominee,

~ (The Employer's agent is:

Narme; t (Senlor Professional Officer: Public Transport Infrastructure Planning and
Design) — Directorate: [ntegrated Transport.
Address: “Clty of Cape Town
Civic Centre
12 Hertzog Roulevard
Cape Trwn 8001
Tel: (
Fax: (
E-maiy

F.1.5 Cancellation and Re-Invitation of Tenders
Delete the fulstop at the end of F.1.5.1 ¢} and replace with, or
Add the following after F.1.5.1 ¢);
d) there ls a material Irregularity in the tender process.

F.1.6.2 Competitive negotiation procedure
Add the following to F.1.6.2.1:.
A competitive negotiation procedure will not be followed.

F.1.6.3 Proposal procedure using the two-stage system

4
Tender o : 1.2
Part T1: Tendering procedures. . - . : o+ .. TenderData
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F.1.64

F.1.6.4.1.

F.1.6.4.2

F.1.643

F.1.84.4

F.1.645

Tender

Part T1: Tendering procedures: ' P St Tender Data

Add the following between F.1.6.3 and F.1.6.3.1;
A two-stage system will not be followed.

Objections, complalnts, queries and disputes/ Appeals In terms of Section 62 of the Systems
Act! Access to court

Disputes, objectlons, complaints and gueries )
in terms of Regulations 49 and 50 of the Local Government: Municlpal Finance Management Act,
56 of 2003 ~ Municipal Supply Chaln Management Regulations {Board Notice 868 of 2005):

a) Persons aggrieved by decisions or actions taken by the City of Cape Town in the
implementation of its supply chain management system, may lodge within 14 days of the
daecision or action, a written objection or complaint or query or dispute against the declsion
or action. ’

Appeals ' .

a) Interms of Section 62 of the Lacal Government: Municipal Systems Act, 32 of 2000 a person
whose rights are affected by a decision taken by the City, may appeal against that decision
by glving written notice of the appeal and reasons to the Clty Manager within 21 days of the

- date of the notification of the decision.

b} An appeal must contain the following:
1} Must be in wiiting
il) It must set out the reasons for the appeal
i) It must state in which way the Appellant’s rights were affected by the decision;
iv) lt must state the remedy sought; and .
v) )t must be accompanied with a copy of the nofification advising the person of the

decision

Right to approach the courts and rights in terms of Promotion of Administrative Justice Act,
3 of 2000 and Promotion of Access to Information Act, 2 of 2000

The sub- clauses above do not Influence any affected parson's rights to approach the High Court
at any time or its rights in terms of the Promotion of Administrative Justice Act and Promotion of
Access to Information Act,

All requests referring to sub clauses F.1.6.4.1 and F.1.6.4.2 must be submitted in writing to:

The City Manager - Clo the Manager: Statutory Compliance Unit, Legal Services Department,
Corporate Services and Compllance Directorate

Vlia hand delivary at: 20" Floor, Tower Block, 12 Hertzog Boulevard, Cape Town 8001

Via post af: Privata Ra~ Voda m ™ 8000 '

Via fax at: ( R
Via emall at: |

o

All requests referring to clause F.1.6.4.2 3 regarding access to information or reasons must be
subnmitted in writing to: :

The City Manager - C/o the Manager: Statutory Compliance Unit, Legal Services Department,
Corporate Services and Compllance Directorate

Via hand delivery at: 20th Floor, Tower Block, 12 Hertzog Boulevard; Cape Town 8001

Via postat: Prmé== "7 (71,8000

Via fax at:

Via erail af:.

City of Cape Town Supplier Database Registration

Tenderers are required 10 be reglstered on the CCT Supplier Database as a service provider,
Tenderers must register as such upon being requested to do so in writing and within the perlod
contained in such a request, failing which no orders can be raised or payments processed from the
resufting contract. In the case of Joint Venture partnerships this requirement will apply individually to
each party of the Joint Venture.

Tenderers who wish to reglster on the City of Cape Town's Supplier Database may collect reglstration
forms from the Supplisr Management Unlt located within the Supplier Management / Registration
Office, 2™ Floor (Concourse Level), Civic Centre, 12 Hertzog Boulevard, Cape Town (Tel 021
400 9242/3/4/5), Registration forms and related information are also available on the City of Cape
Town's website www.capetown.gov.za (follow the Supply Chaln Management link to Supplier
registration). : :

National Tréasury Web Based Gentral Suppller Database {CSD) Registration
’ 5

1.2
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Tenderers are required to be reglstered on the National Treasury Web Based Ceniral Supplier
— . Database (CSD) as a service provider. Tenderers must register as such upon being requested to do
: : s0 in writing and within the period contained in such-a request, falling which no orders can be raised
or payments processed from the resulting contract. [n the case of Joint Venture partnerships this
requirement wiil apply individually to each party of the Joint Venture,

P
i . Tenderers who wish to register on the National Treasury Web Based Central Supplier Database
i ’ : {CSD) may do so via the web address https://secure.csd.gov.za.

"“.'- it is each tenderer's responsibility to keep all the information on the National Treasury Web Based
; Central Supplier Database (CSD) updated.
i

=

N
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~ F.2 Tenderer’s obligations
! F.2.1 Eligiblity
’ Delete the heading Eligibility and Replace with Responsiveness Criterla

F.2.1.1 Delete the clause and replace with the following:
Tenderers must submit a tender offer that complies in all aspects to the conditions as detailed In this
document, Only those tenders that comply in all aspects with the tender conditions, specifications,
pricing insfructlons and contract conditions will be declared responsive.

Add the following after F.2.1.2:

[ F.2.1.3 Only those tender submissions from which it can be established that a clear and unambiguous offer
, ) has been made to Employer, by whom the offer has been made and what the offer constitutes, will
o \ be daeclared responsive,

' F214 Only those tenders that éaiisfy the following criteria will be declared responsive:
' F.2.1.4.1 Compliance with requirements of CGT SCM Pollcy and procedures .

Only those tenders that ave compllant with the requirements below will be declared responsive:
a) Full name of eniity submitting tender fo be provided;
b) Identlfication number or company or ather reglstration humber to be provided;
c) Tax reference number to be provided;
d) VAT registration number (if any) to be provided;
e) Acompleted Certificate of Authority for Partnerships/ Joint Ventures/ Consortiums to be
provided ‘authorising the tender to be made and the signatory to sign the tender on the
a . partnership /joint venture/consortium’s behalf (applicable schedule to be completed);
o , f) A copy of the partnership / joint vanture / consortium agreement to be provided;
i ) g) A completed Declaration of Interest — State Employees to be provided and which does not
o indicate any non-compilance with the legal requirements relating to state employees
(applicable schedute to be completed);

' h) A completed Declaration — Conflict of Interest and Declaration of Bidder's past Supply
Chain Management Practices fo be provided and which does not Indicate any contflict or
past practises that renders the tender non-responsive (applicable schedules to be completed);

i) A completed Certificate of Independent Bid Determination to be provided and which does
not indicate any non-compflance with the requirements of the schedule (applicable schedule
to be completed);

i) The tenderer (including any of its directors or members), has not been restricted in terms of
abuse of the Supply Chain Management Policy,

k) The tenderer's tax matters with SARS are in order;

I} The tenderer is not an advisor or consultant contracted with the Employer;

m) The tenderer is not a person, advisor, corporate entity or a director of such corporate entity,
Involved with the bid speclification commitiee.

F.2.1.4.2 Key personnel
in order to be declared responsive, the tenderer must have the following key personnst in its
permanent employment at the close of tender. Alternatively, a signed undertaking from a specialist
consultant/firm having the required personnel, stating that they will undertake the necessary work
on behalf of the tenderer in terms of a sub-consultart agreement, will be acceptable. Such
undertaking must be attached to the schedule titted Key Personnel, Part 72,2; Returnable
Schedules, .

Unless otherwise Indicated below different individuals muét be ldentifled for each of the key
personnel listed below and on the schedule titled Key Personnel.

a) A PROJECT MANAGER / PROJECT ENGINEER or Technologist who is registered as a
Professional Engineer or Technologist with the Engineering Council of South Afrlca (ECSA),
) who has a minimum of ten (10) years veriflable post qualification experience in Givil and/or
i ‘ Traffic and Transport Engineerlng, is familiar with green bullding principles, and who will
: - be responsible as the Project Engineer/ Project Leader for all work carrled out in terms of
- : the tender. This individual Is required o have at least six (6) years of experience In project
facliitation and management in the fransport sector. The Project Manager/ Project Engineer
- must also have acted as the "Engineer” in terms of the General Conditions of Contract, for
minimum of (3} years, and have proven experlence on public transport projects. A list of
projects on which the Project Manager/Project Engineer has acted as the Engineer must be
clearly ascertalnable from the detailed curriculum vitae submiited. :
b) ATRANSPORT ENGINEER/TECHNOLOGIST or PLANNER, who [s registerad with ECSA;
with a minimum of ten (10) years verlflable post qualification experience in the planning and
Implementation of public transport projects. A proven record of taxi industry liaison.

7
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d)

f

9

P}

A PROFESSIONAL ARGHITECT who is registered as such with the South African Coungil
for the Architectural Profossion (SACAP), with a minimum of eight (8) years verifiable post
qualification experience and who is famillar with green building and. sustainable
development principles, and has provided architectural input into at least one publlc
transport facillty. ,

A PROFESSIONAL LANDSCAPE ARCHITECT, registered as such with the South African
Council for the Landscape Architectural Professlion (SACLAP) with a minimum of eight (8)
years vetifiable post qualification experience and who has provided landscape architectural
input into at least one transport project or public transport facility, and is familiar with green
bullding principles.

A PROFESSIONAL STRUCTURAL ENGINEER / TECHNOLOGIST, who Is registered as
such with ECSA (Enginearing Council South Africa), with a minimum of ten (10) years post
qualification experlence; proven experience on at least one public transport facility will be
an advantage.

A PROFESSIONAL TRAFFIC ENGINEER / TECHNOLOGIST, who Is registered as such
with ECSA (Engineering Council of South Afrlca), with a minimum of ten (10) years verifiable
post qualification experience in the Traffic System needs of public transpott projects, Should
have experlence in Sidrafintersection analysis, including signal phasing, traffic impact
assessment/studies and road safety audits according to national standards.

A registered ELECTRICAL ENGINEER / TECHNOLOGIST, who is registered as such with
ECSA (Engineering Council of South Africa), with a minimum of five () years verifiable post
qualification design experience in improving lighting conditions in areas with high volumes
of pedestrian movement; experience in solar photovoltaics, providing lighting In townships,
or for Public Transport Interchanges / Public Transport Faciliies must be clearly
demonstrated in the curriculum vitae provided. o

A registered MECHANICAL ENGINEER / TECHNOLOGIST, who is registered as such with
ECSA (Engineering Councll of South Africa), with a minimum of five (6) years veriflable post
qualification design experience In, or for Public Transport Interchanges / Public Transport
Facilitles, must be clearly demonstrated in the currleuium vitae provided.

A SENIOR GEOMETRIC ENGINEER / TECHNOLOGIST, who is registered with ECSA
(Engineering Council of South Afrlca), with a minimum of eight (8) years verifiable
experience in geometric design; design and rehablitation of roadways, will be an advantage.
A QUANTITY SURVEYOR, who is registered as such with SACQSP (South
African Council for the Quantity Surveying Profession), with a minimum of five (5) years
verifiable post quallfication experience in the design and construction of civil engineering
andfor building projects.

An URBAN DESIGNER, who is reglstered as a professional member of UDISA (Urban
Design Institute of South Africa), with a minimum of five (5) years verifiable post graduate
experience. A track record in transport related design is compulsory, as would knowledge

of green building principles. The Urban Deslgner will undertake the identification of any

speoialist investigations and develop a special framework to ensure the creation of a vibrant,
Integrated urban environment where the boarder urban needs of public transport users and
more specifically pedestrians are to take precedence. The spatial framework shall inform
the conceptual layout and detall design of the faclilty.

A SENIOR TOWN PLANNER who Is professionally registered with SACPLAN (South
Afrlcan Councill for Planners) in the Professional Planner category, with a minlmum of six
(6) years relevant experience In multiple facets of the Planning Profession and with very
strong land use planning expertise and with some Involvement In public transport planning
projects, and a knowledge of green building principies, must be clearly Indicated.

A LAND SURVEYOR who is professlonally registered with SAGC (South African Geomatics
Councll), with a minimum of five (5) years veriflable experiencs, in the construction of major
civil engineering {roads) and/or building projects.

An ENVIRONMENTAL ASSESSMENT PRACTITIONER (EAP) — who is professionaily
registered as an EAP with EAPASA (Environmental Assessment Practitioners Association
of South Africe) with a minimum of five (5) years direct experience In environmental
assessments for transport related projects with a focus on green building principles,
including environmental impact and sustainabliity. .

A PUBLIC PARTICIPATION SPECIALIST with a minimum of 5 (five} years' experience in
managing and delivering public participation processes, or who has managed at least 3
{three) distinct public partlcipation processes of major Infrastructure Initiatives. The Public -
Partlcipation Specialisi{s) must be fluent in English and Xhosa; mulliple Specialists may be
used to handle the different language requirements. .

An ECONOMIC AND SOCIAL DEVELOPMENT SPECIALIST with the following desired
profile: Good understanding of economic development context, the application of transit
oriented development principles to a pracinct process facilitation. Strategy and policy

_ development experience (minimum of § years). Project management skiils and mutti-year

Tender
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business planning experience.
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F2.143

F214.4

F.2.14.5

F.2.14.7

Tender

_Part T1: Tendering procedures - . et © Tender Data

q) An OCCUPATIONAL HEALTH AND SAFETY OFFICER who Is professionally registered
with SAIOSH (South African Institute of Occupational Health and Safely) with a minimum of
five (5) years verifiable experience appiicable In the civil enginsering construction Industry.

1} AHERITAGE PROFESSIONAL who is professionally registered with APHP (Association of
Professional Heritage Practioners), with a minimum of five (5) years verifiable experience in
Archltecture or Archagology or Planning and Urban Design.

Where required, the professional registration numbers of the key personnel must be indicated on
Schedule 11 titled Key Personnel, Part T2.2; Returnable Schedules, The curlculum vitae of all
key personnel (including sub-consultants), must be submited with the tender stibmission,
appended to this Schedule 11. Please provide proof (Hard copies)

Should it become necessary to replace any of the key personnel listed above during the course of
this conlract, they may only be replaced by registered individuals with similar or better qualifications
and experlence, who satisfy the minimum requirernents and then only with the approval of the
Employer.

Support resources

in order to be considered for an appointment in terms of this tender, the tenderer must provide the
support resources below. The Project Leader and Project Engineer must have access to, and
familiarity with, competent software packages. Details of the software package that will be used must
be indicated on Schedule 12, Part T2.2: Returnabie Schedules, '

CAD operator/ draughtsperson AutoCAD skills ~ | asanAutoCAD operator/

draughtsperson

2 years verifiable technicalf

. Admmlstrat!ve support Minute taking and report production administrative experience

T AcGIS ‘ . . '
«  MS Office Suite Packages to be available for
Software Reguirements: use by Service Providers
«  Micro Simulation Modelling
personnel
s Sidra
+  Aslisied in the appendices C4.2;
Reference Documents: List of relevant reference gﬁg??;g;s°§%2§1 2;?!,‘(?3; J?
documents (pg. 140) :

Professional indemnity insurance

in order to be declared responsive, the tenderer must have the tenderer must hold valid Professional
indemnity (P1) insurance providing cover in an amount of not less than R 20 000 000 (per area) in
respect of each and every claim during the period of insurance. Proof of insurance or conflrmation
from a reputable Insurance Broker that the Tenderer is eligible for the prescribed professional
indemnity insurance cover should he/she be awarded the confract, must be submitted with the tender,
appended to the Schedule 13 tited Professlonal Indemnity Insurance,

Where the entity tendering Is a joint venture then the value of the Pl insurance cover required may be
shared betwaen the joint venture partners in proportion to the percentage contribution of each party
to the juint venture.

Track record of tenderer
"Tenderers must fist, on Schedule 10, Part T2.2, Returnable Schedules of all Public Transport
Infrastructure projects, that have been successfully completed in the past 8 years. ‘

Where the entity tendering Is a joint venture, the combined track record of parties to the JoInt venture
will be considered. :

~ Pre-qualification criteria for preferential procurement: NFA

Only those tenderers who meet the following pre-qualification criteria will be declared responsive:
9
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F.2.8

F.2.12
F.2.124
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a) o a tenderer having a stipulated minimurn B-BBEE status level of contributor of fevel 77;
b) anEME or QSE; ‘
¢) atenderer subcontracting a minimum of 30% to! ,
i, anEME or QSE which s at least 51% owned by black people; ,
ii.  anEME or QSE which Is at least 51% owned by black psople who are youtly,
i, an EME-or QSE which is at least 51% owned by black people who are women;
iv.  an EME or QSE which is at least 51% owned by black people with disabilities;

v. anEME or QSE which is at least 51% owned by black people living in rural or undeveloped
' areas or townships; :

vi.  aco-operative which is atleast 51% owned by black people;
vl an EME or QSE which is at least 51% owned by black peoplé who are military veterans,
vifi.  an EME or QSE.

Tenderers must fully complete the schedule titted Schedule of Pre-Qualification Criteria Sub-
Contractors In order for this requirement to be evaluated

Clarification meeting

Add the folfowing after the second sentence: ,

The arrangements for the site visit/clarification meeting are as stated on the General Tender
information page and in the Responsiveness Criteria (if applicable). .

Tenderers should be reprasented at the site Visitfclarification meeting by a person who Is sultably
qualified and experienced to comprehend the implications of the work involved, o '

Seek Clarification
Add the following affer the first sentence:
The tenderer warrants that it has:

a) inspected the Specifications and read and fully understood the Conditions of Contract.

b) read and fully understoed the whole text of the Specifications and Price Schedule and
thoroughly acquainted itself with the nature of the goods proposed and generally of all
matters which may influence the Contract,

¢) visited the site(s) where delivery of the proposed works will take place, carefully examined
existing conditions, the means of access lo the site(s), the conditions under which the
delivery is to be made, and acquainted itself with any limitations or restrictions that may be
imposed by the Municipal or other Authorities in regard to access and transport of matetials,
plant and equipment to and from the site(s) and made the necessary provisions for any
additional costs involved thereby.

d) requested the Employer fo clarify the requirements contained in the Specifications and Price
Sot:iedule, the exact meaning or interpretation of which is not clearly intelligible to the
tenderer,

e) recelved any notices to the tender documents which have been issued in accordance with
the Employet’s SCM Policy. -

The Employer will therefore not be liable for the payment of any exira costs resulting from any claim
submitted by the tenderer arising from any alleged amblguity or uncertainty contained in the tender
document.

Alternative tender offers -

Add the following to F.2.12.1 at the end of the first sentence:

If a tenderer wishes to submit an alternative tender offer, he shali do so as a separate offer on a
separate set of tender documents. The alternative tender offer shall be submitied In a separate
sealed envelope on a separate Form of Offer, both clearly marked "Alternative Tender” in order to
distinguish it from the main tender offer. ’ ’

While it is not necessary to duplicate all parts of the main tender offer, the alternative tender offer
shall be supported by the following documents as applicable: ‘ : -

10
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F.2.13
F213.1

F.2.13.3"

F2.135

F.2.13.6

F.2.13.10

F.2.13.11

Tender

Part T1: Tendering procedures, -
Reference No. 386C/2016/17

a) the schedule that compares the alternative(s) offered with the requirements of the issued
tender documents ‘

b) preliminary deslgns, calculations, drawings and all other pertinent technical information and
characteristics must be submitted with the alternative tender offer, in order o enable the

- Employer to evaluate the efficacy of the alternatives proposed ‘

c) revised Bills of Quantities, or parts thereof, highlighting the changes made, together with a
revised Summary, the total of which has been carried to the Form of Offer

d) details of any proposed amendments to the Pricing Assumptions

Add the following to F.2.12.1 at the end of the first senfence: .
An alternative of the highest ranked acceptable main tender offer that Is priced higher than the maln
tender offer may be recommended for award, provided that the ranking of the alternative tender -
offer Is higher than the ranking of the next ranked acceptable main tender offer,

The Employer’s costs in confirming the acceptability of the alternative offer will be, inter affa, taken -
into account in considering the altemative offer.

The Employer will not be bound to consider alternative tenders and shall have sole discretion in
this regard. ‘

in the event that the alternative is accepted, the Contractor shall accept full responsibility that the
alternative offer complies In all respects with the Employer’'s standards and requirements.

Submiiting a tender offer

Add the following fo F.2.13.1 at the end of the first sentence:

Where the tendering entity Is a joint venture it Is recommended that the standard CIDB Joint Venture
Agreement be used. ‘

Add the following to F.2.13.3 at ‘the and of the first sentence: .
Parts of each tender offer communicated on paper shall be submitted as an original, plus 0 (nought)
copies.

Add the following to F.2.13.5 at the end of the first sentence:
The tender submission details are all described on the General Tender Information page.

Add the following to F.2.13.6:
A two-envelope procedure will not be followed,

Add the following sub-clause after F.2.13.9;
By signing the offer part of C1.1 Form of Offer and Acceptance the tenderer declares that all
Information provided in the tender submission is trus and correct.

The Employer shall not formally issue tender documents in electronlc format and shail only issue
tender documents in hardcopy. An électronic version of the issued tender documents may be made
available to the tenderer, upon written request in terms of this clause, subject to the following:

a) Electronic copies of the issued tender documents, or parts thereof, will only be provided to
tenderers who hava been issued with the tender documents as contemplated in F.1.2 in
hardcopy. . :

b) The electronic version shall not be regarded as a substitute for the issued tender documents.

¢) The Employer shall not accept tenders submitted in electronic format. Only those tenders that
have been completed on the issued hard copy tender document shall be consldered, provided
that printed Bllls of Quantities, in the same format {that is, layout, billad items and guantities)
as those issued electronically by the Employer, may be submitted with the tender as stated in
F.2.13.2. :

d) Where Addenda have been issued which amend the Bilis of Quantities, then the printed Bills
of Quantities shali take these Into account. The pages of the issued Bills of Quantities should
not be removed from the tender document, '

e) The Employer accepts no responsibliity or liability arising from any reliance on or use of the
electionic version provided in terms of this clause. Tenderers are alerted to the fact that
electronic versions of the tender documents may not reflect any notices or addenda that
amend the tender document. '

. f) Anynon-compliance with these provisions, including effecting any unauthorised alterations to
the tender docliments as contemplated in F.2.11, shall render the tender non-responsive. The.
Employer reserves the right to take any action against such tenderer allowed in faw Including,
in clroumstances where the tender had already been awarded, the right to cancel the contract.
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F.2,16
F.2.:15.1

F.2.16

F.2.16.1

F.2.16.2

F.2.17

F.2.18 .
F.2,18.1

F.2.18.1

F.2.18.3

F.2.184

Tender

Part T1: Tendering procédures = - : ~ % Tender Data

g) In requesting the electronic version of the tender documents or paris thereof, the tenderer Is
deemed o have read, understood and accepted all of the above conditions.

Closing time o

Add the following to F.2.15.1 after the first sentence:

The closing time for submission of tender offers Is as stated in the Tender Notice and Invitation to
Tender. .

Tender offer validity
Add the following to F.2.16.1 after the first sentence:

The tender offer validity period is 12 weeks (84 days).

Delste the clause and replace with the following: , ,

Tender offers shall be deemed to remain valid until formal acceptance by the Employer of an offer
at any time aiter the explty date of the original tender offer validity period, unless the Employer is
notified in writing of anything fo the contrary, including any further conditions, by the tenderer.

Any further conditions introduced by the tenderer will be considered at the sole discretion of the
Employer.

Clarification of tender offer after submission

Add the following to F.2.17 at the end of the third sentence:

A tender will be rejected as non-responsive if the tenderer falls to provide any dlarification or
supporting docurents requested by the Employer within the time for submission stated in the
Employer's written request for such clarification or documents,

" Provide other material

Delete the following word in F,.2,18.1:
notan‘zed

Add the following to F.2,18.1 at the end of the first paragraph:

Provide, on written request by the Employer, where the transaction value (tendered amount} inclusive

of VAT exceeds R 10 million:

a) audlted annual financial statement for the past 3 years, or for the period since establishment if
established during the past 3 years, if required by law to prepare annual financial statements
for auditing; : ' o

b)  acertificate signed by the tenderer certifying that the tenderer has no undisputed commitments

. for municipal services towards a municipality or other service provider in respect of which

payment is overdue for more than 30 days; ’

¢) particulars of any contracts awarded to the tenderer by an organ of state during the past five
years, including particulars of any material non-compliance or dispute concerning the execution
of such contract; ‘

d)  astatement indicating whether any portion of the goods or services are expected to be sourced
from outside the Reputblie, and, if so, what portion and whether any portion of payment from
the municipality or municipal entity is expected to be transferred out of the Repubiic.

" Each parly to a Consortium/Joint Venture shall submit separate certificates/statements in the above

regard.

Add the following after F.2.18.2:

- Tenderers shall fully cooperate with the Employer's external service provider appointed to perform a

due dillgence review and risk assessment upon receipt of such written instruction from the Employer.
Fallure to fully cooperate could result in a tender being declared as non-reéponéive.

Compliance with Occupational Health and Safety Act, 85 of 1993

Tenderers are to note the requirements of the Occupational Health and Safety Act, 85 of 1993 and
the Construction Regulations, 2014 issued in tenms of Section 43 of the Act. The Tenderer shall be
deemed to have read and fully understood the requirements of the.above Act and Regulations and
to have allowed for all costs in compliance therewith,

" In this regard the Tenderer shall submit with his tender or upon request, appended to the schedule

tited Health and Safety Plan in T2.2: Returnable Schedules, a draft Health and Safety Plan in

- respect of the Works in sufficient detall to demonstrate the necessary competencles and resources
* " to perform the construction work all in accordance with the Act, Regulations and Health and Safety
" Speclfication in Part C3.5 Management in the Scope of Work.
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F.2.23

F.2.23.1

F.2.23.2

‘Cettificates

Add the following after the first senfence:
The tenderer Is required to submit the following:

Evidence of tax compliance :
Tanderers shall be registered with the South African Revenue Service (SARS) and thelr tax affairs
must be In order and they must be tax compliant. In this regard, it is the responsibility of the Tenderer
to submit evidence in the form of a valid Tax Clearance Ceriificate issued by SARS to the Employer
at the Supplier Management Unit iocated within the Supplier Management / Renlstratlon Office, 2
Flaor (Concourse Level), Civic Centre, 12 Hertzog Boulevard, Cape Town (Tel

or included with this tender, The tendarer must also provide Its Tax Compliance Status PiN numosr
on the Compulsory Enterprise Questionnalre -

Each parly to a Consortium/Joint Venture shall submit a separate Tax Clearance Certificate.

" Tenderers are to note that the Employer will not award a confract to a Tenderer whose tax matters

are not In order.

Broad-Based Black Economlc Empowerment Status Level Documentation

In order to qualify for preferance points, it is the responsibiiity of the tenderer to submit documentary
proof, either as certificates, sworn affidavits or any other requirement prescribed in terms of the B-
BBEE Act, of its B-BBEE status level of contribution in accordance with the applicable Codes of good
practise as issued by the Department of Trade and Industry, to the CCT at the Supplier Management

- Unitlocated within the Suppiier Management / Registration Offina 2nd Slgor {Concourse Level), Clvic

Centre, 12 Hertzog Boulevard, Cape Town (Tel } or included with the tender
submission.

Consortiums/Joint Ventures will qualify for preference points, provided that the entity submits the
relevant cettificate/scorecard In accordance with the applicable codes of good practise. Note that, in
the case of unincorporated entitles, a verifled consolidated B-BBEE scorecard must ba submitted in
the form of a cerllficate with the tender. . :

Tenderers are further referred to the content of the Preference Schedule for the full terms and
conditions applicable to the awarding of preference points. '

The applicable code for this tender is the Amended Codes of Good Practise (Generic Scorecard)
uniess in possession of a valld sector certificate.

The tenderer shall indicate in Section 4 of the Preference Schedule the Level of Contribution in
respect of the enterprise status or structure of the tendering entity (the supplier).

Add the follow new clause affer F.2.23.2

F.2.24

Tender

Part T1: Tendering proceduresf. . o Tender Data

Proposed Deviations and Qualifications

Where the tenderer cannot tender in all respects In accordanca with the provisions contalned in the
tender documents, all deviations therefrom shall ba clearly and separately listed In the schedule titled
Proposed Deviations and Qualifications by Tenderer in T72.2 Returnable Schedules, or'in a
tenderer's covering letter expressly referenced in this schedule. '

The tenderer acoept that the Employer will examine such deviations in terms of clause F.3.8.2 and
shall not be bound to accept any such deviations or qualifications.

It must be clearly stated by the tenderer whether the sum tendered in the Tender Offer includes for
all such deviations or qualifications listed or referred to in the schedule tiled Proposed Devlations
and Qualifications by Tenderer or not. .

T1.2
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F.3 The Employer’s undertakings
£3.2 Issue Addenda
: Delete the words “three days” from the first sentence and replace with:
"five working days where possible”
Add the following to F.3.2 at the end of the paragraph:
Notwithstanding any requests for confirmation of receipt of Addenda issued, the tenderer shall be
deemad 1o have received such addenda if the employer can show proof of transmission thereof (or
a nofice in respect thereof) via elecironic mall, facsimile or registered post.
F.34 Opening of tender submissions
Add the following to F.3.4.2 at the end of the paragraph:
The location for opening of the tender offers is the Tender Submission Office at the address as
stated on the General Tender Information page. :
F.3.8 Test for responsiveness
‘F.3.8.2 Delete par F.3.8.2 (c)
Replace the final sentence of F.3.8.2 with the following:
Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by
correction or withdrawal of the material deviation,
Add the following after clause F.3.8.2 . .
F.3.8.3 The Employer reserves the right to accept a tender offer which does not, In the Employer's opinion,
materially and/or substantially deviate from the terms, conditions, and specifications of the tender
documents. C : .

- F.3.9 Arithmatical errors, omissions and discrepancles

Add the following after clause F.3.9.2

F.3.9.3 In the event of tendered rates or lump sums bsing declared by the Employer to be unacceptable to it

: bacause they are not priced, either excessively low or high, or not In proper balance with other rates

or [ump sums, the Tenderer may be required to produce evidence and advance arguments In support -
of the tendered rates or lump sums objected to. If, after submission of such evidence and any further
evidence requested, the Employer is still not satlsfled with the tendered rates or lump sums objected
to, it may request the tenderer o amend these rates and lump sums along the lines Indicated by it.
The Tenderer will then have the option to alter andfor amend the rates and lump sums objected to
and such other related amounts as are agreed on by the Employer, but this shall be done without
altering the fender offer in accordance with this clause. :
Should the Tenderer fail to amend his tender in a manner acceptable to and within the fime stated by
the Employer, the Employer may declare the tender as non-responsive. :

£.3.10 Clarification of a tender offer
Delste the clause and replace with the following:

. F3.10 The Employer may, after the closing date, request additional information or clarification from tenderer,
in writing on any matter affecting the evaluation of the tender offer or that could glve rise to ambigulty
in a contract arising from the tender offer.

F.3.11 Evaluation of tender offers
Add the following paragraph below the heading:
The preference point system applicable fo this tender Is the 80/10 preference point system.
F.3.11.3(3) Add the following after par F.3.11.3(3}:
In addition, the following deemed B-BBEE Status Level of Contributor can be attained and such
tenderers must be awarded the appropriate number of points:
14
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In respect of Exempted Micro Enterptises (EMEs):

- : .
Black Ownership of EME . Deemed B-BBEE Siatus Level of Contributor
— less than 51% 4
v at least 51% but less than 100% 2
100% 1
> : or, in respect of Qualifying Smait Enterprises (QSEs):
'l '
Black Ownership of QSE Deomed B-BBEE Status Level of Contributor
at least 51% but less than 100% 2
100% i
N F.3.41 .3(4) Delete the heading and replace with the following: NIA
The 80/20 preference point system for acqulsition of services, works or goods up to Rand
value of R50 million
i N £.3.11.3(4)a)i) Delets the first sentence of par F.3.11.3(4)(a)()) and repiace with the following:

(4) {a){i) The following formula must be used to calculate the points for price in respect of tenders
{including price tender) with a rand value equal to, or above R 30°000 and up to Rand value of
" R50'000°000 (alt applicable taxes Included):

i . Delete the text under the formuia and replace with the following:
’ Where

) Pz = Points scored for price of tender or offer under consideration;
i Pt = Price of tender or offer under conslderation; and
i Pmin = Price of lowest acceptable tender or offer.

F.3.11.3(4)(a) Amend the number of points for status level 3 as follows:

F.3.11.3(8) Delete the headlng and replace with the following:
The 90/10 preference point system for acquisition of services, works or goods with a Rand
value above R50 miilion .

F.3.11.3(5)a)()) Deleto the first sentence of par F.3.11.3(8}(a){l} and replace with the following:

oo (5) {a)i) The followng formula must be used to calculate the points for price in respect of tenders
i {including price tender) with a rand value above R50°000°000 (all applicable taxes includedy:

. Delete the text under the formula and replace with the following: -
- ' Where

Ps = Points scored for price of tender or offer under consideration;
Pt = Price of tender or offer under consideration; and
Pmin = Price of lowest acceptable tender or offer.

L F.3.11.3(5)(a) Amend the number of points for status level 3 as follows:

: Tender L T T1.2
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F.3.11.7

F.3.11.7 Scoring Financial Offers
Add the following:
The financlal offer will be scored using Formula 2 {Option 1).
F.3.11.8 Scoring Preferences
Add the following:
Points will be awarded to tenderers who are sligible for preferences in terms of the Preference
Schedufe (where preferences are granted in respect of B-BBEE contribution) which is Included in
T2.2 Returnable Schedules.
The terms and condltions of the Preference Schedule shail apply In all respects‘ to the fender
avaluation process and any subsequent contract.
Add the foflowing new sub-clause after £.3.11.9:
F.3.11.10  Risk Analysis
Notwithstanding compliance the requirements of the tender, the employer will perform a risk
“analysis in respect of the following:
a)  reasonableness of the financial offer
b)  reasonableness of unit rates and prices
The concluslons drawn from this risk anaiyslé will be used by the Employer in determining the
acceptability of the tender offer in terms of F.3.13 b).
F3.13 Acceptance of tender offer
Delete F.3.13 and replace with the following):
Accept the tender offer, if in the opinion of the employer, it does not present any matetial rlsk and
only If the tenderer: : :
Delote F.3.13 a) and replace with the following): o
a) is not under restrictions, has any princlpals who are under restrictions, or is not currently a
supplier to whom notice has been served for abuse of the supply chain management system,
preventing participation in the employer's procurement,
~ If an award cannot be made in terms of anything contained herein, the Employer reserves the #ight
to consider the next ranked tenderer(s). .
F.3.16 Notice to unsuccessful tenderers
Replace the heading above with: ‘
Notice to successful and unsuccessful tenderers
F.3.16.1 Delete the clause and replace with the following: '
Before accepting the tender of the successful tenderer the Employer shall notify the successful
tenderer in writing of the decision of the Employer's Bid Adjudication Committee to awaid the tender
to the successful tenderer. Nao rights shall accrue to the successful tenderer In terms of this notice.
F.3.17 Provide coples of the contract
Add the following after the first sentence:
The number of papar copies of the signed contract to be provided by the Employer ls one.
F.3.19 Add the following after F.3.19
F.3.20 Negotiations with preferred tenderers
' The Employer may negotiate the final terms of a contract with tenderers identifled through a
competitive tendering process as preferred tenderers provided that such negofiation:
@) does not allow any preferred tenderer a second or unfalr opportunity;
b) Is not to the detriment of any other tenderer; and
¢) does not lead 1o a higher price than the tender as submitted.
If negotiations fall to result In acceptable contract ferms, the City Manager (or his defegated authority)
may ferminate the negotiations and cancel the tender, or invite the next ranked tenderer for
16
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Delete the text in the final row of the table and replace with the following:

Pm is the offer of the most favourable offer.
P s the offer of the tender offer under consideration.
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negotlations. The original preferred tenderer should be informed of the reasons for termination of the
negotiations. 1f the decislon is to invite the next highest ranked tenderer for negotiations, the faiied
earlisr negotiations may hot be reopened by the CCT. ‘

Minutes of any such hegotiations shail be kept for record purposes.

The provisions of this clause will be equaliy applicable to any Invitatlon to negotiate with any other
tenderers.

in terms of the PPPFA Regulations, 2017, tenders must be canbe!led in the event that negotiations
fail to achleve a market related price with any of the three highest scoring tenderers.

17
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Annex F
{normative).

_ Standard Conditions of Tender
F.14 General

F.1.1 Actions

F.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In
their dealings with each other, they shall discharge their duties and obligations as set outn F.2 and F.3, timeously
and with integrity, and behave equitably, honeslly and transparently, comply with all legal obligations and not
angage in anticompetitive practices. .

F.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender process shall
avoid conflicts of interest and where a conflict of interest Is perceived or known, daclare any such conflict of
interest, indicating the nature of such conflict. Tenderers shall declare any potential conflict of interest in
their tender submissions. Employees, agents and advisors of the employer shall declare any conflict of interest
to whoever is responsible for overseeing the procurement process at the start of any deliberations relating to the
procurement process or as soon as they become aware of such confilct, and abstain from any decisions where
such conflict exists or recuse themselves from the procurement process, as appropriate,

Note: 1) A confilct of interest may arise due to a conflict of roles which might provide an incentive for improper
acts in some circumstances. A conflict of interest can create an appearance of impropriety that can
undermine confidence in the ability of that person to act properly in his or her position even if no
improper acts result.

2) Conflicts of interest In respect of those engaged In the procurement process [nciude direct, indirect ot
family interests in the tender or outcome of the procurement process and any personal bias, inclination,
obligation, allegiance or loyaity which would in any way affect any decislons taken. :

F.1.1.3 The employer shall not séek and a tenderer shall not submit a tender without having a firm intention and
the capacity to proceed with the contract. ‘

F.1.2 Tender Documents
The documents Issued by the employer for the burpose of a tender offer are listed In the tender data.
F.1.3 Interpretation

F.1.3.1 The tender data and additional requirements contained In the tender schedules that are included In the
returnable documents are deemed fo be part of these conditions of tender.

F.1.3.2 These conditions of tender, the tender data and tender schedules which are only required for tender -
evaluation purposes, shall not form part of any contract arlsing from the Invitatlon to tender,

F.1.3.3 For the purposes of these conditions of tender, the following definitions apply:

a) ‘conflict of interest means any situation in which:
i) someone in a position of frust has competing professional or perscnal interests which make It
difficult to fulfii his or her duties impartially;

ity ah Individual or organisation fs In a position to exploit a professionat or officlal capacity in some ‘
way for thelr personal or corporate benefit; or :

i) incompatitiiiity or contradictory interests exist between an employee and the organisation which
employs that employee. . : )
) comparative offer means the prica after the factors of a non-fim price and all unconditional
discounts it can be utilised to have been taken into conslderation; . T o
¢) corrupt practice means the offering, glving, recelving or soliciting of anything of value to influence
the action of the employer or his staff or agents in the tender process; :

18
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d) fraudulent practice means the misreptesentation of the facts In order to Influence the tender process
or the award of a contract arising from a tender offer to the detriment of the employer, Including
collusive practices Intended to establish prices at artificial levels;

e) organization means a company, firm, enterprise, association or other legal entity, whether incorporated
or not, or a public body; .
f) functionality means the totality of features and characterlstics of a product or servics that bear on its ability

to satisfy stated or implied needs.
F.1.4 Communication and employer’s agent

Each communication between the employer and a tenderer shall ba to or from the employer's agent only, and in a
form that can be readily read, copied and recorded. Communications shall be In the English language. The
employer shall not take any responsibility for non- recelpt of communications from or by a tenderer. The
name and contact defails of the employer's agent are stated in the tender data. .

F.1.5  Cancellation and Re<invitation of Tenders

F1.5.1 An organ of state may, prior to the award of the tender, cancel a tender if-

(a) due to changed circumstances, tﬁere is no longer a need for the services, works or goods requested; or
(b) funds are no longer available to cover the total envisaged expenditure; or

(cyno acceptébie tenders are recelved.

F1.5.2 The decision to cancef a tender must be published in the cidb website and in the government Tender
Bulletin for the media in which the original tender Invitation was advertised.

F.1.6 Procurement procedures

£.1.6.1 General

Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with the tenderer
who In terms. of F.3.11 is the highest ranked or the tenderer scoring the highest number of tender evaluation
points, as relevant, based on the tender submissions that are received at the closing time for tenders.

F.1.6.2 Competltive negotiation procedure _

£.1.6.2.1 Where the tender data require that the competitive negotiation procedure Is to be followed, tenderers
shall submit fender offers In response to the proposed contract in the first round of submissions. Notwithstanding
the requirements of F.3.4, the employer shall announce only the names of the tenderers who make a
submission. The requirements of F.3.8 relating 1o the material deviations or qualifications which affect the
competitive posttion of tenderers shall not apply.

F.1.6.2.2 All responsive tenderers, or not less than three responsive tenderers that are highest ranked in
terms of the evaluation methad and evaluation criteria stated in the tender data, shajl be Invited in each round
to enter into competitive negotiations, based on the principle of equal treatment and keeping confidential the
proposed solutions and associated information. Notwithstanding the provisions of F.2.17, the employer may request
that tenders be clarified, specified and fine-tuned in order fo improve a tenderer's competitive position provided
that such clarification, specification, fine-tuning or additional Information does not alter any fundamental aspects
of the offers or impose substantlal new requirements which restrict or distort competition or have a diseriminatory
effect, '

F.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the employer to make a
fresh tender offer, based on the same evaluation criteria, with or without adjusted welghtings. Tenderers shall be
advised when they are to submit their best and final offer. '

F.1.6.2.4 The confract shall bé awarded in accordance with the provisions of F311 and
F.3.13 after tenderers have been requested to submit their best and final offer.

F.1.6.3  Proposal procedure using the two stage-system

F.1.6.3.1-Option1 - .-
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Tenderers shall in the first stage submit technical proposals and, If required, cost parameters around which a
cohtract may be negotiated. The employer shall evaluate each responsive submission in terms of the method of
evaluation stated in the tender data, and in the second stage negotiate a contract with the tenderer scoring the
highest number of evaluation points and award the contract in terms of these conditions of tender.

F.1.6.3.2 Option 2

F.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall invite all
responsive tenderers to submit tender offers In the second stage, following the Issuing of proctrement documents.

F.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the method of

evaluation stated in the tender data, and award the contract in ferms of these conditions of tender.

F.2 Tenderer’s obhligations
F£.2.1 Eligibility

F.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the tenderer, -
or any of his principals, is not under any restrlction to do business with employer. - :

F.2.1:2 Notify the employer of any proposed material change n the capabilities or formation of the tendering entity
{or both) or any other criteria which formed part of the qualifying requirements used by the employer as the
basis in a prior process to invite the tenderer to submit a tender offer and obtain the employer's written approval -
to do so prior to the closing time for tenders,

F.2.2 Cost of tendering

F2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer
for any costs incurred In the preparation and submission of a tender offer, including the costs of any testing
necessary to demonstrate that aspects of tha affer complies with requirements. :

F2.2.2 The cost of the tender documents charged by the employer shall be limited fo the actual cost incurred
by the employer for printing the documents, Employers must attempt to make available the tender documents on
its website so as not to incur any costs pertalning to the printing of the tender documents,

F.2.3 Check documents

Check the tender documents on receipt for completeness and notify the employer of any discrepancy or
omisslon,

v

F.2.4 Confldentiality and copyright of documents

Treat as confidential all matters arlsing in connection witti the tender. Use and copy the dosuments issued
by the employer only for the purpose of preparing and submitting a tender offer in response to the invitation.

F.2.5 Reference documents

Obtain, as necessary for submlting a tender offer, coples of the latest versions of standards, specifications,
conditions of contract and other publications, which are not attached but which are Incorporated into the tender
documents by reference.

F.2.6 Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and If pecessary
apply for an extenslon to the closing time stated in the tender data, in order to take the addenda into account.

F.2.7 Clarification meeting

Attend, where required, a clarification meeting at which tenderers may famillarize themselves with aspects of the
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Tender . ’ - Th2

Part T1: Tendering procedures - o © o Tender Data
Refarence No. 385C/2016/17 oo '



"y

M

et

proposed work, services or supply and raise quéstions, Details of the meeting(s) are stated in the tender data.
F.2.8 Seek clarification

Request clarification of the tender documents; if necessary, by notifying the employer at least five worldng days
before the closing time stated In the tender data. ‘

F.2.9 Insurance

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover required
in terms of the conditlons of contract Identified in the contract data. The tenderer is advised to seek qualified
advice regarding Insurance.

F.2.10 Pricing the tender offer

¥.2.10.1 Iﬁclude in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except Value
Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies being those
applicable 14 days before the closing time stated in the tender data. ‘

F2.10.2 Show VAT payable by the employer separately as an additlon to the tendered total of the prices.

F.2.10.3 Provide rates and prices that ara fixed for the duration of the contract and not subject to adjustment
except as provided for in the conditions of contract identified in the contract data.

F.2.10.4 State the rates and prices In Rand unless instructed otherwise in the tender data. The conditions of
contract identified in the contract data may provide for part payment In other currencies. .

F.2.11 Alterations to documents

. Do not make any alterations or additions to the tender documents, except to comply with instructions Issued

by the employer, or necessary to correct errors made by the tenderer. Al sighatories to the tender offer shalt inltial

alt such alterations.

F.2.12 Alternative tender offers

F.2,12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender offer, strictly
in accordance with all the requirements of the tender documents, is also submltted as well as a schedule that
compares the requirements of the tender documents with the aitarnative requirements that are proposed.

F.2.12.2 Accept that an alternative tender offer 'may be based only on the criteria statéd in'the tender dataor .
criteria otherwise acceptable to the employer. :

F.2.12.3 An aiternative tender offer may only be considered in the event that the main tender offer is the winning

. tender.

F.2.13 Submitting a tender offer

F.2.13.1 Submlt one tender offer only, either as a single tendering entity or as a member in a joint venture fo
provide the whole of the works, services or supply identified in the contract data and described In the scope of
works, unless stated otherwise in the tender data.

F.2.13.2 Return all returnable documents to the employer after completing them In thelr entirety, either
electronically (if they were Issued in electronic format) or by writing legibly in non-erasable ink.

F.2.13.3 Submit the parts of the tender offer communicated on paper as ah original plus the number of copies

~ stated in the tender data, with an English transfation of any documentation in a language other than English, and

the paris communicated electronically in the same format as they were Issued by the employer.

F.2,13.4 Sign the original and all coples of the tender offer where required in terms of the tender data, The
employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for tenderers proposing
to contract as joint ventures shail state which of the signatorles Is the lead partner whom the employer shall
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hold liable for the purpose of the tender offer.

F.2.13.5 Seal the orlginal and each copy of the tender offer as separate packages marking the packages as
"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and identification
details stated in the tender data, as well as the tenderer's name and contact address.

F.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the returnable
documents listed in the tender data in an envelope marked —financial proposalll and place the remaining returnable
documents In an envelope marked —technical proposalll. Each envelope shalt state on the outside the employer's
address and identification detalls stated in the tender data, as well as the tenderer’s name and contact address,

[.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the outside
only the employer's address and identification details as stated In the tender data.

F.2.13.8 Accept that the employer will not assume any responsibility for the misptacement or premature opening
of the tender offer if the outer package Is not sealed and marked as stated. -

F.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless
stated otherwise in the tender data. .

F.2.14 Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested completely and in the form
required, may be regarded by the employer as non-responsive.

F.215 Closing time

F.2.15:1 Ensure that the employer receives the tender offer at the address specifled In the tender data not later
than the closing time stated in the tender data. Accept that proof of posting shall not be accepted as proof of
delivery. '

F.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, the
requirements of these conditions of tender apply equally to the extended deadline.

"E.2.46 Tender offer validity

F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the vaildity period stated
[n the tender data after the closing time stated in the tender data.

F.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for an
agreed additional period with or without any conditions attached to such extension.

F.2.16.3 Acéept that a tender submission that has been submitted to the employer may only be withdrawn or
substituted by giving the employer's agent written notice before the closing time for tenders that a tender s to be
withdrawn or substituted.

F.2.16.4 Where a tender submission Is to be substituted, submit a substitute tender in accordance with
the requirements of F.2.13 with the packages dlearly marked as “SUBSTITUTE",

F.2.17 Clarification of tender offer after submission

Provide dlarification of a tender offer in vesponse to a request to do so from the employer during the evaluation
of tender offers. This may Include providing a breakdown of rates or prices and correction of arlthmetical errors
by the adjustment of certain rates or item prices (or both). No change in the competitive position of tenderers or
substance of the tender offer is sought, offered, or permitted.

- Note:  Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer

Jollowing a compelitive selection process, should the Employer elect to do so,

 F.2.18 Provide other material

'F.2,18.1 Provide, on request by the employer, any other materlal that hés a bearing on the tender offer, the

tenderer’s commerclal position (including notarized joint venture agreements), preferencing -arrangements, or
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samples of materlals, considered necessary by the employer for the purpose of a full and falr risk assessment.
Should the tenderer not provide the material, or a satisfactory reason as to why It cannot be provided, by the time
for submission stated In the employer's request, the employer may regard the tender offer as non-responsive.

F.2.18.2 Dlspose of samples of materials provided for evaluation by the employer, whers required.

F.2.19 Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis as provided for in the
tender data, ’

F.2.20 Submit securities, bonds and policies

If requested, submit for the employer's acceptance before formation of the contract, all sacurities, bonds,
guarantees, policies and certificates of insurance required In terms of the conditions of contract [dentified in the

_contract data.

F.2.21 Check final draft

Check the final draft of the contract provided by the employer within the time avai!able for the employer to Issue the
contract. ’

F.2.22 Return of other tender documents

if so Instructed by the employer; return all retained tender docuiments within 28 days after the expiry of the validity
period stated in the tender data. =

F.2.23 Certificates

include in the tender submission or provide the employer with any certificates as stated in the tender data.
F.3 The employer’s undertakings

F.3.1 | Respond to requests from the tenderer

F.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received up fo five
working days before the tender closing time stated in the Tender Data and notify alt tenderers who drew procurement
documents.

F.3.1.2 Consider any request to make a materlal change in the capabiliies or formation of the tendering entity
{or both) or any other criteria which formed part of the qualifying requirements used to prequalify a tenderer to
submit a tender offer in terms of a previous procurement process and deny any such request if as a consequence:

a) an Individual firm, or a Joint venture as a whols, 6r any Individual member of the joint venture fails to meet
any of the collective or individual qualifying requirements;

b) the new partners to a joint venture were not prequalified In the first instance, elther as Individual firms or as
another joint venture; or

c) In the oplnion of the Employer, acceptance of the material change would compromise the outcome of
the prequalification process. : '

F.3.2 Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the
perlod from the date that {ender documents are available until three days before the tender closing time stated in
the Tender Data: If, as a result a tenderer applies for an extension to the closing time stated in the Tender Dala,

~ the Employer may grant such extension and, shail then notify all tenderers who drew documents.’
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F.3.3 Return late tender offers

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless i is necessary
to open a tender submission to obtain a forwarding address), to the tenderer concerned. '

F.3.4 Opening of tender submissions

¥.3.4.1 Unless the two-envelope system Is to be folfowed, open valid tender submissions In the presence of
tenderers’ agents who choose to attend at the fime and place stated in the tender data, Tender submissions for
which acceptable reasons for withdrawal have been submitted will not be opened, ‘

F.3.4.2 Announce at the meeting held Immediately after the opening of tender submissions, at a venue indicated
in the tender data, the name of each tenderer whose tender offer Is opened and, where applicable, the total of
his prices, number of points claimed for its BBBEE status level and time for completion for the main tender offer
only,

F.3.43 Maké available the record outlined in F.3.4.2 to all interested persons upon request,
F.3.5 - Two-envelope system

F.3.5.1 Where stated in the tender data that a two-envelope system Is to be followed, open only the technical
proposal of valid tenders In the presence of tenderers’ agents who choose fo attend at the time and place stated
in the tender data and announce the name of each tenderer whose technical proposal is opened.

F.3.5.2 Evaluate functionality of the technical proposals offered by tenderers, then advise tenderers who remain
in contention for the award of the contract of the time and place when the financlal proposals will be opered.
Open only the financial proposals of tenderers, who score in the functionality evaluation more than the minimum
nUMbST of Pbints for functionality stated in the tender data, and announce the score obtained for the technical
proposals and the total price and any paints claimed on BBBEE staius level. Return unopened flnancial
proposals to tenderers whose technical proposals failed to achieve the minimum number of points forfunctionality,

F.3.6 Non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes, information
relating to the evaluation and comparison of tender offers, the final evaluation price and recommendations for
the award of a contract, untll after the award of the contract to the successful tenderer.

F.3.7 Grounds for rejection and disqualification

Determine whether there has been any effort by a tenderer to influence the processing of tender offers and
Instantly disqualify a tenderer (and hls tender offer) If it Is established that he engaged in corrupt or fraudulent
practices. .

F.3.8 Test for responsiveness

F.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly received:
a) complies with the requirements of these Conditions of Tender,

b) has been properly and fully completed and signed, and

¢) Isresponsive to the other requirements of the tender documents.

F.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender
documents without material deviation or qualification. A materlal deviation or qualification is one which, in the
Employer's opinion, would: ,

a) detrimentally affect the scope, quality, or performance of the works, services or supply Identifled in the

Scope of Work, . :

- b)  signiflcantly change the Employer's or the tenderer’s risks and responsibililes under the contract, or
"¢} affect the competitive position of other tendsrers presenting responsive tenders, If it wére to be rectified.
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Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or
withdrawal of the non-conforming deviation or reservation:

F.3.0 Arithmetical errors, omissions and discrepancies

F,3.8.1 Check the highest ranked tender or tenderer with the highest number of tender evaluation points after the
evaluation of tender offers in accordance with F.3,11 for:

a) the gross misplacement of the decimal point in any unit rate;
b) omissions made in completing the pricing schedule or bills of quantitles; or
c)  arithmetic errors in: '
i) line item totals resulfing from the product of a unit rate and a quantlty in bills. of quantities or
schedutes of prices; or
ii) the summation of the prices.

F3.9.2 The employer must correct the arithmeticat errors in the following manner:

a) Where there is a discrepancy between the amounts in words and amounts in ﬂgures, the amount in
words shall govern. )

b)  If bifls of quantities or pricing schedules apply and there is an error in the line item total resulting from the
product of the unit rate and the quantlty, the line item total shall govern and the rate shall be
corrected. Where there is an obviously gross misplacement of the demmal point in the unit rate, the
line item total as quoted shall govern, and the unit rate shall be corrected.

c)  Where there Is an error in the total of the prices either as a result of other’ cotrections required by this
checking process ot in the tenderer's addition of prices, the total of the prices shall govern and the tenderer
will be asked fo revise selected ltem prices (and their rates if bills of quantities apply} to achieve the
tendered total of the prices.

Consider the rejection of a tender offer if the tenderer does not correct or accept the correction of the arlthmetical
error in the manner described above.

F.3.10 Clarification of a tender offer

Obtain clarification from a tenderer on any maiter that could give rise fo ambsgu;ty in & contract arising from
the tender offer. .

F.3.11 Evaluation of tender offers

F.3.11.1 General

Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer fo a comparative
offer and evaluate them using the tender evaluation methods and associated evaluation criteria and welghlings
that are specified in the tender data.

F.3.11.2 Method 1: Price and Preference
In the case of a price and preference;

1) Score tender evaluation points. for price
2)  Score points for BBBEE contribution
3)  Add the points scored for price and BBBEE,

" £.3.11.3 Method 2: Functionality, Price and Preference

" In the case of a functionality, price and preference:
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1) Score functionality, rejecting all fender offers that fail fo achieve the minimum  number of pol'nts for
functionality as stated in the Tender Data.

2)  No tender must be regarded as an acceptable tender If it fails to achieve the minimum qualifying score for ‘
functionality as indicated In the tender invitation.

©3) Tenders that have achieved the minimum qualification score for functlonality must be evaluated further In

terms of the preference polnts system prascribed in paragraphs 4 and 4 and 5 below,

The 80/20 preference point system for acquisition of services, works or goods up to Rand value of R1 miliion
4) (a)(i) The foliowlng formula must be used to calculate the points for price in respect of tenders (including ptice

tender) with a rand value equal to, or above R 30 000 and up to Rand value of R 1 000 000 { all applicable taxes
included):
Pt — Pmin

Pmin

Ps =80 1-

Where
Ps = Polnts scored for comparative price of tender or offer under consideration;

Pt = Comparative price of tender or offer under consideration; and
Pmin = Comparative price of lowest acceptable tender or offar.

(4) {a)(1l) An employer of state may apply the formula in paragraph (i) for price tenders with a value less than R30
000, if and when appropriate: :

(4) (b) Subject to subparagraph(4)(c}, peints must be awarded to a tender for attalning the B-BBEE status level of
contributor in accordance with the table below:

i o 20
2 18
3 16
4 : 12
5 8
6 5
i 4
B 2
Non-compliantcontributor 0

(4) (¢) A maximum of 20 points may be allocated in accordance with subparagraphA 4)(b)

(4) (d) The points scored by tender in respest of B-BBEE contribution contemplated in contemplated in
subparagraph (4) (b) must be added to the points scored for price as calculated in accordance with subparagraph
{4)(a). ‘

{4) (e) Subject to paragraph 4.3.8 the contract must be awarded to the tender who scores the highest total
number of points.
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The 90/ 10 preference points system for acquisition of services, works or goods with a Rand value above
R 1 million .

(6)(a) The following formula must be used to calculate the polnts for price In respect 6f tenders with a
Rand value above R1 000 000 (all applicable taxes included).

$oAe

Py g(j(;-f&ﬁfﬂﬁ)
~ Pufin !

Where

Ps = Points scored for comparative price of tender or offer under consideratior;
= Comparative price of tender or offer under consideration; and

Pmin = Comparstive price of lowest acceptable tender or offer.

(5)(b) Subject to subparagraph(’” )(c), points must be awarded to a tender for attaining the B~ BBEE status level of
contributor in accordance with the table below:

=
=Y
o

Ol w]a| o e]

Non-compliant contributor

(5)(c) A maximum of 10 points may be allocated in accordance with subparagraph (§)(b).

(6)(d) The points scored by tender in respect of B-BBEE contribution coniemplated In contemplated in
subparagraph (5) (b) must be added to the polnts scored for price as calculated In accordance with subparagraph

(6Xa).

(6)(e) Subject to paragraph 4. 3 8 the contract must be awarded to the tender who scores the highest total number
of polnts.

F.3.11.6 Declmal places
Score price, preference and functionaiity, as relevant, to two decimal places.
F.3.11.7 Scoring Price

Score price of remalning responsive tender offers uéing the following formula;
NEQ =W, xA

where:  NFQ is the number of tender ovatuation points awarded for price.
W1 Is the maximum possible number of tender evaluation points awarded for price as stated in

the Tender Data.
A Is a number calculated using the formufa and option described In Table F.1 as statedin
the Tander Data,
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Table F.1: Formulae for calculating the value of A

Formula  [Comparison almed at achieving Option 1 Option 2;'
1 Highest price or discount A = (1 +( P~ Pm}) A =P /Pm
Pm
2 Lowest price  or  percentage A= (1~ {P-Pm)) A=Pm/P
commission / fee Pm
A Pm is the comparative offer of the most favourable comparative offer,
Pis the comparative offer of the fender offer under consideration.

F.3.11.8 Scoring preferences

Confirm that tenderers are eligible for the preferences claimed in accordance with the provisions of the tender data
and reject all claims for preferences where tenderers are not eligible for such preferences.

Calculate the total number of tender evaluation points for preferences claimed In accordance with the provisions
of the tender data,

F.3.11.9 Scoring functionality

Score each of the criteria and sub criteria for quallty in accordance with the provisions of the Tender Data.

Calculate the total number of tender evaluation points for quality using the following formula:
NQ = W2 X So/ Ms

where: So is the score for quality allocated to the submission under consideration; Mg is the maximum
possible score for quality in respect of a submission; and o
W, is the maximum possible number of tender evaluation points awarded for the quality as stated in
the tender data

F.3.12 insurance provided by tﬁe employer

If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / or
certificates of insurance which the conditions of contract idenfified in the contract data, require the emplayer to
provide, ' C

F.313 Acceptance of tender offer

Accept the tender offer, if In the opinion of the employer, it does not present any risk and only if the tenderer;

a) Is not under restrictions, or has principals who are under restrictions, preventing participating in the
employer's procurement,

b) can, as necessary and in relation to the proposed coniract, demonstrate that he or she possesses the
professional and technical qualifications, professional and technical competence, financial resources,
equipment and other physicai facilittes, manageriai capability, refiabifity, experience and reputation,
expertise and the personnel, fo perform the contract,

c) has the legal capacity to enter into the contract, '

d) is not insolvent, in recelvership, under Business Rescus as provided for in chapter 6 of the Companies Act,
2008, bankrupt or being wound up, has his affairs administered by a court or a judicial officer, has
suspended his business acilvitles, or is subject to legal proceedings in respect of any of the foregoing,

e) complles with the legal requirements, if any, stated in the tender data, and

f) ls able, In the opinion of the employer, to perform the contract free of conflicts of interest.
F.3.14  Prepare contract documents

F.3.14.1 If necessary, revise documents that shall form part of ihe contract and that were Issued by the emb!oyer
as part of the tender documents to tale account of: ’ - ‘
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a)  addenda issued during the tender perlod,
b) inclusion of some of the returnable documents, and
¢)  other revisions agreed between the employer and the successful tenderer.

F.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any.

F.3.15 Complete adjudicator's contract

Unless alternative arrangements have been agreed or otherwise provided for In the coniract, arrange for both
parties to complete formalities for appointing the selected adjudicator at the same time as the main contract is
signed.

F.3.16 Notice to unsuccessful tenderers

F.3.16.1 Notify the successful tenderer of the employer's acceptance of his tender offer by completing and
returning ane copy of the form of offer and acceptance before the expiry of the validity period stated in the tender
data, or agreed additional period,

F.3.16.2 After the successful tenderer has been nofified of the employer's acceptance of the tender, notify other
tenderers that thelr tender offers have not been accepted.

F.3.17 Provide copies of the contracts

Provide to the successful tenderer the number of copies stated In the Tender Dala of the signed copy of the
contract as soon as possible after completion and signing of the-form of offer and acceptance.

F.3.18 Provide written reasons for actions taken

Provide upon request written reasons to tenderers for any action that is taken in applying these conditions of
tender, but withhold information which is not in the public interest to be divulged, which is considered to prejudics
the legitimate commercial interests of tenderers or might prejudice falr competition between tenderers.

F3.19 Transparency in the procurement process

F3.18.1 The cidb prescripts require that tenders must be advertised and be registered on the cidb i.Tender
system.

£3.19.2 The employer must adopt a transparency mode} that Ingorporates the disclosure and accountability as
transparency requirements in the procurement process. ’ .

F3.10.3 The transparency model must Identify the criteria for selection of projects, project information template and
the threshold value of the projects to be disclosed in the public domain at various intervals of delivery of infrastructure
projects. . ‘

F3.19.4 The client must publish the information on a quarlerly basis which contains the following information:

L] Procurement planning process
" Procurement method and evaluation process
" Contract type
‘n Contract status
. Number of firms tendering
L Cost astimate
n Contract title
oo Contract firm(s)
« . Contract price
a Contract scope of wark
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R Contract start date and duration
o Contract evaluation reports

F3.19.5 The employer must establish a Consultative Forum which will conduct a random audit in the

implementation of the transparency requirements in the procurement process.

F3.19.6 Consultative Forum must be an independent structure from the bld committees.

'F3.19.7 The information must be published on the employer's website.

F 3.19.8 Records of such disclosed Information must be refalned for audit purposes.
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Part T2: Returnable Documents

T2.1 List of Returnable Documents

T2.2 Returnable Schedules .........
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CITY OF CAPE TOWN

. TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING
CONTRACT NO. 385C/2016/17
PROVIS!lON OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN,

DETAIL DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE
PUBLIC TRANSPORT INFRASTRUCTURE PROGRANME: .

T2.1 List of Returnable Documents

The tenderer must complete the following Returnable Documents In non-arasable black ink:

1. Returnable Schedules that will be incorporated into the Contract

1: . COMPULSORY ENTERPRISE QUESTIONNAIRE ......occcinvarmmsisnacnins

2: CERTIFICATE OF INDEPENDENT TENDER DETERMINATION . .

3 CERTIFICATE OF AUTHORITY FOR JOINT VENTURES ..o e s

4y DECLARATION OF TENDERER'S PAST SUPPLY CHAIN MANAGEMENT PRACTICES (MBD 8).38
5: DECLARATION OF INTEREST - STATE EMPLOYEES (MBD B oreeerarsrinnssesesimeemsssieninenenn 39-40
a. AUTHORISATION FOR THE DEDUCTION OF OUTSTANDING AMOUNTS OWED TQO CCT ......... 44
7. DECLARATION IN RESPECT OF COMPLIANGE WITH LABOUR LEGISLATION ....ovvveicrrvemiaiisinnns 42
8:

9:

CONFIRMATION OF CCT SUPPLIER DATABASE REGISTRATION ...vvrreccarerrcnivninansssnsssnssse s e 43
-~ CONSULTANCY SERVICES PROVIDED TO ORGANS OF STATE ..vvcuirinns .

10: SCHEDULE OF WORK EXPERIENCE OF TENDERER ...t
B4 KEY STAFF it eiriiies ieriersreses ot srrarsees sestestssbe s e nss craanenraras sbbabs i e dabanrere
12:  SCHEDULE OF SUPPORT RESOURCES ...,
13: PROFESSIONAL INDEMNITY INSURANCE .iiirictieanoe i veereineern
14 FUNCTIONALITY CRITERIA oo
18:  PROPOSED WORK PLAN ..ottt ssssss s sessiasssnsessscainsasns
16: . CONFIRMATION OF TENDERER REGISTRATION / ACCREDITATION
17:  OTHER CRITERIA (NOt USEA).wiiciniimiitnmmssinisianmn st s sisnsosrssisiss s reeeeremmensasens
18; PERSONNEL SCHEDULE (OTHER THAN KEY STAFF) ...
19: ~ SCHEDULE OF SUBCONSULTANTS it
20:  PROPOSED DEVIATIONS AND QUALIFICATIONS BY TENDERER
21: * RECORD OF ADDENDA TO TENDER DOCUMENTS .o
22:  PRICE BASIS FOR IMPORTED PLANT AND MATERIALS
23.  PREEERENCE SCHEDULE (where preferences are granted in respect of B-BBEE contribution) 60 ~ 63
24:  SCHEDULE OF PRE-QUALIFICATION CRITERIA FOR SUB-CONTRACTORS - 64
26:  INFORMATION TO BE PROVIDED WITH THE TENDER (Not used) 66

2.  Other documents required for tender evaluation purposes
a)Joint Venture Agreement (if applicable) - append to Schedule 3.
byCurriculum Vitae of Staff as applicable - append to Schedule 11.
¢)Documentary evidence/proof of Professional Indemnity Insurance - append to Schedule 13.
d)Any other documentary evidence/proof as required - append to Schedule 12,
e)Functionality Criteria - append to Schedule 14,

3. C1.1 The offer portion of the C1.1 Form of Offer and Acceptance
4, C1.2 Contract Data (Part 2)

5, €22 Activity Schedule
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CITY OF GAPE TOWN

TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING

CONTRACT NO. 385C/2016/7 | ‘
PROVISION OF PROFESSIONAL SERVICES: PLANMING, CONCEPT DESIGN, PRELIMINARY DESIGN, DETAIL

DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE PUBLIC
TRANSPORT INFRASTRUCTURE PROGRAMME ‘

T2.2 Returnable Schedules
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CITY OF CAPE TOWN

TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING

CONTRAGT NO. 385C/2016117 '

PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN, DETAIL

DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE PUBLIC
TRANSPORT INFRASTRUCTURE PROGRAMME -

SCHEDULE 1; COMPULSCRY ENTERPRISE QUESTIONNAIRE

The following particulars must be fumished. In the case of a joint venture, separate enterprise questionnaires
In respect of each partner must be completed and submitied.

Section 1: Name of enterprise: ... ...

Section 2 VAT registration number, ifany:... ..... Y - T DI e ..........

Section 2a: National Treasury Central Supplier Database registration number: . .

.Section 2b; SARS Tax Compllance Status PIN:.  coaisiaiiiiiiiiva i e

Section 3:  cidb registration number, If any: . N{ H .........................................

Section 4: Particulars of sole proprietors and bartners in partnerships

it

* Complete only If sole proprietor or partnership and aftach separate page If more than 3 partners

Section 8: Particulars of companies and closa enrnaratinng

Company registration number ... ....... R P N R R
) — ,

Close GOrporation AUMDBE! « .o v e aians uvsa b s st tinas s atan s ancaraar i nns

Taxreferencenumber.. ..., ... M iertesrarier i reannay e e ae s

The undersigned, who warrants that he / she is duly authorlsed to do so on behalf of the enterprise: :

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services
that my / our tax matiers are in order; '

i) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other
person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the
Reglster of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities
Act of 2004 or Database of Restfricted Suppliers;

iii) confirms that no partner, member, director or other person, who wholly or parly exercises, or may
exercise, control-over the enterprise appears, has within the last five years been convicted of fraud or
corruption;

iv) confirms that | / we are not associated, finked or Involved with any other tendering entities submitting
tender offers and have no other relationship with any of the tenderers or those responsible for compliing
the scope of work that could cause or be Interpreted as a conflict ~**~*  ~ and

iv} conflrms that the contents of this questionnaire are within my pt " e and are o the best of
my bellef both true and correct. :

SIGNED ON BEHALF OF TENDERER:. ... coereeneneeos :

prlAda 1= A AR B E L LU B e
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CITY OF CAPE TOWN
TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING
CONTRACGT NO. 385C/2016/17

PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN, DETAIL
DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE PUBLIC
TRANSPORT INFRASTRUCTURE PROGRAMME '

SCHEDULE 2: CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

A L L e e A e e e e e e et

1, the undersigned, in submitting this tender for Contract No. 385C/2016/17: PROVISION OF PROFESSIONAL |
SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN, DETAIL DESIGN, TENDER
DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE PUBLIC TRANSPORT
INFRASTRUCTURE PROGRAMME

in responée fo the [nv!tallbn for'the tender made by the City of Cape Town, do hereby make the following statements that -
i certify to be true and complete In every respact:

| certify, on behalf of.___ e B that;
' (Name of Tenderer)

1. ihave read and | understand the contents of this Certificate;
5 | understand that this tender will be disqualified if this Certificate is found not to be true and complete in every
respect; '
3. lam authorized by the tenderer to sign this Certificate, and to submit this tender on behalf of the tenderer;
4, Each person whose signature appears on this tender has been authorized by the tenderer to determine the
terms of, and to sign, the tender, on behalif of the tenderer, '
5. Forthe purposes of this Certificate and this tender, | understand that the word “competitor” shall include any
indlvidual or organization, other than the tenderer whether or not affiliated with the tenderer, who:
(a)  has been requested 16 submit a tender in response to this invitation to tender;
(b)  could potentially submit a tender in response to this invitation fo tender, based on their qualifications,
" abilities or expetience; and '
(¢}  provides the same goods and services as the tenderer and/or is In the same line of business as the
tenderer;
6. The tenderer has arrived at this tender independently from, and without consuitation, communlcation,
- agreément or arrangement with any competitor. However, communication batween pariners in a joint venture
" or consortium? will not be construed as collusive tendering;
7. In particular, without limiting the generality of paragraph 6 above, there has been no consultation,
communication, agreement or arrangement with any competltor regarding;
(a)  prices;
(b)  geographical area where product or service will be rendered {market allocation),
(c) methods, factors or formulas used to calculate prices;
{d) theintention or dacision to submit or not to submit a tender;
(e)  the submlssion of a tender which does not meet the spocifications and conditions of the tender; or
(f) tendgering with the Intentlon not fo win the tender; ‘

’ viJoInl venfure or Consortium means an assoclation of persons for the bu:pose of corbining thel expartise, property, capltal, stforts, skill and knowledge In
an activity for the sxecution of a contract, U .
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8. . In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity. specifications and conditions or delivery particulars of the products

or setvices to which this invitation to tender relates,;
9. The terms of this tender have not been, and wili not be, disclosed by the tenderer, directly or Indirectly, to any
- competitor, prior to the date and time of the official tender opsning or of the awarding of the contract;

10. 1am aware that , in addition and without prejudice to any other remedy provided to combat any restrictive
practices related to tenders and contracts, tenders that are suspicious will be reported to the Competition
Commission for investigation and possible imposition of administrative penalties In terms of section 59 of the
Competition Act No. 89 of 1998 and or may be reported to the Natlonal Prosscuting Authority (NPA) for
crtminal 'investlgation and or may be restricted from conducting business with the public sector for a period not
exceeding ten (10) years in terms of the Preventlon and Combating of Corrupt Activities Act No. 12 of 2004 or

any other applicable  ~ “ation.
3 Ju'\j 1017
Signature . . - Date
................................................................................ Direckor
Name : Position ‘
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CITY OF CAPE TOWN

TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING
CONTRACT NO. 385C/2016M7

PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN, DETAIL
DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE PUBLY
TRANSPORT INFRASTRUCTURE PROGRAMME .

SCHEDULE 3: CERYIFICATE OF AUTHORITY FOR JOINT VENTURES

This returnable schedule Is to be complated by joint ventures.

We, the undersigned, arevsubmi!ting'this tender offer in joint venture and hereby authorize MiMs ...

rorernonn, alithorised signatory of the company, close corporation or parjership ..........ooeeeee

.................................................................. , acting in the capaciity of lead parjer, to sign ali documents in

.NAME OF FIRM DULY AUTHORISEDR
SIGNATORY
Lead partner
Signature......cvcceeeninnin
NEME... vt canviinennrinin
Designation....c..endd

O
Signature.........

Designation........ooieven e

Signature...coooov e
NEBME..ccciririiirarirerisrron
Designation........vooeevvne

Nofe :

A copy of the Joint Yenture Agreement, showing clearly the percentage contribution of each partner to the joint
venture, shall be appended to this schedule. ‘
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CITY OF CAPE TOWN

TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING

CONTRACT NO. 385C/2016/17 : . : :
PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN, DETAIL
DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE PUBLIC
TRANSPORT INFRASTRUCTURE PROGRAMME

SCHEDULE 4: DECLARATION OF TENDERER'’S PAST SUPPLY CHAIN MANAGENMENT PRACTICES (MBDB)
Where the entity tendering is a Joint venture, each party to the jolnt venture must sign a declaration [n terms
of the Municipal Finance Management Act, 56 of 2003, and attach it to this schedule.

1 The tender offer of any tenderer may be rejected If that tenderar or any of its directors/imembers have:

a) abused the municipality's / municipal entity's supply chain management system or committed any
improper conduct in relation to such system;

b) been convicted for fraud or corruption during the past five years;

¢) wilifully neglected, reneged on or falled to comply with any government, municipal or other public sector
contract during the past five years; or : .

d) been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and Combating
of Corrupt Activities Act (No 12 of 2004).

2 In order to give effect to the above, the following questionnaire must be completed and submitted with

the bid.
ltem | Questlon . : Yes No
2.1 s the Tenderer or any of its directors listed on the National Treasury's Database of Restiicted Yas No
Suppliers as a company or person prohibited from dolng busihess with the public sector? [}

(Companies or persons who are listed on this Database were informed in writing of this restriction
by the Accounting Officer/Authotily of the institutlon that imposed the restriction after the audi
alteram partem rule was applied). ‘

The Database of Restricted Suppliers now resides on the National Treasury’s wehsite
www.treasury.gov.za and can ba accessed by cllcking on its link at the bottom of the home page.

21.4 | If so, furnish particutars:

pe——

2.2 is the Tenderer or any of its directors listed on the Reglster for Tender Defaulters In terms of section | Yes No
' 29 of the Prevention and Combating of Corrupt Activities Act, 12 of 20047 O X
The Register for TYender Defaulters c¢an be accessed on the National Treasury's website
1 {www.treasury.gov.zaj} by elicking on its link at the bottom of the home page.

221 | ¥ so, furnish particulars: : -

\ v

2.3 Was the Tenderer or any of its directors convicted by a court of faw (including a court of law Yes No
outslde the Republic of South Africa) for fraud or corruption during the past five years? - O Y

2.3.1 | if so, furnish particulars:

i —

2.4 Does the Tenderer or any of its directors owe any municipal rates and taxes or municipal charges Yes No
to the municipality / municipal entity, or to any other municipality / municipal entity, thatis In a X
arrears for more than three months?

2.4.1 | If so, furnish particulars:

m—y—-

2.5 Was any contract between the Tenderer and the municipality / munlcipal entity or any other organ Yes No
of state terminated during the past five years on account of failure to perform on or comply with the a i
contract?

2.5.14 | If so, furnish particulars:

st °

l, , the undersigned,

{full name in block letters} :
certify that the info';mation gurniched on this declaration form is true and correct, and accept that, in addition to

. cancellation of a contract, \ay be taken against me should this declaration prove o be false.
............................. 31T 2007 i
Signature 0 ; i : Nnta o

ire / v
Position Natme of Tende e
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CITY OF GAPE TOWN

TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING

CONTRACT NO. 385C/2016/17 | L

PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN, DETAIL

DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE PUBLIC
TRANSPORT INFRASTRUCTURE PROGRAMME ' g

SCHEDULE 5: DECLARATION OF INTEREST — STATE EMPLOYEES (MBD 4)

1. No hid will be accepted from persons In the service of the state’.

2. Any person, having a kinship with persons in the service of the state, including a blood relationship, may make an
offer or offers In terms of this invitation to bid. In view of possible allegations of favouritism, should the resulting
bid, or part thereof, be awarded to persons connected with or related o persons In service of the state, it is required
that the tenderer or their authorised representative declare their position in relation lo the evaluating/adjudicating

authority.
3 ;)r; grder to give effect to the above, the following questionnalre must be completed and submitted with the
3.1 Full Name of tenderer or hls or her representative. ...................... .
3.2 Identity Number: ...
3.3  Position occupled In the Company {directar, trustes, shareholde_r’):.,.
3.4 Company or Close Corporatioh Registration Number: .............. SOOTPOPPT PRI

3.5 Tax Reference Number:...

......................................

36 VAT Registration Number: ..

P R T TR T IR L R TP TR L RN

37 The names of all directors / trustees / sharehoiders members, thelr individual identity numbers and state employee
numbers must be Indicated In paragraph 4 below. : .

3.8 Are you presently in the service of the state? ¥Eﬁ@

]

.....................................................................................................

3.8.1 If yes, furnish particulars. .......
gt
39 Have you been in the service of the state for the past twelve months?- ¥E6@

3.9.1 If yes, furnish particulars

........................................................................................................................................................

.......................................................................................................................................................

3.10 Do you have any relationship (famtly, friend, other) with persons in the service of the state and who may be invol
with the evaluation and or adjudication of this bid? YES ANO

3.10.1 K yes, furnish paiticulars.

......................................................................................................................................................

J D P e e e e T T R TR R R LA L LA AR LA

3.11 Are you, aware of any relationship (family, friend, other) between any dther supplier apd_any persons in the service
" of the state who may be Involved with the evaluation and or adjudication of this bid? . . ‘

,341d if yes, furnish particulars

R T TR T TR R R R R L A

......................................................................................................................................................
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3.12 Are ani i the company's directors, trustees, managers, principle shareholders or stakeholders in service of the

state? &5

34244 yes, furnish particulars........ T e e

3.3 Are any spouse, child or parent of the company's directors, trustees, managers, principie shareholders or
i stakeholders in service of the state? V‘ES'% '

13.4 Do you or any of the directors, trustees, managers, principle shareholders, or stakeholders of this company have any
interest in any other related companies or business whether or not they are bidding for this contract? YES:

3.14.1 If yes, furnish particulars:
p——

o
4, Full details of directors / trustees / members / shareholders.
Full Name - ldentity Number State Employee Numbetr
§ 1 s =
i S —
p—l
The tenderer hereby cert? formation set out in this schedule and/or attached thereto Is true and correct, and
acknowledges that failur y and truthfully complete this schedule may resuit in the tender being disqualified,
and/or (ii the event that{ & syceessful) the cancellation of the contract, restriction of the tenderer or the exercise
by the employer of any ¢ ~ available toit v
31 July 20
[

Signature Date

Name (PRINT)
{For and on behalf of the tenderer, duly authorised)

WISCM Regulations: “in the service of the state” means to be —
(a) amemberof—
()] any municipal councii;
(] any provincial legisiature; or
() the national Assembly or the national Counci of pravinces;

{b) amember of the board of directors of any municipal enfity;
{c) an official of any municipality or municipal entity;
{d) an employee of any national or provincial department, national or provincial public entity or constitutlonal institutfon
within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1989);
(e} an executive member of the accounting authority of any national or provincial public entity; or
. () an employee of Parliament or a provinctal legislature.

1 Shareholder” means a person who owns shares In the company and Is actively involved in the management of the company
or business and exercises control over the company, . ‘

gefer {o Annexure ¢ for proof of :zgs*hare/oo/o(/'ny,
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CITY OF CAPE TOWN

TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING

CONTRACT NO. 385C/2016/17

PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN, DETAIL
DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE PUBLIC
TRANSPORT INFRASTRUCTURE PROGRAMME

SCHEDULE 6; AUTHORISATION FOR THE DEDUCTION OF QUTSTANDING AMOUNTS OWED TO THE CITY QF
CAPE TOWN '

To:

From:

THE CITY MANAGER, CITY OF CAPE TOWN

{Name of tenderer) ~ ~

The tenderer:

a)

b)

o)
d)

hereby acknowledges that according to SCM Regutation 38(1)(d)(i) the City Manager may reject the tender of the
tenderer If any municipal rates and taxes or municipal service charges owed by the tenderer (or any of its
directorsimembers/partners) to the CCT, or to any other municipality or municipal entity, are in arrears for more
than 3 (three) months; and

therefore heraby agrees and authorises the CCT to deduct the fulf amount outstanding by the Tenderer or any of
lts directors/members/partners from any payment due to the tenderer; and .

confirms the information as set out in the tables below for the purpose of giving effect to b) above;

The tenderer hereby certifies that the information set out In this schedule and/or attached herete Is true and
carrect, and acknowledges that failure to properly and truthfully complete this scheduie may result in steps being
taken against the tenderer, the tender being disqualified, and/or (In the event that the tenderer is successful) the
cancellation of the contract and/or steps In terms of the abuse of the Supply Chaln Management Policy.

~_.__Physical Businese arlrdrnn ~f Haey Tandarap i Munlcipal Account number(s)

I . [ municipal _Bccount |eteer

Refer 10 Apnexure P for

~F ~

If there Is not enough space for all the names, please attach the additional details to the Tender Document

Name of Director / Physical residential address of Municipal

| Msmber/ Pariner Identity Number Director / Member / Partner ] Acoaint nimbasi=t

| - L 1 § rdarand PRl S A ]
— ]

‘. .

. _— 3l Tuly 207

Signature - o/ i

Print name: - o Date ’ SRR

On bebalf of théltenderer{dulyauthorised) S
coler lo Annecure O for BVi Munieipal fekter, pirectots ID
Documents and Direckors  punicipal Aecoun ts. o

Tender e
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CITY OF CAPE TOWN
TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING
CONTRACT NO. 385C/2016/17

'PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN, DETAIL

DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE PUBLIC
TRANSPORT INFRASTRUCTURE PROGRAMME

SCHEDULE 7: DECLARATION IN RESPECT OF COMPLIANCE WITH LABOUR LEGISLATION

Declaration in respect of labouy Jeqisiation

The tenderer, by signing this schedule, declares that It wilt comply with all labour leglslation, as may be applicable.

.............

SIGNED ON BEHALF OF TENDERER: .. ...........
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CiTY OF CAPE TOWN

TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING
CONTRACT NO. 385C/2016/17

PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONGEPT DESIGN, PRELIMINARY DESIGN, DETAIL
DESIGN, TENDER DOCUMENTATION AND.CONSTRUCTION SUPERVISION FOR A CiTY WIDE PUBLIC
TRANSPORT INFRASTRUCTURE PROGRAMME .

SCHEDULE 8: CONFIRMATION OF CITY OF CAPE TOWN SUPPLIER DATABASE REG!STRATI(;‘AN :

SCHEDULE 8: CONFIRMA 110N OF G Y I A N S e e

CITY OF CAPE TOWN SUPPLIER DATABASE REGISTRATION

. REGISTERED REGISTRATION NUMBER
COMPANY NAME 4 YESINO iF APPLICABLE
yes

pfer Lo Annexure & for proof of Juppliers
databas® regmrmh‘on

SIGNED ON BEHALF OF TENRERER:............

...........................
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"CITY OF CAPE TOWN
TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING
CONTRACT NO. 385C/2016/17

* PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN, DETAIL
DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE PUBLIC
TRANSPORT INFRASTRUCTURE PROGRAMME

SCHEDULE 9: CONSULTANCY SERVICES PROVIDED TO ORGANS OF STATE

The tenderer shall indicate on the schedule below particulars of alt consultancy services provided to crgans of state
by all offices country wide in the last five years. Tenderers shall also indicate, by means of a cross () in the last
~ column, which, if any, of the setvices llsted are of a similar nature, to those being tendered for in terms of this tender,

Where the entity tendering is a joint venture, the particulars of services provided to organs of state by each pérty to
the joint venture, must be submitted as part of this schedule (additional pages may be added if necessary),

CONSULTANCY SERVICES PROVIDED TO ORGANS OF STATE

TITLE OF PROJECT VALUE OF EMPLOYER DATE SIMILAR
CONTRACT COMPLETED| SERVIGE

Refer o Poanexure| £ Cor E@rwfou&»
Congultancy yervices provided orqans off
clake

SIGNED ON BEHALF OF TENDERER:..

A e e S e e e
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CITY OF CAPE TOWN
TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING.

CONTRACT NO. 385C/2016/17

PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN, DETAIL
DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE PUBLIC

TRANSPORT INFRASTRUCTURE PROGRAMME -

SCHEDULE 10: SCHEDULE OF WORK EXPERIENCE OF TENDERER

The tenderer is referred to the appropriate clause(s) of the Tender Data and shall indicate on the schedule betow all
bridgework projects (the analysis and design of new and remedial works) that have been successfully completed in
thelr local office, n the past 8 years or that are underway at present. Tenderers should, In particutar, draw aitention
to those projects which have involved footbrldges, or work over, adjacent to, or under railway lines.

Where the entity tendering Is & joint venture, the track record of each party lo.the joint venture must be submitted as
part of this schedule (additional pages may be added if necessary). The eligibility requirements In respect of track

record will, however, be applied to the partner that will undertake the structural design.

TRACK RECORD

TITLE AND BRIEF DESCRIPTION OF PROJECT VALUEOF - | EMPLOYER DATE
CONTRACT (include contact | COMPLETED
details}) (if applicable)

N-001-460 - 201 J2F: Consulting Englneering
Services for the ﬁesi f;) ? 4 Eqnﬁt-ruc(;f/m
onitoring of the Kehabilitation at
r&;; rading {;(f Dual carriage m}az on Ryie 000 000

National” Route i, Seckion “ib  betwgen
Winburg [nterchange (K 79.6) an the
Inkersection to meu@ Stakion (km &7.0)

RG] 2008/2009: Atlankis Integrated .
:gop;%ich/! Trm':sporéﬂc‘orridor: zﬁauwberg R72& 000 600
Road and the ka7 |

ojo-110-2015 [9F: The INidenin OF Skruc -
%rf% on No:éfom! Roult 1p/seckion 1 R.12 £00 000

012090 204 [If: The widening of J‘frucwufej
g{;er kne Oralngs? RIVEY 0N ?Vc’gb'al‘)a/ Kebe i2 230 000 000
Stokfon § Neqr Hopetowh A

NOW -p57 -Zoily J1F: The Rehabi‘ﬁ&a(“fon of
shruckLires orli Netbienal Roube R21 000 000
section $-7 fFrom "’Pmﬂ fon ko Karumnab |

202G 2010] 11 : public Transport Coyriclor
along Qouép pat: Melkbosstrand ancl R o 000 000!
Atanks Trunk gkakren

pefer b Annexure ¢ for full 1ish of y()ovk -

' SIGNED.ON BEHALE OF TENDERER: ........sc.ccconsevrvono-

R
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CITY OF CAPE TOWN

CONTRACT NO. 385C/2016/17

© TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING

PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN, DETAIL
DESIGN, TENDER DOCUMENTATION AND CONSTRUGCTION SUPERVISION.FOR A CITY WIDE PUBLIC
TRANSPORT INFRASTRUCTURE PROGRAMME '

SCHEDULE 11: KEY PERSONNEL,

The tenderer is referred to the appropriate clause(s) of the Tender Data and shall insert In the spaces provided below
details of the key personnel required to be In the employment of the tenderer or a specialist consultant/firm, in order for the

tenderer to be eligible fo submit a tender for this project. The Curriculum Vitae of each Individual must be appended to this

schedule,

PROJECT MANAGEI;{IPROJ ECT ENGINEER

ECSA No. OF YEARS
NAME JOB TITLE QUALIFICATIONS REGISTRATION SPECIFIED
No. EXPERIENCE
lggoFfSSg?a’ B.Erg (Hons)
/}g‘t?:‘?ai:e Transpet takion 2| Years
TRANSPORT ENGINEERITECHNOLOGIST OR PLANNER
. ' ECSA No, OF YEARS
NAME JOB TITLE QUALIFICATIONS REGISTRATION SPECIFIED
' No. EXPERIENCE
Transpor EJTAEC 168,609 (Hens), :
.-y Engiheer M&¢ “FafFic Trans - , BbMears
N .
PROFESSIONAL ARCHITECT portatio ‘
L | SAGAP No. OF YEARS
| NAME JOB TITLE QUALIFICATIONS | REGISTRATION |  SPECIFIED
No. EXPERIENCE
r(o e‘fg?{fﬂa! 2. rch
Archikeck an e oYe
oject prchiteck 20 Years
PROFESSIONAL LANDSCAPE ARCHITECT
SACLAP No, OF YEARS
- NAVIE JOBTITLE QUALIFICATIONS - | REGISTRATION |  SPEGIFIED
No. EXPERIENCE
Lanclscepe Bachelors
L Landecape - 23
Architeck Prchi E%cl:é | Heails
| PROFESSIONAL STRUCTURAL ENGINEER / TECHNOLOGIST
ECSA | No.OF YEARS
NAME JOB TITLE QUALIFICATIONS REGISTRATION SPECIFIED
© Nao. EXPERIENCE
roFessional BS¢ E&ain&?rrqg -
| Enginver civil (skructual) | |V Hears
46
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PROFESSIONAL TRAFFIC ENGINEER / TECHNQLOGIST

. ECSA No. OF YEARS
NAME JOB TITLE QUALIFICATIONS REGISTRATION SPECIFIED
No. EXPERIENCE
Trafeie & NHD civil |
Troinsporkakion NS 281ears
- Cﬂm‘g) Engineering 4
CONTRAGT No. 385C/2016/17
Schedule 8 cont.
REGISTERED ELECTRICAL ENGINEER / TECHNOLOGIST
. ECSA No. OF YEARS
NAME JOB TITLE QUALJFICATIONS REGISTRATION SPECIFIED
No. EXPERIENCE
B Profess ,ma{ eng Electricor] ,
é, I fec&rorwc & Year
REGISTERED MECHANICAL ENGINEERITEGHNOLOGIST
ECSA No. OF YEAR;S
NAME JOB TITLE QUALIFICATIONS REGISTRATION SPECIFIED
No. EXPERIENCE
T Professional B. Tech |
. o, Mechantcal oOrS
5 Technologist e ing | 18 Vears
SENIOR GEOMETRIC ENGINEER/TECHNOLOGIST
' ' ) ECSA No, OF YEARS
NAME JOB TITLE QUALIFICATIONS - REGISTRATION SPECIFIED
' No, EXPERIENCE
Pro Fessional B.€ng civil '
Chatineer i . . Vi Mears
Engloeerifg | engineering
QUANTITY SURVEYOR
. SACQSP No. OF YEARS
NAME JOB TITLE QUALIFIGATIONS REGISTRATION SPECIFIED
Ne. EXPERIENCE
UaNtity . (ne
Surveyor BSc (@S) 22 Years
URBAN DESIGNER
UDISA No. OF YEARS
NAME JOB TITLE QUALIFICATIONS REGISTRATION SPECIFIED
No. EXPERIENGE
, pMaster of q.ey ..
Urkan Degigner %1; !gmg & Urlon i Years
$ENIOR TOWN PLANNER -
; SACPlan No. OF YEARS
NAME JOB TITLE QUALIFICATIONS - REGISTRATION SPECIFIED
: No. | EXPERIENCE
Top Plamnel | BSe (Hons) | 21 Years
a7
Tendsr 2.2
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LAND SURVEYOR

: SAGC No. OF YEARS
NAME JOB TITLE QUALIEICATIONS | REGISTRATION | SPECIFIED
No. EXPERIENCE
‘ Land Surveuer | NH Dip (Survey) Y Mears
ENVIRONMENTAL ASSESSMENT PRACTITIONER
EAP /EAPASA | No, OF YEARS
NAWE JOB TITLE QUALIFICATIONS REGISTRATION |  SPECIFIED
, No. EXPERIENCE
Gnvuonmentaf MS ( Bobany) 20 %ea"r A
: Prqcfrf knonu’ Bc. 8 @ (Hons) 5
PUBLIC PARTICIPATION SPECIALIST
‘ No. OF YEARS
NAME JOB TITLE QUALIFICATIONS REG'S’;Z‘”’ON SPECIFIED
‘ EXPERIENCE
Polic Qarticpation By Blechemistry
C M3 Emvironmental [+14
SP?OM'S pMangem enk 5 bleq ‘5
ECONOMIC AND SOCIAL DEVELOPMENT SPECIALIST
No. OF YEARS
NAME JOB TITLE QUALIFIGATIONS REGIS;?AHON SPECIFIED
. EXPERIENCE
" Cconotnic_anol B Geooraph ‘ ‘
sacial lp@t/eiopmenf N\aslfbsg in ¢ty 1 veqrs
special ist 4 Requui Planning
OCCUPATIONAL HEALTH AND SAFETY OFFICER
SAIOSH No. OF YEARS
NAME JOB TITLE QUALIFICATIONS REGISTRATION |  SPECIFIED
! ) No. EXPERIENCE
X Reutkh - ond Nosa Healkh and )
gofely officer | Safely Corkificate | b 1ears
HERITAGE PROFESSIONAL
: ) APHP No. OF YEARS
© NAME JOB TITLE QUALIFICATIONS REGISTRATION |  SPECIFIED
No. EXPERIENCE
Hecikoge Bachelors, HrehNgy
e 4 Poycholoby 30
- Pro fegional BA (Hons)/Archaeo g “/ea(S

" 5IGNED ON BEHALF OF TENDERER: ...

A e e e e sl
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GITY OF CAPE TOWN
TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING
CONTRACT NO. 385CI2016/17

PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN, DETAIL
DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE PUBLIC
TRANSPORT INFRASTRUCTURE PROGRAMNE -

SCHEDYLE 12: SUPPORT RESQURGES

AR L A A T LR AL LA A S A ]

The tenderer is referred to the approptiate clause(s)of the Tender Data and shall state below what structural analysis
software packages are available for use on this project and whether or not they are currently ownedflicensed by the
tenderer, or are available through other means, :

SOFTWARE PACKAGE/S AVAILABLE FOR USE

CURRENTLY
NAME OF PACKAGE DESCRIPTION OWNED/
LICENCED
OR OTHER
AutoCAD - q_& Llcences owned
MS Office Sulte | 150 packages owned
o 1 it
Milcro simulation modelling VisSim g% Visym o licence Cj ‘
Sidra ‘ Sidret ©.1 PluS ' ([‘C@MC@O’
PTV Vistro Meso Stimulekion OWVI@G/

pofer Lo fnpexure I for complete I
of m/apaf’[' rosour ced |

SIGHED ON BEHALE OF TENDERER: ..o

Tender oy ’ ¢ 2.2
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CITY OF CAPE TOWN
B TRANSPORT AND.URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING
CONTRACT NO. 385C/2016/17

PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN, DETAIL
. DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE PUBLIC
TRANSPORT INFRASTRUCTURE PROGRAMME :

SCHEDULFE 13: PROFESSIONAL INDEMNITY INSURANCE

The tenderer is referred to the appropriate clause(sjof the Tender Data and shall state below details of the professional
indemnity insurance held by the tenderer. Where the tenderer Is a joint venture, each parly to the joint venture must submit
detalls of their professional indemnity insurance. Proof of insurance or confirmation from a reputable Insurance Broker that

the tenderer Is eligible for the prescribed professional indemnity insurance cover should hefshe be awarded the contract,
must be appended to this schedule. ’

PROFESSIONAL INDEMNITY INSURANCE

NAME OF INSURED ’ NAME OF INSURER LIMIT OF INDEMNITY 1RO
EACH CLAIM

R30 Million

KEF@V lo Annexiire I for  professigna | Indewmnity
Ingurance certifreate. | |

i
1

~ SIGNED ON BEHALF OF TENBERER: ..o

i
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CITY OF CAPE TOWN

TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING

CONTRACT NO, 385C/2016/17

PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN, DETAIL
DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE PUBLIC
TRANSPORT INFRASTRUCTURE PROGRAMME :

SCHEDULE 14; FUNCTIONALITY CRITERIA

NOT APPLICABLE TO THIS TENDER.

...................

SIGNED ON BEHALF OF TENDERER: . ...........t.
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CITY OF CAPE TOWN
TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING
CONTRACT NO. 385C/2016/17
o PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN, DETAIL
’ DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE PUBL!C
TRANSPORT INFRASTRUCTURE PROGRAMME
T SCHEDULE 15; PROPOSED WORK PLAN

NOT APPLICABLE TO THIS TENDER,

SIGNED ON BEHALF OF TENDERER: L. i

T2.2
BT rnab!'e ’*ﬁ*hurimna
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CITY OF CAPE TOWN

TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING

. CONTRACT NO. 385C/2016/17

PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN, DETAIL.
DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE PUBLIC
TRANSPORT INFRASTRUCTURE PROGRAMME

SCHEDULE 16; GONFIRMATION OF REGISTRATION / ACCREDITATION

B A R A ] R T A L L A

NOT APPLICABLE TO THIS TENDER.

SIGNED ON BEHALF OF TENDERER:

........................

Tonder {2
Par T2: Returpable Dooumentgulos ' B
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CITY OF CAPE TOWN

TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING

CONTRACT NO. 385C/2016/17

PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PREL!M!NARY DESIGN, DETAIL
DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE PUBLIC
TRANSPORT INFRASTRUCTURE PROGRANME

SCHEDULE 17: OTHER CRITERIA
NOT APPLICABLE TO THIS TENDER.

SIGNED ON BEHALF OF TENDERER:

....................................
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CITY OF CAPE TOWN
TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING
CONTRACT NO. 385C/2016/17

" PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIVMINARY DESIGN, DETALL

DESIGN, TENPRER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE PUBLIC

_TRANSPORT INFRASTRUCTURE PROGRAMME

SCHEDULE 18; PERSONNEL SCHEDULE (OTHER THAN KEY F’ERSONNEL)V

The tenderer shall Indlcale on the scheduls below what human resources, other than the key personnel listed In the
approprlate clause(s) of the tender condiflons, they have at thalr disposal and intend allocating to this project as and when
required. These rasources could, for example, include transport enginesrs (in respect of the public transport Infrastructure
component), a tender documentation specialist, cad operatorsfarchitectural draft persons/modellers, or experienced
construction monitoring staff, amongst others. :

ESTIMATED
PERIOD OF
NAME TITLE JOB DESCRIPTION QUALIFICATIONS | n i cEMENT
(Weeks)
B.Tech

T sHbestaner: Geomekric |Engineering: | w <
Tohhqlogf ] )l Curloan) 51 INEeKs
echnoloojish yes ©r : Caphnekric & T?Chbr‘ng ‘

17 DesigNCr : o Enojineering: ‘
fecmol@yie DGJ-U Civil (urban) 5L NEEKS

st Des TR AR

' ist] Designer: (i o v
Technologst) Despyner Q\n S 51 Wecks
norineer | Desepnes: Mechanical &f&\%mt |
. 0 [ ‘{ ‘, i | C .'

| Professional] o e oo |NE Ol Cwil | |
| Technitian S‘R Suporyision Bgineering otk NEEKS
‘ Profess fonal s il
Gl yemenk EnGINEer |engineering ,
Ehgineer b J eemons) | O NECks
. B. Tech
Technoloojisk Designes: Cleckrical | Engineering | 51 \Weeks
| Eleckrical

, | Ghruckural B.Tech -
Technologlst cap opercior ST BL WS

f*iW;f nisEH pinishrator N,B’ip\dW\Cf 1Bl NEeKS

SIGNED ON BEHALF OF TENDERER.: .
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CITY OF CAPE TOWN

‘TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING

CONTRACT NO. 385C/2016/17 |

PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN, DETAIL
DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE PUBLIC
TRANSPORT INFRASTRUCTURE PROGRAWIME

SCHEDULE 19: SCHEDULE OF SUB-CONSULTANTS

We notify you that It is our intention to employ the following sub-consultants for work {excluding work covered by provisional
sums and contingencies) in this contract.

Acceptance of this tender shall not be construed as approval of all or any of the listed sub-consultants. Should any of
the sub-consultants not be approved subseguent to acceptance of the tender, this shall in no way Invalidate the
contract, and the tendered unit rataes for the varlous items making up the work activities shall remain final and binding.

SUB-CONSULTANTS

Work activities to be undertaken by the | Estimated value of work
Sub-consultants {Rand)

Drofessiond ArdhitedS | R350 000.00

Sub-cansultants name

Profession] Landscape v~-R3go 000.00
Archilocts

Senjor Town (’lcmn@r R950 (0.00

%%VQ” mental AsSesmalt R 10060000
(ooH Clo ngr ,
Pullalic ﬁ,ﬂff‘dm@w P 300 a0 Lo
S pt?cfal 73 '

wional Lealth |
%{w,f%&é@ Wl{81e% R g0 000.00

Number of sheets appended by the tenderer to this Schedule .......... (If nil, enter NIL). -

SIGNED ON BEHALF OF TENDERER:...............- ..
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CITY OF CAPE TOWN

" TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING
CONTRACT NO, 385C/2016/17

-y PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN, DETAIL
DESIGN, TENDER DOCUMENTATION AND CONSTRUGTION SUPERVISION FOR A CITY WIDE PUBLIC
" TRANSPORT INFRASTRUCTURE PROGRAMNE

- A SCHEDULE 20; PROPOSED DEVIATIONS AND QUALIFICATIONS BY TENDERER

The Tenderer should record any proposed deviations or qualifications he may wish to make to the tender documents In
- ) this Returnable Schedule. Alternatively, a tenderer may state such proposed deviations and qualifications in a covering
" fetter attached to his tender and reference such leiter in this schedule. Any proposed deviations or qualifications contained

in a covering letter which is not referenced in this schedule will not be considered.

The Tenderer's attention is drawn to clause F.3.8 of the Standard Conditions of Tender referenced in the Tender
Data regarding the Employer's handling of material deviations and qualifications.

If no deviations or modifications are desired, the schedule hereunder is to be marked NIL and signed by the Tenderer.

PAGE CLAUSE OR ITEM PROPOSAL
I .
. Number of sheets appended by the tenderer to this Scheduls ........ O ........... . (If nil, enter NIL).
. ‘~s NED ON BEHALF OF TENDERER I .
4 57
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CITY OF CAPE TOWN

TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING

CONTRACGT NO. 385C/2016/17 ‘

PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN, DETAIL-
DESIGN, TENDER DOCUMENTATION AND GONSTRUCTION SUPERVISION FOR A CITY WIDE PUBLIC
TRANSPORT INFRASTRUCTURE PROGRAMME

SCHEDULE 21; RECORD OF ADDENDA TO TENDER DOGUMENTS

PRSI SR ERAC LA AR LA ML A S e

We confirm that the following communications recelved from the Employer before the submission of this tender
offer, amending the tender documents, have been taken into account in this tender offer:

Date ‘ Title or Details

' 4 P Nekes on nok-compulsory clar ification meeking
1Y July 200 fond amendments to Tertler document

20 July 72017 | Amendmenks to Summary of Ackivity Wehedule

o)

= refer to Apnexure K for proof of

" | Acknowledglments of the above addenday.

Attach additional pages If more space Is required.

........................................

SIGNED ON BEHALF OF TENDERER: .......ocoivviiininrnennnnends e "
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© Part T2: Refurnable Doctments -

CITY OF CAPE TOWN

TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING

CONTRAGCT NO. 385C/201617

PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN,
DETAIL DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE
PUBLIC TRANSPORT INFRASTRUCTURE PROGRAMME

SCHEDULE 22: PRICE BASIS FOR IMPORTED PLANT AND MATERIALS

NOT APPLICABLE TO THiS TENDER.

SIGNED ON BEHALF OF TENDERER: ......cccooiiinivescnianeecannes
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CITY OF CAPE TOWN

TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING

CONTRACT NO. 3850/2016!1 7 -

PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN,
DETAIL DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE
PUBLIC TRANSPORT INFRASTRUCTURE PROGRANIME g

SCHEDULE 23: PREFERENCE SCHEDULE

Preference Schedule where preferences are granted in respect of B-BBEE
confribution

1 Definitions

The following definitions shall apply to this schedule: ]

All applicable taxes: [ncludes value-added tax, pay as you eamn, Income tax, unemployment insurance fund

contributions and skilis develqpment levies.

Applicable Code: Shall be either the Amended Codes of Good Practise (published on 11 October 2013} or

Sector Specific Codes as indicated in the tender conditions

B-BBEE: Broad-based black economlc empowerment as defined i section 1 of the Broad-Based Black
Economic Empowerment Act.

B-BBEE status level of contributor: The B-BBEE status of an entity In terms of a code of good practice on
black economic empowerment Issued In terms of section 9(1) of the Broad-Based Black Economic
Empowerment Act.

Bid (Tender): A writien offer in a prescribed or stlpulated form In response to an Invitation by an organ of state
for the provision of services, works or goods, through price quotations, advertised competitive bidding
processes or proposals. ‘ .

Black Designated Groups: The meaning assigned to it in the codes of good practice issued in terms of
section 9(1) of the Broad-Based Black Economic Empowerment Act, 2003, {Act 53 of 2003).

Black People: The meaning assigned to it in section 1 of the Broad-Based Black Economic Empowerment
Act. ' ,

Broad-Based Black Economic Empowerment Act: The Broad-Based Black Economic Empowerment Act,
Act 63 of 2003, _ : ’

Consortium or Joint Venture: An association of persons for the purpose of combining their expertise,
property, capital, efforts, skill and knowledge in an activity for the execution of a contract.

Contract The agreement that results from the acceptence of a bid by an organ of state. A
Co-operative: A co-operative registered In terms of section 7 of the Co-operatives Act, 2005 (Act no. 14 of
2005).

Designated Group: Black designated groups, black people, women, people with disabliitles or small
enterprises as defined in section 1 of the National Small Enterprises Act, 1996 (act no. 102 of 1996)

Designated Sector: A sector, sub-sector or Industry or product that has heen designated in terms of any
relavant regulation of the Preferential Procurement Regulations, 2017.

Exempted Micro Enterprise (EME): An exempted mlcro enterprise In terms of a code of good practice on
black economic empowerment Issued in terms of section 9(1) of the Broad-Based Black Economic
Empowerment Act.
Firm Price: The price that is only subject to adjustments in accordance with the actual increase or decrease
resulting from the change, Imposition, or abolition of customs or exclse duty and any other duty, levy, or tax,
which, in terms of the law or regutation, is binding on the contractor and deronstrably has an influence on the
price of any supplles, or the rendering costs of any service, for the execution of the contract. )
Functionality: The ability of a tenderer to provide goods or services in accordance with specifications as set
out in the tender documents. :
Military Veteran: The meaning assigned to it in section 1 of the Military Veterans Act, 2011 {Act No. 18 of
2011). :
National Treasury: The meaning assigned to it in section 1 of the Public Finance Management Act, 1999 (Act
No. 18 of 1999.
Non-firm prices: All prices other than "firm” prices.
Person: Inciudes a juristic person. e
Poople with disabllities: The meaning assigned to it in section 1 of the Employment Equity Act, 1998 (Act
No, 55 of 1998). _—
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Price: Includes all applicable taxes less unconditional discounts.

Proof of B-BBEE status level of contributor: The B-BBEE stalus level ceriificate issued by an authorised
o body or person, a sworn affidavit as prescribed by the B-BBEE Codes of good Practice or any other
o requirement prescribed In terms of the Broad-Based Black Economic Empowerment Act.

Qualifying Small Enterprise (QSE): A quallfymg small enterprise in terms of a code of good practice on black
economic empowerment issued in terms of section 9(1) of the Broad-Based Black Economic Empowerment
Act.

" Rand Vatue: means the total esuma%ed value of a contract in Rand calculated at the time of bid invitations.

Rural Area: A sparsely populated area in which people farm or depend on nhatural resources, including

" villages and small towns that are dispersed through the area or an area including a large settlement which
depends on migratory labour and remittances and government social grants for survival, and may have a
traditional land tenure system.

Stipulated Minimum Threshold: The minimum threshold stipulated in terms of any relevant regulation of the
Preferentlal Procurement Regulations, 2017, : ‘
Sub-contract: The primary contractor’s assigning, leasing, making out work to, or employing, another person
to support such primary contractor in the execution of part of a project in terms of the confract,

N The Act: The Preferentlal Procurement Policy Framework Act, 2000 (Act No 5 of 2000},

Total Revenue: Bears the same meaning assigned to this expresslon in the Codes of Good Practice on Black

Economic Empowerment, lssued in terms of section 9(1) of the Broad-Based Black Economic Empowerment
Act and promulgated in the Government Gazette on 9 February 2007.

Township: An urban living area that at any time from the late 19" century until 27 April 1994, was reserved
for black people, including areas developed for historically disadvantaged individuals post 27 Aprll 1994.

Treasury: The meaning assigned to it in sectlon 1 of the Public Finance Management Act, 1999 (Act No. 18
of 1999).

Trust: The arrangement through which the property of one person Is made over or bequeathed to a trustee
to administer such property for the beneflt of another person.

Trustee: Any person, Including the founder of a trust, to whom property is bequeathed In order for such
property to be administered for the beneflt of another person.’

Youth: The meaning assigned fo it in section 1 of the National Youth Development Agency Act, 2008 {Act No,
54 of 2008), -

2 Conditions associated with the granting of preferences

A supplier that is granted a preference undertakes tb:

1) accept that the number of preference points allocated will.be based on the B-BBEE status level of
, : contributor of the supplier as at the closing date for submission of quotation offers;

2) not sub-contract more than 25% of the value of the contract to sub-contractors that do not have an equal
or higher B-BBEE status level of conirlbutor than the supplier, unless the Infended sub-contractors are
exempted micro enterprisas that have the capability and ability to exscute the sub-contract works or unless
otherwise declared in terms of Section 5 below;

3) accept that a contract may not be awarded if the price offered is not market related;

~ 4) accept the sanctions set out In Section 3 below should Condition 2(2) be breached, or should the tenderer
have submilted any false informatlon regarding lts B-BBEE status level of contributor, local production and
’ content, or any other matter required in terms of this bid that will affect, or has affected the bid evaluation;

5) accept that, in order to quallfy for preference points, it is the responsibility of the supplier to submit
documentary proof of its BBBEE level of contribution in accordarice with the Codes of Good Practise, 2013,
to the CCT at the Supplier Management Unit located within the Tender Distributlon Office, 279 Floor
(Concourse Level), Givic Centre, 12 Hertzog Boulevard, Cape Town (Tel 021 400 9242/3/4/5);

AR 6). acoept that, further to 5) above, Consortiums/Joint Ventures wilt qualily for preference points, provided that
the entity submits the relevant cerfificate/scorecard In terms of the Preferential Procurement Regulatlons,
_ 2017. Note that, in the case of unincorporated entitles, a vetlfied scorecard In the name of the

.o consortium/Joint Venture must be submitted with the quotation (attached to this schedule);

7) accept that if it is found that, in the performance of the contract, the particlpatlon of the varlous partners in
-~ a Consortium/ Jolnt Venture differs substantially from that upon which the consolidated scorecard
submitted in terms of 5) above was based, and the impact of which is that the Joint Venture would not
have been awarded the contract in terms of the actual B-BBEE level of contribtition achieved by the Joint -
Venture, then a finangial penalty shall be applied {in additon lo any other nemediea thai the CC? m’ty-- el
" haVe) in accordance with Section 3 below; - : '
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8) accept that suppliers are required to be registered on the City of Cape Town's Supplier Database prior to
the acceptance of tenders in order to qualify for preference points. The CCT will verify the B-BBEE level
of contributor of the supplier as at the closing date for submission of tender offers, to determine the number
of preference points to be awarded to the suppller. In the case of Consortiums/Joint Ventures which tender
as unincorporated entilies, a verified scorecard submitted with the tender and valid as at the closing date
will be used to determine the number of preference points to be awarded to the supplier;

9) accept that, notwithstanding 8) above, a suppller will not be awarded points for B-BBEE status level of
contributor if he indicates in his tender that he intends sub-contracting more than 26% of the value of the
contract to sub-contractors that do not qualify for at least the polnis that the supplier qualifies for unless
the intended sub-contractors are exempted micro enterprises that have the capabllity and ability to execute
the sub-contract works;

10)accept that any subcontracting arrangements after the award of the tender may only be eptered into upon
the prior approval of the City of Cape Town; and .

11)immediately inform the City of Cape Town of any change that may affoct the tenderer's B-BBEE level of
contribution upan which preference polnts will be or have been allocated. ‘

3 Sanctions relating to breaches of preference conditions
The sanctions for breaching the conditions associated with the granting of preferences are!
1) disqualify the suppller from the quotation process;

2) recover costs, losses o damages the CCT has incurred or suffered as a resull of the supplier's or
contractor's conduct; Lo

3) cancel the contract in whole or in part and clalm any damages which the CCT has suffered as a result of
having to make less favourable arrangements due to such cancellation; =~ . - .

4) restrict the supplier, its shareholders and directors, or only the shareholders and directors who acted ona
fraudulent basis, from obtalning business from the CCT for a period not exceeding 10 years, after the audi
alteram partem (hear the other side) rule has been applied and inform the National Treasury accordingly;

5) forward the matter for criminat prosecution; and/or
6) financial penalties payable to the CCT, as set out befow.

Financial penaity for breach of Condition 2 in Section 2 above:

The penalty to be applied for sub-contracting more than 26% of the value of the contract to- sub-contractors
that do not qualify for at least the preference points that the supplier qualifled for (unfess so declared or proven
to be beyond the control of the supplier, or the sub-contractors are EMES that have the capability and ability
to execute the sub-contract works) shall be as provided for in the following formula:

Penalty = 0.5 x E(%) x P*
where: :

E = The value of work (exciuding VAT) executed by sub-contractors that do not qualify for at least the
preference points that the supplier qualified for, expressed as a percentage of P*, less 26%

P* = Value of the contract
Financial penalty for breach in terms of condition 6 in Section 2 above:

. The penaity to be applled where, in the performance of the confract, the participation of the varlous partners

in a Consortium/ Joint Venture differs substantiaify from that upon which the consolidated scorecard submitted
in terms of 5) in Section 2 above was based, and the impact of which Is that the Joint Venture would not have
boen awarded that contract in terms of the actual B-BBEE level of contribution achieved by the Joint Venturs,
shall be as provided for in the foliowing formula: : :

Penaity = 5/100 x (B-BBEE® — B-BBEE') x P*

where:
B-BBEE* .= . The B-BBEE level of contribution that Is achleved, detetmined in accordance
with the actual participation of the Joint Venture partners in the performance of the
. , contract o :
B-BBEE' = - The B-BBEE level of contribution that was used to determine the number of -
o  preference points granted to the Joint Venture at the time of quotation evaluation
P = Value of the contract

' ,Finén“c'iaivpenaity for breach in terms of condition 10 In Section 2above: .~ -~

.. ;The penalty o be applied where the supplier fails to disclose subcontracting atrangement afler the award of . -
- the tender is up to a maximum of 10% of the value of the contract. ‘ S . o '
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"4 Level of Contribution in respect of enterprise status or structure of the tendering entity (the supplier)
in the interest of transparenay, suppllers are requlred to complete Table 1: Level of Contribution below.
Table 1: Level of Contribution S

Exérnpfed Micro Enterprise (EME), 100% black-owned

Exampted Micro Enterprise (EME), at least 51% but Jess than
100% black-owned

Exempted Micro Enterprise (EME), less than 51% black-owned

Qualifying Small Enterprise (QSE), 100% black-owned

Qualifying Smail Enterprise (QSE), at least 51% but less than :]

100% black-owned

Qualifying Small Enterprise (QSE), less than 51% black-owned

Verified B-BBEE contributor .
' B-BBEE Status l.evel of Contributor? <

Non-compliant contributor

fit s indicated that the company/firm/entity is a verified B-BBEE contributor, then the verified status level of
contributor must be Inserted in the box provided (insert a number from 1 to 8 as applicable)

Reter Lo PAnnexure U for B-BBEE Certifrcake.

5 Declarations ]
1) With reference to Condition 8 in Section 2 above, the supplier declares that: -

Iiwe hereby forfeit my preference points because [ jwe DO intend sub-contracting tore
than 25% of the value of the contract to sub-contractors that do not qualify for af east the [:]
points that l/we as supplier qualify for or are not exempted micro enterprises that have the

capability and ability to execute the sub-contract works '

Note: .

Tenderers who do not tick this hox will be allocated preference points but the sanctions relating to
breaches of preference conditions In Section 3 will be applicable if the tenderer contravenes the
conditions In Section 2. : .

2) The undersigned, who warrants that he/she is duly authorized to do so on behalf of the supplier, hereby
certifies that the preference claimed based on the B-BBEE status level of contribution Indicated in Table
1, qualifies the supplier, subject to condition 8 in Section 2 above, for such preference claimed, and
acknowledges that;

{l} the information furnished is true and correct;
(i) the preference claimed is in accordance with the conditions of this schedule;

’ (i) thest "= may be required to furnish documentary proof to the satisfaction of the CCT that the
BP~" ' of contributor as at the closing date Is correct; and
iv) h aurstands the conditions under which preferences are granted, and confirms that the
Si- W ~atisfy the conditions pertaining to the granting of preferences.
| 3t Jaly 2ol
Signature : Date -
i i — . g IURE OF CITY OFFICIALg AT
NamG(PR!NT) ) LT A S T
~ (Forand on behalf of the Supplier (duly authorised)) _:’“ ]
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CITY OF CAPE TOWN

. TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING
CONTRACT NO. 385C/2016/17 o

. PROVISION OF PROFESSIONAL SERVIGES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN,
PETAIL DESIGN, TENDER DOCUMENTATION AND CONSTRUGTION SUPERVISION FOR A CITY WIDE
PUBLIC TRANSPORT INFRASTRUCTURE PROGRAMINE

‘i SCHEDULE 24: SCHEDULE OF PRE-QUALIFICATION CRITERIA SUB-CONTRACTORS
NOT APPLICABLE TO THIS TENDER.

SIGNEDONBEHALFOFTI:NDERER...,.,........ e e e
4
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CITY OF CAPE TOWN

“n TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING

CONTRAGT NO. 385C/2016/17 .
- - PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN,
~ DETAIL DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISIDN FOR A CITY WIDE
PUBLIC TRANSPORT INFRASTRUCTURE PROGRAMME

- : SCHEDULE 25; iNFORMA‘ﬂON TO BE PROVIDED WITH THE TENDER

NOT APPLICABLE TO THIS TENDER.

SIGNED ON BEHALF OF TENDERER:

..............................
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CITY OF CAPE TOWN

TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING

CONTRACT NO. 385C/2016/17

PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN, DETAIL DESIGN,

TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE PUBLIC TRANSPORT
INFRASTRUCTURE PROGRAMME

1.1 Form of Offer and Acceptance
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: Acceptance

-~ By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer's offer.

In consideration thereof, the employer shall pay the service provider the amount due in accordance with the

\ conditions of contract identified in the contract data. Acceptance of the tenderers offer shall form an agreement

| petween the employer and the tenderer upon the terms and conditions contained in this agreement and in the
~  gontract that is the subject of this agreement.

: * The terms of the contract, are contained in:

Part C1:  Agreements and contract data, (which includes this agresment)
Part C2:  Pricing data

Part C3:  Scope of work

“a PartC4:  Site information

and drawings and documents or parts thereof, which may be incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in
the returnable schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer
during this process of offer and acceptance, are contained in the schedule of deviations altached to and forming
part of this form of offer and acceptance. No amendments to or deviations from said documents are valid unless
contained in this schedule. . ‘ :

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the employer’s representative (whose details are given in the contract data) to arrange
b the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in
I terms of the conditions of contract identified in the contract data. Failure to fulfil any of these obligations in
! accordance with those terms shall constitute a repudiafion of this agreement. ' :

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed original copy of this document, including the schedule of deviations (if any). The
tenderer {now contr © 7 1 within five working days of the agreement coming into effect notify the employer in
writing of any rea 1ot accept the contents of this agreement as a. complete and accurate
memorandum there - ~reement presented 1o the contractor shall constitute the binding contract
between the parties :

Signature ..., ... 0.

...................................................

........................................

Name . e e e

Capacity  ........

for the
Emptloyer

Name and

signature ( - 38— O 2 — 2N 2 O.

of witness .. . A Date

...........................

...........................

Contraét_ R T S N ST Sy : G4
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Schedule of Deviations

Notes:

1. The extent of deviations from the tender documents issued by the employer before the tender closing date
is fimited to those permltted in terms of the conditions of tender.

2, A tenderer’s covering letter shall not be included in the final contract document. Should any matter in such
letter, which constitutes a deviation as aforesaid, become the subject of agree reached during the
process of offer and acceptance, the cutcome of such agreeme t shall E?@ ere.

3. Any other matter arising from the process of offer an /n);the confirmat] tarification or

change to the tenderdocuments and hick gre Parties becomes & ,gl al of the
contract shall also be re Eﬂb ﬁ g
4. Any change or addttl ocuments ’f/l'?hg. BVE agreem ’@
shall also be xncorporae in to thaj: algir
1 Subject b'— Vi ' E

2 SUBJECE . o e et e e e e e e
T2 R T R R R

...........................................................................

...........................................................................

38ubject . ..o e e e s
DBEAIES .+ v v vttt et e e e e e

...........................................................................
T P T T R I A B AL L B S A

...........................................................................

...........................................................................
...........................................................................

...........................................................................

BSUbjeCt . e e s
[ =11 T A O R

...........................................................................
...........................................................................

...........................................................................

By the duly authorised representatives signing this agreement, the employer and the tenderer agree to and accept
the foregoing schedule of deviations as the only deviations from and amendments fo the documents listed in the
tender data and addenda thereto as listed in the returnable schedules, as well as any confirmation, clarification or
changes to the terms of the offer agreed by the tenderer and the employer during this process of offer and
acceptance, .

itis expressly agreed that no other matter whether in writing, oral communication or implied during the period
petween the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this
agreement shall have any meaning or effect in the contract between the parties arising from this agreement.
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 For the Tenderer: -

Signature(s} ..........  weee .

.............

Name(s)

Capacity  .....n )0 T YUMo

{Name of organizationltender@wi‘ e

(Address of organizag@gltﬂer@).m ggﬁ ....... .
...........;;élz%.. ‘o

Name &

signatufe——
of witness

For the Employe

Signature(s) ----- 1

Name(s)

Capacity .
{Name and

address of
organization)

Name and
signature
of witness

......................

P P
PREREN

Gontract
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[

Confirmation of Receipt

The tenderer (now service provider), identified in the offer part of this agreement hereby confirms receipt from the
employer, identified in the acceptance part of this agreement, of one fully i;l{t%ﬁginal’copy of this

agresment, including the schedule of deviations (if any) today: ﬁf

7 nf

of cvieienns!

20,.2./.?..(year)

at %@@ .E%s de)

For the Service Provider-

Signature(s) ....... PN

Name(s)  ........ L I

Capacity e %\'WN ................. et

Signature and name of witness:

Signature .

Name
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CITY OF CAPE TOWN

TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING

CONTRACT NO. 385C/2016/17

PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN,

DETAIL DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE
PUBLIC TRANSPORT INFRASTRUCTURE PROGRAMME

C1.2 Contract Data
Part 1: Contract Data provided by the Employer

GENERAL CONDITIONS OF CONTRACT

The General Conditions of Contract are the Standard Professional Services Contract {July 2009) (Edition 3 of
CIDB document 1015}, as published by the Construction Industry Development Board.

Copies of these General Conditions of Contract may be obtained from the Construction Industry Development
Board's website www,clidb.org.za. Copies of the General Conditions of Contract are also available for inspection
and scrutiny at the offices of the Employer. :

The pro-formas attached to the Standard Professional Services Contract (July 2009) on pages 17 to 24 shall not
apply to this Contract and shall be replaced with the documentation bound into this Contract Document,

The General Conditions of Contract make several references to the Contract Data for specific data, which
together with the standard contract collectively describe the risks, liabilities and obligations of the contracting
parties and the procedures for the administration of the Confract. The Contract Data shall have precedence in the
interpretation of any ambiguity or inconsistency between it and the General Gonditions of Contract. :

The General Conditions of Contract shall be read in conjunction with the variations, amendments and additions
set outin the Contract Specific Data below. Each item of data given below is cross-referenced to the clause inthe .
General Conditions of Contract to which it mainly applies.

The documents forming the Contract are to be taken as mutually explanatory of one another. For the purposes of
interpretation, the priority of the documents shall be in accordance with the following sequence:

a) the Form of Offer-and Acceptance,

b} the Contract Specific Data within the Contract Data,
) the General Conditions of Gontract

d) the Scope of Work, and

e} the Pricing Data,

if an ambiguity or discrepancy is found in the documents, the Employer shall issue any necessary clarification or
instruction.

CONTRACT SPECIFIG DATA

The foliowing contract specific data is applicable to this Contract:

Clause 1:
Add the following to the definition of Employer:
The Employer is the CITY OF CAPE TOWN.

Replace the definition of Key Persons with the following: : o
Persons who are referred to as such in the Contract Data who will be engaged in the performance of the
Services. .

Add the following to the definition of Period of Performance;

The period(s) of performance for this service is as follows: i O R
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The period, relating to a Works Project, within which the Services are to be performed and completed,
commencing from the Start Date up to 30 June 2024.

Add the following fo the definition of Project:

The project is PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY
DESIGN, DETAIL DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY
WIDE PUBLIC TRANSPORT INFRASTRUCTURE PROGRAMME :

Add the following to the definition of Service Provider:

The contracting parly may be a consortium/oint venture contracting as a formally constituted Joint Venture
Partnership, in which all parties are jointly and severally fiable. In terms of this definition, the words consortium
and joint venture shall be regarded as synonymous.

Add the foliowing to the definition of Start Date:
The Start Date is the date when the service provider confirms receipt of one fully completed originai copy of this
document, inclding the acceptance part of the form of offer and acceptance, and schedule of deviations (if any).

Clause 3.2 g
Replace the words “time for completion” with “Period of Petformance”.

Clause 3.4.1 and Clause 4.3,2:
Add the following: C :
The authorised and designated representative of the Employer is the DIRECTOR: TRANSPORT PLANNING.

The address for receipt of communications is:
Maddie Mazaza ’

Telephone:
. Fagcsimile:
E-mail
Postal Address: PO Box 298
CAPE TOWN
8000 v
Physical Address: 12 Hertzog Boulevard
CAPE TOWN
8001
- Clause 3.4.1: .

Add the following to the first senfence: :

..., and may be given as set out hereunder and shall be deemned to have been received when:
a) hand delivered - on the working day of delivery

b) sent by registered mail — five (5) working days after mailing

) sent by email or telefax — one (1) working day after transmission

Clause 3.5:

. Add the following: - v

The location for the performance of the Project will be the LOCAL OFFICE of the service provider, togsther with
the sites as identified throughout the duration of the contract. Key personnel will be expected to work out of the
local office as the exigencies of this contract require. The address of the local office Will be that as indicated on
Schedule 1, Part T2.2: Returnable Schedules, and which will be regarded as the domicilium citandi et executandi

 for the purposes of any contract arising from this tender submission :

Clause 3.9.2:
Replace the words “6 weeks” with “21 days”.

Clause 3.9.3:
Add the following:

. The time-based fees used to determine changes to the Contract Price are as stated in the Pricing Data.
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Clause 3.12.1
Add the following:
The penalty amount per day is as follows:

Subject to GCC Clause 25, if the supplier fails to deliver any or ail of the goods or to perfarm the services within
the period(s) specified in the contract, the purchaser shall, without prejudice to its other remedies under the
contract, deduct from the contract price, as a penalty, a sum calculated on the delivered price of the delayed
goods or unperformed services, using the current prime interest rate, calculated for each day of the delay until
actual defivery or performance. The purchaser may also consider termination of the contract pursuant to GCC
Clause 23. Penalties will be charged at 1% of the Total Contract Value, per day.

The maximum penally amount is as follows:
NOT APPLICABLE

Ciause 3.15.1; :
Add the following: .
The programme shall be submitted within 14 days of the Start Date.

Clause 3.16.2:
Replace the words “in which the anniversary of the start date falls” with “prior to the closing date of the tender”.

Add the following: .
The indices are those contained in Table A of the P0141 Consumer Price Index for the CPI for services
published by Statistics South Africa,

Clause 3.17: Price adjustment due to content imported from outside South Africa

NOT APPLICABLE
3.47.1 General

3.47.1.1 Price adjustment of any resources imported from outside the Republic of South Africa will be permitted
only in respect of the following variables:

(a) Variations in Rates of Exchange as detailed in Clause 3.17.2,

(b) Variations in Customs Surcharge and Customs Duty as detailed in Clause 3.17.3, and

(¢} Labour and material cost variations in the relevant industries of the countries from which the resources
are imported as detailed in Clause 3.17.5. ' ,

3.17.1.2 The value of any resources imported from outside South Africa inserted in the schedule titled Price
Basis for Imported Plant and Materials and subject to Clause 3.17.2 shall be deducted from the totai
values to be adjusted by the Contract.Price Adjustment Factor. Any resources not inserted in the
schedule titled Price Basis for Imported Plant and Materials shall be deemed not to be imported into
South Africa for the purposes of Contract Price Adjustment. '

3.17.2 \Variations in Rates of Exchange
3.47.2.1 Adjustment for variations in rates of exchange shall be based on the following:

(a) The Tenderer shall have completed the schedule titled Price Basis for Imported Plant and Materials
for all imported resources intended to be subject to variations in rates of exchange, subject to the
following:

i, the value in foreign currency inserted in column (A) shall be subject to Clause 3.17.2 (e)
when recalculating the Rand value,

i, the rate of exchange inserted in column (B) shall be the closing spot selling rate quoted by
Council's main banker, ABSA, on the Base Date, rounded to the second decimal place,
subject to sub-paragraph iii; below, ‘ o

iii.  if the rate of exchange inserted by the Tenderer differs from the ABSA rate referred to -
above, then the ABSA rate shall apply and the Rand value in columns (C) and (F) shall be
recalculated accordingly, without altering the price in the Pricing Schedule for the relevant -
"fters, and ‘

iv. if & quotation from a supplier or sub-contractor provides for variations in rates of exchange,
the Service Provider may only claim for variations in rates of exchange if .he binds the
supplier or sub-contractor to the same provision to iake out forward cover as described in " -
sub-paragraph (b} below. T
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(b) The Service Provider (or supplier or sub-contractor) shall within five working days from the date of
placing a firm order on an overseas supplier, cover or recover forward by way of a contract with a bank
which is an authorised foreign exchange dealer, the foreign exchange component of the cost of any
imported resources inserted by the Tenderer in the schedule fitled Price Basis for Imported Plant and
Materials. ' ‘

(c) When the Service Provider (or supplier or sub-contractor) so obtains forward cover, the Service Provider
shall immediately notify the Employer of the rate obtained and furnish the Employer with a copy of the
foreign exchange contract note.

(d) Based on the evidence provided in sub-paragraph (c) above, the value in Rand inserted in column (C) of
the schedule titled Price Basis for Imported Plant and Materials shall be recalculated using the
forward cover rate obtained, and any increase or decrease in the Rand value defined in Clause 3.17.5
shall be adjusted accordingly, subject to sub-paragraph (e) beiow. ’

(e) The adjustments shall be calculated upon the value in foreign currency in the Service Provider’s (or
suppliers or sub-contractor's) forward cover contract, provided that, should this value exceed the value
in foreign currency inserted in column (A) of the schedule titled Price Basls for imported Plant and
Materlals, then the value in column (A) shall be used.

3.47.3 Variations in Customs Surcharge and Customs Duty

(a) Any increase or decrease in the Rand value between the amounts of Customs Surcharge and Customs
Duty inserted in the schedule titled Price Basis for imported Plant and Materials and those amounts
actually paid to the Customs and Excise Authorities, which are due to changes in the percentage rates

- applicable or to the foreign exchange rate used by the authorities, shall be adjusted accordingly.

(b) The Tenderer shall state the Customs Duty Tariff Reference applicable fo each item and the Service
Provider shali advise the Employer of any changes which occur. -

3.17.4 Value of Imported resources at Base Date

3.17.4.1 The Rand value of imported resources inserted in the schedule tiled Price Basis for Imported Plant
and Materials {column (F)) shall be the value in foreign currency (column (A)) converted to South
African Rand (column (C)) by using the closing spot selling rate quoted by Council's maln banker, ABSA,
on the Base Date rounded to the second decimal place (column(B)), to which shall be added any
Customs Surcharge and Customs Duty applicable at that date (columns (D) and (E)).

347.5 Variation in labour and material costs of imported resources

3.17.5.1 If the prices for imported resources are not fixed, the Service Provider shall in his Tender specify the
formula for calculating Contract Price Adjustments normally used in the country of manufacture and the
indices and relative proportions of labour and materlal on which his Tender prices are based. Evidence
of the indices applicable shall be provided with each claim. The indices applicable 42 days before
contractual dispatch date from the factory will be used for the purposes of Confract Price Adjustment.

3.17.5.2 Failure to specify a formula in the Tender shall mean that the prices are fixed or shall be deemed to be
fixed. ’

Clause 4.7:

Add the following:

Payment of the tendered basic fee for normal services shail be in accordance with Clause 9 in Part C2,1 Pricing
Assumptions.

Clause 5.4.1: :

Add the following:

The Service Provider is required to take out and maintain, for the full duration of the performance of this contract,
the following insurance cover: : '

a) . Professional Indemnity (PI) insurance providing cover in an amount of not fess than R 18 000 000.in respect -

of each and every claim during the periad of insurance. Where the entity tendering is a joint venture then
the value of the P insurance cover required may be shared between the joint venture partners in proporiion
to-the percentage contribution of each party to the joint venture: T -

=b)= + Public Liability.insurance with'a limit of indernnity of ot isss than-RZOﬂ'OOO:..OQO-jfbvr :anys single claim, the - et

number of claims to be unlimited during the contract peric.
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¢) Insurance in terms of the provisions of the Compensation for Occupational Injuries and Diseases (COID) Act
No. 130 of 1983.

The Service Provider shall ensure that any sub-contractors engaged in construction activities shall, in addition to
the Public Liability and COID Insurances as described above, aiso take out and maintain contractors all risks
insurance 10 the value of the work being underiaken.

Clause 5.4.2

Add the following:;

Evidence of insurance or confirmation (warranty) from a reputable insurance Broker that the required insurances
are in place, shall be submitted within 14 days of the Start Date, :

Add the following clause after Clause 5.4.2:

5.4.3 The Service Provider shall maintain the insurance policy/ies for the duration of the liability period in terms
of Clause 13.4 and shall upon request by the Employer provide periodic proof of such insurance.

Clause 5.5:

Add the following:

The Service Provider is required to obtain the Employer's prior approval in writing before taking any of the

following actions: v

a) Replacing any of the key personnel listed at the time of tender.

b}  Occupying any public land or facility for any purpose that will cause disruption and or inconvenience to the
users of such land or facility in respect of any construction contract.

¢) Making a material change, addition or omission from the approved designs.

d) Issuing an instruction or making an award that will result in the approved contract value being exceeded.

8) Permitling advance payment for items not listed in the Advance Payment Schedule.

fi  Nominating the Employer's Agent Representative.

g) Delegation of Employer's Agent authority in terms.

n)  Granting permission to work during non-working times.

i)  Suspend the progress of the works.

j}  Theissuing of an instruction to accelerate progress.

Clause 6.4:
Add the following clause after Clause 6.3:

6.4 Conflict of interest _
The Service Provider shall immediately disclose any potential conflict of interest or involvement in the project
other than a professional interest in terms of this Contract.

Clause 7.1:2
Add the following: :
Key Persons shall be those individuals listed under “Key personnel" in Part C3.1 Scope of Work,

Clause 7.2.1:

Add the following.

The Service Provider shall provide appropriate Personnel for such time periods as required and shall enter all
data pertaining to Personnel and Key Persons on the Personnel Schedule (comprised of Schedules 11 and 48,
Part T2.2 : Returnable Schedules).

Clause 8.1: :
Add the following: :
The Service Provider is to commence the performance of the Services within 14 days of the Start Date.

Clause 8.2,1:
Add the following wording to the first sentence:
..., but not exceeding 30 June 2024.

+ - Clause 841

Delete “or"at the end of Clause 8.4. 1(d).and add the following three clauses after Clause 8.4, 1{e):

< f)  ifthe Service Provider has failed to provide the required insurances within the prescribed time;

g) if the Service Provider has commiited a corrupt o fraudulent act during the tender process or. the execution

. e sof the Contract;or e ,

hy if the Service Provider has benefitted from an official or other role player commitling any corrupt or-
fraudulent act during the tender process or in the execution of the Contract; : Co S
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Clause 8.4.3(c):
Add the following:
The period of suspension under Clause 8.5 is not to exceed 6 months.

Clause 8.4.4:

Delete the content of this clause and replace with the following: .

Upon termination of this Contract pursuant to Clauses 8.4.1 or 8.4.3, the Employer shall remunerate the Service
Provider in terms of the Contract for Services satisfactorily performed prior to the effective date of termination and
reimburse the Service Provider without adjustment to the agreed rates, sums or fees and without payment of any
penalty or surcharge, including any pro-rata payment for partially completed Services, except in the case of
termination pursuant to events (¢) and (d) of Clause 8.4.1.

Clause 9.1:

Add the folfowing:

Copyright of documents prepared for the project, and the patent rights or ownership in any plant, machine, item,
system or process designed or devised, shall be vested with the Employer.

Clause 11.1:

Add the following:

A Service Provider may not sub-contract any work which he has the skill and competency te perform, unless he
has the Employer’s prior approval in writing.

Glause 12.1.2: -
Add the following:
Interim setilement of disputes is fo be by mediation.

Clause 12,2.1:

Add the folfowing:

in the event that the parties fail to agree on a mediator, the mediator is nominated by the President of the South
African Institution of Civil Engineering.

Clause 12.2.4: '

Add the following: ’ ‘ ’

Final settiement is by litigation in the Western Capa High Courtin Cape Town, being the court of competent
jurisdiction. -

Ctause 12.3.3:

In the event that the parties fail to agree on an adjudicator, the adjudicator is nominated by the President of the
South African Institution of Civil Engineering.

" Clause 13.1: :

Add the following clause after Clause 13.1.3:

13.1.4 The Employer and the Service Provider shalt enter intd an agreement to complete the Services required
for the Project in terms of the provisions of Section 37(2) of the Occupational Health and Safety Act No.
85 of 1993 and the Construction Regulations, 2014 promulgated thereunder.

An agreement is included in the Contract Document (C1.3 of Contract Data) and shall be completed and
submitted to the Employer together with a letter of good standing from the Compensation Commissioner
(if not insured with a licenced compensation insurer) within fourteen (14) days of the Start Date. The

Service Provider shall ensure that any letter of good standing shall be timeously renewed in order that it
remains in full force for the duration of the Contract. ‘

Clause 13.4:

Delels the content of this clause and replace with the following: . :
Notwithstanding the terms of the Prescription Act No. 68 of 1989 (as amended) or any other applicable statute of
fimitation neither the Employer ner the Service Provider shalt be held liable for any loss or damage resulting from
any occurrence unless a claim is formally made within a liability period of five years, which period shall commence
on the eailierof:.~ .~ " ' o

-(a) - Final:complation of the construction contract. '

(b) Suspension, postponement, expiry or termination of all construciion contracts,

" {¢) GCanceliation or termination of this Contract.
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Clause 13.7.3:
Add the following clause after Clause 13.7.2:

1373  The Service Provider hereby indemnifies the Employer against all claims by third parties which arise
_out of or in connection with the Services rendered under this Contract and where such claims are the
consequence of breach by the Service Provider to exercise reasonable professional skill, care and
diligence in the exercising of its obligations.

Clause 14.5;
Add the following new clause after Clauses 14.4:

Clause 14.5: Tax Invoices

Section 20(1) of the Value Added Tax Act No. 89 of 1991 requires that a supplier (person supplying goods or
services) who is registered as a VAT vendor issue fo the recipient a tax invoice within 21 days of the date of a
supply whether requested or not. :

The Service Provider shall provide a tax invoice (VAT invoice) which shall be included with each account
delivered 1o the Employer in terms of Clause 14. Failure by the Servicer Provider fo provide a tax invoice (VAT
invoice) timeously may delay payment by the Employer and no interest shall accrue.

Clause 14.6: More frequent payments

The Service Provider may submit a fully motivated application regarding more frequent payment to the
Employer's Project Manager to be submitted to the Employer for consideration. Requests for more frequent
payments wili be considered at the sole discretion of the Employer and is not a right in terms of this contract.

Clause 15:
Add the following:
The interest rate will be the prime interest rate of the Employer’s Bank at the time the amount is due.

Clause 16:
Add the following:

Periodic Review :
This contract must be reviewed once every three (3) years in accordance with the provisions of section
116(1)(b)iii) of the Municipal Finance Management Act, 2003 (Act No. 56 of 2003).
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‘Part 2; Data provided by the Service Provider
h The Service Provideris: ... .. Ll i
Postal Address: ... s s e D OTORRPPRTPRPPPI
-4 - ‘ .
Physical Address:
Telephane: ... ‘
) Facsimile:
Email............. .
The authorised and designated representative of the Service Provider is:
Name: ' F e fer e an b ae et e b e g et e e e a e s e s en e e
: The address for receipt of communication is:
Address: Vo -
Telephone: o o
Facsimile:
Email:......c.... _
SIGNED ON BEHALF OF TENDERER: e e e
.‘v‘J
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. CITY OF CAPE TOWN

TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING
CONTRACT NO. 385C/2016/17

PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN,
DETAIL DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE
PUBLIC TRANSPORT INFRASTRUCTURE PROGRAMME

C1.3 Occupational Health and Safety Agreement:

AGREEMENT MADE AND ENTERED INTO BETWEEN THE CITY OF CAPE TOWN (HEREINAFTER CALLED
THE “EMPLOYER™) AND )

(Service Provider/Mandatary/Company/CC Name)

IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 85 OF 1993 AS
AMENDED.

| SO e e———— s e e TEPPESENEING
L. - Y
........... e e reereee oy 28 80 employer
in its own right, do hereby undertake to ensure, as far as is reasonab‘i’y practicable, that all work wiit be performed,
and all equipment, machinery or plant used in such a manner as to comply with the provisions of the Occupational
Health and Safety Act (OHSA) and the Regulations promulgated thereunder.

i furthermore confirm that | am/we are registered with the Compensation Comrmissioner and that all registration
and assessment monies due to the Compensation Commissioner have been fully paid or that IMWe are insured
with an approved licensed com pensation insurer.

COID ACT Regisfration Number: e T, TR R

..................................................

OR Compensation insurer: Nlh Policy No.: N’p‘ .

{ undertake to appoint, where required, suitable competent persons, In writing, in terms of the requitements of
OHSA and the Regulations and to charge him/them with the duty of ensuring that the provisions of OHSA and
Regulations as well as the Council’s Special Conditions of Contract, Way Leave, Lock-Out and Work Permit
Procedures are adhered to as far as reasonably practicable, '

| further undertake to ensure that an'y subcontractors employed by me will enter into an occupational health and.
safely agreement separately, and that such subcontractors comply with the conditions set. :

| hereby dectare that | have read and understand the appended Occupational Health and Safety Conditions and
undertake to comply therewith at all times, -

] hereby also undertake to comply with the Cccupatlonal Health and Safety Specifle~tan and Plan.

v il T .

signed at .. LENEITY CTBY  onthe... B0 day of... U 20471
wIness ‘ Wa .
SIGNEA At wevveerveerreemssenreseesionnies O MG @8Y Ofs i 20 ....
Witness for anu o.. . i

. : City of Capa
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CITY OF GAPE TOWN A |

TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING

CONTRACT NO. 385C/2016/17

PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN,

DETAIL DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SU PERVISION FOR A CITY WIDE
PUBLIC TRANSPORT INFRASTRUCTURE PROGRAVIME

C1.4 Insurance Broker's Warranty

Pro Forma

Letterhead of Contractor's Insurance Broker

Logo

Date

CITY OF CAPE TOWN

Clty Manager

Civic Centre

12 Hertzog Boulevard

Cape Town .

8000

Dear Sir

CONTRACT NO.: 385C/2016/17

CONTRACT TITLE: PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN,

, PRELIMINARY DESIGN, DETAIL DESIGN, TENDER DOCUMENTATION AND

CONSTRUCTION SUPERVISION FOR A CITY WIDE PUBLIC TRANSPORT
INFRASTRUCTURE PROGRAMME

NAME OF CONTRACTOR:

I, the undersigned, do hereby confirm and warrant that all the insurances required in terms of the abovementioned
contract have been issued and/or in the case of blanket/umbrelia policles, have been endorsed to reflect the
interests of the CITY OF CAPE TOWN with regard to the abovementioned contract, and that all the Insurances
and endorsements, etc., are all in accordance with the requirements of the contract.

{ furthermore confirm that all premiums iﬁ the above regard have been pald. '

Yours faithfully

Signé_d: o
For__fni.‘
's
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Part C2: Pricing Data

C2.1 Pricing Assumptions.......... O
C2.2 Activity Schedule.......ccon R
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CITY OF CAPE TOWN )
TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING
CONTRACT NO. 385C/2016/17

PROVISION OF PROFESSIONAL SERVICES: PLANNING, GONGEPT DESIGN, PRELIMINARY DESIGN,
DETAIL DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE
PUBLIC TRANSPORT INFRASTRUCTURE PROGRAMME

2.1 Pricing Assumptions

A tendered price io render a Professional service of one of four Areas of the City (see Appendix C4.1 for map of |
Areas) Is to be entered in C2.2, item A, Tendeérers may tender to provide a setvice in more than one Area but will
only be appolinted for one area of preference after evaluation. The rates Indicated In the Pricing Schedule shall be
deemed to apply to any of the four Areas. Tenderers must indicate in the Pricing Schedule the number of Areas for
which they wish to tender ie: 1, 2, 3 or 4 Areas. Tenderers must also indicate their preference for particular Areas
{as shown in C2.2, ltem B).

The sum of the Price per Area and Price for Recoverable Expenses (Disbursements), plus VAT, shall constitute the
Tendered Price per Area upoh which tenders will be evaluated.

. Pricing Assumptions mean the criferfa as set out below, read together with all Parts of this contract document,
which it will be assumed in the contract that the tenderer has taken into account when developing his prlces,

1. The short descriptions given in the Activity Schedule below are brief descriptions used to identify the
activities for which prices are required. Detailed descriptions of the activities to be priced are provided in the
Scope of Work.

2. For the purpose of the Activity Schedule, the following words shall have the meanings hereby assigned to
them:

Unlt: The unit of measurement for sach item of work.

Quantity: The number of units of work for each item.

Rate: The agreed payment per unit of measurement.

Amount: The product of the quantity and the agreed rate for an item.

Sum: An agreed fump sum payment amount for an ltem, the extent of which Is described in the

' Scope of Work, but the quantity of work which Is not measured in any units. ,
Percentage Fee: The agreed fee for a service, the extent of which is described in the Scope of Work,
expressed as a percentage of a construction contract value or part thereof,

3. A rate, sum, percentage fee andfor price as applicable, is to be entered against each item in the Activity
Schedule. If a nil rate (i.e. "nii” or “0.00") is entersd against an item, i will be considered that there is no
charge for that particular ltem. An item against which no rate (or rates, in the case of rate categories if
provided) isfare entered, or If anything other than a rate or a nil rate (for example, a zero, a dash or
the word “included” or abbreviations thereof) is entered against an ltem, it wilt also be regarded as
a nil rate having been entered against that item, i.e. that there Is no charge for that item.

4. The rates, sums, percentage fees and prices in the Activity Schedule are to be fully inclusive prices for the
work described under the several items, Such prices and rates are to cover all costs and expenses that may -
be required in and for the execution of the work described in accordance with the provisions of the Scope of
Work, and shall soverthe cost of ali general risks, liabflities, and obligations set forth or implied in the Contract
Data, as well as overhead charges and profit. Time based rates shall Include for ali payments to
administrative, clerical and secretarial staff used to support professional and technical staff,

5. Where quantilies are given in the Activity Scheduie, these are provisional and do not necassarily represent
the actual amount of worl to be done. The quantities of work accepted and certifled for payment will be used
for determining payments due and not the quantities given in the Activity Schedule. In respect of time based
services, the allocation of staff must be agreed with the emplayer befora such services are rendered.

6. Tendersrs will note that the prices for some items are developed from a tendered fee expressed as a
percentage of an estimated contract value (construction cost), or part thereof, which for tendering purposes, -

are glven. Tenderers are required to insert their tendered percentage fee in the space provided, Where prices” -~ -

have been developed from a tendered fee, the final amount due to the Service Provider will be-adjusted.
according to final construction contract values based on the perceniage fee tendered. - A
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Only one (flat rate) percentage fee per iter may be tendered. A percentage fee tenderad on a sliding scale
will make the tender non-responsive.

Where the sstimated construction value Is broken up into component parts for the purposes of determining
fees In respect of different disciplines, the “make-up” of each component is described Iin the Scope of Work.

The following table shall be used as a gulde for propartioning the tendered basic fee for normal sarvices, for
sach dlscipline, over the varlous stages of the services: , :

Stage of Services Percentage poinis
for each stage
1. Inception i 5
2. Concept and Viabiity : . 25
3. Deslgn Development 25
4. Documentation and Procurement 15
5. Contract Administratllon and Inspegtion - 25
6. Close-Out 5

"Close-Out’ may be Inglided under the Contract Administration and Inspection Stage of the Servics, In which
case the Service Provider will then be required, at the time of issue of the Certificate of Completlon (to the
Contractor) to claim the total fee (100%) for normal services, less a 5% retention amount of the total fee.
The retention wili ba released on successful completion of the contractor’s defects liability period.

if the Contractor Is In default which results In delay, or If an extension of time is granted in respect of which
there Is no adjustment of the contract price/value, then the Service Provider shall be entilled to 25% of the
full fee pro-rated for the period in question for Contract Administration and Inspection (in addition to
construction monltoring charges) as follows:

Rate per week for additional contract administration and inspections = percentage points for Stage 6
x percentage basic fee tendered x final construction contract price/value { final contract duration up
to practical completionftaking-over (including any valid extensions of time), applied fo the delay perlod
{in weeks).

Tendered time-based fees (where the unit of measurement is time based) shall be adjusted in terms of clause
3.16 of the Standard Professional Services Contract. Al other rates, sums, percentage fees or prices {as
applicable) tendered in the Activity Schedule shall be final and binding and shall not be subject to any
varlation throughout the period of the contract. This is due to the fact that the fee for normal services
rendered is typically developed from a construction contract value which will be subject to escalation/contract
price adjustment, and the Service Provider will benefit from adjustments in this regard. In developing any

other rates, (excluding time based), tenderers must make aliowance for annual increases.

Provision for time-based services which fall beyond the scopa of normal services as described in the Scope
of Work has been made in the Activity Schedule. In respect of engineering and landscape architectural
services, this provision Is for services provided on instruction from the Employer and will be deducted In
whole or part If not required. The provision for architectural services is in respect of specific services as
described in the Scope of Work, The estimated period of involvement of each category of person must be
agreed with the Employer before any work in this regard commences.

" The categories of persans (A, B, G, D} in respact of time-based fes rates for professlonal services shall be

as defined in the relevant guideline scope(s) of services (as referenced in the Specifications).
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A higher category person undertaking lower category work will be reimbursed, in respect of time-based fees,
at the fower category rate.

Where a provisional sum has been provided In respect of additional construction monitoring services, the
service provider shall, when called upon to do so by the Employer, submit a proposal In respect of such
construction monitoring to the Employer for approval, The Service Provider is not entitled to clalm the full
provision In this regard, but shall rather submit a realistic proposal based on the requirements of the project,
and as set out In the Scope of Work, which may be accepted, or rejected, at the sole discretion of the
Employer. :

Where provisional sums are provided in respect of setvices, efc., these amounts may be omitted In part or
in full should the services, etc. not be required. Where services are to be sub-contracted out by the Service
Provider, which do not exceed R200 000, 00 (including VAT) in value, the Service Provider will typically be
required to invite three quotations from suitably qualified sub-consultants/contractors.  Where the sub-
contracted services are likely to exceed R200 000, 00 (including VAT) in value, the Service Provider shall
follow an open tender process in respect of this work. A mark up (extra over) in respect of all other costs,
overhead charges and profit will be applicable in respect of all sub-contracted services not specifically
itemised in the Activity Schedule.

Tenderers are to note that only those recoverable expenses listed in the Actlvity Schedule will be reimbursed
to the Service Provider. No reimbursement of costs for subsistence, typing, printing/copying (other than
reports and/or tender documents), communications or computer hardware and/or software will be made and
these costs will be deemed to be Included in rates, sums, percentage fees and prices for .normal and
additional services rendered.

ltems for printing/copying shall be for specified contract documents, reports, manuals and drawings,
excluding general correspondence, minor reports; progress reports, etc. which shall be deemed to be.
included in the professional fees. Payment will only be made for copies of reports and drawings submitted
to the Employer or issued, as speoified or requested by the Employer, and ail drafts shail be for the Service
Providet's account.

Full time construction monitoring staff shall be relmbursed for travelling expenses, for either the return office

 to site or return home to site journays, whichever Is the lesser. Part fimé construction monitoring staff shall

be teimbursed for either ihe returh office to site or retur alternate site to site journeys, whichever is the
lesser. Construction monltoring staff engaged in work outside of normal working hours shall be reimbursed
for the return home to site journey. Staff other than construction monitoring staff shall only be reimbursed for
travelling expenses in respect of trips exceeding 40km per journey {round trip). Payment shall only be made
for that portion of the distance that exceeds 40 km. v

The per kilometre rate for the reimbursement of travel expenses shall be limited to the ad-hoc duty
transportation aliowance for the Employer’s own staff as adjusted from tima to time, This rate is currently
R3.30/km (excluding VAT). -

Tenderers are to note that the planning for this contract s based on a three-year budget which is subject to
change. While the Employer has every intention fo complete the full scope of works, the Employer reserves
the right to reduce or increase the scope of works according to the digtates of the budget, or to terminate this
contract, without adjustment to the agreed rates, sums or fees and without payment of any penalty or
surcharge in this regard. The Service Provider shail however be entitied to pro-rata payment for all services

" carried out in terms of any adjustment to the Scope of Work or, In the case of termination, remuneration
_andfor reimbursement as described In Clause 8.4.4 of the Standard Professional Services contract as

amended by the Contract Data. - :

If the.Service Provider considers It necessary to employ the services of the safely specialist in order to
execute duties.as the client’s agent in terms of the Occupational Health and Safety Act, 85 of 1993 and the
Construstion Regulations, 2014, should the Employer accept the tender {Clause 7.2.1.3, Part C3.1 Scope of
Work), the cost thereof must be inciuded in the fee tendered for this aspect of the project.

" If the Service Provider deems it necessary to appoint a sub-consulitant as Environmental Officer (EO), the -
© cost thereof must be included in the fee tendered for this aspect of the project.

All charges in respect of attendance at mestings (Clause 14, Part C3.1 Scope of Work) and the provision of =

secretarial services shafl be Included in the fendered basic fee for normal services (item No. 1.1 of the
Activity Scheduls). S
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93, Where fractions of a cent ocour I calsulations of prices and amounts, they shall be rounded up/down to the -
nearest whole cent, ' ‘ . ’

24. Clause F.2.13.11 in Part T1.2 Tender Data shall be appllcable to the submission of Activity Schedules which
have been priced electronically, and which the Tenderer wishes to submit as a printed version with his/her
tender In the place of handwritten priced Activity Schedules.

if there is found to be any varlance between the printed version and the ariginal issued document, the original
shall stand. However, where Addenda have been issued which amend the Activity Scheduls, then the printed
Activity Schedule shall take these [nto account. :

The pages of the Issued Activity Schedule should not be removed from the tender document.

25.  For any variations in rates of exchange, which shall be for the Employer’s account in assordance with Clause
3,17 of the Contract Specific Data in Pait C1.2 Contract Data, the Tenderer is specifically refetred to the
Contractor's obligation to take out forward gover. The schedule titted Price Basis for Imported Plant and
Materials is attached herelo and must be completed by the Tenderer, if applicable, in cenjunction with pricing
the relevant ltems in the Activity Schedules.
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CITY OF CAPE TOWN

 IRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING
CONTRACT NO. 385C/2016/17 -

) PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN, DETAIL
o DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE PUBLIC
TRANSPORT INFRASTRUCTURE PROGRAMME

- C2.2 Activity Schedule

NORMAL SERVICES

ITEM A: AREA PREFERENCE:

Tenderers to indicate their preference for Individual areas {Compulsory for all tenderers to complete table, even if a tender
Ca is submitted for one area only) Refer to Instructions in Part C2.1, 15! paragraph page 84

(See Appendix C4.1 for map of Areas)

\ The areas are as follows: AREA 1, AREA 2, AREA 3 AND AREA 4
1% Preference 2 Preference 31 Preference 4 Preference
; Area t . Area __':’:~ ~ Area 2z Area e

ltem Nd. 1: Engineering Services: AREA 1

4.4: Basic Fee for Planning, Studies, Investigations and Assessrﬁents, and Normal Setrvices

ltem Activity Description Tendered Percentage Fee : Amount
No. , R c
1.1 Provide engineering services as described in the Estimated Confract Value
Scope of Work in respect of: {engineering component)
Planning, Studies, Investigations and inclusive of contingencies but
o, Assessments, exclusive of VAT
Stage 1 — Inception (Construction Cost)
Stage 2 — Concept and Viability R 75 000 000 (2) per area -
Stage 3 - Deslgn Development
Stage 4 — Documentation and Procurement Tendered basic fee as a percentage
, Stage 5 — Contract Administration and Inspection of the estimated contract value (a)
' Stage 6 — Close-Out - above
» 245 % ()
S : : PRICE (¢} = (b} x{a) (€) .
109 |BBC0E
TOTAL OF ITEM No. 1.1 TO SUMMARY | | &5 CCOICO
.d *

Gontiact P
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ltem No. 3; Landscape Architectural Services

"‘ 3.1: Basic Fee for Landscape Architectural Worl Stages .
ltem Activity Description ‘ Tendered Percentage Fee ~ Amount
-y No. R ¢
3.1 Provide landscape architectural services as Estimated Contract Value
described in the Scope of Work In respect of: ‘ {fandscape archltectural
. Stage 1—-  Inception componsent}
Stage 2 — Concept and Viability , inclusive of contingencies but
Stage 3 — Design Development exclusive of VAT
Stage 4 — Documentation and Procurement (Construction Cost)
a Stage § —~ Construction R5 000 000 (h) -

Stage 6 — Close-Out
Tendered hasic fee as a percentage
of the estimated contract vaius (h)
ahove

D %

A ' - v PRICE (J) = (i} x {h)
, 100

| 0 250 000 |00
1 TOTAL OF ITEM No. 3.1 TOsummary | 260 CCO |0Q

3.2: Provision for Tima-Based Landscape Architectural Services

ltem | : Activity Descripllon' Unit Quantity Rate Amount

v‘ No. _ ' R ¢
i 3.2 Provide time-based landscape architectural
setvices on Instruction from the Employer in
respect of services that faft beyond the
- scope of the normal landsoape architectural
work stages as described in the Scope of
Work:
- Principal: > 10 years' e.xperience ‘ ‘*‘s » 00 . .
- Principal: < 10 years’ experience . hr 10 14 00| 117150 |00
- Associates and Managers. hr 10 ! -2 |\ 250 PO
‘ - Staff with direct responsibility for hr 20 N
activities related to the project. , | 000 :C)O 20 000 O
- - Ofther staff performing work hr 20 : - o
under direction and control of one of . 12. 000
the above. : 3"3‘55 pOD
' hr 20 Hepreef 1900 P9
- Boo ko (/
TOTAL OF ITEM No. 3.2 7O SUMMARY | ~&T—0-00-108)
i L 02
GContract A B ) Lt d Ga.2
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item No. 4: Recoverable Expenses {Dishursements) - all disciplines

ftem Description Unit Quantity . Rate Amount
No. : : R c
< ' 4.1

Recoverable expenses in respect of
printing/copying as specified below:

[ Printing Size A4
| Bla?i< and White on White Paper | No 8000 G. 6{3 t() %00 . 00
, E:‘?;kg ?ggnvggggr?n coloured paper (pink yellow, No 20 000 \ 00 'LO 000 o0
Colour printing on White Paper No 1000 l 9'2,(5) i 26 0 00

Colour printing on coloured paper (pink yellow,

blue green paper) No 500 I ’2_5 (0'2.5 OO

Printing: Size A3

Black and White Pfinting ' No 500 i vl;l 5 R %‘i 5 00

Colour Printing No 250 q’ .00 ] 000 |00
Ferng siggaz - o I DR T

‘ H-oe—TH-008| 00

Black and Whits Printing’ No 1000 | {d-Bo-. j{m%

LS - OO =)

Colour Printing ‘ No 500 .1.4.6_99. FHH866-06-

Printing: Size A1

Biack and White Printing No 50 ZO .00 l OOO OO
Colour Printing ' No 20 20 a0 Ll@ 0 00
, Printing: Size A0 '
( Black and White Printing . No 50 ’ 30.00 ) GO 00
Colour Printing No 20 30 00 b 60 o0
Electronic Data provided on Compact Disk No 100 1 .50 (50 | 00
/ 4,2 Reco : ) . Provisional i
ecoverable expenses in respect of travelling. Sun ~ - 100 000 | 00
4.3.1 | Other costs incurred on behalf of and with the Provisional ‘
s approval of the Employer, Sum - T R QU
4.3.2 | Exira over iteam%»grﬂf.i abave in respect of all other . ey ‘ 4
. cosls, overhead charges and profit, ’ % ) R180000. | . L . / « 6®00 O O
o > : .
: - P
TOTAL OF ITEM N6 4 TO SUMMARY e 2608100 | 7
| 63 341 30. 00
Gontract S ' T E $2.2
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PROVISION OF PROFESSIONAL SERVICES: PLANNING, "CONCEPT DESIGN, PRELIMINARY DESIGN, DETAIL
DESIGN, TENDER DOCUMENTATION AND GONSTRUGTION SUPERVISION FOR.A CITY- WIDE PUBLIC
TRANSPORT INFRASTRUGTURE PROGRAMME

A; TOTAL OF ITEM No. 1.1 R.EN5. 000,00 v

B: TOTAL OF ITEM No, 1.2 R ‘%c) OOOGU '
C:TOTALOF ITEMNo. 13 ko lte—256e- (b 28 25,00
D; TOTAL OF ITEM No. 2.1
E: TOTAL OF iTEM No, 2.2 R \.)/4" go . 00

i_.s_.; AT \*/
Fr TOTAL OF JTEM No. 3,1 e Rl‘?occooc’ /
LR ) ] VL, - Tt n_--“" 5 bz SOONOD

AL OF ITEM No. 4 ' LA 341 30,00
H: TOTAL OF ITEM No. 4 - R s L SoRS AT \//__
514,.000.00

G: TOTAL OFITEM No, 32 ' R oo JH—EE0C0

AP

L TOTAL OF ITEM No. 5 : w.l

SeLERE

0788 22500

A BUB-TOTAL (A TO ))

K: CONTINGENGIES
RIS SO e o a3 53
bé:deducted in whole or in part if ript retjulred R Hy%-@—!%ﬁ—ﬁ ‘ :

TS BN R fenracne

L TOTAL INGLUDING GONTINGENGIES R..TL.T

M: VALUE ADDED TAX .
ADD; VAT at the rate of i

N: TENDER PRICE CARRIED FORWARD TO G1.1 FORM OF OFFER m B
AND ACGEPTANCE: (L+M) L CREGHIEHIBB T v
g A1 £91-%6

lo fotming part of this Contract
S%IQNAL:‘SERWQES;

RUCTURE PROGRAMME
2 i warrantthat ifo amendments.
Addenda Inlermy of Clause F.3.2 it Part

s the underglgned, do hereby declare that the above Is a properly priced Aeti
Documant upon which myfour tender for Tender No 385C/2016/17: PRO
PLANNING, CONGEPT DESIGN, PRELIMINARY DESIGN, £
GONSTRUCTION SUPERVISION FOR A CITY'WIDE FUBI
has been based. if ive hiave submiltted-a:printed version Yo
have been made o It from theworiginal, otherthan amendments ls
T1.2 Tender Data. :

SIGNED ON BEHALF OF THE TENDERER: ...... covins ncvennrs o

5 Rey.
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CITY OF CAPE TOWN

* TRANSPORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING

CONTRACT NO. 385G/2016/17

PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN,
DETAIL DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE
PUBLIC TRANSPORT INFRASTRUCTURE PROGRAMME '

3.1 Scope of Work

CONTENTS . ‘ PAGE
1. INTRODUCTION : ’ 97
2. BACKGROUND 97
3. EMPLOYER'S OBJECTIVE 97-98
4. ‘DESCRIPTION OF THE SERVICES REQUIRED 98 -104
5. EXTENT OF THE SERVICES a : 104 -105
6. USE OF REASONABLE SKILL AND CARE 106
7. BRIEF 106 -116
8. REFERENCE DATA . 116
g, APPLICABLE NATIONAL AND INTERNATIONAL STANDARDS 117
10. - APPROVALS 117
11. PROCUREMENT 117 -118
12. FORMAT OF COMMUNICATION : 118
13, KEY PERSONNEL ' . 118120
14, MANAGEMENT MEETINGS . 120
15. CLAIMS FOR PAYMENT : ©120
16. EMPLOYERS RIGHT TO RECOVER COSTS ’ 121
1 INTRODUCTION
Professional Service Providers are required to provide expertise necessary to increase the Employer’s
capacity for the planning, design and implementation of public transport infrastrueture projects, which, in
tarms of the Municipal Finance Management Act, 2003 and the Municipal Supply Chain Management
Regulations, 2005, must be procured through a competitive bidding process. The purpose of this -
documant s therefore to invite tenders from sultably qualified and experienced consuiting firms for
Contract: 385C/2016/17: PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT
DESIGN, PRELIMINARY DESIGN, DETAIL DESIGN, TENDER DOCUMENTATION-AND
CONSTRUCTION SUPERVISION FOR A CITY WIDE PUBLIC TRANSPORT INFRASTRUCTURE
PROGRAMME, which will be evaluated using a financlal offer, quality and preferences based system as
described in the tender data. : :
As this project will exceed the current budget cycle, it is subject to Section 33 of the Municipal Finance
Management Act, 56 of 2003, and consequently the Employer must foliow the required processes in terms
of Section 33. These will run concurrently with the procurement process for this tender/contract
2. BACKGROUND
The Employer undertakes a broad range of public transport engineering and related planning and/or
management functions across the municipal area of the City of Cape Town. The municipal area is divided
into four geographical areas and it Is the intention of the Employer to appoint a service provider to assist
_itin each of these areas (see Appendix C4.1 for map showing boundaries of geographical areas).
3. EMPLOYER’S OBJECTIVE
The employer's objective is to revitalize public transport taclilties In a way that will improve the quality of
life for commuters using public transport in such a manner that meets: the fong term’ nseds of jocal
- 97
Contract - DL s G&.1
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CITY OF:.CAPE TOWN

CONTRAGT NO, 385C/2018117

‘DETAIL DES

‘PROVISION 'OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DESIGN, PRELIMINARY DESIGN,

IGN, TENDER DOGUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE

PUBLIC TRANSPORT INFRASTRUCTURE PROGRAMME

€311 :Scope.of Work
conteNTs

OBJEGTIVE
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EDATA e
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4.1.2

communities. The employer is further obliged to apply the Transit Oriented development (TOD) straieglc
Framework, approved by Council in March 2016, to guide land use and transport interventions. in order
to achieve this, the working vision for projects is to establish dignified, vibrant and well managed facilities.

The following principtes should guide the delivery of the objectives:

+  Access to opporiunity: the user can access services at the PTl &Aprecinct, one of the main functions
- of the public transport service Is to maximise access to oppertunities, including access to education,
health facllities, basic services and employnment opportuniiles.

. Integration: The facility planning should take Into account as far as is possible the need to integrate
all elements into a cohesive and convenlent public transport facility. Cognisance to be taken of the
proposed [RT system planning, and existing trunk routes — rall and IRT, where relevant.

o Increased mobility: the facility should ‘seek to maximise mobility within the constraints of economic
limits and as appropriate for the given demand, giving consideration to the special needs of low-
income earners, women, children, the eiderly and those with physlcal disabilities.

< Sustainabllity: facilittes shall be user friendly, secure, economically viable, environmentally
responsible and promote social squity.

The Service Provider Is required to provide the following services:

Planning, Feasibility Studies, Investigations, Concept Désign, Prefiminary Design, Detailed
Desigh, Tender Documentation as well as Working Drawings and Construction management of
Public Transport Projects - co

The proviston of ali services described in Clauses 2.1,2 to 2,16 (inclusive) of Board Notice 151 of 2014:
Guideline Scope of Setvices and Tarlif of Fees for Persons Reglstered In terms of the Engineering
Profession Act, 2000 {Act No 46 of 2000), published in Government Gazette No 38324, 12 December
2014, as amended or amplified upon in the project brief below.

Planning, Feasibility Studies, Investigations and Assessments

The provision of all services described in Clause 3.1 of Board Notice 151 of 2014: Guidelines Scope of
Services and Tariff of Fees of Paersons Registered in terms of the Engineering Profession Act, 2000 (Act
No 48 of 2000); published in Government Gazette No. 38324, 12 December 2014, as amended or
amplified upon in the project brief below.

For pricing purposes, the basic fes tendered (item No 1.1: C2.2 Activity Schedule) shall include for alt
costs In respect of Planning Studies and Assessments as well as the Normal Services described below.

Normal Services

The provision of all services described In Clauses 3.2.1 to 3.2.6 (Incluslve) of Board Notlce 151 of 2014
Guideline Scope of Services and Tariff of Fees for Persons Reglstered in terms of the Engineering
Profession Act, 2000 (Act No 46 of 2000), published in Governmant Gazette No 38324, 12 December
2014, as amended or amplified upon in the project brief below,

Additional Services

(’i) A lump sum figure is to be provided in the pricing schedule to cater for ad-hoc projects as the need
arises

(2) The provision of additional services pertaining to all stages of the project as described below and
amplified upon In the project brief. .

(iy The provision of all services in respect of wayleave applications and approvals.
(il The provislon of all services related to targeted procurement..
(i) Acting as leader of a professional team,

(3) The provision of a level 3 construction monitosing service as described in Clause 3.3.2 of ‘Board
Notice 151 of 2014: Guideline Scope of Services and Tariff of Fees for [Persons Reglstered in terms -
of the Engineering Profession Act, 2000 (Act No 46 of 2000), published in Government Gazette No. -

- 38824, 42 Decembar 2044, as amended or amplified upon in the project birief below. .~ -+ >+

. 08
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4.1.4

4.1.4.1

41.4.2

4.1.4.3

4.1.4.4

42

{4) The provision of all services in respect of acting as the Emplayer's agent in terms of the Occupational
Health and Safsty Act, 1993 {(Act No 85 of 1993) and the Construction Regulations, 2014 as described
_in Clause 3.3.3 of Board Notice 1561 of 2014: Guideline Scope of Services and Taiiff of Fees for
Persons Registered in terms of the Englneering Profession Act, 2000 (Act No 46 of 2000), published

in Government Gazette No. 38324, 12 Decenmber 2014,

(5) Prepare, assist and attend Public Participation forums at required work stages. See clause 2.3 of the
Guideline Scope of Service and tariff of fees for persons registered in terms of the Engineering
Profession Act, 2000 (Act, 2000, (Act ho. 46 of 2000)

{.abour Intensive Construction Principles

The Consuitant shati not perform any significant portion of a project invohhng labour-intensive works under
the direction of a staff member who has not compleled the NQF fevel 7 standard "Develop and Promote
Labour Intensive Construction Strategies”,

The Consuitant must provide the Employer with satisfactory evidence that staif members satisfy the
fequirement of 4.1.4.1

The Consuitant must design and implement the construction works In accordance with the Guidelines for
the Implementation of the Labour Intensive Construction methods under the Expanded Public Works
Programme (the Guidelines) published by the Natlonal Department of Public Works.

The Constitant shall, for monitoring purposes, keep monthly records of and transmit to the client data
abtained from the contractor on the following indlcators with regard to workers employed:

Project Budget .
Actual Profect Expenditur
* Number of job opportunities created
Demographics of workers employed (disaggregated by women, youth and persons with disabllities)
Minimum day-task wage rate earned on project
Number of person-days of employment created
Number of persons who have attended an accredited training course

S & 8 2 B O @

The definitions for these indicators are contained in Annexure D of the latest edition of the Guidslines for
the implementation of Labour-intensive Infrastructure Projects under the Expanded Publlc Works
Programme (EPWP). The values for the indicators shall be submitted to the Employer on the prescribad
reporting tempiate (from the EPWP Unit In the DPW) and obtainable from www.epwp.gov.za.

The Consultant shall certlfy that the works have been completed in accordance with the requirements of

the Guldetines and the Confract:

{a) whenever a payment certificate Is presented to the Employer for payment; and .

(b) immediately after the Issuing of a practical compietion centificate that signifies that the whole of the
works have reached a state of readiness for occupation or use for the purposes intenided although
some minor work may be ouistanding.

Transport Engineering / Transport Planning

A Transport Impact Assessment (T.[.A) of pisb[ic transport facilities and the surrounding area affected by
public transport operations may be required. Investigate the impact that the Bus Rapid Transit system

. (B.R.T.) planning will have on public transport operations as well as the infrastructure reguirements.

Provide Inputs to the urban design and landscape frameworks being prepared. Draw-up an opsrational
plan taking Into account public fransport supply and demand at the facility and determine the current and

. future needs for public transport in and around the node. Therefore public iransport surveys need to be

done.

Stakeholders»operéting at the Public transport faciiity will need to be consulted to obtain thelr buy-in when
drawing-up a transport operational plan. This operational plan forms part of the operations plan for the
urban node as a whole. _

. The-recommendatlons.and findings of the Integrated Public Transport Network Plan (IPTN} and

:Comprehensiveintegrated Transpor‘t Plan (CITP) wilt guide and inform the design phase of the project.- - - "

"{:: RS coh " 09
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4) The pr 'ision of -4l 'services in respact of ‘acting as the Employers agent in terms: of the
Oceu al He lh and Safety Act, 1993, (Act Nao 85.of 1993} and the Construction Regulah ns;.
2014.a8 ‘desoribed In Claiise 3,3;3 of Board Notice' 161 of 2014: Guldsline Scope of Sepvices:and
Tariff of Fegs for Pefsons ‘Reglstered in terms of the Etigineering Profession Act, 2000 (Act:-No:46.

of 2000), published in Government Gazetie No. 38324, 12 Dacember 2014.

) Prepara '>assist and"altend Public Participation forums at required-work stages. See clause:2.3: of.
: Serwce andl tarlf{ of fees for persons registered in ierms of the Eng:neerlng'é

414
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Reference No. 385012016117 ~ :

4.3 . Architectural Services
The provision of architectural and design drawing input, into the concept and viability and deslgn
development stages Including Green buliding design Principles(Clty of Cape Town Smart Building
Handbook), and fo a limited extent, into the contract administration and inspection (construction) stage in
terms of the Architectural Professions (Act 44 of 2000). :
4.4 Town Plannhing Services (Rezoning, Consolldation, Sub-divislon etc.)
The provision of town planring services by a registered Professional Planner as set out in the Planning
Professional Act, No. 36 of 2002. The services provider will be required fo undertake a contextual analysls
of the site and its broader context and to obtain the required land use approvals so that the project can
be dollvered. ' N
The town planner will provide a conceptual spatial development framework for the site, addressing
jacation of transport infrastructure, provision for future alternative land uses (such as small scale
cornmercial and service industry), provision of public space, fandscaping, bullding helght, pedestrian
facilities such as colonnades, pedestrian and vehicular access arrangements, provision for informal
trading. This spatial development framework shall inform the preliminary and detailed design of the
transport facllity.
The Town planner should have relevant experlence in multiple facets of the Planning Profession and a
very sfrong land use planning expertise, rezoning and with some involvement in publlc transport
- planning projects, and knowledge of green building principles, must be clearly Indicated. The activities to
_be undertaken by the Service Provider include: e
o develop creative and original planning solutions to satisfy all partles;
o consult with stakeholders and other interested partles;
o negotiate with other professionals, such as surveyors and architects;
e research and design planning policies to guide applications;
o design layouts and draft deslgn statements;
o use information technology systems sych as CAD (computer-aided deslgn) or GIS {geographical
. information systems); . :
o keep up to date with legislation associated with land use;
‘a - schedule available resources to meet planning targets;
s write reports, which make recommendations or explain detalled regulations. These reports may be for a
‘range of groups, from counells to regional assemblies, or members of the public.
45 Structural Engineering Services
Ensure that the deslgns structure/s components mest all the structural engineering standards and
. specifications, The Structural Englneer will be responsible for ail structural englneering aspects during the
design and Implementation stage of the project. The service provider is to be assisted In the design
funciion by the architect. The actlvities to be undertaken by the Service Provider include:
o analyse canflgurations of the baslc structural components of buildings or other structures;
o liaise with other designers, including architects, to agree on safe designs and their fit with the aesthetic
- concept of the construction; ‘
o examine structures and advising how to improve their structural integrity, such as recommending
- removal or repalr of defective parts or rebuiiding the entire structurs;
o " make drawings, specifications and computer models of struciures for building contractors;
o work with geotechnical engineets to investigate ground conditions and analyze results of soil sample
" and in-sihu tests; - ’ ‘ : . .
o |lalse with construction confractors to ensure that newly erected bulldings are structurally sound;
0. apply expett knowledge of the forces that act on various structures, o o
‘o TUUSe ‘co'mputg_r’s‘and computér-aided design (CAD) technology for simulation purposes.
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4.6

Landscape Architectural Services

The provision of all standard services described in the document entitted “Amended Landscape
Architectural Work Stages — January 2011",published by the South African Council for the Landscape
Avchiteciural Profession [SACLAP] (available on their website (www.saclap.orgza), as amended or
amplified upon in the Project Brief below,

The activities to be undertaken by the Servicé Provider Include:

o
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Landscape Development Feasibility studies

Landscape design;

Landscape management;

Landscape Planhing

Landscape science;

Urban design;

gstablish general landscape requirements

conduct preliminary studies of the site (including contours, soll, ecology, buildings, roads, heritage);
assess a slte's potential to meet the client's specifications;

carry out environmental impact assessments;

seek and taks into account the views of local residents, potential users, and parties with a vested interest
in the project; )

accurately prepare and present deteiled plans and working drawings of the ra-design of the new site,
inciuding applications, construction details and specifications for the project using computer-aided design
{CAD) packages or similar deslgn software;

present proposals to cllents, deal with enquirles and negotiate any amendments to the final design;
match the client's wishes with the knowledge of what will work best;

lialse with other professionals on the project; '

4.7 Public Transport Interchange requirements within the broader objective
The successful Tenderer (Service Provider) and professional team shall undertake the following worl to
execute the six stages of wark as detailed in Pricing Data ltem No 2 of C2.2, Activity Schedule.
Transport Planning
o Prepare Transport Impact Assessment (TIA) of the Public Transport Facility and the surrounding
areg affected by public transport operations :
o  Undertake Environmental Impact Assessments (EIA)
e Investigate the impact that the Infegrated Rapid Transit (IRT) system/planning will have on public
. transport operations at the public transport facillty and the surrounding road network.
_ o Investigate and provide updated currant Public Transport records
o Road Access Management assessment and proposals
o Travel time, frave! speed and traffic queuing analysis
o Traffc signal design and optimization
o  Provide updated pedestrian movement across the hub
o Review any relevant urban design, fraffic, taxi counts, and spatial planning framework information for
the area;
s Investigation of non/motorized transport safety problems and development of solutions, specific
A emphasis is placed on integration of NMT at intersections .
o Stakeholder engagements are required with stakeholders direclly affected by the upgrade e.g. taxi
assoclations, PRASA ete.
o Underlake public participation processes with the community directly affected through the upgrade of
. faclities, , ' , '
"'»  Provide inputs to the urban design and landscape frameworks being prepared.
‘e, Transport Modelling ' '
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8 Transport Operational Planning

o & o o

Determine current and future nesds for public transport operations at the Public Transport
Interchange

Accessibility and connectivity opportunities for, pedestrians, public transport, vehicles etc.
investigate and provide an Operational Managerhent Plan for the Public Transport Facifity node
Provide a Decanting Strategy for the Public Transport interchange.

Consuitation of Staksholders operating at the Public transport facility to obtain their buy-in when
drawing-up an transpott operatlonal plan

Draw-up an operational plan taking into account public transport supply and demand at the facility

" and determine the current and future needs for public transport in and around the node.

; Public Transport Infrastructure Requirements

3 o Investigate and determine a practica! and flexible design solution for the Public Transpait Interchange
and surrounding facilities fo cater for the demands of commuters, current and future public
! e Transport operations demand, for the Integration of IRT system planning and rail operations,
o Access and exit prioritisation for vehicles and pedestrians
) e  Separation of Ingress and egress operation movements to be Investigated as part of the design
proposals;
e  Provide safe pedestrian connectivity and linkages between modes, key economic and social activities
. efc.
! ¢ Take ¢ognizance of the City of Cape Town's Non-Motorised Transport and Unlversal Access pollcles/
) objectives . : ,
o  Take cognizance of other relevant Cily policies and plan, such as the rail stations typologies (where
2 the PT! Is assoclated with a rail station), Parking Policy, TOD Strategic Framework and refated toolkit,
, Economic Development Strategy, Urban Design Policy.
o Facilities will have to follow Green deslgn principles e.g. Photovoitaic lighting, Refuse and recycle waste
bins, water recycling, landscaping and irrigation, etc, ’
o Provide all sighage (including passenger information), requirements and lane markings
i o The requirements for intefligent Transport Systems (ITS) need 1o be investigated and provided
o The requirements for a communication system need to be investigated and provided,
e  Allowance to be made for uniformed branding to integrate with the overall Transport System for the
Clty of Cape Town,
' 4.8 Urban Planning requirements within the broader objective
g e A contextual analysis of the site will be needed to prepare a precinct plan which brings together the
transport requirements and illustrates how the public transport interchange integrates into the
! surrounding urban context.
5 o Idenilfy vacant or undsrutiised tand which may be included in the interchange.
o Undertake a property / ownership study of the broader precinct identifying public and private land. As
. part of this stage identify those portions of land which are likely to be required and will need the
expropriated for the development of the faclllty.
i . Undertﬁakte properly evaluations and develop a land acquisition strategy together with a property
specialist.
\ ‘o Conduct a deeds search to establish whether there are any restrlctive conditions related to any of the
sites which may be developed. :
J o - Undertake a spatial / urban design analysis of the area, identifying existing land uses, the location of
: public facilities, prominent desire linss, existing edge conditions, urban grain and buillt form.
o Assist the lead consultant In developing an opportunities and constraints map of the site. Constraints
{such as electrical sub stations) must be mapped and where is i possible to relocate some of these
vt . elements, costs need o be assoclated. - ’
o ' Identlfy the land use parameters (zoning) of key sites affected by the interchange .
o Develop a planning strategy for undertaking or attaining the various Jand use applications and identify
_ how these can be integrated with other processes (environmental authorisations in particular). - :
—d
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Identify planning risks for the projects. Parlicular attention needs fo be paid to land which is currenily
zoned as a yoad reserve but has become an informal settlement, Whera this is the case, risks need to
be identified and strategies developed for engaging with these communities. This needs to be done
together with the public engagement specialist and it will be critical to get buy-in from local politicians
and CL.O,

Together with the lead consultant and public particlpation consultant identify a group of core
stakeholders who must be engaged and involved in the design process. As & minimum this should
include representatives of the taxi associations, bus operatois, PRASA / Metrorall, informal traders
associations, local coundillors, affected business owners. .
Assist the lead consultant in getting an understanding of the place in terms of demographics, fand use,
urban struciure, safety and sense of place which may have an impact on travel demand.

Understand and map the spatial and geographic dynamics of the informal traders, taxi operations, and
informatl dwellers. . :

Assess the activities fo be accommodated on site inclusive of the transport functions and the need for
public facilities as well as informal trade infrastructure (e.g. meat market). ‘

The key milestone for this phase of the work would be a spatial anaiysls component included in the main report
of the [ead agent.

4.9 Public Participation Services

The activities to be underiaken by the Service Provider include:

°

Development of outreach materlals to community, business groupings and staksholders.

Planning, setting up, and conducting of public participation sessions with the community, community
leaders, transport and informal trade stakeholders, politicians, city officials and business groupings
with the assistance of an Expert Panel to help provide oversight and advice to the project.

Sessions will be required (but is not limited to) inception {(due diligence), at concept deveiopment
stage, at detail design stage and with site set-up.

Facilitate the slection of a Publle Liaison Officer and the process of identifying any possible local
{abourers required as part of a procurement strategy.

410  Enterprise Development Services

Tasks to be performed are as follows:

©
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Primary research fo develop and listing of formal and informal traders and commercial activities in
the area and identify thelr neads In terms of the type of business, their turnover and the products or
goods they sell;

Collation and analysis of relevant data and packaging (Action Plans) fthis for
appropriate communication to all stakeholders

{dentifying the key stakeholders (internal and external) for the-project;

Provide assistance with input info the trading plan application .

Assisting the city to establish a cohesive forurmn for stakeholders;

Fagilitation of Inputs and liaison with key stakeholders;

Worklng with our internal team focusing on economic development strategies and aligning these
with relevant activitles; . :

Glve relevant Input into physical deslgn of PTi and precinct

Designing the strategy and implementation plan

Attending meetings and providing input to the stakeholders forum/s;

Presenting progress and findings to management and relevant council structures; and

Any other task that may be identifled by the Department. '

4.11 Geometric Englnéer requirements within the broader objective

. 8 © o

<

Contract

Conduct Geometric design and Stormwater Designs
Preparation of consiruction tender documents

i Design of Roads and Public Transport Infrastructure
-Design of flexible pavements

Ensure pedesfrian accessibility to public transport Infrastructure

103

Part C3: Scopeofwor,.k.,f., ) on - Dhtae T Seope of Worlk

Reference No., 385C/2016/17




—

1

e

1

[

o  Ensure design integration between the traffic signals, street lighting and universally accessible
pedestrian crossings (tactile paving), particularly at signalised intersections :

Bus infrastructure Deslgn tncluding bus stops, bus priority measures(e.g. gueue Jump lanes)

NMT facifities including Universal access to current TDA/CCT standards

Ensure that applicable road markings and signage are applied _

Gonduct Road Safety Audits in line with the requirements of the South African Road Safety Audit

Manual, 2nd Edition (or latest revision), 2012,

Attending mestings and providing input to the stakeholders forum/s;

Designing of infrastructure service including the relocation of exlsting services

Presenting progress and findings to management and relevant council structures; and

Any other task that may be identified by the Department.
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EXTENT OF THE SERVICES

While predominantly irafflc and transportation engineering In nature, the various projects also require tha
services of a civil construction engineer, town planner, urban designer, architect and landscape architect, as
described hereundar and mate fully in the Project Brief below,

The work that is to be carried out under the contract is as provided for In the Activity Schedule. However,
if during the course of the project circumstances are found to differ from those anticipated, the Employer
reserves the tight to modify the scope of the work to suit the prevailing clrcumstances.

Task or Werk Orders will be raised for each project undertaken by the Employer. Such Task or Work
Orders will be based on the Activity Schedule, an estimated construction cost or time based quotation
submitted by tha setvice provider and accepted by the Employer. : .

The caleulation of project values, value for fee purposes or cost of works will be in accordance with the
respective guidelines or tariffs of fees. :

Other additional services are envisaged and will be priced and paid for in-accordance with the Activity
Schedule and all other conditlons of this tender. -

For tendering and evaluation purposes it has been assumed that the construction cost of the engineering
component of this project Is R 76 000 000 per area Including the landscaping component, exclusive of VAT,
The activity schedule has been structured in such a way that Service Providers are to tender, inter-alia, a
percentage fee based on this assumed consiruction cost. Final fees payable will however be adjusted
accordlng to actual construction costs.

The engineering component of the construction cost (for the purposes of adjusting the fees) shall include a
pro rata portion of the preliminary items, plus afl other construction costs, excluding items for street furniture
(typicafly boliards, benches, tree surrounds built into paving, and tree cages) Irmgation (if required, including

~ trenching and ducts) and soft fandscaping (plants and planting medium).

The landscape architectural component of the construction cost (for the purposes of adjusting the faes) shall
include a pro rata portion of the preliminary tems, plus all items in respect of street furniture, irrigation, soft
landscaping and paved pedestrian areas (the paving (surface) layer only, excluding edge restraints).

There Is an anticipated overlap between the enginecring component and landscape architectural component
with respect to the paving layer of paved pedestrian areas. Preliminary items will-be pro-rated according to
the construction cost of each component {excluding the prefiminary items). Retaining walls (If applicable)
are regarded as forming part of the engineering component. ' :

Aleval 3 construction monitoring service is required in respect of which a provisional sum has been allowed
in the activity schedule, Service Providers will be recqulred, in terms of the brlef, to subimit @ proposal for
providing such services for the Employer's approval, once the project nears the construction stage.

For tendering and tender evaluation purposes, it has been assumed that the consttuction cost (exclusive of
VAT) over the three year period will be R 75 000 000 per area, and the activity schedule has been structured
in such & way that Service Providers are to tender, Inter alia, a percentage fee based on this.assumed
construction cost, Final fees payable will however be adjusted according to actual coniract vakues. Should
be noted that while the Employer intends to employ the Service Provider for the full duration as defined

ahove, the Employer's budget is subject to periodic review, and the project is.budgetidepandent. Should : . B
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funding in any financial year not become available, the Employer reserves the right to limit the extent of
services to the current financial year only without incurring penalties.

The services to be provided in terms of this contract are inextricably finked to the Employer's three year
. capital budget, and it should be noted that while the Employer has every intention of completing the full
j Scope of Work making full use of the budget allocation, the Employer's budget is subject to periadic
: review. Should It become nacessary to limit the extent of services, vary the scope of work or even suspend
or terntinate this contract, such variation, suspension or termination shali be dealt with In accordance with
the provistons of the Standard Professional Services Confract as amended by the Contract Data. Should it
hecone necessary to vary the scope of work or even suspend or terminate this contract, such variation,
suspension or termination shall be dealt with in accordance with the provisions of the Standard
Professional Services Contract as amended by the Contract Data. ’

1
el

8. USE OF REASONABLE SKILL AND CARE

The Service Providers' attention Is drawn to the fact that the proposed works adhere to traffic
‘ accommodation. Safety of persons and property is of paramount importance, closely followed by the
; minimisation of disruption and inconvenience to the public.

"3 ‘The Service Provider Is therafore required to provide all aspects of the Service with all reasonable care,
diligence and skiil In accordance with generally accepted professional techniques and standards.

7. - BRIEF
71 Terms of Reference

The purpose of this contract is to procure the professional services necessary to implement the Employers
abjective of planning, deslgning and construction of public transport facilitles as well as proposals for
precinct management arrangements.

The enginsering sarvices to be provided in terms of this contract include, infer alla, the Planning, Studies,
lnvestigations and Assessments, Normal Services and Additional Services, an initial status quo review,
urban design framework, traffic/public transport surveys, pedestrian surveys detalled architectural plans,
landscape architectural design, civit engineering design, public participation processes where required,
tender documentation and on-site supervision of the consfruction contract works as broadly described in
the relevant sections of the aforementioned Guideline In Clause 4.1.1 above, as amended or amplified by
the specific requirements below. If there Is any conflict between the Specific Requirements and the
Guideline document veferred to above, the Specific Requirements shall take pracedence. '

The additional services to be provided Include applying for wayleave conditions and approvals from the

varlous service authorities (the rail authority in particular), all services related to preferential/targeted

procurement, acting as the leader of a professional team, the provislon of a level 3 construction monitoring

service, and underiaking the duties of the Client in terms of the Occupational Health and Safety Act, 85
of 1993 and the Construction Regulations, 2014. '

in addition itis expected that operation, maintenance and management plans will be compiled by the Service
Provider to ensure the long term sustainability of faclities post implementation, and to influence the
Employer’s objective of providing communities with proper public transport facilities corresponding fo the
‘City of Gape Town’s CITP, within the given budget over a three year cycle.

The landscape architectural services to be provided include provision of all standard services broadly-
described in the document entitled "Amended Landscape Architectural Work Stages — January 201",
" published by the South African Council for the Landscape Architectural Profession (SACLAP), as
amended or amplified by the spaclfic requirements below. If there is any confilct between the Specific
Requirements and the Guideline document referred to above, the Specific Requirements shail {ale

L
ot

‘ precedence.

" It Is also & requirément of this contract that the Service Provider has In ils employment, or employs the
‘7o gervices of, an ekperience registered professional archltect who has previously provided architectural
“input into the conceptuallsation and design of bridges. The provision of architectural input is primarily
““dround the aésthatics of thé proposed bridge structure. ' R
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The Service Provider will fuﬂherrﬁore be raquired to procure, on instruction from the Emplayer, any other
specialist services as may be required for the successful implementation of this project, in terms of a sub-
consultancy or sub-contract agreement. :

Long Term Development Objective

Under Tender No. C/2016/17, the Employer’s objectives are to revitalize the priorifised public transport
facilitios In a way that will improve the quality of fife of residents and comimulters In the area in a manner that
meets the long term needs of local communlties whilst also promoting the broader spatial transformation,
urban renewal, CITP and IPTN objectives and Spatlal Development Framework {SDF) of the City.

Specific Requirements

The Service Provider Is expected to commence work as soon as possible, The program ls critical and
completion of the contract as early as possible s encouraged.

The Service Provider must ensure that computer equipment used and type of internet data connection/s at
its local office are of sufficlently high standard to facilitate optimat operational efficiency for document
exchanges, should the need arise to make use of online systems via an intemet link (ADSL internet
connection is a minimum requirement). Note that the City of Cape Town's document exchange through its
emall system Is capped at 2 MB, and allowance must be made to cater for this,

All reports should adhere to the Clty of Cape Town templates, and must display the most recent City of Cape
Town logo and Employer's details. Minor reports should preferably be no fonger than two pages. .

The Setvice Provider is to be aware that “Transport and Urban Development Authority’ may have a
homogeneous branding by the time the construction commences and allowance is to be made for this.

In addition, the Service Provider must take note that the Public Transport Infrastructure Department of the
City of Cape Town is upgrading or applying Intelligent Transport Information Systems (such as way finding
signs, route and travel maps, passenger Information, electronic signage, fibre optic networks, and suitable
communications systems [i.e. public address system] in transport facilities where required and as
appropriate. Provision is o be made for this, Knowledge of the “MyConnect’ card systent will be an
advantage. ’ ' '

Engineering Services '
Planning, Feasibility Studies, Investigations and Assessments

The Service Provider shall inspect the site to be familiarised with ‘the nature of the slte, noting appropriate '
ingress and egress options without conflict, and the conditions under which work (both the provision of
professional services and construction or any work by others) is to be executed.

The Service Provider shall prepare and submit a detailed status quo report presenting the information
gathered (including photégraphs), the priorities for the project programme, cost estimales, and an
implementatlon programme covering the project budget cycle. Any estimates produced must gxclude value
added tax (VAT). Previous Investigations and works undertaken will be made avallable fo the Service
Provider for comparative purposes. ’

The cost of Planning, Feasibility Studies, Investigations and Assessments shall be remunerated on a time
and cost basis. The service provider must submlt a quotation for the service to the employer based on
the rates In the Activity Schedule. An order will be ralsed upon acceptance of any quotation by the

Employer. :

. Deliverables required include, but are not limited, to:

Collation of information
-Reports of technical and financial feasibifity and related implications
List-of conserits and approvals :
- Schedule of requlred surveys, tests, analyses, site and other investigations

e @ O €
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‘The Seivice Provider shéll catry out all of the feasibility studies and Investigations necessary to determine
the feasibility of public transport facility at the location proposed and shall submit a preliminary reporton -
the technical and financlal feasibllity of the project together with preliminary proposals In this regard.

Public and stakeholder participation {especlaily with the Taxi associations and Bus services authotrities)
will be an important part of this phase of the project, and the Service Provider shalf ensure that key
personnel are avaitable to attend community and stakeholder meetings as necessary.

The cost of Planning, Studies, Investigations and Assessments shall be priced info the baslc fee for the
professicnal engineering services required, which include the fee for normal services as described below
(item No 1.1: C2.2 Activity Schedule refers).

7.2.1.2 Project Team

The Service Provider shall attend meelings with the Employer in respact of this project as and when
required, and when called upon to do so by the Employer. The Service Provider shall be represented at
these meetings by at least one of the senior key personnel. The Service Provider shall record and
distribute any meeting notes. as required and approved by the Employer. Where formal minutes are
required to be kept, these must be signed by the Employer once agreed.

The professional management team (PMT) shall include, but may not be limited to:
o Officials from CoCT Directorates: Transport and Urban Development Authority; Safety & Security, and
' Property Management;

o Relevant external Transport stakeholders
~ In addition, as required:

e Provinclal Government Western Cape: Transport Branch;
o Representative from PRASA, Galden Arrow Bus Services and the relevant Taxi Assaciations as required;
o Other professlonal consultants as team members as required, :

. tis also a requirement of this confract that the Service Provider has in its employ, or employs the setvices
of, an experienced registered professional Architect who has previously provided architectural Input into
public transport structures facllities, The provision of architectural input will be ad hoc and is primarily around
the aesthetlcs of the proposed facility structure and urban footprint, .

The Service Provider will be required to procure, on instruction from the Employer, any other specialist
services as may be required for the successful implementation of this project in terms of a sub-consultancy
or Sub-contract agreement.

The addilional services to be provided in terms of this contract include, infer alia:” applying for wayleave

. conditions and approvals from the various service authorities, all services related to preferentialitargeted

_procurement, acting as the leader of a professional team, inspections and detail design and tender

‘documantation for a construction contract to build the proposed publlc transport facility, the evaluation of
those tenders recelved, and a fevel 3 canstruction monitoring service of the contractor’s activities on sile,
and recard keeping throughout the project. Additional services to be provided also include the provision and
undertaking of the duties of the Employer in terms of the Occupational Health and Safety Act, 85/1993 and
Construction Regulations, 2014 '

Service providers on thls contract are required to acknowledge the dynamic and changing nature of the
design and development processes up fo the date of Practical Completion. Alterations to, and revised
documentation necessitated by, other considerations are deemed to be inciuded In the standard fee and
shall not constitute grounds for addltional fees. .

7.21.3 Leader of the Professional Team and Project Management

Where other disciplines have sub-contracted their services to the Service Provider, the Service Provider
shall assume leadership of the professicnal team and he responsible for the overall administration, co-
ordination, and programming of design and financlal control of all works included in the services. The .
completiont of all consulting services (Including the final Inspection at the end of the conslruction defects
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lability period and the preparation of the Final Approval Certificate and Final Payment Cerlificate shall be
deemed included in the construction stage. '

The Service Provider is required fo provide a project management function for the project as follows:
e Ensure adherence to agreed time lines, project cost and quality. This should be monitored and reported
on a monthly basls

-~ o Confirm employer's project brief including objectives, priorities, constraints, assumptions, and

7.21.4

sirategies.
- Attend project inittation meetings
Provide specialist advice as required
Advise on the procurement policy for the project
Advise on rights, constraints, consents and approvals
Advise on the other consultants and services as required
Define the consuitant's scope of work and services :
Determine avallablilty of data, drawings and plans relating to the project
Advise on the necessary surveys, analyses, counts of other investigations where such is required
Advise on appropriate financial criteria
Provide necessary information within the agreed scope of the project to the other consultants
Prepare ad hoc progress repotts as required for City of Cape Town meetings: via Transport and Urban
development Authority, MAYCO, COUNCIL, and Provineial and National Government as ahd when
required, based on information In the monthly progress reports.
Coordinate and adminlster all meetings and minutes to be distrlbuted within one week of the meeting.
o  Prepare a project programme indicating the phases of work to be completed and deliverables.
identify and quantify project risks for successful completion of this project within time, cost and quality
and provide mitigating measures. These risks should be monitored and reported on regutarly.

¢ & o o & & O ¢ & © @

The following deliverables are to be submiited to the Employer:
«  Monthly progress reports

Mintutes of meatings within 1 (one) week of meeting

Ad hoc reports based on information in progress repotts

Normal Services
Stage 1 ~Inception -

The Service Provider shall provide those services as described in the relevant section of Board Notice 208
of 2011: Guidsline Scope of Services and Tariff of Fees, as are necessary to establish the Employer’s
requirements and preferences assess user needs and options and confirm the project brief moving forward.
On-goling public and stakeholder participation will be required during this stage of the project.

The inception stage will Involve determining, with input from the Employer, the scope of the works, inciudlng

* sonstruction contract, and landscaping and universal access components for the Public Transport Facllity.

The Service Provider is required to set up a project inception meeting with the City of Cape Town's Project
Manager within 14 days of being appolnted to confirm appointment parameters. One week thereafter a
mesting witl be held with key City officials and the Service Provider, at which meeting the following
dellverables must be presented for approval by the City's Project Manager: .
»  Proposed Praject Methodology and work plan, including a project programme clearly indicating

tasks and deliverables linked to spedcific time frames;
_ Project management and monitoring process and mechanisms; -

Rolas and responsibliities;

Prepare an Involce schedule linked to work completed;

Prepare a schedule for submission of monthly written progress reports and

¢ 8 & 9

The Service Provider will allow for one week within which the Employer will review the methodology and
work plan and provide any comment or changes fo be made. Thereafter the Service Provider Is to submiit
the final work plan within one week from recelving comment from the Employer. - L

The following de!ivér‘éblés‘ are to be submitted to the Employer:

o Drait and final work plan which covers all aspects described above

o Project programme inciuding milestonss, key deliverables, meelings, elc,
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° Invoice schedule -

’“‘ ® Draft contents page of the construction tender document
i o Draft contents page of the final close out report _
“ Ongoing public and stakeholder. participation will be required durlng this stage of the project.

Stage 2 - Concept and Viability (Preliminary Deslan)

: Apart from the requirements of the Guideline Scope of Services and Taviff of Fees for Persons Reglstered
1 in Terms of the Engineering Profession Act, 2000 (Act No 46 of 2000), the preliminary design phase of the
: work must include inter alia the following:

Survey of the full extent of the project as Indicated in the Project Brief plus any addillonal surveys as may be
) determined during the preliminary design phase which includes Report and Conceptual Deslgn stages.

(i) Develop a concept precinct plan fllustrating built form, access and public/ private interfaces.
. (i) Write development briefs / development guidefines for land parcels not required for the interchange.
! , (1) Identify gaps / needs in the existing services
: (lv) Assess existing performance of the public transport system (including NMT)
(v) Prepare a status quo report and presentation
{(vi) Confirming environmental and water legislation requirements.
(vii) Agree the documentation programme with the principal consultant and the other consultants.
{viil) Prepare concept design based on the employer’s brief. ’
’ ' (ix) Attending design and consultants’ meetings. : .
(x) Awanging and recording regular monthly project coordination team meetings of relevant CoCT officlals
and consultant representatives, recording same, andfor chairing where required by the Employer.
} (xi) Advise the employer regarding further surveys, analysis, tests and investigations which may be
o required. . :
(xil) Refine and assess concept design to ensure conformity with statutory requirements and consents.
(xiily Co-ordinate design interfaces with the other consuitants e.g. IRT, PRASA efc.
(xiv) Select hard and soft landscape construction materials. .
(xv} Prepare cost estimates as required.
(xvi) Submit presentation of the design concept to the employer for approval,
{xvii) Obtaining approval of CoCT officials for the preliminary design of the infrastructure -
{xviiiyConfirmation of decisions taken in conjunction with the project coordination team.
(xix) Accurate cost estimates and programme of works.
(xx) Prepare and submit the landscape development plan o the local authority for approval where
applicable. -
(xxi) Liaise, co-operate and provide necessary information to the Employer, and others on instruction,
(xxil) Together with the appointed QS and design team estabiish a high levet cost estimate for the project.

* (xxili) Assist the lead agent to get approval for the concept precinet plan

- The Service Provider shall undertake universal access compliance audits of existing pedestrian crossing
facilitating access to IRT bus stops, and stations in line with NDOT & Provincial guidelines and '

International best practice, including review of typical TDA detail drawings and development of a priority

plan for implementation, in detailed report format. :

The Senvice Pravider shall, in conjunction with the Archltect, Landscape Architect and Urban Designer/ town
R planner, provide those services necessary for the development of a spatial development framework and -
concept design, for both the public transport facility and any NMT factlitfes for submission to the Employer
L * and other relevant authoritles for approvat.

The Service Provider will be expected to consult with the Employer, various service and public transport
authorities, and other interested and affected parties (including the directed affected community) prior to
- . , finalizing designs and decumentation.

The following deliverables are {o be submitted to the Employer;
. . o, Conceplual design report in accordance with the brief to the Employer for comment and approval,
! including details of investigations and studles undertaken, concept development and rationale, outline
specifications and recommendatians. :
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Stage 3 - Deslgn Development {Detall Deslan}

The Service Provider shall provide those services necessary to finalise the desigh, specifications, cost
plan, financial viability and programme for the project, and shali co-ordinate the Input from alt members of
the professional team in this regard.

Apart from the requirements of the Guideline Scope of Serylces and Tariff of Fees for Persons Registered
in Terms of the Engineering Profession Act, 2000 (Act No 46 of 2000), the detailed design stage must inter
alia include the following: .

() Thorough Investigation of all existing services to ensure that there is no conflict with proposed work.

() Obtalning way leaves for all services.

(i) Detailed geotechnical investigations where applicable

(iv) The detail design must include geometric and setting out detalls, long sections and cross sections,
typical cross sections, concrete and reinforcement details, sic.

(v) Preparation of an Environmental Management Plan if required by NEMA and Transport Management
Plan as required i

(vi) Undertake detalled design of various crltical elements of the proposal to ensure the fechnical
requirements are met. (Urban Designer / Architect/ Landscape Architect).

(vii) Engagement with traders associations will be required during this stage (Engagement with CoGT
Economic Development department will be important to facilitate this part of the project).

(vili) Together with the appointed QS and design team establish a detailed cost estimate for the project and
value engineered the proposal as appropriate. {Urban Designer / Architect / Landscape Architect)

(ix) -Assist the lead agent to obtain sign-offs from- the relevant line departments as well as the political
structures and the public ‘

Any site surveys (visual inspectlons, measuring to confim dimensions, taking of photos,
co-ordinates etc.) required to corroborate the as-built information provided, shall be the responsibllity of the
Setvice Provider.

The design development shali take cognlsance of all design requirements as may be imposed by the City,
Water Services Department, or any other authority whose services are impacted upon by the proposed
development. The design development shall consider and include public lighting on and in the vicinity of the
public fransport facility. ' : ’

A draft construction contract document shall be prepared in the Construction Industry Development Board’s
(CIDB) format. The General Conditions of Contract shall be the General Conditions of Contract for
Construction Works, 2nd Edition 2010, published by the South African Institution of Civit Engineering. The
Service Provider shall liaise with the Employer during the preparation of the draft confract document to
determine any other specific requirerents that the Employar may have in, this regard.

A set of draft plans and the draft tender/contract document shall be submitted to the Employer for commsnt
prior to finalising all documentation and going out to tender. Al drafts and plans must be thoroughly checked
by the Service Provider's project leader prior to submission. The tender/contract document shall be
submitted to the Employer for checking no less than two weeks prior to tenders being advertised. The
Service Provider shall prepare detailed estimates of construction costs and submit same to the Employer,

On approval of the detall design drawings, two sets of paper prints must be submitied to the Employer for
signature. One set wili be kept by the Employer and the other returned to the Service Provider. All other
prints issued henceforth shall carry the words “Initlal version sighed on (date) at the signature focation” in the
title block. ’

The Service Provider shall prepare any further plans, designs and drawings (over and above the tender
drawings), which may be necessary for the execution of the works. The preparation of any shop drawings
required for manufacture and installation, or the detailed checking of such, where prepared and submitted
by the construction contractor, shall for part of the normal services {0 be provided by the Service Provider.

Stage 4 — Documentation and Procurement

“The Service Provider shall provide those services necessary for the preparation of procurement

documentation, advertising of tenders, and the evaluation of tenders received. The service Provider shall
confirm the Employer's procurement (Supply Chain Management) policies and procedures ptior to the
preparation of any procurement documentation, s o
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) . The construction contract document shall be prapared in the Construction Industry Development Board's
M : (CIDB).format and In compliance with the City of Cape Town's Supply Chaln Management Policy. The
construction contract document shall be based on the City of Cape Town's latest example CIDB document
for Civil Contracts (SCM 508), which is based on the SAICE General Conditions of Contract for-
Construction Works, 34 Edition, 2015. The Service Provider shall lialse with the Employer during the
preparation of the construction contract document to determine any other specific requirements that the
Employer may have in this regard,

The Service Provider shall ensure that ‘all of the requirements, limitations and/or restrictions on
‘ construction as may be imposed by the rail authority and Water Services Departments are Incorporated
i ; into the specification and that, where necessaty, tenderers are given the opportunity to price for the impact
: : of such requirements/limitations/restrictions. ,

Specifications  shalt include, Inter alla, a Health and Safely Specification, and a Construction
Environmental Management Programme (refer fo Clause 7.2.1.3 Environmental Officer).

The Service Provider should note that it is the Employer’s preference that all payment items are measured
out In the Blils of Quantities, as opposed to the use of provisional sums or prime cost items. Should
provislonal sums or prime cost Items of greater value than R200 000 (incl. VAT) be included In the Bllis
of Quantities, the Service Provider will be expected to follow an open competitive process in respect of
these ltems, on behalf of the contractor. This will include the preparation of a tender document, advertising
R and receiving tenders, and evaluating same on behalf of the contractor, at no extra cost to the Employer.

; The Service Provider's attention is drawn to the fact that Preferential Procurement Regulations, 2017
i {Regulation 8) makes provision for the promotion of local production and content, Regulation 8(1)
C prescribes that in the case of designated sectors, whers in the award of tenders where local production
and content is of critical importance, such tenders must be advertised with the specific condltton that only
locally produced goods, services or works or locally manufactured goods, with a stipulated minimum
threshold for local production and content, will be considered.

it is furthermore noted that the creation of employment within the communities adjacent to the site of the
proposed bridge is an important consideration and wherever practicable fabour Intensive technologies
shall be incorporated into the design and specified in the contract document. The Service Provider shall
establish the requirements of the Employer in this regard. '

The services described in the two preceding paragraphs are additional to normal services, and are
provided for in Clause 7.2,1.3 below.

The Senvice Provider shall attend a Bid Specification Committee meeting prior to the finalisaticn of the
contract document and the advertising of tenders. All comments of the committee shall be incorporated
into the final contract documents, A draft contract document shall be submitted to the Employer for scrutiny
at least one week prior to the Bid Specification Commiitee meeting taking place.

Once the contract document has been finallsed, the Service Provider shali supply the Employer with an
electronic copy of the document.

The Service Provider shall be responslible for providing the Employer with the required number of copies.
of plans and tender documents for tender purposes (both hard copy and on compact disc).

The Service Provider shall, during the tender period, aitend and preside over & tender ciariffcaiion
meeting, and respond to alt queries received during this period.

Once tenders close, the Service Provider shall evaluate alt valid tenders recelved and shall prepare a
tender assessment report for consideration by the Employer's Bld Evaluation Commilites (BEC). The
Service Provider shall present his assessment to the BEC, respond to any queries the commiitee may
raise, and follow up on any Issues requlring the Service Provider's attentionfaction, Including issues
arlsing from an appeal, if any. :

' Once approved by the Employer, the Se'rvice Provider shali facilitate the signing up of the construction
contract. .
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Stage 5 — Contract Adminisiration and Inspection

The Service Provider shall provide those services as required to manage, administer and monitor the
construction contract, Including co-ordination of the inspection of the works by the other members of the
professional team (the architect and landscape architect) as and when necessary.

Should the need arise; the Service Provider shall be responsible for all liaison and/or negotiations with:

a) owners or proprletors of establishiments that would be affected by any work conducted in Council's
road reserve; andfor-

b) property owners, business owners lessees and/or tenants on behalf of the Employer as regards
arrangements for ocoupation of their premises necessary to execute the work. If necessary, the
Service Provider shall lialse with and obtain input from the City's Property and Legal Departments in
this regard, ‘

c}  other consultants working on projects where overlap exists with work undertaken in terms of this
contract;

Any speclallst investigation required may orly be carvled out with the approval of the Employer and shall be
paid for as a recoverable expense (disbursement).

Any construction contract documentation required for full tender processes shall be prepared in the
Construction Industry Development Board's (CIDB) format. The General Conditions of Contract shall be the
General Conditions of Contract for Construction Works, 2nd Edition 2010, published by the South African
Institution of Civil Engineering. The Service Provider shall liaise with the Employer during the preparation of
the contract document to determine any other speclfic requirements that the Employer may have in this
regard. '

The service to be provided shafl include,

»  where necessary the detalled checking of drawings prepared by the contractor for manufacture and
installation.

»  ensuring that all payment cerificates, preferential procurement and labour returns, and contract

partlcipation expenditure reports are timeously submitted;

attend regular site, technical and progress meetings.

inspect the works for conformily to contract docurentation.

adjudicate and resolve financial claims by contractor(s).

assist in the resolution of contractual claims

> & & @

All draft documents and drawings must be thoroughly checked by the Service Provider's project leader prior
to submission. The tender/contract document shall be submitted to the Employer for checking at least two
weeks prior to tenders being advertised. The Service Provider shall supply the Employer with an electronic
copy {on CD) of the tender/contract document once approved,

On approval of the detail design drawings, two sets of paper prints must be submitted 1o the Employer for
signature. One set will be kept by the Employer and the other returned to the Service Provider. All other
prints Issued henceforth shal carry the words "Initlal version sighed on {date}" at the signature location in the
fitle block. All electronic documents shall include full “flename and path” in the footer to facilitate cross-
referencing between hardcopy documents and source documents on electronic systems.

The Service Provider shall be responsible for providing the Employer with-the required number of (hard)
copies of plans, compact disks if required, and tender documents for tender purposes

Stage 6 -- Close-Out
The Service Provider shall complete the project close-out as described in the guideline scope of services.

As-built plans/drawings shall be submitted to the Employer in electronic format (dwg plus ctb table) as
well as one complete set of paper prints. All As-Built drawing Xrefs must be bound. '

The Service Provider shall also compile a project close-out report for submissicn to the Employer, which

includes, infer alfa, technical detalls of the project, the project team, project cost, completion dates,
construction details and design changes, defays and the reasons thereof, problems encountered and the
solution thereof, conclusions and recommendations. S . :
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7.2.4.5 Additional Services

Service EnquiriesiWayleave Applications

The Service Provider shall be responsibte for all initial service enquiries/wayleave applications from the
rait authority and various other service authorities, the reguirements of whom shall be carried through into
the designs and tender documentation as necessary. '

‘Time based additional services

Any additional services not detalled above will be conducted based on the hourly rates tendered and upon
the acceptance of a quotation for such services received from the service provider by the employer.

Review and checking of designs submitted bly the contractor

The Service Provider shall carry out the detailed inspection, review and checking of designs and drawings
not prepared by the Service Provider and submitted by any cantractor or potential contractor. Working
Drawings: The Service Provider shall prepare any further plans designs and drawlhgs (over and above the
tender drawings), which may be necessary for the execution of the works. Such drawings must display the
most recent Clly of Cape Town logo and Employer's details. .

Preferantial Procurement and Targeted Participation

The Service Provider shall provide all services related to preferentlal procurement and targeted
participation in respect of the construction contract (as set outin the Employer's example CIDB documents
for Civil {or other) construction contracts Including but not limited to:

(a) the incorporation into the contract documentation of: ' :
iy preferential procurement requirements in respect of B-BBEE and, if applicable, local production
and content, and .

(if) targeted participation goals in respect of targeted labour and/or resources.

(b) the monitoring and verification of campliance with (i) and {ii) in (a) above during the construction
contract {including the receiving and collatlen of documentary avidence submitted by the Contractor
in this regard). ' .

Act as Leader of the Professional Team

Where other disclplines have sub-contracted their services fo the Service Provider, the Service Provider
shall assume leadership of the professional team and be responsible for the overail administration, co-
ordination, programming of design and financial control of all works included In the services.

" Construction Monitoring

Construction monitoring is considered to be a vitally Important part of this project, requiring the full time
input of an experienced individual (the Engineer's Representative) on site. For this reason, it is specified
that a level 3 construction monitoring service (as per the Guidellne Scope of Services document referred
to above) must be provided by the Service Provider. :

" “The Setvice Provider shall, when called upon to do so by the Employer, submit a fully motivated proposal

for such construction monitoring to the Employer for approval, and in respact of which a provisional sum
has been allowed in the Activity Schedule.

The proposal shall name the Individual(s) proposed, provide details of thelr experience, the anticipated
duration of their involvament and the monthly cost in respect thereof, The cost shall include ali benefits,
overhead charges and profit as well as any overtime costs, if applicable. Construction monitoring staff will
be paid over the year end break, if applicable. :

.. ltmay be the case that some critical operations may have to fake place at nigh-t, The Service Provlder's rate
., for construction monitoring shall include all overtime costs In this regard. ’ :

It must however be noted that the Employer requlres the services of a qualified-and competsnt Individual,
registered as a professional engineer or technologist, with at [east five years' experience in construction

monitoring of which a significant portion must have involved facilites for publlc transport andfor rehabilitation. -
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- The Service Provider's proposal may be accepted or rejected at the sole discretion of the Employer. -

Act as the Employer’s agent Ih terms of the Occupational Health and Safety Act

The Service Provider, in submitting a tender for this professional services contract, shalt be deemed to
; have acknowledged acceptance of the appaintment as the client’s agent in terms of the Occupational
Health and Safety Act, 85 of 1993 and the Construction Regulations, 2014, should the Employer accept
the tender. The Service Provider shall, as such, execute all of the duties of the client as contemplated in

7 the Constructlon Regulaions.

if the Service Provider conslders it necessary to employ the services of a safety specialist In order to
execute the ahovementioned duties, the cost thereof must be Included in the fee tendered for this aspect
of the project. }

The Service Provider's altention is also drawn to the responsibilities of the designer of a structure in terms
of the Construction Regulations, and shall comply with all requirements in this regard,

; ‘ The Service Provider shall, apart from conducting his own activities in compliance with the Occupational

: Health and Safety Act, 85 of 1993 and Construction Reguiations, 2014, ensure that any sub-
consultants/sub-contractors employed by the Service Provider also comply with the requirements of the
Act and Regulations. The Service Provider shall enter into an agreement with the Employer in this regard
befora the commencement of any work related to this contract (Form C1.3, Part C1, refers).

-, Environimentai Officer

; The Service Provider shali provide from within lts own organisation or, if necessary, appaint as a sub-
consultant, a suitably experienced Environmental Officer (EO) whose responslbifities shalt be as follows:
(a) to prepare a project specific Construction Environmental Management Programme (specification)

(C-EMPY) for Incluslon into the construction tender/contract document.
{b) to assist the Engineer in ensuring that any necessary permits are obtained.
(c) to convay the contents of the C-EMP to the Contractor’s site team, and discuss the contents in detail
with the Contractor, as well as to conduct induction and environmental awareness tralning sessions

: 1o the Contractor's and sub-contractor's workforces, as and when necessary.

) (dy to monitor and verify that the C-EMP is adhered fo at all times, and to inform the Engineer if the
’ spacifications are not followed. :

X . () fo review construction method statements for approval by the Engineer.

{fy to assist the Engineer and Contractor in finding environmentally responsible solutions to problems.

; s ‘ (@) - to provide a report on environmental compliance issues (with photographic evidence, if applicable)

' ’ at the monthly site meetings or any other meetings that may be called regarding environmental
matters. :

! (h) to ensure that all activitiesfincidents concerning the environment are recorded in the site records, to

! : monitor and review such records and advise the Engineer of any action necessary. :
’ () toinspect the site and surrounding areas with regard to compllance with the C-EMP.
{) toadvise the Engineer on the imposition of penalties or fines specified in the C-EMP, or the removal
" of person(s) and/or equipment not complying with the spacifications,

) The person appointed as EQ may be the Engineer, Engineer's Representative, or any other individual,
-~ v provided thai the person appointed has appropriate/relevant environmental training and experience.

The frequency of site Visits/inspections shall be as and when necessary, but not less than at monthly

wd R
intervals,

Time Frames/Milestones (specific)

The Employer shall specify timeframes for completion of tasks which shall be strictly adhered to as follows
. (excluding Employer approvals): : ' . :
oy : ©»  Time for preliminary ivestigation and assessmants: 3 months ' S
o o Time for completion of Prellminary Deslgn, Detailed Design and Contract Documentation: 6 months
~ {maximum}. L ' : .
o * Total time for project completion from inception: ASAP within three year budget cycle
N “Time for completion of Close Out Report: 2 weeks after site hand ovar. & -
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The Service Provider shall therefore programme the work (which wil include altaching milestones to the
contractors work) in stich a manner so as to ensure that these objectives are met,

Invoices for work undertaken must be submitted monthiy and shall include a schedule of the number of hours
of work performed by each category of personnet as well as a schedule of the tasks performed.

Architectural Services

The architectural service required Is In respect of input into the concept and viability and design
development stages of the project, primarily around the aesthetics of the bridge structure. The architect
shall provide advice on, Inter alla, space provision and planning relationships, structural form, materials
and lighting, and shall also develop computer generated montages and/or 3D impresslons for submission
to, and consideration by, the Emplaoyer. '

The archltectural service will extend, to a limited extent, into the contract administration and inspection
(construction) stage, providing advice, as and when necessary, as regards compliance of the built product
with the specification and drawings. ' :

Landscape Architectural Séwices

The landscape architectural services required include, in respect of the landscaping component of this
project, the provision of all standard services described in the document entitled “Amended Landscape
Architectural Work Stages — January 2041”,published by the South African Council for the Landscape
Architectural Profession (available on their website www.saclap.org.za).

_Attention must be glven to the on-going susfainabilily of landscaping proposals. With regard to planting

tayout’s, detailing the location and typss of plants the landscape archltect shall source and provide any

. samples as may be necessary for the Employer to approve the flnal design. -

“The landscape architect shall also Halse directly with the relevant division of the Employer's Parks, and NMT
_ {Universal Access), Depariments in respect of thelr approval of the hard and soft landscaping design,

The end product reduired is a set of plansidrawings and specifications that will be incorporated Into the
contract documentation for construction purposes, as well as a final cost estimate. In addition, the landscaps
architect shall develop a full specification In respect of same, Including maintenance requirements hoth

“during and post construction (in the defects flabiilly petiod), As part of the tender evaluation process, the

landscape architect shall provide comment, as appropriate, on the suitability of the landscaping and irrigation
sub-contractors, or of proposed alternatives. .

The landscape archiléct shall, Insofar as the landscaping component of the construction contract is

concerned, carry out any or all (as necessary) of the services listed in the SACLAP Amended Landscape
Architectural Work Stages — January 2011 document. The Jandscape architect shall only issue instructions

to the consfruction contractor through the Engineer as defined in the construction contract. Periodic
~ inspections during the course of the maintenance period will be required in order to ensure the contractor is

fulfiling the landscaping maintenance obligations, the cost of which must be included in the landscape

. architect’s tendered fee.

Time FrameslMileétones

" Milestones set by the Employer typicaily revolve around budget cycles and the need to spend the budget

in any glven financlal ysar, The imporlant milestones are therefore the financlal year ends (30 June'each
year) and the Service Provider will be expected to establish a project programme, in consultation with the
Employer that takes cognisance of the budgets avaliable and the budget cycles. Once agreed, the Service
Provider is expected to ensure that the programme is adhered to, and to intervene timgously if necessary.

" The Service Provider shall submit a revised programme as and when required by the Employer.
- Places for the Performance of Specific Tasks
. Itis anticipated that the majority of the work involved in the reporting, preliminary design and detail design

", -and tender stages Wil he undertaken at the Service Providei's local office. The construction' monitoring
sarvice will take place at the site of the project. LR S
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The Service Providers personnel will however be required to attend meetings elsewhere in the Cape
metropolitan area as and when required, and it may be necessary to carry aut inspections at the
contractar's {or sub-contractor's) yard(s) wherever they may be.

Reporting Requirements

A report covering the investigation(s), conclusions and recommendations pettalning fo the facility shall be
submitted to the Employer for discussion, approval and action, within 4 (four) working weeks of the Service
Provider appointment.

- Areport covering the inspection of the current facility, cost estimates and construction pragramme shall be

submitted to the Employer for discussion before ‘any commitmants are made, by either the Employer or
Sarvice Provider, as regards the work to be dona. This is not to say that the Service Pravider may not do
any preliminary work as regards the preparatlon of designs and contract documentation, while the report is
being finafised. Any abortive work in this regard however, will be to the Service Providers account,

“The Service Provider shall prepare and submit a tender evaluation report to the Employer within two weeks
of tenders for the constructlon works having been received. :

Aside from the three particular reports required In terms of the Brief above (the Conceptual Planhing Report,
Tender Evaluation Report and Project Close-Out Report), the Service Provider may be required to prepare,
or contribute to, ad hoc reports on specific aspects of the project.

Once the construction project is underway, -the Service Provider shall submit monthly progress
vs. Expenditure reports to the Employer showing expenditure in respect of both the Service Provider's
appointment and the construction contract together with the anticipated spend to the end of the financlal year

. inquestion. Format for same to be agreed with the Employer. :

The Conceptual Planning Report shall be submitted within the time frames agreed to by the Employer.

The Tender Evaluation Report shall be submitted to the Employer within two weeks of tenders for the
construction works having been received. '

A preliminary Project Close-Out Report shall be submitted to the Employer within thrée months’ of the
Certificate of Completion having been issued, which shall be updated as necessary and re-submitted within
three months of the issue of the Final Approval Certificate. '

Town Planning / Urban Design Services

The town planner or urban dasigner will provide a conceptuat spatial development framework for the slte,
addressing location of transport Infrastructure, provision for future afternative land uses (such as small
scale commercial and service Industry), provision of public space, landscaping, building helght, pedestrian
facilities such as colonnades, pedestrian and vehicular access arrangements, provision for informal
trading. This spatial development framework shall inform the preliminary and detalled design of the
transport facliity. .

REFERENCE DATA

"“DRAFT City of Caps Town's Green Building Guidelines” (not bound in) but available on the City of Cape
Town website.

Other reference documents may Includs but is not limited to:

IPTN 2023

CITP 2013-2018

TODSF 2016

UAR for City of Cape Town-

PRASA Strategic Raif Plan .
City of Cape Town’s Non-motorised Transport Master Plan °
Integrated Transport Plan
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Appendix C4.2 contains a list of reference documents that shall be kept in the local office of the Service

Provider for the duration of the contract. The Employer has various internal standards, specifications,

templates and procedures o be adhered to ~ details of which will be made avallable to the appointed
Service Provider as and when required for reference purposes.

9. APPLICASLE NATIONAL AND INTERNATIONAL STANDARDS
The Sesvics Provider shall ensure that cognlsance of all applicable nationai and internatienal standards
are taken in the exacution of hisfher own work and that of histher sub-consultants in the design and
compilation of spacliications for this project. International standards should only be used where no
national standards exist, or where It is the norm to use or refer to international standards,
10. APPROVALS
The Service Provider shall be responsible for obtaining the following approvals:
{a) Approval of the Implementation programme from the Employer,
(b} Approval of the conceptual and preliminary designs from the Employer,
(c) Approval of the project from Heritage Western Cape (If required),
(d) Approval (authorisation) of the project from the Department of Environmental Affairs and
Development Planning (/f required), : :
(o) Approval of the detall design, drawings and contract document from the Employer,
{f) Wayleave approval from all service authoritles, C
- {9) Approval of the accommedation of traffic plans from the Traffic Manager,
(h) Approval of the construction monitoring proposal from the Employer, ‘
(i) Inrespect of ime based services, approval of the allocation of staff from the Employer.
{i) Approval for the employment of specialist sub-consultants from the Employer.
Notwithstanding any approval received fiom the Employer, the Service Provider shall rémain responsible
_ for all work carried out by the Service Provider and its sub-consultants in terms of this contract.
1. PROCUREMENT
1M1 Preferential Procurement
The Works shall be executed in accordance with the conditions associated with the granting of
preferances detafled in the Preference Schedule where preferences are granted in respect of B-BBEE
contribution.
‘Financial penalties, as described in the Preference Schedule, ‘shall be applied in the event that the
Contractor Is found to have breached and of the conditions contained In the Preference Schedule (unless
proven to be beyond the control of the Contractor).
Notwithstanding the application of penalties, the Contractor's attention is drawn {0 other sanctions that
may be applied by the Employer (fisted in the Preference Schedule) with due consideration to the
circumstances, ' :
1.2 Monitoring the use of sub-contractors/sub-consultants and joint ventures
NotWiihstanding the restriction on sub-contracting as described on the Preference Schedulé, it is
recognised that sub-contracting is an integral part of construction, which the conditions of contract make
provislon for. ' - s
In order, however, to comply with the requiremenis of the Preference Schedule, the Contractor shall
submit o the Employer's Agent, on a monthly basis, a B-BBEE Sub-contract Expenditure Report. The
format of this report is provided In Annex 2 attached. . ' )
The Contractor shall submit to the Employer's Agent documentary evidence in accordance with. the
applicable codes of good practise, of the B-BBEE status level of avary sub-contractor empleyed by the
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Cantractor. Untit such time as documentary evidence as described above has been submitted to the

Employer's Agent, a sub-contractor shall be deemed to be a non-compliant contributor..

The Contractor shall furthermore, on the written request of the Employer's Agent, provide dosumentary
evidence showing the value of work sub-contracted to any or all of the sub-contractors employed by the
Contractor.

Forms for contract administration

The Service Provider shall complste, sign and submit with each monthiy statement for payment, the
following updated returns (the format of which are attached in C3.2 Annexes as amended from time to
time):

s B-BBEE Sub-contract Expenditure Report (Annex 1)
« Joint Venture Expenditure Report (Annex 2}

The B-BBEE Sub-contract Expenditure Report is required for monitoring the ptime contactor's
compliance with the sub-contracting conditions of the Preference Schedule,

The Joint Venture Expendiiuré Report Is required for monitoring the joint venture’s compliance with the
percentage contributions of the JV partners as tendered, where the joint venture has been awarded
preference points in respect of its consolidated B-BBEE scorecard.

in respect of Annexes 1 and 2, the Employer shall, in addition to any other sanctions avallable to it, apply
the financlal penaities applicable to braach of preferencing conditions in the Preference Schedule

. Preference Schedule in Part T2.2 Returnable Schedules. [n the case of joint ventures (Annex 2), the

contractor shall prove his compliance with item 6) in Section 2 of the Preference Schedute by providing a’
consolidated scorecard at his own cost on instruction from the Employer's Agent. '

FORMAT OF COMMUNICATION

TAl reduests for formal approval from the Employer, or any other body, shall be submitted in wrlting in

hardcopy format. Interim payment claims shall be submitted in the same formal, accompanied by an

“original tax invoice. Ad-hoc communication between the Employer and the Service Provider may be

conducted per facsimile or in electronic format (e-mait).

All plans and confract documents submitted for approval shall be in hardcopy format,

'KEY PERSONNEL

The Service Provider shall maintain the involvement of the following key personnel as the exigencies of

- this contract require:

‘a) A PROJECT MANAGER / PROJECT ENGINEER or Technologist who is registered as a
Professional Engineer or Technologist with the Engineering Council of South Africa
(ECSA), who has a minimum of ten (10) years verifiable post qualification experience in
Civil andlor Traffic and Transport Engineering, is familiar with green bullding principles,
and who will be responsible as the Project Engineer/ Project Leader for alfl work carried
out in terms of the tender. This individual is required to have at least six (6} years of
experience in project facifitation and management in the, transport sector. The Project
Manager/ Project Englneer must also have acted as the “Engineer” in terms of the General
Conditions of Contract, for minimum of (3) years, and have proven expetience on public
transport projects. A list of projects on which the Project Manager/Profect Engineer has
acted as the Engineer must be clearly ascertainable from the detailed currlculum vitae

- submitted. g i ,

b) A TRANSPORT ENGINEER/TECHNOLOGIST or PLANNER, who is registered with
ECSA, with a minimum of ten (10) years verlflable post qualification experlence In ‘the
planning and Impiementation of public transport projects. A proven record of taxi industry

. lalsong ¢ . A
- ¢) APROFESSIONAL ARCHITEGT who s registered as such with the South Afrlcan Gouncll

for the Architectural Profession (SACAR), with a minimum of eight (8) years verifiable post = .
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d)

f)

h)

K)

qualification experience and who is familiar with green building and sustainable
development principles, and has provided architectural Input into at least one public
transport facllity. ’ o
A PROFESSIONAL LANDSCAPE ARCHITECT, registered as such with the South African
Coungil for the Landscape Architectural Profession (SACLAP) with a minimum of eight (8)
years verifiable post qualification experlence and who has provided tandscape architectural
input into at least one transport project or public transport facility, and is famillar with green
buitding principles.

A PROFESSIONAL STRUCTURAL ENGINEER / TECHNOLOGIST, who is registéred as
such with ECSA (Engineering Councli South Africa), with a minimum of ten (10) years post
qualification experience; proven experience on at least one public transport facility will he
an advantage.

A PROFESSIONAL TRAFFIC ENGINEER / TECHNOLOGIST, who is registered as such
with ECSA (Enginesring Council of South Africa), with a minimum of ten (10) years
verifiable post qualification experience in the Traffic System needs of public fransport
projacts. Should have experience in Sidralintersection analysis, including slgnal phasing,
traffic impact assessment/studies and road safety audits according to national standards.
Aregistered ELECTRICAL ENGINEER / TECHNOLOGIST, who [s registered as such with
ECSA {Englneeting Council of South Africa), with a minlmum-of five (B) years vetifiable
post qualification deslign experlence in improving fighting conditions in areas with high
volumes of pedestrian movement; expetience in solar photovoltales, providing lighting in
townships, of for Public Transport Interchanges / Public Transport Faclities must be clearly
demonstrated in the curriculum vitae provided.

A registered MECHANICAL ENGINEER / TECHNOLOGIST, who is registered as such
with ECSA (Engineering Council of South Africa), with a minimum of five {5) years verifiable
post qualification design experience in, or for Publlc Transport interchanges / Public

- Transport Facliities, must be clearly demonstrated in the curriculum vitae provided. -

A SENIOR GEOMETRIC ENGINEER / TECHNOLOGIST, who is registered with ECSA
(Engineering Council of South Africa), with a minimum of eight (8) years verifiable
experience in geometric design; design and rehabiiitation of roadways, will be an
advantage.

A QUANTITY SURVEYOR, who ie registered as such with SACQSP .(South
African Coungll for the Quantity Surveying Professlon), with a minimum of five (5) years
veerifiabie post qualification experience In the design and construction of civil engineering
and/or building projects. ’

An URBAN DESIGNER, who is registered as a professional member of UDISA (Urban
Design Institute of South Africa), with a minimum of five (5) years vetifiable post graduate
experience, A track record in fransport related design Is compulsory, as would knowledge
of green building principles. The Utban Designer will undertake the identification of any
specialist investigations and develop a special framewark to ensure the creation of a
vibrant, integrated urban environment where the boarder urban needs of public transport
users and more specifically pedestrians are to take precedence. The spatial framework
shall inform the conceptual layout and detail design of the facility. . :
A SENIOR TOWN PLANNER who Is professlonally registered with SACPLAN (South
African Coungll for Planners) in the Professionial Planner category, with a minimum of six
(6) years relevant experience [n multiple facets of the Planning Profession and with very
strong fand use planning expertise and with some involvement in public transport planning
projects, and a knowledge of green bullding principles, must be clearly indicated. :

A LAND SURVEYOR who Is professionally registered with SAGC (South African
Geomatics Council), with a minlmum of five (5) years verifiable exparlence, in the
construction of major civil engineering (roads) and/or bullding projects. —_—

An ENVIRONMENTAL ASSESSMENT PRACTITIONER (EAP) —~ who s professionally
registered as an EAP with EAPASA (Environmental Assessment Practitioners Associatlon
of South Africa) with a minimum of five () years direct expertence in environmentai
assessments for transport related projects with a focus on green building principles,
including environmental impact and sustalnabliity. :

A PUBLIC PARTICIPATION SPECIALIST with a minimum of 5 {five) ysars' exparience. in
managing and delivering public participation processes, or who has managed at least 3

- (three) distinct public participation processes of major infrastructure Initlativas. The Public

p)

Participation Specialist(s) must be fluent in English and Xhosa; multiple Specialists may be

.- used to handle the different languagye requiremenis,

An ECONOMIC AND SOCIAL DEVELOPMENT SPECIALIST with the folldwlng-d‘esired.
profile: Good understanding of economic development context, the appilcation of fransit

~ orlented. development principles to & precinct process facilitation. Strategy and.palicy. -
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development experience (minimum of 5 years). Project management skills and multi-year
business planning experience. ' . .

q) An OGCUPATIONAL HEALTH AND SAFETY OFFICER who is professionally reglstered
with SAIOSH (South African Institute of Occupational Heaith and Safety) with a minimum
of five (B) years verifiable experience applicable In the civil engineering construction
industry.

¥) A HERITAGE PROFESSIONAL who is professionally registered with APHP (Assoclation
of Professional Herltage Practioners), with a minimum of five (6) years verifiable experience
in Architecture or Archaeology or Planning and Urban Design.

MANAGEMENT MEETINGS
Management Meetings

During the Initial stages of this prb]ect (Planning, Studies, Investlgations and Assessments; inception;

. Concept and Viability and Design Development) the Service Provider wilt be expected to attend monthly

management meetings with the Employer's project management team (PMT), convened for the purpose
of managing {his project. The Service Provider will present its proposals and these meetings, and take
diraction from the PMT in this regard.

Community/Stakeholder Meetings

The Service Provider will also be expacted to contribute to and attend cormmunity/stakeholder meetings,
presenting proposals at these forums, and taking cognisance of input from the various interested and

. affected parties in the conceptual and detail deslgn development, where possible. it Is not anticipated that

It will be necessary to contiiie with communlty/stakeholder participation through the construction period,
other than to respond to any individual querles/concerns that may, be ralsed.

Supply Chéin Management (SCM) Commiftee Meetings

During the course of the Documentation and Procurement stags, the Service Provider shall attend and

 participate in the SCM Bid. Specification and Bid Evaluation Committes meetings In order {o present the

contract document and tender evaluation report to the Employer.

Site/Technical Meetings

Duting the Contract Administration and Inspection stage of this prbject, the Service Provider shall convene
and run monthly site mestings at which the Employer and contractor will be present, as well as any
technical meetings with the contractor as may be required to ensure the successful implementation of this
project. - .

Ad-hoc Meetings

The service ProVider will be e)ipe'oted 1o aitend ad ho¢ meeiihgs from time fo time, with the Employef,
- stakeholder groups; or service or other authatities, in order to address specific issues as and when the

need arises.
General

The Service Provider shall be represented at all meetings by at-least one of the key personnel, preferably

. the project leader. The service provider shall provide secretarial sarvices {for record keeping purposes)

at all management, siteftechnical, and ad-hoc meetings.

All charges in respect of attendance at meetings and the provision of secretarial services shall be included

in the tendered basic fee (ftem No .1,1: C2,2 Actlvity Schedule).

CLAIMS FOR PAYMENT

" The Setvice Provider may submit interim claims for payment (Involces) as the work In terms of this contract ‘
. progresses, but not more frequently than at monthly intervals. All intetlm claims must be accompanied by
. an ovlginal tax invoice. Payment wili be effected within 30 days of the date on the tax involce,
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16. EMPLOYER'S RIGHT TO RECOVER COSTS

The Emptloyer reserves the right to recover, by way of a deduction from any amount due to the Service
Provider, any additional cost which the Employer incurs arising out of non-performance/negligence of the
Service Provider,
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CITY OF CAPE TOWN

TRANS&?ORT AND URBAN DEVELOPMENT AUTHORITY: TRANSPORT PLANNING

CON;I'RACT 'NO. 3850/2016:‘17

PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT DEélGN, PRELIMINARY DESIGN,

DETAIL DESIGN, TENDER DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE
PUBLIC TRANSPORT INFRASTRUCTURE PROGRAMME

3.2 Annexes

Annex 1: B-BBEE Sub-Contract Expenditure Report

Annex 2: Joint Venlure Expenditure Report
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ANNEX 1 CITY OF CAPE TOWN
- 3860/2046/17
- PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONGEPT DESIGN, PRELIMINARY DESIGN, DETAIL DESIGN, TENDER
CONTRACT NO. AND NAME: DOCUMENTATION AND CONSTRUCTION SUPERVISION FOR A CITY WIDE PUBLIG TRANSPORT iNFRASTRUCTURE PROGRAMME

CONTRACTOR (SERVICE PROVIDER}:

r . B-BBEE SUB-CONTRACT EXPENDITURE REPORT BASED ON PAYMENT NO, weweee:

Value of the contract (as defined in )
l Schedule 24: Praferencing Schedute) (P*) R I FBBEE Status Level of Prime Contracter

FaRpvsrysaanevaY l

Name of SBub-conlractor R-BBEE Status Level of Total Value of Sub- Value of SBub-cohiract Value of Sub-contraci work to

{fIst ali Sub-contractors) . Sub-contractor! tract (exc] VAT)! work to date Sub-contractors with a fower B-
{excl VAT)? BBEE Status Levei than Prime

Gontractor

Sub-contraclor A R R R

Sub-conlractor B R IR R

Sub-contractor . R . R -

“TDocumentory svidence to be provided Total: | R

Expressed as a
ga of P*

) Sigpatures

Declared by Contractor
T {Service Provider) to ba frus
and correct: Dates

Verified by Employer's .
Representatlve: Date:
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"ANNEX 2

CONTRACT NO. AND NAME:

GONTRACTOR {SERVICE PROVIDER):

CITY OF CAPE TOWN

385C/2016/17
PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCERT DESIGN, PRELIMINARY DESIGN, DETAIL DESIGN, TENDE
. DOCUMENTATION AND CONSTRUGTION SUPERVISION FOR A CITY WIDE PUBLIC TRANSPORT INFRASTRUCTURE '
PROGRAMME

1 JOINT VENTURE EXPENDITURE REPORT BASED ON PAYMENT NO. ..ccoenmeins

lTlalue of the conlract {as defined tn

Sehedule §3: Preferancing Schedule) {P*)

R

[ B-BBEE Status Level of Joint Venlure

Name of Joint Venture pariner
{list all}

B-BBEE Stafus
Level of each JV
partner as at
sontract award

Parcentage contribution of
JV partner perJV -
Agresment}
A

contribution {exc), VAT)!

B=A%XP*

Totat valua of JV partner’s

Value of JV parlner's
confrihutlon to date
{excl. VAT)!

4

Value of JV partner's
contribution as a percentage of
the work execuled to date
D = C/P*x100

JV Partner A

%

JV Pariaer B

%

JV Partner ©

%

Sigaatures

Declared by Conlractor
{Service Pravider} te
o true and correct:

TBocumentary evidence fo be provided

Verifled by Employer's
13, $a Pl

Rey!
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Date:
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"1 : E-mail:
| Website,
‘ ' Tel: -
Fax: -
R
- | 21 September 2018
City of Cape Town
\ Supply Chain Management
PO Box 655
CAPE TOWN

a 8000

Attention b2
. Madam,
TENDER 385C/2016/17: PROVISION OF PROFESSIONAL SERVICES: PLANNING, CONCEPT
DESIGN, PRELIMINARY DESIGN, DETAIL DESIGN, TENDER DOCUMENTATION AND
CONSTRUCTION SUPERVISION FOR A CITY WIDE PUBLIC TRANSPORT
INFRASTRUCTURE PROGRAMME

RATE ADJUSTMENTS

Qur meeting regarding negotiations to achieve cost benefit within the constraints of clause 264 of
the City of Cape Town Supply Chain Management Policy, held on 17 September 2018, refers:

In terms of the discussions held at the meeting and following due consideration of the particular
rates referericed, we herewith provide yon with our adjusted rates as per the activity schedule:

‘ Offices al:
. Bloemfonteln, Cape Town, Durban, East London, Empangenl, Kokstad, Maputo (MOZ), Mthatha; Polokwane, Port Elizabath, Pretorfa .
Quesnstown, Springbok, Upington, Windhoek (NAM), Yaoundé (CMR)



