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CITY OF CAPE TOWN
TRANSPORT FOR CAPE TOWN - INFRASTRUCTURE
CONTRACT NO. 53C/2014/15

IRT: PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF
PHASE 2A INFRASTRUCTURE: TRUNK & FEEDER (EAST & WEST)

[General Tender Information ‘ ' -
TENDER ADVERTISED : 05 September 2014
CLARIFICATION MEETING : 10h00 on 23 September 2014

(Compulsory clarification meeting)

VENUE FOR CLARIFICATION MEETING : Offices of the City of Cape Town,
Transport for Cape Town (TCT),
Boardroom 1, 14" Floor (2 bay side), Givic Centre,
Hertzog Boulevard, Cape Town

CLOSING DATE : 13 October 2014
CLOSING TIME . : 10h00
CLOSING VENUE . : Tender Box 141 at the Tender Submission

Office, 2™ Floor (Concourse Levef), Civic Centre,
12 Hertzog Boulevard, Cape Town

TENDER BOX 141 : The Tender Document (which includes the Form
of Offer and Acceptance) completed in all
respects, plus  any additional  supporting
documentation required, must be submitted in a
sealed envelope with the name and address of
the tenderer, the tender No. and fitle, the tender
box No. and the closing date indicated on the
envelope. The sealed enveiope must be inserted
into the appropriate official tender box before
closing time.

if the tender offer is too large to fit into the
ahovementioned box or the box is full, please
enquire at the public counter (Tender Distribution
Office) for alternative instructions. The onus
remains with the tenderer to ensure that the
tender is placed in either the original box or as
alternatively instructed.

Tender i
General Tender Information
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TRANSPORT FOR CAPE TOWN — INFRASTRUCTURE

CONTRACT NO. 59C/2014/15

IRT: PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF
PHASE 2A INFRASTRUCTURE: TRUNK & FEEDER SUPPORT INFRASTRUCTURE (EAST & WEST)
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CITY OF CAPE TOWN
TRANSPORT FOR CAPE TOWN - INFRASTRUCTURE
CONTRACT NO. 59C/2014/15

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE.DESIGN & CONSTRUCTION OF PHASE
2A INFRASTRUCTURE: TRUNK & FEEDER SUPPORT INFRASTRUCTURE (EAST & WEST)

T1.1 Tender Notice and Invitation to Tender

The CITY OF CAPE TOWN, Director; Infrastructure invites tenders for Tender No. 590!2014[15: Provision Of
Professional Services In Respect of The Design & Construction Of Phase 2A Infrastructure: Trunk &
Feeder Support Infrastructure (East & West)

Tenderers must be registered on the City of Cape Town'’s Vendor Database.

Tenderers who are not registered on the City of Cape Town's Vendor Database are not precluded from submitting
tenders, but must however be registered prior to the evaluation of tenders in order for their tenders to be
responsive,

Preferences are offered to tenderers who tender in accordance with the Preferential Procurement Reguiations,
2011, '

The physical address for collection of tender documents is:
Tender Distribution Office, 2™ Floor (Concourse Level), Civic Centre, 12 Hertzog Boulevard, Cape Town.
Documents may be collected during working hours between 08:30 —15:00 from 05 September 2014.

A non-refundable tender fee of R100.00 payabie by crossed cheque made out in favour of the City of Cape Town
is required on collection of the tender documents.

Queries relatina to anv issties in these doryimente === - e 1, Tel No..
Fax No. e-ma

A compulsory clarification meeting with representatives of the Employer will be held on 23 September 2014 at
10h00 at the offices of the City of Cape Town, Transport for Cape Town (TCT), 14" Ficor (2 bay side) —
Boardroom 1,Civic Centre, Hertzog Boulevard, Cape Town.

The closing time for receipt of tenders is 10h00 on 13 October 2014,

Telegraphic, telephonic, telex, facsimile and late tenders will not be accepted.

Tenders may only be submitted on thé tender documentation that has been issued. Printed Activity Schedules, in
the same format (that is, layout, scheduled items and quantities) as those issued electronically by the Employer

upon request, may be submitted as stated in the Tender Data.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender
Data. :

Tender 2 Tt
Part T1: Tendering procedures ‘ Tender Notice and Invitation to Tet
Reference No. 59C/2014/15



CITY OF CAPE TOWN
TRANSPORT FOR CAPE TOWN — INFRASTRUCTURE
CONTRACT NO. 58C/2014115

PROVISION OF PROFESSIONAL SERVICES iN RESPECT OF THE DES!‘GN & CONSTRUCTION OF PHASE
24 INFRASTRUCTURE: TRUNK & FEEDER SUPPORT INFRASTRUCTURE (EAST & WEST) :

T1.2 Tender Data

The conditions of tender are the Standafd Conditions of Tender as contained in Annex F of Board Notice 86 of
2010 in Government Gazette No. 33238 of 28 May 2010, Construction Industry Development Board (CIDB}
Standard for Uniformity in Construction Procurement. (see www.cidb.org.za) which are reproduced without

" amendment or aiteration for the convenience of tenderers as an Annex to this Tender Data.

The Standard Conditions of Tender make several references to the Tender Data for details that apply specifically
{o this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency -
between it and the standard conditions of tender. Each item of data given below is cross-referenced to the clause
in the Standard Conditions of Tender to which it mainly applies. o : . : L

The following variations, amendments and addifions tofheStandard Conditions of Tender as set out in
the Tender Data below shall apply to this tender: ’

Clause - TenderData
- number -
Fit Actions
' - Add the folfowing: v - :
The Employer is the City of Cape Town, represented by the Director: Infrastructure, Transport for
Cape Town (TCT) B g . ‘ S
F12 - Tender Docurﬁents '
Add the following: . o
The following docurnents form part of this tender: =

1. The Standard Professional SeNices Contract (July 2009) (Editioh 3 of CIDB document
1015) as published by the Construction Industry Development Board. Tenderers must obtain
copies at.their own cost from the Construction Industry Development Board Pretoria, Tel.

! Fax:

2, - - The relevant sections. as described in the Scope of Services of the Guideline for Services
and Processes for Estimating Fees for Persons Registered in terms of the Engineering
Profession Act, 2000 {Act No. 46 of 2000), Board Notice 117 of 2013 as gazetted in
Government Gazette No, 36529, .3 June 2013. ' : :

3. The Amended Landscape Architectural Work Stages - January 2011, pubﬁshed by the
" South African Council for the Landscage Architectural Profession (avaifable on their website

 www.saclap.co.za). \

4, The City of Cape Town's Example CIDB document for Civil Contracts (SC‘M 509), latest
© version, obtainable on request from the Employer. o

5. This tender document (which may also be obtained in electronic format — or parts thereof — in

_terms of F4.10) issued by the Employer (Tender No. 59C/2014/15: Provision of Professional

" Services in Respect of the Design & Construction of Phase 2a Infrastructure: Trunk & Feeder
Support Infrastructure (East & West), in which is bound: .

The Tender »

Part T1: Tendering Procedures

T1.1 Tender notice and invitation to tender
T1.2 Tender data v

Part T2: Returnable Documents

T2.1 List of returnable documents
T2.2 Returnable scheduies

' Tende‘r ' » 3 : —_— T1.2f :

Part T1: Tendering procedures - » ’ ~ Tender Daa
Reference No. §9C/2014/15 S
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Reference No. 59C/2014/15

The Contract .

part C1: Agreements and contract data

C1.1. Form of offer and acceptance ’

C1.2 Contract data . :

C1.3 Occupationat Health and Safety Agreement

Part C2: Pricing data

C2.1 Pricing Assumptions

C2.2 Activity Schedule

Part C3: Scope of work

3.1 Scope of Work

.C3.2 Annexes

Part C4: Site information
~ C4.1 Site information

This document must be returned to the Employer, cbmpieted in all respects, together with
any additional supporting documentation required, in terms of submitting a tender offer.

4

6.  Drawings .
F.1.4 Communication and employer's agent
Add the following: o . , T :
Attention is drawn to the fact that verbal information; given by the Employer's agent during site
visits/clarification meetings or at any other time prior to the award of the Contract, will not be
regarded as binding on the Employer, Only information issued formally by the Employer in writing 1o
tenderers will be regarded as amending the Tender Documents.
~The Employer's agent, for the purposes’of any communication between the employer and tenderer,
Name: , -
Postal address:  Transport for Cape Town (TCT), infrastructure
PO Box 298
; -Cape Town, 8000
Tel: ' v
Fax:
E-man. |
F.1.6.2 Competitive negotiation procedure
‘ Add the following fo F.1.6.2 _
A competitive negotiation procedure will not be followed.
F.1.6.3. Proposal procedure using the two-stage system
: Add the following to F.1.6.3
A two-stage system will not be followed.
F.2 Tenderer’s obligations
‘F.21 Eligibility v
e Add the following to F.2.1.1 - N .
F214.  Only those tenderers who satisfy ihe foliowing eligibility criteria are eligible to submit tenders:
F.2.1.1.1 City of Cape Town Vendor Database Registration ,
' Only those tenderers who are registered on the City of Cape Town's Vendor Database as a service .
provider prior to the evaluation of submissions are eligible to have their tender evaluated {the
evaluation of tenders takes place when the Employer's Bid Evaluation Committee meets to make a
final recommendation to the Bid Adjudication Committee). The Employer will only enter into a
formal contract with a tenderer who is registered on the City of Cape Town's Vendor Database. In
the case of Joint Venture partnerships this requirement will apply individually to each party of the
Joint Venture. : ' : '
Tenderers who wish to register on the City of Cape Town's Vendor Database may collect
fegistration forms from the Supplier Management Unit located- within the Tender Distribution Office,
2™ Floor (Concourse Level), . Civic Centre, 12 Herlzog Boulevard, Cape Town (Tel 021
400 9242/3/4/5). Registration forms and related information are also available on the City of Cape
Town's website www.capetown.gov.za {follow the Supply Chain Management link to "Supplier
registration”). ‘ ’ v . B
Tender - 4 v o T1.2./
Part T1: Tendering procedures : ’ » Tender Datz
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Tender

- Local offic‘e ‘ ' .

In order to be considered for an appointment in terms of this tender, tenderers must have an office
in the Cape Town Municipal area, through which all communication with the employer wili flow, and
where the majority of work in terms of this tender will be carried out. The address of the local office
must be indicated on Schedule 1, Part T2.2: Returnable Schedules, and which will be regarded as
the domicilium citandi et executandi for the purposes of any contract arising from this tender -

© submission,

Key personnel

In order to be considered'vfof an appointment in terms of thi's {ender, the tenderer must have the

following key personnel in its permanent employment at the close of tender. Alternatively, a signed .

. Undertaking from a specialist consultant/firm having the required personnel, stating that they will

undertake the necessary work on behalf of the tenderer in terms of a sub-consultant agreement, will
be acceptable. Such undertaking must be attached to Schedule 9, Part T2.2: Returnable Schedules.

Unless otherwise indicated below different individuals must be identified for each of the key
personnel listed beiow and on Schedule 9. ' : : ‘

a) A Project Leader who is registered as a Professional Engineer or Professional
Engineering Technologist with the.Engineering Council of South Africa (ECSA), who has
_atieast 10 (ten) years verifiable post graduate experience in the design of civil engineeting -
services and municipal road infrastructure, and who will be responsible for all work carried
out in terms of the tender. The Project Leader must also have acted as the “Engineer” in

~ terms of the General Conditions of Contract, within the last three years. A list of projects
on which the Project Leader has acted as the Engineer must be clearly ascerainable from

 the curriculum vitae submitted and must be explicitly stated as such.

b) A Project Engineer who is registered as a Professional Engineer or Professionat
Engineering Technologist with the Engineering Councit of South Africa (ECSA), who has
at least 8 (eight) years verifiable post graduate experience in geometric design and
associated stormwater drainage design, traffic signs design, design of civit engineering
services within an municipal/urban environment. o

¢) A Traffic Engineer who is registered as a Professional Engineer or Professional
Engineering Technologist with the Engineering Coungil. of South Africa (ECSA), and has at
least 8 (eight) years verifiable post graduate experience in traffic network analysis, -
transport impact assessments, intersection analysis, intersection upgrades, signalisation
" design. : ' : : ,

d) A Pavement Engineer who is registered as a Professional Engineer or Professional
Engineering Technologist with the Engineering Council of South Africa (ECSA), and has at
least 8 (eight) years verifiable post graduate experience in the design of flexible and rigid
pavements. - :

e) A Structural Engineer who is registered as a Professional Engineer or Professional
Engineering Technologist with the Engineering Council of South Africa (ECSA), and has at
least 8 (eight) years verifiable post graduate experience in the analysis and design of -
structural elements associated with roads such as bridge structures, culvert structures and
sign gantries, etc. . o

f) " An Electrical E‘ngin’eer who is registered as a Professional Engineer or Professional
'Engineering Technologist with the Engineering Councit of South Africa (ECSA), and has at
least 8 {eight) years verifiable post graduate experience of in the design of electrical -

“services within a municipal environment.

g) A Professional Landscape Architect who is registered as such with the South African
Council for the Landscape Architectural Profession- (SACAP), with at least 8 (eight) years
verifiable post graduate experience, in hard and soft landscaping within a municipal urban
environment, experience in Non-motorised transport facilities. in addition, at jeast 3 (three)
of the projects listed, should be either currently underway or completed within the Western
Cape. This must be clearly ascertainable from the curriculum vitae submitted and must be
explicitly stated as such. : :

5 v - T1.2

Part T1: Tendering procedures ' Tender Date
Reference No. 59C/2014/15 v : .
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F2.1.1.6

Tender

h) An Environmental Practitioner who is a eligible for registration with the Environmental
- Assessment Practitioners of South Africa (EAPSA) with at least 5 (five) years verifiable
experience who has been responsible to successful completion of at leaset two
Environmental Imapct Assessment (ElA)projects, which has resuited in issue of a Record

of Decision (ROD) . .

i)  An Occupational Health And Safety Officer with-at least 8 (eight) years verifiable

‘ experience acting as the Clients Agent-in terms of the construction regulations. The
person shall have complete understanding of the Occupational Health and Safety Act,
1983 and Construction Regulations, 2014. The person should demonstrate experience -
with municipal infrastructure projects and associated construction thereof. g

Where required, the professional registration numbers of the key personnel must be indicated on

_ Schedule 9, Part T2.2: Returnable Schedules. The curriculum vitae of all key personnel (including

sub-consultants), must be submitted with the tender submission, appended to Schedule 8.

Key personnel will be expected to operate out of the local office, as the exigencies of this proje‘ctﬂ '
require. : ‘ '

Support resources : ' :

The Service Provider must have access to, and familiarity with, competent software packages in the
fields of project management, civil engineering services design; geometric design, pavement design
stormwater design, structural design, draughting, traffic engineering simulation and analysis, etc,
Details of the software package that will be used must be indicated on Schedule 10, Part T2.2!
Returnable Scheduies. , ' :

Professional inderﬁnity insurance - : : :
The employer shafl not award a contract to any tenderer that does not hold valid Professional.

" Indemnity (PI) insurance providing cover in an amount of not less than R60 000 00C in respect of

each and every claim during the period of insurance. Proof of insurance or confirmation from a .-
reputable Insurance Broker that the Tenderer is eligible for the prescribed professional indemnity

- insurance cover should he/she be awarded the contract, must be submitted with the tender,

appended to Schedule 11, Part T2.2: Returnable Schedules.

Where the entity tendering is a joint venture then the vaiue of the Pl insurance cover required may
be shared between the joint venture partners in proportion to the percentage contribution of each
party to the joint venture.

Track record of tenderer

Tenderers must complete Schedule 12, Part T2.2, Returnable Scheduies, which is a list of all
relevant Project management, Traffic Engineering, Geometric Design, Municipal related
Infrastructure and Structurat Engineering pertaining to municipal services and urban roads
(analysis, design and construction) projects that have been successfuily completed in their focal
office (see clause F.2.1.2 for what constitutes a local office). Tenderers should, in particular, draw

_attention to those projecis which refate to municipal infrastructure. : :

In order to be considered in terms of this tender, tenderers must also demonstrate that they have -
successfully completed at least 3 (three) road projects with a construction value equal to or greater
than R50m, within the last 10 (ten) years, of which one must have been in a municipal environment
in the Western Cape. ’ - : '

Where the entity tendering is a joint venture, the combined track record of each parly to the joint
venture wili be considered. : : __

6 ‘ : ' T1.2
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Clarification meeting

* Add the following: . ' X : - _
A'compulsory clarification mesting will be held on 23 September 2014 at 10h00 at the offices of the
City of Cape Transport for Cape Town (TCT), 14th Floor, Boardroom 1, Civic Centre, Herizog
Boulevard, Cape Town. L , ' '
© F.2.10.3 Price variations | : ’ .
_Tenderers are referred to Clauses 3.9.3 and 3.16.2 in Part C1.2: Contract Data and to Part C2.1:
Pricing Avssumptions in the Pricing Data regarding contract price adjustment, as applicable.
F.2.13 Submitting a tender offer
‘ Add the following to F.2,13.1 . ' . .
F£2.134 . Where the tendering entity is a joint venture it is recommended that the standard CIDB Joint Venture.
: Agreement be used. S o L , -
o Add the following to F.2,13.2: . _
F.2.13.2 Printed Activity Schedules, in the same format (that is, layout, scheduled items and quantities) as
T those issued electronically by the Employer on request, may be submitted in terms of F.4.10¢).
, Add the following to F.2.13.3 - : |
. F2.1433 Parts of each tender offer communicated on paper shalf be submitted as an original, plus 0 (nought)
: - copies. : ‘
" Add the following after the first sentence of F.2.13.4: .

F2.13.4 The tender shall be signed by a person duly authorised to do so. Tenders submitted by joint
ventures of two or more firms shall be accompanied by the document of formation of the joint
venture, in which is defined precisely the conditions under which the joint venture will function, its
period of duration, the persons authorised to represent and obligate it, the participation of the
several firms forming the joint venture, and any other information necessary to permit a full appraisal
of its functioning. v S :
Add the following to F.2.13.5: , o . ,

F£.2.13.5, The Employer's address for delivery of tender offers and identification details to be shown on each
tender offer package are: ' o
Locatibn of tender box: Tender Box 141. ‘

_ Physical address: Tender Submission Office, 2% Floor (Concourse Level), Civic
» " Centre, 12 Hertzog Boulevard, Cape Town. .
|dentification details: Tender number : Tender No. 59C/2014/15: Provision of
- ' : . Professional Services in Respect of the Design & Construction of .
Phase 2A Infrastructure: Trunk & Feeder Support Infrastructure
(East & West) .
Sealed tenders With the Tenderer's name andadd‘ressvand the endorsement "TENDER NO. -
59C/2014/15: PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN &
CONSTRUCTION OF PHASE 2A INFRASTRUCTURE: TRUNK & FEEDER SUPPORT
 INFRASTRUCTURE (EAST & WEST)" on the envelope, must be placed in the appropriate official
_tender box at the abovementioned address.
. Add the following o F.2.13.6: -
F.2.13.6 A two-envelope procedure will not be followed.
Add the following sub-clause after F.2.1 3.9: ,

F.2.13.10 By signing the offer part of C1.1 Form of Offer and Acceptance the tenderer declares that all

information provided in the tender submission is true and correct.

F215  Closing time .

Add the following to F.2.18.1: - : v

F2151  The closing time for supmission of tender offers is as stated in the Tender Notice and Invitation to
Tender. Telephonic, telegraphic, telex, facsimiie or e-mailed tender offers will not be accepted.

F.2.16 Tender offer validity . ‘

' Add the following to-F.2.16.1. o ‘ :

F.2.16.1 The tender offer validity period is 12 weeks (84 days). Tenderers are also referred to F.4.111in
respect of the Section 33 process. . : L

‘Tender S S : , ﬁ T1.2

Part T1: Tendering procedures . : C : : ‘Tender Data

Reference No. 59C/2014/15
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F.2.18

F.2.18.1

F.2.18.1

F.2.23

F2.23.1

F 2232

[ »  Tender.

F2.16.2°

Replace sub-clause F.2.16.2 with the following.

- Tender offers shall be deemed to remain valid until formal acceptancé by the Enﬁpioyer’ of an offer
~ at any time after the expiry date of the original tender offer validity period, unless the Employer is

notified in writing of anything to the contrary, including any further conditions, by the tenderer.

Any further conditions introduced by the tenderer will be considered at the sole discretion of the
Employer. ' ' . ' ’

Clarifiéation* of tender offer after submission
Add the following:

- A tender may be rejected as non-responsive if the tenderer fails to pfdvide any_ clarification.

requested by the employer within the time for submission stated in the employer's written request for
such clarification. v v . v : :

Provide other material
Delete the following word in F.2.18.1..
notarized S

© Add the following to F.2.18.1.

Provide, on written request by the Employer, where the transaction value (tendered amount)

inclusive of VAT exceeds R 10 million: ’ ' . : _

a)  audited annual financial statement for the past 3 years, or for the period since establishment
it established during the past 3 years, if required by law to prepare annual financial
statements for auditing; : ,

by a cetificate certifying that the tenderer has no undisputed commitments: for municipal
sarvices towards a municipality or other service provider. in respect of which payment is
overdue for more than 30 days; ' ‘

- C) . particulars of any contracts awarded to the ténderer by an organ of state during the pést five

- years, -including particulars of any material non-compliance or- dispute..concerning the

execution of such contract; , B v : ,

d) a statement indicating whether any portion of the goods or services are expected to be

sourced from outside the Republic, and, if so, what portion and whether any portion. of

" payment from the municipality or municipal entity is expected to be transferred out of the
Republic. : : ' E :

Each party to & Consortium/Joint Venture shall submit separate certificates/statements in the above
regard. : :

Certificates ¢ - ,
Add the following: - - .
The tenderer is required to submit the following:

Tax Clearance Certificate . A , :

Tenderers shall be registered and in good standing with the South African Revenue Service -
(SARS). In this regard, it is the responsibility of the Tenderer to submit documentary evidence in the
form of an original valid Tax Clearance Certificate issued by SARS to the Employer at the Suppiier .
Management Unit located within the Tender Distribution Office, 2" Floor (Concourse Level), Civic
Centre, 12 Hertzog Boufevard, Cape Town (Tel

Each party to a Consortium/Joint Venture shall-submit a separate Tax Clearance Certificate.

Tenderers are to note that the Employer will not award a contract to a Tend'erer whose tax matters ‘
are not in arder, : '

Broad-Based Black Economic Empowerment Status Level Certificates , ‘

In order to qualify for preference points, itis the responsibility of the Tenderer to submit the relevant
certificate (either an original valid B-BBEE status level verification certificate in terms of the
Construction Codes of Good Practice for Broad-Based Black Economic Empowerment of an
Exempted. Micro Enterprise certificate, or certified copies thereof) in terms of the Preferential
Procurement Regulations, 2011, to the Employer at the Supplier Management Unit located within -
the Tender Distribution Office, 2™ Floor (Concourse Level), Civic Centre, 12 Hertzog Boulevard,

~ Cape Town (Tel

Consortiums/Joint Ventures will qualify for preference points, provided. that the entity submits the
relevant certificate/scorecard in terms of the Preferential Procurement Regulations, 2011, Note
that, in the case of unincorporated entities, a verified consalidated B-BBEE scorecard must be
“submitted in the form of a certificate with the tender. o

. ' 8 o T

Part T1: Tendering procedures ' - . Tender Date
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The Emvplbyer’s undertakings

F.3
F.3.2 Issue Addenda
- Add the following. o _ ,
Notwithstanding any requests for confirmation of receipt of Addenda issued, the tenderer shall be
deemed to have received such addenda if the employer can show proof of transmission thereof (or
a notice in respect thereof) via electronic mail, facsimile or registered post.
F.3.4 Opening of tender submissions -
.Add the following to F.3.4.1
F.3.4.1 The time and location for opening of the tender offers is:
Time: Tenders will be opened immediately after the closing time for receipt of tenders .as stated in
the Tender Notice and Invitation to Tender, or as stated in any Addendum extending the closing
date: ' ' :
{ocation: Tender Submission Office, 2™ Floor (Concowrse Level), Civic Centre, 12 Hertzog
Boulevard, Cape Town. ' . - :
F.3.8 Test for responsiveness - , »
: ~ Replace sub-clause F.3.8.1 with the following: - . :
F.3.8.1 _Determine, after opening and before detailed evaluation, whether each of at least the three highest
. ranked tender offers (in terms of a preliminary ranking) property received: :
a) complies with the requirements of the Conditions of Tender, .
b). has been properly and fully completed and signed, and .
c) is responsive to the other requirements of the tender documents.
‘ ‘ Add the following two sub-clauses after £.3.8.2:
F.3.83 * Tenders will be considered non-responsive if, inter afia: = =
a)  the tenderer does not comply with the eligibility criteria listed in F2.1 above,;
~ b) the tenderer is not registered on the City of Cape Town's Vendor Database prior to the
evaluation of submissions as stated in F.2.1.1.1 above, - v
¢) the tenderer has failed to clarify, or submit any supporting documentation within the time for
submission stated in the employer's written request; : -
d) thetenderer tenders a percentage fee on a sfiding scale;
Tenders may also be declared non-responsive if it is determined on reasonable grounds or
evidence that the tenders are submitted by i '
e) tenderers who, ‘notwithstanding having submitted duly completed_certificates of independent
tender determination {(Returnable Schedule 2), are nevertheless deemed fo have knowledge
 of the contents of any other tenderer’s offer; :
g) tenderers in a horizontal relationship which has the effect of substantially preventing or -
lessening competition in a market, subject to the exceptions as set out in section 4(1)(a) of the
© Competitions Act, 89 of 1998, ‘ , '
h) . tenderers who are presumed to be firms engaged in a restrictive horizontal practice: as
contemplated in section 4(1)(b} read with section 2 of the Competitions Act, 88 of 1998,
~i) - tenderers in a vertical refationship which has the effect of substantially preventing or lessening
~ competition in a market, subject to the exceptions as set out in section 5(1) of the
Competitions Act, 89 of 1998. : .
F384 ‘The Employer reserves the right to accept a tender offer which does not, in the Employer’s opinion,
materially and/or substantially deviate from the terms, conditions, and specifications of the tender
documents. ' .
F.3.11 Evaluation of tender offers
F.3.11.1 = General
: Add the following: ‘ v v
The Employer shall adopt the following procedure when evaluating tender submissions:
‘Step1  (Only applicable where a minimum score for quality has been prescribed as a efigibility -
: criterion). Evaluate all valid tender submissions in order to determine whether or not the
minimum score for quality has been achieved. A tender will only be considered further if
it achieves the required minimum quaiity score. Not Applicable.
Tender , : 9 . - S T2 -
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F3.11.3

F3.11.7

F3.11.8
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part T1: Tendering prbcedures

Step2  Conduct a preliminary ranking ‘using Method 2 Financia!‘Ofvfér and Preference in
accordance with F.3.11.3 a), b) and ¢) (excluding any tenders eliminated in Step 1) .

Step 3 Test three highest preliminary ranked tender offers for responsiveness, and reject any
: found to. be non-responsive. Test additional tenders if necessary to ensure that a
detailed evaluation of at least three responsive tenders is carried out, with Pm in Formula
-2 (Option 1) {refer to F.3.11.7 below) being the most favourable comparative offer of the

three. - : :

Step 4 Carry out a detailed evaluation of all of the highest preliminary ranked fesponsive tender

offers as determined in Step 3.

Step 5 Complete final ranking of tender offers and make a recommendation 'for, award in
accordance with F.3.11.3 c), d) and e). Note that, unless determined otherwise, all
tender offers shall be deemed to be responsive and shall be included in the final ranking
of tenders. . '

Method 2 : Financial offer and preferences

Add the following to F.3.11.3 d): : ' :

Such reasons {objective criteria) include whether the recommended tenderer: ,

a) has demonstrated that it has the necessary resources and skills required to fulfil its obfigations
in terms of the tender document, . : :

b) poses any commercial or legal risk to the City; v o

¢) is currently subject to action in accordance with the policy for combating abuse of the Supply
Chain Management System. o . S

" Scoring Financial Offers

Add the following: ’
The financial offer will be scored using Formula 2 (Option 1) where the value of Wi is 90 points

. Scoring Preferences

Add the following: : , ‘ -
Points will be awarded to tenderers who are efigible for preferences in terms of Schedule 18

Preferencing Schedule (where. preferences are granted in respect of B-BBEE contribution) which is
included in T2.2 Returnabte Schedules. . ' '

The terms and conditions of Schedule 19 shall apply in all respects to the tender evaluation
process and any subsequent contract. - _ -

Points for Preference : ’ :
A maximum of 100 minus Wy tender evaluation points will be awarded for preference to tenderers
with responsive tenders, who are eligible for such preference, in accordance with the criteria fisted

below.

Exempted Micro Enterpfise or B-BBEE Status Level of Contributor

- The Tenderer shall indicate on Schedule 19 his or her company/firmfentity's B-BBEE status level of

contributor, in accordance with one of the following:

a) Exempted Micro Enterprise (>50% black owned)

b) Exempted Micro Enterprise (<50% black owned) ' _

¢) Verified B-BBEE status level of contributor in terms of the Construction Codes of Good
Practice for Broad-Based Black Economic Empowerment (General Notice 862 of - 2008
published in Government Gazette No. 32305 of 5 June 2009) ’

d) Non-compliant contributor’ v .

Up‘to 10 tender ‘evaluation points (Ng) will be awarded for the level of B-BBEE contribution, in
accordance with the tables below: : '

- : 10 o : T
- Tender Data;
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F.3.11.10

F3.13

- F.3.134

- a)

Exempted Micro Enterprises (EMEs) o - ,
Black Ownership Deemed B-BBEE Status | Number of Points (Np)
: : Level of Contributor : _
>50% -3 : ’ 8
<50% - 4 5

B-BBEE Status L.evei» of Confributor Number of Points (N
. 1 . 10

i~ |or| i
ol ]w | o |l

Non-compliant.contributor’

' A non-compliant contributor is one who does not meet the minimum score for a level 8 contributor,
or who is not verified in terms of the Construction’CodesAof Good Practice. . '

Add the following new sub-clause after F.3.41.9:

Risk Analysis ‘ .

The employer will perform a risk analysis in respect of the following:
. reasonableness of the financial offer

D) reasonableness of unit rates and prices

o) the tenderer's ability to fulfill its obligations in terms of the tender document, that is, that the -

tenderer can demonstrate that helshe possesses the necessary professional and technical
qualifications, professional and technical competence, financial resources, equipment and
other physicat facilities, managerial capability, refiability, capacity, experience, reputation,
‘personnel to perform the contract, etc.; the employer reserves. the right to consider-a
tenderer's existing contracts with the City of Cape Town in this regard

No tenderer will be recomfnended for an award unless the tenderer has demonstra{ed to the
satisfaction of the employer that he/she has the resources and skills required.

Acceptance of tender offer

Add the following to F.3.13: . - R

Tender offers will only be accepted if: , ‘

a) the tendereris registered and in good standing with the South African Revenue Service (SARS)
and has submitted evidence in the form of an original valid Tax Clearance Certificate issued by .
SARS; . ’ : . - I :

b) the tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of
the Prevention and Combating of Corrupt Activities Act, 12 of 2004 as a person prohibited from
doing business with the public sector; : ’ - ’

"¢) the tenderer has not:

i) abused the Employer's Supply Chain Management System; or’ :
it} failed to pay municipal rates and taxes or service charges and such rates, taxes and
charges are not in arrears for more than three months; :
e) the tenderer has completed the Compulsory Enterprise Questionnaire and there are no conflicts
of interest which may impact on the tenderer's ability to perform the contract in the best’
interests of the employer or potentially compromise the tender process. R

£3132  Disputes, objections, complaints and queries : .
o in terms of Regulations 49 and 50 of the Local Government: Municipal Finance Management Act, 56

of 2003 — Municipal Supply Chain Management Regulations {(Board Notice 868 of 2008):

a). Persons aggrieved by decisions or actions taken by the City of Cape Town in the .
implementation of its supply chain management system, may lodge within 14 days of the
decision or action, a written objection of complaint or query or dispute against the decision or
action. - v ’ : .

b) ~Objections, complaints, queries and disputes must be submitted in writing to the Manager.
Statutory Compliance (Compliance and Auxiliary Services: Legal Services), 20th Floor, Tower
‘Block, Civic Centre, 12 Hertzog Boulevard, Cape Town or posted to Private Bag X9181, Cape
Town, 8000 or faxed to . »

F3.13.3 Appeals : : , : . :

a) In terms of Section 62 of the Local Government: Municipal Systems Act, 32 of 2000 a person

-whose rights are affected by a decision taken by the City in the implementation of its supply
Tender SR ' 11 o . T1.
Part T1: Tendering procedures | - . : : Tender Dat*
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‘F.3.13.4

F.3.16

F.3.16.1

F.3,16.2

F.317

_ Tender

chain management system, may appeal against that »decision by giving written notice bf the
“appeal and reasons to the City Manager within 21 days of the date of the notification of the
decision. - : o ' :

'b) An appeal must contain the following:

i) Reasons and/or grounds for the appeal o :
'ii)  The way in which the appellants rights have been affected -
iy Remedy sought by appeliant o .
¢) Appeals must be submitted in writing to the Manager: Statutory Gompiiance {Compliance and -
Auxiliary Services: lLegal Services), 20th Floor, Tower Block, Civic Centre, 12 Hertzog
» Boulevard, Cape Town or posted by registered post to Private Bag %9181, Cape Town, 8000 or
faxed to o ’

Right to approach the courts and rights in terms of Promotion of Administrative Justice Act,

. 3 of 2000 and Promotion of Access to Information Act, 2 of 2000

Clauses F.3.13.2 and £.3.13.3 do not influence any affected person’s rights to appfoaCh the High

Court at any time or its rights in terms of the Promotion of Administrative Justice Act and Promaotion

“of Access to Information Act.

a) Al legal process and pleadings must be served on the Administrative Manager (Compliance v
and Auxiliary Services: Legal Services), 20th Floor, Tower Biock, Civic Centre, 12 Hertzog
Boulevard, Cape Town. ‘ S '

- 'b) All requests in terms of PAJA and PAIA must be submitted |n writing to the Manager: Statutory

. Compliance (Compliance and Auxiliary Services: Legal Services), 20™ Fioor, Tower Biock, Civic .
Centre, 12 Hertzog Boulevard, Cape Town, or faxed to or by e-mail to
access2info.act@capetown.gov.za.

Notice to unsuccessful tenderers
Replace the heading above with: :
Notice to successful and unsuccessful tenderers

Add the following fo F.3.16.1.

Before accepting the tender of the successful tenderer the Employer shall notify the ‘successful
tenderer In writing of the decision of the Employer's Bid Adjudication Committee to award the
tender to the successful tenderer. No rights shall accrue to the successful tenderer in terms of this

" notice, and only once the processes described - in F.3.13.2 and F.3.13.3 above have been
" completed can the Employer sign the Acceptance part of the Form of Offer and Acceptance. -

Repléce sub-clause F.3.16.2 with the following: ’ :

" The Employer shall, at the same time as notifying the successful tenderer of the Bid Adjudication

Committee’s decision to award the tender to the successful tenderer, aiso give written notice to the

~ other tenderers informing them that they have been _unsuccessfﬂl.

Provide copies of the contract

Add the following: : _
The number of paper copies of the signed contract to'be provided by the Employeris one.

: ' 12 T
part T1: Tendering procedures , v ’ . o - Tender D£
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Additional Conditions of Tender

The édditional conditions of tender are:

Compliance with Occupational Health and Safety Act 1993 ‘ ' S
Tenderers are to note the requirements of the Occupational Health and Safety Act, 85 of 1993 and
the Construction Regulations, 2014 issued in terms of Section 43 of the Act. The tenderer shail be

" deemed to have read and fully understood the requirements of the above Act and Regulations and

to have allowed for all costs in compliance therewith. Tenderers are to note that the Service
Provider is required to ensure that all sub-consultants/sub-contractors or others engaged in the
performance of this contract also comply with the above requirements. . :

Claims arising after submission of tender ’ . _ :

No claim for any extras arising out of any doubt or obscurity as to the true intent and meaning of

anything contained in the Conditions of Contract, Scope of Work and Pricing Data, wilt be admitted

by the Employer after the submission of any tender and the Tenderer shall be deemed to have: .

a) read and fully understood the whole text of the Contract Data, Scope of Work and Pricing Data
and thoroughly acquainted himself with the nature of the works proposed and generally of all
matters which may influence the Contract. o L :

'b) visited the site of any proposed works. ,
). requested the Employer of his duly authorised agent to make clear the actual requirements of

anything contained in the Scope of Work and Pricing Data, the exact meaning or interpretation
- of which is not clearly intelligible to the Tenderer. ) o

d) received any Addenda to the tender documents which have been issued in accordance with the

Employes’s Supply Chain Management Poticy.

' Before submission of any tender, the Tenderer should check the number of pages, and if any are

‘found to be missing or duplicated, or the figures or writing indistinct, or if the Pricing Data contain
any obvious errors, the Tenderer must apply to the Employer's Agent at once to have the same
rectified, as no fiability will be admitted by the Employer in respect of errors in any tender due to the
foregoing. - ' o

Imbalance in tendered rates , . .
in the event of tendered rates or lump sums being declared by the Employer fo be unaceceptable to it
because they are not priced, either excessively low or high, or not in proper balance with other rates
or lump sums, the Tenderer may be required to produce evidence and advance arguments in
support of the tendered rates or lump sums objected to. If, after submission of such evidence and
any further evidence requested, the Employer is still not satisfied with the tendered rates or ump
sums objected to, it may request the Tenderer to amend these rates and lump sums along the lines
indicated by it. : :

The Tenderer will then have the option to alter and/or amend the rates and lump sums objected to
and such other related amounts as are agreed on by the Employer, but this shall be done without
altering the tender offer as tendered or, if applicable, the corrected total of prices in accordance with

F3.93,

Should the Tenderer fail to amend his tender in a manner acceptable to and within the time stated
by the Employer,the Employer may reject the Tender. ‘

" Invalid tenders :

"Tenders shall be considered invalid by the Bid Evaluation Committee if:

" a) the tender offer (including the tender pricefamount) is not submitted on the Form of Offer and

Acceptance (form C1.1, Part C4: Agreements and Contract Data);

"b) the returnable document is not compieted in non-erasable handwritten, or printed, ink or foner,
" ¢) the Form of Offer and Acceptance has not been signed with an eriginal signature;

d) the Form of Offer and Acceptance is signed, but the name of the tenderer is not stated or is
indecipherabie; N

&) inatwo envelope system, the tenderer fails to submit a separately sealed financial gﬁer,

‘Negotiations with preferred tenderers .
The Employer may negotiate the final terms of a contract with tenderers identified through a

- competitive tendering process as preferred tenderers provided that such negotiation:

a) does not allow any preferred tenderer a second or unfair opportunity;
b is not to-the detriment of any other tenderer; and
c) does notfeadto a higher price than the tender as submitted.

If negotiations fail to resuit in dcceptable contract terms, the Employer may terminate the-
negotiations and invite the next ranked tenderer for negotiations. The original preferred tenderer

: ‘ ' 13 ‘ 71
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‘\ { - Wil be informed of the reasons for termination of the negotiations. Once negotiations are
' 'commenced with the next ranked tenderer, the Employer will not re-open earfier negotiations.

‘1 o ‘ ' Minutes of any such negotiations shall be kept for record purposes. .

F.4.6 General supply chain management conditions applicable to tenders
o v ~Interms of its Supply Chain Management Policy the Employer may not consider a tender uniess the
P v - provider who submitted the tender: v , .- v : :
1 : - a) ‘has furnished the Employer with that provider's:
' : iy  full name; : :
iy identification number or company or other registration number; and
. i)y tax reference number and VAT registration number, if any;
"p) - has indicated whether: o . S
i)y  the provider is in the service of the state, or has been in the service of the state in the
previous twelve months; . ' : ,
iy if the provider.is not a natural person, whether any of the directors, managers, principal
shareholders or stakeholders is in the service of the state, or has been in the service of
‘ " the state in the previous twelve months; or ' '
= S : iy whether a spouse, child or parent of the provider or of a director, manager, shareholder
L T o ' or stakeholder referred to above is in the service of the state, or has been in the
/ ‘ service of the state in the previous twelve months. ' :
©) has attended a compulsory clarification meeting, where applicable.

- Irrespective of the procurement process followed, the Employer is prohibited from making an award

R L o o »

. ~d)  apersonwhois in the service of the state; ' ) o

_ﬂi' : e)  a uristic entity of which any director, manager, principal shareholder or stakeholder is in the
S service of the state; . R
i ' ' )~ anadvisoror consultant contracted with the Employer; or ‘

g) a person, advisor or corporate entity involved with the bid specification committee, or a.
director of such corporate entity. ‘Involved with the bid specification committee” includes
where a person, advisor or corporate entity (or its director) was involved in the initial stages
of the project which resulted in the specification; and they are therefore prohibited from
tendering for resulting contracts. :

At s

In this regard, tenderers shall complete Schedule 1, Part T2.2: Returnable'Scheduies: Compulsary
Enterprise Questionnaire, Failure to complete this schedule may result in the tender not being
considered. ‘ ’ .

F.4.7 Combating abuse of the Supply Chain Management Policy -

In terms of the Supply Chain Management Policy, the Employer may reject the tender of any
B , tenderer if that tenderer or any of its directors has: :
f 'ﬁ a) - failed to pay municipal rates and taxes or municipal service charges and such rates, taxes

i - and charges are in arrears for more than three months: o .

© b} failed, during the last five years, to perform satisfactorily on a previous contract with the

v Employer or any other organ of state after written notice was given to that tenderer that
T performance was unsatisfactory; : )

) ‘ c) abused the supply chain management system of the Employer or has committed any
L ‘ improper conduct in relation to this system; . . .

y d) been convicted of fraud or corruption during the past five years; v
R . e) wilfully neglected, reneged on. or failed to comply with any government, municipai or other
- }‘ , public sector contract during the past five years; or R :

i ) been listad with the Register for Tender Defaulters in terms of section 29 of the Prevention
b : ’ and Combating of Corrupt Activities Act, 12 of 2004 or has been listed on National Treasury’s
r\, ' C Database of Restricted Suppliers as a person or juristic entity prohibited from doing business
) ’{. . v © with the public sector. ' ‘ :

- ez

Lo ' In this regard, tenderers shall complete Schedules 2 and 4, Part T2.2: Returnable Schedules:
!f ’ Certificate of Independent Tender Determination and Declaration of Tenderer's past Supply Chain

' ‘Management Practices, respectively. Failure to complete these schedules may result in the tender
not being considered. - .

}j v F.4.8 - UIF payments
‘ - The Tenderer shall submit to the Employer a letter from the Industrial Council indicating. his good
standing with regard to UIF payments upon being requested to do so.

Tender ' 14 . T2
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F.4.9

Consultancy services provided to organs of state - o ’ : L
“In terms the Municipal Supply Chain Management Regulations (Board Notice 868 of 2005), and the )
Employer's Supply Chain Management Policy, tenderers must furnish the Employer with particulars
of all consuitancy services provided to an organ of state in the last five years, and of any similar
services provided to an organ of state in the last five years..The information required is not limited to
* the local office only, but should include services provided by all offices country wide.
_In this regard, tenderers shall complete Schedule 7, Part T2.2: Returnable Schedules: Consultancy:
Services Provided to Organs of State. Failure to complete this schedule may resuit in the tender not-
. being considered. - : o
F.4,10 Requests for contract documents, or parts thereof, in electronic format S
- The Employer shall not formally issue tender documents in electronic format as contemplated in
F2.13.2 and F.2.13.3 and shall only issue tender documents in hardcopy. “An electronic version of
the issued tender documents may be made available to the tenderer, upon written request in terms
of this-clause, subject to the following: ' : ' o
a) Electronic copies of the issued tender documents, or parts thereof, will only be provided to
tenderers who have been issued with the tender documents as contemplated in F.1.2 in
~ . hardcopy. o : '
b} The electronic version shall not be regarded as a substitute for the issued tender documents.
¢) . The Employer shall not accept tenders submitted in electronic format. Only those tenders -
that have been completed on the issued hard copy tender document shall be considered,
provided that printed Activity Scheduies, in the same format (that is fayout, scheduled items
and quantities) as those Issued electronically by the Employer, may be submitted with the
tender as stated in F.2.13.2. Where Addenda have been issued which amend the Activity
Schedule, then the printed Activity Schedule shall take these into account. The pages of the -
_ issued Activity Schedule should not be removed from the tender document. .
=-d) The Employer accepts no responsibility or liability arising from any reliance on or use of the
electronic version provided in terms of this clause. The Employer further does not guarantee
that the electronic version corresponds with the issued tender documents in all respects,
~Tenderers are alerted to the fact that .electronic versions of the tender documents may not
reflect any notices or addenda that amend the tender document, _ -
e) Any non-compliance with these provisions, including effecting any unauthorised alterations to
the tender documents as contemplated in F.2.11, shall render the tender non-responsive.
The Employer reserves the right to take any action against such tenderer alfowed in law
including; in circumstances where the tender had already been awarded, the right to cancel
- ° the contract. ' . :
f) In requesting the electronic version of the tender documents or parts thereof, the tenderer is -
* deemed to have read, understood and accepted all of the above conditions.
F.4.11. Contracts having future budgetary implications . v -
'  As this project will exceed the current budget cycle, it is subject to Section 33 of the Municipal
' - Finance Management Act, 56 of 2003, and consequently the Employer must follow the required
processes in terms of Section 33. These will run concurrently. with the procurement process for this
tender/contract. ’ ' ‘ :
-Tender . : ' 15 : . T
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Annex F
{(normative)

Standard Conditions of Tender
F4  General | |

FA4  Actions

F.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In
their dealings with each other, they shall discharge their duties and obligations as set out in F.2 and F.3,
timeously and with integrity, and behave equitably, honestly and transparently, comply with all legal obligations
and not engage in anticompetitive practices. , I

F.1.1.2 The empioyer and the tenderer and all their agents and employees involved in the tender process shall
avoid conflicts of interest and where a conflict of interest is perceived or known, declare any such conflict of
interest, indicating the nature of such conflict. Tenderers shall deciare any potential conflict of interest in their
tender submissions, Employees, agents and advisors of the employer shalt declare any conflict of interest to
whoever is responsible for overseeing the. procurement process at the start of any deliberations relating to the
procurement process of as soon as they become aware of such conflict, and abstain from any decisions where
such conflict exists or recuse themselves from the. procurement process, as appropriate. o

Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for
improper -acts in some circumstances. A conflict of interest can create an appearance of
impropriety that can undermine confidence in the ability of that person to act properly in his or her
position even if no improper acts result. ' - :

2) Confiicts of interest in respect of those engaged in the ‘p'rocure'men{ process include direct,
indirect or family interests in the tender or outcome of the procurement process and any personal
bias, inclination, obligation, allegiance or joyalty which would in any way affect any decisions
taken. B S ‘

F.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm intention
and the capacity to proceed with the contract. ' ' .

F.1.2  Tender Documents
The documénté issued by the employer for the purpbse of a tender offer are listed in the tender data.
F1.3 Interpretaﬁon

F.1.3.1 The tender data and additional requirements contained in the tender schedules that are included in the .
refurnable documents are deemed to be part of these conditiqns of tender. .

F 1.3.2 These conditions of tender, the tender data and tender schedules which are only required for tender
evaluation purposes, shall not form part of any contract arising from the invitation to tender. -

F.1.3.3 For the purposes of these conditions of tender, the foliowing definitions apply:

a) conflict of interest means any situation in which:
i)  someone in a position of trust has competing professional or persanal interests which make it
~ difficult to fuifiit his or her duties impartially; - . L .
fi)  an individual or organisation is in a position to exploit a professional or official capacity in some way
. for their personal or corporate benefit; or . o
iiiy incompatibility or contradictory interests exist between an employee and the organisation which
employs that employee. , :
b) comparative offer means the tenderer's financial offer after all tendered parameters that will affect the

value of the financial offer have been taken into consideration in order to enable comparisons {0 be
made between offers on a comparative basis

c) corrupt practice means the offering, giving, receiving of solicitiig of anything of value to influence the
' action of the employer or his staff or agents in the tender process; and - '
d) fraudulent practice means the misrepresentation of the facts in order to influencé the tender process or

" the award of a contract arising from a tender offer to the detriment of the employer, including collusive
practices intended to establish prices at artificial fevels ' :
e) organization means a company, firm, enterprise, association or other fegat entity, whether incorporated
or not, or .a public body .
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f) quality (functionélity’) means the totality of features and characteristics ofé product or service that bear
on its ability to satisfy stated or implied needs. S . '

F.1.4  Communication and employer's agent

Each communication between the employer and a tenderer shall be to or from the employer's agent only,andina
form that can be readily read, copied and recorded. Communication shall be in the English language. The
employer shall not take any. responsibility for non-receipt of communications from or by a tenderer. The name and
contact details of the employer's agent are stated in the tender data. : S

FA.5  The employer's right to accept or reject any tender offer

F.1.54 The employer may accept or reject any variation, deviation, tender offer, or alternative tender offer, and
may cancel the tender process and reject all tender offers at any time before the formation of a contract. The.
employer shall not accept of incur any fiability to a tenderer for such cancellation and rejection, but will give
written reasons for such action upon written request to do so. ‘

F.1.5.2 The employer may not subsequent to the canceliation or abandonment of a tender proéess or the
- rejection of all responsive tender offers re-issue a tender covering substantially the same scope of work within a
period of six months unless only one tender was received and such tender was returned unopened to the
tenderer. : ' - :

F4.6 Procurement procedures ~

F.1.6.1 General ' : : :

Uniess otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with the tenderer who
in terms of F.3.11 is the highest ranked or the tenderer scoring the highest number of tender evaluation points, as .
relevant, based on the tender submissions that are received at the closing time for tenders. ‘ -

F.1.6.2 Competitive.negotiétion procedure
F.1.6.2.1 Where the tender data require thét the competitive negotiation procedure is to be followed, tenderers
shall submit tender offers in response fo the proposed contract in the first round of submissions. Notwithstanding
the requirements of F.3.4, the employer shall announce only the names of the tenderers who make a submission.

The requirements of F.3.8 relating to the material deviations or qualifications which affect the competitive position
‘of tenderers shall not apply. v

F.1.6.2.2 All respansive tenderers, of not less than three responsive tenderers that are highest ranked in terms of
the evaluation method and evaluation criteria stated in the tender data, shall be invited in each round to enter into
competitive negotiations, based on the principle of equal treatment and keeping confidential the proposed
solutions and associated information. Notwithstanding the provisions of F.2.17, the employer may request that
tenders be clarified, specified and fine-tuned in order to improve a tenderer's competitive position provided that
such clarification, specification, fine-tuning or additional information does not alter any fundamentat aspects of the
offers or impose substantial new requirements which restrict or distort.competition or have a discriminatory effect.

F.1.6.2;3 At the conclusion of each round of negotiations, tenderers shall be invited by the émployer to make a
fresh tender offer, based on the same evaluatioh criteria, with or without adjusted weightings. Tenderers shall be
advised when they are to submit their best and final offer. o ' '

F.1.6.2.4 The contract shall be awarded in accordance with the provisions of F.3.11 and F.3.13 after tenderers
have been requested to submit their best and final offer. ' . : '

F.1.6.3 Proposal proceduré using the two stage-system

F.1.6.3.1 Option 1 S , S - :
Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around which a
contract may be negotiated. The employer shall evaluate each responsive submission in terms of the method of

‘gvaluation stated in the tender data, and in the second stage negotiate a contract with the tenderer scoring the
highest number of evaluation points and award the contract in terms of these conditions of tender.

F.1.6.3.2 Option 2

£.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall invite all
responsive tenderers to submit tender offers in the second stage, following the issuing of procurement
documents. v v : : Co '

F.1.6.3.2.2 The emploYer shall evaluate tenders received during the second stage in terms of the me’thod"of
evaluation stated in the tender data, and award the contract in terms of these conditions of tender.
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F.2  Tenderer's obligations -
F.2.1 Eligibility

F.2.1.4 Submit a tender offet only if the tenderer satisfies the criteria stated in the tender data and the tenderer,
or any of his principa?g, is not under any restriction to do business with employer. ' ‘

F.2.1.2 Notify the employer of any proposed material change'in the capabilities or formation of-‘the tendering entity
(or bothy or any other criteria which formed part of the qualifying requirements used by the employer as the basis
in a prior process to invite the tenderer to submit a tender offer and obtain the employer's written approval fo do
s0 prior to the closing time for tenders. ‘ : :

F.2.2  Cost of tendering

Accept that, unless otherwise stated In the tender data, the employer will not compensate the tenderer for any
costs incurred in the preparation and submission of a tender offer, including the costs of any testing necessary 1o
demonstrate that aspects of the offer complies with requirements. : : :

F.2.3  Check documents »

Check the tender documents on receipt for completeness and no‘ﬁfy the employer of any discrépancy or bmiss_ion. »

F.2.4 C‘ohfide‘ntiality and copyright of docﬁments

Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by the
employer only for the purpose of preparing and submitting a tender offer in response to the invitation.

F.2.5  Reference dqcumen{s »

Obtain, as ne'ceséary for submitting é tender offer, copies of the latest versions of standards, specifications,
conditions of contract and other publications, which are not attached but which are incorporated into the tender
.documents by reference. . . ' o '

F.2.6  Acknowledge addenda

Acknowledge feceip't of addenda to the tender documents, which the employer may issue, and if necessary apply
for an extension fo the closing time stated in the tender data, in order to take the addenda into account.

F.2.7  Clarification meeting

Attend, where required, a clarification meeiing at which tenderers may familiarize themselves with aspects of the:
proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the tender data.

F.2.8  Seek clarification

Request ciariﬂcation" of the tender documents, if necessary, by notifying the employer at Ieaét five working days
before the closing time stated in the tender data. '

F.2.9 Insurance o S v — _

vBe aware that the extent of-insurance to be provided by the employér (if any) might not be for the full cover
required in terms of the conditions of contract identified in the contract data. The tenderer is advised to seek
qualified advice regarding insurance. - :

F.2.10 Pricing the tender offer

F.2.10.1 In¢lude in thé rates, prices, and the tendered total of the prices (if any) all duties, taxes (éxcept Value
Added Tax (VAT), and other levies payable py the successful tenderer, such duties, taxes and levies being those-
applicable 14 days before the closing time stated in the tender data. ' . ’ .

F.2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices.

F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to adjuslmeht
except as provided forin the conditions of contract identified in the contract data. S

F.2.10.4 ‘Stéte the rates and prices in Rand unless instructed otherwise- in the fender data. The conditions of
contract identified in the contract data may provide for part payment in other currencies. :
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F.2.11  Alterations to documents

Do not make aﬁyv alterations or additions to the tendefd’ocuments, except to comply with iﬁstructions issued by
the employer, or necessary to correct errors made by the tenderer. Al signatories to the tender offer shall initial all .
such alterations. Erasures and the use of masking fluid are prohibited. _ o :

'F.2..12 Alternative tender offers

F2424 Unless otherwise stated in the tender data submit alternative tender offers only if a main tender offer,

strictly in accordance with all the requirements of the tender documents, is also submitted. The alternative tender

offer is to be submitted with the main tender offer together with a schedule that compares the requirements of the

tender documents with the alternative requirements the tenderer proposes. -

F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the teﬁder ‘qéz,g or
criteria otherwise acceptable to the employer. ' '

F.2.13 Submitting a tender offer

F.2.13.1 Submit one tender offer only, either as a single tendering éhtity or as a member in a joint venture to '
provide the whole of the works, services or supply identified in the contract data and described in the scope of
works, unless stated otherwise in the tender data. : ' : o

F:2.43.2 Retumn all returnable documents to the employer after combl'eting' them in their entirety, either
electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink. o

F.2.13.3 Submit the péns of the tender offer communicated on paper as an original plus the number of copies
stated in the tender data, with an English transiation of any documentation in a language other than English, and -

the parts communicated electronicaily in the same format as they were issued by the employer.

‘ F.2.13.4 Sign the original and a||> copies of the tender offer where required. in terms of the tender data. The

employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for tenderers proposing to
contract as joint ventures shall state which of the signatories is the lead partner whom the empioyer shall hold
liable for the purpose of the tender offer. o - .

F.2.13.5 Seal the otiginal and each copy of the tender offer as separate packages marking‘the packages as
"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and identification
details stated in the tender data, as well as the tenderer's name and contact address. : : '

" F.2.13.6 Where a two-envelope systerh is reQizired in terms of the tender data, place and seal the returnable
- documents listed in the tender data in an envelope marked “financial proposal” and place . the remaining

returnable documents in an envelope marked “tachnical proposal”. Each envelope shall state on the outside the

- employer’s address and identification details stated in the tender data, as well as the tenderer's name and contact

address.

F.2.13.7 Seal the.orig'inél tender offer and copy packages tdgether in an outer package that states on the outside
only the employer's address and identification details as stated in the tender data. :

F.2.13.8 Accept that the employer shall not assume any responsibility for the misplacement or prémafure opening
of the tender offer if the outer package is not sealed and marked as stated. '

F.2.13.9 Accept that tender offers subn]itied by facsimile or e-mail will be rejected.vbjy the employer, unless stated
otherwise in the tender data. - o o . :

F.214 lnform‘étion and data to be completed in all respects N

Accept that tender offers, which do not provide all the data or information requested ¢omp1etely and in {he form
required, may be regarded by the employer as non-responsive. : o :

F.2.45 Closing time ,

F‘.2.1’5.1 Ensure that. the employer feceives the tender offer at the address specified in the tender data not later
than the closing time stated in the tender data. Accept that proof of posting shall not be accepted as proof of
delivery. - ‘

F.2.15.2 Accept that, if the empibyer extends the cldsing time stated in the tender data for any reason, the .
requirements of these conditions of tender apply equally to the extended deadline. - ’
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' F.2.16 Tender offervaiidity

' F.2.46.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated

in the tender data after the closing time stated in the tender data.

F.2.16.2 If requested by the employer, consider extending the v’a!idify period stated in the tender data for an
agreed additional period with or without any conditions attached to such extension.

F.2.16.3 Accept that a tender submission that has been submitted to the employer may only be withdraWh 'or '
Y iy giving the empioyer’s agent written notice before the closing time for tenders that tender is to be
or substituted, ' : : -

' F.2.16.4 Where a tender submission‘is to be substituted, submit a substitute tender in accordance with the

requirements of F.2,13 with the packages clearly marked as "SUBSTITUTE"

F.2.17 Clarification of tender offer after submission

Provide clarification of a tender offer ih response to a request to do so from ihe‘empioyer during the
evaluation of tender offers. This may include providing a breakdown of rates or prices and correction of
arithmetical errors by the adjustment of certain rates or item prices (or both). No change in. the
competitive position of tenderers or substance of the tender offer is sought, offered, or permitted.

Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a
preferred tenderer foliowing a competitive sefection process, should the Employer elect to do so.

F.2.18 Provide other' material

- F.2.184 ?rovide' on request by the employer, any other material that has a bearing on the tender offer, the

tenderer's commercial position (including notarized joint venture agreements), preferencing arrangements, or .
samples of materials, considered necessary by the employer for the purpose of a full and fair risk assessment.
Should the tenderer not provide the materia, or a satisfactory reason as to why it cannot be provided, by the time
for submission stated in the employer's request, the employer may regard the tender offer as non-responsive.

F.2.18.2 Dispose of samples of materials provided fdr evaluation by the employer. where recjdired.

C U F.249 !nspéctions, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis as provided for in the tender
data. R : : v :

F.2.20 Submit securities, bonds, policies, etc.

I requested, submii' for the employer's acceptance before formation of the contract, all securities, bonds,
guarantees, policies and certificates of insurance required in terms of the conditions of contract identified in the -

contract data.

F.2.21 _}Check final draft

- Check the final draft of the contract provided by the: empldyer within the time available for the employer to issue

the contract. -
F.2.22 - Return of 6ther tender documents

if so> instructed by the employer, return all retained tender documents within 28 days after the expiry of

_ the validity period stated in the tender data.

F.2.23 Certificates

Include in the tender submission or provide the employer with any certificates as stated in the't'ender data. ~

F.3 . The Employer’s undertakings
F.3.1  Respond to'requevst‘s from the tenderer

£.3.1.1 Unless otherwise stated in the Tender Data, respond to a request for clarification received up to five
working days before the tender closing time stated in the Tender Data and notify all tenderers who drew

procurement documents.
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F.3.1.2 »Consider ahy request to make a material change in the capabilities or formation of the tendering entity (or - ‘
both) or any other criteria which formed part of the qualifying requirements used to prequalify a tenderer to submit '
a tender offer in terms of a previous procurement process and deny any such request if as a consequence:

a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture fails to meet
any of the collective or.individual qualifying requirements; T ’
b} the new partners to a joint venture were not prequalified in the first instance, either as individual firms oras .
another joint venture; or | . S o
¢)  in the opinion of the Employer, acceptance of the material change would compromise the outcome of the
. prequalification process., ' C ‘ : ,

F.3.2 lssue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the period
from the date the tender documents are available untif three working days pefore the tender closing time stated in

" the Tender Data. If, as a resuit a tenderer applies. for an extension to the closing time stated in the Tender Data,

the Employer may grant such extension and, shall then nptify all tenderers who drew documents.
F.3.3 Return late tender offers

Return tender offers received after the closing time stated in the Tender Data, unopened, (uness it is necessary
to open a tender submission to obtain a forwarding address), to the tenderer concerned. :

F.3.4  Opening of tender submissions

F.3.44 Unless the two-envelope system is to be followed, open valid tender submissions in the presence of
tenderers’ agents who choose to attend at the time and place stated in the tender data, Tender submissions for
which acceptable reasons for withdrawal have been submitted will not be opened. :

F.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue indicated
in the tender data, the name of each tenderer whose tender offer is opened and, where applicable, the total of his
prices, preferences claimed and time for completion for the main tender offer only.

'F.3.4.3 Make available the record outlined in F.3;4.2 to all ‘interested peréons upon 'requesvt.

F.3.5 Two-envelope systefn

F.3.5.1 Where stated ‘,‘m the tender data that a two-envelope system is to be followed, open only. the technical
proposal of valid tenders in the presence of tenderers’ agents who choose to attend at the time and place stated
in the tender data and announce the name of each tenderer whose technical proposal is Qpened. .

F.3.5.2 Evaluate the quality of the technical proposals offered by tenderers, then advise tenderers who remain in
contention for the award of the contract of the time and place when the financial proposals will be opened. Open
only the financial proposals of tenderers, who score in the quality evaluation more than the minimum number of
points for quality stated in the tender data, and announce the score obtained for the technical proposals and the
total price and any preferences claimed. Return unopened financial proposats to tenderers whose technical

proposals failed to achieve the minimum number of points for quality. ‘ o o

F'.3.'6 Non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes, information relfating
to the evaluation and comparison of tender offers, the final evaluation price and recommendations for the award
of a contract, until after the award of the contract to the successful tenderer. ' :

F.3.7 Grounds for rejection and disqualificétion

"Determine whether there has been any effort by a tenderer to influence the processing of tender offers’and
“instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or fraudulent

practices. , :
F.3.8  Test for responsiveness
F.3.8.1 Determine, after bpening and before detailed evaluétion, whether each tender offer prbperly received:

a) Complies with the requirements of these Conditions of Tender,
b) has been properly and fully completed and signed, and .
¢) - Isresponsiveto the other requirements of the tender documents.
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. F3.82A responsivé' tender is one that conforms to all the terms, conditions, and speciﬁcatidns of the ténder

documents without material deviation or .qualification. A material deviation or qualification is one which, in the
Employer's opinion, would: . : ' o
a) detrimentally affect the scope, quality, or performance of the works, services or sup’ply identified in

the Scope of Work, ‘ v ,
b) significantly change the Employer's or the tenderer's risks and responsibilities under the contract, or’
) affect the competitive position of other tenderers presenting responsive tenders, if it were to be rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or
withdrawa! of the non-conforming deviation or reservation. : T

F.3.9  Arithmetical errors, omissions and discrepancies '

F.3.8.1 Check responsive tenders for discre‘panciés between amounts in words and amounts in figures. Wheré
there is a discrepancy between the amounts in figures and the amount in words, the amount in words shall

.

F.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluationv,poihts after the

" evaluation of tender offers in accordance with F.3.11 for:

a) »the gross misptacement of the decimal point in any unit rate; - .
b) omissions made in completing the pricing schedule or bills of quantities; or
c) * arithmetic errors in: ’ ’

i) line item totals resulting from the préduct of @ unit rate and a quantity in bills of quantities or
schedules of prices; of : : :
ii)  the summation of the prices.

F.3.9.3 Notify the tenderer of all errors or omissions that are idéhtiﬂed in the tender offer and either confirm the
tender offer as tendered or accept the corrected total of prices. o : ’ :

F.3.9.4 Where the tenderer elects to confirm the tender offer as‘tendered', correct the errors as follows:

a) - If bills of quantities or pricing schedules apply and there is an error in the line item total resulting from
- the product. of the unit rate and the quantity, the line item total shall govern and the rate shall be
corrected. Where there is an obviously gross misplacement of the decimat point in the unit rate, the line
item total as quoted shall govern, and the unit rate shali be corrected. v E
b) . Where there is an error in the total of the prices either as a result of other corrections required by this
checking process or in the tenderer's addition of prices, the total of the prices shall govern and the
tenderer will be asked to revise selected item prices (and their rates if bitls of quantities apply) to achieve . .

the tendered total of the prices. o ' o : ,

F.340 Clarification of a tender offer

 Obtain clarification from & tenderer on any matter that could give rise {0 ambiguity in a contract arising from the

tender offer.
F.3.11 Evaluation of tender offers

F.3.41.1 General

“Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer to a

comparative offer and evaluate them using the tender evaluation methods and associated evaluation criteria»and
weightings that are specified in the tender data. . : :

F.3.11.2 Method 1: Financial offer

" In the case of a financial offer:

a) Rank tender offers from the most favourabie to the least favourable comparative offer. :

b) =~ Recommend the highest ranked tenderer for the award of the contract, unless there are comﬁeﬁing and
’ justifiable reasons not to do so. : : _
c) Re-rank ali tenderers should there be compelling and justifiable reasons not to recommend the highest

" ranked tenderer and recommend the highest ranked tenderer, uniess there are compelling and
- justifiabie reasons not to do so and the process set out in this subclause is repeated.

F.3.11.3 Method 2: Financial offer and preference

In the case of a financial offer and preferences:
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a).

Score each tender in respect of the financial offer made and preferences 'claimed, if any, in accordance
with the provisions of F.3.11.7 and F.3.11.8. . ’ S ' v
Calculate the total number of tender evaluation points (Tzy) in accordance with the following formula:

Tev= Neo + Np

| where: . Nrois the number of tender evaluation points awarded for the financial offer made in

F.3.11.4

~accordance with F.3.11.7; . .
" Np is the number of tender evaluation points awarded for preferences claimed in

accordance with F.3.11.8.

Rank tender offers from the highest number of tender evaluation poihts to thé Towest,

Recommend the tenderer with the highest number of tender evaluation points for the award of the

contract, unless there are compeiling and justifiable reasons not to do so. .
Rescore and re-rank all tenderers shouid there be compelling and justifiable reasons not to recommend
the tenderer with the highest number of tender evaluation points, and recommend the tenderer with the

_highest number of tender evaluation points, unless there are compelling and justifiable reasons not to do

so and the process set out in this subclause is repeated.

Method 3: Financial offer and quality

In the case of a financial offer énd'quqlity:

a)

b).

Score each tender in respect of the financial offer made and the quality offered in accordance with the
provisions of F.3.11.7 and F.3.11.9, rejecting all tender offers that fail to score the minimum number of
"points for quality stated in the tender data, if any. . : '

Calculate the total number of tender evaluation points (Tey) in accordance with the following formula:

 Tev="Neo + Nag

<)
d)

e)'

where: Nro fs the number of tender -evaluation ‘points awarded for the financial offer made in
accordance with F.3.11.7; o T
Ngis the number of tender evaluation points awarded for quality offered in accordance with
F.3.11.8. ' ' -

Rank tender offers from the highest number of tender evaluation points to the lowest. :
Recommend tenderer with the highest number of tender evaluation points for the award of the contract,
unless there are compelling and justifiable reasons nottodoso. ) :
Rescore and re-rank all tenderers should there be compelling and justifiabie reasons not to recommend
the tenderer with the highest number of tender evaluation points and recommend the tenderer with the
highest number of tender evaluation points, uniess there are compelling and justifiable reasons not to do
so and the process set out in this subclause is repeated. : . :

F.3.41.5 Method 4: Financial offer, quality and preferences

In the case of a ﬁnanciai offer, quality and preferences.

a)

b)

Score each: tender in fespect of the financial offer made, preference blaim‘ed, if any, and the quaiity
offered in accordance with the provisions of F3.11.7 to F.3.11.9, rejecting all tender offers that fail to
score the minimum number of points for quality stated in the tender data, if any.

" Calculate the total number of tender evaluation points (7ey) in"accordance with the following formula,

unless otherwise stated in the Tender Data:”

. Tev=Neo +NesNo

Ténder
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where: Neo is the. number of tender evaluation points awarded for the financial offer made in
accordance with F.3.11.7; , ’ ’ - B \ ,
N, is the number of tender evaluation points awarded for preferences claimed in accordance-
with F.3.11.8; . ’ ‘ - '
Ng is the number of tender evaluation points awarded for quality offered in accordance with
F.3.11.8. S o . ’

‘Rank tender offers from the highest number of tender evaluation points to the lowest.

Recommend the tenderer with the highest number of tender evaluation points for the award of the
contract, unless there are compelling and justifiable reasons not to do so. : '

Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to recommend

" the tenderer with the highest number of tender evaluation points and recommend the tenderer with the

highest number of tender evaluation points, uniess there are compelling and justifiable reasons not to do
so and the process set out in this subclause is repeated. ' S o
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- F.3.11.6_Decimal places

" Score financial offers, preferences and quality, as relevant, to two decimal places.

F.3.11.7 Scoring Financial Offers
Score the financial offers of remaining responsive tender offers using the following formula:
Neo=WixA ‘
whére: " Neois the number of tender evaluation points awarded for the financial offer. -
: W, Is the maximum possible number of tender evaluation points awarded for the financial
offer as stated in the Tender Data. o ' o
A'is a number calculated using the formula and option described in Table F.| as stated in the
Tender Data. ' : - '

Table F.1: Formulae for calculating the value.of A ‘

Formula Comparison aimed at achieving » Option 1° ' Option 27
1. Highest price or discount ‘ A=(1+(P-Pm) |A= PPm
12 Lowest price . or - percentage { A=(7-(P - Pm) | A=Pm/P
.| commission/ fee ‘ Pm
@ "pPm is the comparative ‘offér of the most favourabie comparative offer.
P is the comparative offer of the tender offer under consideration.

F.3.11.8 Scoring preferences

Confirm that tenderers are eligible for the preferenCes claimed in accordance with the proviéions of the tender
data and reject all claims for preferences where tenderers are not eligible for such preferences..

Calculate the total number of tender evaiuation points for preferences claimed in accordance with the provisions

‘of the tender data.

F.3.11.9 ‘Scéring quality

Score éach of the criteria and subcriteria for quality in acbordance with the provisions of the Tervxde,r Data. -
Calculate the total number of .te‘vnder‘ evaluation points for quality using the following formuta:

}' Ng = Wo.x So/Ms -

where: So is the score for quality allocated to the submission under consideration;_
' M; is the maximum possible score for quality in respect of a submission; and :
W is the maximum possible number of tender evaluation points awarded for the quality as
stated in the tender data. . :

F.3.12 insurance provided by the employer

If requested by the proposed successful tenderer, submit for the tenderer's information the policies and/dr
certificates of insurance which the conditions of contract identified in the contract data, require the employer to
provide.. . B ' S

F.3.13 Acceptance of tender offer

Accept the tender offer, if in the opinion of the employer, it does not present any unacceptable commercial risk
and only if the tenderer: v : .

a) is net under -restridions‘, or has principals who are.under restrictions, . preventing participating” in_the
employer's procurement, - : ‘ : : '
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b) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses the

‘professional and technical, qualifications, professional and technical competence, financial resources,
equipment and other physical facilities, managerial capability, reliability, experience and reputation,
, expértise and the personnel, to perform the contract, - ’ ’
¢) - - has the legal capacity to enter into the contract, ‘ .
d) is not insolvent, in receivership, bankrupt or being wound up, has his affairs administered by a court or.a
judiciat officer, has suspended his business activities, or is subject to legal proceedings in respect of any
-+ of the foregoing, ‘ : . : ' : . - T
e) complies with the legal requirements, if any, stated in the tender data, and
fi  is able, in the opinion of the employer, to perform the contract free of conflicts of interest,

F.3.14. Prepare contractdocﬁfnents:‘ :

F.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by the employer

as part of the tender documents to take account of:

a) addenda iséued during the tender period,

. b) inctusion of some of the returnable documents, and

c) other revisions agreed between the employer and the successful tenderer.

F.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any.

'F.3.15 - Complete adjudicator's contract. '

Unless alternative arrangements have been agreed or. otherwise provided for in the contract, arrange for bath

parties to compiete formalities for appointing the selected adjudicator at the same time as the main contract is -
signed. : ‘ s - : : . ’

" £.3.16 Notice to Unsuccessful tenderers

F.3.16.1 Notify the successful tenderer of thé employer's acceptanbce: of his tender offer by completing and -
returning one copy of the form of offer and acceptance before the expiry of the validity period stated in the tender
data, or agreed additional period. ' : S ’

F.3.16.2 After the successful tenderer has been notified of the employer's. acceptance of the tender, notify other

‘tenderers that their tender offers have not been accepted. -

F.3.17 Provide copies of the contracts "

Provide to the successful tenderer the number of copies stated in the Tender Data of th’e‘signed éopy of ‘the
contract as soon as possible after completion and signing of the form of offer and acceptance, '

F.3.18 Provide written reasons for actions taken '

Provide upon request written. reasons to tenderers for any action that is taken in applying these conditions of
tender, but withhold information which is not in the public interest to be divulged, which is considered to prejudice

‘the legitimate commercial interests of tenderers or might prejudice fair competition between tenderers,

Tender v ) 05 , v ' CT12
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CITY OF CAPE TOWN
TRANSPOR"IL FOR CAPE TOWN — INFRASTRUCTURE

CONTRACT NO. 69C/2014/15

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE

2A INFRASTRUCTURE: TRUNK & FEEDER SUPPORT INFRASTRUCTURE (EAST & WEST)

T2.4 List of Returnable Documents

The tenderer must complete the following Returnable Documents in non-erasable black ink:

1.  Returnable Schedules required for tender evaluation purposes

. Pages
1. COMPULSORY ENTERPRISE QUESTIONNAIRE ... cccovciimmissiammerisemmsssmsssimsemm e 29-30
9. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION ..cviiieccaninins et 31-32
3. CERTIFICATE OF AUTHORITY FOR JOINT VENTURES 1.t vtrecesrerisesereerirsmsssssesssssessiansassassssisusiiansens 33
4 DECLARATION OF TENDERER'S PAST SUPPLY CHAIN MANAGEMENT PRACTICES.....ccocovnes .34
5 CERTIFICATE FOR MUNICIPAL SERVICES AND PAYMENTS TO SERVICE PROVIDER .....coivce00 35
6 CONFIRMATION OF CoCT VENDOR DATABASE REGISTRATION w.vivieinrrcreriimmsierrmisesiississcssinseas 36
7. CONSULTANCY SERVICES PROVIDED TO ORGANS OF STATE .isiiviminienrnvamisnrssssssas s 37
8. PROPOSED AMENDMENTS AND QUALIFICATIONS BY TENDERER..1cicorirccerimmnissmsrsensisnnasinassses 38
9; KEY PERSONNEL.......c.... [T T TS EU OO OPRORUP USSP PP OOV TP RP PRI 39
10! SUPPORT RESOURCES .cvcvuvimsiseeerissesssiresismiss st isiss s s s s 41
11: PROFESSIONAL INDEMNITY INSURANCE ...vvviiviininnimnimrssemssrsssss s eer e sreaiereeraeretsasarnstenes 42
120 TRACK RECORD ..ovoesrvvesessonerssiessassssstaris e sassssss 4 a8 43
13 PROPOSED WORK PLAN .c.ccosisiimrinsier e ST U PO OO PRSPPI PO JRUTRUSR 44
14; 1SO 9001: 2008 CERTiFICATlON .............. 45
156: OTHER CRITER!A46
2. Other documents required for-tender evaluation purposes
a) Joint Venture Agreement (if applicable) - append to Schedule 3.
. b) Curiculum Vitae of Key Personnel as applicable - append to Schedule 9.
c) Documentary evidencefproof of Professional Indemnity Insurance - append to Schedule 11.
d) A proposed work plan - append to Schedule 13.
3. Returnable Schedules that will be incorporated into the Contract.
16: PERSONNEL SCHEDULE (OTHER THAN KEY PERSONNEL) ..oieenene [T NP PO PPPPRR TS 47
47+ AUTHORISATION FOR THE DEDUCTION OF OUTSTANDING AMOUNTS OWED TO THE
CITY OF CAPE TOWN . ...oeiimirimirremionssnsm i ST U OO T U OO PO I PEPPPPRP Lot 48
18: RECORD OF ADDENDA TO TENDER DOCUMENTS .o s 49
4. Other documents that will be incorporated into the contract
19: PREFERENCING SCHEDULE {where preferences are granted in respect of . '
T BeBBEE CONMIDUHON). 1 rrvveerss b ssress s 50 — 62

‘5. C14  The offer portion of the C1.1 Offer and Acceptance

6. C12 Contract Data (Part2)
7. C22 Activity Schedule

NOTE: Printed Activity Schedules, in the same format (that is, layout, scheduled items and quantities) as
those issued electronically by the Employer on request, may be submitted with the tender as stated in

F.2.43.2in th‘e,'F,ender Data.

Tender ' , 27
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CITY OF CAPE TOWN
j i TRANSPORT FOR CAPE TOWN — INFRASTRUCTURE
| CONTRACT NO. 59C/2014/15
{ ‘: PROVISION OF PROFESSIONAL SERVICES IN RESPEGT OF THE DESIGN & CONSTRUCTION OF PHASE
| 2AINFRASTRUCTURE: TRUNK & FEEDER SUPPORT INFRASTRUCTURE (EAST & WEST)
1 , - T2.2 Returnable Schedules

IR
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CITY OF CAPE TOWN

TRANSPORT FOR CAPE TOWN ~ INFRASTRUCTURE

CONTRACT NO. 53C/2014/15 »

>PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE
2A INFRASTRUCTURE: TRUNK & FEEDER SUPPORT INFRASTRUCTURE (EAST & WEST)

YSCHEDULE 1: COMPULSORY ENTERPRISE QUESTIONNAIRE

The following particutars must be furnished. In the case of a joint venture, separate enterprise questionnaires. in respect
of each partner must be completed and submitted. ' . ’

Section 1: Nameofenterprise: ........  seeamess e

Physical address of enterprise: ........ e e eaaaaas '
(LOCAL OFFICE)  ........ TP s

P R L BRI R B T . Fvn ey ar e

Section 4: Particulars of sole proprietors and partners in partnerships

Name* o ldentity number* o Personal/iﬂqp tax number*

>
g

k|

/
A 7

* Complete only if sole proprietor or paﬂnepsh/ip and attach separate page if more than 3 partners

L ——

Section 5: Particulars of companies and close corporations
Company registration number. .......... P R SR e
Close corporation number . . SR P P e

Taxreference NUMBET .. .. ..o v e e e aaeee et

Section 6: Record of service of the étate .

indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director, manager,
principal shareholder or stakeholder in a company or close corporation is currently or has been within the last 12 months
in the service of any of the following: : '

a member of any municipal councll 0 an employee of any provincial department, national
a member of any provincial legislature or provincial public entity or constitutional institution
a member of the National Assembly or the within the meaning of the Public Finance
National Council of Provinces Management Act, 1999 (Act 1 of 1999)

a member of the board of directors of any 0 amember of an accounting authority of any national
municipal entity : : or provincial public entity ,

an official of any municipality or municipat 0 an employee of Parliament or a provincial
entity legislature

B o S o R s o (o

If any of the above boxes are marked, disclose the following:

Tender 29 ) T2.2
Part T2: Returnabie Documents Returnable Schedules
Reference No, 53C/2014/15 '




el

Name of sole proprietor, ldentity Number Name of institution, Status of service

partner, director, manager, . public office, board or {tick appropriatecolumh)
principal shareholder or organ of state and current Within last
stakeholder position held 12 months

*insert separate page if necessary

Section 7@ Record of spouses, children and parents in the setvice of the state )

indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, partner in a
partnership or director, manager, principal shareholder or stakeholder in a company or close corporation is currently or
has been within the last 12 months been in the service of any of the following: :

0  a member of any municipal council - ‘0 an employee of any provincial department,
O  amember of any provincial legislature ~ national or provincial public entity or constitutional
8/ a member of the National Assembly or institution within the meaning of the Public
the National Council of Province Finance Management Act, 1999 (Act 1 of 1999)
0 a member of the board of directors of 0 a member of an accounting authority of any
any municipal entity : _ national or provincial pubiic entity
0 an official of any municipality - or {1 an employee of Parliament or a provincial
municipal entity legistature - '
Name of spouse, child or identity Number Name of institution, Status of service
parent ' : public office, board.or {tick appropriate column)
‘ organ of state and Current Within last
position held . 12 months
V'

“insert separate page if necessary

The undersigned, who warrants that hefshe is duly authorised to do so on behalf of the enterprise:

i} authorizes the Employer to obtain a tax clearance certificate from the-South African Revenue Services that my/our tax
matters are in order;. )

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person,

who wholly or partly exercises, or may exercise, conirol over the enterprise appears on the Register of Tender
Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004;

iify confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, control
over, the enterprise appears, has within the last five years been convicted of fraud or corruption; :

iv) confirms that | I'we are not associated, linked or involved with any other tendering entities submitting tender offers and
have no other relationship with any of the tenderers or those responsible for compiling the scope of work that could
cause or be interpreted as a conflict of interest; and

v) confirms that the contents of this questionnaire are Wj ..anal knowledge and are o the best of my belief both

true and correct, .

SIGNED ON BEHALF OF TENDERER: T o Lt .
Tender 30 T2.2 -~
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CITY OF CAPE TOWN
TRANSPORT FOR CAPE TOWN — INFRASTRUCTURE
CONTRACT NO. 5§9C/2014/15

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE
2A INFRASTRUCTURE: TRUNK & FEEDER SUPPORT INFRASTRUCTURE (EAST & WEST)

.SCHEDULE 2. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

i, the undersrgned in submitting this tender for CONTRACT NO. 59012014/15 PROVISION OF PROFESSIONAL
SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE 2A INFRASTRUCTURE: TRUNK &
FEEDER SUPPORT INFRASTRUCTURE (EAST & WEST) .

in response to the invitation for the tender made by the City of Cape Town “do hereby make the following

statements that | certify to be frue and complete.in everv raenant
\

{ certify, on behalf of: ) that:
(Name of Tenderer)
1. |have read and I understand the contents of thrs Certificate, .
o | understand that this tender will be disqualified if this Certificate is found not to be true and comp!ete in
~ every respect :
3. lam authorlzed by the tenderer to szgn this oemr cate, and to submit this tender on behalf of the’
tenderer; '

4, Each person whose signature appears on this tender has been authorized by the tenderer to determine
the terms of, and to sign, the tender, on behalf of the tenderer; .

5. For the purposes of this Certificate and this tender, | understand that the word “competitor” shall include
any individual or organization, other than the tenderer whether or not affiliated with the tenderer, who:
(@) © has been requested to subrmt a tender in response to this invitation to tender;

(by  could potentially submit a tender in response to this invitation to tender, based on their
qualifications, abilities or experience; and '

(c) provides the same goods and seNices as the tenderer and/or is in the same line of business as
the tenderer;

6. The tenderer has arrived at this tender independently from, and without consuitation, communication,
agreement or arrangement with any competitor. However, communication between partners ina Jomt
venture or consortium’ will not be construed as collusive tendermg,

7. In particular, without limiting the generairty of paragraph 6 above, there has been no consuitatson
communication, agreement or arrangement with any competltor regardsng ‘

(a) prices;

() . geographical area where product or service will be rendered (market aliocation);

(©) methods, factors or formulas tised to calculate prices;

(d) the intention or decision to submit or not to submit a tender;

(e) e submlssron of a tender Wthh does not meet the specifi catrons and conditions of the tender; or

)] tendering with the intention not {o win the tender;

Jornt venture or Consortium means an association of persons for the purpose of combining their expertise, property, capltal, efforts, skill and
knowledge in an activity for the execulion of a contract

Tender g o 31 ' ‘ T2.2
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10.

......

Name ' , Position

Tender

In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the
products or services to which this invitation to tender felates; '

The terms of this tender have not been, and will not be, disclosed by the tenderer, directly or indirectly,
io any competitor, prior to the date and time of the official tender opening or of the awarding of the
contract; ‘ ‘ ’

| am aware that , in addition and without prejudice to any other remedy provided to combat any
restriotivé‘practices related fo tenders and contracts, tenders that are suspicious will be reported to the

- Competition Commission for investigation and possible imposition of administrative penalties in terms of

section 59 of the Competition Act No. 89 of 1998 and or may be reported to the National Prosecuting
Authority (NPA) for criminal investigation and or may be restricted from bonducting business with the
public sector for a perjod not exéeeding ten (10) years in terms of the Prevention ahd Combating of
Corrupt Activities Act No. 12 of 2004 or any other applicable legistation.

...............................................................

l%lm{w
Date .

- ~ Funonod Madacee

T A L L R e R R R L SRR RS LA b
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j CITY OF CAPE TOWN
TRANSPORT FOR CAPE TOWN — INFRASTRUCTURE
CONTRACT NO. 59C/2014/15

. PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE
2A INFRASTRUCTURE: TRUNK & FEEDER SUPPORT INFRASTRUCTURE (EAST & WEST) '

SCHEDULE 3: CERTIFICATE OF AUTHORITY FOR JOINT VENTURES

This returnable schedule is to be completed by joint ventures.

We, the undersigned, are submitting this tender offer in joint venture ahd hereby authorize MriMs ............. SR
“vvieen., authorised signatory of the com}:}any, close corporation or partnership ...
, acting in the capacity of lead partner, to sign all documents in

..................................................................

connection with the tender 6ﬁer and any contract resulting from it on our behalf. / /

NAME OF FIRM . ADDRESS LY AUTHORISED
. - / SIGNATORY

I | Lead pariner

7

Note :

A copy of the Joint Venture Agreement, Showing cieaﬂy the percentége contribution of each partner to the joint
venture, shall be appended to this schedule.
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CITY OF CAPE TOWN |
TRANSPORT FOR CAPE TOWN — INFRASTRUCTURE

CONTRACT NO. 59C/2014/15

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE
2A INFRASTRUCTURE: TRUNK & FEEDER SUPPORT INFRASTRUCTURE (EAST & WEST)

SCHEDULE 4: DECLARATION OF TENDERER'S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

ftem | Question : Yes No
1.1 Is the Tenderer or any of its directors listed on the National Treasury's Database of Restricted Yes No
Suppliers as a comparny or person prohibited from doing business with the public sector? d V4

(Companies or persons who are listed on this Database were informed in writing of this restriction
" by the Accounting Officer/Authority of the institution that imposed the restriction after the audi
alteram partem rule was applied). ' :

The Database of Restricted Suppliers now resides on the National Treasury's website .
Www. treasury.qov.za and can be accessed by clicking on its link at the bottom of the home page.

1.1.1 | If so, furnish particulars:

1.2 Is the Tenderer or any of its directors listed on the Register for Tender Defaulters in terms of | Yes
- section 29 of the Prevention and Combating of Corrupt Activities Act, 12 of 20047 ]
The Register for Tender Defaulters can be accessed on the National Treasury's website
{www.treasury.gov.za) by clicking on its link at the bottom of the home page.

7

1.2.1 | if so, furnish particulars:

1.3 | Was the Tenderer or any of its directors convicted by a court of law (including a court of law Yes
: outside the Republic of South Africa) for fraud or corruption during the past five years? ' ]

1.3.1 | If so, furnish particulars:

1.4 Does the Tenderer or any of its directors owe any municipal rates and taxes or municipal charges Yes
to the municipality / municipal entity, or to any other municipality / municipal entity, that is in [
arrears for more than three months?

1.4.1 if so, furnish particulars:

15 Was any contract between the Tenderer and the municipality / municipal entity or any other organ Yes No/
of state terminated during the past five years on account of failure to perform on or comply with the O
contract? v

1.5.1 | if so, furnish particulars:

: v e , the undersigned,

. {full name in block letters :
certify that the information furnished on this declaration form is true and correct, and accept that, in
ation of a contract, action may be taken against me should this declaration prove to be

Ve
l, -

[ P

. 2% \\0’\'10\%

.......................................

var eerrmaerans I TRERNEEER R R L AR AR A
Position Name of Tenderer/Contractor

Where the entity tendering is a joint venture, each party to the joint venture must sign a declaration in
terms of the Municipal Finance Management Act, 56 of 2003, and attach it to this schedute.
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CITY OF CAPE TOWN
TRANSPORT FOR CAPE TOWN - INFRASTRUCTURE

CONTRACT NO. 59C/2014/15

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE
2A INFRASTRUCTURE: TRUNK & FEEDER SUPPORT INFRASTRUCTURE (EAST & WEST) '

SCHEDULE NO. 5; CERTIFICATE FOR MUNICIPAL SERVICES AND PAYMENTS TO SERVICE PROVIDER

To:  THE CITY MANAGER, CITY OF CAPE TOWN

CERTIFICATE FOR MUNICIPAL SERVICES
AND PAYMENTS TO SERVICE PROVIDER

TENDER NO.: 59C/2014/15: PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN &
CONSTRUCTION OF PHASE 2A INFRASTRUCTURE: TRUNK & FEEDER : ’

NAME OF THE TENDERER: .............

- R A

' FURTHER DETAILS OF THE TENDE!

Physical Business address of the . al Account number(s)
—

if there is not enough space for all the names, please/attach the ydﬁmai details to the Contract Document
. . A .

Name of Director / . Phy; fesidential address of Municipal

Member / Partner Identity Number 9 tor / Member / Pariner Account number(s}

s | ‘
— SN/
/A

. the undersigned,

. {fult name in block ietters) o
certify that the information furnished on this declaration form is correct and that fwe have no undisputed
commitments for municina! services towards a municipality or other service provider in respect of which -

L -

pe than 30 day.s'or 3 (three) months.
) .
Signature !
v , .
THUS DONE AND SIGNED for and on behalf of the Tenderer/Contractor
e Ty

at ... C/‘of?c' ..... T—O\N‘\\ .................... on the 'LQ. dayof ........ OCTQM .................. 2014,

(PLACE) v (DATE) . (MONTH) (YEAR)

Even if the requested information is not applicable to the Tenderer, the table above shouid be endorsed
Not Applicable and THIS DECLARATION MUST STILL BE SIGNED

35 : T2.2
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i e i undersigned,
, (full name in block letters) : : ‘
certify that the information furnished on this declaration form is correct and that liwe have no undisputed

commitmante for municipal services towards a municipality or other service provider in respect of which
pa ‘erdue for more than 30 davs.

v

Signature
THus> UONE AND SIGNED for and on behalf of the Tenderer/Contractor

" | ™
- roue) N
- at C,ﬁf’bT'O onthe &l dayof ..... 0"\—0@’4‘ ................... 20.'..@’\.»....
(PLACE) ' (DATE) (MONTH) (YEAR)

Please Note:
Even if the requested information is not applicable to the Tenderer, the table above should be endorsed
Not Applicable and THIS DECLARATION MUST STILL BE SIGNED
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CITY OF CAPE TOWN
ROADS AND STORMWATER

CONTRACT NO. 59C/2014/15

- PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE 2A

INFRASTRUCTURE: TRUNK & FEEDER SUPPORT INFRASTRUCTURE (EAST & WEST).
SCHEDULE NO. 5: CERTIFICATE FOR MUNICIPAL SERVICES AND PAYMENTS TO SERVICE PROVIDER

A b ) e R M M e e e e e e R e reeomr et

To: THE CITY MANAGER, CITY OF CAPE TOWN

CERTIFICATE FORMUNICIPAL SERVICES
AND PAYMENTS TO SERVICE PROVIDER

information required in terms of the City's Supply Chain Management Policy, Clauses 45.1 and 114.2

(EAST & WEST)

TENDER NO: 59C/2014/15: PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN &
CONSTRUCTION OF PHASE 2A INFRASTRUCTURE: - TRUNK & FEEDER SUPPORT INFRASTRUCTURE

NAME OF THE TENDERER:

FURTHER DETAILS OF THE TENDERER(S): Proprietor / Director/s / Partners, etc:

Physical Business address of the Tenderer Municipal Account number(s)

I there is not enough space for the all the names, please attach the additional details to the Contract Document

s ——y

Name of Director / {dentity Number - | Physical residential address of .' Municipal

Member / Partner , Dirantnr [ Membos I Darknar Acratint number(s)
L . —
N . _
“I T IR ot - D
' | R i
— = i 1] A ¢
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CITY OF CAPE TOWN
TRANSPORT FOR CAPE TOWN — INFRASTRUCTURE
CONTRACT NO. 59C/2014/15

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE
2A INFRASTRUCTURE: TRUNK & FEEDER SUPPORT INFRASTRUCTURE (EAST & WEST) ' '

SCHEDULE 6; CONFIRMATION OF CoCT VENDOR DATABASE REGISTRATION

CoCT VENDOR DATABASE REGISTRATION |

| REGISTERED REGISTRATION NUMBER
COMPANY NAME - YESINO |F APPLICABLE

g fes |
! N

Tenderers who are not registered on the City of Cape Town's Vendor Database are not precluded from submitting
tenders, but must however be registered prior to the evaluation of tenders in order for their tenders fo be
responsive (the evaluation of tenders takes place when the Employer's Bid Evaluation Committee meets to make a
final recommendation to the Bid Adjudication Committee). :

in this regard it is the sole responsibility of tenderers to ensure that this requirement is complied with. In the case of
Joint Venture Partnerships this requirement will apply to each party to the Joint Venture,

Tender 36 T2.2
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CITY OF CAPE TOWN
TRANSPORT FOR CAPE TOWN — INFRASTRUCTURE
CONTRACT NO. 59C/2014/15

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE
2A INFRASTRUCTURE: TRUNK & FEEDER SUPPORT INFRASTRUCTURE (EAST & WEST)

. SCHEDULE 7: CONSULTANCY SERVICES PROVIDED TO ORGANS OF STATE

The tenderer shall indicaté on the scheduie below particulars of all consuftancy services provided to organs of
state by all offices country wide in the last five years. Tenderers shall also indicate, by means of a cross (x) in
the last column, which, if any, of the services listed are of a similar nature, to those being tendered for in terms

of this tender.

Where the entity tendéring is a joint venture, the particutars of services provided to organs of state by each
party to the joint venture, must be submitted as part of this schedule (additional pages may be added if

necessary).

CONSULTANCY SERVICES PROVIDED TO ORGANS OF STATE

TITLE OF PROJECT VALUE OF EMPLOYER DATE SIMILAR

CONTRACT COMPLETED| SERVICE

SIGNED ON BEHALF OF TENDERER:...... ey e

2N I e —
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CITY OF CAPE TOWN
TRANSPORT FOR CAPE TOWN — INFRASTRUCTURE
CONTRACT NO. 59C/2014/15

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE
2A INFRASTRUCTURE: TRUNK & FEEDER SUPPORT INFRASTRUCTURE (EAST & WEST)

SCHEDULE 8: PROPOSED AMENDMENTS AND QUALIFICATIONS BY TENDERER

The Tenderer should record any proposed deviations or qualifications he may- wish to make to the tender
documents in this Returnable Schedule. Alternatively, a tenderer may state such proposed deviations and
qualifications in a covering letter attached to his tender and reference such letter in this schedule. Any proposed

deviations or qualifications contained in a covering letter which is not referenced in this schedule will not be
considered. : N

The Tenderer's attention is dréwn to clause F.3.8 of the Standard Conditions of Tender referenced in the Ténder
Data regarding the Employer's handling of material deviations and qualifications. :

if no deviations or modifications are desired. the schedule hereunder is to be marked NIL and signed by the
Tenderer. v

PAGE CLAUSE OR ITEM PROPOSAL

Number of sheets appended by the tenderer to this Scheduie ... 0.0 Tl e, (if nil, entér{N!L).

f ..
SIGNED ON BEHALF OF TENDERER: ...... L e
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CITY OF CAPE TOWN

TRANSPORT FOR CAPE TOWN - INFRASTRUCTURE

CONTRACT NO. 59C/2014/15

'PROVISION OF PROFESSIONAL S
2A INFRASTRUCTURE: TRUNK & F

SCHEDULE 9: KEY PERSONNEL

S e e M

The tenderer is referred to clause F.2.1,1.3 of the Tender Da
of the key personnel required to be |
tenderer to be eligible to submit a te

to this schedule.

n the employment of the
nder for this project. The

ERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE ‘
EEDER SUPPORT INFRASTRUCTURE (EAST & WEST)

ta and shall insert in the spaces provided below details
tenderer or a specialist consultant/firm, in order for the
Gurriculurd Vitae of each individual must be appended

PROJECT LEADER / /
. ECS NO. OF YEARS
NAME JOB TITLE QUALIFICATIONS | REGISTRATION SPECIFIED
-/ ND. ‘EXPERIENCE
/
PROJECT ENGINEER / O /
; ECSA . | NO.OF YEARS
NAME ~ JOBTITLE /| QUALIFICENONS 'REGISTRATION SPECIFIED
' ’ ' NO. | EXPERIENCE
/ ¢ :
7 v
/ .
/
T AN
TRAFFIC ENGINEER / _/1\: /
- k4
',-/ ' V\ ECSA NO. OF YEARS
' NAME JOB TITLE QUALIFIQATIONS | REGISTRATION SPECIFIED
/lT ' NO. EXPERIENCE
’/ / /
: : » Ry
'PAVEMENT ENGINEER / ' /
- o ECSA NO. OF YEARS
. NAME JOB TITLE QUALIFICATIONS | REGISTRATION SPECIFIED
‘ : ) NO. EXPERIENCE
[ / ”
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CITY OF CAPE TOWN -

TRANSPORT FOR CAPE TOWN - INFRASTRUCTURE

CONTRACT NO. 59C/2014/15

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & ONSTRUCTION OF ASE

2A INFRASTRUCTURE: TRUNK & FEEDER SUPPORT INFRASTRUCTURE (EAST & WEST)

STRUCTURAL ENGINEER / /
ECSA b. OF YEARS
NAME JOB TITLE QUALIFICATIO REGISTRATION SPECIFIED
NO. EXPERIENCE
ELECTRICAL ENGINEER . / /
E?éA NO. OF YEARS
NAME -~ JOB TITLE UALIFICATIONS | REGISTRATION SPECIFIED
NO. EXPERIENCE
o -
v n i
PROFESSIONAL LANDSCAPE ARCH!TEC/‘}F ‘\SJ /
, X SACLAP NO. OF YEARS
NAME JOB TITYE IFICATIONS | REGISTRATION SPECIFIED
N NO. EXPERIENCE
( AY
ENVIRONMENTAL PRACT{T:%ER C / _
e o . EAPSA NO. OF YEARS
NAME JOBT! ALIFICATIONS | REGISTRATION SPECIFIED
. NO. EXPERIENCE
OCCUPATIONAL HFALTH AND SAFETY oyﬁcER
v NO. OF YEARS -
NAME JOB TITL QUALIFICATIONS REG‘SJgAT'ON SPECIFIED
: EXPERIENCE
-
SIGNED ON BEHALE OF TENDERER: oo oy s
Tender 40 T2.2
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CITY OF CAPE TOWN

CONTRACT NO. 59C/2014/15

 PROVISION OF PROFESSIONAL S
2A INFRASTRUCTURE: TRUNK & F

. TRANSPORT FOR CAPE TOWN ~ INFRASTRUCTURE

SCHEDULE 10; SUPPORT RESOURCES

The tenderer is referred to clause F.2.1.1.4 of the Tend
packages in the fields of civil engineering design, ro
simulation, project management, etc. are available for us

owned/licensed by the tenderer, or are available through other means.

ERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE
EEDER SUPPORT INFRASTRUCTURE (EAST & WEST)

er Data and shall state below what competent software
ad design, stormwater design and traffic engineering
e on this project and whether or not they are currently

SOFTWARE PACKAGE/S AVAILABLE FOR USE

software

NAME OF PACKAGE " Available for use throﬁghout CURRENTLY OWNEDI‘
: ’ the contract? (yes/ no) LICENCED OR OTHER
Traffic Modelling Software )
including corridor Analysis \/ v
(e.g. SIDRA /HCS /VISSIM/ |~ . 6 WNEN.
SATURN) | OWNED.
CAD ‘[ (38 - OWNED
MS Office Suite s OWNED
 Civil Engineering Design - o '
Software (Civil Designer, Civil €5 OWNED
3D, etc) : .
Project Management Software 7 &S Owiney
Bridge analysis and design OW NED

Yes

. OTHER HARDWARE / SUPPORT RESOURCES (Reference Dods)

NAME OF ITEM Available for use throughout CURRENTLY OWNED/
the contract? {yes/ no) LICENCED OR OTHER
SADC RTSM (Nov1987) Ve OWNED
SARTSM (June1999) * Yes O WRED
SA Road Safety Manual \f XS O W Ney,
Latest version of HCM \{ S O WHED
v/
A
SIGNED ON BEHALF OF TENDERER:........ .. s
Tender 41 T2.2
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* CITY OF CAPE TOWN

TRANSPORT FOR CAPE TOWN - %NFRASTRUCTURE‘

CONTRACT NO. 53C/2014/15

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHAS.E'

2A INFRASTRUCTURE: TRUNK & FEEDER SUPPORT INFRASTRUCTURE (EAST & WEST)

'SCHEDULE 11: PROFESSIONAL INDEMNITY INSURANCE

The tenderer is referred to clause F:2.1.1.5 of the Tender Data and shall state below details of the professionai

- indemnity insurance held by the tenderer, Where the tenderer is a joint venture, each party to the joint veriture must

submit details of their professional indemnity insurance. Proof of insurance or confirmation from a reputable
insurance Broker that the tenderer is eligibie for the prescribed professional indemnity insurance cover should
he/she be awarded the contract, must be appended to this schedule. - ‘ ‘ .

PROFESSIONAL'INDEMNITY iNSURANCE
NAME OF INSURED A NAME OF INSURER LIMIT OF INDEMNITY RO
EACH CLAIM
~ X7
) B -
- =) o i
R 10 060 OO
i 5 i ) o
£ 21000000009

T T R L SRR TR L LR ERR LA SRR

™

DN L A e R

SIGNED ON BEHALF OF TENDERER: ..

! v

Tender ‘ v . 42 T2
Part T2: Returnable Documents : Returnable Sct .
Reference No. 59C/2014/15 '



|
RS SR S

GITY OF CAPE TOWN

TRANSPORT FOR CAPE TOWN ~ INFRASTRUCTURE

 CONTRAGT NO. 59C/2014/15.

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION. OF PHASE

2A INFRASTRUCTURE: TRUNK & FEEDER SUPPORT INFRASTRUCTURE (EAST & WEST)

SCHEDULE 12: TRACK RECORD

The tenderer is referred to clause F2.1.1.6 of the Tender Data and shall indicate on the schedule below all v

projects related to Project Management, Traffic Engineering, Municipal Infrastructure, Structural Engineering
(analysis, design and construction) ‘and Electrical Engineering disciplines associated with each of the
personnel that have been successfully completed in their local office, in the past 10 years or that are

~underway at present. Tenderers should, in particular, draw attention to those projects which relate to municipal |
infrastructure. ‘ ' ’ : o v ,

Where the entity tendering is a joint venture, the track record of each party to the joint venture must.be
submitted as part of this schedule (additional pages may be added if necessary),

TRACK RECORD

TITLE AND BRIEF DESCRIPTION OF PROJECT VALUE OF EMPLOYER DATE

CONTRACT .| (include contact COMPLETED
details) . (if applicable)

-
/

SIGNED ON BEHALF OF TENDERER

IGNED ON BEHALF OF TENDERER: ccccccooovie  wovmmssessssmssssss e s

Tender 43
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CITY OF CAPE TOWN

TRANSPORT FOR CAPE TOWN - INFRASTRUCTURE

'CONTRACT NO, 59C/2014/15

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE
2A INFRASTRUCTURE: TRUNK & FEEDER SUPPORT INFRASTRUCTURE (EAST & WEST)

SCHEDULE 13: PROPOSED WORK PLAN

Tenderérs must submit a proposed work plan with the tender submission, attached to Schedule 13. The proposed

“work plan must ensure that they have appreciated the brief and have good insight as to what actions or activities

are required, and what challenges are to be overcome. ldentify the key issues, and indicate the approach and

" methodology that they intend following in order to reach the required outcome.

The work plan should reépond to the proposed scope of works, with the appropriate approach, program,

methodology and deliverables. -

. \
SIGNED ON BEHALF OF TENDERER: ... e STUTUPTPIUITOON: RUROOPS SUSTSRRURROTRRPPIRS
Tender . 44 T2.2
Part T2: Returnable Documents Returnable Schedules
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CITY OF CAPE TOWN
TRANSPORT FOR CAPE TOWN ~ INFRASTRUCTURE
CONTRACT NO. 59C/2014/15

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHAS

2A INFRASTRUCTURE: TRUNK & FEEDER SUPPORT INFRASTRUCTURE (EAST & WEST)

'SCHEDULE 14: 1SO 9001: 2008 CERTIFICATION -

- Not Used
Tender v 45 T2.2
Part T2: Returnable Documents » L Jnlaau..edules

Reference No, 59G/2014/15

E



CITY OF CAPE TOWN
TRANSPORT FOR CAPE TOWN - INFRASTR
CONTRACT NO. 59C/2014/15

PROVISION ‘OF PROFESSIONAL SERVICES
2A INFRASTRUCTURE: TRUNK & FEEDER 8

SCHEDULE 15: OTHER CRITERIA

Not used.

Tender
Part T2: Returnabie Documents ’
Reference No. 58C/2014/15

UCTURE

IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE
UPPORT INFRASTRUCTURE (EAST & WEST)

46 T2.2
: Returnable Sched:!as”



CITY OF CAPE TOWN

TRANSPORT FOR CAPE TOWN - INFRASTRUCTURE -

CONTRACT NO. 59C/2014/15

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE
2A INFRASTRUCTURE: TRUNK & FEEDER SUFPPORT INFRASTRUCTURE (EAST & WEST)

© SCHEDULE 16; PERSONNEL SCHEDULE (OTHER THAN KEY PERSONNEL)

The tenderer shall indicate on the scheduie below wﬁat human resotir,r;:es, other than the key personnel listed in
clause F.2.1.1.3 above, they have at their disposal and intend allocating to this project as and when required.

These resources could, for example support the key personnel listed and include road/pavement engineers,

assistant geometric designers, a contracts documentation specialist, cad operators/draft persons/modellers, or
experienced construction monitoring staff, amongst others. ’

: ’ ESTIMATED

: PERIOD OF
NAME . TITLE JOB DESCRIPTION QUALIFICATIONS ENGAGEMENT

- ’ {Weeks)
- "/
" “ f-w - r

SIGNED ON BEHALF OF TENDERER: .... Jreseaeer et e e e

Tender 47 T2.2
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CITY OF CAPE TOWN

TRANSPORT FOR CAPE TOWN - INFRASTRUCTURE

" CONTRACT NO. 59C/2014/15

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE
2A INFRASTRUCTURE: TRUNK & FEEDER SUPPORT INFRASTRUCTURE (EAST & WEST)

SCHEDULE 17: AUTHORISATION FOR THE DEDUCTION OF OUTSTANDING AMOUNTS OWED TO THE

CITY OF CAPE TOWN

To: THE CITY MANAGER, CITY OF CAPE TOWN

From: e I

AUTHOR}ISATiO‘N FOR THE DEDUCTION OF OUTSTANDING AMOUNTS OWED TO THE CITY OF CAPE TOWN

- The Tenderer:

a) hereby acknowledges that according to SCM Regulation 38(1)(d)(i) the City Manager may reject the tender of
the Tenderer if any municipal rates and taxes or municipal service charges owed by the Tenderer or any of its
directors/members/partners to the City of Cape Town, or to any other municipality or municipal entity, are in
arrears for more than 3 (three) months; and

b) therefore hereby agrees and authorises the City of Cape Town to deduct the full amount outstanding by the
Tenderer or any of its directors/members/pariners from any payment due to the Tenderer.

i, i
(full name it LLUK IPUSIS)

, the undersigned,

_ hereby authorise the City of Cape Town to deduct the full amount outstanding by the Tenderer/Contractor
" or any of its di-artors/members/partners from any payment due to the Tenderer/Contractor.

RV -

Signature

‘ .

-~

THUS DONE.AND SIGNED for and on behalf of the TendererlContractor v

' Y- - .
at.... Cﬂ?GTOWA ........................ onthe . 28 dayof .. OTORSE . 204
(PLACE) (DATE) : (MONTH) ’ (YEAR)
Tender - 48 o . T2.2
Part T2: Returnable Documents Returnable Schedules
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CITY OF CAPE TOWN

“TRANSPORT FOR CAPE TOWN — INFRASTRUCTURE

CONTRACT NO, §9C/2014/15

! [ PROVISION OF PROFESSIONAL‘SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE
: ‘ 2A INFRASTRUCTURE: TRUNK & FEEDER SUPPORT INFRASTRUCTURE (EAST & WEST) : ,

SCHEDULE 18 : RECORD OF ADDENDA TO TENDER DOCUMENTS
: We confirm that the following communications received from the Employer before the submission of this tender
1 offer, amending the tender documents, have been taken into account in this tender offer:
Date Title or Details
1. , ' }Q :
OQ//O?/Z,@(%L Neomice To Tenverees o. 1
2.‘ . ]Q .
20{-/ 0‘1/ 2otd.  |Notice To TendereS ™2 . 7
C | Thsror maTer (GUESTERS % Ansneps) REQUESTED
: log fre / 204 .. a7 CompPursory CaripicaTon Mot Hew ON 23/09/2 0t
4, : . :
/0 /(o /Zo % _MO’WﬁE To TerbereRs MCL =2
5, ' . » _
: | fa fte Jzop NoTice To Tenpeeers Noo - ¢
: 6. o
L 7.
|
o 8.
' 3.
by 10.

{ . Attach additional pages if more space Is required.

\

1 SIGNED ON BEHALF OF TENDERER: ... -..;.. ...

podh A L oAk WS LR e e

f Tender | | 49 T2.2
i Part T2: Returnable Documents Returnable Schedules’
Reference No. 59C/2014/15




CITY OF CAPE TOWN

TRANSPORT FOR CAPE TOWN — INFRASTRUCTURE

CONTRACT NO. 59C/2014/15

~ PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE
2A INFRASTRUCTURE: TRUNK & FEEDER SUPPORT INFRASTRUCTURE (EAST & WEST)

SCHEDULE 19: PREFERENCING SCHEDULE

A R L A . R

. Preferencing Schedule where preferences are granted in respect of B-BBEE
' contribution v -
1 Definitions

The following definitions shali apply to this schedule:

, B-BBEE: Broad-based black economic empowerment as defined in section 1 of the Broad-Based Black Economic
! .| Empowerment Act. : :

B-BBEE status level of contributor: The B-BBEE status received by a measured entity based on its overall

_ performance using the relevant scorecard contained in the Construction Codes of Good Practice for Broad-Based
Black Economic Empowerment, issued in terms of section 9(1) of the Broad-Based Black Economic Empowerment
Act,

BEP: Built Environment Professional related entefprises which provide services related but not limited to consulting
engineering, architecture and quantity surveying. -

Black owhed: The percentage of an exempted micro enterprise‘ owned by black people.

Black people: A generic term which means Africans, Coloureds and Indians as defined in séction 1 of the Broad-
Based Biack Economic Empowerment Act.

- | Broad-Based Black Economic Empowerment Act: The Broad-Based Black Economic Empowerment Act, 53 of
: 2003.

Exembted Micro Enterpriée (EME): A BEP with an annual total revenue of R1.5 million or less as defined in the
Construction Codes of Good Practice for Broad-Based Black Economic Empowerment, issued in terms of section 9(1)
of the Broad-Based Black Economic Empowerment Act. v

' Non-compliant contributor: A company/firm/entity that does not meet the minimum score for a level 8 contributor, or
who is not verified in terms of the Construction Codes of Good Practice for Broad-Based Black Economic
Empowerment. ' . .

Prime Contrac.:tor:AThe organisation/tenderer named on the Form of Offer and Acceptance, whose offer has been
accepted by the Employer (also referred to as the Service Provider).

Sub-Contractor; A contractor employed by the Prime Contractor to execute construction work on the site (as defined
in the Conditions of Contractand the Scope of Work) by providing labour only or a combination of labour, plant,
equipment and materials. For the purposes of this professional services contract, the term “sub-contractor” shall
include sub-consultants employed by the Prime Contractor/Service Provider. = . .

; . Value of the contract: The contract sum (accepted coniract amount) less provisional sums, cbntingencies and VAT.

2 Conditions associated with the granting of preferences

A company/firm/entity that is granted a preference, undertakes to: .

1)  accept that the number of preference points shail be determined from the B-BBEE status level certificates
submitted in terms of the Tender Data, using the status as at the closing date for submission of tender offers;

2)  not sub-contract more than 25% of the value of the contract to sub-contractors that do not have an equal or

' higher B-BBEE status level than the prime contractor, unless the intended sub-contractors are exempted micro
enterprises that have the capability and ability to execute the sub-contract works, or unless otherwise declared in
terms of Section 5 below, o

| 3) accept the sanctions set out in Section 3 below should condition 2 be breached, or should the B-BBEE status

’ level of contribution be found to have been claimed or obtained on a fraudutent basis; _

‘ 4)  accept that, in order to qualify for preference points, it is the responsibility of the Tenderer to submit the relevant

| certificate(s) (either an original valid B-BBEE status level verification certificate in terms of the Construction

; Codes of Good Practice for Broad-Based Black Economic Empowerment, or an Exempted Micro Enterprise

Tender ' 50 _ " T20
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certificate issued by a registered auditor, accounting officer (as contemplated in section 60(4) of the Close
Corporation Act, 1984 (Act No. 69 of 1984)) or an accredited verification agency, or certified copies thereof) in
terms of the Preferential Procurement Regulations, 2011, to the Employer at the Supplier Management Unit
located within the Tender Distribution Office, 2™ Floor (Concourse Level), Civic Centre, 12 Herizog Boulevard,
Cape Town (Tel 021 400 9242/3/4/5), )

5) accept that, further to 4) above, Consortiums/Joint Ventures will qualify for preference points, provided that the
entity submits the relevant certificate/scorecard in terms of the Preferential Procurement Regulations, 2011.
Note that, in the case of unincorporated entities, a verified scorecard in the name of the Consortium/Joint

© Venture must be submitted with the tender (attached to this schedute). ‘

6) accept that if it is found that, in the performance of the contract, the participation of the various partners ina
Consortium/ Joint Venture differs substantiafly from that upon which the consolidated scorecard - submitted in
terms of 5) above was based, and the impact of which is that the Joint Venture would not have been awarded
“the contract in terms of the actual B-BBEE level of contribution achieved by the Joint Venture, then a financial

- penalty shali be applied (in addition to any other remedies that the Employer may have} in accordance with
~ Section 3 below. : - : P v

7)  acocept that tenderers are required to be registered on the City of Cape Town's Vendor Database prior to the.
evaluation of tenders {the evaluation of tenders takes place when the Employer’s Bid Evaluation Cominitiee
meets to make a final recommendation to the Bid Adjudication Committee) in order to qualify for. preference
points. The employer wili verify the B-BBEE contributor status claimed by the tenderer in Section 4 below against
that given on the City of Cape Town's Vendor Database. If any discrepancy exists, or if Table 1: Tehder

- preference claim below is not completed, the employer shall use the status given on the City of Cape Town's
Vendor Database, as at the closing date for submission of tender offers, to-determine the number of preference
points to be awarded to the tenderer. In the case of Consortiums/Joint Ventures which tender as unincorporated
entities, a verified scorecard submitted with the tender will be used to determine the number of preference points
to be awarded to the tenderer. , ' )

8) accept that, notwithstanding 7) above, a prime contractor will not be awarded points for B-BBEE status level if
he indicates in his tender that he intends sub-contracting more than 25% of the vaiue of the contract to sub-
contractors that do not qualify for at least the points that the prime contractor qualifies for, untess the intended

_ sub-contractors are exempted micro enterprises that have the capability and ability to execute the sub-contract
works. § ' ) ' '

3 Sanctions relating to breaches of preferencing conditions

The sahctionsfforv breaching the conditions associated with the granting of preferences are.
1) disqualify the tenderer from the tendering process,

"~ 12) recover alt costs, losses or damages the Employer has incurred or suffered as a result of the tenderer's or

contractor's conduct; o : .

3) cancel the contract and claim any damages which the Employer has suffered as a result of having to make less
favourable arrangements due to such cancellation; ' :

4) - restrict the tenderer or contractor, its shareholders and directors, or only the shareholders and direcfors who
acted on a fraudulent basis, from obtaining business from the Employer for a period not exceeding 10 years,
after the audi alteram partem (hear the other side) rule has been appiied;

5) forward the matter for criminal prosecution; andfor ,

8) a financial penaity payable to the Employer as set out below.

Financial penalty for breach of condition 2 in Section 2 above:

The penalty to be applied for sub-contracting more than 26% of the value of the contract to sub-contractors that do not
qualify for at least the preference points_that the prime contractor qualified for (unless proven to be beyond the control
of the prime contractor, or the sub-contractors are EMEs) shall be as provided for in the following formula:

Penalty = 0.5 x E(%) x P*

where:

E = The value of work (excluding VAT) executed by sub-contractors that do nbt qualify for at feast the preference ’
points that the prime contractor qualified for, expressed as a percentage of P*, less 25%
p* = Value of the contract

Financial behalty for breach in terms of condition 6 in Section 2 above:

The penalty to be applied where, in the performance of the contract, the participation of the various partners in a
Consortium/ Joint Venture differs substantially from that upon which the consolidated scorecard submitted in terms of
5) in Section 2 above was based, and the impact of which is that the Joint Venture would not have been awarded that
contract in terms of the actual B-BBEE level of contribution achieved by the Joint Venture, shall be as provided for in
the following formuta:

Penalty = 5/100 x (B-BBEE® - B-BBEE) x P”

Tender 51 o
Part T2: Returnable Documents Returnable Sche. .o
Reference No. 59C/2014/15




P*

8

where:

B-BBEE® = The B-BBEE level of contribution that is achieved, determined in accordance with the actual

participation of the Joint Venture partners in the performance of the contract

B-BBEE' = The B-BBEE level of contribution that was used to determine the number of preference paints granted

to the Joint Venture at the time of tender evaljuation
=  Value of the contract : ‘

4 Tender preference claim in respect of enterprise status or structu_fe of the tendering entity

In the interest of transparency, tenderers are required to complete Table 1: Tender preference claim below.

Table 1: Tender preference claim

Exempted Micro Enterprise (EME) greater than 50% black
owned

Exempted Micro Enterprise {(EME} less than or equal to 50%
black owned :

Verified B-BBEE contributor o \/
B BBEE Status Level of Contributor’ |_Eh :

Non-compliant contributor

L‘W it is indicated that the company/firm/entity is a verified B-BBEE contributor, then the verified status level of
contributor must be inserted in the box provided (insert a number from 1 to 8 as applicable)

§ Declarations

1

The undersigned, who warrants that he/she is duly authorised to do so’on behalf of the tenderer, hereby certifies

that the preference claimed based on the B-BBEE status level of contribution indicated in Table 1, qualifies the

tenderer, subject to condition 7 in Section 2 above, for such preference claimed, and acknowledges that:

iy the information furnished is true and cotrect; : v

ii) the preference claimed is in accordance with the conditions of this schedule;

jii) the tenderer may be required to furnish documentary proof to the satisfaction of the Employer that the claim
is correct; and - _ ‘

iv) hefshe understands the conditons under which preferences are granted, and confirms that the
tenderer/prime contractor will satisfy the conditions pertaining to the granting of tender preferences.

With reference to condition 8 in Section 2 above, lwe declare that (tick one box as applicable — see Note
below): '

{we intend sub-contracting more than 25% of the value of the contract to sub-contractors that do
not qualify for at least the points that l/we as prime contractor gualify for

|/we DO NOT intend sub-contracting more than 25% of the value of the contract to _ ><
sub-contractors that do not qualify for at least the points that l/iwe as prime contractor qualify for

Note:
Failure by the tenderer to tick either of the boxes in this declaration will result in no preference points

being awarded.

SIONED UIN DEBALY 21 ol

IGNED ON BEHALF OF TENDERER: e e o R P

OPENING

P e e

INlT!AL? OF CITY OFFICIALS AT TENDER

Tender 52
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CITY OF CAPE TOWN

TRANSPORT FOR CAPE TOWN - INFRASTRUCTURE

CONTRACT NO. 59C'12014I15 . , | -

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE
2A INFRASTRUCTURE: TRUNK & FEEDER SUPPORT INFRASTRUCTURE (EAST & WEST)

C1.1.1 Form of Offer and Acceptance: WEST: CLAREMONT TO
PHILIPPI ‘ — T

Offer
The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of: '

CONTRACT 59C/2014/15: PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN &
CONSTRUCTION OF PHASE 2A INFRASTRUCTURE: TRUNK & FEEDER SUPPORT INFRASTRUCTURE (WEST):

CLAREMONT TO PHILIPP!

The tenderer, identiﬁed in thé offer signature block, has examined the documents listed in the tender data and addenda

_thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this form of offer and
acceptance, the tenderer offers to perform all of the obligations and liabilities of the service provider under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the conditions of contract identified in the contract data.

THE OEEERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAXIS:
Rand * OM(E Huoored MILIoN  TwWO Humbwb AND  SHHTY Teigeg
Trous A |, Nivg. Husoeed AND FoRTy S Land AND Tvx{%m%sx(gmfs

.............................................................................

R 100 ! 263, 46 . 20 (in figures)

.......................................

This offer may be accepted by the employer by signing the accepiance part of this form of offer and acceptance and
returning one copy of this document fo the tenderer before the end of the period of validity stated in the tender data,
whereupon the tenderer becomes the party named as the service provider in the conditions of contract identified in the

2rD
contract data. -

‘ -
Signature(8)® .. ceeeeereees T

Name(s) . NI B R

Capacity - &“NCT!ON» MANAGGIL. et

...................................

for the tenderer

.................................................................

Name and
signature

ofwitness ... ........-. e Date . '7_8/!0/20!4: ........ x

..............

* Refer to Clause . “tenders in Pért T1.2 Tender Data INITIALS OF C‘TB'S;:IIS:BALS AT TENDER

-

. T 3

Contract 54 - _ C1.1
Part C1: Agreements and Contract Data Form of Offer and Acceptance
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Acceptance: WEST: CLAREMONT TO PHILIPP!

By signing this part of this form of ‘offer and acceptance, the employer identified below accepts the tenderer’s offer. -

in consideration thereof, the empioyer shail pay the service provider the amount due in accordance with the
conditions of contract identified in the contract data. Acceptance of the tenderer's offer shall form an agreement
between the employer and the tenderer upon the terms and conditions contained in this agreement and in the
contract that is the subject of this agreement. ) '

vThe terms of the confract, are contained in:

Part C1:  Agreements and contract data, (which includes this agréement)
Part C2:  Pricing data ' :

pPart C3:  Scope of work

Part C4:  Site information

and drawings and documents or parts thereof, which may be incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in
the returnable schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer
during this process of offer and acceptance, are contained in the schedule of deviations attached to and forming
part of this form of offer and acceptance. No amendments to or deviations from said documents are valid unless
contained in this schedule. R

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the employer's representative (whose details are given in the contract data) to arrange
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to'be provided in
terms of the conditions of contract identified in the contract data. Failure to fulfil any of these obligations in
accordance with those terms shall constitute a repudiation of this agreement. ' v

" Notwithstanding vany’ching’ contained herein, this agreement comes into effect on the date when the tenderer

receives one fully completed original copy of this document, including the schedule of deviations (if any). Unless the
tenderer (now service provider) within five working days of the date of such receipt notifies the employer in writing of

- any reason why he cannot accept t-~ -- ients of this agreement, this agreement shall constitute a binding contract

between the parties.
Signature  ....... e T R EEREEREE :
Name ......... T e [

Capacity

for the

Employer CITY OF CAPE TOWN
Tower Block, Civic Centre,
12 Hertzog Boulevard

............................................................

Cape Town
Name and ‘ ‘ P <
signature r. A€
ofwitness .. ............ et Date ...... %‘\ ..... 3 ........
.Confract ’ /5 - C14
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Schedme of Deviations: WEST: CLAREMONT TO PHILIPPI ‘

1Subject........... S P PP IS I SN

DEtals © o S e g

..........................................................

.......................................................................

....................................................

2 Subject . . . .. e [N e e ..
Details ‘ '

.............................................................
...........................................

........................................

3Subject. ... ..o, e e .
" Details

...................................................

4 Subject
Details

5 Subject

Details

By the duily authorised representatives signing this agreement, the employer and the tenderer agree to and accept
the foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the
tender data and addenda thereto as listed in the returnable schedules, as well as any confirmation, clarification or
changes to the terms «of the offer agreed by the tenderer and the employer during this process of offer and
acceptance. i : ’ S .

vlt is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this
agreement shall have any meaning or effect in the contract between the parties arising from this agreement.

Contract ' 56 S K
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- WEST: CLA™™™=""" "0 PHILIPPI

Forthe T-

. \ . .
Signature(s) .. "7 oo LA S S
Name(s) e T LI SUP T - . T A M e

o PSteAASL MAKKGEL. ERTERA CAPE

................................................

(Name of organizationftenderer) .. .. ......... T
(Address of organization/tenderer) A I OO
Name and
signature ‘ — - .
of witness ... .. Yo Date Zg . Q’ZD/-.S N
For the Employer:
Signature(s) ...... SR TR P
Name(s) —  oveeiiiinnn ceee e e e e
Capacity - b\ A o .. LNF&P&’—\Q‘)C.’WQC PR
(Name and CITY OF CAPE TOWN
address of Tower Block, Civic Centre,
organization) 12 Hertzog Boulevard

Cape Town
Name and ' ,
signature \— ﬁ - QOIS -
ofwitness ...... 0 ... Date .vviiiiiiin s

-

Contract 57 Cc14
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Confirmation of Receipt: WEST: CLAREMONT TO PHILIPPI

The tenderer (now service provider), identified in the offer part of this agreement hereby confirms receipt from the
employer, identified in the acceptance part of this agreement, of one fully completed original copy of this
‘agreement, including the schedule of deviations (if any) today: : oo :

thelsT(day)
of Tl (monith)

20..[...@..(year} : L

at CW Tgmd......(place) -

PRI FTRP YRR

For the Service Provider:

(

- Signature(s) . PP

Name(s)

Capacity

Signature and name of witness:

Signature ..... v K
Name. ... ... ... ... o
4
Contract 58 e’
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CITY OF CAPE TOWN
TRANSPORT FOR CAPE TOWN —- INFRASTRUCTURE |
CONTRACT NO. 59C/2014/15

PROVISION OF PROFESSIONAL 'SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE
2A INFRASTRUCTURE: TRUNK & FEEDER SUPPORT INFRASTRUGCTURE (EAST)

C1.1.2 Form of Offer and Acceptance: EAST: PHILIPPI TO
KHAYELITSHA ' - :

Offer

The emploﬂler. identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of: _ . B

CONTRACT 590/2014[15: PROVISION OF PROFESSIONAL. SERVICES l‘N RESPECT OF THE DESIGN &
CONSTRUCTION OF PHASE 2A INFRASTRUCTURE: TRUNK & FEEDER SUPPORT INFRASTRUCTURE (EAST):

" PHILIPPI TO KHAYELITSHA

v The tenderef. identified in the offer signature block, has examined the documents listed in the tender data and addenda

thereto as fisted in the returnable schedules, and by submitting this offer has accepted the conditions of tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this form of offer and
acceptance, the tenderer offers to perform all of the obligations and liabiiities of the service provider under the contract
including compiiance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the conditions of contract identified in the contract data. o -

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAXIS:

cang ONE Huwpgen nd TWO HICLION  THETY Nwe Trousprdy, ONE

(in words);

..............................................................................

r..102 i qu ,!O% : C)O R . (in figures)

This ‘6ffer may be accéptéd by the employer by signing the acceptance part of this form of offer and acceptance and
returning one copy of this document to the tenderer before the ‘end of the period of validity stated in the tender data,
whereupon the tenderarbesmmne tan marks named as the service provider in the conditions_of contract identified in the

contract data.

Signature(s) * .. e IR P -
Name(s) - L TR SR R R RS e
Capacity t‘MNC’T‘O'\}MANﬁGW' ......... [ R R R RERRRREES
for the tenderer ' ' :

(Name of organization/tenderer) o e
(Address of qrganization/tenderer) .. l . T C U
............................... L...............l..................................‘.........
Name and - o ) »

signature - : { O

of withness . ......e- e Date ..... 2‘9/0/7""’ .....

* Refer to Clause | 4.4 nwvaia tenders in Part T1.2 Tender Data INITIALS,OF CIT;;:?EFQS!GALS AT TE.NDER
Contract 59 o
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* during this process of offer and acceptance, are contained in the schedule of deviations afte

- Notwithstanding anything £

Acceptance: EAST: PHILIPPI TO KHAYELITSHA

" By signing this part of this form of offer and acceptance, the empioyer identified below accépis'the tenderer’s offer.

In consideration thereof, the employer shail pay the service provider the amount due in accordance with the
conditions of contract identified in the contract data. Acceptance of the tenderers offer shall form an agreement
between the employer and the tenderer upon the terms and conditions contained in.this agreement and in the
contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1:  Agreements and contract data, (which includes this agreement)
- Part C2:  Pricing data .

Part C3:  Scope of work

Part C4:  Site information

and drawings and documents or parts thereof, which may be incorporated by reference into the above listed Parts.

A5 liste o

Deviations from and amendments to the documents listed in the tender data and any addenda thereto
the returnable schedules as well as any changes to the terms of the offer agreed by the tenderer an

part of this form of offer and acceptance. No amendments to or deviations from said gdg!
contained in this schedule. . o

The tenderer shall within two weeks after receiving a completed gopyfD 3¢ incllitiing”the schedule of
deviations (if any), contact the employer’s representative (\ym genit wgmontr‘aci data) to arrange
the delivery of any securities, bonds, guarantees, pr. 4;]of i‘q ’ Stheitidocumentation to be provided in

terms of the conditions of contract identified T feito fulfil any of these obiigations in
i ; : T .

ie>confract {datayf i

k_?nté‘g":"‘ 2 é‘ in, i fdement comes into effect on

j_.g:hl‘nless the

‘receives one fully ¢ gwp ?tg origit ) of thgz}, ”Ef?%ent, including the schedylero!
tenderer (now. sef %? p"Q er) wif rg & wotKing days of the date of sucharecel Brin writing of
& canngffacceptifheteontents of this agreement, thigsagiee ek binding contract

Capacity e pEERAGEEL ... P B A EEEEEREEERRERRREE

for the

. Employer  CITY OF CAPE TOWN | -

Tower Block, Civic Centre,
" 12 Hertzog Boulevard

Cape Town
Name and
signature
Of WItNESS .. vl ‘Date ........... M
Contract 60 CiA

Part C1: Agreements and Contract Data Form of Offer and Acceptanc,
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S_chedule of Deviations: EAST: PHILIPPI TO KHAYELITSHA

L SUDJECE . v vt eete e . R

DEtailS .« vt

e
e R RS i b
2 Subject.............
Details ............. i
.
e .
..... . .
4 Subject....... . .
Details ... .. . .
v‘. e .
o . . . e e . . e .
. e o e . . e . .
B USUBIEOE . . . 1+ v e et e
DEAIS « vt e ettt P TP
.o o . e o .o |t_t0---v':.llnuc-ccu-x-o«c-to- o L
. e : . . e e R
o . e e ea e . e . e .

By the duly authorised representatives signing this agreement, the employer and the tenderer agree to and accept
the foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the
tender data and addenda thereto as listed in the returnable schedules, as well as any confirmation, clarification or
changes to the terms of the offer agreed by the tenderer and the employer during this process of offer and
acceptance, e o : ' v

It is éxpressly agreed that no other matter whether in wriﬁng, oral communication or implied during the period
_between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this

agreement shall have any meaning or effect in the contract between the parties arising from this agreement.

3
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EAST: PHILIPPI TO KHAYELITSHAA’ |

For the Tenderer:

Signature(s) ....... e
Name(s) e P

Capacity

(Name of organizaticn/tenderer) . DT

(Address of organization/tenderer) .. ..

Name and

sighature . :

of witness. B < & A T >, i i &

Y __7‘

For the Employer:

Signature(s) ...

Narﬁe(s) R

Capacity

{Name and CITY OF CAPE TOWN
_address of ~ Tower Block, Civic Centre,

organization) 12 Hertzog Boulevard

' Cape Town

Name and

signature

OFWIMESS oot vv v DAl v vt
Contract 62 cii
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Confirmation of Receipt: EAST: PHILIPPI TO KHAY‘ELITSH'A

The tenderer (now servicé provider), identified in the offer part of this agreement hereby confirms receipt from the
employer, identified in the acceptance part of this agreement, of one fully completed original copy of this

agreement, including the schedule Qf deviations (if any) today:

(V=Y TR U U TP PO UPOVOPPPPTOPS (day)
of (month)
20, (year) »

B oo e (place)

- For the Service Provider:

Signaturé(s) Ry [T U o

Name(s)  .e.ov-een R R R AEE

Capacity P .....

Signature and name of witness: -

SIGNAUTE « o v e v s e

Name  ...o.ovos e e

Contract
Part C1: Agreements and Contract Data
Reference No. 59C/2014/15
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CITY OF CAPE TOWN
TRANSPORT FOR CAPE TOWN ~ INFRASTRUCTURE
CONTRACT NO. 59C/2014/15

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE
2A INFRASTRUCTURE: TRUNK & FEEDER SUPPORT INFRASTRUCTURE (EAST & WEST)

C1.2 Contract Data-
Part 1: Contract Data provided by the Emplo}yér

GENERAL CONDITIONS OF CONTRACT

The General Conditions of Contract are the Standard Professional Services Contract (July 2009) (Edition 3 of
CIDB document 1015), as published by the Construction industry Development Board, :

Copies of these General Conditions of Contract may be cbtained from the Construction Industry Development
Board's website www.cidb.org.za. Copies of the General Conditions of Contract are also avallable for inspection .
and scrutiny at the offices of the Empioyer.

The farci—formas attached to the Standard Professional Services Contract (July 2008) on pages 17 to 24 shall not
apply to this Contract and shall be replaced with the documentation bound into this Contract Document. -

The General Conditions of Contréct make several references to the Contract Data for specific data, which
together with the standard contract collectively describe the risks, liabilities and obligations of the contracting
parties and the procedures for the administration of the Contract. The Contract Data shall have precedence in the

_ interpretation of any ambiguity or inconsistency between it and the General Conditions of Contract.

The General Conditions of Contract shall be read in conjunction with the variations, amendments and additions
set out in.the Contract Specific Data below. Each item of data given below is cross-referenced to the clause in the
General Conditions of Contract to which it mainly applies. ‘

The documents forming the Contract are to be taken as mutually explanatory of one another. For the purposes of
interpretation, the priority of the documents shall be in accordance with the following sequence: :

a) the Form of Offer and Acceptance, : _
b) the Contract Specific Data within the Contract Data,

- C) ‘the General Conditions of Contract

d) the Scope of Work, and
e} the Pricing Data.

If an ambiguity or discrepancy is found in the documents, the Employer shall issue any necessary clarification or
instruction. - . : ' v

CONTRACT SPECIFIC DATA

The following contract specific data is applicable to this Contract.

Clause 1:
Add the following to the definition of Emplover:
The Employer is the CITY OF CAPE TOWN.

Replace the definition of Key Persons with the following: , :
‘Persons who are referred to as such in the Contract Data who will be engaged in the performance of the

Services.

Add the following to the definition of Project:
The project is the PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN &
CONSTRUCTION OF PHASE 2A INEFRASTRUCTURE: TRUNK & FEEDER SUPPORT INFRASTRUCTURE

(EAST & WEST)

Contract 64 : A B oL I
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Add the following to the definition of Service Provider: .

The contracting party may be a consortium/joint venture contracting as @ formally constituted Joint Venture
Partnership, in which all parties are jointly and severally liable. In terms of this definition, the words consortium
and joint venture shall be regarded as synonymous.

Add the following to the definition of Start Date:

' The Start Date is the date when the service provider confirms receipt of one fully completed original copy of this

document, including the acceptance part of the form of offer and acceptance, and schedule of deviations (if any).

Clause 3.2
Replace the words "time for completion” with “Period of Performance”.

- Clause 3.4 and Clause 4.3.2:

Add the following: ‘ ' e '
The authorised and designated representative of the Employer is the DIRECTOR: TRANSPORT FOR CAPE
TOWN — INFRASTRUCTURE. ' '

The address for receipt of communications is:
Telephone: , Vo o
Facsimile:

E-mait: N

Postal Address:

: 800U
Physical Address: ~ Tower Block
Civic Centre ,
12 Hertzog Boulevard
CAPE TOWN
8001

Clause 3.4.1: . .

Add the following to the first sentence:

..., and may be given as set out hereunder and shall be deemed to have been received when:
a) hand delivered - on the working day of delivery :

b) sent by registered mail ~ five (5) working days after mailing

¢) sent by email or telefax — one (1) working day after transmission

Clause 3.5:

Add the following: 4
The location for the performance of the Project wili be the LOCAL OFFICE of the service provider, together with

the site of the proposed new infrastructure. Key personnel will be expected to work out of the local office as the
exigencies of this contract require.

Clause 3.9.2:
Replace the words "6 weeks" with “21 days”.

Clause 3.9.3:
Add the following: .
The time-based fees used to determine changes to the Contract Price are as stated in the Pricing Data.

Clause 3.156.1:
Add the following: .
The programme shaif be submitted within 14 days of the Start Date.

Clause 3.16.2
Add the following: . '
The indices are those contained in Table A of the PO141 Consumer Price Index for the CPI for services

published by Statistics South Africa.

Clause 4.7:
Add the following: ‘ .
payment of the tendered basic fee for normal services shall be in accordance with Clause g in Part C2.1 Pricing -

Assumptions.

Contract 65 : . c1.2
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Clause 5.4.1:

Add the following: . : ’ o

The Service Provider is required to take out and maintain, for the full duration of the performance of this contract,

the following insurance cover: ,

a) Professional indemnity (P1) insurance providing cover in an amount of not less than R50 000 000 in respect
of each and every claim during the period of insurance. Where the entity tenderering is a joint venture then
the value of the Pl insurance cover required may be shared between the joint venture partners in proportion
to the percentage contribution of each party to the joint venture. '

p) Public Liability insurance with a limit of indemnity. of not less than R20 000 000 for any single claim, the

number of claims to be uniimited during the coniract period. :

©) Insurance in terms of the provisions of the Compensation for Oqcupationai Injuries and Diseases (COID) Act

No. 130 of 1993.

The Service Provider shall ensure that any sub-contractors engaged in constructioh activities shall, in addition to
the Public Liability and COID Insurances as described above, also take out ‘and maintain contractors all risks
insurance to the vaiue of the work being undertaken. ‘

Clause 5.4.2

Add the following: : : _

Evidence of insurance or confirmation (warranty) from a reputable Insurance Broker that the required insurances
are in place, shall be submitted within 14 days of the Start Date. :

Add the following clause after Clause 5.4.2:

5.4.3 The Service Provider shall maintain the insurance ;Soiicylies for the duratioh of the liability period in terms
~ of Clause 13.4 and shall upon request by the Employer provide periodic proof of such insurance.

_ Clause 5.5:

Add the following: :

The Service Provider is required to obtain the Employer's prior approval in writing pefore taking any of the

following actions: : '

a) Replacing any of the key personnel listed at the time of tender. _ .

p)  Occupying any publicland or facitity for any purpose that will cause disruption and or inconvenience to the
~ users of such fand or facility i respect of any constriiction coniract. o :

c) Makinga material change, addition or omission from the approved designs.

d) Issuingan instruction that wilf resuit in the approved contract value being exceeded.

e) Permitling advance payment for items not listed in the Advance Payment Schedule.

fy  Nominating the Engineer's Representative in terms of Clause 3.2.1 (GCC 2010).

g) Delegation of Engineer's authority in terms of Clause 3.2.4 (GCC 2010).

h) Granting permission to work during non-working-times in terms. of Clause 5.8.1 (GCC 2010).

i)  Suspend the progress of the works in terms of Clause 5.11 1 (GCC 2010}

)  Theissuing of an instruction to accelerate progress in terms of Clauses 5.7.3 and 5.1 2.4 (GCC 2010).

Clause 6.4; ' -

Add the following clause after Clause 6.3

~ 6.4 Conflict of interest '
The Service Provider shall immediately disclose any potential conflict of interest or involvement in the project

other than a professional interest in terms of this Contract.’

Clauss 7.1.2
Add the following! '
Key Persons shall be those individuals listed under “Key personne!’ in Part C3.1 Scope of Work.

Clause 7.2.1:

Add the following: )

The Service Provider shall provide appropriate Personnel for such time periods as required and shall enter aft
data pertaining to Personnel and Key Persons on the Personnel Schedule (comprised of Schedules 8 and 16,

Part T2.2 : Returnable Schedules).

Clause 8.1:

Add the following: ' .
The Service Provider is to commence the performance of the Services within 14 days of the Start Date.

Clause 8.4.1:
Delete “or at the end of Clause 8.4.1(d) and add the following three clauses after Clause 8.4.1(e):

fy  if the Service Provider has failed to provide the required insurances within the prescribed time;

Contract : 66 ' c1.2
Part C1: Agreements and Contract Data ‘  Contennt Datn
Reference No. 59C/2014/15 .




g) if the Service Provider has committed a corrupt or fraudulent act during the tender process or the execution

of the Contract; or . ‘ .
hy if the Service Provider has benefitted from an official or other role player committing any corrupt or
fraudulent act during the tender process of in the execution of the Contract;

: Clause 8.4.3(c):
( ‘ Add the following:
The period of suspension under Clause 8.5 is not to exceed 6 months.

Delete the content of this clause and replace with the following: _
Upon termination of this Contract pursuant to Clauses 8.4.1 or 8.4.3, the Employer shall remunerate the Service

) Provider in terms of the Contract for Services satisfactority performed prior to the effective date of termination and
( reimburse the Service Provider without adjustment to the agreed rates, sums or fees and without payment of any

l . Clause 8.4.4:> ' '

penalty or surcharge, including any pro-rata payment for partially completed Services, except in the case of
termination pursuant to events {c) _and (d) of Clause 8.4.1.

i [ Clause 9.1: ‘
i v Add the following: : ‘ '
Copyright of documents prepared for the project shall be vested with the Employer.

b Clause 11.1: .
Add the following: v : ,
A Service Provider may not sub-contract any work which he has the skill and competency to perform, unless he
has the Employer’s prior approval in writing. .

1_3 , Clause 12.1.2:
Add the following: :
Interim settiement of disputes is to be by mediation.

[
PR

Clause 12.2.1:
Add the folfowing: :
In the event that the parties fail to agree on a mediator, the mediator Is nominated by the President of the South

g :‘ - African Institution of Civil Engineering.

Clause 12.24: -
Ce Add the following: L
i 2 * Final settlement is by litigation.

Clause 13.1:
)i Add the following clause after Clause 13.1.3:

13.1.4 The Employer and the Service Provider shall enter into an agreement to complete the Services required
for the Project in terms of the provisions of Section 37(2) of the Occupational Health and Safety Act No.
85 of 1993 and the Construction Regulations, 2014 promulgated thereunder.

}

l‘ ' ’ An agreement is: included in the Contract Document (G1.3 of Contract Data) and shall be completed and
~ submitted to the Employer together with a letter of good standing from the Compensation Commissioner

[ (if not insured with a licenced compensation insurer) within fourteen (14) days of the Start Date, The

‘, Service Provider shall ensure that any letter of good standing shall be timeously renewed in order that it

o S remains in full force for the duration of the Contract.

67 v ’ c1.2
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" Clause 13.4: - :

Delete the content of this clause and replace with the following: »

Notwithstanding the terms of the Prescription Act No. 68 of 1969 (as amended) or any other applicable statute of
limitation neither the Employer nor the Service Provider shall be held liable for any loss or damage resulting from
any occurrence uniess a claim is formally made within a liability period of five years, which period shall commence
on the earlier of:

(a) Final compietion of the construction contract.

{b) Suspension, postponement, expiry or termination of all construction contracts.

{(c) Canceliation or termination of this Contract.

Clause 13.7.3:
Add the following clause after Clause 1 3.7.2:

13.7.3 The Service Provider hereby indemnifles the Employer against all claims by third parties which arise
out of or in connection with the Services rendered under this Contract and where such claims are the
consequence of breach by the Service Provider to exercise reasonable professional skilf, care and
diligence in the exercising of its obligations.

Clause 14.5!
Add the following new clause after Clause 14.4;

Clause 14.5: Tax Invoices . : .
Section 20(1) of the Value Added Tax Act No. 89 of 1991 requires that a supplier (person supplying goods ar
services) who is registered as a VAT vendor issue to the recipient a tax invoice within 21 days of the date of a

supply whether requested or not,

The Service Provider'shall provide a tax invoice (VAT invoice) which shall be included with each account ‘

" delivered to the Employer in terms of Clause 14. Failure by the Servicer Provider to provide a tax invoice (VAT

invoice) timeously may delay payment by the Employer and no interest shall accrue.

Clause 15;

Add the following: ,
The interest rate will be the prime interest rate'of the Employer's Bank at the time the amount is due,

68 1.2
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Part 2: Data provided by the Service Provider

The Service Provideris: . ......... e Tt B
Postal Address: .ol

Physical Address:

Telephone: .o e T T e
Facsimile:  corvrreerre e VNSRRI

............................................

................................................................

..............................................................

The authorised and designated representative of the Service Provider is:
! : :

Name: -

The address for receipt of communication is:

~

Address: e T

Telephone: e e

Facsimile: SRR UTE TP PP PSP STR PP PRI
‘\

SIGNED ON BEHALF OF TENDERER:

Contract
Part C1: Agreements and Contract Data
Reference No. 59C/2014/15
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CITY OF GAPE TOWN

TRANSPORT FOR CAPE TOWN - INFRASTRUCTURE

CONTRAGCT NO. 59G/2014/15

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE

2A INFRASTRUCTURE: TRUNK & FEEDER SUPPORT INFRASTRUCTURE (WEST): CLAREMONT TO
PHILIPP!

C1.3.1 Occupational Health and Safety Agreement:
WEST: CLARENMONT TO PHILIPPI

AGREEMENT MADE AND ENTERED INTO BETWEEN THE CITY OF CAPE TOWN (HEREINAFTER CALLED
THE “EMPLOYER™) AND

(Service ProvideriandataryiCompanylCC Narme)
IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 85 OF 1893 AS
AMENDED. '

Ly o e vy e , representing
e L S L T as an employer

in its own right, do hereby undertake to ensure, as far as is reasonably practicable, that all work will be performed,
and all equipment, machinery or plant used in such a manner as to comply with the provisions of the Occupational
Health and Safety Act (OHSA) and the Regulations promulgated thereunder. .

| furthermore confirm that | am/we are registered with the Compensation Commissioner and that ail registration
and assessment monies due to the Compensation Commissioner have been fully paid or that /\We are insured
with an approved licensed compensation insurer.

COID ACT RegIStration NUMDEI  ovvreuieiermrninss s st

. OR Compensation MSUMET: ..o POHCY NOL: weveveniinmmsrc s

| undertake to appoint, where required, suitable competent persons, in writing, in terms of the requirements of
OHSA and the Reguilations and to charge him/them with the duty of ensuring that the provisions of OHSA and
Regulations as well as the Council's Special Conditions of Contract, Way Leave, Lock-Out and Work Permit
Procedures are adhered to as far as reasonably practicable. ‘

| further undentake to ensure that any subcontractors employed by me will enter into an occupational health and
safety agreement separately, and that such subcontractors comply with the conditions set.

| hereby declare that | have read and understand the appended Occupational Health and Safety Conditions and
undertake to comply therewith at all times.

{ hereby also undertake to comply with the Occupational Health and Safety Specification and Plan.

"-TBWNon the..,,Z?frﬁ” day of. AUGHEST o 1Q

..................................

Signed at =70

N

Witness

...........................................................................

Withess for and on behalf of

City of Cape Town
Contract 70 c1.3
Part C1: Agreements and Contract Data Health and Safety Agreement

Reference No. 59C/2014/15




OCCUPATIONAL HEALTH AND SAFETY CONDITIONS

1. The Chief Executive Officer of the Contractor shall assume the responsibility in terms of Section 16(1) of
the Occupational Health and Safety Act (as amended). Should the Contractor assign any duty in terms of
Section 16(2), a copy of such assignment shall immediately be provided to the representative of the
Employer as defined in the Contract.

2. All work performed on the Employer's premises shall be performed under the supervision of the
construction supervisor who understand the hazards associated with any work that the Contractor performs
on the site in terms of Construction Regulations, 2014. v :

3. The Contractor shall appoint a Competent Person who shall be trained on any occupational health and
safety aspect pertaining to them or to the work that is to be performed. - '

4. The Contractor shall ensure that he familiarises himself with the requiremehts of the Occupational Health
and Safety Act and that he, his employees, and any sub-contractors, comply with them.

5. Discipline in the interests of occupational heaith and safety shall be strictly enforced.

6. Personal protective equipment shall be issued by the Contractor as required and shall be worn at all times
where necessary.

7. Written safe work procedures and appropriate precautionary measures shall be available and enforced,
and all »employees shall be made conversant with the contents of these practices.

8. No substandard equipmentfmachinery/articies or substances shall be used on the site.

9. All incidents referred to in terms of Section 24 of the Occupational Health and Safety Act shall be reported
by the Contractor to the Department of Labour and the Employer.

10 The Employer hereby obtains an interest in the issue of any formal inquiry conducted in terms of Section
32 of the Occupational Heaith and Safety Act and into any incident involving a Contractor and/or his
employees and/or his sub-contractor/s.

41, No use shall be made of any of the Employer's machinery / plant / equipment / substance / personal
protective equipment or any other article without prior arrangement and written approval.

42, No alcohol or any other intoxicating substance shall be allowed on the site. Any person suspected of being
under the influence of alcohol or any other intoxicating substance shall not be permitted access to, or
allowed to remain on the site.

43, Prior to commencement of any work, verified copies of all documents mentioned in the agreement, must be

. presented to the Employer.

14.  The Contractor shall prepare and maintain a Health and Safety File in respect of the projeci. whié:h'shall be
available for inspection on Site at all times and handed over to the Employer on Final Completion of the
project. ‘ ‘

Contract 71 C1.3

Part C1: Agreements and Contract Data Health and Safety Agresment

Reference No. 59C/2014/15




[,

CITY OF CAPE TOWN

TRANSPORT FOR CAPE TOWN — INFRASTRUCTURE

CONTRACT NO, 59C/2014/15

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE
2A INFRASTRUCTURE: TRUNK & FEEDER SUPPORT INFRASTRUCTURE (EAST): PHILIPPI TO
KHAYELITSHA : '

C1.3.2 Occupational Health and Safet Agreement:
EAST: PHILIPPI TO KHAYELITSHA

AGREEMENT MADE AND ENTERED INTO BETWEEN THE
THE “EMPLOYER"} AND

ITY OF CAPE TOWN (HEREINAFTER CALLED

(Service Provider/Mandatary/Company/CC Name)

IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 85 OF 1993 AS
AMENDED, :

L oot e , representing

e s ) as an employer

in its own right, do hereby undertake to ensure, gs far as is reasonably practicable, that all work will be performed,
and all equipment, machinery or plant used in slich a manner as to comply with the provisions of the Occupational
Health and Safety Act (OHSA) and the Regulgtions promulgated thereunder,” :

| furthermore confirm that | am/we are regisjered with the Compensation Commissioner and that ali registration
and assessment monies due to the Comp sation Commissioner have been fully paid or that |/We are insured
with an approved licensed compensation fnsurer.

COID ACT Registration NUMDEE .. £usceruinisinnse s s s
OR Compehsation HNSULET. vermrrerrerefhereesesimimisimenmimsssni i POHCY NOLL covcvrimerinrsnesninrsssmsss s

| undertake to appoint, where reqyfred, suitable competent persons, in writing, in terms of the requirements of
OHSA and the Regulations and tp charge him/them with the duty of ensuring that the provisions of OHSA and

Regulations as well as the Cou iI's Special Conditions of Contract, Way Leave, Lock-Out and Work Permit
Procedures are adhered to as jar as reasonably practicable.

| further undertake to ensure/that any subcontractors employed by me will enter into an occupational heaith and
safety agreement separate! ,-and that such subcontractors ‘comply with the conditions set. -

| hereby declare that | haye read and understand the appended Occupational Health and Safety Conditions and
undertake to comply thefewith at all times.

Witness Mandafary
Signed at ... fo o O HNE e eeneeenrereersecreenen@8BY O 20 ...
Witnes for and on behalf of

City of Cape Town
Contract 72 C1.3
Part C1: Agreements and Contract Data Health and Safety Aareement
Reference No. 59C/2014/15 .
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OCCUPATIONAL HEALTH AND SAFETY CONDITIONS

1.

10

11.

12,

13.

14.

Contract 73
Part C1: Agreements and Contract Data

The Chief Executive Officer of the Contractor shall assume the responsibility in terms of Section 16(1) of
the Occupational Health and Safety Act (as amended). Should the Contractor assign any duty in terms of
Section 16(2), a copy of such assignment shall immediately be provided to the representative of the
Employer as defined in the Contract. '

All work performed on the Employer's premises shall be performed under the supervision of the
construction supervisor who understand the hazards associated with any work that the Contractor performs
on the site in terms of Construction Regulations, 2014.

The Contractor shall appoint a Competent Person who shall be trained on any cccupational heaith and
safety aspect pertaining to them or to the work that is to be performed.

The Contractor shall ensure that he familiarises himself with the requirements of the Occupational Health
and Safety Act and that he, his employees, and any sub-contractors, comply with them.

Discipline in the interests of occupational health and safety shall be strictly enforced.

Personal protective equipment shall be issued by the Contractor as required and shall be worn at all times
where necessary. '

. \Written safe work procedures and appropriate precautionary measures shall be available and enforced,

and all employees shall be made conversant with the contents of these practices.
No substandard equipment/machinery/articles or substances shall be used on the site.

All incidents referred to in terms of Section 24 of the Occupational Health and Safety Act shall be reporied
by the Contractor to the Department of Labour and the Employer.

The Employer hereby obtains an interest in the issue of any formal inquiry conducted in terms of Section
32 of the Occupational Health and Safety Act and into any incident involving a Contractor and/or his

" employees and/or his sub-contractor/s.

No use shall be made of any of the Employer's machinery / plant / equipment / substance / personal
protective equipment or any other articte without prior arrangement and written approval.

No alcohol or any other intoxicating substance shall be allowed on the site. Any person suspecied of being
under the influence of alcohol or any other intoxicating substance shall not be permitted access to, or

allowed to remain on the site.

Prior to commencement of any work, verified copies of all documents mentioned in the agreement, must be
presented to the Employer.

The Contractor shall prepare and maintain a Health and Safety File in respect of the project, which shall be
available for inspection on Site at all times and handed over to the Employer on Final Completion of the

project.

~an

Health and Safety Agn - . -..-

Reference No. 59C/2014/15 t
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ANNEXURE B

CITY OF CAPE TOWN
TRANSPORT FOR CAPE TOWN — INFRASTRUCTURE
CONTRACT NO. 59C/2014/15

PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE

2A INFRASTRUCTURE: TRUNK & FEEDER SUPPORT INFRASTRUCTURE (EAST & WEST)
C2.1 Pricing Assumptions

- A tendered pricevto render professional services for either one or both of these projects relating to the Phase 2A

foute within the City [See Annexure A for map indicating the extent of each Project (East & West)] is to be entered
below. It is the City's intention to appoint a different service provider for each project. .

The sum of the Price per Project (Route Section) and Price for Recoverable Expenses (Disbursements), plus
VAT, shall constitute the Tendered Price per Project (Route Section) upon which tenders will be evaluated.

Pricing Assumptibns mean the criteria as set out below, read together with all Parts of this contract document,

Pricing Assumptions mean the criteria as set out below, read together with all Parts of this contract document,
which it will be assumed in the contract, which the tenderer has taken into account when developing his prices.

1. The short descriptions given In the Activity Schedule below are brief descriptions used to identify the

_ - activities for which prices are required. Detailed descriptions of the activities to be priced are provided in
the Scope of Work. - : o : '

2 \While it is entirely at the tenderer’s discretion as regards pricing the Activity Schedule below, guideliné

tariffs of fees or indicative time based fee rates are gazetted annually by each of the built environment
professional bodies, which are useful documents that will give tenderers some idea of industry norms
against which they may compare their rates, sums, percentage fees and/or prices as applicable.

3. For the purpose of the Activity Schedule, the following words shall have the meanings hereby assigned fo
them: v o :
Unit: “The unit of measurement for each item of work.
Quantity: The number of units of work for each item.
Rate: . The agreed payment per unit of measurement. ’
Amount: - The product of the quantity and the agreed rate for an item. ‘
Sum: An agreed fump sum payment amount for an item, the extent of which is described in the

- Scope of Work, but the quantity of work which is not measured in any units. :
Percentage Fee: The agreed fee for a service, the extent of which is described in the Scope of Work,
expressed as a percentage of a construction contract value or part thereof.

4, A rate, sum, percentage fee and/or price as applicable, is to be entered against each item in the Activity
’ " Schedule. An item against which no price or a nil rate is entered will be considered to be covered by the
other prices or rates in the Activity Schedule.

5. The rates, sums, percentage fees and prices in the Activity Schedule are to be fully inclusive prices for the
" work described under the several items. Such prices and rates are to cover all costs and expenses that
may be required in and for the execution of the work described in accordance with the provisions of the
Scope of Work, and shall cover the cost of all general risks, liabilities, and obligations set forth or implied in
the Contract Data, as well as overhead charges and profit. Time based rates shall include for all payments

to administrative, clerical and secretarial staff used to support professional and technical staff.

6. Where quantities are given in the Activity Schedule, these are provisional and do not necessarily represent
the actual amount of work to be done. The quantities of work accepted and certified for payment will be
used for determining payments due and not the quantities given in the Activity Schedule. In respect of time
based services, the allocation of staff must be agreed with the employer before such services are
rendered.

7. . Tenderers will note that the prices for some items are developed from a tendered fee expressed as a
percentage of an estimated contract value (construction cost), or part thereof, which for tendering
purposes, are given. Tenderers are required to insert their tendered percentage fee in the space provided.
Where prices have been developed from a tendered fee, the final amount due 1o the Service Provider will
be adjusted according to final construction contract values based on the percentage fee tendered.

Contract ' 75A c2.1
Part C2: Pricing Data » Pricing Assump*’
Reference No, 59C/2014/156
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ANNEXURE B

Only one (ﬂat rate) percentage fee per item may be tendered. A percentage fee tendered on a sliding
scale will make the tender non-responsive.

Where the estimated construction value is broken up into component parts for the purposes of determining
fees in respect of different disciplines, the “make-up” of each component is described in the Scope of
Work. , C

The following table shall be used for proportioning the tendered basic fee for normal services, for each
discipline, over the various stages of the services: - . ’ :

Percentage points for stage

Stage of Services
Pay ltem 1.1 | Pay ltem 1.2 | Pay ltem 1.3 | Payltem 1.4

1. Inception . 5 : 0 0 5

2. Concept and Viability v ’ - (see below)
25 : 0 0 )

2.4 Conceptual Design | 7
2.2 Viability (Preliminary Design) 18

1 3. Deé,ign Development 25 0 3B 25

4, Documentation and Procurement - 15 0 25 15

5. Contract Administration =~ and 25 0 3B 25
inspection

6. - Close-Out : : 5 0o 5 .5

Note: Concept design of Trunk Busway is to be provided by the employer. Any review thereof will be paid-
under 1.9.13 '

“Close-Out’ may be included under the Contract Administration and Inspection Stage of the Service, in
which case the Service Provider will then be required, at the time of issue of the Certificate of Completion
(to the Contractor) to claim the total fee (100%) for normal services, less a 5% retention amount of the total
fee. The retention will be released on successful completion of the contractor's defects liability period.

I the Contractor is in default which results in delay, or if an extension of time is granted in respect of which
there is no adjustment of the contract pricefvalue, then the Service Provider shall be entitled to 25% of the
full fee pro-rated for the period in question for Contract Administration and Inspection (in addition to
construction monitoring charges) as follows:

Rate per week for additional contract administration and inspections = percentage points for Stage
5 x percentage basic fee tendered x final construction contract price/value / final contract duration
up to practical completion/taking-over (including any valid extensions of time), applied to the delay
period {in weeks). -

Tendered time-based fees (where the unit of measurement is time based) shall be adjusted in terms of
clause 3.16 of the Standard Professional Services Contract. All other rates, sums, percentage fees or
prices (as applicable) tendered in the Activity Schedule shall be final and binding and shall not be subject
to any variation throughout the period of the contract. This is due to the fact that the fee for normal
services rendered is typically developed from a construction contract value which wifl be subject to
escalation/contract price adjustment, and the Service Provider will benefit from adjustments in this regard.
in developing any other rates, (excluding time based), tenderers must make allowance for annual
increases. . :

Provision for time-based services which fall beyond the scope of normal services as described in the
‘Scope of Work has been made in the Activity Schedule. In respect of engineering and landscape
architectural services, this provision is for services provided on instruction from the Employer and will be
deducted in whole or part if not required. The provision for architectural services is in respect of specific
services as described in the Scope of Work. The estimated period of involvement of each category of
person must be agreed with the Employer before any work in this regard commences.

Contract 76A c241
Part C2: Pricing Data Pricing Assumpti~
Reference No. 59C/2014/15 ‘
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ANNEXURE B

The categories of persons (A, B, C, D} in respect of time-based fee rates for engineering services shall be
as defined in Clause 4.2 of the Guideline for Services and Processes for Estimating Fees for Persons
Registered in terms of the Engineering Profession Act, 2000 (Board Notice 117 of 2013).

A higher category person undertaking lower category work will be reimbursed, in respect of time-based
fees, at the lower category rate. '

Where a provisional sum has been provided in respect of additional construction monitoring services, the
service provider shall, when called upon to do so by the Employer, submit a proposal in respect of such "
construction monitoring to the Employer for approval. The Service Provider is not entitled to claim the full
provision in this regard, but shall rather submit a realistic proposal based on the requirements of the
project, and as set out in the Scope of Work, which may be accepted, or rejected, at the soie discretion of
the Employer.

Where provisional sums are provided in respect of services, etc., these amounts may be omitted in part ar
in full should the services, etc. not be required, Where services are to be sub-contracted out by the
Service Provider, which do not exceed R200 000,00 (including VAT) in value, the Service Provider will
typically be required to invite three quotations from suitably qualified sub-consuitants/contractors. Where
the sub-contracted services are likely to exceed R200 000,00 (including VAT) in value, the Service
Provider shall follow an open tender process in respect of this work, A mark up (extra over) in respect of
ali other costs, overhead charges and profit will be applicable in respect of all sub-contracted services not.
specifically itemised in the Activity Schedule.

" Tenderers should note that, in terms of the Amended Landscape Architectural Work Stages — January

2011 published by the South African ‘Council for the Landscape Architectural Profession, construction
monitoring is included as a basic service and is thus covered by the percentage fee tendered for landscape

~ architectural services..

Tenderers are to note that only those recoverable expenses fisted in the Activity Schedule will be
reimbursed to the Service Provider. No reimbursement of costs for subsistence, typing, printing/copying
(other than reports and/or tender documents), communications or computer hardware and/or software will
be made and these costs will be deemed to be included in rates, sums, percentage fees and prices for
normal and additional services rendered. .

ltems for printinglcopying shall. be for specified contract documents, i'eports. mamjais and drawings,
excluding general correspondence, minor reporis, progress reports, etc. which shall be deemed to be
included in the professional fees. Payment will only be made for copies of reports and drawings submitted

~ to the Employer or issued, as specified or requested by the Employer, and all drafts shall be for the Service

Provider's account.

Full time construction monitoring staff shall be reimbursed for travelling expenses, for either the return
office to site or return home to site journeys, whichever Is the lesser. Part time construction monitoring staff
shall be reimbursed for sither the return office fo site or return alternate site fo site journeys, whichever is
the lesser. Construction monitoring staff engaged in work outside of normal working hours shall be
reimbursed for the return home to site journey. Staff other than construction monitoring staff shall only be.
reimbursed for travelling expenses in respect of trips exceeding 40km per journey {round trip). Payment
shall only be made for that portion of the distance that exceeds 40 km.

The per kilometre rate for the reifnbursement of travel expenses shail be limited to the ad-hoc duty
transportation allowance for the Employer's own staff as adjusted from time to time. This rate is currently
R3.24/km (excluding VAT). . _ : »

Tenderers are to note that the planning for this contract is based on a three year budget which is subject to
change. While the Employer has every intention to complete the full scope of works, the Employer
reserves the right to reduce or increase the scope of works according to the dictates of the budget, or to
terminate this contract, without adjustment to the agreed rates, sums or fees and without payment of any
penalty or surcharge in this regard. The Service Provider shall however be entitled to pro-rata payment for
all services carried out in terms of any adjustment to the Scope of Work or, in the case of termination,
remuneration andfor reimbursement as described in Clause 8.4.4 of the Standard Professional Services
contract as amended by the Contract Data. v

If the Service Provider considers it necessary to employ the services of the safety specialist in order to
execute duties as the client's agent in terms of the Occupational Health and Safety Act, 85 of 1993 and the
Construction Regulations, 2014, should the Employer accept the tender (Clause 7.2.1.3, Part C3.1 Scope
of Work), the cost thereof must be included in the fee tendered for this aspect of the project.

Contract ' ' » 77A ’ - c241
Part C2: Pricing Data : . : Pricing Assumption

" Reference No. 59C/2014/15
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If the Service Provider deems it necessary to appoint a sub-consuitant as Environmentai Officer (EO). the
cost thereof must be included In the fee tendered for this aspect of the project.

Alf charges in respeét of attendance at meetings {Clause 14, Part C3.1 Scope of Work) and the provision
of secretarial services, shall be-included in the tendered basic fee for normal services (ltem No. 1.1 of the-
Activity Schedule). ' '

Where fractions of a cent occur in calcutations of prices and amounts, they shall be rounded up/down to
the nearest whole cent. :

Clause F.4.10(c) in Part T1.2 Tender Data shall be applicable to the submission of Activity Schedules which
have been priced electronically, and which the Tenderer wishes to submit as a printed version with hisfher
tender in the place of handwritten priced Activity Schedules.

if there is found. to be any variance between the printed version and the original issued document, the
original shall stand. However, where Addenda have been issued which amend the Activity Schedule, then
the printed Activity Schedule shall take these into account. '

The pages of the»issued Activity Schedule should not be removed from the tender document.

Contract 78A c2.1
Part C2: Pricing Data . ' Pricing Assumptions
Reference No. 59C/2014/15 :
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ANNEXURE B

C2.2.1 Activity Schedule: WEST: CLAREMONTIWY NBERG TO PHILIPPI

item No. 1 : Provide Multidisciplinary Services

Basic Fee for Planning, Studies, Investigations and Assessments, and Normal Services for

Reference No. 59G/2014/15

| 1.1
' Feeder Support Infrastructure
item Activity Description Tendered Percentage Fee Amount
No. R ¢
114 Provide engineering services as described in Estimated Contract Value
the Scope of Work in respect of: (engineering component)
Planning, Studies, Investigations and inclusive of contingencies but
Assessments, including Normal Services exclusive of VAT
Stage 1 — Inception (Construction Cost)
. Stage 2 — Concept and Viability R 210 000 000.00 (a)
Stage 3 ~ Design Development '
Stage 4 ~ Documentation and Procurement Tendered basic fee as a
Stage 5 — Contract Administration and percentage of the estimated
v Inspection ‘ contract value (a) above
Stage 6 — Close-Out
20 o (b) Z2,7%0,000L0
PRICE (c) = {b) x (a) (c)
. 100
TOTAL OF ITEM No. 1.1 TO SUMMARY [2,#35,000 |00
12: Provision of T'i;ne-'Basej‘d Fee for Services (stages 1 & 2) for Key Intersections, Priority
Measures, Network improvements and other required analysis and investigations
item Activity Descripvtiblr'p Unit " Quantity Rate _ Amount
No. ' ' : o o o R c
12 | Provide ime based engineering
' services on the instruction from the
| Employer in respect of services that fall
beyond the scope of normal services
as described in the Scope of Work: -
- Category A staff ‘ hr 0 808 6 o0
- Category B staff hr 900 Z00 #20,000 |06
- Category C staff hr 2700 600 [, 620, 00 |
- Category D staff hr 3100 250
» {,0%5,00000
TOTAL OF ITEM No 1.2 TO '
SUMMARY 3, 425,000 CO
Contract 79A c2.2
Part C2: Pricing Data Activity Schedule

Sum




ANNEXURE B

1.3: Basic Fee for Normal Services (Stages 3 to 6) for detail design implementation of Key
Intersections, Priority Measures and Network Improvements '

ltem Activity Description Tendered Percentage Fee Amount
No. ‘ : R c
1.3 - Provide multidisciplinary services as : ~ Estimated Contract Value
described in the Scope of Work in respect of: (engineering component)
Planning, Studies, Investigations and inclusive of contingencies but
Assessments, including Normal Services to exclusive of VAT
prioritise public transport vehicles along (Construction Cost)
routes R 102 000 000.00(d) )
~ Stage 1 — N/A (paid under 1.2)
Stage 2 — N/A (paid under 1.2) Tendered basic fee as a
Stage 3 — Design Development percentage of the estimated
Stage 4 — Documentation and Procurement contract value (d) above :
Stage 5 — Contract Administration and - ‘
Inspection 0% o (e) |,060,%00 |00
Stage 6 — Close-Out AR AR
PRICE (f) = (e} x (d) ®
100
TOTAL OF ITEM No. 1.3 TO SUMMARY |l 062,800 |00

1.4 : Basic Fee for Normal Serviceé for detail design and implementation of Trunk Busway and Support

Infrastructure

ltem Activity Description Tendered Percentage Fee Amount
No. : ' R ¢
1.4 Provide multidisciplinary services as Estimated Contract Value

described in the Scope of Work in respect of: (engineering component)

Planning, Studies, Investigations and inclusive of contingencies but

Assessments, including Normal Services to exclusive of VAT

prioritise public transport vehicles along (Construction Cost) ;

routes - . R 850 000 000.00(g)

Stage 1 — Inception :

Stage 2 — *Concept and Viability Tendered basic fee as a

Stage 3 ~ Design Development percentage of the estimated

Stage 4 — Documentation and Procurement contract value (d) above. The

Stage 5 — Contract Administration and tendered fee is to exclude the

' Inspection cost for concept design of Trunk
Stage 6 ~ Close-Out Busway as this concept isto be | €, % 4o, 000 {60
, : provided by the employer
* Concept design of Trunk Busway is to be
provided by the employer. Any review 0% % (h) ()
thereof will be paid under 1.9.13
PRICE (i) = (h) x (g) -
100
TOTAL OF ITEM No. 1.4 TO SUMMARY %, %40, 000 €O

Contract 80A c22
Part C2: Pricing Data Activity Sched"

Reference No. 59C/2014/15
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1.5 : Provision for Time Based Engineering Servfces

ANNEXURE B

item Activity Description Unit Quantity Rate Amount
No. v ' ’ - R - c
,1-5 Provide time based engineering
services on the instruction from the
Employer in respect of services that fall
peyond the scope of normal services
as described in the Scope of Work: »
- Category A staff hr 800 . @00 40,0006 OO
- Category B staff hr 2400 %Cc0 /920,000 |00
"~ Category C staff hr 4000 GO0 2,400,000 (0O
- Category D staff hr 6000 350 2,100, 000 |00
TOTAL OF ITEM No 1.5 TO ’
| sumMmARY #,060, 000 oo

1.6 : Provision for Independent Environmental Impact Assessment Practioner

item

No.

Activity Description

Unit

Quantity

Rate

Amount
R [

1.6

Provide strategic environmental
advice to the professional team, -
fulfiling statutory environmental
processes; provide planning,
management and coordination of
environmental impact assessments,
environmental management plans and
all other appropriate environmental
instruments introduced through
regulations. Inform and assist the
design team through all stages of the
project from inception through to
implementation. :

- Independent Environmental
Assessment Practitioner
- Assistant EIA Practitioner

hr

hr

600

400

<00

SO0

480,000 00

200 ;000 04

TOTAL OF ITEM No 1.6 TO
SUMMARY

630, 600 |06

Contract : 81A c2.2
Part C2: Pricing Data Activity Schedule
Reference No, 59C/2014/15 Summary,,



1.7 : Provision for Public, Participation and Communication Services

ANNEXURE B

Item Activity Description Unit Quantity Rate Amount
No. R c
1.7 Provide services on the instruction from
‘the Employer in respect of services that
require stakeholder engagement,
_ | public participatlon and communication
as required by the project: .
- Environmental Assessment hr 200 %00 (60,000 |00
Practitioner . v
~ Public participation facnlltator - hr 400 S 00 200,000 oG
- Assistant public participation facilitator hr 800 - 200 ZYy0, 000 |c0O
staff v
- Administrative staff ' br 200 200 40,000 |00
- Attendance by Professional Team
Members:
- Category A staff hr 0 200 o oo
- Category B staff hr 200 F00 (60, 00O €0
- Category C staff hr 200 600 {20,000 |00
- Category D staff hr 200 250 70, 60000
| TOTAL OF ITEM No 1.7 TO o
SUMMARY 790, 000 |00
1.8 : Provision forllndependent Road Safety Audits for each individual audit stvage in-line
‘with the requirements of the South African Road Safety Manual,vZ“d Edition, May 2012
item Activity Description .. Unit Quantity Rate Amount .
No. : : R c
1.8 Provide serwces on the instruction from
the Employer to conduct independent
road safety audits for stages 2 to 5 of
the project:
- Audit Team Leader hr 1760 50 [,320,000/00| -
- Audit Team Member hr 1120 350 2972, 000|00
- Audit Team Observer hr 640 150 96 , ©00 |00
TOTAL OF ITEM No 1.8 TO
SUMMARY | [;60%,600 | 00
Contract 82A c2.2 -
Part C2: Pricing Data Activity Schedt»e

Reference No. 590/2014)‘15
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, ANNEXURE B
1.9 : Additional Services
item No. Activity Description Unit Quantity Rate Amount
R c
1.9 Additional Services pertaining to all - - - - -
stages of the Project.

191 | Applying for wayleave conditions and o )
approvals from all services Sum - - IS0, 000 |0 |
authorities

192 | Services refated fo targeted

» procurement Sum - - S GG,

1.9.3 Progrémme of works and Project Sum - -

Management SO, 000 | 06

19.4 | Geotechnical Investigations Provisional - - 1000000 | 00

' Sum _
19.4.1 | Extra over tem 1.9.4 % 1000000 |2-SY. |25 1000 |00

1.9.5 | Topographical Survey Provisional - - 3000000 | 00

. v Sum
1.9.5.1 | Extra overitem 1.9.5 % 3000000 |2-S Y | 35,000 |00
19.6 | Traffic Surveys Provisivoha’i - - 500000 ‘| 00 |
Sum ‘ ' '
1'9‘6'1. Extra over item 1.9.6 % v 500 000 2.5 {1,500 oQ

197 | Assistance with Land acquisition Provisional | - - 1500000 | 00
process . Sum -

1981 | Extra overitem 1.9.7 % | 150000 |2-5) |¥F,S00 |00

198 | Universal Accessibility Specialist Provisional - 250 000 | 00

‘ . Sum
1981 | Extraoveritem 1.9.8 % | 250000 |2.57 |6(250 |00
1.9.9 Other Specialist Studies Required | Provisional | - 1000000 | 00
: (e.g. heritage/botanical/architect/etc.) Sum
1991 | Extraoveritem 1.8.9 % 1000000 | 2-5 Y. |25, 000 | 00
1.9.10 Provide alevel 3-c6nstruction-.
ronitoring service as described in Provisional
the Scope of Work Sum - - 35000 000 | 00
1.9.11 Act as Employers agent in terms of Tendered fee as a percentage of the
the Occupational Health and Safety estimated contract value (a)+(d)+(g)
Act, 1993 (Act No 85 of 1993) and above
the Construction Regulations, 2014. . '
9 0,05 % () S%1,000 | 0O
PRICE (k) = i) X [(a)+{d)*(g)]
(k)
- 100
Contract 83A c2.2
Part C2: Pricing Data Activity Schedule —
Reference No., 53C/2014/15 Summary .
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ANNEXURE B

1.9.12 | Provide an independent Tendered fee as a percentage of the
Environmental Officer (EO) to ensure estimated contract value (a)+(d)*(9)
compliance with the Environmental above -
Management Plan(EMP) and .
environmental Authorisation(EA), as OS5 % () [,743,060 |00
described in the Scope of Work . '
' PRICE (m) = () x[()+(d)}+g)] | (m)
100 :
1.9.13 Review Trunk Busway De3|gn | Pro;a:;)nal ) ) 5950000 | 00
TOTAL OF ITEM No. 1.9 TO SUMMARY 50,0165 ,150| ©0
Item No. 2 : Landscape Architectural Services
2.1 : Provision for Time-Based Landscape Architectural Services
Iitem ActiVity Description Unit Quantity Rate Amount
No. : : R T
2.1 Provide time-based landscape
architectural services on instruction
from the Employer in respect of
services that fall beyond the scope of
the normal landscape architectural work
stages as described in the Scope of
Work:
- Principalﬁ > 10 years experience hr 200 750 150,000 |00
- Principal: < 10 years experience hr 600 650 3290, 000 |00
~ - Associates and Managers. hr 1000 550 550,00 O
. - Staff with direct responsibility for
activities related to the project. hr 1500 400 606 ;000 |%
- Other staff performing work '
under direction and control of one of
the above. hr 1500 200 200, 200 (GO
TOTAL OF ITEM No. 2.0 TO SUMMARY \ 1990, 00D O

Contract
Part C2: Pricing Data
Reference No. 59C/2014/15
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ANNEXURE B

item No. 3 : Recoverabie Expénses (Disbursements) - all disciplines

Reference No. 39C/2014/15

Summzyf

ltem Description Unit Quantity Rate Amount
No. . R c
3.1 Recoverable expenses in respect of
printing/copying as specified below:
Printing: size A0, No 1000 20 |20,006 |00
Printing: size A1, No 2000 5 1O oGo | U6
Printing: size A2, " No 4000 10 uo , 000 {ogp
Printing: size A3, No 2 000 4 ‘ % 900 |00
Printing/copying: size A4 (reports and No 30 000 .50 us ©G% |00 |
tender documents only), . - :
Compilation and binding of : .
reports/tender documents books of No 300 50 15,008 60
drawings.
Electronic Data provided on Compact No. 100 20 27,000 (00
Disk ‘ ’
3.2 Recoverable expenses in respect of Provisional
travelling. - Sum ) B - 50000 | 00
3.3.1 | Other costs incurred on behalf of and with Provisional a g
‘the approval of the Employer. Sum ) . 250 000 00
3.3.2 | Extra overitem 3.3.1 above in respect of all o v L‘- \ ¢, 250 oo
other costs, overhead charges and profit. 4 250 000 - 5 /. e
TOTAL OF ITEM No. 3.0 TO SUMMARY | 446,25C 00
© Contract 85A c2.2
Part C2: Pricing Data Activity Schedule




I

nd

e

CITY OF CAPE TOWN
TRANSPORT FOR CAPE TOWN ~ INFRASTRUCTURE

CONTRACT NO. 59C/2014/15

ANNEXURE B

IRT: PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE
2A INFRASTRUCTURE: TRUNK & FEEDER SUPPORT INFRASTRUCTURE (WEST): CLAREMONT TO PHILIPP!

SUMMARY OF ACTIVITY SCHEDULE

A: TOTAL OF ITEM No. 1.1
B: TOTAL OF ITEM No. 1.2
C: TOTAL OF ITEM No. 1.3
D: TOTAL OF ITEM No. 1.4
E: TOTAL OF ITEM No. 1.5
F: TOTAL OF TEM No. 1.6
G: TOTAL OF ITEM No. 1.7
H: TOTAL OF ITEM No. 1.8
l: TOTAL OF |T‘EM> No. 1.9
J: TOTAL OF ITEM No. 2.0

K: TOTAL OF ITEM No. 3.0

L SUB-TOTAL (A TOK)

M: CONTINGENCIES

‘A!low the sum of 10% (ten percent) of the above Sub-total for

Contingencies to be spent as the Employer may direct and to
be deducted in whole or in part if not required

N: TOTAL INCLUDING CONTINGENCIES

O: VALUE ADDED TAX
ADD: VAT at the rate of 14% of M above

P: TENDER PRICE CARRIED FORWARD TO C1.1 FORM OF OFFER

AND ACCEPTANCE (N+0)

R 7 #3206 ©00 .00

R 2MHZS 006G , 00

...........................

r..990 oo -00
r| 308 000.006

R 50 105 250 . 00
R 1990 000 - 00

R. qek 250 .00

rR71.155 300 2¢

PRI

R 7 945 S3e .00

R B7 150 %30 - °0

12, 213 b - 20

1 RS

|, the undersigned, do hereby declare that the above is a properly priced Activity Schedule forming part of this Contract
Document upon which my/our tender for Tender No. 50G/2014/15: PROVISION OF PROFESSIONAL SERVICES IN

RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE 2A INFRASTRUCTURE: TRUNK & FEEDER SUPPORT
INFRASTRUCTURE (WEST): CLAREMONT TO PHILIPP{ has been based. If iwe have submitted a printed version of
the Activity Schedule, ifwe warrant that no amendme~*~" " en made fo it from the original, other than amendments
issued in.any Addenda in terms of Clause F.3.7 = & ...1erPata. J

SIGNED ON BEHALF OF THE TENDERER:

Contract ! 86A : c22
Part C2: Pricing Data ' Activity Schedule
Reference No. 59C/2014/15 o Summary
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‘Reference No. 53C/2014/15
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o : ANNEXURE B
 €2.2.2 Activity Schedule: EAST: PHILIPPITO :
KHAYELITSHA/MITCHELLS PLAIN ’
item No. 1 : Provide Multidisciplinary Services
1.4: Basic Fee for Planning, Studies, Investigations and Assessments, and Normal Services for
Feeder Support Infrastructure -
{tem Acti\)ity Description Tendered Percentage Fee Amount
No. : ‘ R ¢
1.1 Providevengi‘neering services as described in Estimated Contract Value
the Scope of Work in respect of: (engineering component)
Planning, Studies, Investigations and inclusive of contingencies but
Assessments, including Normal Services -exclusive of VAT
Stage 1 ~ Inception S {Construction Cost) -
‘Stage 2 ~ Concept and Viability R225 000 000.00 (a)
~ Stage 3 — Design Development - . ' o
' Stage 4 — Documentation and Procurement Tendered basic fee as a
Stage 5 — Contract Administration and percentage of the estimated
: Inspection contract value (a) above -
- Stage 6 - Close-Out . : ‘
o , : (20 % (b) 2,925 ,0006|00
PRICE (c) = (b) x (a) (©)
. 100
TOTAL OF ITEM No. 1.1 TO SUMMARY 2.92S , 000 |co
12:  Provision of Time-Based Fee for Services (stages 1 & 2) for Key intersections, Priorvity,
‘ Measures, Network Improvements and other required analysis and investigations ‘
item Activity Description Unit ‘Quantity Rate Amount
No. : ' R c|
1.2 Provide time based engineering
services on the instruction from the
Employer in respect of services that fall
beyond the scope of normal services
as described in the Scope of Work:
- Category A staff hr 0 Q00 t ©0
- Category B staff hr 900 | ®00 F20, 000 | OO
- Category C staff “hr 2700 600 1, 320 ,0ed|Co
- Category D staff hr 3100 260 1, 035, 00000
TOTAL OF ITEM No 1.2TO
| SUMMARY 2,425, 000/00
Contract : 87A c2.2
Part C2: Pricing Data Activity Schedul




1.3 : Basic Fee for Normal Servfces (Stages 3 to 6) for detail design implémentatioh of Key

Intersections, Priority Measures and Network Improvements

ANNEXURE B

Item Activity Description Tendered Percentage Fee Amount
No. ' : R c
1.3 Provide multidisciplinary services as Estimated Contract Value
described in the Scope of Work in respect of: (engineering component)
~ Planning, Studies, Investigations and inclusive of contingencies but-
Assessments, including Normal Services to exclusive of VAT
prioritise public transport vehicles along {Construction Cost) )
routes R 102 000 000.00(d)
Stage 1 — N/A (paid under 1.2) : '
Stage 2 — N/A {paid under 1.2) Tendered basic fee as a
Stage 3 — Design Development percentage of the estimated
Stage 4 — Documentation and Procurement contract value (d) above
Stage 5 — Contract Administration and . :
inspection LO% 9% (e) 1,060 %00 |00
Stage 6 — Close-Out
PRICE (f) = (e} x (d) M
100
TOTAL OF ITEM No. 1.3 TO SUMMARY |l,060, $00 |00
1.4: Basic Fee for Normal Services for detail design and implementation of Trunk Busway and Support
Infrastructure o . : : :
Item Activity Description Tendered Percentage Fee Amount
No. : R c
14 _ Provide multidisciplinary services as Estimated Contract Value
- described in the Scope of Work in respect of: (engineering component)
Planning, Studies, Investigations and ~ inclusive of contingencies but
Assessments, including Normal Services to exclusive of VAT
-prioritise public transport vehicles along (Construction Cost) .
routes o R 800 000 000.00(g)
- Stage 1 ~ Inception o
Stage 2 ~ *Concept and Viability Tendered basic fee as a
Stage 3 ~ Design Development percentage of the estimated
Stage 4 — Documentation and Procurement contract value (d) above. The
Stage 5 — Contract Administration and tendered fee is to exclude the
: _Inspection - cost for concept design of Trunk
Stage 6 — Close-Out Busway as this concept is to be
S provided by the employer
* Concept design of Trunk Busway is to be , <, 320,000 (OO
provided by the employer. Any review .04 % (h) @)
thereof will be paid under 1.9.13
PRICE (i) = (h} x (g)
100
TOTAL OF ITEM No. 1.4 TO SUMMARY (%, 220,000 |20
Contract ‘ 88A Cc2.2
Part C2: Pricing Data : Activity Schedule

Reference No. 59C/2014/15
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1.5 : Provision for Time Based Engineering Services

ANNEXURE B

E——

Item

No.

- Activity Description

~ Unit

- Quantity

Rate

Amount

1.4

Provide time based engineering -
services on the instruction from the
Employer in respect of services that fall
beyond the scope of normal services
as described in the Scope of Work:

- Category A staff
- Category B staff |
- Category C staff
- Category D staff

hr
hr
hr
hr

800
2400
4000
6000

%00
%00

600
250

o4O [ ®00
| ,9z0,000
21 YO0, 000
Z, 190, 000

TOTAL OF ITEM No 1.5 TO
SUMMARY

7.», (“)6_01000

1.6 : Provision for Independent Environmental Impact Assessment Practioner

Item
No.

Activity Description

Unit

Quantity

Rate -

Amount

1.6

Provide strategic environmental .
advice to the professional team,
fulfilling statutory environmental
processes; provide planning,
management and coordination of
environmental impact assessments, -
environmental management plans and
all other appropriate environmental
instruments introduced through
regulations. Inform and assist the

project from inception through to
implementation.

- Independent Environm'ental
Assessment Practitioner
- Assistant EIA Practitioner

design team through all stages of the . |

hr

hr

600

400

%00
500

40 0060

200 , @00

TOTAL OF ITEM No 1.6 TO
SUMMARY

(%0 000

8388

3

Contract ' ‘89A , ’ c2.2
- Part G2: Pricing Data : Activity Scheduie
Reference No. 59C/2014/15 » Summat

Vs



i— | , . ‘ ANNEXURE B
AR DY A Provision for Public Participation and Communication Services

item Activity Description © Unit Quantity Rate - Amount
P No. ‘ ' : R c
. | 1.7 | Provide services on the instruction from
[ ; the Employer in respect of services that
require stakeholder engagement,

. | public participation and communication
l 3 as required by the project: , S »
| : , - Environmental Assessment hr 140 . F00 . | H2, 000 |w

Practitioner ‘ C
- Public participation facilitator - ‘ hr 280 500 o 000 0O
i ‘ - Assistant public participation facilitator | hr 560 200 16§ ;000 |08
‘ staff '
- Administrative staff . hr 140 720 2g 000 (0O
] '1 - Attendance by Professional Team
N ' Members:

L : - Category A staff v - hr 0 %00 8 00
vEoe ' - Category B staff hr 140 %00 {tz, 600 |o©
e - Category C staff hr 140 600 %4, 900 (oo

- Category D staff - hr 140 250 q q ,000 |00

& ' TOTAL OF TEM N0 1.7TO o | 00

‘ ’ SUMMARY | | . 6% 000

P 1.8 : Provision for Independent Road Safety Audits for each individual audit stage in-line -

{ _ ~ with the requirements of the South African Road Safety Manual, 2™ Edition, May 2012
)  Item Activity Description Unit Quantity Rate | ~ Amount
: "R c

| No.

1.8 | Provide services on the instruction from
the Employer to conduct independent
road safety audits for stages 2 to 5 of
the project: :

A

S - Audit Team Leader hr 1232 750 | qut,000 |

Vo | - Audit Team Member hr 784 380 234,400 |00

o - Audit Team Observer hr 448 1&0 67, 200 |00

—!} ' '

| TOTAL OF ITEM No 1.8 TO | | » | 265 600 oo
SUMMARY | e

Contract 90A c2.2
Part C2: Pricing Data Activity Schedule
Reference No. 59C/2014/15 Summary
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ANNEXURE B

1.9 : Additional Services
Item No. Activity Description Unit Quantity Rate Amount
: R c
1.9 Additional Services pertaining to all - - - - -
' stages of the Project.
1.9.1 Applying for wayleave conditions and
: approvals from all services Sum - - (50,000 |00
authorities o - ) :
1.9.2 . | Services related to targeted »
procurement ‘ Sum - ' - o ¢a
1.9.3 Program me of works and Projéct Sum - | - N
Management : 50,000 | GO
1.9.4 Geotechnical Investigations | Provisional - - 1000000 | 00
’ Sum '
1.9.41 | Extra over item 1.9.4 % 1000000 | Z-50 |26, 000 | o8|
195 | Topographical Survey Provisional - - 3000000 | 00
19.5.1 | Extraoveritem 1.9.5 % | 3000000 | 2.5 |#5 000 |og|
1.9.6 Traffic Surveys P,rovisiohai C- ' - - 500 000 00
' Sum S '
1961 | Extraoveritem 196 % 500000 |25 |(2.500 |00
198 | Assistance with Land acquisition | Provisional | - ] 1s00000 |00
process’ o Sum - o
19.8.1 | Extraoveritem 1.9.8 % 1500000 | 2-5Y |®F 500 {00
1.9.8 | Universal Accessibility Specialist | Provisional 250000 | 00
' : o Sum ‘
19.84 | Extraoveritem 1.9.8 % - | 280000 |2.5) |G,250 |00
1.9.9 Other SpeciaIiSt'Sfudies Required | Provisional - 1000000 | 00
(e.g. he’ritage/bptahicailarqhitgctletc.) Sum
1991 | Extraoveritem 1.9.9 % | 1000000 |2.5V. |25.000 |00
1.9.10 Provide a level 3 coﬁnstbruction
monitoring service as described in Provisional
‘the Scope of Work : Sum - - 38000000 | 00
1.9.11 Act as Employers agent in terms of Tehdered fee as a percentage of the
the Occupational Health and Safety estimated contract value (a)y+(d)+a)
Act, 1993 (Act No 85 of 1993) and above
the Construction Regulations, 2014.
005 % () 542,500 |00
PRICE (k) = (i) x [(a)+(d)+g)] ®
100
Contract 91A c2.2
Part C2: Pricing Data Activity Schedy
Sumi !

Reference No. 59C/2014/15
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1.9.12 Provide an independent ‘ " Tendered fee as a percentage of the
Environmental Officer (EO) to ensure estimated contract value (a)+d)*+(9)
compliance with the Environmental above
Management Plan(EMP) and v
environmental Authorisation(EA), as 05 % () I, £€90,500] 00
described in the Scope of Work ) , .
: ‘ PRICE (m) = (1) x [(@)+(d)*{(g}] (m)
i 100 )
1.9.13 Review Trunk Busway. Design Pro;ssnonal ) ) 5 600 000 ' 00
Um . N
TOTAL OF ITEM No. 1.3 TO SUMMARY 53 445,250 | 00
Iltem No. 2 : Landscape Architectural Services
2.1 : Provision for Time-Based Landscape Architectural Services
item Activity Description Unit Quéntity Rate Amount
No. R c
2.4 | Provide time-based landscape
architectural services on instruction
from the Employer in respect of
services that fall beyond the scope of
the normatl landscape architectural work
stages as described in the Scope of
Work: :
- Principal: > 10 years experience hr 200 50 ‘ 150, 000 {©0
- Principal: < 10 years experience hr 600 650 Q0 (voo |vo
- Associates and Managers. hr 1000 550 S50 ,0cn |00
- Staff with direct responsibility for B '
“activities related to the project. hr 1500 - 4o GOo , 008 {00
- Other staff performing work : :
under direction and control of one of o
- the above. ' hr 1500 200 200 , 000
TOTAL OF ITEM No. 2.0 TO SUMMARY |/, 490,000
- Contract 92A C? ’
Part C2: Pricing Data Activity Schr

Reference No. 59C/2014/15
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ltem No. 3 : Recoverable Expenses (Disbursements) — alldiscipljnes

Summ’

item Description Unit Quantity Rate Amount
No. R c
| 34 | Recoverable expenses in respect of
: printing/copying as specified below:
Printing: size A0, No 1000 0 20,000 (o8
Printing: size A1, No 2000 5 3G, 000 |00
Printing: size A2, No 4000 (o 4o, voo |90
Printing: size A3, No 2000 L %, 0006 |00
Printing!copying: size A4 (reports and No 30 000 150 U5, pod oo
tender documents only), :
Compilation and binding of ‘
reports/tender documents, books of No 300 56 15, v |0
drawings. :
Electronic Data provided on Corhpact No. 100 1O, 2 , 000 |20
Disk :
3.2 Recoverable expenses in ‘respe_ct of Provisional )
travelling. Sum } - 50000 | 00
13.3.1 | Other costs incurred on behalf of and with Provisional ‘
’ the approval of the Employer. Sum ) B 250000 | 00
3.3.2 | Extra over item 3.3.1 above in respect of all o \ ZS'O .
other costs, overhead charges and profit. b 250 000 57 Z OO
TOTAL OF ITEM No. 3.0 TO SUMMARY | 466,250 |00
Contract 93A c2.2
Part C2: Pricing Data : Activity Schedul
Reference No. 59C/2014/15
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CITY OF CAPE TOWN
TRANSPORT FOR CAPE TOWN - INFRASTRUCTURE

CONTRACT NO. 53C/2014/15

ANNEXURE B

IRT: PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE
2A INFRASTRUCTURE: TRUNK & FEEDER SUPPORT INFRASTRUCTURE (EAST): PHILIPPITO KHAYELITSHA

SUMMARY OF ACTIVITY SCHEDULE

A: TOTAL OF ITEM No. 1.1
B: TOTAL OF ITEM No. 1.2

C: TOTAL OF ITEM No. 1.3

D: TOTAL OF ITEM No. 1.4

E: TOTAL OF ITEM No. 1.5
F: TOTAL OF ITEM No. 1.6
G: TOTAL OF ITEM No. 1.7
H: TOTAL OF ITEM No. 1.8
I: TOTAL OF ITEM No. 1.9

J TOTAL OF ITEM No. 2.0
K: TOTAL OF ITEM No. 3.0

L: SUB-TOTAL (A TO K)
M: CONTINGENCIES
Allow the sum of 10% (ten percent) of the above Sub-total for

Contingencies to be spent as the Employer may direct and to
be deducted in whole or in part if not required

N: TOTAL INCLUDING CONTINGENCIES

O: VALUE ADDED TAX

ADD: VAT at the rate of 14% of M above

P: TENDER PRICE CARRIED FORWARD TO C1.1 FORM OF OFFER

AND ACCEPTANCE (N+0)

X W W X AT

R 2,925,000 .00

R 3.475.0990 00

R11060, %00 - @0
R%1 320, 090 . ©9°
7060, 000 . 00
. 630, 000 ~00
693, ©00 .00
12065 600 00
53,485,250 -00
|, 990,060 .c0

theaerreaeen

(f‘@é 12’50 o0

R3B!, 270,900 . 00

i -0
R. %1 127,070 -0

R.3%,597,170.9°

1z, S31, 1% .co

R 102,029, 10%. 60

|, the undersigned, do hereby declare that the above is a properly priced Activity Schedule forming part of this Contract
Document upon which my/our tender for Tender No. 59C/2014/15: PROVISION OF PROFESSIONAL SERVICES iN
RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE 2A INFRASTRUCTURE: TRUNK & FEEDER SUPPORT
INFRASTRUCTURE (EAST): PHILIPP] TO KHAYELITSHA * s been based. if liwe have submitted a printed version of

the Activity Schedule, ifwe warrant that no amendment=’

SIGNED ON BEHALF OF THE TENDERER: l.

Contract ’ 94A

Part C2: Pricing Data
Reference No. 59C/2014/15

.en made to it from the original, other than amendments
issued in any Addenda in terms of Clause F.3.2in ~ ..2 Tender Data. ,

c2.2
Activity Schedule
Summary



ANNEXURE B
Part C3: Scope of Work
. | | | Pages
C3.1 Scope of WOrK .o vorns 95A —~ 122A
C3.2 ANNEXES..oomeermecen e —————— 114 — 115
Contract ' 95A , | , | ‘ Cc3.4
Part C3: Scope of Work » Scope of Work
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ANNEXURE B -

* CITY OF CAPE TOWN

TRANSPORT FOR CAPE TOWN — INFRASTRUCTURE
CONTRACT NO. 59C/2014/15

IRT: PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN & CONSTRUCTION OF
PHASE 2A INFRASTRUCTURE: TRUNK & FEEDER SUPPORT INFRASTRUCTURE (EAST & WEST)

3.1 Scope of Work

CONTENTS ' ’ , ' . PAGE

1. INTRODUCTION : ‘ : 96A
2. ~ BACKGROUND . - : ' , 97A
3. EMPLOYER'S OBJECTIVE _ - ' - 98A
4, DESCRIPTION OF THE SERVICES REQUIRED . = : 98A
5. EXTENT OF THE SERVICES ‘ : - 100A
6. USE OF REASONABLE SKILL AND CARE - : 101A
7. BRIEF _ ' o 102A
8. REFERENCE DATA ' _ 115A
9. APPLICABLE NATIONAL AND INTERNATIONAL STANDARDS - o ’ 115A
10. APPROVALS o : . _ o o N 115A
11. PROCUREMENT . 116A
12. FORMAT OF COMMUNICATION v - 116A
13. KEY PERSONNEL : : ) 117A
14. MANAGEMENT MEETINGS ' ' ' 119A
16.  CLAIMS FOR PAYMENT . o 119A
16. EMPLOYERS RIGHT TO RECOVER COSTS v S o S119A
1. INTRODUCTION
The improvement of public transport is one of eight key strategic focus areas identified by the City of
Cape Town in its Integrated Development Plan (City of Cape Town, 2011 — 2012 review) for achieving
its long-term vision and developmental goals. Public transport plays a vital role in providing all citizens -
and visitors with access to opportunities and facifities, whether for economic, education, health,
recreation or social purposes. : .
in 2007, a project office was established to plan an Integrated Rapid Transit (IRT) system in Cape
Town. The term ‘Integrated Rapid Transit’ was used rather than ‘Bus Rapid Transil' to emphasise the
need for integration with other modes, especially rail, the backbone of public transport in Cape Town.
The City of Cape Town’s IRT implementation Department was, in 2013, incorporated into the newly
formed Transport for Cape Town's Infrastructure Department. This Department is responsible for the
planning and design of the civil engineering and transport infrastructure required to create a city-wide
network of bus rapid transit (BRT) routes and related motorised and non-motorised feeder services to
complement the existing rail system as part of an integrated public transport system.
This macro-project is consistent with national government's policy for creating ‘Integrated Rapid Public
Transport Networks' in cities. The City is receiving substantial financial support from the national Public
Transport Infrastructure and Systems Grant (PTISG) fund initially established by National Treasury to
improve public transport for the 2010 FIFA World Cup, and now focussed on further transforming public
transport in South Africa.
Given the scale of this project, the time constraints for implementation, and the risks associated with a
single service provider having the capacity and resources to manage all of the work required in a single
project; the city has broken the work required into two separate projects of approximately similar value.
Professional service providers with the necessary 7esources, expertise and competence to execute the
work are invited to 'submit tender for either one or both of these projects. It is the City’s intention to
. appoint a different service provider for each project. ’
Contract O6A ) ) C4
Part C4: Site information : . Site Information

e
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ANNEXURE B

Professional Service Providers are required to provide civil engineering expertise necessary to increase
the Employer's capacity necessary to implement this project, which, in terms of the Municipal Finance
Management Act, 2003 and the Municipal Supply Chain Management Regulations, 2005, must be
procured through a competitive bidding process. ‘ . '

The purpose of this document is therefore to invite tenders form suitably qualified and experienced
consulting firms for Contract No 59C/2014/115 PROVISION OF PROFESSIONAL SERVICES IN
RESPECT OF THE DESIGN & CONSTRUCTION OF PHASE 2A INFRASTRUCTURE: TRUNK &
FEEDER SUPPORT INFRASTRUCTURE (EAST & WEST), which will be evaluated using a financial
offer and preferences, based system as described in the tender data. :

2. BACKGROUND

Phase 2A of Cape Town's MyGiTi integrated Rapid Transit {{RT) System shall hereinafter simply be
referred to as Phase 2A. Phase 2A operates along what is known as the Lansdowne-Wetton Corridor
(LWC) which currently carries in the order of 50% of all road-based public transport trips within the
metropoiitan area. o v :

Phase 2A will link the south-eastern suburbs of the Cape Town metrbpoiitan‘area (known as the Metro-
South East) with nodes along the Southern Suburbs rail fine. More specifically, Phase 2A’s two principal -
trunk routes will operate between Mitchelis Plain and Claremont; and Khayelitsha and Wynberg.

Phase 2A consists of both trunk and feeder services. The primary difference between frunk and feeders
services is that trunk services generally travel on dedicated rights of way (median busways) while feeder

services generally travel in mixed traffic (kerbside lanes and stops).

Phase 2A feeder services covers numerous routes and inciudes the areas of Mitchefls Plain, '
Khayelitsha, Philippi and surrounds, Crossroads, Nyanga, Guguiethu, Manenberg, Hanover Park,
Athione, Rylands, Gatesville, Heideveld, Surrey Estate, Lansdowne, Wetton, Ottery, Southfield, Grassy
. Park, Plumstead, Wynberg, Hout Bay, Constantia, Bishopscourt, Newlands, Kenilworth, Rondebosch,
Claremont, Rondebosch Eastand Kenwyn. . e e . : o

The Trunk route network plan included in this Tender is a Draft Conceptuat Design/proposed network,
and is currently in the process of being finalised. Itis expected that a preferred network will be finalised
before award of the sticcessful tenderers. Each successful Tenderer will have-as-of e-ofits-first-

project deliverables in line with the revised route network provided.

This appointment deals with design and implementation of SUPPORT INFRASTRUCTURE (EAST &
WEST) for the above mentioned bus routes. The infrastructure for this route primarily encompasses but
is not limited to the design and construction of the following: '
- Trunk busway infrastructure; including the construction of dedicated busways, and due to
the re-allocation of road space: general traffic lanes -
- Priority measures and network improvements, in the form of {raffic engineering
improvements to give travel time advantages to those buses traveling in mixed traffic.
Priority measures could include: C -
o intersection improvements
o queus jump [anes :
o access management plans
o intersection reconfigurations, etc.
- open bus stops (kerbside and median)
. non-motorised transport (NMT) facilities & Universal Accessibility
- inter-modal transfer faciiities
- park and ride facilities
- bus staging/holding areas
- IRTTypestreetlighting .
- hardand soft landscaping (including irrigation)
= - bus stop signags_
- wayfinding signage

Interfacing with other professional service providers under other appointments is critical. Specific
attention is drawn to the fact the design and construction of the median closed stations adjacent to the
dedicated busway wili be carried out by a separate professional team who will be appointed under a
separate Professional Services Tender process. Co-ordination and communication between the two
- parties is required. ‘ . ‘ :
Contract ) a7A ) c4
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While this appointment is primarily focused on the geographic area surrounding Phase 2A, it shall be
noted that the work carried out by the Service Provider under this Contract may not be limited {o this
geographic area due to the evolving nature of the city-wide IRT system. The Service Provider may be
called on to render services to the IRT system in other geographic areas of the City. ’

All infrastructure including trunk busways and bus stops must adhere to that of typical standards already

‘constructed as part of Phase 1 in all respects. Electronic copies of the record drawings of previously

constructed infrastructure which will include information pertaining to road pavement strategy, geometric -

‘design, bus stop details, etc will be made available to the successful tenderer. However; no liability will

be passed to the previous designer for any and all errors or omissions from the typical design. Value .
engineering exercises as well as improvement to the design and construction may be necessary where
identified. However, these and any other improvements to the existing standards during the project may

_be considered, but will be required to be motivated. .

The design and construction of the IRT Phase 2A must be delivered as part of an overall milestone
delivery programme (indicatively shown below), of the City of Cape Town, The infrastructure should be
designed, constructed and operational by October 2019, : .

Timing and defivery of the designs is very limited to achieve the milestone date. However, interim
services may need to be operational as early as April 2017, which wili require temporary infrastructure to
support these services. |t is envisaged that multiple construction contracts will be required {o .achieve

" implementation timeously as well as to meet the client's annual budget allocations. '

The tenderer will be required to provide as part of the tender submission a detailed programme of the
anticipated timeframe to complete the design and construction of project. The programme must indicate
all activities and dependencies between the activities envisaged from the date of appointment, up to

" advertising of the Construction Tender. It should also indicate the projected completion dates for the

various design stages, in fine with the time frames indicated above. -
EMPLOYER’S OBJECTIVE

Public transport is a key mechanism bfor achieving the C'tty"s transport vision of broviding a universally

" accessible and sustainable transport system that moves all its people and goods effectiveiy, efficiently

and safely without compromising people, the economy ot the environment.

The employer's objective is to further expand the MyCiTi service through the implementation of the

- Phase 2A network, by constructing the required civil engineering and transport infrastructure.

The description of the project as contained In this Scope of Work is merely an outline of the Contract

Works and shall not limit the work carried out by the Service Provider under this Contract.

DESCRIPTION OF THE MULTIDISCIPLINERY SERVICES REQUIRED

" The Service Provider is required to provide the following services:

Engineering Services

The provision of ali services as described in Clause 3.1 of Board Notice 201 of 2012: Guideline for
defining the Scope of Services and for determining the Professional Fees for Persons Registered in
terms of the Engineering Profession Act, 2000 (Act No. 46 of 2000), published in Government Gazette

- No. 35944, 07 December 2012, as amended or.amplified upon in the project brief below. :

For pricing purposes, the basic fee tendered in‘item 1.1 shall inéiude for all costs in respect of Planning
Studies and Assessments as well as the Normal Serviees described below. o

Normal Services )
The provision of all services as described in Clauses 3.2:1 to 3.2.6 (inélusive) of Board Notice 201 of
2012: Guideline for defining the Scope of Services and for determining the Professional Fees for
Persons Registered in terms of the Engineering Profession Act, 2000 (Act No. 46 of 2000}, published in
Government Gazette No. 35944, 07 December 2012, as amended or amplified upon in the project brief
below. : :

c4
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Additional Servlce's,

’ (1) The provision of additional services pertaining to all stéges of the project as described below and

amplified upon in the project brief,

I..  The provision of all services in respect of wayleave applications and approvals,
Il.  The provision of all services related to targeted procurement.
lil.  The provision of all services in respect of programme of works and project
' management ' - ‘
IV.  The provision of all services related to integration with stakeholders
V. The provision of services related to geotechnical investigations
VI.  The provision of services in respect of Topographical Survey
VIl.  The provision of services in respect of Traffic Survey
VIl The provision of all services related Land Acquisition
IX.  The provision of specialist services related Universal Accessibility
~ X, The provision of all other services related to Specialist Studies.

(2) The provision of a level 3 construction monitoring service as described In Clause 3.3.2 of Board
Notice 243 of 2013: Guideline for defining the Scope of Services and for determining the
Professional Fees for Persons Registered in terms of the Engineering Profession Act, 2000 {(Act
No. 46 of 2000), published in Government Gazette No. 37120, 04 December 2013, as amended or
amplified upon in the project brief below. - '

" (3) The provision of all services in respect of acting as the Employer's agent in terms of the

Occupational Health and Safety Act, 1993 (Act No 85 of 1993) and the Construction Regulations,
2014 as described in Clause 3.3.3 of Board Notice 201 of 2012: Guideline for defining the Scope of -
Services and for determining the Professional Fees for Persons ‘Registered in terms of the
Engineering Profession Act, 2000 (Act No. 46 of 2000), published in Government Gazette No.
37120, 04 December 2013, , S .

(4) The provision of an Environmental Officer (EO) as described in this project brief below.

Landscape Architectural Services

The landscape architectural services required include, in respect of the fandscaping component of this
project, the provision of all standard services described in the document entitled “Amended Landscape
Architectural Work Stages ~ January 2011" published by the South African Councii for the Landscape
Architectural Profession (available on their website wwy.saclap.org.za). ' :

The provision of landscape architectural input is envisaged to be focused around the NMT, Busway
facilities and related public transport infrastructure. It may include complimenting and enhancing the
quality of the environment alongside busway Infrastructure, bus stops, intersections, park and rides, bus
staging/holding facilities, etc. Input will be required for all stages of the project, as well as the provision
of method statements for the on-going maintenance and management of landscaping provided.
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|
| . ’ .
J P 5. EXTENT OF THE SERVICES

o ‘ , The services to be provided in terms of this contract are inexiricably tinked to the Employer’s capital

o budget. It is the Employer's intention to appoint the Service Provider(s) for a period spanning the
I Employer's 2014/2015 until the 201 9/2020 financial years. This appointment is also subject to a Section
- 33 process due to the envisaged project duration. : _

! All services to be provided and construction works 1o be executed shall therefore be programmed in
order to make full use of, but not exceed, the budget provision in any given financial years (which run
from 1 July to 30 June the following year). The following associated budgets {excluding VAT) have
- . been identified: s } ) o

. Estimated Construction Budget/Spend per Financial Year

i FinYear | %ofwork | . . West. | .~ East

{ 2014/15 1% R 11 620 000.00 R 11 270 000.00

: v .. 2015/16 9% R 104 580 000.00 R 101 430 000.00

) ' ‘ 2016/17 22% R -255 640 000.00 R 247 940 000.00

Lo ~2017/18 39% | R 453180000.00 | R 439530 000.00

) ' 2018/19 29% R 336 980 000.00 R 326 830 000.00
_"‘ : Total : 100% R 1162 000 000.00 R 1127 000 OQ0.00

- The Employer intends to complete the full Scope of Work making fuil use of the budget allocation and

the Employer intends to employ the Service Provider for the full duration as defined above. However it
i should be noted that the Employer's budget is subject to periodic review, and the project is budget
K ) dependent. ' - ' ' Co ,

Should it become. necessary to vary the scope of work or even suspend or terminate this contract, such
variation, suspension or termination shall be deait with in accordance with the provisions of the
Standard Professional Services Contract as amended by the Contract Data. .

S : ~ Should funding in any financial year not become available, the Employer reserves the right to limit the
' . - extent of services to the current financial year only without incurring penalties.

Should it become necessary to limit the extent of services, vary the scope of work or even suspend or
ferminate this contract, such variation, suspension or termination shall be deait with in accordance with
" the provisions of the Standard. Professional Services Contract as amended by the Contract Data.

For tehderihg and evaluation purposes it has been assumed that any additional land to be acquired may
be oblained/transferred from existing CCT tand holdings. The service provider will also be required to
- ' assist the land acquisition process should land be identified, which is not under the current ownership of
| , the CCT. : : ‘

. . For tendering and evaluation purposes it has been assumed that the construction costs of this project
A ] are as follows: L : ‘ :
1 - West: Claremont/Wynberg to Philippi R 1 162 000 000.00 exclusive of VAT, which is envisaged
to be administered in several contracts over the next five (5) financial years. The fee for normal
. " services shall include for at least 10 separate procurement processes during this period, as
- ' : well as the constiuction stage services required to administer 10 separate contracts
{ : o - East Philippi to- KnhayelitshaMitchells’ Plain R 1 127 000 000.00 exclusive of VAT, which -
! envisaged to be administered in several contracts over the next five (5) financial years. The fee
for normal services shall include for at least 7 separate procurement processes during this
: ‘ period, as well as the construction stage services required to administer 7 separate contracts
e Certain ltems in the Activity Schedule have been structured in such a way that Service Providers are to
; tender, inter alia, a percentage fee based on this assumed construction cost. Final fees payable will
however be adjusted according to actual construction costs. o
An estimated breakdown of the percentage of work/effort required from the professional team for item

o ; ' 1.4, 1.2, 1.3 and 1.4, as per the requirements of the Scope of Work, hias been tabulated below gs a
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quide only. How the fee for Normal Services is split between the various disciplines is entirely up to the -
Service Provider. .

While predominantly ‘of an engineering nature, this project does also réquifé the services of other
professionals. - : : .

, Percentage
Discipline ltem 1.1, item 1.3 R
| | & ltem 1.4 ftem 1.2
Project Management > .
& Integration (Included) (Included)
Civil Related Work
(Traffic
-Engineering/Pavement 80.0%
Engineering/Structural , : _
Engineering/Geometric | 100%
Design Engineering) . :
Electrical - 125% 0%
* Landscaping E 7.5% 0%
Total -~ 100% v 100%

Kassel kerbs required for the construction of bus stops will require manufacture and storage thereof in
advance (lead time) of the actual bus stop construction along the routes. The service provider will be
required to oversee the manufacture and quality control during this process, and ensure adequate stock
levels are maintained for construction of the bus stops. : : '
The engineering component of the construction cost (for the purposes of adjusting the fees) shall.
include a pro rata portion of the preliminary items, plus all other construction costs, excluding items for
street furniture (typically bollards, benches, tree surrounds built into paving, and tree cages) irrigation
{including trenching and ducts) and soft landscaping (plants and planting medium).

The landscape architectural component of the construction cost (for the purboses of adjusting the fées)

. shall include a pro rata portion of the preliminary items, plus all items in- respect of street furniture,

irrigation, soft landscaping and paved pedestrian areas (the paving (surface} layer only, excluding edge
restraints). ’ ' ‘ : :

The only overlap permitted between the engineering component and landscape architectural component
will be with respect to the paving layer of paved pedestrian areas. Preliminary items will be pro-rated
according to the construction cost of each component {excluding the prefiminary items).Retaining. walls
are regarded as forming part of the engineering component. -
Landscape architectural input and required under item 1.1, 1.2, 1.3 and 1.4, will be paid under that
specific item. A breakdown of the percentage of work per discipline required for item 1.1, 1.2, 1.3 and

1.4, per the requirements of the,Scope‘ of Work, has been labulated above as 2 quide!

Public and stakeholder participation will be an important part of the project, and the Service Provider
shall ensure that key personnel are available to attend and provide the necessary information and
support to community and stakeholder meetings as necessary. : '

Ownership of ail designs and d'rawi‘ngs produced during the various project stages during this pfoject
will become the property of the City of Cape Town. These designs and drawings may be used
elsewhere without any further compensation to the service provider.. ‘

USE OF REASONABLE SKILL AND CARE .

The Service Providers’ attention is drawn to the fact that the proposed construction works will take place
on public roadways in built-up areas. Safety of persons and property is of paramount importance,
closely foliowed by the minimisation of disruption and inconvenience to the road users (pedestrian and -
vehicular) and adjacent properly owners. ' ' . .
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The presence of underground and overhead services shall require special attention and care during
construction. The Service Provider is therefore required to provide all aspects of the Service with all
reasonable care, diligence and skill in accordance with generally accepted professional techniques and
standards. . . » : '

~Access to all properties and shops adjacent to the work area must be maintained at all times. The safe '

accommodation of vehicular and pedestrian traffic along the existing road network and sidewalks must
be maintained. Afl open trenches, services, material and machines must be protected and clearly

" marked. General traffic must not be unduly delayed during construction. Traffic management plans will

be required to be submitted to the client for approval.

in order to adequately provide safety to the geheral public in the vicinity of the work area, and to prevent
injury to persons and damage to’ private property, the necessary precautions measures (such as
hoarding, barricading, temporary traffic signs and warning lights etc.) shall be erected and maintained.

- BRIEF

Terms of Reference

The purpose of this contract is to procure the professional services necessary to implement the
Employers objective of the expansion of the MyCiTi service through the implementation of the IRT
Phase 2A route network, by constructing the required civil engineering and transport infrastructure as
well as carrying out the evaluation, review and preliminary designs of other elements of work for future

. expansion and enhancement of the transport network.

The engineering services to be provided in terms of this contract include; inter alia, the Planning,
Studies, Investigations and Assessments, Normal Services and Additional Services as broadly
described in the relevant sections of Board Notice 243 of 2013: Guideline for defining the Scope of
Services and for determining the Professional Fees for Persons Registered in terms of the Engineering
Profession Act, 2000 (Act No. 46 of 2000), published in Government Gazette No. 37120, 04 December -
2013, as amended or amplified by the specific requirements below. If there is any conflict befween the
Specific Requirements and the Guideline Scope of Services document referred to above, the Spegcific

" Requirements shall take precedence. ‘ :

The additional services to be provided include applying for wayleave conditions and approvals from the
various service authorities, all services related to preferentialitargeted procurement, programming of the
works, integration with stakeholders, acting as the leader of a professional team, geotechnical
investigations, survey, the provision of a level 3 construction monitoring service, undertaking the duties
of the Client in terms of the Occupational Health and Safety Act, 1993 (Act No 85 of 1993) and the
Construction Regulations, 2014, and the provision of an Environmental Officer (EQ) as described below.

The landscape architectural services to be provided include provision of all standard services broadly
described in the document entitted "Amended Landscape Architectural Work Stages — January
2011” published by the South African Council for the Landscape Architectural Profession (SACLAP), as
amended or amplified by the specific requirements below. if there is any conflict between the Specific
Requirements and the Guideline Scope of Services document referred to above, the Specific

~ Requirements shall take precedence.

The Service Provider will furthermore be required to procure, on instruction from the Employer. any
other specialist services as may be required for the successful implementation of this project, in terms of
a sub-consultancy or sub-contract agreement.
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Specific Requirements
Engineering Services

The provision of all services described in Clause 3.1 of Board Notice 243 of 2013: Guideline for defining
the Scope of Services and for determining the Professionat Fees for Persons Registered in terms of the
Engineering Profession Act, 2000 {(Act No. 46 of 2000), published in Government Gazette No. 37120,
04 December 2013, as amended or amplified upon in the project brief below. : v

For pricing purposes, the basic fee tenderéd (item No 1.1: C2.2 Activity Schedule) shall include for all
costs in respect of Engineen‘ag Services described further below. . '

The Western Section from Philippi to Claremont/Wynberg commences at the intersection. of Heinz
Road and Govan Mbeki. The limit of construction includes the intersection with. Heinz Road and extends
200m east of the intersection. The route splits into a northern arm to Claremont, and a southern arm to
Wynberg at the intersection of New Strandfontein and Jan Smuts Drive. The northern arm follows Jan
Smuts Drive northwards, left turns into Turfall Road, along Racecourse Road, along Chichester Road,. -
along Imaam Haroon Road and into Claremont Public Transport Interchange (PTi) via Stanhope Road.

The southern arm follows New Strandfontein Road south, right turns into Ottery Road, along South
Road, right turn onto Main Road and along the new Wynberg Couplet and into the Wynberg Public

Transport Interchange (PTI).

it should however be noted that design of foliowing sections of roadway are cﬁrrent!y underway under

‘ separate professional appointments and are excluded from the scope of works from the western section.

The road sections excluded are: .
. Strandfontein Road from New Ottery Road up to the intersection with Govan Mbeki Road -
. South Road from the M5 Freeway up to and including the intersection with Main Road,
Wynberg ‘ o »
it is reminded that co-ordination with the professional teams appointed for these road sections will be

required to ensure seamless integration of designs. The cost for project integration for the duration of
‘the project lifecycle is deemed to be included in pay items 1.1, 1.2, 1.3 and 1.4. Allowance must be

made by the service provider within each pay item for this service, as this will not be paid separately.

The Service Provider should give careful consideration when pricing this section as it presents various
challenges of which some have been suggested, but not limited {0 land acquisition / expropriation and
access fo land; demolition of building and related structures, environmental constraints, heritage
impacl/s, traffic management, management and use of local labour, close liaison with the community
and public through all stages of the project which may impact on the design and implementation
program. . v

- The Eastern Section from KhayelitshalMitchélis Plain to Philippi commences along Jeff Masemola

Road and Govan Mbeki Roads (along the M9); from the intersection with Mew Way in the east up to
200m. east of the intersection with Heinz Road in the west. The design and construction of this
intersection will not be included in this section, but included in Western Section. -

_ It should however- be noted that 'design of following section/s of roadway are currently underway under
" separate professional appointments and are excluded from the scope of works from the eastern section.

The road section/s excluded is: -
. Stock Road from {up to and including) the intersection with the R300 Freeway in the south, up
{0 200m from the intersection with Jeff Masemola in the north. ]
it is reminded that co-ordination with the professional teams appointed for these road sections will be
required to ensure seamless integration of designs. The cost for project integration for the duration of
the project lifecycle is deemed to be included in pay items 1.1, 1.2, 1.3 and 1,4, Allowance must, be
made by the service provider within each pay item for this service, as this will not be paid separately;

“The Service Provider shouid give careful consideration when pricing this section as it presents various

challenges of which some have been suggested, but not limited to relocation of informal settlements and
communities, land acquisition / expropriation and general access to land, demoiition of building and
related structures, environmental constraints, heritage impact/s, traffic management, management and
use of local labour, close liaison with the community and public through all stages of the project which
may impact on the design and implementation program. . . .

However, for further clarification of tem No.1.1, 1.2 and 1.3: C2.2, covers the various IRT.Phase 2A
routes as described previously in the document. The infrastructure associated with the Phase 2A
services include, but not limited to:
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Description of work items summarised o Pay Item Applicable

Feeder Route SUppdrtJ'nfraétructﬁre:

- Design & construction of Feeder bus stop & support infrastructure
- street lighting & general lighting improvements

- Hard and soft landscaping (including irrigation)

- Non-Motorised Transport Faciliies (NMT) - . . : tem 1.1

- Universal Accessibility (UA) along the route (within 500m) : '

- Intermodal transfer faclliies o

- Bus staging and holding facilities

- Park and ride facilities

. Wayfinding signage

-~ Bus stop signage . L

- “Response to ali speciafist advisors (eg road safety audit reports,

UA, etc.) i i :

Key Intersections, Priority Measures and Network improvements:

- In the form of traffic engineering improvements to give travel time
advantages to those buses traveling in mixed traffic and could
include: - : . ‘

o intersection improvements v ’  ltem 1.2 (Stage1 & 2)
queue jump lanes : L

‘access management plans v , v & item 1.3 (Stages 3to 6) |

intersection reconfigurations : :

- revised signal phasing

o {Otheretc) L

- Streetlighting where required

- Response to all specialist advisors (eg road safety audit reports,
UA, etc.) .

o 0 0 O

Trunk Busway and Support Infrastructure;

- Design & construction of trunk route including dedicated busways

- general traffic lanes dus to re-allocation of road space

- incl. bridge\culvert widening where required

~. associated signalization design, road marking and signage

- openimedian stops along trunk route

- IRT type street lighting & general lighting improvements : ltem 1.4

- CCTV and optic fibre communications Infrastructure o

-~ Hard and soft landscaping (including irrigation) .

- Non-Motorised Transport Facilities (NMT)

- Universal Accessibility (UA) along the route (within 500m)

- Kassel kerb procurement & manufacture ‘ S

- Response to all specialist advisors (eg road safety ‘audit reports,
UA, elc.) ' :

lntegfatipn with all City of Cépé-;'_l'cﬁv{/n' line departments, professional teams under appointment by the
employer, inciuding integration with the emplayer’s project management team, is deemed to be included

in pay items 1.1, 1.2, 1.3 and 1.4. Allowance must be made by the service provider within each pay item

for this service, as this will not be paid separately.

Kassel kerbs required for the construction of bus stops will require the service provider to manage the
procurement process for the manufacture and storage thereof in advance (lead time) of the actual bus
stop construction along the routes. The service provider will be required to oversee the manufacture and
quality control during this process, and ensure adequate stock levels are maintained for construction of
the bus stops and will also be paid under ltem No.1.4.-

The construction work associated with each project which is envisaged to be administered in several

contracts over the next five (5) financial years. The fee for normal services shall include for at least 10
Contract ' ‘ : 104A : .. C4
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separate procurement processes for the West project, as well as the construction stage services
required to administer 10 separate contracts; and at least 7 separate procurement processes for the
East project, as well as the construction stage services required to administer 7 separate contracts over
the next five (5) financial years. : ' ' ‘

‘The following traffic engineering aspects will be required, but may not be limited to indudei

(i) a review of current and historic traffic information to determine existing patterns;
(i) a review of accident records, where available, to identify possible hazardous features in the
existing system being analysed; v ,
(i)  a study to identify the current operational performance of the existing facilities so as to identify
’ and quantify problems; : L g
(iv) the generation of alternative solutions for the improvement of existing facilities, taking account
’ of the requirements of all modes of transport including buses, taxis and pedestrians; '
- (V) “aforecast of future traffic demands placed on the alternatives considered;
~{vi)  an evaluation of alternatives, taking into account the traffic, safety and economic performance

. of each alternative; ‘
(vil) the selection of the preferred alternative. _ .
(vi)  traffic management plans during construction '

(ix} “evaluation of LOS and delays for general traffic and busses after construction is complete and

open for use (ie. post implementation study) in a formal report

The provision of landscape architectural input is envisaged to be focused around the NMT, Busway
facilities and related public transport infrastructure. It may include complimenting and enhancing the
quality of the environment alongside busway infrastructure, bus stops, intersections, park and rides, bus
staging/holding facilities, etc. Input will be required for all stages of the project, as well as the provision

- of method statements for the on-going maintenance and management of landscaping provided. The

landscape architect will be required to enhance all aspects of the project. Payment for this service is
deemed to be included in pay items 1.1, 1.3 and 1.4. Allowance must be made by the service provider
within each pay item for this service, as this will not be paid separately:

The objectives of the NMT companent associated with the busway infrastructure is to create a safe and
convenient environment for commuters, pedestrians and cyclists while at the same time restructuring
urban public space in a way that coniributes to. creating liveable and vibrant environments that
accommodate the diversity of needs of Cape Town's multi-cultural society. H should also ensure
universal access and be designed for special needs users as to achieve more effective non-motorized
mobility. . : :

The independent environmental assessment practitioner is expected to provide strategic environmental
advice to the professional team, fulfiling statutory environmental processes, provide planning,
management and coordination of environmental impact assessments, environmental management
plans and all other appropriate environmental instruments introduced through regulations. The individual
will be required to inform and assist the design team through all stages of the project from inception
through to implementation. Payment for this service will be paid separately under item 1.6. Specialist
studies required to facilitate the environmental process will be paid under 1.9.9

payment_for. public participation processes, communication: and conflict resolution ‘required by -the
project will be paid separately under item 1.7. Tasks such as the following, but not limited to!

+ . Identification of key | and AP's and compitation of | and AP database (per project)

« _ Drafting notification letters - :
» “Facilitate public meetings
-

Foous group meetings with wards counciliors, residents associations (organization of meetings,
" atiendess, minutes.io meetings, efc) L :
»  All other required public-participation processes and or communications neccessary

The environmental assessment practitioner will be responsible to lead and manage this‘Compo’ne‘ﬁt of
the project along with a facilitation team. . :

The time required for the attendance of the professional team members and/or their respective staff
members at meetings or events will be paid separately under item 1.7, A written proposal of the exten
of public participation, communication and resources needed, will be required in advance for approva
by the employer, to authorise expenditure under this itern! : '
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Road Safety Audits é_re required to be conducted by independent road safety audit tearns in line with the
requirements of the South African Road Safety Audit Manual, 2" Edition (or latest revision), 2012. Each
road safety audit at the respective stage, as required by the project, will be paid for under item 1.7. '

Normal Services

Stage 1 — Inception

The Service Provider shall provide those services as described in the relévaht section of Board Notice -
201 of 2012: Guideline for defining the Scope of Services and for determining the Professional Fees, as

are necessary to establish the Employers requirements, preferences, assess user needs and options,
appointment of necessary consultants, establish the project brief including project objectives, priorities,

constraints, assumptions, aspirations and strategies to move the project brief forward.

The landscape architectural services o be provided include provision of all standard services broadly

described in the document entitled "Amended Landscape Architectural Work Stages — January
2011",published by the South African Council for the Landscape Architectural Profession (SACLAP), as
amended or amplified by the specific requirements below. If there is any conflict between the Specific
Reguirements and the Guideline Scope of Services document referred to above, the Specific
Requirements shall take precedence : ' : : .

On-goi‘ngb public and stakeholder participation will be required during {his stage of the project. .

Stage 2 - Concept and Viability (Preliminary Design)

The Service Provider shall, in conjunction with the Architect.and Landscape Arﬁhiteot. provide those
services necessary for the development of a concept design for submission_to the Employer and other

relevant authorities for approval.

The preliminary- proposal shall take cognisance of current and futdre roadway developments, in the
vicinity of the Works, as weil as the future development of the MyCiTi system, and shall ensure that this

_ project is integrated into these developments.

The Service Provider will be expected to consult with the Employer, various service and public transport

v ~ authorities, and other interested and affected parties (including the general public) prior to finalising

designs and documentation. .

" The Service Provider shéll submit a conceptual design report to the Efnployer for 'commént and

approval, including details of investigations and studies undertaken, concept development and rationale,
outline specifications and recommendations. v .

’ Stage 3 - Design Development {Detail Design)

The Service Provider shall provide those services necessary to finalise the design, specifications, cost
pian, financial viability and programme for the project, and shall co-ordinate the input from all members

- of the professional team in this regard.

The service provider should refer to the reievaht Roads Ordinance and investigate all services located
along the route within the area of construction, the relevant service owners, details of relocation or
protection work required and the responsibilities for such work, This information together with

~ appropriate drawings and coples of relevant correspondence should be included in the Services Report
" to be submitted along with other design information to the Roads Design Erigineer on completion of the

design. All relevant aspects investigated and taken into consideration during the investigation and
design process must be covered in the Services report. :

The Service Provider shall be responsible for all service enquiries, wayleave applications and abtaining
the necessary authority or permission from the relevant service authorities to carry out all work in terms
of this project. All applications in this respect must be carried out timeously.

The design development shall take cognisance of all design requirements as may be imposed by any
authority whose services are impacted upon by the proposed construction. The design development
shall consider and include pubtic lighting on, and in the vicinity of, the proposed construction.
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i - A set of draft plans/drawings shall be submitted to both the Employer for comment and approval prior to

; going out to tender. All plans. must be thoroughly checked by the Service Provider's project leader prior
to submission. On approval of the detaif design drawings, two sets of paper prints must be submitted to
the Employer for signature. One set will be kept by the Employer and the other returned to the Service

~ Provider, All other prints issued henceforth shall carry the words “Initial version signed on'(date)" at the
signature location in the title block. . ' '

The Service Provider shall prepare any further plans, designs and drawings (over and above the tender
drawings), which may be necessary for the execution of the works. The preparation of any shop

- drawings required for manufacture and installation, or the detailed checking of such, where prepared . -
and submitted by the construction contractor, shail for part of the normal services to be provided by the
Service Provider. :

" Details of traffic accommodation during construction should be discussed with the Directorate Roads &
Stormwater and the District Roads Engineer where appropriate. Proposed traffic accommodation
procedures should be summarised and the summary submitted in an appropriate form to the City of
Cape Town on completion of the design.- - '

The use of proclaimed roads in the area to accommodate traffic during construction should be agreed
with the District Roads Engineer beforehand. - : )

Where a bypass is o be constructed to accommodate {raffic during construction, the possible focation

for the bypass should be identified and the bypass designed where this is critical to the road

, construction or the topography is severe. Details of any improvements to proclaimed roads and of the

=y : horizontal and vertical alignment of a constructed bypass should be provided on the drawings which
' accompany the Traffic Accommodation Summary. ' ’ ’

Allowances should be made in the material quanti{ies for the construction of- bypasses and
improvements required to existing roads for traffic accqmmodation. -

' Stage 4 — Documentation and Procurement

The Service Provider shall provide those' services necessary for -the preparation of procurement
documentation, advertising of tenders, and the evaluation of tenders received. The Service Provider
shall confirm the Employer's procurement (Supply Chain Management) policies and procedures prior to
the preparation of any procurement documentation. : _ , '

~ The construction contract document shall be prepared in the Construction Industry Development
: : Board's (CIDB) format and in compliance with the City of Cape Town's Supply Chain Management
- : Palicy. The construction contract document shall be based on the City of Cape Town's latest example

: CIDB document for Civil Contracts (SCM 509), which is based on the SAIGE General Conditions of
Contract for Construction Works, 2™ Edition 2010. :

The Service Provider shall fiaise with the Employer during the preparation of the construction contract
document to determine the applicable standard specifications, methods of measurements, and any
other specific requirements that the Employer may have in this regard. c

The Service Provider shall ensure that all of the requirements, limitations andfor restrictions on
construction as may be imposed by service authorities are incorporated into the specification and that,
where necessary, tenderers are given the opportunity to price for the impact of such
requirements/limitations/restrictions. ' '

'vspecificaﬁons shall include, inter alia, a Health and Safety Specification, and a Construction
Environmenta!l Management Plan.

. . The Service Provider should note that it is the Employer's preference that all payment items be
i measured out in the Bills of Quaniities, as opposed to the use of provisional sums or prime cost items.

- ’ Should provisional sums or prime cost items of greater value than R200 000 (incl. VAT) be included in
the Bills of Quantities, the Service Provider will be expected to follow an open competitive process in
respect of these items, on behalf of the contractor. This will include the preparation of a tender
i document, advertising and receiving tenders, and evaluating same on behalf of the contractor, at no
. " . . extra cost to the Employer. ‘
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itis furthermore noted that the creation of employment within the corhmunities in the vicinity of the
proposed construction is ‘an important consideration and, wherever practicable, labour . intensive
technologies shail be incorporated into the design and specified in the contract document. The Service

_ Provider shalt establish the requirements of the Employer in this regard.

The Service Provider shall attend a Bid Specification Committee meeting prior to the finalisation of the
contract document and the advertising of tenders. All comments of the commiittee shall be incorporated
into the final contract documents. A draft contract document shall be submitted to the Employer for
scrutiny at least one week prior to the Bid Specification Committee meeting taking place. ltems such as
construction programme, contract duration, milestones for phased completion.and cost estimate of the
work are but some of the requirements necessary to facilitate the procurement and tender process.

Once the contract document has been finalised, the Service Provider shall supply the Employer with an
electronic copy of the document. The Service Provider shall be responsible for providing the Employer
with the required number of copies of plans and tender documents for tender purposes (both hard copy
and on compagct disc).

“The Service Provider éhail, during the tender period, attend and preside over a tehder clarification

meeting, and respond to all queries received during this. period.

Once tenders close, the Service Provider shail evaluate all valid tenders received and shall prepare a
tender evaluation report (which shall include a recommendation) for consideration by the Employer's
Bid Evaluation Committee (BEC). The Service Provider shall present his evaluation to the BEC,
respond to any queries the commitiee may raise, and follow up on any issues requiring the Service

" Provider's attention/action.

Once approved by the Employer, the Service Provider shall facilitate the signing up of the construction
contract. . : '

Stage 5 — Contract Administration and Inspection
The Service Provider shall provide those services as required to manage, administer and monitor the
construction contract, including co-ordination of the inspection of the works by the other members of the
professional team as and when necessary. :

Shduld the need arise; thev Service Provider shall be responsible for all liaison and/or negotiationé with
Consultants working on other projects where overlap exists with work undertaken in terms of this
contract.. . .

The service to be provided shall include, where necessary the detaited checking of shop drawings
prepared by the contractor for manufacture and installation.

The Service Provider shall also, in particular, ensure that all payment certificates, preferential
procurement and labour returns, and contract participation expenditure reports are timeously submitted.

Stage 6 — Close-Out

The Service Provider shall complete the project close-out as described in the guideline scope of
services, and as amplified below. .

As-built plans/drawings shall be submitted to the Employer in electronic format (preferably .dwg,
otherwise .dxf) as well as one complete set of paper prints. . ' :

The Service Provider shall compile a project.c!ose-out report, ’hereinaﬁef referred to as a confract
report, for submission to the Employer ' . '

The purpose of the contract report is to record all relevant information in a convenient form so that it is
available for reference both in respect of the specific coniract and as a source of information for generai
use. It is a useful tool for continuous improvement and to highlight and document the fessons learnt
during the specific contract. o

The Engineer's Representative should be aware of the information required to complete the contract

report so that he can take notes during the currency of the contract of all relevant events.
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The contract reporf should be concise but as compiete as possible. Information already provided in the '
documents and other reports should not be repeated, instead appropriate references should be made.

Thé information to be included in the report shall include inter alia:

. Locality Plan

«  Contract Information :
o Name and number of contract -
o  Contractor and sub-contractor and key siaff members . - ) :
o Professional Team (including consulting engineers and other members of the Professional
-Team) and key staff members S o .
o Important contractual dates; handing over site, completion dates, dates when sections
* opened to traffic, maintenance periods for various sections ’
+  Project Description : :
o Overall description of project and main items of work
o final costs should be compared with the tendered -amounts for both the total contract
value, as well as for individual measurement sections in the Bill of Quantities .
o significant under or over expenditure should be discussed and elaborated on
o significant differences between scheduled and actual final quantities should be discussed
~ and elaborated on ' : : :
o Significant variations should be discussed in detail
« - Technical Information : )
o Technical aspects and details of the project should be discussed
Problems encountered and the solution thereof S
- Any design changes, delays and the reasons thereof are to be explained and discussed
Suggestions for improvements in future should be included - ,
Aspects which could be addressed include design, tendering, documentation, materials
and construction procedures
+  Monitoring Sections o : - :
o Where monitoring sections have been established details must be provided of the location.
" of the sections, as well as.the performance to date ‘ :
«  Contractors and Subcontractors Performance ‘ - _ :
o Comments should be provided on expertise, progress, quality of work and equipment.
o Note: Confidential information should not be included here but should be submitted
separately to the Employer ‘ :
«  Photographic Record : o »
o Photographs should be included lo illustrate the finished product, interesting aspects
~ during construction and unusual. problems during construction. ‘
e As-built Drawings ' ] -
o A ful/fcomprehensive set of recordfas-built drawings shall be provided in both hard and
electronic format and must accompany the contract report A ’
o An index of the as-built drawings shall be contained within the report itself
Ownership of all designs and drawings produced during the various project stages during this
project will become the property of the City of Cape Town. These designs and drawings may be
used elsewhere without any further compensation to the service provider. .

0 000

The contract report in draft form should be submitted to the Emplbyer for apprbva!_ within_jWo months of =

the date on which the Completion Certificate is issued. Al comments of the Employer shall he
addressed and incorporated into the final contract report. Once the contract report has been finalised,
the Service Provider shall supply the Employer with an electronic copy of the document and two hard
copies. ’ . .
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7.2.3  Additional Services
Service Enquiries / Wayleave Applications

The SeNice Provider shall be responsible for all initial service enquiries / wayleave applications from
various service authorities within and outside the City of Cape Town, the requirements of whom shall be
carried through into the designs and tender documentation as necessary. '

Targeted Procurement

The Service Provider shall provide all services reialed to targeted procurement in respect of the
construction contract including, but not limited to, incorporation of targeted participation goals, the
measuring of key participation indicators, and auditing compliance by the construction contractor

_ (including the receiving and collation of documentary evidence submitted by the Contractor in this

regard). ‘ ,
Programme of Works and Project Management

The Service' Provider shall be responsible for the preparation of detailed project and construction
programs, risk assessment and management, detail. cost reports, the requirements of which shall be
carried through into the designs and tender documentation as necessary. The service provider will be
reguired to host and record the minutes of all mestings related to this project.

Geotechnical Site Investigations / Survey

The Service Provider shall carry out geotechnical site investigations and survey deemed necésséry to
carry out the design. In terms of bridge work, the service provider may employ the services of a
specialist geotechnical engineer to provide expert advice to carry out the design. N

) Togograghiéal Surveys

The Service Provider shall carry out topographical site survey deemed necessary in order to perform the
analysis and design of the project. All surveys authorised to be in-line with TMH 41 survey and drawings
standards. The service provider shall follow the employers supply chain management policy,. processes
and procedures during the procurement thereof, . .

 Traffic Surveys

The Service Provider shall carry out traffic counts and site traffic survey deemed necessary to carry out
the traffic analysis and design, including those studies necessary for accommodation of traffic during the

" construction stage.

" Assistance with Land Acquisition

The Service Provider shall be required to lizise with the Employers’ Project Management Team and the
designated representatives of the Employers’ Property Management Team. The service provider must
assist with identifying the extent of land required where necessary. '

The Service Provider shall be required to suppiement and assist the City's relevant internal
Department/s in dealing with land acquisition issues. When a request to acquire a property has been

" received, the relevant service department shall be provided with a standard list of requirements.

(Acquisition Request) to be provided for acquiring the property. Such list include the name of the project
name of the project manager, ownership, focation, dimensions and zoning of property(ies), confirmation
that funding is available for the acquisition, etc. The consultant will assist the relevant service .
department in acquiring the necessary information drafting/drawings and Acquisition Reqguest.

Afier the. information has been acquired and- the Acquisition Request completed, the project
management of the relevant service departmenf will confirmed and signed off the acquisition request

form. The consultant will log the acquisition request. The consultant will draft a letter for signature by the
Mead: Acquisitions, to the relevant land owner informing him/her of the City's intention to acguire

* land/rights in land. The consultant will arrange {in collaboration with the Head: Acquisitions) for the

appointment of a land surveyor to draft survey diagrams for the property(ies) to be acquired. .
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In the event that a negotiated settiement can be achieved, the consultant will prepare a report to the
Mayoral Committee for the authorisation to acquire the property at the negotiated price. On approval of

“ the acquisition, the consuitant will request the landowner’s attorney to initiate the conveyancing process.

The consultant will monitbr the conveyancing process and report to the Head: Acquisitions on progress.

Where a negotiated settlement cannot be reached, the consultant will prepare a report to the Mayoral
Committee for authorisation to expropriate the property. On approval by the Mayoral Committee, the
consultant will, in terms of the applicable legisiation institute the necessary procedures for the
expropriation of the property(ies). The consultant will on a regular basis report to the Head: Acquisitions
and the relevant service department on progress either through formal meeting and reports.

Universal Accessibility Specialist

The Service Provider may be required to procure the services of a recognised specialist knowledgeable
in field of universal accessibility with respect to, public transport infrastructure and familiar with the
NDoT guidelines. The specialist should identify and understand special needs users as well as those
with disabilities, and provided general and specific design input to projects. . The service provider will be’
required to submit to the client the curriculum vitae, which identifies the experience of the specialist for
approval before the specialist commences with any work. e ’ :

Other Specialist/Speciaiist Studies

" The Service Provider may be required to procure the services of recognised specialist/s other than

those already identified to conduct specialist studies, detailed analysis, design review, etc as may be
required to ensure compliance with the relevant approval authorities. . :

Construction Monitoring

Construction monitoring is considered to be a vitally important part of this project, requiring the full ime
input of an experienced individual {the Engineer's Representative) on site. For this reason it is specified
that a level 3 construction monitoring service (as per the Guideline Scope of Services document referred
to above) must be provided by the Service Provider. '

The Service Provider shall, when called upon to do so by the Employer, submit a fully motivated
proposal for such construction monitoring to the Employer for approval, and in respect of which a
provisional sum has been allowed in the Activity Schedule. : :

The proposal. shail name the individual(s) proposed, provide details of their experience, the anticipated
duration of their involvement and the monthly cost in respect thereof. The cost shall include all benefits,

overhead charges and profit as welf as any overtime costs, if applicable. Construction monitoring staff . - '
- will be paid over the year end break, if applicable. -

As far as the individual(s) proposed are concemned, the Engineer's Representative shall be a qualified
Civit Engineer / Technologist who is registered as a Professional Engineer or Professional Engineering
Technologist with the Engineering Council of South Africa (ECSA) with at least ten (10) years verifiable
post graduate experience in construction monitoring, including a minimum of at least two contracts
which have involved road construction within an urban environment.

The Service Provider's proposal may be accepted or rejected at the sole discretion of the Employer.

Act as the Emplovyer's agent in termsbof the Occupational Health and Safety Act -

The Service Provider, in submitting a tender for this professional services contract, shall be deemed to
have acknowledged acceptance of the appointment as the client's agent in terms of the Occupational
Heaith and Safety Act, 1993 (Act No- 85 of 1993) and the Construction Reguiations, 2014, should the
Employer accept the tender. The Service Provider shall, as such, execute all of the duties of the client
as contemplated in the Construction Regulations. . ' :

If the Service Provider considers it necessary to employ the services of a health and safety specialist ln
order to execute the abovementioned duties, the cost thereof must be included in the fee tendered for
this aspect of the project. . C
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‘ ! : T The Service Provider's attention is also drawn to the new requirements of the Construction Regulations
| ' 2014 for a baseline risk assessment and a site spegcific health and safety plan which must be provided
to the designer as defined in the Regulations. ‘ '

l _ - The Service Provider shall, apart from conducting his own activities in compliance with the Occupational
Vo . Heaith and Safety Act, 1993 {Act No 85 of 1993) and Construction Regulations, 2014; ensure that any
‘ sub-consultants / sub-confractors employed by the Service Provider also comply with the requirements
_of the Act and Regulations. The Service Provider shall enter into an agreement with the Employer in this
regard before the commencement of any work related to this contract (Form C1.3, Part C1, refers).

Environmental Officer

The Service Provider shall provide from within its own organisation or, if necessary, appoint as a sub-
! ' : consuitant, a suitably experienced Environmental Officer (EO) whose responsibilities shall be as follows:
v (a) to .prepare/update a project specific Construction Environmental Management Programme

(specification) (C-EMP) for inclusion into the construction tender/contract document. -

: {b) to assist the Engineer in ensuring that any necessary permits are obtained. v -

! (c) to convey the contents of the C-EMP to the Contractor's site team, and discuss the contents in
detail with the Contractor, as wel as to conduct induction and environmental awareness training
sessions to the Contractor’s and sub-contractor’s workforces, as and when necessary. '

(d) to monitor and verify that the C-EMP is adhered to at all times, and to inform the Engineer if the
specifications are not followed. . : : -
{e) to review construction method statements for approval by the Engineer. :
o . {f) to assist the Engineer and Contractor in finding environmentally responsible solutions to problems.
_} P {g) " to provide a report on environmental compliance issues (with photographic evidence, if applicable)
| o 7" at the monthly site mestings or any other meetings that may be called regarding environmental
matters. : : . '
) (h) to ensure that all activitiesfincidents concerning the environment are recorded in the site records,
P o to monitor and review such records and advise the Engineer of any action necessary.
. : (i) to inspect the site and surrounding areas with regard to compliance with the C-EMP. ,
b . " (j) to advise the Engineer on the imposition of penalties or fines specified in the C-EMP, or the
- removal of person(s) and/or equipment not complying with the specifications. ’

] . ‘ The person appointed as EO may be the Engiheer,Engineer‘s Representative, or any other individual,
b - provided that the person appointed has appropriate/relevant environmental training and experience. -

" The frequency of site visits/inspections shall be as and when necessary, but not less than at monthly
intervals. : o

Review of Trunk Busway Design

The Service Provider may be required to review any aspect of the concept design provided by the
employer. A written proposal of the resources needed, will be required in advance for approval by the
" employer, to authorise expenditure under this item. :
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The landscape architectural services required ihclude. in respect of the landscaping compohent of this
* project, the provision of all standard services described in the document entitled "Amended Landscape
Architectural Work Stages — January 2011” published by the South African Council for the Landscape
Architectural Profession {available on their website www.saclap.org.za). : '
Stage 1 ~ Inception
The servi'ces‘required will include establishing the requirements and preferences of the Employer as
well as user needs and options. The landscaping component of the bus stops and stations including
associated non-motorised transport (NMT) facilities. ‘
~ Stage 2 - Concept and Viability (Preliminary Design) :

The landscape érchitect shall prepare and finalise the project concept, including the preparation, for
consideration and approval by the Employer, of sketch plans and perspectives indicating overall design
concepts, as well as cost estimates, in respect of both the hard and soft landscaping components of the
bus stop facilities.
Stage 3 - Design Development {Detail Design}
The landscape architect shall in conjunction with the engineering design, develop the approved concept
into a full landscaping design including, but not limited to: »

(a) Planting Iayouﬂé‘ detailing the location and types of plants.

{b) Irrigation layout and design, including the positioning of any ducts required,

(c) Paving layouls. » :

(d) Plantsurrounds.

(e) Tree cages (or stays). -

{f). Seating structures -

(g) Bollards (if required).
The 1andsdape architect shall source and provide any samples as may be necessary for the Employer fo
approve the final design. ’ : ) .
The Iandscépe architect shall liaise directly with the relevant division of the Employers » Parks
Department in respect of their.approval of the hard and soft landscaping design.
‘The end product required is a set of plans/drawings and spegcifications that will be incorporated into the
contract documentation for construction purposes, as well as a final cost estimate,
Stage d - Documentation and Procurement »
Aside from plans and drawings showing details of the hard and soft landscaping, The landscape
architect shall develop a full specification in respect of same of same, including maintenance
requirements both during and post construction (in the defects liability period).
The landscape ‘architects shall provide commernt, as appropriate, on the suitability of the landscaping
and irrigation sub-contractors, or of alternatives proposed, as part of the tender evaluation process.
Stage 5 - Contract Administration and I'nsgection' ‘
The landscape architect shall, insofar as the landscaping component of the construction contract is
concerned, carry out any or all (as necessary) of the services fisted in the SACLAP Amended
L andscape Architectural Work Stages — January 2011 document.
The landscape architect may only issue instructions to the construction contractor through the Engineer
as defined in the construction contract. o
Periodic inspections during the course of the maintenance period will be required in ordef to ensure the
contractor is fulfilling his landscaping maintenance obligations, the cost of which must be included in the
landscape architects tendered fee.
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" A method statement for the maintenance and management of the landscaping must be prepared and

submitted to the client.

Stage 6 — Close-Out

There are no particular requirements over and above those services listed in the SACLAP Amended
Landscape Architectural Work Stages — January 2011 document.

Time Frames/Milestones

Milestones set by the Employer typically revolve around budget tycles and the need to spend the
budget in any given financial year, as well as the proposed implementation dates of certain phases and
sub-phases of the MyCiTi bus system. The important milestones are therefore the financial year ends
(30 June each year) and the implementation dates to be verified by the Employer. :

The Service Provider will. b.e' expected to establish & f)roject programme, in consultation with the
Employer that takes cognisance of the budgets available and the budget cycles. Once agreed, the
Service Provider is expected fo ensure that the programme is adhered to, and to intervene timeously if

necessary. The Service Provider shall submit a revised programme as and when required by the

Employer. -
Places for the Performance of Specific Tasks

It is anticipated that the majority of the work involved in the reporting,' preliminary desigh ‘and detail
design and tender stages will be undertaken at the Service Provider's local office. The construction .

~ monitoring service will take place at the site of the project.

The Service Providers personnel will however be required to attend meetings elsewhere in the Cape
metropolitan area as and when required, and it may be necessary to carry out inspections at the

_ contractor’s (or sub-contractor’s} yard(s) wherever they may be.

Reporting Réquirements

The‘Service Provider shall be required to have avaiiability for regular report back sessions with staff of
the City of Cape Town and must make aflowance for at least weekly technical review meetings with the
Employer throughout all phases of this project. C .

Aside from the three particular reports required in terms of the brief above (the Conceptual Planning
Report, Tender Evaluation Report and Contract Report), the Service Provider may be required to
prepare, or contribute to, ad hoc reports on specific aspects of the project. Final reports shall be
submitted in both hard copy and electronic forms. It is anticipated that 2 hard copies of each report will -

“be required. The outputs may each require a brief presentation to the relevant meeting.

The Conceptual Planning Reports shall be submitted within the time frames agreed to by the Employer,

The Tender Evaluation Reports shall be submitied to the Employer within two weeks of ienders for the
construction works having been received. :

A draft Project Contract Report shail be submitted to the Employer within two months of the Certificate
of Completion having been issued, which shall be updated as necessary and re-submitted within two
months of the issue of the Final Approval Certificate. .

Furthermore, the Service Provider shall submit monthly cost reporls to the Employer showing
expenditure in respect of both the Service Provider's appointment and the construction contractor's

- contract; together with the anticipated spend to the end of the financial year in question.

A post implementation report, of the LOS and delays to general iraffic. as well as busses must be
prepared approximately six (6) weeks after completion of the works opening to traffic. -
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PERSONNEL SCHEDULE (OTHER THAN KEY PERSONNEL):

PLANNING PARTNERS

October 2014

Technician

NAME TITLE 30B DESCRIPTION QUALIFICATIONS
Mr . . .
Senior Landscape National Diploma, Landscape Technology, Cape
Technician Peninsuia University of Technology
Mr Draughting Technician Bachelor Architectural Studies {(UCT) — 1990 —
1892, AutoCAD Customization and 30 — 1994
Miss Senior Horticuiturist 1991 National Diplema Horticuiture, Technikon
Pretoria
Mr Junior Landscape National Diploma, Landscape Technology, Cape

Peninsufa University of Technology




CITY OF CAPE TOWN FINANCE
ISIXEKO SASEKAPA SUPPLY CHAIN MANAGEMENT

STAD KAAFSTAD

Administralive Officer 1 Tenders and Conlracts

09 Seplember 2014
NOTICE TO TENDERERS NO. 1

TENDER NO. 59C/2013/14: PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN
- & CONSTRUCTION OF PHASE 2A INFRASTRUCTURE: TRUCK & FEEDER SUPPORT
INFRASTRUCTURE (EAST & WEST)

CLOSING DATE OF TENDER: 13 OCTOBER 2014

Your attention is specifically drawn to the following information / amendments which are
made available in terms of Clause F,3.2 of ihe Standard Conditions of Tender and you will be
deemed lo have made any allowance necessary o provide for this information in your
tender offer.

Part C4: Site Information - Annexure A which must form part of the tender document was
not attached. Atlached please find Annexure A (Map of Phase 2A Projects — East & West)
to be inserted af Part C4: Site iInformation, of the tender document.

Tenderers are to return a signed copy of this Addendum with the submission of their Tender
(see Schedule 18 of Tender Document). Failure to return a signed copy of the Addendum
may result in the Tender being declared Non-Responsive.

Youe {nithtylly

’

DIRECTOR SUPPLY CHAIN MANAGEMENT

WRITTEN ACKNOWLEDGEMENT OF RECEIPT OF NOTICE 1 ~Tender no. 59C/2014/15

signature ... R UTRUTURUUUTOPRROPPPOOS Date IO/G?wiLf .............

CIVIC CENTRE 1Z{KO LEENKONZO ZOUNIU BURGERSENTRUM
12 HERTZOG 8OULEVARD CAPE TOWN 8001 PO BOX 298 CAPE TOWN 80C0
www.capelown.gov.io

Making progress possible, Together.
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CITY OF CAPE TOWN , - FINANCE
ISIXEKO SASEKAPA SUPPLY CHAIN MANAGEMENT

STAD KAAPSTAD

Administrative Officer 1: Tenders and Contracis

29 September 2014

NOTICE TO TENDERERS NO. 2

TENDER NO. 59C/2014/15: PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN
2 CONSTRUCTION OF PHASE 2A INFRASTRUCTURE: TRUCK & FEEDER SUPPORT
INFRASTRUCTURE (EAST & WEST)

ORIGINAL CLOSING DATE OF TENDER: 13 OCTOBER 2014

Your atiention is specifically drawn io the following information / amendments which are
made availabie in terms of Clause F.3.2 of the standard Conditions of Tender and you will be
deemed io have mode any ollowance necessary to provide for this information in your
tender offer.

The closing date has been extended fo 28 Oclober 2014,
Tenderers are to return a signed copy of this Addendum with the submission of their Tender
(see Schedule 18 of Tender Document). Failure to return a signed copy of the Addendum

may result in the Tender being declared Non-Responsive
Yours taithfully

For
DIRECTOR SUPPLY CHAIN MANAGEMENT

WRITTEN ACKNOWLEDGEMENT OF RECEIPT OF NOTICE 2 - Tender no. 59C/2014/15

~

Signature ..........

CIVIC CENTRE 121K O LEENKONZO ZOLUNTU BURGERSENTRUM

12 HERTZOG BOULEVARD CAPE TOWN 8001 PC BOX 298 CAPE TOWN 80CO
www, capelown.gov.zo

Making progress possible *



CITY OF CAPE TOWN : . FINANCE
ISIXEKO SASEKAPA . . SUPPLY CHAIN MANAGEMENT

STAD KAAPSTAD
ADMINISTRATIVE OFFICER 1: TENDERS AND CONTRACTS

09 October 2014

INFORMATION (QUESTION & ANSWERS) REQUESTED AT COMPULSORY CLARI'FICATION MEETING
HELD ON 23 SEPTEMBER 2014

TENDER NO. 59C/2014/15: PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN
2 CONSTRUCTION OF PHASE 2A INFRASTRUCTURE: TRUNK & FEEDER SUPPORT INFRASTRUCTURE
(EAST & WEST)

CLOSING DATE OF TENDER: 28 OCTOBER 2014

Your attention is specifically draw to the following information / amendments which are
made avaiable in terms of Clause F.3.2 of the Standard Conditions of Tender and you wilt be
deemed to have made any allowance necessary to provide for this information in your
tender offer. '

A separate Phase 2A ‘Macro/Primary Project management' Contract will be advertised after
the four (4) Bus Infrastructure tenders {1 No. Depots, 2 No. Trunk & Feeder, 1 No, Bus Stations).

Even though a single project management entity may be involved with the 4 Infrastruciure
Contracts, they will not be considered for the Phase 2A 'Macro Project Management'
contract. Itis the intention of the City to appoint an independent Project Management

Professional Team for the Phase 2A "Macro Project Management’ contract to avoid any
conflict of interest.

Tenderers are to refumn a signed copy of this Addendum with the submission of their Tender
{see Schedule 18 of Tender Document}. Failure to return a signed copy of the Addendum
may result in the Tender being declared Non-Responsive. ’

Yours faithfully,

For: B
Director: Supply Chain Management

CIVIC CENTRE J21KO LOLUNTU BURGERSENTRUM
12 HERTZOG BOULEVARD CAPE TOWN 8001 P O BOX 655 CAPE TOWN 8CCO

www.capelown.gov.za

Making progress possible. Ter~*her,
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WRITTEN ACKNOWLEDGEME=*'T OF REQUEST FOR CLARIFICATION — TENDER NO. 59C/2014/15

<
Signature .......
) ’ |
Llegal and full name of Tendering entity..... .. TP PPN
CIVIC CENTRE |ZIKO LOLUNTY BURGERSENTRUM

12 hERIZOGG BOULEVARD CAPE 1GW:! 8001 P O BOX £55 CAPE TOWN 8CCO
www. cOpelown . gov.Ig

Making progress possible. Together.



FINANCE

CITY OF CAPE TOWN
SUPPLY CHAIN MANAGEMENT

ISIXEKO SASEKAPA
STAD KAAPSTAD

ADMINISTRATIVE OFFICER 1: TENDERS AND CONTRACTS

10 October 2014

NOTICE TO TENDERERS NO. 3

TENDER NUMBER: 59C/2014/15

DESCRIPTION: PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN &

CONSTRUCTION OF PHASE 2A INFRASTRUCTURE: TRUNK & FEEDER SUPPORT INFRASTRUCTURE

J (EAST & WEST)

! CLOSING DATE OF TENDER: 28 OCTOBER 2014

Your attention is specifically draw fo the following information / amendments which are
made available in terms of Clause F.3.2 of the Standard Conditions of Tender and you will be
deemed to have made any allowance necessary to provide for this information in your
tender offer.

In this regards, the following clauses is from the SCM policy, you are referred to:

scommunication with bidders before bid closing

178. The City may, if necessary, communicate with bidders prior fo bids closing.

179.

Formal communication, which has implications of consequence for all tenderers, shall
be in the form of a nofice issued fo all bidders by the Director; Supply Chain
Management by either e-mail, facsimile, or registered post as appropriate. A CoOpy of
the nolice together with a ransmission verification report/proof of posting shall be
kept for record purposes. Notices should be issued af least one week prior to the bid
closing date, where possible. "

Part T1.2: Tender Data: Clause F.4.6

1.

A number of tenderers have requested clarification from the City of Cape Town
{“City") on whether they will be declared non-responsive for Tender 59C/2014/15
("tender 59C") on the basis of Clause F 4,6 of the tender document. These requests
are based on the fact that they or their potential pariners have previousty rendered
services to the City in terms of Tender 461C/2011/12 (“tender 461C"). Tender 461C
related to the development of a City Wide integrated Public Transport Network (IPTN}
and the Concept design and operational plan for the IRT component of the
Lansdowne Wetton Corridor.



e d

2. Clause F 4.6 of the tender document {tender 59C) reads as follows:

“irespective of the procurement process followed, the Employer is prohibited from
making an award fo: S

g) a person, advisor or corporate entity involved with the bid specification committee, or
q director of such corporate entity. "Involved with the bid specification commiftee”
includes where a person, advisor or corporate entity [or its director] was involved in
the inifial stages of the project which resulted in the specification; and they are
therefore prohibited from tendering for resulting contracts.”

3. In the absence of a definitive set of rules which clearly describe the circumstances
when a consultant will be declared non-responsive for being involved with the Bid
specification Committee, we draw your alfention to the sources which the City fakes
info account when a tenderers’ responsiveness on fhese grounds are being
considered and evaluated.

4. The said sources are the following:
o Requlation 27(4) of the Municipal Supply Chaln Management Regulations’:

“No person, advisor or corporate entity involved with the bid specification commitiee,
or director of such a corporate entity, may bid for any resulting contracts.”

. Clause 104 of the City of Cape Town's supply Chain Management Policy: ,
“No person, advisor or corporate entity involved with the bid specification committee,
or director of such corporate entity, may bid for any resulting confracts”.

L] . f

with specific reference fo the following paragraphs from the judgment -

Paragraph 57 -
“An interpretation of a clause or regulation which lends credence to an -admission of

a tenderer to a procurement process the significant porfion of which can be traced
back fo that tenderer is, in my view, inconsistent with the value underpinning fairmess
and reasonableness. That approach would be entirely inconsistent with a proper
concem for refusal to tolerate corruption and maladministration.”

Paragraph 59 -
«  _itis not necessary to show that a tenderer actively participated in the actual

proceedings of the 8id Specification Committee, or actlively attempted fo influence
the design or content of the specification or even that the tenderer intended or
hoped to influence the outcome of the tender process, of that the resultant outcome
was indeed so influenced. In my view the ambit of clause 95 of the Supply Chain

1
Local Government : Municipal Finance Management Act (56/2003) - GM 868 of 2005 {Government Gazette 27636 dated 30 May 2005)

2



Management Policy and Regulation 27 (4] of the Supply Chain Management
© Regulation is wide enough that it need merely to be shown that the fenderer . . . was
afforded an unfair advantage over the other bidders who took part in the
procurement process.”

Paragraph 60 -

v 1o dliow a party to bid for a confract the specifications of which are to a
significant extent defermined by the same party, is clearly inconsistent with the values
underpinning faimess. Whilst members of the Bid Specfﬁcoffon Committee and the Bid
Evaluation Committee may have bona fide believed that allowing the respondent to
participate in the procurerhent process does not violate clause 95 and Regulation
27(4), such an approach, in my view, is not only incorrect, wholly unreasonable but
also inconsistent with the value underpinning faimess.”

Paragraph 62 ~
.. where participation in @ procurement process is regulated by specific legislative
measures, such legisiative measures ought fo be complied with. Any other approach,
no matter how well-intentioned that approach may be, wil be inconsistent with the
principle of legality.”

Clause 5.4 of National Treasury’s Guidelines which deals with Conflict of Interest:

"Consulianis are required to provide professional, objective and impartial advice and
at all times hold the client's interest paramount, without any consideration for future
work and strictly avoid conflicts with other assignments or their own corporate
interests. Consultants should not be hired for any assignment that would be in conflict
with their prior or current obligations to other clients, or that may place them in a
position of not being able to carry out the assignment in the best interest of the State.
wWithout limitation on the generality of this rule, consultants should not be hired under
the following circumstances:

. A firm, which has been engaged by the accounting officer to provide goods or
works for a project and any of ifs affiliates, should be disquailified from providing
consulting services for the same project. Similarly, a firm hired to provide consulfing
services for the preparation or implementation of a project and any of ifs affiliates,

should be disqualified from subsequent providing goods or works or services
related to the initial assignment {other than a continuation of the firm's earlier
consulting services as described below) for the same project, unless the various
firms {consultants, conlractors, or suppliers) are performing the contractor’s

obligations under a turnkey or design-ond- build contract;

. Consultanis or any of their affiliates should not be hired for any assignment, may
be in conflict with another assignment of the consultants. As an example,
consultants hired to prepare an engineering design for an infrastructure project
should not be engaged to prepare an independent environmental assessment for
the same project, and consulfants assisting a client in the privatization of public

assets should not purchase, nor advise purchasers of such assefs.”



5. Notwithslanding the above, we reiterate that you are still free to submil o fender
because a delailed assessment of your eligibility will be made during the bid
evalualion stage. Should 1he Bid Evaluation Committee find your tender to be non-
responsive in terms of Clause F 4.4, the reasons for such finding will be fully motivated
and recorded.

6. We trusi that this addresses your guery.

Tenderers are fo refurn o signed copy of this Addendum with the submission of their Tender (see
Schedule 18 of Tender Document), Failure to return a signed copy of the Addendum may resuli in the
Tender being declored Non-Responsive.

Yours faithfully,

y——
For:
Director: Supply Chain Management

WRITTEN ACKNOWLEDGEMENT OF NCTICE 70 TENDERERS NO.3 - TENDER NO. 59C/2014/15

Signature .... it sty Date ..... "L‘)/Q—'O/’O ........

Legal and fuil name of Tendering enfityi....i .. SR



CITY OF CAPE TOWN . FINANCE
ISIXEKO SASEKAPA | SUPPLY CHAIN MANAGEMENT

STAD KAAPSTAD

Administralive Officer 13 Tenders and Conlrocls

10 October 2014

NOTICE TO TENDERERS NO. 4.

TENDER NO. 59C/2014/15: PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF THE DESIGN
& CONSTRUCTION OF PHASE 2A INFRASTRUCTURE: TRUCK & FEEDER SUPPORT
INFRASTRUCTURE {EAST & WEST) ’

ORIGINAL CLOSING DATE OF TENDER: 28 OCTOBER 2014

Your attention is specifically drawn to the following information / amendments which are
made available in ferms of Clause F.3.2 of the Standard Conditions of Tender and you will be
deemed to have made any allowance necessary to provide for this information in your
tender offer. '

PART A: AMMENDMENTS TO TENDER DOCUMENTATION

Your attention is specifically drawn to the following amendments which are to be made to the Contract
Document for the above in terms of Clause F3.2 of the Standard Conditions of Tender and you will be

. deerned to have made any allowance necessary to provide for these amendments in your tender
- offer.

Amendment 1 ‘

All references to ECSA Board Notice 117 of 2013 as gazetted in Governmenlt Gazette No. 36528, 3
June 2013 within the document to be replaced with "Board Notice 243 of 2013 as gazetted in
Government Gazette No. 37102, 4 December 2013”

Amendment 2
Page 8 and 10: Part T1 Tendering Procedures: F3.11 Evaluation of tender offers, F3.11.1 General
Please replace page 9 and 10 with Annexure A .

Amendment 3
Pages 74 to 115: Part C2 Pricing Data
Please replace pages 74 to 115 with Annexure B

CiVIC CENTRE 1ZIKO LEENKONZO ZOLUNTU BURGERSENTRUM

12 HER120G BOULEVARD CAPE 1OWN 80Ct PO BOX 298 CAPE TOWH 8300
Www.Capelown.gov.1o

Making progress possible, Together.
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Tenderers are to return a signed copy of this Addendum with the submission of their Tender
(see Schedule 18 of Tender Documenl), Failure io relum a signed copy of the Addendum
may result in the Tender being declared Non-Responsive

Yours faithh -

— I

—
i

DIRECTOR SUPPLY CHAIN MANAGEMENT

WRITTEN ACKNOWLEDGEMENT OF RECEIPT OF NOTICE 4 - Tender no. §9C/2014/15

-

Signature "

..................................................................

.......................................

Legat and fult name of Tendering entity: ...,

hitp://citymysites.capetown.gov zo/personal/hhendricks t/Shared Documents/Consutianis
Jenni/2014_15/59C_2014_15 Phase 2_Trunk and Feeder/Notices/Nolice 4.docx




