CITY OF CAPE TOWN
ISIXEKO SASEKAPA
STAD KAAPSTAD

Making progress possible. Together.

MEMORANDUM OF AGREEMENT

FOR THE

PROVISION OF PROFESSIONAL SERVICES: DESIGN AND
CONSTRUCTION MONITORING OF SUBSTATIONS / SWITCHING
STATIONS AND BUILDING ADDITIONS, ALTERATIONS AND
RENOVATIONS AND OTHER DESIGN/ IMPLEMENTATION/MANAGEMENT
OF WORKS PROJECTS INCLUDING FEASIBILITY STUDIES FOR THE
INSTALLATION AND REPLACEMENT OF ELECTRICAL EQUIPMENT AND
INFRASTRUCTURE

MADE AND ENTERED INTO BETWEEN

CITY OF CAPE TOWN METROPOLITAN MUNICIPALITY

And

(REGISTRATION NO. I

[MAIN SERVICE PROVIDER IN AREA NORTH , ALTERNATIVE
SERVICE PROVIDER IN AREA EAST AND AREA SOUTH]

Contract No 290C/2020/21




PREAMBLE

WHEREAS Tender 290C/2020/21 was awarded to
- in line with resolution SCMB 13/06/22 dated
06 June 2022 for the Provision of Professional Services: Design and Construction Monitoring of
Substations / Switching Stations and Building Additions, Alterations and Renovations and other Design/
Implementation/Management of works projects including feasibility studies for the installation and
replacement of electrical equipment and infrastructure, for sixty (60) months from date of
commencement of contract (subject to approval of an MFMA section 33 process).

AND WHEREAS it is recorded that this Contract will be governed by the provisions of the General
Conditions of Contract, the Standard Professional Services Contract (July 2009) (Edition 3 of CIDB
document 1015), as published by the Construction Industry Development Board. (“GCC”) which can be
obtained from the Construction Industry Development Board's website www.cidb.org.za, read with the
Contract Specific Data (“SCC”) annexed hereto marked “PART C1.2: CONTRACT DATA".

NOW THEREFORE THE PARTIES AGREE AS FOLLOWS:

1. PARTIES
The Parties to this Contract are:

1.1. The City of Cape Town, a metropolitan municipality, established in terms of the Local
Government: Municipal Structures Act, 117 of 1998 read with the Province of the Western
Cape: Provincial Gazette 5588 dated 22 September 2000, as amended (“the Employer”),
herein represented by the City Manager: City of Cape Town or his nominee duly authorised
hereto;

1.2 - - 2tc company registered in terms of the laws of

the Republic of South Africa with registration no: -with its principal place of
business situated at _ ) ) . (the “Service
Provider”), herein represented by its duly authorised representative,_ in

his capacity as Director.

Hereinafter, jointly referred to as “Parties” and in singular, a “Party”.

2. INTERPRETATION

2.1. In the event of any conflict between the provisions of this Contract, the GCC and any
Parts attached hereto, or any other document incorporated by reference to this Contract,
save to the extent expressly stated to the contrary, such conflict will be resolved by giving
precedence to such different parts of this Contract in the following order of precedence:

2.1.1. first, the terms and conditions of the CSD;

2.1.2. second, the terms and conditions of the GCC,;

2.1.3. third, Parts and Annexures to this Contract; and

2.1.4. fourth, any other documents incorporated by reference.




2.2 The provisions of this Contract supersede and replace the provisions of any previous
agreement entered into between the Parties relating to the same subject matter.

APPOINTMENT AND DURATION

3.1. The Employer hereby appoints the Service Provider to perform the Scope of Work for
the Employer from the Date of Commencement.

3.2. Unless terminated earlier in accordance with the provisions as set out in the GCC or any
other provision in terms of this Contract, this Contract shall be for sixty (60) months from
date of commencement of contract (subject to approval of an MFMA section 33 process).

MUTUAL GOOD FAITH / CO-OPERATION

41. The Parties represent and undertake to do all such things, perform all such acts and take
all steps to procure the doing of all such things and the performance of all such acts, as
may be necessary or incidental to give effect to the execution of this Contract.

4.2. The Parties shall at all times during the continuance of this Contract observe the
principles of good faith towards one another in the performance of their obligations in
terms of this Contract.

OBLIGATIONS OF THE EMPLOYER

B.1. The Employer undertakes to perform its obligations in accordance with the Contract,
including but not limited to the Scope of Work (PART C3: SCOPE OF WORK), subject
to the satisfactory fulfilment of the obligations by the Contractor as set out in this
Contract.

5.2. The Employer shall monitor and evaluate the Service Provider's performance in respect
of the Scope of Work.

OBLIGATIONS OF THE SERVICE PROVIDER

6.1. The Service Provider hereby agrees and undertakes to perform the Services to the
Employer as set out in Scope of Work (PART C3: SCOPE OF WORK).

6.2. The Service Provider will perform the Works as expeditiously as possible and
furthermore agrees and undertakes to perform the services in accordance with the
operational requirements of the Employer.

6.3. The Service Provider will ensure that the Works will be of a satisfactory quality and fit for
purpose.
6.4. The Service Provider shall, ensure that its employees, agents, representatives, sub-

contractors and suppliers comply with this Contract and all applicable Laws in the
execution of the Works.




6.5. The Service Provider will not conduct any activity of whatsoever nature which may be
detrimental to the Employer’s reputation and goodwiill.

PRICING DATA

7. The Contract Price for the Works shall be as set out in the Pricing Data annexed marked
“PART C2: PRICING DATA".

7.2. The Service Provider shall not be entitled to any other consideration for the rendering of

the Works other than as provided for in this Contract.




COMPULSORY ENTERPRISE QUESTIONNAIRE

CITY OF CAPE TOWN
ELECTRICITY GENERATION AND DISTRIBUTION
CONTRACT NO, 230C12020/21

SCHEDULE 1: COMPULSORY ENTERPRISE QUESTIONNAIRE

The following pariculars must be fumished, In the casa of a joint venlyrs, separa
In respect of each pariner must be compicled and e
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- S
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[ ———— W TP gass

Section 2a: Natlonal Treasury Central Suppller Database registration numbar; ..
' Sectlon 2b: SARS Tax Compllance Status PIN ;. ., , .

Section 3:  ¢idb registration numbor, If any: . . S
Se;:tion 4; Panicula:H;Fmopﬁe!om and partners In partnorships
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et N . ...\ oo i
Section 6: Foreign 8ldding Supplicrs T -

Is tenderer the acerediled reprosentalive in Soulh Africal§Fe ONo

for tho Goods / Services / Works offered? Al yes, encicse proof

is fondarer a foreign based supgiler for the Goods /[ JYes i%!No

Services / Works offerad? I yas, 2nswer the Quéstionnaire o Bidding Fergign

Suppliars (below)

Questlonnalre to Bidding Foreign Suppiiers

R) Is the tendarer o rasident of a Rapublic of South{ JYas [NER)
¥frica or an entlly registered in South Africa?

ﬁis the tenderer a resident ol tha Republic of Sou:ﬁ Yos No
1frica or an antily roglslerad in South Africa? {

£} Doas the fonderor have 3 permanent eatablishment in"’JYes [No
he Repubiic of South Africa?
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Republic of Seuth Africa?

Tender 61 T2.2
Part T2: Returnablo Documents Returnable Schedules
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or any form of laxation?

FJ Is the tinderer iable in the Ropublic of South ™ _Affca Yas
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1) authoizes the Employer to obtaln a tax dear—== fee cortificate from &ebg‘f”’fj‘;,‘}{,‘” 9 Enlemriso:
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SIGNED ON BEHALF OF TENDERER: B s
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PART C1: AGREEMENTS AND CONTRACT DATA

Part C1.1: Offer and acceptance

CITY OF CAPE TOWN
ELECTRICITY GENERATION AND DISTRIBUTION
CONTRACT NO. 290C/2020/21

PROVISION OF PROFESSIONAL SERVICES: DESIGN AND CONSTRUCTION MONITORING OF
SUBSTATIONS / SWITCHING STATIONS AND BUILDING ADDITIONS, ALTERATIONS AND RENOVATIONS
AND OTHER DESIGN/ IMPLEMENTATION/MANAGEMENT OF WORKS PROJECTS INCLUDING
FEASIBILITY STUDIES FOR THE INSTALLATION AND REPLACEMENT OF ELECTRICAL EQUIPMENT AND
INFRASTRUCTURE

C1.1 Form of Offer and Acceptance - Distribution Area East
Offer

Tre employer, identified In the acceptanco signafure block, has solicited olfers to enter Into a centracl Jor
procurement of;

CONTRACT 290C/2020/21: PROVISION OF PROFESSIONAL SERVICES: DESIGN AND CONSTRU
MONITORING OF SUBSTATIONS / SWITCHING STATIONS AND BUILDING ADDITIONS, ALTERATIONS
RENOVATIONS AND OTHER DESIGN/ IMPLEMENTATION/MANAGEMENT OF WORKS PROJECTS INCLI
FEASIBILITY STUDIES FOR THE INSTALLATION AND REPLACEMENT OF ELECTRICAL EQUIPNEN:
INFRASTRUCTURE

The tendorar, 2niified in tho oifer signature block, has examined tha documenis listed in tha tender ds1a and addanda
therelo a5 listed In the returnablg scheduges, and by submilting Lhis offer has accspted the cenditions of tender.

By tha representative of the tenderer, deemod 1o be duly authorised, signing this pant of this form of offer and
acceplance, the tenderer offers to pedom 2l of the obligations and liabdifiss of the service provider undsr the contract
Includirg compliance with all ils terms and conditions according 1o their trus intent and meaning for an amount 1o he
delarmined in accordance with the conditicns of contract identifiad in th= contract dats.

The Schedule of Rates Activity Schedule (oxcluding VAT) cantained in Part C2.1 Pricing Data shall form an
integral part of the tender offer. These ratas shall be multiplied, as applicable, by the quantities required in
respect of relevant items to develop individual Works Projocts to be awarded in accordance with (he
procedures described In Part C1.2 Contract Data under this Term Tender.

This oifer may te accopted by lhe emplayer by signing the acceptance pant of this form of offer ard acceplance and
retuming one cepy of this document to the tenderer boforo the end of the perlod of validily stated in the tender cata,
whereupen th the sensce provider in the congitiens of contracl idontified in the
contract data.

Signatura(s)
Name{s)
Cepacity LAY RCEOY L, e % é
for the tanderer

{Name of creanlzation/tendarer)

(Address of organization/lenderel

Name and

signalura .5 =

of wilness pate . NS [G3L2020.. .
For officlal use.
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CITY OF CAPE TOWN
ELECTRICITY GENERATION AND DISTRIBUTION
CONTRACT NO. 290C/2020/21

PROVISION OF PROFESSIONAL SERVICES: DESIGN AND CONSTRUCTION MONITORING OF
SUBSTATIONS / SWITCHING STATIONS AND BUILDING ADDITIONS, ALTERATIONS AND RENOVATIONS
AND OTHER DESIGN/ IMPLEMENTATION/MANAGEMENT OF WORKS PROJECTS INCLUDING
FEASIBILITY STUDIES FOR THE INSTALLATION AND REPLACEMENT OF ELECTRICAL EQUIPMENT AND
INFRASTRUCTURE

C1.1 Form of Offer and Acceptance - Distribution Area North

Offer

The employer, identified in the acceptance signature block, has solicited offers to enter into a contraet for the
procurement of-

CONTRACT 290C/2620/21: PROVISION OF PROFESSIONAL SERVICES: DESIGN AND CONSTRUCTION
MONITORING OF SUBSTATIONS / SWITCHING STATIONS AND BUILDING ADDITIONS, ALTERATIONS AND
RENOVATIONS AND OTHER ELECTRICAL PLANNING STUDIES / INVESTIGATIONS / ASSESSMENTS

The tenderer, identified in the offer signature block, has examined the decuments listed in the tender data and addenda
therato as fisted in the relumable schedules, and by submitting this offer has accepted the conditions of tender.

By the representative of the lenderer, deemed to be duly authorised, signing this part of this form of offer and
acceptance, the tenderer offers lo perform all of the obligaticns and liabilities of the sarvice provider under the centract
Including compliance with 2l its terms and conditions accarding to their true intent and meaning for an amount to ke
determined in accordance with the corditions of contract identified in the conlract data.

The Schedule of Rates Activity Schedule (excluding VAT) contalned in Part C2.1 Pricing Data shall f
integral part of the tender offer. These rales shall be multiplied, as applicable, by the quantities requ
respect of relevant items to develop individual Works Projects to be awarded in accordance w
procedures described in Part C1.2 Contract Data under this Term Tender.

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance and
retuming one copy of this document ta the tenderer before the end of the periad of validity stated in the tender datz,
whereupon the tenderer becomes the party named es the service provider in ths conditions of contract identfied in the
contract data.

Sigrature(s)

Name(s)

Capacity Birector

for the tenderer

(Name of organizaﬁom‘:enderer) _

{Address of organizaticn/

Name and

signature { = \

of wilness Date ... ]51 03/ lOZf ........
For official use. i
IN
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CITY OF CAPE TOWN
ELECTRICITY GENERATION AND DISTRIBUTION
CONTRACT NO. 290C/j2020/21

PROVISION OF PROFESSIONAL SERVICES: DESIGN AND CONSTRUCTION MONITORING OF
SUBSTATIONS / SWITCHING STATIONS AND BUILDING ADDITIONS, ALTERATIONS AND RENOVATIONS
AND OTHER DESIGN! IMPLEMENTATION/MANAGEMENT OF WORKS PROJECTS INCLUDING
FEASIBILITY STUDIES FOR THE INSTALLATION AND REPLACEMENT OF ELECTRICAL EQUIPMENT AND
INFRASTRUCTURE

C1.1 Form of Offer and Acceptance - Distribution Area South
Offer

The employer, identified in the acceptance signature blcck, has solicited offers to enter inlo a contract for the
procurement of:

CONTRACT 290C/2020/21: PROVISION OF PROFESSIONAL SERVICES: DESIGN AND CONSTRUCTION
MONITORING OF SUBSTATIONS / SWITCHING STATIONS AND BUILDING ADDITIONS, ALTERATIONS AND
RENOVATIONS AND OTHER DESIGN/ IMPLEMENTATION/MANAGEMENT OF WORKS PROJECTS INCLUDING
FEASIBILITY STUDIES FOR THE INSTALLATION AND REPLACEMENT OF ELECTRICAL EQUIPMENT AND
INFRASTRUCTURE

Tne tenderer, identified in the offer signature block, has examined the documents lisled in the lender data and 2ddenda
thereta as listed in the returnable schedules, and by submitting this offer has accepied tha conditions of tender.

By the representative of the tenderer, desmed to be duly authcrised, signing this part of this form of ofier and
acceptlance, the tenderer cffers to perform all of the obligations and liabiliies of the service provider undear the contract
incleding compliance with 2ll its terms and conditions according to their true intent and meaning for an amount to be
datermined in accordance with the corditions of contract identified in the contract data.

The Schedule of Rates Activity Schedule {excluding VAT) contained in Part C2. Pricing Data shall form an
integral part of the tender offer. These rates shall be multiplied, as applicable, by the quantities required in
respect of relevant items to develop individual Works Projects to be awarded in accordance with the
procedures described in Part C1.2 Contract Data under this Term Tender.

This affer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance and
returning one copy of this document to the tenderer before the erd of the period of validity stated in the tender daia,
whereupon the tenderer bacomes the party named as the service provider in the conditicns of contract identified in the
contract data.

Signature(s) | . . .. o
Name({s)
Capacity

for the tenderer

{Nams of orcanizationftenderer) .

{Address of or

Name and
signature -
of Witness Date .. | 5! OJIZO 2, ........

For official use.

NITIALS OF CITY OFFICIALS AT TENDER

7
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Part C1.1: Offer and acceptance (continued)

Acceptance

By signing this part of this form of offer and acceptance, the employer identified below accepts the
tenderer’s offer. In consideration thereof, the employer shall pay the service provider the amount due
in accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer’s
offer shall form an agreement between the employer and the tenderer upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1: Agreements and contract data, (which includes this agreement)
Part C2: Pricing data

Part C3: Scope of work

Part C4: Site information

and drawings and documents or parts thereof, which may be incorporated by reference into the above
listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto
as listed in the returnable schedules as well as any changes to the terms of the offer agreed by the
tenderer and the employer during this process of offer and acceptance, are contained in the schedule
of deviations attached to and forming part of this form of offer and acceptance. No amendments to or
deviations from said documents are valid unless contained in this schedule.

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the
schedule of deviations (if any), contact the employer's representative (whose details are given in the
contract data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any
other documentation to be provided in terms of the conditions of contract identified in the contract data.
Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of
this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date the parties
have signed the table below and confirms receipt from the employer of one fully completed original copy
of this agreement, including the schedule of deviations (if any). The tenderer (now contractor) shall
within five working days of the agreement coming into effect notify the employer in writing of any reason
why he cannot accept the contents of this agreement as a complete and accurate memorandum thereof,
failing which the agreement presented to the contractor shall constitute the binding contract between
the parties.

10




The Parties

Employer

Service Provider

Business Name

City of Cape Town

Business Not Applicable
Registration
Tax number 4500193497
(VAT)
Physical 12 Hertzog boulevard
Address Cape Town
8000
Accepted Rates Based Rates Based
contract sum
including tax
Accepted sixty (60) months from date of | sixty (60) months from date of

contract duration

commencement of contract (subject
to approval of an MFMA section 33

process}/——)

commencement of contract (subject
to approval of an MFMA section 33
process).

Signed — who by
signature hereto
warrants
authority

Name of
signatory

Signed: Date

1.5 NOV 2022

2022/11/07

Signed: Location

CAate TowWN

Signed: Witness

Name of
Witness

11
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Schedule of Deviations

Notes:

1. The extent of deviations from the tender documents issued by the employer
before the tender closing date is limited to those permitted in terms of the
conditions of tender.

2 A tenderer's covering letter shall not be included in the final contract document.
Should any matter in such letter, which constitutes a deviation as aforesaid,
become the subject of agreements reached during the process of offer and
acceptance, the outcome of such agreement shall be recorded here.

3 Any other matter arising from the process of offer and acceptance either as a
confirmation, clarification or change to the tender documents and which it is
agreed by the Parties becomes an obligation of the contract shall also be
recorded here.

4. Any change or addition to the tender documents arising from the above
agreements and recorded here, shall also be incorporated into the final draft of
the Contract.
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Dtails . . .

By the duly authorised representatives signing this agreement, the employer and the
tenderer agree to and accept the foregoing schedule of deviations as the only deviations
from and amendments to the documents listed in the tender data and addenda thereto
as listed in the returnable schedules, as well as any confirmation, clarification or changes
to the terms of the offer agreed by the tenderer and the employer during this process of
offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or
implied during the period between the issue of the tender documents and the receipt by
the tenderer of a completed signed copy of this agreement shall have any meaning or
effect in the contract between the parties arising from this agreement.

13




Part C1.2: Contract Data

C1.2 Contract Data
Part 1: Contract Data provided by the Employer

GENERAL CONDITIONS OF CONTRACT

The General Conditions of Contract are the Standard Professional Services Contract (July 2009)
(Edition 3 of CIDB document 1015), as published by the Construction Industry Development Board.

Copies of these General Conditions of Contract may be obtained from the Construction Industry
Development Board's website www.cidb.org.za. Copies of the General Conditions of Contract are also
available for inspection and scrutiny at the offices of the Employer.

The pro-formas attached to the Standard Professional Services Contract (July 2009) on pages 17 to 24
shall not apply to this Contract and shall be replaced with the documentation bound into this Contract
Document.

The General Conditions of Contract make several references to the Contract Data for specific data,
which together with the standard contract collectively describe the risks, liabilities and obligations of the
contracting parties and the procedures for the administration of the Contract. The Contract Data shall
have precedence in the interpretation of any ambiguity or inconsistency between it and the General
Conditions of Contract.

The General Conditions of Contract shall be read in conjunction with the variations, amendments and
additions set out in the Contract Specific Data below. Each item of data given below is cross-referenced
to the clause in the General Conditions of Contract to which it mainly applies.

The documents forming the Contract are to be taken as mutually explanatory of one another. For the
purposes of interpretation, the priority of the documents shall be in accordance with the following
sequence:

a) the Form of Offer and Acceptance,

b) the Contract Specific Data within the Contract Data,
c) the General Conditions of Contract

d) the Scope of Work, and

e) the Pricing Data.

If an ambiguity or discrepancy is found in the documents, the Employer shall issue any necessary
clarification or instruction.

CONTRACT SPECIFIC DATA

The following contract specific data is applicable to this Contract:

Clause 1:
Add the following to the definition of Employer:
The Employer is the CITY OF CAPE TOWN.

Replace the definition of Key Persons with the following:
Persons who are referred to as such in the Contract Data who will be engaged in the performance of
the Services.

Add the following to the definition of Per)'od of Performance:
The period(s) of performance for this service is as follows:
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The Tenderer, once appointed and subject to operational requirements, will be invited to execute the
Works by means of Works Projects for individual projects as and when required with clearly stipulated
period of performance.

Add the following to the definition of Project:

The project is the PROVISION OF PROFESSIONAL SERVICES: DESIGN AND CONSTRUCTION
MONITORING OF SUBSTATIONS / SWITCHING STATIONS AND BUILDING ADDITIONS,
ALTERATIONS AND RENOVATIONS AND OTHER DESIGN/ IMPLEMENTATION/MANAGEMENT
OF WORKS PROJECTS INCLUDING FEASIBILITY STUDIES FOR THE INSTALLATION AND
REPLACEMENT OF ELECTRICAL EQUIPMENT AND INFRASTRUCTURE

Add the following to the definition of Service Provider:

The contracting party may be a consortium/joint venture contracting as a formally constituted Joint
Venture Partnership, in which all parties are jointly and severally liable. In terms of this definition, the
words consortium and joint venture shall be regarded as synonymous.

Delete the definition of Services and replace with the following:
The work to be performed by the Service Provider based upon the relevant scope of construction works
as described in the Scope of Work.

Add the following to the definition of Start Date:

The Start Date is the date when the service provider confirms receipt of one fully completed original
copy of this document, including the acceptance part of the form of offer and acceptance, and schedule
of deviations (if any).

Replace the words “time for completion” with “Period of Performance”.
Add the following definition:

Intellectual Property

Any and all intellectual property rights of any nature anywhere in the world whether registered,
registerable or otherwise, including patents, trademarks, registered designs and domain names,
applications for any of the foregoing, trade or business names, copyright and rights in the nature of
copyright, design rights, rights in databases, know-how, trade secrets and any other intellectual property
rights which subsist in computer software, computer programs, websites, documents, information,
techniques, business methods, drawings, logos, instruction manuals, lists and procedures and
particulars of customers, marketing methods and procedures and advertising literature, including the
"look and feel" of any websites

Clause 3
Delete the heading and replace with “Governing law and policies”

Add the following after clause 3.1
Clause 3.2
a) The parties agree that this contract shall also be subject to the Employer's Supply Chain
Management Policy (‘'SCM Policy’) that was applicable on the date the bid was advertised, save
that if the Employer adopts a new SCM Policy which contemplates that any clause therein

would apply to the contract emanating

b) from this tender, such clause shall also be applicable to that contract. Please refer to this
document contained on the CCT's website.

c) Abuse of the supply chain management system is not permitted and may result in cancellatiol
of the contract, restriction of the supplier, and/or the exercise by the Employer of any othe
remedies available to it as described in the SCM Policy.

15
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Clause 3.2
Replace the words “time for completion” with “Period of Performance”.

Clause 3.4 and Clause 4.3.2:

Add the following:
The authorised and designated representative of the Employer is the Director: ELECTRICITY
GENERATION AND DISTRIBUTION.

The address for receipt of communications is: _

Facsimile:

emai: [

Clause 3.4.1:

Add the following to the first sentence:

..., and may be given as set out hereunder and shall be deemed to have been received when:
a) hand delivered — on the working day of delivery
b) sent by registered mail — five (5) working days after mailing
c) sent by email or telefax — one (1) working day after transmission

Postal Address:

Physical Address:

Clause 3.5:

Add the following:

The location for the performance of the Project will be split between the City of Cape Town boundaries
and the local office of the service provider, together with the site of the works project situated within the
City of Cape Town Electricity boundaries and Eskom Areas. Key personnel will be expected to work
out of the local office as the exigencies of this contract require. The address of the local office will be
that as indicated on Schedule 1, Part T2.2: Returnable Schedules, and which will be regarded as the
domicilium citandi et executandi for the purposes of any contract arising from this tender submission

Clause 3.9.1:
Add the following after f):

g) a change in the cost of the construction works applicable to the services

Clause 3.9.2:

Replace the words “6 weeks” with “21 days”.

Add the following at the end of the clause:

Should any of the event described in clause 3.9.1 occur, the professional fees and

disbursement may be adjusted in a fair and reasonable manner. The Service Provider shall, however
not be entitled to an adjustment to the extent that the variation is due to the negligence or default of the
Service Provider. The Service Provider is required to provide all necessary substantiating documents
required by the employer to evaluate the request for variation.
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Clause 3.9.3:
Delete the clause and replace with the following:
The Employer shall assess the changes to the Contract Price proposed by the Service Provider on any

fair and reasonable basis. The Employer may assess these changes on the effect of the event on the
Services based on the time-based fees as stated in the Pricing Data.

Clause 3.9.2:
Replace the words “6 weeks” with “21 days”.

Clause 3.9.3:

Add the following:
The time-based fees used to determine changes to the Contract Price are as stated in the Pricing Data.

Clause 3.12
Delete the heading and replace with “Penalties and fines”

Clause 3.12.1

If due to his negligence, or for reasons within his control, the Service Provider does not perform the
Services within the Period of Performance, the Employer shall without prejudice to his other remedies
under the Contract or in law, be entitled to levy a penalty for every Day or part thereof, which shall
elapse between the end of the period specified for performance, or an extended Period of Performance,
and the actual date of completion, at the rate and up to the maximum amount stated in the Contract
Data.

Add the following:
The penalty amount per day is as follows:
e A penalty fee of 0.1 % of the value of the works project document per day will be charged against
the Service Provider for failing to commence with the works as per the agreed timeline.

e A penalty fee of 0.1 % of the value of the works project document per day will be charged against
the Service Provider for failing to complete the works as per the agreed timeline. These timelines
will be agreed in line with the guidelines given in Section 14 of the C3.1 Contract Data.

This penalty shall apply to delayed delivery of any items detailed in the agreed timelines stipulated in
the Works Project Document.

The maximum penalty amount is as follows:
10% of the value of the Works Project Document

Clause 3.12.2

If the Employer has become entitled to the maximum penalty amount referred to in 3.12.1, he
may after giving notice to the Service Provider:

a) terminate the Contract

b) complete the Services at the Service Provider’s cost.

Add the following after 3.12.2

Clause 3.12.3
The Employer may impose the following additional penalties or fines:

a) Penalties for breach of conditions of granting preferences in terms of the Preference Schedule.
b) Penalties for failure to meet targeted labour and local enterprises contract participation goals (

applicable) -
c) Any other fines or penalties levied in accordance with any of the specifications.
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Clause 3.15.1:
Add the following:
The programme shall be submitted within 14 days of the Start Date.

Clause 3.16.2:
Replace the words “in which the start date falls” with “prior to the closing date of the tender”.

Add the following:
The indices are those contained in Table A of the P0141 Consumer Price Index for the CPI for services
published by Statistics South Africa.

Clause 3.17: Price adjustment due to content imported from outside South Africa
Add the following clause after clause 3.16

3.17.1 General

3.17.1.1 Price adjustment of any resources imported from outside the Republic of South Africa will be
permitted only in respect of the following variables:

(a) Variations in Rates of Exchange as detailed in Clause 3.17.2,

(b) Variations in Customs Surcharge and Customs Duty as detailed in Clause 3.17.3, and

(c) Labour and material cost variations in the relevant industries of the countries from which the
resources are imported as detailed in Clause 3.17.5.

3.17.1.2 The value of any resources imported from outside South Africa inserted in the schedule titled
Price Basis for Imported Resources and subject to Clause 3.17.2 shall be deducted from the total
values to be adjusted by the Contract Price Adjustment Factor. Any resources not inserted in the
schedule titled Price Basis for Imported Resources shall be deemed not to be imported into South
Africa for the purposes of Contract Price Adjustment.

3.17.2 Variations in Rates of Exchange
3.17.2.1 Adjustment for variations in rates of exchange shall be based on the following:

(a) The Tenderer shall have completed the schedule titled Price Basis for Imported
Resources for all imported resources intended to be subject to variations in rates of
exchange, subject to the following:

i. the value in foreign currency inserted in column (A) shall be subject to Clause 3.17.2
(e) when recalculating the Rand value,

ii. the rate of exchange inserted in column (B) shall be the closing spot selling rate quoted
by Council’'s main banker, Nedbank, on the Base Date, rounded to the second decimal
place, subject to sub-paragraph iii. below,

ii. if the rate of exchange inserted by the Tenderer differs from the Nedbank rate referred
to above, then the Nedbank rate shall apply and the Rand value in columns (C) and
(F) shall be recalculated accordingly, without altering the price in the Pricing Schedule
for the relevant items, and

iv. if a quotation from a supplier or sub-contractor provides for variations in rates of
exchange, the Service Provider may only claim for variations in rates of exchange if
he binds the supplier or sub-contractor to the same provision to take out forward cover
as described in sub-paragraph (b) below.

(b) The Service Provider (or supplier or sub-contractor) shall within five working days
from the date of placing a firm order on an overseas supplier,

cover or recover forward by way of a contract with a bank which is an authorisec
foreign exchange dealer, the foreign exchange component of the
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imported resources inserted by the Tenderer in the schedule titled Price Basis for
Imported Resources.

(c) When the Service Provider (or supplier or sub-contractor) so obtains forward cover,
the Service Provider shall immediately notify the Employer of the rate obtained and
furnish the Employer with a copy of the foreign exchange contract note.

(d) Based on the evidence provided in sub-paragraph (c) above, the value in Rand
inserted in column (C) of the schedule titled Price Basis for Imported Resources
shall be recalculated using the forward cover rate obtained, and any increase or
decrease in the Rand value defined in Clause 3.17.5 shall be adjusted accordingly,
subject to sub-paragraph (e) below.

(e) The adjustments shall be calculated upon the value in foreign currency in the Service
Provider’s (or supplier’s or sub-contractor's) forward cover contract, provided that,
should this value exceed the value in foreign currency inserted in column (A) of the
schedule titled Price Basis for Imported Resources, then the value in column (A)
shall be used.

3.17.3 Variations in Customs Surcharge and Customs Duty

(a) Any increase or decrease in the Rand value between the amounts of Customs
Surcharge and Customs Duty inserted in the schedule titled Price Basis for
Imported Resources and those amounts actually paid to the Customs and Excise
Authorities, which are due to changes in the percentage rates applicable or to the
foreign exchange rate used by the authorities, shall be adjusted accordingly.

(b) The Tenderer shall state the Customs Duty Tariff Reference applicable to each item
and the Service Provider shall advise the Employer of any changes which occur.

3.17.4 Value of Imported resources at Base Date

3.17.4.1 The Rand value of imported resources inserted in the schedule titled Price Basis for Imported
Resources (column (F)) shall be the value in foreign currency (column (A)) converted to South
African Rand (column (C)) by using the closing spot selling rate quoted by Council's main
banker, Nedbank, on the Base Date rounded to the second decimal place (column(B)), to
which shall be added any Customs Surcharge and Customs Duty applicable at that date
(columns (D) and (E)).

3.17.5 Variation in labour and material costs of imported resources

3.17.5.1 If the prices for imported resources are not fixed, the Service Provider shall in his Tender
specify the formula for calculating Contract Price Adjustments normally used in the country of
manufacture and the indices and relative proportions of labour and material on which his
Tender prices are based. Evidence of the indices applicable

shall be provided with each claim. The indices applicable 42 days before contractual dispatch
date from the factory will be used for the purposes of Contract Price Adjustment.

3.17.5.2 Failure to specify a formula in the Tender shall mean that the prices are fixed or shall be
deemed to be fixed.

Clause 4.7:

Add the following:
Payment of the tendered basic fee for normal services shall be in accordance with Clause 6 in 2
C2.1 Pricing Assumptions.
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Clause 5.4.1:
Add the following:
The Service Provider is required to take out and maintain, for the full duration of the performance of this
contract, the following insurance cover:
a) Professional Indemnity (PI) insurance providing cover in an amount of not less than R5 000 000 in
respect of each and every claim during the period of insurance. Where the entity tendering is a joint
venture then the value of the Pl insurance cover required may be shared between the joint venture
partners in proportion to the percentage contribution of each party to the joint venture.
b) Public Liability insurance with a limit of indemnity of not less than R20 000 000 for any single claim,
the number of claims to be unlimited during the contract period.
c) Insurance in terms of the provisions of the Compensation for Occupational Injuries and Diseases
(COID) Act No. 130 of 1993.

d) Insurance to the value of R 2 000 000 for damage to or physical loss of property of the Employer that
is not part of the work, arising directly from the activities of the contract or other possible scenarios

The Service Provider shall ensure that any sub-contractors engaged in construction activities shall, in
addition to the Public Liability and COID Insurances as described above, also take out and maintain
contractors all risks insurance to the value of the work being undertaken.

Clause 5.4.2

Add the following:

Evidence of insurance or confirmation (warranty) from a reputable Insurance Broker that the required
insurances are in place, shall be submitted within 14 days of the Start Date.

Add the following clause after Clause 5.4.2:

5.4.3 The Service Provider shall maintain the insurance policy/ies for the duration of the liability period
in terms of Clause 13.4 and shall upon request by the Employer provide periodic proof of such
insurance.

Clause 5.5:

Add the following:

The Service Provider is required to obtain the Employer’s prior approval in writing before taking any of
the following actions:

a) Replacing any of the key personnel listed at the time of tender.

b) Occupying any public land or facility for any purpose that will cause disruption and or
inconvenience to the users of such land or facility in respect of any construction contract.

c) Making a material change, addition or omission from the approved designs.

d) The exercising of any discretion in terms of any terms and conditions in this contract, that results

in the utilisation of any of the contingency allowance, increasing the contract value or awarding
any additional time as detailed in the relevant contract conditions.

e) Permitting advance payment for items not listed in the Advance Payment Schedule.
f) Nominating the Employer's Agent Representative.

o)) Delegation of Employer's Agent authority in terms.

h) Granting permission to work during non-working times.

i) Suspend the progress of the works.

j) The issuing of an instruction to accelerate progress.

k) The approval of any variation orders

) Waiving of any penalties

Clause 6.4:

Add the following clause after Clause 6.3:

6.4 Conflict of interest
The Service Provider shall immediately disclose any potential conflict of interest or involvement in the
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project other than a professional interest in terms of this Contract.

Clause 7.1.2
Add the following:
Key Persons shall be those individuals listed under “Key personnel” in Part C3.1 Scope of Work.

Clause 7.2.1:

Add the following:

The Service Provider shall provide appropriate Personnel for such time periods as required and shall
enter all data pertaining to Personnel and Key Persons on the Personnel Schedule (comprised of
Schedules 11 and 18, Part T2.2: Returnable Schedules). :

Clause 8.1:
Add the following:
The Service Provider is to commence the performance of the Services within 14 days of the Start Date.

Clause 8.2

8.2.1 Unless terminated in terms of the Contract, or otherwise specified in the Contract Data, the
Contract shall be concluded when the Service Provider has completed all Deliverables in accordance
with the Scope of Work.

Clause 8.4.1:
Delete “or” at the end of Clause 8.4.1(d) and add the following three clauses after Clause 8.4.1(e):

f) if the Service Provider has failed to provide the required insurances within the prescribed time;

g) if the Service Provider has committed a corrupt or fraudulent act during the tender process or the
execution of the Contract;

h) if the Service Provider has benefitted from an official or other role player committing any corrupt
or fraudulent act during the tender process or in the execution of the Contract;

i) if amaterial irregularity vitiates the procurement process leading to the conclusion of the contract,
rendering the procurement process and the conclusion of the resulting contract unfair,
inequitable, non-transparent, uncompetitive or not cost-effective, provided the Employer follows
the processes as described in its SCM Policy; or

j) The implementation of the contract may result in reputational risk or harm to the City as a result
of (inter alia):

(i) reports of poor governance and/or unethical behaviour;
(i) association with known family of notorious individuals;
(iiiy poor performance issues, known to the Employer;

(iv) negative social media reports; or

(v) adverse assurance (e.g. due diligence) report outcomes.;

Clause 8.4.3(c):
Add the following:
The period of suspension under Clause 8.5 is not to exceed 6 months.

Clause 8.4.4:

Delete the content of this clause and replace with the following:

Upon termination of this Contract pursuant to Clauses 8.4.1 or 8.4.3, the Employer shall remunerate
the Service Provider in terms of the Contract for Services satisfactorily performed prior to the effective
date of termination and reimburse the Service Provider without adjustment to the agreed rates, sums
or fees and without payment of any penalty or surcharge, including any pro-rata payment for partially
completed Services, except in the case of termination pursuant to events (c) and (d) of Clause 8.4.1.

Add the following after clause 8.4.5:

Clause 8.4.6 ‘
In addition to anything else contained in this contract, the Employer may make either of the followi™g
elections to ensure its rights are protected and any negative impact on service delivery is mitigated in
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instances where the Service Provider has been liquidated:
a) accept a contractor's proposal (via the trustee / liquidator) to render dellvery utilising the
appropriate contractual mechanisms; or

b) terminate the contract, as the liquidator proposed contractor is deemed unacceptable to the
employer, at any time by giving written notice to the contractor (via the trustee / liquidator).

Clause 9:
Delete the clause and replace with the following:

9.1 The Service Provider acknowledges that it shall not acquire any right, title or interest in or to the
Intellectual Property of the Employer.

9.2 The Service Provider hereby assigns to the Employer, all Intellectual Property created, developed
or otherwise brought into existence by it for the purposes of the contract, unless the Parties
expressly agree otherwise in writing.

9.3 The Service Provider shall, and warrants that it shall: .

9.3.1 not be entitled to use the Employer's Intellectual Property for any purpose other than as
contemplated in this contract;

9.3.2 not modify, add to, change or alter the Employer’s Intellectual Property, or any information or
data related thereto, nor may the Service Provider produce any product as a result of, including
and/or arising from any such information, data and Intellectual Property, and in the event that it
does produce any such product, the product shall be, and be deemed in law to be, owned by
the Employer,

9.3.3 not apply for or obtain registration of any domain name, trademark or design which is similar to
any Intellectual Property of the Employer;

9.3.4 comply with all reasonable directions or instructions given to it by the Employer in relation to the
form and manner of use of the Employer’s Intellectual Property, including without limitation, any
brand guidelines which the Employer may provide to the Service Provider from time to time;

9.3.5 procure that its employees, directors, members and contractors comply strictly with the
provisions of clauses 9.3.1 to 9.3.3 above;
unless the Employer expressly agrees thereto in writing after obtaining due internal authority.

9.4 The Service Provider represents and warrants to the Employer that, in providing goods, services
or both, as the case may be, for the duration of the contract, it will not infringe or make
unauthorised use of the Intellectual Property rights of any third party and hereby indemnifies the
Employer from any claims, liability, loss, damages, costs, and expenses arising from the
infringement or unauthorised use by the Service Provider of any third party’s Intellectual
Property rights.

9.5 In the event that the contract is cancelled, terminated, ended or is declared void, any and all of
the Employer’s Intellectual Property, and any and all information and data related thereto, shall
be immediately handed over to the Employer by the Service Provider and no copies thereof shall
be retained by the Service Provider unless the Employer expressly and in writing, after obtaining
due internal authority, agrees otherwise.

9.6 Copyright of all documents prepared for the project, and the patent rights or ownership in any
plant, machine, item, system or process designed or devised, shall be vested with the Employer.
Where copyright is vested in the Service Provider, the Employer shall be entitled to use the
documents or copy them only for the purposes for which they are intended in regard to the
Project and need not obtain the Service Provider’s permission to copy for such use. Where
copyright is vested in the Employer, the Service Provider shall not be liable in any way for the
use of any of the information other than as originally intended for the Project and the Employer
hereby indemnifies the Service Provider against any claim which may be made against him by
any party arising from the use of such documentation for other purposes.

9.7  The ownership of data and factual information collected by the Service Provider and paid for by
the Employer shall, after payment by the Employer, lie with the Employer.

9.8  The Employer shall have no right to use any documents prepared by the Service Provider whilg
the payment of any fees and expenses due to the Service Provider in terms of the Contrag,'u
overdue.
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Clause 11.1:

Add the following:

A Service Provider may not sub-contract any work which he has the skill and competency to perform,
unless he has the Employer’s prior approval in writing.

Clause 12.1.2:
Add the following:
Interim settlement of disputes is to be by mediation.

Clause 12.2.1:

Add the following:

In the event that the parties fail to agree on a mediator, the mediator is nominated by the President of
the South African Institution of Civil Engineering.

Clause 12.2.4:
Add the following:
Final settlement is by litigation.

Clause 12.3.3:

In the event that the parties fail to agree on an adjudicator, the adjudicator is nominated by the
President of the South African Institution of Civil Engineering.

Clause 13.1:
Add the following clause after Clause 13.1.3:

13.1.4 The Employer and the Service Provider shall enter into an agreement to complete the Services
required for the Project in terms of the provisions of Section 37(2) of the Occupational Health and Safety
Act No. 85 of 1993 and the Construction Regulations, 2014 promulgated thereunder.

An agreement is included in the Contract Document (C1.3 of Contract Data) and shall be completed
and submitted to the Employer together with a letter of good standing from the Compensation
Commissioner (if not insured with a licenced compensation insurer) within fourteen (14) days of the
Start Date. The Service Provider shall ensure that any letter of good

standing shall be timeously renewed in order that it remains in full force for the duration of the Contract.

Clause 13.4:

Delete the content of this clause and replace with the following:

Notwithstanding the terms of the Prescription Act No. 68 of 1969 (as amended) or any other applicable
statute of limitation neither the Employer nor the Service Provider shall be held liable for any loss or
damage resulting from any occurrence unless a claim is formally made within a liability period of five
years, which period shall commence on the earlier of:

(a) Final completion of the construction contract.

(b) Suspension, postponement, expiry or termination of all construction contracts.

(c) Cancellation or termination of this Contract.

Clause 13.7.3:
Add the following clause after Clause 13.7.2:

13.7.3 The Service Provider hereby indemnifies the Employer against all claims by third parties which

arise out of or in connection with the Services rendered under this Contract and where such claims are
the consequence of breach by the Service Provider to exercise
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ADDITIONAL CONDITIONS OF CONTRACT
Add the following Clause after Clause 15:

Clause 16 Protection of Personal Information

16.1.  The Service Provider acknowledges that, for the purposes of the service level
agreement, they may come into contact with or have access to personal information and other
information that may be classified or deemed as private or confidential and for which the City is
responsible in terms of POPIA. Such personal information may also be deemed or considered
as private and confidential as it relates to POPIA.

16.2. The Service Provider agrees that they will at all times comply with POPIA and the City's Privacy
Notice, and that it shall only collect, use and process personal information it comes into contact
with pursuant to this agreement in a lawful manner, and only to the extent required to execute
the services, or to provide the goods and to perform their obligations in terms of the service level
agreement.

16.3. The Service Provider agrees that it shall put in place, and at all times maintain, appropriate
physical, technological and contractual security measures to ensure the protection and
confidentiality of the personal information that it, or its employees, its contractors or other
authorised individuals comes into contact in relation to the service level agreement.

16.4. The Service Provider agrees that it shall notify the City immediately where there are reasonable
grounds to believe that the personal information of a data subject has been accessed or
acquired by any unauthorised person.

16.5. Unless so required by law, the Service Provider agrees that it shall treat the personal information
as confidential and further not disclose any personal information as defined in POPIA to any
third party without the prior written consent of the City.

16.6. The Service Provider hereby indemnifies and holds the City harmless against all claims, losses,
damages and costs of whatsoever nature suffered by the City arising from or in relation to the
Service Provider's (and/or its employees', agents' and sub-contractors') non-compliance with
applicable data protection laws and/or other legislation.

16.7. The Service Provider agrees that City may conduct regular data protection audits on the Servoce
Provider and undertakes to give its full co-operation in this regard.

Clause 17. Periodic Review and Performance Monitoring

17.1. This Agreement is valid for sixty (60) months from date of commencement of contract. This
Agreement shall be review once every three years; however, in lieu of a review during any period
specified, the current Agreement will remain in effect. The City reserves the right to reduce or
increase the scope of works according to the dictates of the budget, to terminate this contract,
and/or to review and terminate this contract as is contemplated in Section 116(1)(b)(iii) of the
Local Government: Municipal Finance Management Act 56 of 2003, without adjustment to the
agreed rates, sums or fees and without payment of any penalty or surcharge in this regard. The
Service Provider shall however be entitled to pro-rata payment for all services carried out in
terms of any adjustment to the Scope of Work or, in the case of termination nt for go
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17.2.

delivered.

As required by section 116(2)(b) of the Local Government: Municipal Financial

Management Act 56 of 2003, the City shall monitor the performance of the service
provider/contractor/supplier on at least a monthly basis, and the Service Provider agrees to
provide the City with its full cooperation in this regard.
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Part 2: Data provided by the Service Provider

p—_ 2 0

Pestal Address:

Physical Address:

Telezhene:

Emait.|
The authorised and designated representative of the Sei Provider is:
Name:

The address for receipt of communication is:

Adcress:

Telephons:

Facsimile:

SIGNED ON BEHALF OF TENDERER:

Contract 111 C1.2
Part C1: Agreements and Contract Data Contract Data
Reference No. 230C/2020/21
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Part C1.3: Occupational Health and Safety Agreement

CITY OF CAPE TOWN

ELECTRICITY GENERATION AND DISTRIBUTION

CONTRACT NO. 290C!2020/21

PROVISION OF PROFESSIONAL SERVICES: DESIGN AND CONSTRUCTION MONITORING OF
SUBSTATIONS / SWITCHING STATIONS AND BUILDING ADDITIONS, ALTERATIONS AND RENOVATIONS
AND OTHER DESIGN/ IMPLEMENTATION/MANAGEMENT OF WORKS PROJECTS INCLUDING

FEASIBILITY STUDIES FOR THE INSTALLATION AND REPLACEM ENT OF ELECTRICAL EQUIPMENT AND
INFRASTRUCTURE

C1.3 Occupational Health and Safety Agreement

AGREEMENT MADE AND ENTERED INTO BETWEEN THE CITY OF CAPE TOWN (HEREINAFTER CALLED

THE "EMPLOYER") AND

{Servico Provlder.'r.'.andatar)u'Cuﬁ-ilpany."CCanma)

IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 85 OF 1933 AS
AMENDED,

I, s . f2OMESENtING
rensmaene ., 85 a0 employer

in SSTUVIT iGN, U0 NOre0y UNDENINS (0 € SUre, 35 far as is reasonably practicabls, that all work wilf be periormead,
and all equipmont, machinery or plant used in such @ manner as ta comply with the provisions of the Occupalional
Health and Safely Act (QHSA) and the Reguiations promulgatad thereunder.

| furthermore ¢onfirm that | améve are registered wilh tha Compensation Commissioner ang Lhat all regisiraticn
and asszssment monles due to the Compansation Commissionsr havo been fully gaid or that We zre insured

with 2n approved licensod compensalion insilii
COID ACT Registration Numégr; 1

OR Ccmpansation nsurer; N {A Policy No.; N/A

| undartake 10 appoint, where requirad, suilable competent persons, in writing, In terms of the roquirements of
OHSA and the Regulations and to charge himithem with the July of ensuring thal the provisicas of OHSA and
Regulations as well as tha Council's Special Candilions of Conlract, Way Leave, Lock-Gut and Work Parmit
Procadures are adherad to as far as regsenably praclicabia,

| further underake to ensura that any subcontractors empleyed by me will enter nlo an cecupational haalth and
safety agreement separalely, and that such subcontraclors comply wilk the condilions set.

I hareby declare that I have reed and understand the appended Occupalional Health and Safety Cenditions and
undarizks to comply therewith at all times,

| hezeby also undertake to comply with the Occupaticna! Healths and Safety Specification and Plan
ol p—
Signed ai(ﬁ/570t““'un the........ h

VINESS 8 wiangartary ~—
ellville mber
Signed at B an 1?1010 .day of..N OVB i 22
Witness
Contract 112 c1.3
Part C1: Agreements and Contract Data Health and Safety Agraement

Reference No. 290C/2020/21
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Part C1.4: Insurance Broker’s Warranty

CITY OF CAPE TOWN

ELECTRICITY GENERATION AND DISTRIBUTION

CONTRACT NO. 290C/2020/21

PROVISION OF PROFESSIONAL SERVICES: DESIGN AND CONSTRUCTION MONITORING OF
SUBSTATIONS / SWITCHING STATIONS AND BUILDING ADDITIONS, ALTERATIONS AND RENOVATIONS
AND OTHER DESIGN/ IMPLEWMENTATION/MANAGEMENT OF WORKS PROJECTS INCLUDING

FEASIBILITY STUDIES FOR THE INSTALLATION AND REPLACEMENT OF ELECTRICAL EQUIPMENT AND
INFRASTRUCTURE

C1.4 Insurance Broker's Warranty

Pro Forma

Letterhiead of Contractor's Insurance Broker

Logo

Date

CITY OF CAPE TOWN
City Manager

Civic Cenire

12 Hertzog Boutevard
Cape Town

8000

Dear Sie
CONTRACT NO.: 25GCI2020/121

CONTRACT TITLE: PROVISION OF PROFESSIONAL SERVICES: DESIGN AND CONSTRUCTION
MONITORING OF SUBSTATIONS / SWITCHING STATIONS AND BUILDING
ADDITIONS, ALTERATIONS AND RENOVATIONS AND OTHER DESIGN/
IMPLEMENTATION!MANAGEMENT OF WORKS PROJECTS INCLUDING
FEASIBILITY STUDIES FOR THE INSTALLATION AND REPLACEMENT OF
ELECTRICAL EQUIPMENT AND INFRASTRUCTURE

NAME OF CCNTRACTOR!

I, tha undersigned, o hareby conflrm and wasranl Lhat all the insurances required In terms of tha abovamentionad
confract have been issued andfor in the case of blankeliumbrella policles, have been endorsed to raflect the
Interests of the CITY OF CAPE TOWN vdth regard lo the abovemanticned conlract, and that all the Insurances
and endorsamenits, etc,, arg all in eccordance with the regquirerents of the centract.

| furthermora confirm that al) premiums in the above regard have been paid.

Yours faithfully

Signed:

For.

Contract 113 c2
Part C2: Pricing Data Insurance Broker's Warranty

Referencao No. 280C/2020/24
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PART C2: PRICING DATA

C2.1 Pricing Assumptions

Pricing Assumptions mean the criteria as set out below, read together with all Parts of this contract
document, which it will be assumed in the contract, that the tenderer has taken into account when
developing his prices.

1.

The short descriptions given in the Activity Schedule below are brief descriptions used to identify
the activities for which prices are required. Detailed descriptions of the activities to be priced are
provided in the Scope of Work.

For the purpose of the Activity Schedule, the following words shall have the meanings hereby
assigned to them:

Unit: The unit of measurement for each item of work.

Quantity: The number of units of work for each item.

Rate: The agreed payment per unit of measurement.

Amount: The product of the quantity and the agreed rate for an item.

Sum: An agreed lump sum payment amount for an item, the extent of which is

described in the Scope of Work, but the quantity of work which is not
measured in any units.

Percentage Fee: The agreed fee for a service, the extent of which is described in the Scope
of Work, expressed as a percentage of a construction contract value or
part thereof.

Arate, sum, and/or price as applicable, is to be entered against each item in the Activity Schedule.
An item against which no rate is/are entered, or if anything other than a rate or a nil rate
(for example, a zero, a dash or the word “included” or abbreviations thereof) is entered
against an item, it will also be regarded as a nil rate having been entered against that item,
i.e. that there is no charge for that item. The Tenderer may be requested to clarify nil rates, or
items regarded as having nil rates; and the Employer may also perform a risk analysis with regard
to the reasonableness of such rates.

The rates, sums, and prices in the Activity Schedule are to be fully inclusive prices for the work
described under the several items. Such prices and rates are to cover all costs and expenses that
may be required in and for the execution of the work described in accordance with the provisions
of the Scope of Work, and shall cover the cost of all general risks, liabilities, and obligations set
forth or implied in the Contract Data, as well as overhead charges and profit. The rates, sums and
prices rates shall include for all payments to administrative, clerical and secretarial staff used to
support professional and technical staff.

Where quantities are given in the Activity Schedule, these are provisional and do not necessarily
represent the actual amount of work to be done. The quantities of work accepted and certified for
payment will be used for determining payments due and not the quantities given in the Activity
Schedule. In respect of time based services, the allocation of staff must be agreed with the
employer before such services are rendered. =

Provision for time-based services which fall beyond the scope of normal services as described |
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10.

11.

12.

13.

14,

the Scope of Work has been made in the Activity Schedule. This provision is for services provided
on instruction from the Employer and will be deducted in whole or part if not required. The
estimated period of involvement of each category of person must be agreed with the Employer
before any work in this regard commences.

The categories of persons (A, B, C, D) in respect of time-based fee rates for professional services
shall be as defined in the relevant guideline scope(s) of services (as referenced in the
Specifications).

A higher category person undertaking lower category work will be reimbursed, in respect of time-
based fees, at the lower category rate.

Tenderers are to note that only those recoverable expenses listed in the Activity Schedule will be
reimbursed to the Service Provider. No reimbursement of costs for subsistence, typing,
printing/copying (other than reports and/or tender documents), communications or computer
hardware and/or software will be made and these costs will be deemed to be included in rates,
sums, and prices for normal and additional services rendered.

ltems for printing/copying shall be for specified contract documents, reports, manuals and
drawings, excluding general correspondence, minor reports, progress reports, etc. which shall be
deemed to be included in the professional fees. Payment will only be made for copies of reports
and drawings submitted to the Employer or issued, as specified or requested by the Employer,
and all drafts shall be for the Service Provider's account.

Full time construction monitoring staff shall be reimbursed for travelling expenses, for either the
return office to site or return home to site journeys, whichever is the lesser. Part time construction
monitoring staff shall be reimbursed for either the return office to site or return alternate site to site
journeys, whichever is the lesser. Construction monitoring staff engaged in work outside of normal
working hours shall be reimbursed for the return home to site journey. Staff other than construction
monitoring staff shall only be reimbursed for travelling expenses in respect of trips exceeding
40km per journey (round trip). Payment shall only be made for that portion of the distance that
exceeds 40 km.

The per kilometre rate for the reimbursement of travel expenses shall be limited to the ad-hoc
duty transportation allowance for the Employer’s own staff as adjusted from time to time. This rate
is currently R3.98/km (excluding VAT).

Tenderers are to note that the planning for this contract is based on a three-year budget which is
subject to change. While the Employer has every intention to complete the full scope of works,
the Employer reserves the right to reduce or increase the scope of works according to the dictates
of the budget, or to terminate this contract, without adjustment to the agreed rates, sums or fees
and without payment of any penalty or surcharge in this regard. The Service Provider shall
however be entitled to pro-rata payment for all services carried out in terms of any adjustment to
the Scope of Work or, in the case of termination, remuneration and/or reimbursement as described
in Clause 8.4.4 of the Standard Professional Services contract as amended by the Contract Data.

All charges in respect of attendance at meetings and the provision of secretarial services, sh
be included in the tendered basic fee for normal services.
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18.

16.

The consultant will be required to submit a resource plan, for agreement by the employer, before
each work package commences. This resource plan will be the cap to the maximum fees payable
on the works project, subject to changes required due to unforeseen works. Unforeseen events
will require an updated resource plan from the consultant, for agreement by the employer.

In order to ensure compliance and governance in accordance with Legislation and City policies,
the Service Provider is required to ensure all staff involved in Contract Management attend an
accredited Municipal Finance Management Act training covering procurement, bid committees,
and financial control. The course proposed shall be submitted to the Employer for approval. No
fees or costs shall be payable to the Professional Service Provider for undertaking this training.

In addition, the project management and contract management resources shall attend the City's
PMBoK training (3 days’ course) to fully understand the governance and compliance
requirements. The training is scheduled by the City for which the Professional Service Provider
will NOT be charged. No fees are payable to the Professional Service Provider for attending the
training.

3
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Part C2.2: Activity Schedule

CITY OF CAPE TOWN

ELECTRICITY GENERATION AND DISTRIBUTION

CONTRACT NO. 230C/2020/21

PROVISION OF PROFESSIONAL SERVICES: DESIGN AND CONSTRUCTION MONITORING OF SUBSTATIONS /
SWITCHING STATIONS AND BUILDING ADDITIONS, ALTERATIONS AND RENOVATIONS AND OTHER DESIGN/

IMPLEMENTATION/MANAGEMENT OF WORKS PROJECTS INCLUDING FEASIBILITY STUDIES FOR THE
INSTALLATION AND REPLACEMENT OF ELECTRICAL EQUIPMENT AND INFRASTRUCTURE

C2.2 Activity Schedule
1. Distribution Area East

SECTION A: NORMAL VALUE BASED SERVICES: (SERVICES BASED ON NEW DESIGNS)

1 PROJECT MANAGEMENT Unit gt {EXel

1.1 Project Manager: Hourly rate. R/r \ oG- GC
2 PRINCIPAL AGENT Unit ol AT

21 Principal agent: Heurly rate. Rr \ OQC-CG
3 EMPLOYER'S AGENT Unit grrieant (el YA

31 Employer’'s agent: Hourly rata. R/hr \ OOG-COC
4 IARCHITECTURAL SERVICES Unit Sl L AR
4.1 Specialist R/hr \ QOO T
4.2 >10 years’ experience R/hr Lo~ O
23 <10 years’ experience Rnr Qo -0
44 zlraer;;:::;n;:‘gu;\—ﬁ :Zut::xeasr l;:;cegjglan::;fmam i SOQ-CO
45 gr;edffc gﬁﬁgi’ming work of an architectural nature under direction Rifr 350-C0
5 QUANTITY SURVEYING SERVICES Unit s fmogis (el Tl

51 Partner Rihr \ e -0
5.2 Registered Professional R/hr Qoa -0
53 Szlaried Professional Rhr 200 -o0
6 CIVIL and STRUCTURAL ENGINEERING SERVICES Unit £TRGun(EXEL VAT)

6.1 Category A Ribr v oce-cO
6.2 Category B Rr (WelsloRdes)
8.3 Categery C Rmr OO -CG
5.4 Category D i Rr 23CO- cO
Tender 44 T2.

Part T2: Returnable Documents Returnable Documents

Reference No. 290C/2020/21
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7 ELECTRICAL and MECHANICAL ENGINEERING Unit Amount (Excl. VAT)
SERVICES R s

71 Category A Rihr /

7.2 Category B R/hr /

73 Category C Rihr /

7.4 Category D R/hr

8 GEOTECHNICAL ENGINEERING SERVICES Unit gy‘"" (EXELVAT)

8.1 Category A R/hr //

82 Category B R/hr /

8.3 Category C th/

8.4 Category D féwr

] CONSTRUCTION MONITORING /

NORMAL SERVICES {Level 1 monitoring for all servigés, Level 2 monitoring for structural services
and the inspection of condulits for electrical services/are included in the normal value based fee of all

. disciplines. Level 2 monitoring for servichs, e4cluding structural and electrical, and Level 3
monitoring are to be priced)
(,Q/ Fee
tem Service Unit Amount (Excl. VAT)
55 -
Leve! 1 construction monitoring as g2Sgrig2d in the relevant
9.4 beard notices n ED Lotiweek R
Level 2 construction monitoring 35, dg€cribed in the relevant
&12 beard notices LoVweek R
Level 3 coastructon muniluring #$ described In the relevant .
9.13 baard noticas /4 Lotiweek R
10 OCCUPATIONAL HEALTH anhd SAFETY PRACTITIONER
10.1 NORMAL SERVICES /
Fee
e Sernce i Amount (Excl, VAT)
nit R
10.1.1 Basic risk as€essment, compiling health & safety specification Lot
s & approva)of contraclor health & safety plan
10.1.2 'Tep\'; jsr/(! visits, one centract meeting per month & monthly Lotmonth
7
10.2 APDITIONAL SERVICES Unit o (el YT
10.2.1 Additional services: Hourly rate. R/hr
Tender 45 T2.
Part T2: Returnable Documents Returnable Documents

Reference No. 290C/2020/21
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7 ELECTRICAL and MECHANICAL ENGINEERING SERVICES Unit femoust(Exel VAT
7.1 Caiegary A Rinr | OO0 -
7.2 Category B Rnr | OCO- a0
|73 Category C R/hr Loo -CO
74 Category D Rihr 200 -0
8 GEOTECHNICAL ENGINEERING SERVICES Unit Smount (Excl. VAT)
B1 Category A Rir { OO0 -0C6
82 Categocy B Rihr y COO0-CG
8.3 Category C Rir Lo -G
84 Category D | R O -CO
9 CONSTRUCTION MONITORING
9.1 NORMAL SERVICES
Fee
tem Saorvice Unit ;mounl (Excl. VAT)
Level 1 censtruzion monicrng as descrided in the relevar! board . .
911 Flices Lotweek R 7 QCo -
Level 2 canstruzlicn morioding 3s described in the relevant board . -
9.1.2 nolices Lolhveek R b C;CC‘ -0
- Level 3 construciion moniladng as Sescnbed m Ine felevant board i ’ 2o
913 ABNEES Lolwesk R co Ve -OC
10 OCCUPATIONAL HEALTH and SAFETY PRACTITIONER
101 NORMAL SERVICES
Fee
tem Servico
Unit Amount (Excl. VAT)
R
Basic risk assessmenl. ccmphng heallh & safely specicaticn & .
1041 approval of ceatraclor health & salely plan Lot S Cooacd
10.1.2 Two site vsils, one confract meeting per monlh & monthly report Lovmonth 3 SCO -CG
10.2 ADDITIONAL SERVICES Unit AmeuntiBacl. Val)
1021 Acctional services; Hourly rate Rinr bG: -G
11 PROJECT LEADER Unit Aoy (ExeL YAn
1.4 Preject Leacer: Hourly rale. Rinr \ occ:-¢0
Tender page 45 - cmended 12,

Pan 12! Relunoble Documenis
Relerence No. 290C/2020/21
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SECTION B: SERVICES BASED ON RE-USING EMPLOYER'S EXISTING DESIGNS

1. PROJECT MANAGEMENT Unit Amant(Cash. ¥A1)

11 Project Manager, Hourly rate. R/hr \ CGaC 0

2 PRINCIPAL AGENT Unit Amount (Excl VAT)

2.1 Principal Agent: Hourly rate. R/hr \ 00 —CO
3 EMPLOYER'S AGENT Unit Ameunt (BXCLYAT)

3.1 Employer’s agent: Hourly rate. Rihr \ oo~

4 ARCHITECTURAL SERVICES Unit s Sl

4.1 Specizlist Rihr \ oo -cO
42 >10 years’ experience Rfhr IO O
43 <10 years’ experience Rihr boo GO
Tl L e Sco-0o
45 S:\zﬁcgir;g:ming work of an architectural nature under direction Riht 2<n-0o
5 QUANTITY SURVEYING SERVICES Unit Enna e ¥

2.1 Partner Rfhr \ Coo- OC
52 Reqistered Profassional R/hr Qoo _CD
53 Salaried Professional R/hr 200-C6
6 CIVIL and STRUCTURAL ENGINEERING SERVICES Unit Rl Ll

6.1 Category A Rt \ OCO- &
6.2 Category B Rir { CCO - O
6.3 Calegory C R LoC ~ao
6.4 Category D R/hr Acc - At
7 ELECTRICAL and MECHANICAL ENGINEERING Unit Amount (Excl. VAT)

SERVICES R

7.1 Calegory A Rihr \ o o '!
72 Category B R/hr \ OO -G !
7.3 Category C Rihr Loao -Co
7.4 Category D R/hr W CC -
Tender 46 T2

Part T2: Returnable Documents
Reference No. 280C/2020/21
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8 GEOTECHNICAL ENGINEERING SERVICES Unit BRant (B, VAT)

8.1 Category A Rihr /

8.2 Category B R/hr /

8.3 Category C Ribr /
li4 Category D Rihr /

SECTION C: DISBURSEMENTS AND OTHER SERVICES

1 ] DISBURSEMENTS AND OTHER SERVICES , Unit /j)ﬁ”' Vel ¥AT)

Other Services /

11 Land Surveyor Rr /

12 Beacen Certificate & Servitude R?/

i S:,’:; i:x:r\]/ep{j F&Q ::;\D drawing — new buildings where no plans /R/hr

1.4 Conveyancer Certificale / Rinr

156 Conveyancer Registration of Erven / R/hr

1.6 Environmentz! Consultant Service; EMP or EIA / R/hr

17 Green Accredited Professional (‘b / Reinr

1.8 Environmental Consuitant Service; EC(_J\,\é-"/ Rihr

1.9 Landscape Architect; SDP & LSP oS Q%y R/hr

1.10 Town Planner; LUMS Issues \/ Rbr

i1 Heritage Spacialist, HWDemol% Cerificate R/hr

1.12 Welland Specialist Service / R/hr

1.13 Botanical Specialist Sc—yée R/br

1.14 Traffic Study / Rinr

1.15 Structural ln’.eg}é Report . R/hr

1.16 Interior De% Service R/hr

1.17 Raﬁon?ff{ixe Design (RFD) Rir

1.18 XA Zalculations Rihr

1.19 /é:seline Risk Assessment & Safety Management Rhr

120 | Municipal (BDM) Approval & Drawings Rihr

1.21 4 Bu_i!djng Survey, Civil Sua:vey & CAD drawing — existing Ribr

buildings where no plans exist

122 Geotechnical Investigaticn

Tender 47 T2

Part T2: Returnable Documents Returnable Documents

Reference No. 290C12020/21
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] GEOTECHNICAL ENGINEERING SERVICES Unit Smount {Eaet M
Bt Calegory A Rinr \ ocC ~ (J, .
BZ Category B Rinr \ GCO - (I
B \
63 Catesory C Rar WO G~ <o
g4 Category D Riar 3 co-co
9 PROJECT LEADER Unit Rsamnt (el VAT
9.1 Project Leadsr Hourly rate. Rihe \ COO- CC
N k)
SECTION C: DiSBURSEMENTS AND OTHER SERVICES
. Cost (Excl. VAT)
1 DISBURSEMENTS AND OTHER SERVICES Linit R
Other Services
11 Land Sunveyer Rihe \
eealges
12 Beacon Cedificate & Servitude Rits Lol - G
) &)
13 Ceal Survey & CAD trawing — naw tuidings where ra plans exist or in pal Ribe
5 cnly ’ ecige S
14 Cenveyancer Certicate Rk -
\ CeC-CC
1.5 Cecnveyanzer Registratan of Erven Rihr S -
i L COC =OE
16 Envircnmenta? Congulient Service, EMP or EIA Rihi
’ ” ' 1 C&e-€<
T Green Accractied Pro‘assicaal Rmr s
| e 7O
1.8 Envircamental Carsultant Senice: ECO Rinr
\ fo S O 1 © &
ie Lendscape Archilec!, SDP & LSP Ror s
L\ OO -CC
110 Town Plaaner, LUMS Issuss Rinr . s
\ QG- G
111 Herzege Speciaist, HlADamaltion Cendicate Rinr L OC}O - COo
112 Waliand Specials: Service RAr o o
v OO0 -k
1.13 Boiznical Spacialist Service R'he \ SO K
= A
1.14 Tratfc Study Rhe l oCC-CcC
1.15 Structural Integaty Report Rire \ e CJ “ C()
116 Intenor Design Servize Rihr
\ coo-0C
1.17 Ratznat Fire Deaign (RFD) Rihr : "
\ OO -CO
18 XA Calzulaticns anr R o
\ CCCO - ©U
Tender page 47-amended T2,
Part T2: Raturnable Documents Returnatie Dacumaents

Reference No. 250C/2020/21
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1 DISBURSEMENTS AND OTHER SERVICES Unit o e VAL
1.221 Trial holes each
1.22.2 Testing {DCP and/or DPSH) each’
1.223 Health & Safety Lol/site /
1.224 Reperting LoVsite /
123 Acoustic Censultancy Services Rihr /
1.24 Canstruction Monitoring Level 3 month /
1.25 Archaealogical Services Rfmr /
4
1.26 Responsible Person certified in tarms of NRS 040 R/hr /
1.27 Clerk of Warks faes® TCOE/Mdnth
1.28 Cemmunity liaison officer (CLO) R{h/
129 Security Guard - Grade B (iully equipped with all necessary 7!hr
’ facilities on site) ‘
1.30 Security Guard - Grade D (fully equipped with all necessal R/hr
i facilities on site)
131 Security Guard - Grade B (with dog and fuily equipped vith all | Rir
) necassary facilities on site)
132 Security Guard - Grade D (with og ard fully equibg#d with all | Rir
= necessary facilities on site) (
133 Any other service not listed that may b uired by the | Cost PLUS Cost PLUS
) Fmployer, as and when required Q % mark-up % marlc up
Y
Disbursements %Q'/
1.34 Printing & Copying A0 Drawings (B& each
1.35 Printing & Copying A0 Drawings /@élaur) cash
1.36 Printing & Copying A1 Drawinds (B&W) st
1.37 Printing & Copying A1 D/ra/%ngs {Colour) each
1.38 Printing & Copying 73/Shee1s (B&W) s
1.38 Printing & CcpyéAS Sheets (Colour) eany
1.40 Printing & C/éying A4 Sheets (BAW) €ach
1.41 F’rinUn}Z Copying A4 Sheets {Colour) A
142 Pryfﬂ,g & Bincing of Reports R
1.43 /655 disk 128GB each
.44 Phetographic prints ~ jJumbo size st
1.45 Purchase of SABS / SANS znd other Specifications. eagh
Tender 48 T

Part T2: Retumable Documents
Reforence No. 280C/2020/21
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Cost (Excl. VAT)
1 DISBURSEMENTS AND OTHER SERVICES Unit R
1.18 Baseine Risk Assassmant & Safaty Managament Rihr -'] Q0 - OO
1.20 Municipal {BDM} Approval & Drawings Ry L OCQ - O
121 Building Survey, Civil Sunvey & CAD drawirg — exisling builtings where R i
' o plans exst * (I o b &
1.22 Geolechnical investgaticn
1.221 Trial holes each 2CGC - (:6
1.222 Tesling (DCP ardicr DPSH) each \ RCo - oS
1223 Heallh & Safety LoVsite 1.0 -0
1224 Reporting LoUsite \S o0 -G
1.23 Accustic Censultarcy Services Rmr aco -
1.2+ Canstruclion Maoritering Level 3 morih \S oo -
125 Archaeclogical Services Rmhr L 000G -G
126 Resgponsible Person certfied in larms of NRS 040 R'hr \ oCco- C,O
1.27 Clerk of Warks fees” TCCE/Month Lo oS-
1.28 Community liaison aofficer {CLO) RMr i LW ..d‘)
1.29 Secunty Cuard - Grade B (iLfy egupped wilh all necessary fadlilies ca | Rilr
- site) W\ - oo
130 Secunty Guard - Grada D {fuily equicged with all necessary fadlilies oa | Rihr i
: site) \ce -GS
131 Secunty Guard - Grade B {with cog and fully equpped with all necessary | Rihr
- faclities on site) 134 -
132 Sacunty Guard - Grade D {wilh dog and fully equipced with all necessary | Ribr
* facilities on site) \2o1 &
5.33 Anwy other service not listed that may be raquired by e Employer, as | Cost PLUS Cost PLUS
o and when required % mark-up 1 : 5’;’: mark-up
Disbursements
1.34 Printing & Copying AD Dravings {28W) each LO—CO
1:35 Printing & Copying A0 Dravings (Cclour) each T>—co
1.35 Printing & Copying A1 Dravings (B&W) each 15-CC
1.37 Printing & Ceopyirg AT Drawings (Colour) each =5 -~
1.35 Printing & Copyirg A3 Sheels (B&W) each -0
| 1.3 Printing & Copying A3 Sheels (Colour) each et
1.40 Printing & Copyirg A4 Sheels (BAW) each i =C
1414 Printing & Cogying A4 Sheels (Colour) each = -
1.42 Printing & Sinding of Regerts each 725-c0
1.43 US3 ¢sk 128GB each L= -cO
1.44 Pholograghic prats — umbo size each 1S -co
1.45 Purchase of SABS / SANS and clher Speciicatior eaca «Kca c0
1.44 Pholograghic prits — ambo size each 1S <o
1.45 Purchase of SABS / SANS and clher Sgecificatizas. each L ~ o
Increase Pl insurance frem RS 000 000 to R40 000 000. vpon requast.
1.46 in respect of each and every caim during the pericd of msurance e | Lol s L~
Siruciurat Enginessing Services LCOCO O
Increase Pl insurance from RS 000 000 o R20 DCD BD2. vpon requssl.
1.47 in respect of each and every claim during the pzrad cf insurance for all | Lol | So el ‘@3
disciclines [excep! the Struciural Enginesnng Sanvices)
1.48 Recovesable expenses in respecl of travelling (Distance travelizd) Per km 3- K%
Tendar page 48-amengad T2,

Part T2: Roturnablo Documonis
Roference No. 290C/2020021
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2. Distribution Area North

SECTION A: NORMAL VALUE BASED SERVICES: (SERVICES BASED ON NEW DESIGNS)

1 PROJECT MANAGEMENT Unit S (e NAT)

1.1 Project Manager: Hourly rate. R/hr | cco-oo
2 PRINCIPAL AGENT Unit Somount (Eacl. VAT)

2.4 Principal agent: Houriy rate. Ribr \ oo ~oO
3 EMPLOYER'S AGENT Unit Srmount (Excl. VAT)

3.1 Employer's agent Hourly rate. Rhr | 0Co-OG
4 ARCHITECTURAL SERVICES Unit EmentiEael. VAT
4.1 Specialist Rftr \ coo -G
42 >10 years’ experience Rinr Lo -
4.3 <10 years’ experience Rihr O -G
Il —
45 gr:;ﬁcgi:;rning work of an architectural naturs under direction Rihr 256-cO
5 QUANTITY SURVEYING SERVICES unit S N

51 Partner R/hr \ coo-co
52 Registered Profzssicnal R/Mr Soo oo
53 Salaried Professional R/hr Kleanes)
6 CIVIL and STRUCTURAL ENGINEERING SERVICES Unit MRS

8.1 Calegary A Rihr \ gce-acC
6.2 Category B Rir Voo —CC
6.3 Category C Rihr oo -G
6.4 Category D Rihr 20O
7 ELECTRICAL and MECHANICAL ENGINEERING Unit Amount (Excl. VAT)

SERVICES R

7.1 Category A R/hr \ oo -0
7.2 Catsgory B Ribr Weleckss
7.3 Category C Rihr oo -G
74 | Category D Rihr 20006
Tender 49 T2

Part T2: Returnable Documents Returnable Documents

Reference No. 250C/2020/21
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8 GEOTECHNICAL ENGINEERING SERVICES Unit Smount Cxcl. VAT)
8.1 Category A R/nr
82 Category B Rfhr i
8.3 Category C R/hr
8.4 Category D R/hr
9 CONSTRUCTION MONITORING /
NORMAL SERVICES (Level 1 monitoring for all services, Level 2 monitaring Jdr structural services
91 and the Inspection of conduits for electrical services are included in the no | value based fee of all
) disciplines. Level 2 monltoring for services, excluding structural and/electrical, and Level 3
monitoring are to be priced)
Fce /
tem Service Uni / Amount (Excl. VAT)
nit R
9.1.1 Level 1 c_onstruction monitoring as described in the relevant Lothfask R
board notices
Level 2 construction monitoring as descrited in the relevant I
91.2 i e /Qu week R
Level 3 construction monitoring as described in relevarit .
9.1.3 ot N 7'( Lot/week R
e
10 OCCUPATIONAL HEALTH and SAFETY PRAqJﬁchéR
10.4 NORMAL SERVICES ~
Qi\\\ Fee
A ”
e BEnHeE Q o Amount (Excl. VAT)
N nit R
10.14 Basic risk assessment, compiling heals§ & safety specification Lot
t & approval of contraclor heaith & sa plan
10.1.2 Two site visits, ona conlractyé’tmg per menth & menthly Let/month
report
10.2 ADDITIONAL SERVICES / Unit e ki
10.2.1 Additional services: H}Ay rate. R/hr
Tender 50 T2,
Part T2: Returnable Documents Returnable Documents|

Reference No. 290C/2020/21
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8 GEOTECHNICAL ENGINEERING SERVICES unit Amount (xcl YAT)
8.1 Calegoey A Rmr { ¢ - QO
B2 Calegeay B Rfhr \ sesidew
8.3 Calegory C R/hr P
j Cotezon bkco -oC
8.4 i Category D R/r 20 GO
9 CONSTRUCTION MONITORING
9.4 NORMAL SERVICES
Fea
ftem Service Unit gmoum (Excl. VAT)
Lewel 1 construction moniloring a5 described in the relevant toard iy .
9.1.1 nobices Lothweak R 2 oo ’CO
Level 2 construction monitoring as descrited in the relevent beard e
9.1.2 fnotices Lothveeek R b caC ’C(J
Level 3 constlruction monitoring 2s descrited in the relevant board s N e
9.13 S Lot\waek R @ CCO ‘OC)
10 OCCUPATIONAL HEALTH and SAFETY PRACTITIONER
10.1 NORMAL SERVICES
Fee
tem Service
Unit ;moum (Excl. VAT)
Basic nsk assessment. compitng healls & salely sceaficaten & . -
1eA4 approval of centraclor healln & salely plan bt 3 oo b
10.1.2 Two siie visils, on2 canlract meeling per maath 8 manthly repert Lobmanlh 3 e e ®) -GG
102 ADDITIONAL SERVICES Unit el
1021 Additional services: Haurly r2ie Rihr o) - (_‘,-O
1 PROJECT LEADER Unit Q’“"‘"" {Excl VAT)
i1 Project Leader: Heurly rate. Rihr \ coc-co
Tender poge 50-umendad 12,
Port T2: Retumncble Documents Relurnchle Documents
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SECTION B: SERVICES BASED ON RE-USING EMPLOYER’S EXISTING DESIGNS

1 PROJECT MANAGEMENT Unit Aricont (Ex=l, VAT)

11 Project Manager: Hourdy rate. Rinr | oo -
2 PRINCIPAL AGENT Unit Amount (Bxcl VAT)

2.1 Principal Agent: Hourly rate. Rihr \ oCc-CcC

3 EMPLOYER'S AGENT Unit Amoumt (Excl. VAT)

3.1 Employers agent Hourly rate. R/hr | OO —CG
4 ARCHITECTURAL SERVICES Unit pmoant (Exs), VAT
4.1 Specialist Rihr | ol -cC
4.2 >10 years’ experience Rnr G)C:CJ 00
4.3 <10 years' experience R/nr bCO -0
A Staff periorming work of an architectural nature and carying " =

: direct responsibility for aclivities related to a project : Neloele

= Staff pesforming work of an archilectural nature under direction 55

R and control il SCC SO
5 QUANTITY SURVEYING SERVICES Unit EFREADE [FARI. 2T

51 Partner Rmr | OCC-GO
52 Registered Professicnal R/hr bco -<G
53 Salaried Prefessional R/hr 00 -G
6 CIVIL and STRUCTURAL ENGINEERING SERVICES Unit o Eml A

6.1 Category A Rinr \ coO-cO
6.2 Calegory B R/hr \ CCO -co
6.3 Category C R/hr ()CO e e)
6.4 Category D Rinr Ao~
7 ELECTRICAL and MECHANICAL ENGINEERING Unit Amount (Excl. VAT)

SERVICES R

7.1 Category A Rinr \ oco -G
72 Category B Rihe \ Coo-<Cco
7.3 Category C R/hr bOC‘I -CO
7.4 Category D R/hr SCIJ’CC'
Tender 51 T2

Part T2: Returnable Documents Returnable Documents
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8 GEOTECHNICAL ENGINEERING SERVICES Unit Amount (ExcL VATY
8.1 Category A Rinr | QCO- oG
8.2 Categsry 3 Rhr l oS -<C
a3 Catagzry C Ribe bOQ -0
8.2 Categary D RInr sca-<C
s PROJECT LEADER Unit Amount (Excl. VAT)
9.1 Preject Lezder Haurly rale. Rinr \ooG - C('J
SECTION C: DISBURSEMENTS AND OTHER SERVICES

1 J DISBURSEMENTS AND OTHER SERVICES Unit Eosl {EXCLVAD)
Other Services
11 Land Surceyer Rhr \ OOO'd_)
12 Beacen Certificate & Serviude Rty SS(/ -
13 Civil Survey & CAD drawng — new tuldings where no plans exisl ar in pdl Rt

orty SSC -0
14 Conweyanzer Certicate Rmr \ Q00 - 4:(5
1.5 Ceaveyancar Registration ¢f Enven Riar Welaw 0D
1.5 Envirarmental Consuzant Service, EMP cr ELA Riar l CoO o0
1.7 Gree=n Accredited Professicnal Rhr e ele) ~CO
1.8 Envirormental Consudtan: Sarvice; ECO Rmr \ oo -CO
1.9 Landscape Architect; SOP & LSP Rire 1 ocac -0o
1.12 Town Plannrar, LULS Issues Rk | 000 -CO
11 Hentage Speclist, HWWiemdition Cerlificale Rihe \ CCO <G
2 1 Velland Specwlist Service Rlir i coo -Co
133 Batancal Specizist Servce Rinr k C‘CO -G
112 Traffiz Swdy Rinr \ D00
115 Structural Infegray Repor Rinr \ QOO -CC
115 Interor Besign Serdice Rinr \ 0 ~CC:
117 Ratgral Fire Desgn (RFD) Rinr \ OO0 - o0
1.16 XA Calcu'alicns Rmr Welootdee)

Tender page 52-amended T
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8 GEOTECHNICAL ENGINEERING SERVICES Unit e
8.1 Categery A R/hr /7
8.2 Category B R/hr /
83 Category C Rr /
84 Category D Rhr /
SECTION C: DISBURSEMENTS AND OTHER SERVICES
1 DISBURSEMENTS AND OTHER SERVICES Unit / gm §ely Yar)
Other Services /
11 Land Surveycr R/hr /
1.2 Beaccn Certificate & Servilude %
12 S:s“t f:.\l.‘:?; f&oﬁ;kD drawing — naw buildings where no pla?/ Rihr
14 Conveyancer Certificate R/hr
AN

15 Conveyancar Regisiration of Erven Q/ Rfhr
5 Environmental Consultant Sarvice; EMP or E%}\/ Rmr
1.7 Green Accredited Professional (SQ\/ Rihr
1.8 Environmental Censullant Service; E&‘/ Rnr
1.9 Landscape Architect; SDP & LSP / Rhhr
1.10 Tovwm Planner; LUMS Issues / R/hr
1.1 Heritage Specialist, HlA’Den}vﬁon Cerlificate R/hr
112 Wetlland Specialist Servi?/ R/hr
1.13 Bolanical Specialist ;Aﬁce R/hr
114 Traffic Study / R/hr
1.15 Structural ln‘l/{ﬁly Report Rihr
1.16 Imeﬁcr?éign Service R/hr
.17 RatS)f(al Fira Design (RFD) R‘hr
.18 }A Calculations R/hr
1.19 / Baseline Risk Assessment & Safety Management Rihr
1.2y Municipal (BDOM) Approval & Drawings R/hr
1{,2 1 Bu'ild‘in-g Survey, Civil Sur".-ey & CAD drawing — existing Rihr

buildings where no plans exist
Tender 52 T2
Part T2: Returnable Documents Returnable Documents
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1 DISBURSEMENTS AND OTHER SERVICES Unit S LSRN
1.19 Baseline Rtk Assessment & Safety Management Rhr C\QC -0
1.20 Municipal (BDM) Approval & Drawings R/hr \ 000 -
123 :2:{[;1’?5 iv;xgley Crvil Survey & CAD draving — existing buildings where Ritw SQO —
1.22 Geolechriczl Investgatica
1221 Tral heles [ eacn Aco -0
1222 Tesling {DCP andiar DPSH) each \ SCO-CO
1.223 Health & Safety Lolsite 200060
1224 Reporling Lot/site 1S Oco <G
1.23 Acoustic Consultancy Services Rhr Aca -0
124 Canstruzlion Moniloring Level 3 manth \S caco G
125 Archaeclagical Services Rihr Hesokes
1.26 Respansible Persea cerlifizd in {arms of NRS 040 Rhr | oG -aa
1.27 Clerk of Werks fees® TCCOEMonth Lo ocCo-cC
1.28 Community ialscn oficer (CLO) Rnr e} -5
129 zfec;anty Guard - Grade B {fully equipged wih all necessary facilties o | Rinr \ lL\ -G
130 :g.mty Guard - Grade D (lully equipped with all necessary facitlies on | Rmr ‘02 -G
A v o wrih ok
1.31 ;ecrl::::;: S::ir;) Grade B (with dog and fully eguipped vih 2k necessary | Rihre \3‘\ e
| 122 ;2::.:':: S:z;lrli) Grade D (with dog and lully equipped vith al necessary | R/hr \ 27-co
1.33 Any otner service not lisied that may be reguEred by the Employer, as | Cost FLUS Cost PLUS
) ard when required % mark-up Lb_i‘é mak-ug
Disbursomaents
134 Printing & Copyng A0 Dravings (B&W) each uwo
135 Printirg & Capying A0 Dravings (Celour) each 10 <O
1.36 Printing & Copying Al Dravings (B&VW) each 23O
1.37 Printing & Copying A1 Drawings (CaloLs) each So -o6
1.38 Printing & Copying A3 Sheels (B&WW) each b 'S B
1.32 Prinling & Copying A3 Sheets (Colour) each T -
1.40 Printing & Copying A4 Sheels (B4 each s5-cO
1.41 Prinling & Copying A4 Sheets (Colsur) each e ®)
1.42 Printing & Binding of Reporls each 25 <O
1.43 USB disk 128GB each LSO O
144 Phsiographic prints — jumbo size each S -co
1.45 Purchase of SABS £ SANS ard ciher Spedificalions each PO~
1.42 Phetographic prints — junbo size each | Srd‘)
1.25 Purchase of SABS / SANS 214 other Specifications. each KOO O
Increase Pl insurance from RS 000 000 to R4C €00 000, upco reguasl. .
1.46 n respecl_-_:f each and every claim during the period of insurance for | Lat HCO OOO (f)
Siructural Engineaning Services
Increase Pl insurance frgm RS 000 000 to R20 QGO 00D, upen requesl,
1.47 in respect of each an every claim during [he ;erio_s ofinsurance fer all | Lot \Sm -C@
disziplines (excegpt the Sluciwal Enginsering Senvices)
148 Recovarzb'e expenses in respest of raveling (Dslance travelizd) Per km 2-9%
Tencar page 53amended T2
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1 DISBURSEMENTS AND OTHER SERVICES Unit | <
1.22 Geotechnical Investigation /
1.22.1 Trial holes each /
1.22.2 Testing (DCP and/or DPSH) each /
1223 Health & Safety LaoVsite /
1224 Reporting Lotsils ’ /
123 Acoustic Consultancy Services R'hr /
124 Construction Monitering Level 3 month //
1.25 Archaeological Services Rihr /
1.26 Responsible Person ceriified in terms of NRS 040 R/hr /
1.27 Clerk of Works fees*® ‘IPéE}MDnth
1.28 Community liaison ofiicer {CLO) //R/hr
Security Guard - Grade B (fully equipped with all neces! R/hr
1.29 s .
fzcililies on sile)
Security Guard - Grade D (fully equipped with all ssary | Rihr
1.30 g 2
facililies on silg) ,-Q
131 Security Guard - Grade B (with deg and fully e d with all | R/hr
i necessary faciliies on site) AN
Securily Guard - Grade D (with dog and futi¢ eguipped with 2ll | R/hr
1:92 necessary fadilities on sile) (l QOS(
1555, Any other service not listad that mdy required by the | Cost PLUS Cost PLUS
. Employer, as and when required % mark-up % mark-up
Disbursements
134 Printing & Copying AO Drawings ?éw ) eaen
1.35 Printing & Copying AD Drav.-l/q{(Colour) each
1.36 Printing & Copying A1 D?Angs {B&W) each
1.37 Printing & Copying A‘/érawlngs {Colour) each
1.38 Printing & Copyi%S Sheets (B&W) each
1.33 Printing & c«_yﬁng A3 Sheets (Colour) 3
1.40 Printing %opyirg A4 Sheels (BAW) edch
1.41 Prin% & Copying A4 Sheets (Colour) gach
1.42 P//nting & Binding of Reports each
143 JusB disk 1288 e
1.44 Photographic prints — jumbo size edcn
1.45 Purchase of SABS / SANS and other Specificaticns. edeh
Tender 53 T2,
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3. Distribution Area South

SECTION A: NORMAL VALUE BASED SERVICES: (SERVICES BASED ON NEW DESIGNS)

1 PROJECT MANAGEMENT Unit Amcdnt {ExeLVAT)

1.1 Project Manager: Houdy rate. Rhr (Weleslie el
2 PRINCIPAL AGENT Unit SR e

2.1 Principal agent: Hourly rate. Rfhr { CCC- OO
3 EMPLOYER'S AGENT . Unit Ameunt (Sxcl. VAT)

3.1 Employer's agent: Hourly rata. R/hr (e elelli¢ @)
4 ARCHITECTURAL SERVICES Unit Q"“’“"‘ ExaL VAT)

41 Specialist Reor | COO- O
42 >10 years' experience R/hr oo
43 <10 years' experience Rfhr boo -
44 Srec! respontiity T aeiics i et "2 | R Sieelges
45 g;adﬁogigglrming work of an archileciural nature under direction RIhr 23S0 -G
5 QUANTITY SURVEYING SERVICES Unit - A i

5.1 Partner Rtr \ oo >
52 Registered Professional R/hr Slaa) <G
53 Salaried Professionat R/hr REC TO
6 CIVIL and STRUCTURAL ENGINEERING SERVICES Unit i, VAT,

6.1 Category A R/hr \ O -0
62 Category B Rihr Yee'se @)
6.3 Category C Ribr QCC <O
6.4 Calzgory D Rihr lesv e
7 ELECTRICAL and MECHANICAL ENGINEERING Unit Amount (Excl. VAT)

SERVICES R

7.1 Category A Rir \ oCo O
72 Category B Rir \ Coc-Co
7.3 Category C Ribr o -o00
7.4 | Category D Rihr (i SLl e @
Tender 54 T2.
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8 GEOTECHNICAL ENGINEERING SERVICES Unit Amount (Excl. VAT)
T O G
82 Category 8 Rt | QCG <O
83 Calegory C Rnhr “AC -0
8.4 Catsgory D R’Rmr Qoo -0
9 CONSTRUCTION MONITORING
9.1 NORMAL SERVICES
Fee
tem Service Unit Qmoum {Excl. VAT)
9.1.1 r’:.gLf::a‘.: construction maonilering as descrided in the relevar! board UBiNEER R 7 o000 'CG
Level 2 construction moniloring as cescribed in the relavart boadd Sl
9.12 rabees Lothwesax R b coa -0
Level 3 construction moniloring as cescribed in the refavant board ac
913 nolices Lotlmeck R R 0O -cO
10 OCCUPATIONAL HEALTH and SAFETY PRACTITIONER
101 NORMAL SERVICES
Foo
ftem Service
Unit IR\mounl(ExcLVAT]
acic rick ascezemenl, complag health & cafcly specificslion & e
10,541 approval of contractor heatth & safety plan Lot S (@lele] (f‘
1012 Two sil2 visits, cne conlrect meeling per morth & manthly repon Lovmenth 3 oaqQ -CO
10.2 ADDITIONAL SERVICES Unit é’““""" {Excl-VAT)
10.2.1 Addilicnal senvices: Hourly rate. v'hr bd) -0C
11 PROJECT LEADER Unit Ampunt (Excl, VAT
114 Project Leader: Houtly rate. Rty | OG-
Tender page 55-amended T2.
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8 GEOTECHNICAL ENGINEERING SERVICES Unit Amount (BXcl. VAT)
8.1 Category A R/hr
8.2 Category 8 R/hr /
8.3 Category C R/hr /
8.4 Category D Ri/hr /
9 CONSTRUCTION MONITORING /
NORMAL SERVICES (Level 1 monitoring for all services, Level 2 monit ng for structural services
9.1 and the inspection of condults for electrical services are included in the ormal value based fee of all
. disciplines. Level 2 monitoring for services, excluding structural/and electrical, and Level 3
monitoring are to be priced)
Fee /
tem Service Uni Amount (Excl. VAT)
g R
Level 1 construction menilering as deseribed in the relevant "
9.1.1 board notices //{Ou\.‘eek R
Level 2 construction monitoring as Gescribed in the relevap! .
912 board nofices Lotiweek R
Level 3 construction moniloring as described in the rejévant
Q "
813 board notices / Lotiweek R
10 OCCUPATIONAL HEALTH and SAFETY PRACT?!QNER
10.1 NORMAL SERVICES o
(_Q Fee
t
S0 SR Q}Q‘ o Amount (Excl. VAT)
nit R
Q3
10.1.4 Basic risk assessment, compiling bedith & safety specification 5k
o & epproval of contractor health & ety plan
10.1.2 Two site visits, one contract}vévzing per month & menthly Lotmonth
report
10.2 ADDITIONAL SERVICES / Unit o e (SR VAR
10.2.1 Addilional services: H}Ay rate. Rihr
Tender 55
Part T2: Returnable Documents Returnable Documents
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SECTION B: SERVICES BASED ON RE-USING EMPLOYER’S EXISTING DESIGNS

1 PROJECT MANAGEMENT Unit Fred i WAL

11 Projecl Manager: Hourly rate. Rr \ OCO-CcO
2 PRINCIPAL AGENT Unit Amaunt (Excl. VAT)

21 Principal Agent: Houry rate. R/hr \ OOG-CC
3 EMPLOYER'S AGENT Unit Amount (ExcL.VAT)

31 Employer’s agent: Hourly rate. Rihr \ OCcO-CO
4 ARCHITECTURAL SERVICES Unit S eInE{REL VAT)
4.1 Specialist Rihr \ oo -QO
42 >10 years' experience Rihr LO0- O
43 <10 years' experience R/hr (3 QG-C
Tl T e e £00 -0
45 :rléﬁczﬁggrﬂing wark of an architeclural nature under direction Rihr ISC ~0C
5 QUANTITY SURVEYING SERVICES Unit AR

5.1 Pariner Rfhr | Goo <O
52 Registered Professional RAr C’\O a o
53 Salaried Professicnal R/hr o <O
6 CIVIL and STRUCTURAL ENGINEERING SERVICES Unit e

6.1 Calegory A R/hr \ QGG O
8.2 Category B R/hr | cco -cO
6.3 Categery C R/hr beo -cO
6.4 Category D R/hr Roelde®)
7 ELECTRICAL and MECHANICAL ENGINEERING Unit Amount (Excl. VAT)

SERVICES R

7.4 Catagory A Rihr | OO ~ad
7.2 Category B Rihr 1 CcoC-aG
73 Categary C Rihr [:,CC -cO
7.4 Category D Rihr 200 -G E
Tender 56 T2.
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{ 8 GEOTECHNICAL ENGINEERING SERVICES Unit Amount (Excl, VAT)
1
81 Categery A Rihr \ OO SO
a2 Cetegery B R/hr \ oo -0
83 Category C Rt teco-cG
8.2 Categeey D Rihr 2 = <G
s PROJECT LEADER Unit ;mum {Excl. VAT)
2.1 Project Leader Hourly rata. Ritw \ OO0 - [« @)
SECTION C: DISBURSEMENTS AND OTHER SERVICES
i DISBURSEMENTS AND OTHER SERVICES l Unit I gos! {Sxeb VAT
Other Services
1.1 Lend Surveyor hig Wele =) ’(ﬁ
1.2 Beacon Cenfcate & Servitude Ring Lt -0
13 z:z;l Survey & CAD draning - new builengs vaere no plans exist of in pd? Rar (4 OC ~cO
14 Coaveyancer Centificale Rinr \ ocQ - ':JC‘
15 Conveyence- Registraton of Erven i Rine | cce - co
16 Ervroamental Consutant Sernce, EMP or EIA i Rnr "
{ Lecto - Cco
1.7 Green Accredited Professicaal Rinr \ oGO - CO
1.8 Envircamental Censutant Service. ECO Rir LCoo -CG
1.8 Landscape Architect SBP & LSP Rihr [WeYal®) el
1.10 Toan Plannar, LUMS Issuas Rihr \ aQgQ ~cO
1.1 Hesitags Sgecialist HIADemoltion Certficale Rmr \ cOa - OC
1.12 Vetiand Speciatst Servce Rmr ( o0 00
113 Betarcal Specialis! Service Rmnr \ oG -G
1.14 Traffic Snudy Rnr ‘ GCO o(‘,
1.15 Structural integrity Repost Rimr l ocO - OQ
118 intariar Dasign Senica Rhr l cCo - oG
1.17 Ralicnal Fire Dssign {RFD) Rnr \ COO - c()‘
1.1€ XA Calzulatizns Rinr | OG- cQ
Tender page 57-amended T2]
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8 GEOTECHNICAL ENGINEERING SERVICES Unit oL (e VR
8.1 Category A R/hr /
8.2 Category B R'hr /
8.3 Category C . Rhr /
8.4 Category D Rihr /
SECTION C: DISBURSEMENTS AND OTHER SERVICES
1 DISBURSEMENTS AND OTHER SERVICES | Unit I g?‘ (Fxcl. VAT)
Other Services
i1 Land Surveyor R/hr /
1.2 Bezcon Certificate & Servitude R/hr /
13 Cif’" Su.n.'ey & CAD drawing — new buildings whare no plans ?}4
exist or in pdf only
1.4 Conveyancer Cerlificata //anr
1.5 Conveyancer Registration of Erven / R/hr
1.6 Environmental Consultant Service; EMP or EIA / R/hr
1.7 Green Accredited Professional / Rinr
1.8 Environmenial Consultant Service; ECO / R/hr
1.9 Landscape Architect; SDP & LSP A/ Rihr
1.10 Tovm Planner; LUMS Issues .\(-JQ/ Rihr
il d Herilage Specialist, HINDemomB'}\B%erﬁﬁcale Rinr
1.12 Wetlard Specialist Sewi@(}}/ Rihr
1.13 Botanical Specialist Sen-i%/ Rihr
1.14 Trafiic Study / R/hr
1.45 Structural lntegn‘l&f{epud Rshr
1.18 Interior Desigyéervicc Rinr
147 Rational F¥2 Design (RFD) Rihr
1.18 XA Cfc/u!aticms Rihr
119 B/aéline Risk Assessment & Safety Management Rihr
1.20 / Municipal {8DM) Approval & Dravings Rinr
1.21/ Bu‘llcf.ing Survey, Civil Survey & CAD drawing — existing Rifr
buildings where no plans exist
1 .Zé Geatechnical Investigaticn
Tender 57 T2,
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1 DISBURSEMENTS AND OTHER SERVICES Unit EOSt {EXLVAT)
118 Baseline Risk Assessment & Salaty Management Rfhr "l O o0
| 1.20 Municipet (BDM) Approval & Drawings Ry \ oo ¢
121 Building Su.'\.'ey, Civit Survey & CAD dravrng - existing buildings where Rive .
no plans exist LOO O
1.2 Geolechaical Investigaticn
1221 Tral heles each AoC -0 O
1222 Testing (DCP andfor DPSH) each L Sco S
1.223 Healtnh & Safety LoUsite 2 QG- 0D
1224 Reporiing Lot/site |\ S oco- (o ®)
123 Acaustic Censultancy Services Rihr aQoo -0
1.24 Construction Montoting Level 3 manth [ S OO0~
125 Archzedloglcal Servces Rihr (e asidas
.28 Responsible Person certified in terms of NRS 05D Ritr \ e -
.27 Clerk of Warks fees® TCOE/orth LO CQG-AD
128 Community lialsen efficez (CLO} Rinr lallee)
uris - Grade B (fully equipped vilh all necessary facilili n | Rmr
1.29 f::] y Guard - Gra {fully equipp essary facililies o iy -G
= =g - = B wilh al s faci P i
1.2 ;T:)«lty Guard - Grade D (fully equipped wilh 3!l necessary facilibies on | Rihr ‘02 0
i ity Gt -G il f i with zll pece:
1.31 ;?:;:lrel: S:z:é) Grade B (wilh dog and fully equipped with zllnecessary | Rihr \ 3 Cl —@
ity Gi - i an ya 3 2 35ar J
122 chmlr:z o:::[li) Grade D (with dog and fully equipped vith all necessary | R/hr \7’_‘ -GO
143 Any otrar service nol lisled thal may be required by the Emgloyer. as | Cosl PLUS CostPLUS
: and when requred % mark-up _Wv D %5 mark-up
Disbursements
1.34 Printing & Copying AQ Dravings (B&W) each Lo -co
1.35 Prirting & Capying AQ Dravings (Coour) each 1Cc-coO
1.35 Printing & Copying A1 Drawings (2&W) each '25’ oo
1.37 Prntirg & Copying A1 Drawings (Coleur) each =< -cO
1.38 Frinting & Copying A3 Sheels (B3W) each 2-cO
1.30 Printing & Copying A3 Sheels (Colour) each lu -0
1.40 Printing & Copying A4 Sheels (BAW) each S -0
1.41 Printing & Copying A4 Shee!s {Colow) ach q -cO
1.42 Printing & Binding of Reporis each 2S-cC
1.43 USB cisk 128GB each Cegele)
1.44 Pholoarzghic prinis — jumkta size each e
1.45 Purchase of SABS f SANS and other Specifications. each O -OC
1.44 Pholograghic prinis — jumbo size ezch S -00
1.45 Purchase of SABS / SANS and other Specificalisns each wCO -0
Incraase Pl insurarce from R5 €CG G20 t¢ R40 DG £30, upon request,
1.46 in respect of each and every claim during Ihe periad of insurance for | Lot e cCO -0
Structural Engineering Sanvices
Increase Pl insurance frem RS €G3 €GO to R20 DCG CCO. upon request.
147 in respect of each and every daim duing the pesiod of insurarce for all | Lot elsseks =]
czsciplines {except the Struclural Engineering Services}
148 Recoverable expenses inrespect of lzavelling (Distanca travelled) Per km R -HK
Tender page 38-amended T
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1 DISBURSEMENTS AND OTHER SERVICES Unit Eost (Bxsl ¥aT
1.223 Trial holes each
1.22.2 Testing {DCP and/or DPSH) each /
1223 Heaith & Safety LoY'site /
1.224 Reporting LoU/sile /
1.23 Acoustic Consultancy Services R/hr /
1.24 Constructicn Menitoring Level 3 meath /
128 Archaeological Services Rnr g /
1.26 Respensible Person certified In terms of NRS 040 Rinr /
1.27 Clerk of Works fees* TCOE/Menth
1.28 Community liaison officer (CLO) Ry/
129 Security Guard - Grade B (fully equipped with all necessary /R!hr
- facilities on site)
Security Guard - Grade D (fully equipped with all nsc Y | Rinr
1.30 R p
facilities on site)
131 Security Guard - Grade B (with dog and fully equipped with all | Ribr
) necessary facilities on site) X
1.32 Secunty Guard - Grade D (with dog and fuly ii d with all | Rihr
’ necessary facilities cn sile) r
133 Any other service not fisted thal may E‘a\\" uited by the | Cost PLUS Cost PLUS
) Emgloyer, as and when required i~ % mark-up % merk-up
Disbursements h
nQ
1.34 Printing & Copying A0 Drawings (gi\\y/ aachy
1.35 Printing & Copying A0 Drawings yéour) SaE
135 Printing & Copying A% Draving (B&W) each
137 Printing & Copying A1 Drgfiings (Colour) Eael
1.38 Printing & Copying A}’Véhesls (B&W) oashy
1.39 Printing & Cupyil)g//—‘sS Shests (Colour) seh
1 =
1.40 Printing & C;Aing Ad Sheets (B&W) sadh
1.41 Printing ;/Copy"mg A4 Sheets (Colour) €ach
1.42 Prin}‘n/g & Bindirg of Reporis aseh
1.43 })éa disk 12868 elen
1.44 Photographic prints — jumbo size AL
e o each
1.45 Purchase of SABS / SANS and other Specifications.
Tender 58 T2
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NEGOTIATED RATES

Pagly &0 = Forvard L8510

e et e =t oy arbinis azvads | Theopna fiome

Re: NEGOTIATION MEETING - 280C/2020/21 : PROVISION OF PROFESSIONAL SERVICES: DESIGN AND CONSTRUCTION MONI..,

s

€ voutormarded tan massage g J02NEE 30

CAUTION: Thiz &mal orginated cutride of e Ciy of Caps Town's netwert Slecsa do nat chck an any inks er open gttochments uniess you ¥naw and
St tne pocrce, STOP, THINK, VERISY

Dn:r—

lcan

iren that out rate for Increasing the Professioral Indemnily inswance was incermect.

\We can offar the fellowing fates:

Ham 1,30, fomerease from RS CO0 QOO to R 40 DLO 300 for the full $ year tarm vitlt cast RSO Q0O
Itemn C1.47. Tomcrease from RS CO0 200 1o L 20 020 coat R35 000,

for the full 5 year termwili

These will apply for all the 1ggions.
Pleass fet me know i you require any further information.

Kind regasds

—
—
—
—l
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INTRODUCTION

The Employer’s objective is to acquire the services of engineering professional services teams
for the purpose of design, implementation and management of new projects, including feasibility
studies for network reticulation, refurbishment, strengthening, electrification, street lighting and
equipment relocations / replacements / installations for new and existing networks including
substation buildings and associated infrastructure, building of staff facilities, mandatory
inspections of structures in compliance with legislation.

The Service Provider shall also be responsible for the:

(1) Design of and oversee all related civil and structural works, including but not limited to:
excavations, backfiling, and re-instatements of made-up surfaces, bridge crossings,
concrete plinths, trenchless installation of underground ducts and any other specialised civil
and structural works that may be required. The Service Provider may subject to approval,
subcontract a professional team for all non-electrical engineering services, including but not
limited to civil, mechanical & structural services, quantity surveying, landscape architecture,
geotechnical investigations, environmental assessments, fire detection etc.

(2) Fire Detection Design: the consultant needs to, when required, compile a specification on
Fire Detection and Suppression in built-up protected substations and other electricity
facilities. This specification shall include the installation, replacement and maintenance of
these systems.

The main service provider will be responsible for the supervision and quality of all subcontracted
works. Subcontracting will only be allowed subject to prior approval by the Employer.

The services shall be for designs done from first principals, as well as for reuse of the Employer’s
designs for which copyright rests with the Employer.

The contract shall be effective for the 60-months period as specified, subject to approval of an
MFMA section 33 process).

Tenders are invited for all areas within the City of Cape Town metro: North, South and East as
per the map herewith.

A team of Professional Service Providers is required to provide the professional services
necessary to implement various projects not exceeding fees of R10 000 000.00 per project,
which, in terms of the Municipal Finance Management Act, 2003 and the Municipal Supply Chain
Management Regulations, 2005, must be procured through a competitive bidding process. The
purpose of this document is therefore to invite tenders from suitably qualified and experienced
consulting firms for Contract No 290C/2020/21: PROVISION OF PROFESSIONAL SERVICES:
DESIGN AND CONSTRUCTION MONITORING OF SUBSTATIONS / SWITCHING STATIONS
AND BUILDING ADDITIONS, ALTERATIONS AND RENOVATIONS AND OTHER DESIGNJ)~
IMPLEMENTATION/MANAGEMENT OF WORKS PROJECTS INCLUDING FEASIBILITY
STUDIES FOR THE INSTALLATION AND REPLACEMENT OF ELECTRICAL EQUIPMENT
AND INFRASTRUCTURE, which will be evaluated using a financial offer and preferences based
system as described in the tender data.

The Professional Service required may be provided by a single firm with all the_necess
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competencies within the firm, a joint venture of Professional Service Providers or a single firm
with subcontracted Professional Service Providers (Team). The Joint Venture or Team shall
comply with the competencies required irrespective of the nature of the Joint Venture or Team
and will be evaluated as a single entity.

The Employer intends to appoint one service provider per Distribution Area. The Employer
reserves the right to appoint a Main and Alternative service provider per Distribution Area. The
Alternative service provider shall be one of the Main appointed service provider subject to the
service provider having sufficient capacity to undertake additional Distribution Area. The
Alternative service provider will only be appointed if the Main service provider defaults during
the contract.

The service provider, once appointed and subject to operational requirements, will be invited to
execute the Works by means of Works Projects for individual projects as and when required.

DESCRIPTION AND EXTENT OF THE SERVICES REQUIRED

The employer requires a team of Professional service providers to provide the architectural,
civil, structural, electrical and mechanical building services, quantity surveying, principal agent
for the Employer, Health & Safety Services, environmental assessment and compliance
monitoring, and related services required for the Provision of Professional Services: Design
and Construction Monitoring of Electrical and Building Construction, Substations / Switching
Stations and Building Additions, Alterations and Renovations as well as services for
specialised projects including corrosion protection, environmental services and geotechnical
investigations for infrastructure projects.

The professional team shall be responsible for all the services required to fulfil the Employer’s
objective. The scope of the services is as detailed in the relevant Board Notices for the
individual disciplines except where modified in this specification.

The professional team shall be instructed to execute the Works by means of Works Projects
for individual projects as and when required. The Works shall be executed according to the
scope of the Works which shall be detailed in the Works Project Document for individual
projects.

As and when the Employer requires work to be executed in a Works Project, the Employer
shall specify, inter alia, the nature, location(s), extent, scope of work, proposed programme,
and contract period for the work required, in a Works Project contract document comprising,
as relevant, Work Allocation Procedures, Returnable Schedules, Agreements and Contract
Data, Bills of Quantities and Scope of Work.

The Employer will specify the proposed Works Project construction time period (time from the
date specified for commencement with Works execution to Due Completion Date) for
completing the specified Works in the Scope of Work in the Works Project contract document.
The professional team shall submit a realistic preliminary construction programme reflecting
their proposed sequence and tempo of execution of the Works Project contract for completin
the Works within the prescribed construction time period.

Building plan submissions and targeted procurement are part of the normal services.
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2.2

The services shall include:
Principal Agent

The Principal Agent service is a separate service and NOT considered part of the normal
services for the Architect and is to be priced separately.

The provision of the Principal Agent/ service described in one of the following:

o Board Notice 91 of 2020 issued by the South African Council for The Architectural
Profession in terms of section 34(2) of the Architectural Profession Act No.44 of 2000, or

e Board Notice 138 of 2015: Guideline Scope of Services and Tariff of Fees for Persons
Registered in terms of the Engineering Profession Act, 2000, (Act No.46 of 2000).

e Board Notice 170 of 2015: The South African Council for the Quantity Surveying Profession
- Amendment of the SACQSP Tariff of Professional Fees issued in terms of the Quantity
Surveying Profession Act, 2000 (Act No 49 Of 2000)

The scope of services shall include fulfilling the obligations of the agreed form of contract as
laid down in the contract (typically JBCC), the complete project and contract management
including the recording of all meetings, managing the cost control of the design and
implementation phases, facilitating the design reviews for compliance and cost control and co-
ordinating and submitting the concept to the Employer.

Due to the nature of the services required Stage 1 construction monitoring is considered part
of the normal services.

Project Manager
The provision of the project management service described in one of the following:
e Board Notice 167 of 2019 issued by the South African Council for The Project and
Construction Management Profession in terms of the Project and Construction

Management Profession Act No.48 of 2000, or

e Board Notice 138 of 2015: Guideline Scope of Services and Tariff of Fees for Persons
Registered in terms of the Engineering Profession Act, 2000, (Act No.46 of 2000).

e Board Notice 170 of 2015: The South African Council for the Quantity Surveying Profession
- Amendment of the SACQSP Tariff of Professional Fees issued in terms of the Quantity
Surveying Profession Act, 2000 (Act No 49 Of 2000)
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The scope of services shall include the complete project and contract management including
the recording of all meetings, managing the cost control of the design and implementation
phases, facilitating the design reviews for compliance and cost control and co-ordinating and
submitting the concept to the Employer.

The Service Provider shall provide a Project Manager as and when required. The Project
Manager shall be responsible for the following but not limited to : developing project scopes
and objectives; involving all applicable stakeholders and ensuring technical feasibility; ensure
resource availability, resource leveling and resource allocation; developing and maintaining a
detailed project plan to track progress; ensure project deliverables are in line with the project
plan; managing project scope and changing control, escalate concerns where necessary;,
monitor project progress and performance of the project; coordinate internal resources and
third parties for the flawless implementation of projects; ensure that all projects are completed
on-time, within scope and within budget; use suitable verification techniques to manage
changes in the project scope, schedule and costs; measure project performance using suitable
systems, tools and techniques; continuously provide updated as-built drawings to the client;
provide a project closeout report.

2.3 Architectural Services
2.3.1 Normal Services:

Provide the Design Architectural Professional Services in stages 2, 3 4 and 5 required for the
building architectural design in terms of Board Notice 121 of 2015 issued in terms of the
Architectural Profession Act, 2000 (Act 44 of 2000)

The normal services of the Architect shall exclude the Principal Agent as well as the
Construction Monitoring. These are to be priced and provided separately. Where the architect
provides these services the pricing and the scope of services shall be as detailed in the
relevant section.

Due to the nature of the services required Stage 1 construction monitoring is considered part
of the normal services.

2.3.2  Additional Architectural Services
Rezoning or change of use or amendments of town-planning schemes and such additional
services applicable to architects.
Submission of plans to relevant authorities for approval.

2.4 Quantity Surveying Services

241 Normal Services:
The provision of the quantity surveying services for Building Works defined in Board Notice
163 of 2009: The South African Council for the Quantity Surveying Profession - Amendment

of the SACQSP Tariff of Professional Fees issued in terms of the Quantity Surveying
Profession Act, 2000 (Act No 49 Of 2000)

Additional Services
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Such additional services applicable to Quantity Surveyors.
2.5 Structural, Civil, Electrical and Mechanical Engineering Services
251  Normal Services:
The provision of normal services described in Board Notice 206 of 2011: Guideline Scope of
Services and Tariff of Fees for Persons Registered in terms of the Engineering Profession Act,
2000, (Act No.46 of 2000), including targeted procurement.
The earthing and earth mat design for the substation shall form part of this appointment.

Due to the nature of the services required Stage 1 construction monitoring is considered part
of the normal services.

Electrical engineers are required to design, implementation and management of new projects,
including feasibility studies for network reticulation, refurbishment, strengthening,
electrification, street lighting and equipment relocations / replacements / installations for new
and existing networks

Structural, civil and mechanical engineers are required to inspect construction activities on a
more regular basis until the work is covered up e.g. structural steel, electrical conduits, earth
mats, road layer works, etc. Consequently, Stage 2 construction monitoring is considered part
of the normal services for these disciplines.

Should additional construction monitoring be required the level of service to be offered shall
exclude these and the relevant discipline shall remain responsible for providing these services.

2.5.2  Additional Services:

e The provision of all services in respect of acting as the Employers agent in terms of the
Occupational Health and Safety Act, 1993 (Act No 85 of 1993) and the Construction
Regulations, 2014 as described in Board Notice 200 of 2011: Guideline Scope of Services
and Tariff of Fees for Persons Registered in terms of the Engineering Profession Act, 2000,
(Act No.46 of 2000).

e The provision of a Level 3 Construction Monitoring service with weekly site visits.

o Arrange for the wayleaves required by the Local Authorities.

Such additional services applicable to Engineers (civil, electrical, mechanical or structural) as
detailed in the Activity Schedule.

2.6 Environmental Assessment Practitioner and Environmental Control Officer
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2.7

2.8

2.9

An independent Environmental Practitioner is required to assess the project objectively,
provide advice on the implementation of relevant environmental legislation and the
requirements for any Environmental Impact Assessments, undertake such assessments
(where required), obtain the required Record of Decision from the Environmental Authorities
(where required) and develop an Environmental Management Plant for the project.

An independent Environmental Control Officer (ECO) is required to monitor objectively the
implementation of relevant environmental legislation, conditions of Environmental
Authorisations (EA’s) and the Environmental Management Plant for the project. The ECO must
be on site prior to any site establishment and must form an integral part of the project team.

Land Surveyor Services

Such services required to facilitate amongst others the detailed design of the substation
building on the existing site, including the establishment of the existing property survey pegs.
The Service Provider shall be responsible for the accuracy and correctness of all such surveys.

Health and Safety Services

The professional shall undertake duties falling under the Occupational Health and Safety Act
and the Construction Regulations in terms thereof, on behalf of the Employer, and shall include
the following:

1) The professional must arrange, formally and in writing, for the contractor to provide
documentary evidence of compliance with all the requirements of the Occupational Health
and Safety Act.

2) The professional must execute the duties of the client, as his appointed agent, as
contemplated in the Construction Regulations to the above Occupational Health and Safety
Act.

The professional shall advise the Employer and the Contractor on the Health and Safety
requirements during the design and construction phases, prepare a Health and Safety
Specification, monitor the preparation and implementation of the Health and Safety
requirements, Plans and Safety files and conduct audits and reports during the construction.

The professional must have applied for registration with an approved statutory body in terms
of the Construction Regulations and shall comply with the registration requirements as issued
by that body. If the professional named is no longer compliant with the requirements issued
by the statutory body the professional shall be replaced with another who is compliant.

It is the Service Provider's responsibility to ensure the person executing this service remains
compliant with the requirements of the statutory body at all times irrespective if the service is

provided by the Service Provider, a partner in the JV or a sub-contractor.

Additional Professional Services

Where the Employer requires additional services from any member of the professional team
for services not included in the Scope of Work, such services shall be conducted on a Time
and Cost basis. No additional services shall be undertaken without
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3.1

3.2

3.3

3.4

4.1

Employer.

Time based services shall include for all overhead costs as stated in the Pricing Instructions
and no additional costs will be considered e.g. mark-ups, project management fees, principal
agent fees etc.

Where time based services are required as the sole scope of works (e.g. rezoning etc) no
project management fees shall be added as additional fees payable. The professional will be
required to liaise directly with the client where required.

USE OF REASONABLE SKILL AND CARE

The Service Provider is required to provide all aspects of the Services with all reasonable care,
diligence and skill in accordance with generally accepted professional techniques and
standards.

The Service Provider’s attention is drawn to the fact that the provision of electricity forms part of
the key Service Delivery mandates that the City of Cape Town carries and as such any planned
interruptions of electricity and the inconvenience that accompanies this intervention should be
kept at a minimum.

Safety of persons and property is of paramount importance, closely followed by the minimisation
of disruption and inconvenience to the travelling public and businesses below.

In order to ensure compliance and governance in accordance with Legislation and City policies,
the Service Provider is required to ensure all staff involved in Contract Management attend an
accredited Municipal Finance Management Act training covering procurement, bid committees,
and financial control. The course proposed shall be submitted to the Employer for approval. No
fees or costs shall be payable to the Professional Service Provider for undertaking this training.

In addition, the project management and contract management resources shall attend the City's
PMBoK training (3 days' course) to fully understand the governance and compliance
requirements. The training is scheduled by the City for which the Professional Service Provider
will NOT be charged. No fees a repayable to the Professional Service Provider for attending
the training

BRIEF
Terms of Reference

The purpose of this contract is to procure the Provision of Professional Services for Design,
Contract Administration and Construction Monitoring for the City of Cape Town Energy and
Climate Change Directorate.

The services to be provided in terms of this contract include, inter alia, Investigations and
Assessments, Normal Services and Additional Services as broadly described in the relevant
sections of the following as amended or amplified by the specific requirements below. If there 1§
any conflict between the Specific Requirements and the Guideline Scope of Services document
referred to above, the Specific Requirements shall take precedence:
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e a) The relevant sections as described in the Scope of Services of the Guideline Scope
of Services and Tariff of Fees for Persons Registered in terms of the Engineering
Profession Act, 2000 (Act No. 46 of 2000), Board Notice 138 of 2015.

s (b) The Amended Landscape Architectural Work Stages — January 2011, published
by the South African Council for the Landscape Architectural Profession (available on
their website www.saclap.co.za).

e (c) The relevant sections as described in the Scope of Services of the Guideline Scope
of Services and Tariff of Fees for Persons Registered in terms of the Project and
Construction Management Profession Act, 2000 (Act No. 48 of 2000), Board Notice
167 of 2019.

« (d) The relevant sections as described in the Scope of Services of the Guideline Scope
of Services and Tariff of Fees for Persons Registered in terms of Section 19(2) of
The Architectural Profession Act, 2000 (Act No. 44 of 2000), Board Notice 121 of
2015 and Annual Update of the Professional Fees Guideline Issued in terms of
section 34(2) of the Architectural Profession Act, 2000 (Act No. 44 of 2000), Board
Notices 121 and 122 of 2015.

e (e) The relevant sections as described in the Scope of Services of the Guideline Scope
of Services and Tariff of Fees for Persons Registered in terms of Section 18 of the
Quantity Surveying Professions Act, 2000 (Act No. 49 of 2000), Board Notice 170
of 2015.

e (f) The relevant sections as described in the Scope of Services of the Standard
Professional Services Contract (July 2009) (Edition 3 of CIDB document 1015) as
published by the Construction Industry Development Board.

The professional team shall be led by the Project Leader.

The Employer will require the Service Provider to design electrical networks, substation
buildings and associated infrastructure and buildings for staff facilities as and when required,
either utilising an existing design which the Employer owns, or designing from first principals.

Where the Employer wishes to utilise the existing design, the Service Provider shall provide
the detailed electrical, structural and civil design specific for the site requirements. The
Employer’s design includes the architectural and electrical designs (stages 1,2 and 3). The
Employer will obtain the approval of the building plans and any land use changes required.
The Employer will be the architect for this type of appointment (excluding stage 4, which will
remain the responsibility of one of the disciplines within the Service Provider's scope of
service) and shall undertake construction monitoring applicable to the architect’s scope of
services only. All other disciplines shall be responsible for their scope of services as defined
elsewhere. Architectural site instructions and clarifications shall be obtained from the,
Employer’s architect by the Principal Agent, who shall issue such to the contractor as ang-
when required. All other services must be provided by the Service Provider, including any
additional services the Employer may indicate at the commencement of the project e.g. land
surveyor).
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The additional services to be provided include applying for wayleave conditions and approvals
from the various service authorities, the provision of construction monitoring service as
specifically defined, rezoning of the property where required and undertaking the duties of the
Client in terms of the Occupational Health and Safety Act, 1993 (Act No 85 of 1993) and the
Construction Regulations,2014.

Should the Employer require a service for which no provision has been made in the Activity
Schedule the Employer instructs the Service Provider to provide quotations for this, the
quotations shall be on a cost plus a relevant mark-up as tendered in the Activity Schedule.

4.2 Brief development and project scoping

The Service Provider shall have a person responsible for overseeing this contract. When
services are required on this contract the Employer shall request the Service Provider via this
person to respond to a brief. The Service Provider shall liaise with the Employer to ensure the
full scope of the brief is understood. The Service Provider shall develop a fee proposal for the
services requested which shall be approved by the Employer. All services proposed shall be
motivated by the Service Provider when required by the Employer. The Service Provider shall
submit a list of Key Personnel (in the form of Returnable Schedule 11) which shall detail the
person and the activities assigned to them.

4.3 Specific Requirements

4.3.1 Engineering Services

4.3.1.1 Planning, Studies, Investigations and Assessments
The Service Provider shall carry out all of the studies and investigations necessary to determine
the feasibility studies for network reticulation, refurbishment, strengthening, electrification, street
lighting and equipment relocations / replacements / installations for new and existing networks
including substation buildings and associated infrastructure.
Public and stakeholder participation will be an important part of this phase of the project, and
the Service Provider shall ensure that key personnel are available to attend community and

stakeholder meetings as necessary.

The cost of Planning, Studies, Investigations and Assessments shall be priced into the basic fee
for the professional engineering services required, which includes the fee for normal services.

4.3.1.2 Normal Service

The provision of all services described in Clauses 3.2.1 to 3.2.6 (inclusive) of the aforementioned
Guideline in Clause 7.1.1.1 above, as amended or amplified upon in the project brief below.

Stage 1 — Inception

The Service Provider shall provide those services as described in the relevant section of the
aforementioned Guideline in Clause 4.1.1 above, as are necessary to establish the Employer’s
requirements and preferences, assess user needs and options and confirm the project brief
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moving forward.
Ongoing public and stakeholder participation will be required during this stage of the project.

Stage 2 - Concept and Viability (Preliminary Design)

The Service Provider shall provide those services necessary for the development of a concept
and preliminary design, for submission to the Employer and other relevant authorities for
approval as described in the Guideline for Services and Processes for Estimating Fees for
Persons Registered in terms of the Engineering Profession Act, 2000 (Act No. 46 of 2000),
Board Notice 138 of 2015 as gazetted in Government Gazette No. 39480, 4 December 2015.

The preliminary proposal shall take cognisance of other development in the located area, and
of the future development of the particular area, and shall ensure that the proposed new
developments are integrated into the existing developments.

Further consultation with public and stakeholder groups will be required at various stages of the
project.

The Service Provider shall submit a conceptual design report to the Employer for comment and
approval, including details of investigations and studies undertaken, concept development and
rationale, outline specifications and recommendations.

The Service Provider shall, in conjunction with the Architect and Landscape Architect, provide
those services necessary for the development of concept designs to the Employer and other
relevant authorities for approval.

Further consultation with public and stakeholder groups will be required at this stage of the
project.

The Service Provider shall submit a conceptual design report to the Employer for comment and
approval, including details of investigations and studies undertaken, concept development and

rationale, outline specifications and recommendations.

Stage 3 - Design Development (Detail Design)

The Service Provider shall provide those services necessary to finalise the design,
specifications, cost plan, financial viability and programme for the project, and shall co-ordinate
the input from all members of the professional team in this regard as described in the Guideline
for Services and Processes for Estimating Fees for Persons Registered in terms of the
Engineering Profession Act, 2000 (Act No. 46 of 2000), Board Notice 138 of 2015 as gazetted
in Government Gazette No. 39480, 4 December 2015.

The Service Provider shall be responsible for all service enquiries, wayleave applications and
obtaining the necessary authority or permission from the relevant service authorities to carry out
all work in terms of this project. All applications in this respect must be carried out timeously.

4
In particular, the Service Provider shall be responsible for such consultation with the relevant
authority as is necessary in order to finalise a servitude (right-of-way) agreement between the
Employer and the relevant authority.

67




The Service Provider shall prepare any further plans, designs and drawings (over and above
the tender drawings), which may be necessary for the execution of the works. The preparation
of any shop drawings required for manufacture and installation, or the detailed checking of such,
where prepared and submitted by the construction contractor, shall for part of the normal
services to be provided by the Service Provider.

The Service Provider shall provide those services necessary to finalise the design,
specifications, cost plan (estimate) and programme for the project, and shall co-ordinate the
input from all members of the professional team in this regard.

The Service Provider shall be responsible for all service enquiries, wayleave applications and
obtaining the necessary authority or permission from the relevant service authorities to carry out
all work in terms of the project. All applications in this respect must be carried out timeously.

The design development shall take cognisance of all design requirements as may be imposed
by the relevant authority, Water Services Department, or any other authority whose services are
impacted upon by the proposed development.

A set of draft plans/drawings shall be submitted to the Employer for comment and approval prior
to going out to tender. All plans must be thoroughly checked by the Service Provider’s project
leader prior to submission. On approval of the detail design drawings, two sets of paper prints
must be submitted to the Employer for signature. One set will be kept by the Employer and the
other returned to the Service Provider. All other prints issued henceforth shall carry the words
“Initial version signed on (dafe)” at the signature location in the title block.

The Service Provider shall prepare any further plans, designs and drawings (over and above
the tender drawings), which may be necessary for the execution of the works. The preparation
of any shop drawings required for manufacture and installation, or the detailed checking of such,
where prepared and submitted by the construction contractor, shall form part of the normal
services to be provided by the Service Provider.

Stage 4 — Documentation and Procurement

The Service Provider shall provide those services necessary for the preparation of procurement
documentation, advertising of tenders, and the evaluation of tenders received. The service
Provider shall confirm the Employer’'s procurement (Supply Chain Management) policies and
procedures prior to the preparation of any procurement documentation.

The construction contract document shall be prepared in the Construction Industry Development
Board’s (CIDB) format and in compliance with the City of Cape Town’s Supply Chain
Management Policy. The construction contract document shall be based on the City of Cape
Town’s latest example CIDB document for Civil Contracts (SCM 509), which is based on the
SAICE General Conditions of Contract for Construction Works, 3™ Edition, 2015. The Service
Provider shall liaise with the Employer during the preparation of the construction contrac
document to determine any other specific requirements that the Employer may have in this
regard. -

The Service Provider shall ensure that all of the requirements, limitations and/or restrictions on
construction as may be imposed by the relevant authority and departments are incorporat
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into the specification and that, where necessary, tenderers are given the opportunity to price for
the impact of such requirements/limitations/restrictions.

Specifications shall include, inter alia, a Health and Safety Specification, and a Construction
Environmental Management Programme (refer to Clause 4.3.1.3 Environmental Officer).

The Service Provider should note that it is the Employer’s preference that all payment items be
measured out in the Bills of Quantities, as opposed to the use of provisional sums or prime cost
items. Should provisional sums or prime cost items of greater value than R200 000 (incl. VAT)
be included in the Bills of Quantities, the Service Provider will be expected to follow an open
competitive process in respect of these items, on behalf of the contractor. This will include the
preparation of a tender document, advertising and receiving tenders, and evaluating same on
behalf of the contractor, at no extra cost to the Employer.

The Service Provider’s attention is drawn to the fact that Preferential Procurement Regulations,
2017 (Regulation 8) makes provision for the promotion of local production and content.
Regulation 8(1) prescribes that in the case of designated sectors, where in the award of tenders
where local production and content is of critical importance, such tenders must be advertised
with the specific condition that only locally produced goods, services or works or locally
manufactured goods, with a stipulated minimum threshold for local production and content, will
be considered.

It is furthermore noted that the creation of employment within the communities adjacent to the
site of the proposed bridge is an important consideration and wherever practicable labour
intensive technologies shall be incorporated into the design and specified in the contract
document. The Service Provider shall establish the requirements of the Employer in this regard.

The services described in the two preceding paragraphs are additional to normal services, and
are provided for in the Clauses below.

The Service Provider shall attend Bid Specification Committee meetings prior to the finalisation
of the contract document and the advertising of tenders. All comments of the committee shall
be incorporated into the final contract documents. A draft contract document shall be submitted
to the Employer for scrutiny at least one week prior to the Bid Specification Committee meeting
taking place.

Once the contract document has been finalised, the Service Provider shall supply the Employer
with an electronic copy of the document.

The Service Provider shall be responsible for providing the Employer with the required number
of copies of plans and tender documents for tender purposes (both hard copy and on compact
disc).

The Service Provider shall, during the tender period, attend and preside over tender clarification
meetings, and respond to all queries received during this period.

Once tenders close, the Service Provider shall evaluate all valid tenders received and sl
prepare a tender assessment report for consideration by the Employer's Bid Evaluation
Committee (BEC). The Service Provider shall present his assessment to the BEC, respond to
any queries the committee may raise, and follow up on any issues requiring the Servi
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Provider’s attention/action, including issues arising from an appeal, if any.

Once approved by the Employer, the Service Provider shall facilitate the signing up of the
construction contract.

Stage 5 — Contract Administration and Inspection

The Service Provider shall provide those services as required to manage, administer and
monitor the construction contract, including co-ordination of the inspection of the works by the
other members of the professional team as and when necessary as described in the Guideline
for Services and Processes for Estimating Fees for Persons Registered in terms of the
Engineering Profession Act, 2000 (Act No. 46 of 2000), Board Notice 138 of 2015 as gazetted
in Government Gazette No. 39480, 4 December 2015.

The service to be provided shall include, where necessary the detailed checking of drawings
prepared by the contractor for the manufacture and installation.

The Service Provider shall also, in particular, ensure that all payment certificates, preferential
procurement and labour returns, and contract participation expenditure reports are timeously
submitted.

The Service Provider shall provide those services as required to manage, administer and
monitor the construction contract, including co-ordination of the inspection of the works by the
other members of the professional team (the architect and landscape architect) as and when
necessary.

The service to be provided shall include, where necessary the detailed checking of shop
drawings prepared by the contractor for manufacture and installation.

The Service Provider shall also, in particular, ensure that all payment certificates, preferential
procurement and labour returns, and contract participation expenditure reports are timeously
submitted.

The Service Provider shall not issue any variations that will exceed the amount approved by the
Employer’s Bid Adjudication Committee.

Construction monitoring is considered to be a vitally important part of the project, requiring the
full time input of an experienced individual (the Engineer's Representative) on site. For this
reason, it is specified that level 1, 2 and level 3 construction monitoring services (as per the
Guideline Scope of Services document referred to above) must be provided by the Service
Provider as required.

Stage 6 — Close-Out

The Service Provider shall complete the project close-out as described in the Guideline for
Services and Processes for Estimating Fees for Persons Registered in terms of the Engineering
Profession Act, 2000 (Act No. 46 of 2000), Board Notice 138 of 2015 as gazetted in Government
Gazette No. 39480, 4 December 2015.

As-built plans/drawings shall be submitted to the Employer in electronic format
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otherwise .dxf or as prescribed by the Employers drawing office) as well as one complete set of
paper prints.
The Service Provider shall also compile a project close-out report for submission to the
Employer, which includes, inter alia, technical details of the project, the project team, project
cost, completion dates, construction details and design changes, delays and the reasons
thereof, problems encountered and the solution thereof, conclusions and recommendations.

4.3.1.3 Additional Services

Act as Leader of the Professional Team

Where other disciplines have sub-contracted their services to the Service Provider, the Service
Provider shall assume leadership of the professional team and be responsible for the overall
administration, co-ordination, programming of design and financial control of all works included
in the services.

Act as the Employer’s agent in terms of the Occupational Health and Safety Act

The Service Provider, in submitting a tender for this professional services contract, shall be
deemed to have acknowledged acceptance of the appointment as the client's agent in terms of
the Occupational Health and Safety Act, 85 of 1993 and the Construction Regulations, 2014,
should the Employer accept the tender. The Service Provider shall, as such, execute all of the
duties of the client as contemplated in the Construction Regulations.

If the Service Provider considers it necessary to employ the services of a safety specialist in
order to execute the abovementioned duties, the cost thereof must be included in the fee
tendered for this aspect of the project.

The Service Provider's attention is also drawn to the responsibilities of the designer of a
structure in terms of the Construction Regulations, and shall comply with all requirements in this
regard.

The Service Provider shall, apart from conducting his own activities in compliance with the
Occupational Health and Safety Act, 85 of 1993 and Construction Regulations, 2014, ensure
that any sub-consultants/sub-contractors employed by the Service Provider also comply with
the requirements of the Act and Regulations. The Service Provider shall enter into an agreement
with the Employer in this regard before the commencement of any work related to this contract
(Form C1.3, Part C1, refers).

Environmental Officer

The Service Provider shall provide from within its own organisation or, if necessary, appoint as

a sub-consultant, a suitably experienced Environmental Officer (EO) whose responsibilities shall

be as follows:

(a) to prepare a project specific Construction Environmental Management Programme
(specification) (C-EMP) for inclusion into the construction tender/contract document.

(b) to assist the Engineer in ensuring that any necessary permits are obtained.

(c) to convey the contents of the C-EMP to the Contractor’s site team, and discuss the contents
in detail with the Contractor, as well as to conduct induction and environmental awarene
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training sessions to the Contractor's and sub-contractor's workforces, as and when
necessary.

(d) to monitor and verify that the C-EMP is adhered to at all times, and to inform the Engineer
if the specifications are not followed.

(e) to review construction method statements for approval by the Engineer.

(f to assist the Engineer and Contractor in finding environmentally responsible solutions to
problems.

(@ to provide a report on environmental compliance issues (with photographic evidence, if
applicable) at the monthly site meetings or any other meetings that may be called regarding
environmental matters.

(h) to ensure that all activities/incidents concerning the environment are recorded in the site
records, to monitor and review such records and advise the Engineer of any action
necessary.

(i) toinspect the site and surrounding areas with regard to compliance with the C-EMP.

() to advise the Engineer on the imposition of penalties or fines specified in the C-EMP, or the
removal of person(s) and/or equipment not complying with the specifications.

The person appointed as EO may be the Engineer, Engineer’'s Representative, or any other
individual, provided that the person appointed has appropriate/relevant environmental training

and experience.

The frequency of site visits/inspections shall be as and when necessary, but not less than at
monthly intervals.

Service Enquiries/Wayleave Applications/Customer Engagements

The Service Provider shall be responsible for all initial service enquiries/wayleave applications
from the various service authorities, the requirements of whom shall be carried through into the
designs and tender documentation as necessary.

The Service Provider shall also be responsible for making arrangement and or appointment with
customers, visits to the customer premises, handling and providing resolution to customer

queries during normal-hours and after-hours.

Act as Leader of the Professional Team

Where other disciplines have sub-contracted their services to the Service Provider, the Service
Provider shall assume leadership of the professional team and be responsible for the overall
administration, co-ordination, programming of design and financial control of all works included
in the services.

Construction Monitoring

The Service Provider shall provide those services necessary for construction monitoring_as
described in the Guideline for Services and Processes for Estimating Fees for Persons
Registered in terms of the Engineering Profession Act, 2000 (Act No. 46 of 2000), Board Notice
138 of 2015 as gazetted in Government Gazette No. 39480, 4 December 2015.

Construction monitoring is considered to be a vitally important part of this project, requiring the
full time input of an experienced individual (such as the Clerk of works or Constructi
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Monitoring Professionals) on site. Clerk of works duties include but are not limited to checking
quality of construction works in compliance with contract conditions, verify claims, payment
certificates, provide resolutions to queries between contractors, customers and stakeholders on
site, notify customers including handing out notices, give input to material management
reconciliation, give input to project closeout. Whereas the Construction Monitoring Professionals
will focus on the general construction monitoring in building, mechanical projects. For these
reasons it is specified that a level 3 construction monitoring service will be required. These
services shall be paid in terms of item 1.27 of Section C: Disbursements and other Services -

C2.2 Activity Schedule, it must be noted that this rate will be paid pro rata if the work is done for
less than a month.

4.3.2 Architectural Services

The architectural service required is in respect of input into the concept and viability and design
development stages of the project. The architect shall provide advice on, inter alia, space
provision and planning relationships, structural form, materials and lighting, and shall also
develop computer generated montages and/or 3D impressions for submission to, and
consideration by, the Employer.

The architectural service will extend, to a limited extent, into the contract administration and
inspection (construction) stage, providing advice, as and when necessary, as regards
compliance of the built product with the specification and drawings.

4.3.3 Landscape Architectural Services

The landscape architectural services required include, in respect of the landscaping component
of the project, the provision of all standard services described in the document entitled
“Amended Landscape Architectural Work Stages — January 2011”,published by the South
African Council for the Landscape Architectural Profession (available on their website
www.saclap.org.za).

Stage 1 — Inception

The services required will include establishing the requirements and preferences of the
Employer as well as user needs and options, as far as the landscaping component of the project
are concerned.

Stage 2 - Concept and Viability (Preliminary Design)

The landscape architect shall prepare and finalise the project concept, including the preparation,
for consideration and approval by the Employer, of sketch plans and perspectives indicating
overall design concepts, as well as cost estimates, in respect of both the hard and soft
landscaping components of the project.

Stage 3 - Design Development (Detail Design)

The landscape architect shall in conjunction with the engineering design, develop the appr
concept into a full landscaping design.

The landscape architect shall source and provide any samples as may be necessary for t
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4.4

Employer to approve the final design.

The landscape architect shall liaise directly with the relevant division of the Employers
Department in respect of their approval of the hard and soft landscaping design.

The end product required is a set of plans/drawings and specifications that will be incorporated
into the contract documentation for construction purposes, as well as a final cost estimate.

Stage 4 — Documentation and Procurement

Aside from plans and drawings showing details of the hard and soft landscaping, the landscape
architect shall develop a full specification in respect of same of same, including maintenance
requirements both during and post construction (in the defects liability period).

The landscape architects shall provide comment, as appropriate, on the suitability of the
landscaping and irrigation sub-contractors, or of alternatives proposed, as part of the tender

evaluation process.

Stage 5 — Contract Administration and Inspection

The landscape architect shall, insofar as the landscaping component of the construction contract
is concerned, carry out any or all (as necessary) of the services listed in the SACLAP Amended
Landscape Architectural Work Stages — January 2011 document.

The landscape architect may only issue instructions to the construction contractor through the
Engineer as defined in the construction contract.

Periodic inspections during the course of the maintenance period will be required in order to
ensure the contractor is fulfilling his landscaping maintenance obligations, the cost of which

must be included in the landscape architects tendered fee.

The Service Provider shall not issue any variations that will exceed the amount approved by the
Employer’s Bid Adjudication Committee.

Stage 6 — Close-Out

There are no particular requirements over and above those services listed in the SACLAP
Amended Landscape Architectural Work Stages — January 2011 document

Time Frames/Milestones

Milestones set by the Employer typically revolve around budget cycles and the need to spend
the budget in any given financial year. The important milestones are therefore the financial year
ends (30 June each year) and the Service Provider will be expected to establish a project
programme, in consultation with the Employer, that takes cognisance of the budgets available
and the budget cycles. Once agreed, the Service Provider is expected to ensure that
programme is adhered to, and to intervene timeously if necessary.

&

The Service Provider shall submit a revised programme as and when required by the EmploJor s
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4.5

4.6

Places for the Performance of Specific Tasks

It is anticipated that the majority of the work involved in the reporting, preliminary design and
detail design and tender stages will be undertaken at the Service Provider's local office. The
construction monitoring service will take place at the site of the project.

The Service Providers personnel will however be required to attend meetings elsewhere in the
Cape metropolitan area as and when required, and it may be necessary to carry out inspections
at the contractor’s (or sub-contractor’s) yard(s) wherever they may be.

Reporting Requirements

Aside from the three particular reports required in terms of the brief above (the Conceptual
Planning Report, Tender Evaluation Report and Project Close-Out Report), the Service Provider
may be required to prepare, or contribute to, ad hoc reports on specific aspects of the project.

Furthermore, the Service Provider shall submit monthly cost reports to the Employer showing
expenditure in respect of both the Service Provider's appointment and the construction
contractor's contract, together with the anticipated spend to the end of the financial year in
question.

The Conceptual Planning Report shall be submitted within the time frames agreed to by the
Employer.

The Tender Assessment Report shall be submitted to the Employer within two weeks of the
tender documents having been presented to the Service Provider, unless otherwise agreed
between the parties.

A preliminary Project Close-Out Report shall be submitted to the Employer within three months
of the Certificate of Completion having been issued, which shall be updated as necessary and

re-submitted within three months of the issue of the Final Approval Certificate.

The reporting shall be between the Service Provider and the relevant Project Manager/Engineer
per project situated at District or Area Offices.

The District offices of the Distribution Areas: East, North and South where site meetings,
acceptance and handover will take place are located as follows:

Distribution Area: East

Bloemhof District— Bloemhof Centre
Bloemhof Street
Bellville

Helderberg District  — 13t Floor, Electricity Depot
Spyker Street
Somerset West

Qostenberg District - 2nd Floor, Civic Centre
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4.7

Van Riebeeck Street
Kuilsriver

Parow District - 1st Floor, Electricity Depot
Arnold Wilhelm Street

Parow

Distribution Area: North

Ground Floor, Electricity District Office
Klipfontein Road
Surrey Estate

Vanguard District

City District - Electricity House
51 Buitengracht Street
Cape Town

Ground Floor, Electricity District Office
Diesel Road
Ndabeni

Mowbray District

Atlantis District - Ground Floor, Electricity District Office
Neil Hare Street
Atlantis Industrial

Atlantis

Distribution Area: South

Muizenberg District — 18t Floor, Electricity District Office
2 Atlantic Road
Muizenberg

Mitchells Plain District 18t Floor, Electricity District Office
Cnr New Eisleben Drive & Silversands
Mitchells Plain

Gugulethu District _ 13t Floor, Electricity District Office
Cnr NY78 & Lansdowne Road
Guguletu

Wynberg District - 18t Floor, Electricity District Office
Rosmead Avenue
Wynberg

LOCAL OFFICE

The majority of the work involved in the detailed design and preparation of tender documentSes

and reports shall be undertaken at the Service Provider's LOCAL OFFICE.
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4.8

4.9

Service provider must have a local office within the City of Cape Town Municipal area, through
which all communication with the Employer will flow, and where the majority of work in terms of
this tender will be carried out. The address of the local office must be indicated on Schedule 1,
Part T2.2: Returnable Schedules, and which will be regarded as the domicilium citandi et
executandi for the purposes of any contract arising from this tender submission.

The local office must be established and operational within 30 days after contract
commencement date.

It is important to note that no costs associated with travelling from the service provider's
premises to a specific site or store in the area allocated to such service provider's will be
claimable and will accordingly be deemed to be included in the rates tendered.

COMMUNITY LIAISON OFFICER

Where necessary a Community Liaison Officer (CLO) shall be appointed by the Service
Provider. The primary functions of the CLO shall be to represent the local community in matters
concerning the works, assist to facilitate communication between the Service Provider, the
Employer and the local communities. The CLO will also be expected to assist in facilitating the
smooth running of the works by engaging the local community members in instances of
collecting and/or exchange of information e.g. collecting network and/or customer information in
an affected area, assisting in getting customers to fill in relevant form etc. These services may
be required during office hours and afters hours as the exigencies of the dictate. These services
shall be paid in terms of item 1.28 of Section C: Disbursements and other Services - C2.2 Activity
Schedule. The rate to be in line with the latest City’s EPWP Designation schedule and pay rates.

SECURITY MEASURES

Service Provider are advised that work is to be carried out in areas which are subject to sporadic
violence, crime, unrest and that if successful shall be willing to perform the functions in these
areas without procrastination.

It will be the Service Provider responsibility to supply sufficient security to carry out the work as
specified in this tender subject to the approval from the Employer.

All security staff employed by the Service Provider must be registered with Private Security
Industry Regulatory Authority (PSiRA). Proof of such registration must be made available to the
Employer upon request. The Service Provider will do a site specific risk assessment to identify
the Security Guard required from the table below, the specific level of security to be utilised shall
be approved by the Employer. :

A fixed hourly rate for security services shall be quoted on the Activity Schedule for this purpose.

Below is the list of security guard grade preferred for this contract:

Security Functions

Guard

Grade

Grade B Primary function is access control in high-risk areas where
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8.1

documentation and basic computer skills might be required. A site or
shift commander. Managing of lower grade security officers. Possible
inspector doing site visits.

Grade D Primary function is access control

REFERENCE DATA
Not Applicable to this tender
APPLICABLE NATIONAL AND INTERNATIONAL STANDARDS

The Service Provider shall ensure that cognisance of all applicable national and international
standards is taken in the execution of his/her own work and that of his/her sub-consultants in
the design and compilation of specifications for this project. International standards should only
be used where no national standards exist, or where it is the norm to use or refer to international
standards.

APPROVALS
The Service Provider shall be responsible for obtaining the following approvals:

(a) Approval of the implementation programme from the Employer,

(b) Approval of the conceptual and preliminary designs from the Employer,

(c) Approval of the project from Heritage Western Cape (if required),

(d) Approval (authorisation) of the project from the Department of Environmental Affairs and
Development Planning (if required),

(e) Approval of the detail design, drawings and contract document from the Employer,

() Wayleave approval from all service authorities,

(9) Approval of the accommodation of traffic plans from the Traffic Manager,

(h) Approval of the construction monitoring proposal from the Employer,

(i) Inrespect of time based services, approval of the allocation of staff from the Employer.

() Approval for the employment of specialist sub-consultants from the Employer.

(k) Approval of building plans

Notwithstanding any approval received from the Employer, the Service Provider shall remain
responsible for all work carried out by the Service Provider and its sub-consultants in terms of
this contract.

PROCUREMENT
Preferential Procurement

The Works shall be executed in accordance with the conditions associated with the granting of
preferences detailed in the Preference Schedule where preferences are granted in respect of
B-BBEE contribution.

Financial penalties, as described in the Preference Schedule, shall be applied in the event t}]
the Contractor is found to have breached and of the conditions contained in the Preferen
Schedule (unless proven to be beyond the control of the Contractor).

78




8.2

8.3

Notwithstanding the application of penalties, the Contractor's attention is drawn to other
sanctions that may be applied by the Employer (listed in the Preference Schedule) with due
consideration to the circumstances.

Monitoring the use of sub-contractors/sub-consultants and joint ventures

Notwithstanding the restriction on sub-contracting as described on the Preference Schedule,
it is recognised that sub-contracting is an integral part of construction, which the conditions of
contract make provision for.

In order, however, to comply with the requirements of the Preference Schedule, the Contractor
shall submit to the Employer's Agent, on a monthly basis, a B-BBEE Sub-contract
Expenditure Report. The format of this report is provided in Annex 2 attached.

The Contractor shall submit to the Employer's Agent documentary evidence in accordance with
the applicable codes of good practise, , of the B-BBEE status level of every sub-contractor
employed by the Contractor. Until such time as documentary evidence as described above has
been submitted to the Employer's Agent, a sub-contractor shall be deemed to be a non-
compliant contributor.

The Contractor shall furthermore, on the written request of the Employer's Agent, provide
documentary evidence showing the value of work sub-contracted to any or all of the sub-
contractors employed by the Contractor.

Forms for contract administration

The Service Provider shall complete, sign and submit with each monthly statement for payment,
the following updated returns (the format of which are attached in C3.2 Annexes as amended
from time to time):

o B-BBEE Sub-contract Expenditure Report (Annex 1)
e Joint Venture Expenditure Report (Annex 2)

The B-BBEE Sub-contract Expenditure Report is required for monitoring the prime
contactor’s compliance with the sub-contracting conditions of the Preference Schedule.

The Joint Venture Expenditure Report is required for monitoring the joint venture’s compliance
with the percentage contributions of the JV partners as tendered, where the joint venture has
been awarded preference points in respect of its consolidated B-BBEE scorecard.

In respect of Annexes 1 and 2, the Employer shall, in addition to any other sanctions available
to it, apply the financial penalties applicable to breach of preferencing conditions in the
Preference Schedule Preference Schedule in Part T2.2 Returnable Schedules. In the case of
joint ventures (Annex 2), the contractor shall prove his compliance with item 6) in Section 2 of
the Preference Schedule by providing a consolidated scorecard at his own cost on instruction
from the Employer's Agent.

FORMAT OF COMMUNICATION

All requests for formal approval from the Employer, or any other body, shall be submitted i
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All plans and contract documents submitted for approval shall be in hardcopy format.

10. KEY PERSONNEL

——
writing in hardcopy format. Interim payment claims shall be submitted in the same format,
accompanied by an original tax invoice. Ad-hoc communication between the Employer and the
Service Provider may be conducted per facsimile or in electronic format (e-mail).

The Service Provider shall maintain the involvement of the following key personnel as the
exigencies of this contract require either directly employed, or with an appropriate sub-
contracting agreement or Joint Venture Agreement:

Service

Competency

Minimum Number
of Professionals

Allocation

Project Leader -
Engineer /
Technologist /
Project Manager

An Engineering Council of South Africa (ECSA) registered
Professional Engineer or Professional Engineering
Technologist (Electrical) or a Project Manager registered
with a professional Project Management body e.g. South
African Council for the Project and Construction
Management  Professions (SACPCMP) / Project
Management South Africa (PMSA) or provide proof of
Project Management Institute (PMI) membership with
adequate verifiable post registration experience (minimum
5 years) in the design and construction of electrical
reticulation networks (both overhead and underground)
from Low Voltage (400V) up to and including Medium
Voltage (11 000V), or civil engineering projects (each
project over R20m) type projects and appropriate and
verifiable Project and Contract Management experience
who will be the Project Leader, and be responsible for all
work carried out in terms of this tender.

1

Project Engineer - | An ECSA registered Professional Engineer (Pr.Eng) or | 1 Can be the same

Electrical Engineer/ | Professional Engineering Technologist (Electrical) with person as

Technologist adequate verifiable post registration experience (minimum Electrical
2 years) in design and construction of electrical reticulation Engineer- Building
networks from Low Voltage (400V) up to Medium Voltage Services or Project
(11 000V), Project and Contract Management inclusive of Manager -
Construction monitoring, who will act as Project Engineer. Electrical

Project Engineer - | An ECSA registered Professional Engineer (Pr.Eng) or | 1 Can be the same

Civii Engineer /| Professional Engineering Technologist (Civil) with person as

Technologist adequate verifiable post registration experience (minimum Structural or Civil
2 years) in design and construction of civil engineering Engineer or
infrastructure (buildings and civil infrastructure), Project Project Manager -
and Contract Management inclusive of Construction Construction
monitoring, who will act as Project Engineer.

Structural A registered Professional Structural Engineer (Pr.Eng) or | 1

Engineers Professional Engineering Technologist (Structural) with

adequate verifiable post registration experience (minimum
2 years) in the analysis, design, control and monitoring of
structural works pertaining to reinforced concrete
structures including waterproofing of the substructure.
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Service

Competency

Minimum Number
of Professionals

Allocation

A qualified Structural Engineer or Engineering Technologist
(Structural) with adequate verifiable post-graduation
experience (minimum 2 years) in the analysis, design,
control and monitoring of structural works pertaining to
reinforced concrete structures incl. waterproofing of the
substructure.

1

Can be the same
person as Project
Manager-
Construction

Civil Engineers A registered Professional Civil Engineer (Pr.Eng) or | 1
Professional Engineering Technologist (Civil) with
adequate verifiable post registration experience (minimum
2 years) in the analysis, design, control and monitoring of
civil works for roadways, stormwater and building services
A qualified Civil Engineer or Engineering Technologist | 1 Can be the same
(Civil) with adequate verifiable post-graduation experience person as Project
(minimum 2 years) in the analysis, design, control and Manager-
monitoring of civil works for roadways, stormwater and Construction
building services.
Electrical Engineer | A registered Professional Electrical Engineer (Pr.Eng) or | 1 Can be the same
— Building Services | Professional Engineering Technologist (Electrical) with person as Project
adequate verifiable post registration experience (minimum Engineer or
2 years) in the analysis, design, control and monitoring of Project Manager -
all works related to buildings. Electrical
Electrical Engineer | A registered Professional Electrical Engineer (Pr.Eng) or | 1 Can be the same
— Earthing Design Professional Engineering Technologist (Electrical) with person as
adequate verifiable post registration experience (minimum Electrical
2years) in the analysis, design, control and monitoring of Engineer- Building
building and substation earthing design Services or Project
Manager -
Electrical
Mechanical A registered Professional Mechanical Engineer (Pr.Eng) or | 1 Can be the same
Engineer Professional Engineering Technologist (Mechanical) with person as Project
adequate verifiable post registration experience (minimum Manager -
2 years) in the analysis, design, control and monitoring of Mechanical
all works related to mechanical engineering building
services.
Quantity A registered Professional Quantity Surveyor (PrQS) or | 1
Surveyors Professional Technologist (Quantity Surveyor) with
adequate verifiable post registration experience (minimum
2 years) in the quantity surveying of all works related to all
types of building construction work.
A qualified Quantity Surveyor or Technologist (Quantity | 1
Surveyor) with adequate verifiable post-graduation
experience (minimum 2 years) in the quantity surveying of
all works related to all types of building construction work.
Architects A registered Professional Architect (Pr.Arch) or| 1
Professional Technologist (Architecture) with adequate
verifiable post registration experience (minimum 2 years) in
the architecture of all works related to all types of reinforced
concrete building construction work.
A qualified Architect or Technologist (Architecture) with | 1

adequate verifiable post-graduation experience (minimum
2 years) in the architecture of all works related to all types
of reinforced concrete building construction work.
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Service

Competency

Minimum Number
of Professionals

Allocation

Project Manager —
Electrical

A Project Manager with a minimum of NQF level 6
qualification in Electrical Engineering and NQF level 6 in
Project Management with adequate verifiable post -
graduation experience (minimum 5 years) in construction
of electrical reticulation networks from Low Voltage (400V)
up to Medium Voltage (11 000V).

1

Can be the same
person as Project
Engineer

Project Manager - | A Project Manager with a minimum of NQF level 6 | 1 Can be the same
Construction qualification in Building/ Structural / Civil Engineering / person as
Quantity Surveyor and NQF level 6 in Project Management Civil/Structural
with adequate verifiable post-graduation experience Engineer
(minimum 5 years) in the management of all works related
to all types of construction work.
Project Manager - | A Project Manager with a minimum of NQF level 6 | 1 Can be the same
Mechanical qualification in Mechanical Engineering and NQF level 6 in person as
Project Management with adequate verifiable post- Mechanical
graduation experience (minimum 5 years) in the Engineer
management of all mechanical works related construction
work.
Principal Agent - | A registered Professional Electrical Engineer (Pr. Eng) or | 1 Can be the same
JBCC Professional Engineering Technologist (Electrical) with person as Project
adequate verifiable post registration experience (minimum Engineer
5 years) in contract management utilising JBCC Conditions
of Contract who will be the Principal Agent.
The Principal Agent must complete a MFMA course (at own
cost) and also attend the CCT PMBoK course prior to
commencement of the contract.
Employer's Agent - | A registered Professional Electrical Engineer (Pr. Eng) or | 1 Can be the same
GCC Professional Engineering Technologist (Electrical) with person as Project
adequate verifiable post registration experience (minimum Leader or Principal
5 years) in contract management utilising GCC Conditions Agent - JBCC
of Contract who will be the Employer's Agent.
The Employer’'s Agent must complete an MFMA course (at
own cost) and attend the CCT PMBoK course prior to
commencement of the contract.
Occupational An Occupational Health and Safety Practitioner registered | 1
Health and Safety | with SACPCMP or be registered with a statutory body
Practitioners recognised by the Chief Inspector from the Department of
Labour with the necessary competencies and resources to
act as Client’'s Agent in terms of the Occupational Health
and Safety Act with adequate verifiable post registration
experience (minimum 5 years).
Construction A person with the necessary competencies with adequate | 1 Can be the same
Monitoring verifiable experience (minimum 5 years) in construction person as
Professionals monitoring, control and monitor all works related to all types Civil/Structural
of reinforced concrete building construction work. Engineer
Clerk of Work/s Clerk of Work/s with a minimum of NQF level 4 qualification | 1

in Electrical Engineering with successfully completed
Apprenticeship in Electrical Engineering and a minimum 3
years' relevant experience post Trade Test in construction
or maintenance of LV and MV Electrical infrastructure. The
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Service

Competency

Minimum Number
of Professionals

Allocation

Clerk of Work/s will be utilised in this tender as and when
required.

The Clerk of Work/s must have completed a responsible
person course in terms of NRS040 course prior to
commencement of the contract.

Geotechnical
Engineering
Services

A registered professional Geotechnical Engineer Lead (Pr.
Eng or Professional Engineering  Technologist
(Geotechnical) who has undertaken at least 10 (ten)
verifiable projects post registration in geotechnical
investigation, foundation and retaining wall design and
control and monitoring of geotechnical works. The Lead
Geotechnical Engineer's first degree shall be in
Engineering and with at least 10 years’ experience.

A registered professional Engineering Geologist or
Geotechnical engineer with a minimum of 5 years verifiable
projects post registration in investigation and logging may
undertake logging of test pits however the reports shall be

Can be the same
person as the
Geotechnical
Engineer lead

signed off by the Geotechnical Engineer Lead.

1.

1.1

11.3

Should it become necessary to replace any of the key personnel listed at the time of tender
during the course of this contract, they may only be replaced by individuals with similar or better
qualifications and experience, who satisfy the minimum requirements and then only with the
approval of the Employer.

MANAGEMENT MEETINGS
Management Meetings

During the initial stages of this project (Planning, Studies, Investigations and Assessments;
Inception; Concept and Viability and Design Development) the Service Provider will be expected
to attend monthly management meetings with the Employer’s project management team (PMT),
convened for the purpose of managing this project. The Service Provider will present its
proposals and these meetings, and take direction from the PMT in this regard.

Community/Stakeholder Meetings

The Service Provider will also be expected to contribute to and attend community/stakeholder
meetings, presenting proposals at these forums, and taking cognisance of input from the various
interested and affected parties in the conceptual and detail design development, where possible.
It is not anticipated that it will be necessary to continue with community/stakeholder participation
through the construction period, other than to respond to any individual queries/concerns that
may be raised.

Supply Chain Management (SCM) Committee Meetings
During the course of the Documentation and Procurement stage, the Service Provider shall

attend and participate in the SCM Bid Specification and Bid Evaluation Committee meetingsﬁ
order to present the contract document and tender evaluation report to the Employer.

Site/Technical Meetings
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During the Contract Administration and Inspection stage of this project, the Service Provider
shall convene and run monthly site meetings at which the Employer and contractor will be
present, as well as any technical meetings with the contractor as may be required to ensure the
successful implementation of this project.

11.5 Ad-hoc Meetings

The service Provider will be expected to attend ad hoc meetings from time to time, with the
Employer, stakeholder groups, or service or other authorities, in order to address specific issues
as and when the need arises.

11.6 General

The Service Provider shall be represented at all meetings by at-least one of the key personnel,
preferably the project leader. The service provider shall provide secretarial services (for record
keeping purposes) at all management, site/technical, and ad-hoc meetings.

All charges in respect of attendance at meetings and the provision of secretarial services shall
be included in the tendered rates.

12 CLAIMS FOR PAYMENT

The Service Provider may submit interim claims for payment (invoices) as the work in terms of
this contract progresses, but not more frequently than at monthly intervals. All interim claims
must be accompanied by an original tax invoice. Payment will be effected as per the Conditions
of Contract.

13 EMPLOYER’S RIGHT TO RECOVER COSTS

The Employer reserves the right to recover, by way of a deduction from any amount due to the
Service Provider, any additional cost which the Employer incurs arising out of non-
performance/negligence of the Service Provider, or which inhibits the progress of the project,
leading to an extension of time with costs.

14 RESPONSE TIME

No Description Maximum Notes
period
allowed
1 Receive request for quotation
2 Consultant to confirm whether 2 days If project is of complex nature
site visit is required to provide a consultant may request a longer
quotation period for quotation
3 If site visit required, CCT to 4 days If CCT is unavailable this period
arrange meeting with client will be extended, but should be
adhered to as far as possible.
4 Consultant to submit quotation 2 days If CCT is unavailable this period
after site visit will be extended, but should be 1

adhered to as far as possible.

5 CCT to obtain approval and 4 days
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No Description Maximum Notes
period
allowed

budget availability confirmation

6 | CCT to allocate WPD contract 5 days
number and compile WPD
contract document which would
reflect the scope of works as well
as the approved fee calculation

7 | Consultant to scrutinise, 3 days
complete, sign and return the
contract document to CCT

8 CCT to finalise all internal 10 days
processes and issue PO to
consultant
General:
a) Consultant to respond to any CCT query/request within 2 days or at least acknowledge receipt

b)

c)

15
15.1
15.2
156.3
15.4
156.5
15.5.1
15.5.2
15.56.3
15.5.4
156.5.5
15.5.6
15.5.7
15.6

15.6.1
15.6.2

15.7

of communication and advise expected date for required input.

CCT to ensure a lead time of 48 hours is allowed for any meeting scheduled to ensure allocation
of resources from Consultant.

During construction stages meetings will be held as prescribed in Section 11 part C3.1 in the
contract document

HEALTH AND SAFETY SPECIFICATION

DEFINITIONS

SCOPE

INTERPRETATION

GENERAL REQUIREMENTS
ADMINISTRATION

Occupational Health and Safety Agreement
Good standing with the Compensation Fund or a licensed compensation insurer
Emergency procedures

Health and safety file

Health and safety committee

Inspections, formal enquires and incidents
Personal protective equipment and clothing

APPOINTMENTS

Other competent persons
Health and safety representative(s)

EMPLOYER’S HEALTH AND SAFETY AGENT
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15.8 CREATING AND MAINTAINING A SAFE AND HEALTHY WORK ENVIRONMENT

15.8.1 General

15.8.2 Risk assessment

15.8.3 Health and safety plans

15.8.4 Responsibilities towards employees and visitors
15.8.5 Subcontractors

15.8.6 Work permits and wayleaves

15.8.7 Access to the Site

15.8.8 First aid and emergency procedures
15.8.9 Housekeeping

15.8.10 Fire precautions

15.8.11 Facilities for workers

156.9 GENERAL HAZARDS AND RISKS APPLICABLE TO WORK REQUIRED IN TERMS OF THIS
TERM TENDER

15 HEALTH AND SAFETY SPECIFICATION
15.1 DEFINITIONS

For the purposes of this Specification, the definitions given in the Occupational Health and Safety Act,
85 of 1993 and the Construction Regulations, 2014, and the following definitions, shall apply:

a)  “Construction Regulations, 2014” means the Construction Regulations (GNR. 84 of 7 February
2014) published in terms of the OHS Act.

b)  “Contractor” means the Principal Contractor as defined in the Construction Regulations, 2014.

c) “Employer” means the Client or his agent as defined in the Construction Regulations, 2014.

d) “Engineer” means the person/firm so named in the Contract Data whose function is to administer

' the Contract as agent of the Employer, acting through, if appointed, a Health and Safety Agent.

e)  "OHS Act” means the Occupational Health and Safety Act, 85 of 1993.

f) “subcontractor” means any contractor employed by the Contractor to perform construction work.

16.2 SCOPE

In terms of the OHS Act and the Construction Regulations, 2014 the Employer must provide the
Contractor with a Health and Safety Specification, to which the Service Provider must respond with a
Health and Safety Plan for approval by the Employer.

The purpose of this Specification is to ensure that a Service Provider entering into a contract with the
Employer maintains an acceptable level of compliance with regard to health and safety issues during
the performance of the Contract. In this regard the Health and Safety Specification forms an integral
part of the Contract and the Contractor shall ensure that his subcontractors and/or suppliers comply
with the requirements of this Specification.

156.3 INTERPRETATION

The OHS Act and its associated regulations shall have precedence in the interpretation of any ambigquit
or inconsistency between it and this Specification.
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Responsibility for health and safety relating to the Works lies with the Service Provider as described in
this Specification. Nothing stated in or omitted from this Specification shall in any way limit the
Contractor’s obligations and liabilities in terms of the OHS Act.

156.4 GENERAL REQUIREMENTS

The Service Provider shall:

a) create and maintain a safe and healthy work environment;

b) execute the Works in a manner that complies with all the requirements of the OHS
Act and all its associated regulations, and in so doing, minimize the risk of incidents occurring;
and

) respond to the instructions issued by the Employer through the Employer's Representative,

except in the case of a health and safety issue which requires the Contractor's immediate
attention, in which case the Employer’s Health and Safety Agent can issue an instruction directly
to the Contractor.

15.5 ADMINISTRATION
15.5.1 Occupational Health and Safety Agreement

The Service Provider shall enter into an Agreement with the Employer before the commencement of
the Works on Site.

16.5.2 Good standing with the Compensation Fund or a licensed compensation insurer

The Service Provider shall provide the Employer with a letter of good standing from the Compensation
Commissioner or a licensed compensation insurer before the commencement of the Works on Site.

15.5.3 Emergency procedures

The Service Provider shall submit for acceptance to the Employer a health and safety emergency
procedure, which includes but is not limited to fire, spills, accidents and exposure to hazardous
substances, which:

a) identifies the key personnel who are to be notified of any emergency;

b)  sets out details of available emergency services, including contact particulars; and

c) the actions or steps which are to be taken during an emergency.

The Service Provider shall within 24 hours of an emergency taking place notify the Engineer in writing
of the emergency and briefly outline what happened and how it was dealt with.

15.5.4 Health and safety file

The Service Provider shall ensure that a Health and Safety file, which shall include all documentati
required in terms of the provisions of the OHS Act, the Construction Regulations, 2014 and this Heall#
and Safety Specification, is open and kept on Site at all times.
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The Health and Safety file shall be made available for inspection by any inspector, subcontractor, the
Employer, the Employer’s Representative, the Employer's Health and Safety Agent, or employee of the
Contractor, upon the request of such persons.

The Service Provider shall hand over the Health and Safety file to the Employer upon Works completion
of the Service Provider and, if applicable, a certificate of compliance accompanied by a test report for
the electrical installation in accordance with the provisions of the Electrical Installation Regulations,
1992.

15.5.5 Health and safety committee

Where applicable, the Service Provider shall establish a health and safety committee, and shall
convene health and safety meetings as provided for in the OHS Act.

The Employer or the Employer's Health and Safety Agent shall be invited to attend such meetings as
an observer.

The Service Provider shall ensure that minutes of the health and safety committee meetings are kept.

15.5.6 Inspections, formal enquires and incidents

The Service Provider shall inform the Employer:

a) beforehand of inspections, investigations or formal inquiries of which he has been notified by an
inspector; and

b) as soon as reasonably practicable of the occurrence of an incident (as defined in the OHS Act)
on the Site.

The Service Provider shall record all incidents and notify the Employer of any incident, except in the

case of a traffic accident on a public road, as soon as possible after it has occurred and report such

incident to an inspector as designated in terms of the OHS Act.

The Service Provider shall investigate all incidents and issue the Employer with copies of such
investigations.

15.5.7 Personal protective equipment and clothing

The Service Provider shall ensure that all workers are issued with the necessary personal protective
clothing.

15.6 APPOINTMENTS
15.6.1 Other competent persons
The Service Provider shall appoint in writing competent persons to:

a) induct employees in health and safety; and
b)  prepare a fall protection plan.

15.6.2 Health and safety representative(s)
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The Service Provider shall appoint in writing, if necessary in terms of the OHS Act, a health and safety
employee representative(s), whose duties shall be as described in the OHS Act.

15.7 EMPLOYER’S HEALTH AND SAFETY AGENT
The Employer's Health and Safety Agent shall:

a)  audit on behalf of the employer compliance with the requirements of the Occupational Health and
Safety Act including applicable regulations and specifications prior to the commencement of any
physical activities on the site;

b)  accept or reject all safety plans, giving reasons for rejecting such plans;

c) monitor the effective implementation of all safety plans;

d)  conduct periodic and random audits on the health and safety file to establish compliance with the
requirements of this Specification and the Contractor’s health and safety plan; and

e) visit the site at regular intervals to conduct site inspections, and based upon such visits issue,
wherever necessary, any notices and/or instructions to the Contractor or any of the Contractor's
subcontractors with a copy to the Employer and, where relevant, to the Contractor.

The Service Provider shall invite the Employer's Health and Safety Agent to audit compliance with the
requirements of this Specification before commencing with any new construction activity on the Site.

The Service Provider shall permit the Employer's Health and Safety Agent to audit the Contractor's
compliance with the approved Health and Safety Plan, and shall provide any assistance and/or
documentation as may be required in this regard.

15.8 CREATING AND MAINTAINING A SAFE AND HEALTHY WORK ENVIRONMENT
15.8.1 General
The Service Provider shall with respect to the Site and the works that are contemplated:

a) cause a preliminary hazard identification to be performed by a competent person before
commencing any physical construction activity;

b)  evaluate the risks associated with such work constituting a hazard to the health and safety of such
employees and the steps that need to be taken to comply with the OHS Act; and

c) as far as is reasonably practicable, prevent the exposure of such employees to the hazards
concerned or, where prevention is not reasonably practicable, minimize such exposure.

d)  The Service Provider shall take into account outbreak of contagious diseases of epidemic
and/or pandemic proportion when complying with the OHS Act:

The Service Provider shall carry out regular inspections and audits to ensure that the Works are being
performed in accordance with the requirements of this Specification and the Contractor’s health and
safety plan

15.8.2 Risk assessment

The Service Provider shall before the commencement of any work on Site and during such construction
work, cause risk assessment(s) to be performed by a competent person appointed in writing. Such
assessment(s) shall as a minimum:

a) identify the risks and hazards to which persons may be exposed to;
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b)  analyse and evaluate the identified risks and hazards based on a documented method;

¢)  document a plan of safe work procedures, including the use of any personal protective equipment
or clothing and the undertaking of periodic “toolbox talks” or inductions before undertaking
hazardous work, in order to mitigate, reduce or control the risks and hazards that have been
identified,;

d)  provide a monitoring plan; and

e)  provide a review plan.

The Service Provider shall ensure that as far as is reasonably practicable, ergonomic related hazards
are analysed, evaluated and addressed in the risk assessment.

The Service Provider must review the relevant risk assessment —

f) where changes are effected to the design and or construction that result in a change to the risk
profile; or
g) when an incident has occurred.

15.8.3 Health and safety plans

The Contractor shall prior to commencing the Works to which this Specification applies, submit to the
Employer's Health and Safety Agent for approval a suitable and sufficiently documented health and
safety plan, based on this Specification and the risk assessment that is conducted.

The health and safety plan shall include, but not be limited to, the following:

a) The safety management structure, including the names of all designated persons such as the
construction supervisor and any other competent persons;

b)  Safety method statements and procedures to be adopted to ensure compliance with the OHS Act;
Construction Regulations, 2014 and this Health and Safety Specification;

c)  The provision and use of temporary services;

d)  Personal protective equipment, devices and clothing required;

e) Emergency procedures;

f) Provision of workers’ welfare facilities;

g) Induction and training;

h)  Arrangements for monitoring and control to ensure compliance with the safety plan; and

i) Provision and maintenance of the health and safety file and all other relevant documentation.

The Contractor shall provide each subcontractor with the sections of this Health and Safety
Specification pertaining to the construction work to be performed by that subcontractor. The
subcontractor shall provide the Contractor with a health and safety plan pertaining to his work, for
incorporation into the Contractor's health and safety plan.

The Contractor shall discuss the submitted health and safety plan with the Employer’s Health and Safety
Agent, modify such plan in the light of the discussions and resubmit the modified plan for approval.

The Contractor shall apply the approved health and safety plan from the date of its approval and for the
duration of the Works to which this Specification applies.

The Contractor shall conduct periodic audits for compliance with the approved health and safety pl
at intervals agreed upon with the Employer’'s Health and Safety Agent, but at least once every montir.
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The Contractor shall update the health and safety plan whenever changes to the Works are brought
about.

15.8.4 Responsibilities towards employees and visitors

The Service Provider shall, as far as is reasonably practicable, cause every employee to be made
conversant with the hazards to his health and safety attached to any work which he has to perform, any
article or substance which he has to produce, process, use, handle, store or transport and any plant or
machinery which he is required or permitted to use, as well as with the precautionary measures which
should be taken and observed with respect to those hazards or safe work procedures.

The Service Provider shall ensure that all employees under his control are informed, instructed and
trained by a competent person regarding any hazard and the related work procedures before any work
commences, and thereafter at such times as may be determined in the risk assessment.

The Service Provider shall cause a record of all induction training to be kept, which indicates the names,
identity numbers and job description of all those who attended such training.

The Service Provider shall not allow or permit any employee to enter the Site, unless such person has
undergone health and safety induction training pertaining to the hazards prevalent on the Site at the
time of entry.

The Service Provider shall ensure that all of his employees have a valid medical certificate of fitness
specific to the construction work to be performed and issued by an occupational health practitioner on
the prescribed form.

The Service Provider shall ensure that each visitor to the Site, save where such visitor only visits the
site office and is not in direct contact with the construction work activities:

a) undergoes health and safety instruction pertaining to the hazards prevalent on the Site; and
b) is in possession of and using the necessary personal protective equipment.

The Service Provider shall cause a record of all induction training to be kept in the Health and Safety
file.

The Service Provider shall provide suitable on-site signage to alert workers and visitors to health and
safety hazards and requirements. Such signage shall include but not be limited to:

c) prohibited unauthorized entrance;
d) signage to indicate what personal protective equipment is to be worn; and

e)  activity related signs.

The Service Provider shall not permit any person who is or who appears to be under the influence of
intoxicating liquor or drugs, to enter or remain at a workplace.

15.8.5 Subcontractors

The Service Provider may only subcontract work in terms of a written subcontract and shall only appoint
a subcontractor should he be reasonably satisfied that such a subcontractor has the necessary
competencies and resources to safely perform the work falling within the scope of the subcontract.
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The Service Provider shall ensure that all of his obligations in respect of subcontractors in terms of the
Construction Regulations, 2014 are adhered to.

15.8.6 Work permits and wayleaves

The Service Provider shall be responsible for obtaining all the wayleaves, permissions or permits
applicable to working near any existing services or other infrastructure on Site, and shall abide by the
safety conditions imposed by such wayleaves, permissions or permits.

15.8.7 Access to the Site

The Service Provider shall ensure that access to the Site is strictly controlled and that, where possible,
only authorised persons are permitted onto the Site.

The Service Provider shall control the access to Site of his own personnel and equipment, and that of
his subcontractors and suppliers, in such a way so as to ensure that the safety of all public pedestrian
and vehicular traffic is not compromised.

15.8.8 First aid and emergency procedures

The Service Provider shall, where more than five employees are employed at a workplace, provide a
first aid box or boxes at or near the workplace, which shall be available and accessible for the treatment
of injured persons at that workplace. Such first aid boxes shall contain suitable first aid equipment. First
Aid boxes shall comply with the requirements of the General Safety Regulations Annexure (Regulation
3). In addition, burn shields shall also be made available.

The Service Provider shall ensure, where there are more than 10 employees employed on the Site, that
for every group of up to 50 employees at that workplace at least one person is readily available during
normal working hours who is in possession of a valid certificate of competency in first aid.

The following information shall be conspicuously posted in the offices of the Service Provider for the
duration of the Contract:

a) Telephone numbers of emergency services;
b)  The names of all safety representatives and safety officers; and

c)  The name(s) of the competent first aider(s).

The Service Provider shall post, in prominent places, notices indicating where the first aid box(es) is/are
kept, as well as the name of the person in charge of the first aid box.

15.8.9 Housekeeping

The Service Provider shall ensure, inter alia, that suitable housekeeping is continuously implemented
on the Site, including provision for the:

a) removal of scrap, waste and debris, and materials which are no longer required for use, at
appropriate intervals (in accordance with Construction Regulation 27); and

b)  proper stacking and storage of materials and equipment (in accordance with Construction
Regulations 27 and 28).
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15.8.10 Fire precautions

The Service Provider shall ensure that all appropriate measures are taken to minimise the risk of fire
and that appropriate procedures and equipment are in place to deal with the event of a fire, all in
accordance with Construction Regulation 29.

15.8.11 Facilities for workers

Washing, whether of the person or of personal effects, defecating and urinating are strictly prohibited
other than at the facilities provided. The Service Provider shall provide ablution facilities for all personnel
employed on the Site, including shelter, toilets and washing facilities. The Contractor’s personnel will
not be permitted to use the City’s ablution facilities.

Toilet facilities provided by the Service Provider shall occur in a ratio of not less than 1 toilet per 30
workers (1:15 is preferred) of each sex. Toilet facilities shall be located within the Contractor’'s camp,
but also at work areas remote from the camp, all to the satisfaction of the Engineer. All portable toilets
shall be adequately secured to the ground to prevent them toppling over as a result of wind or any other
cause.

The Service Provider shall ensure that the entrances to these toilets are adequately screened from
view, that they are maintained in a hygienic state, serviced regularly, that no spillage occurs when they
are cleaned and that contents are removed from Site. Toilets shall also be emptied before any
temporary site closure for a period exceeding one week. Discharge of waste from toilets into the
environment and burial of waste is strictly prohibited. The Contractor shall provide toilet paper at all
times.

No ablution facilities shall be located closer than 50m to any water body.

A Method Statement shall be provided by the Contractor detailing the provision, location, and
maintenance of ablution facilities.

15.8.12 Eating areas

The Service Provider shall designate eating areas within the approved Contractor’'s camp. The feeding
of, or leaving of food for, animals is strictly prohibited. Sufficient bins, shall be present in these areas.

Any cooking on Site shall be done on well-maintained gas cookers with fire extinguishers present. No
open fires for cooking purposes shall be permitted, unless for occasional use in facilities specifically

provided for this purpose and within the confines of the Contractor's camp.

15.9 GENERAL HAZARDS AND RISKS APPLICABLE TO WORK REQUIRED IN TERMS OF THIS

TERM TENDER:
15.9.1 Existing Site conditions
15.9.2 Information provided by the designer (CR 6(1))
15.9.3 Environmental hazards
15.9.4 Traffic hazards
15.9.5 Construction materials (hazardous substances)
15.9.6 Fall protection (working at heights) (CR 10)
15.9.7 Structures (CR 11)
15.9.8 Temporary works (CR 12)
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15.9.9

15.9.10
15.9.11
15.9.12
15.9.13
15.9.14
15.9.15
15.9.16
15.9.17
15.9.18
15.9.19
15.9.20
15.9.21
15.9.22
15.9.23
15.9.24
15.9.25

Excavation work (CR 13)

Demolition work (CR 14)

Tunneling (CR 15)

Scaffolding (CR 16)

Suspended platforms (CR 17)

Rope access work (CR 18)

Material hoists (CR 19)

Bulk mixing plant (CR 20)

Explosive actuated fastening device (CR 21)

Cranes (CR 22)

Construction vehicles and mobile plant (equipment) (CR 23)

Electrical installations and machinery (CR 24)

Flammable liquids (CR 25)

Water environments (CR 26)

Overhead Work (CR 27(g))

Confined spaces

Other hazards e.g. gang related activities, general crime, service delivery
protests, noise pollution, exposure to dust/gases/fumes, vehicular traffic

15.10 The Service Provider shall submit at commencement of contract a generic H&S plan for approval
and for each site a site specific risk assessment be developed and appended into the Health
and Safety file that shall be subjected to an audit at contract management stage.

94




C3.2 Annexes

Annex 1:
Annex 2:
Annex 3:

B-BBEE Sub-contract Expenditure Report-N/A
Joint Venture Expenditure Report-N/A
Schedules
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ANNEX 3- SCHEDULES

CITY OF CAPE TOWN

ELECTRICITY GENERATION AND DISTRIBUTION

CONTRACT NO. 290C/2020/21

PROVISION OF PROFESSIONAL SERVICES: DESIGN AND CONSTRUCTION MONITORING OF SUBSTATIONS /
SWITCHING STATIONS AND BUILDING ADDITIONS, ALTERATIONS AND RENOVATIONS AND OTHER DESIGN/
IMPLEMENTATION/MANAGEMENT OF WORKS PROJECTS INCLUDING FEASIBILITY STUDIES FOR THE
INSTALLATION AND REPLACEMENT OF ELECTRICAL EQUIPMENT AND INFRASTRUCTURE

SCHEDULE 11: KEY PERSONNEL

The tenderer is referred lo clause C.2.1.4.2 of the Tender Data and skall insart in the spaces provided below details of
the key personnel required to be in the employment of the tenderer or a specialist consultant/firm, in order for the
tenderer to be eligibe to submit a lender for this preject The Curriculum Vilze of each individual must be appended to
this schedule.

PROJECT LEADER - ENGINEER / TECHNOLOGIST ! PROJECT MANAGER

PROFESSIONAL [NO. OF YEARS
NAME JOB TITLE QUALIFICATIONS | REGISTRATION | SPECIFIED

NO. EXPERIENCE
2 Electrical Engincer| BENGHEctical) 25 Years
2| Electrical Engineer| BENG{Electrical) 36Yeary

PROJECT ENGINEER - ELECTRICAL ENGINEER / TECHNOLOGIST

PROUFESSIUNAL | NO. OF YEARS

NAME JOB TITLE QUALIFICATIONS | REGISTRATION | SPECIFIED
NO. EXPERIENCE
] . [InEnG. = i
I Eloc krical Engineen B - ENG{E leckrial) 26 Years

_ . ) !:f]ayfxahi(ni‘) —
Electrical EnGinee b EnGresactvenic 19 Yearg

PROJECT ENGINEER - CIVIL ENGINEER / TECHNOLOGIST

PROFESSIONAL |NO. OF YEARS
NAME JOB TITLE QUALIFICATIONS | REGISTRATION | SPECIFIED

NO. EXPERIENCE
i Civi) EnSiaeRe |2 Tech 3z years
4 B (. vi| £ngineer | Pr.Tech 1 33 Yeamn

STRUCTURAL ENGINEER

PROFESSIONAL |NO. OF YEARS
NAME JOB TITLE QUALIFICATIONS | REGISTRATION  |SPECIFIED

' NO. EXPERIENCE

1 : 4 i ) ¢
K Styuctuval Engineed D7 loch ok Years
% Stf'.leJIQIE!‘.'!inH! -Tech 37 years
Tender 75 T22
Part T2: Returnable Documents Returnable Schedules

Reference No230C/2020/21
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CITY OF CAPE TOWN

ELECTRICITY GENERATION AND DISTRIBUTION

CONTRACT NO. 290C/2020/21

PROVISION OF PROFESSIONAL SERVICES: DESIGN AND CONSTRUCTION MONITORING OF SUBSTATIONS /
SWITCHING STATIONS AND BUILDING ADDITIONS, ALTERATIONS AND RENOVATIONS AND OTHER DESIGN/
IMPLEMENTATION/MANAGEMENT OF WORKS PROJECTS INCLUDING FEASIBILITY STUDIES FOR THE
INSTALLATION AND REPLACEMENT OF ELECTRICAL EQUIPMENT AND INFRASTRUCTURE

SCHEDULE 11: KEY PERSONNEL (Contd)

CIVIL ENGINEER
PROFESSIONAL |NO. OF YEARS
NAME JOB TITLE QUALIFICATIONS [ REGISTRATION |SPECIFIED
NO. EXPERIENCE
_ M Ena L7
‘I— \‘ ) LR 0! ') "~ -
_1_‘ (\\\Hl E‘f\O R -End (Civil) 729 uyr013
2 e s Y st I
[ Gl Epa R Tech (il 32 yecus
T [} # J
ELECTRICAL ENGINEER — BUILDING SERVICES
PROFESSIONAL |NO. OF YEARS
NAME JOB TITLE QUALIFICATIONS | REGISTRATION |[SPECIFIED
NO. EXPERIENCE
N Electyical Engines |B EnGlEleckricat) Sk Yeacs
. . e cwctrical \| |
2 I | | v G} EninterBENG nemon.-:)c q years.
ELECTRICAL ENGINEER - EARTHING DESIGN
PROFESSIONAL [NO. OF YEARS
NAME JOB TITLE QUALIFICATIONS | REGISTRATION |SPECIFIED
NO. EXPERIENCE
, ] (Exe.'tmn\ j
i Electical EndineR 1 IBENG Elec tenic) 19 Yaars
‘ _ o CRCETICL —
Eleclical Engineer BENGEl ectionic) qyears
MECHANICAL ENGINEER
PROFESSIONAL [NO, OF YEARS
NAME JOB TITLE QUALIFICATIONS | REGISTRATION |SPECIFIED
NQ. EXPERIENCE
- Medhanse] 0 g b 2
Profesicrat nsacerdB.Sel Npchanical ) - 19 veqrs
£ B | Me chencal fnginees! B ENg (M hapicd| I § Yeaws

SIGNED ON BEHALF OF TENDERER: ........... NN = =

Tender 76 722
Part T2: Returnable Documents Returnable Schedules
Reference No290C/2020/21
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CITY OF CAPE TOWN
ELECTRICITY GENERATION AND DISTRIBUTION

CONTRACT NO. 290C/2020/21

PROVISION OF PROFESSIONAL SERVICES: DESIGN AND CONSTRUCTION MONITORING OF SUBSTATIONS /
SWITCHING STATIONS AND BUILDING ADDITIONS, ALTERATIONS AND RENOVATIONS AND OTHER DESIGN/
IMPLEMENTATION/MANAGEMENT OF WORKS PROJECTS INCLUDING FEASIBILITY STUDIES FOR THE
INSTALLATION AND REPLACEMENT OF ELECTRICAL EQUIPMENT AND INFRASTRUCTURE

SCHEDULE 11: KEY PERSONNEL (Contd)

QUANTITY SURVEYOR
NANE JOBTITLE QUALIFICATIONS | PROFESSIONAL |NO. OF YEARS
REGISTRATION |SPECIFIED
NO. EXPERIENCE
1. Buant ity Survedet |[BSt GS - [l years
2, hontity Swavegor|BSC QS 2 Msciis
’ ¥,
ARCHITECT
NAME JOB TITLE QUALIFICATIONS | PROFESSIONAL [NO. OF YEARS
REGISTRATION |SPECIFIED
NO. EXPERIENCE
RS Architect  [BArch uQ yeay s.
2, Archivect  [BArch 70 Uecirs
= J
PROJECT MANAGERS
NAME JOB TITLE QUALIFICATIONS |[PROFESSIONAL [NO. OF YEARS
REGISTRATION |SPECIFIED
NO. EXPERIENCE
L , N ; N
1 Conste Pt MM Eney {FH\ 29 URUIS
= -1 Moy (Gl 1A 5 -
2 Eke fio [Mpcin Peg§ et By 5 S
J N T A : - S
3 Mech p‘x-:‘i Mgyl fioy np. pan ] . ¥ UedlrS
J W ~ J
PRINCIPAL AGENT
NAME JOB TITLE QUALIFICATIONS [PROFESSIONAL [NO. OF YEARS
REGISTRATION |SPECIFIED
NO. EXPERIENCE
=i — » m — | =
1 Elke Enainser &g (Eixc) b UeGis
 lonl B : v
2] fulech Bacinen] Re (jule 15 ‘wecs
. e 4
SIGNED ON BEHALF OF TENDERER: .ooovvoooeon
Tender 77 T22

Part T2: Returnable Documents
Reference No290C/2020/21

Returnable Schedules
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CITY OF CAPE TOWN

ELECTRICITY GENERATION AND DISTRIBUTION

CONTRACT NO. 290Ci2020/21

PROVISION OF PROFESSIONAL SERVICES: DESIGN AND CONSTRUCTION MONITORING OF SUBSTATIONS /
SWITCHING STATIONS AND BUILDING ADDITIONS, ALTERATIONS AND RENOVATIONS AND OTHER DESIGN/
IMPLEMENTATION/MANAGEMENT OF WORKS PROJECTS INCLUDING FEASIBILITY STUDIES FOR THE
INSTALLATION AND REPLACEMENT OF ELECTRICAL EQUIPMENT AND INFRASTRUCTURE

SCHEDULE 11: KEY PERSONNEL (Contd)

) ] = "
OCCUPATIONAL HEALTH AND SAFETY PRACTITIONERS & Pivi

ENMPLOYER'S AGENT
PROFESSIONAL [NO. OF YEARS
NAME JOB TITLE QUALIFICATIONS | REGISTRATION |SPECIFIED
NO. EXPERIENCE
k [\i!&'torirgl{‘rc; Atnal Ekc) 2S ueais.
B~ M PP e '
2 Elec Ercinea| & Toech (Elc) S \Jeqs
N

PROFESSIONAL
GISTRATION

JCB TITLE QUALIFICATIONS
= Eviicn
B Tech Reat:jy
| \
H3S f“’]in\(_(.li a %.:.:.,tﬁ HaS

" v
H32S Mangor

BA H3S

CONSTRUCTION MONITORI

NG PROFESSIONALS

NO. OF YEARS
SPECIFIED
EXPERIENCE

NAME JOB TITLE QUALIFICATIONS | PROFESSIONAL |NO. OF YEARS
REGISTRATION |SPECIFIED
NO. EXPERIENCE
o — v - T
Hiech(Civl) 3T WS
-7 i) Voo
(B Teeh (Civ)) 32 _(1e(iis
CLERK OF WORK/S - ARTISAN Y
NAME JOB TITLE QUALIFICATIONS |PROFESSIONAL [NO. OF YEARS
REGISTRATION |SPECIFIED
NO. (If registered) | EXPERIENCE
l Technician | Tiade Cerb . 28 ueans
—_ \ e S
2. L eehnicion | Yade. Cort. L7 uequs
. )
GEOTECHNICALENGINEER i
NAME JOB TITLE QUALIFICATIONS [ PROFESSICNAL [NO. OF YEARS
REGISTRATION |[SPECIFIED
NO. EXPERIENCE
K sRctech Encl [BSe (i)
N
2 IEineenna RSt |
Y VGEOohe S
Aftach additional pages if more space is'rgchﬁg'('!.S -

SIGNED ON BEHALF OF TENDERER: ............cueou.....

Tender

Part T2: Returnable Documents

Reference No280C/2020/21
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CITY OF CAPE TOWN
ELECTRICITY GENERATION AND DISTRIBUTION

CONTRACT NO. 290C/2020/21

PROVISION OF PROFESSIONAL SERVICES: DESIGN AND CONSTRUCTION MONITORING OF SUBSTATIONS /
SWITCHING STATIONS AND BUILDING ADDITIONS, ALTERATIONS AND RENOVATIONS AND OTHER DESIGN/
IMPLEMENTATION/MANAGEMENT OF WORKS PROJECTS INCLUDING FEASIBILITY STUDIES FOR THE
INSTALLATION AND REPLACEMENT OF ELECTRICAL EQUIPMENT AND INFRASTRUCTURE

SCHEDULE 11: KEY PERSONNEL (additlonal key personnel)

ESTIMATED
NAME TITLE JOB DESCRIPTION QUALIFICATIONS | EERIODOF
(Weeks)
ChD Oraudhting No Di(luohtmr
\ h d \J X
Modgller | 30 ChD Certificot® T]
Pioject fichn  Adlmin tsks ND \1’1 | o
Qp‘ﬂ Suppart Diaughtiag s\io-,-gpgiﬁg{:‘e,., s &
T Su?Pof( Destop Brepinesri pe, Exgaineuw. 3
Sofuware Support 1 B=
EkC Suppeit Lo ND (Eke) b
T{Chﬂld on inc 'm&[lOE)TQCI m D ‘\,‘\ I; e
E\?_lC) . Electrical & B Reh (Eled) =
Trehrelagist Oksiqr E
EkC Sapport to nD. (ERC ES
\GZ\WNUC!!\ Erq inee f =
Pigject P\%@; me'\;gqmm‘t %Eﬂg (Civil) 2
Mavaqar ' MEng | P)
J pj
Attach additional pages if more space is required.
SIGNED ON BEHALF OF TENDERER: .................... N ... ... ... ...
Tender 79 T2.2
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CITY OF CAPE TOWN

ELECTRICITY GENERATION AND DISTRIBUTION

CONTRACT NO. 290C/2020/21

PROVISION OF PROFESSIONAL SERVICES: DESIGN AND CONSTRUCTION MONITORING OF SUBSTATIONS /
SWITCHING STATIONS AND BUILDING ADDITIONS, ALTERATIONS AND RENOVATIONS AND OTHER DESIGN/
IMPLEMENTATION/MANAGEMENT OF WORKS PROJECTS INCLUDING FEASIBILITY STUDIES FOR THE
INSTALLATION AND REPLACEMENT OF ELECTRICAL EQUIPMENT AND INFRASTRUCTURE

SCHEDULE 12: SUPPORT RESOURCES

The fenderer is referred to clause C.2.1.4.3 of the Tender Data and shall slate below whal software packages are
available {or use on this project and whether or not they are cumently owned/licensed by tha tenderer, or are zvailable
through other means,

SOFTWARE PACKAGE/S AVAILABLE FOR USE

CURRENTLY

NAME OF PACKAGE DESCRIPTION OWNED/
LICENCED

OR OTHER

Piease Ffird attached.

SIGNED ON BEHALF OF TENDERER..........

Tender ' 80 T2.2
Part T2: Retumable Documents Returnable Schedules
Reference No296C/2020/21
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SCHEDULE 12! SUPPORT
RESOURCES

|

NAME OF PACKAGE

DESCRIPTION

CURRENTLY OWNED / LICENCED OR
OTHER

Earthing Design Software

AutoGrid Pro Earthing Design Licensed
Line Design Software
PLS CAD Line Design Licensed
Load Flow Analysis & Study Software
Load Flow Anglysis & Study
PowerFactory {DigSilent Licensed
ISP EEEny IR ) Software :
Load Flow Angzlysis & Stud
PowerMaster (Inspired Interfaces) ¥ v Licensed
Software
Load Flow Anzlysis & Stud
ReticMaster (Inspired Interfaces) ¥t tudy Licensed
Software
Load Flow Analysis & Stud
PowerOffice (Inspired Interfaces) E ¥ e | Licensed
Software
Load Forecasting Analysis Software
PowerGLF Load Forecasting Analysis Owned
Lighting Software
Dialux Lighting Software Licensed
Relux Lighting Software Licensed
Ulysse Lighting Software Licensed
Calculux Lighting Software Licensed
Mechanical Software
Hourly Analysis Mechanical Software Licensed
DucyNet / DuctPricer Mechanical Software Licensed
Loadest Mechanical Software Licensed

Motla Consulting Engineers

Software
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MOTL

CONSULTING ENGINEERS

SCcHEDULE 12: SUPPORT

RESOURCES

: NAME OF PACKAGE DESCRIPTION CURRENTLY OWNED / LICENCED OR
l OTHER
Creo / Inventor Mechanical Software Licensed
Drawing Software
Auto CAD Drawing Software Licensed
Caddie Drawing Software Licensed
Microstation Drawing Software Licensed
Revit Drawing Software Licensed
Microsoft Visio Drawing Software Licensed
GIS Software
Taktuk GIS GIS Software Owned
Arc GIS GIS Software Licensed
General
Full suite of Microsaft Products General / Admin Licensed
Motla Created
Verifica, utility manager Motla Created Owned
Mcube, metering manager Motla Crezted Owned

viotla Consulting Engineers

Software
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CITY OF CAPE TOWN
ELECTRICITY GENERATION AND DISTRIBUTION
CONTRACT NO. 290C/2020/21

PROVISION OF PROFESSIONAL SERVICES: DESIGN AND CONSTRUCTION MONITORING OF SUBSTATIONS /
SWITCHING STATIONS AND BUILDING ADDITIONS, ALTERATIONS AND RENOVATIONS AND OTHER DESIGN/
IMPLEMENTATION/MANAGEMENT OF WORKS PROJECTS INCLUDING FEASIBILITY STUDIES FOR THE
INSTALLATION AND REPLACEMENT OF ELECTRICAL EQUIPMENT AND INFRASTRUCTURE

SCHEDULE 18: PERSONNEL SCHEDULE (OTHER THAN KEY PERSONNEL)

(For information anly)

The lenderer shall indicale on the schedule below what human resources, other than ke key persennel! listed in clause
€.2.1.4.6 of the lender conditions, they have at their disposal and intend allocating 1o this project as and when regulred.
These resources could, for example, incluce road/pavement engineers (in respect of the NMT component), a tender
documenlation specialist, cad operatorsiarchitectural draR pessons/modellers, or experiencad construction monitoring
staff, amongst others.

ESTIMATED
NAME TITLE JOB DESCRIPTION QUALIFICATIONS gﬁzng%FENT
(Weeks)
Tfechrician &‘P\}crt ke é&)ﬂf\m) é
= 1l xCC .
| bl“i\metrs Tliacie Tesst
schnicia Sepport te Tz . .
T\C cian Ej-‘\cp‘(\\ﬂﬁﬁfs Whijemans \)QFJEC S_).
L At — e
b Eraineer Junic| TngInees % U“ﬂ %
“‘Bm{e' LN Traiming ) o
| ALt —
CAD l')fqug)htu]g Na Elec. -
i Qperator a}c}me;.- e =
[ Electiciow SUFENL to NN =
i Fppienti®] et Lric o 73
T — —
b e ERCENCA gl | Tiade 3
clricioy ERCC insdaill d ©
| Ek ten + Meunterone Certheals 5
;l\.v:\mrm Acvin Suppeit wiN =~
1 |
| |

SIGNED ON BEHALF OF TENDERER:

Tender g6 T2.2
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Reference No230C/2020/21
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Part C4: Site Information

C4.1 Municipal Boundaries (Area Map)

Legend
: . tAain Substation=
1 @ District Offices
2l A | Regions
¥ | easr
1 | HORTH
| souTH
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