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MEMORANDUM OF AGREEMENT

FOR THE

FRAMEWORK TENDER FOR THE PROVISION OF PROFESSIONAL SERVICES IN:
RESPECT OF INFORMAL SETTLEMENTS WITHIN THE CITY OF CAPE TOWN"

MADE AND ENTERED INTO BETWEEN

CITY OF CAPE TOWN METROPOLITAN MUNICIPALITY

And
BERGSTAN SOUTH AFRICA CONSULTING AND DEVELOPMENT
ENGINEERS (PTY) Lid

Contract No 33C/2021/22




PREAMBLE

WHEREAS Term Tender 33C/2021/22 was awarded to BERGSTAN SOUTH AFRICA CONSULTING
AND DEVELOPMENT ENGINEERS (PTY) Ltd as the Main Contract for Region 2 and Standby for
Region 1, in line with resolution SCMB31/06/238 dated 12 JQne 2023 for the provision of
professional services in respect of informal setflements within the City of Cape Town, for a
period of 7 years (84 months) and to ferminate on 30 June 2030 and subject to the approval

of the Local Government: Municipal Finance Management Act 56 of 2003, section 33 process.

AND WHEREAS prices will be subject to adjustment in accordance with the tender document,

in ferms of clause 4.8.2 of tender document;

AND WHEREAS it is recorded that this Contract will be governed by the provisions of the
Standard Professional Services Contract {July 2009} {Edition 3 of CIDB document 1015) as
published by the Construction Industry Development Board, read with the Confract Specific
Data (*CSD"} annexed hereto marked “PART 2: CONTRACT SPECIFIC DATA.

NOW THEREFORE THE PARTIES AGREE AS FOLLOWS:
1. PARTIES

The Parties to this Contract are:

1.1. The City of Cape Town, a metropolitan municipality, established in ferms of the
Local Government: Municipal Structures Act, 117 of 1998 read with the Province
of the Western Cape: Provincial Gazetie 5588 dated 22 Septemier 2000, as
amended {“the Employer”), herein represented by the City Manager: City of

Cape Town or his nominee duly authorised hereto;

1.2 BERGSTAN SOUTH AFRICA CONSULTING AND DEVELOPMENT ENGINEERS (PTY) Lid,

a private company registered in terms of the laws of the Republic of South Africa
with regisiration number: (G D /1 iis erincipal place of business

stuated ot | P (c 'service Provider'), herein
represented by its duly authorised represen’ro’five,— in her

capacity as Associate.



2.

3.

4.

hereinafter jointly referred to as each a "Parties” and in singular, a Party™ and.

INTERPRETATION

2.1,

2.2,

In the event of any conflict between the provisions of this Contract, Standard
Professional Services Contract (July 2009) (Edition 3 of CIDB document 1015) as
published by the Construction Industry Development Board and any Part
attached hereto, or any other document incorporated by reference o this
Contract, save to the extent expressly stated to the contrary, such conflict will be
resolved by giving precedence to such different paris of this Contract in the

following order of precedence:

2.1.1. First, the Form of Offer and Acceptance,

2.1.2. Second, the Coniract Specific Data within the Cdn’rrctc’r Daftaq,
2.1.3. Third, the General Conditions of Contract

2.1.4. Fourth, the Scope of Work, and

2.1.5. Fifth, the Pricing Data.

The provisions of this Contract supersede and replace the provisions of any
previous agreement entered into between ihe Parties reiating to the same

subject matter.

APPOINTMENT AND DURATION

Sl

The Employer hereby appoints the Service Provider to perform the Scope of Work

for the Employer from the Commencemeni Date.

3.2. Unless terminated earlier in accordance with the provisions as set out in the CIDB or

any other provision in terms of this Contract, this Confract shall be for a period of 7 years

(84 months) and to terminate on 30 June 2030, subject to Council approval of Section

33 process.

MUTUAL GOOD FAITH / CO-OPERATION

4.1.

The Parties represent and undertake o do all such things, perform all such acis

and take all steps to procure the deoing of all such things and the performance
2



4.2.

- of all such acts, as may be necessary or incidental to give effect to the execution

of this Contract.

The Parties shall at all imes during the continuance of this Contract observe the
principles of good faith towards one another in the performance of their

obligations in terms of this Contract.

OBLIGATIONS OF THE EMPLOYER

5.1.

9ie

The Employer undertakes o perform its obligatfions in accordance with the
Confract, including but not limited to the Scope of Work (PART €3: SCOPE OF
WORK), subject to the safisfactory fulfilment of the obligations by the Service

Provider as set out in this Contract.

The Employer shall monitor and evaluate the Service Provider's performance in

respect of the Scope of Work.

OBLIGATIONS OF THE SERVICE PROVIDER

6.1.

6:2.

&8,

6.4.

6:5x

The Service Provider hereby agrees and undertakes to perform the Services o
the Employer as set out in Scope of Work (PART C3: SCOPE OF WORK).

The Service Provider will perform the Works as expedifiously as possible and
furthermore agrees and undertakes fo perform the services in accordance with

the operational requirements of the Employer.

The Service Provider will ensure that the Works will be of a satisfactory quality and
fit for purpose, having due regard fo the assumptions that the service provider
can be reasonably expected to make in accordance with sound engineering
and/or professional practise and exercising the level of skill, care and aftention

required of the Service Provider.

The Service Provider shal, ensure that its employees, agents, representatives, sub-
contractors and suppliers comply with this Contract and all applicable Laws in

the execution of the Works.

The Service Provider will not conduct any activity of whatsoever nature which

may be detrimental to the Employer's reputaiion and goodwill.




7.

PRICING DATA

Prodlne

7.2.

The Contract Price for the Works shall be as set out in the Pricing Data annexed
marked “PART C2: PRICING DATA".

The Service Provider shall not be enfitled to any other consideration for the

rendering of the Works other than as provided for in this Coniract.




DETAILS OF CONSULTANT

CITY OF CAPE TOWN
. HUMAN SETTLEMENTS: INFORMAL SETTLEMENTS
CONTRACT-NO. 33612021722

FRAMEWORK TENDER FOR THE PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF INFORMAL
SETTLEMENTS WITHIN THE CITY OF CAPE TOWN

SCHEDULE 1; COMPULSORY ENTERPRISE QUEST ONNAIRE .

g ih {h’emse of a'iblnl venture, separale enlerpase quesiionnalres

{in respect of each o el"e_:d and submitted.” _ ]
PRaes. (o ae.. .

‘Section 2: VAT wgistraﬁnn nﬁﬁber. ifany:. ﬁ Lo

‘| Section1: Narﬁe df_entér'blr'ise: &QE&STM
Section 2a; Nqﬁohai.-'freasury-(':eﬁﬁa| Supptier D_'aja_t;ars‘_rg____ '

g _Sécticm 2h: SBARS Tax .Compliii‘nce St;tﬁs PiN:

a.s_éct_ién 3 cidb mgiéimtlon nn-ﬁber,-if'any; Nlﬁ- B cerievenanaesan R .

Section 4: . Partioulars of sole proprietars énd'pa&hars' in partaerships

* Complate cnly i sole propristor or partnsrship and altach separate pege i more than 3 pariners

Section §; Particulars of com

panias and close corporations
Company registration atmber . . . e TR

Closs corporation numbier ... .+ SIS L

P R L R R A

| Tax referenca number......

T'Saction 6. Fareign Bioding Suppliers

| 1s tenderer the accredited representative in Sauth Africa [ Tves [INo

for he Goods / Servicas / \Warks offarad? 1 1f yes, enclose proof

Is fenderer a foreign based supplier for the Goopds / 1Yes LiNg

Services f Works offered? fyds, answer the Questionnaire'te Bidding Fareign
\Suppliers (bélow)

dﬁeéﬁonhaire to"B'idding Foreigﬁ Suppliers

a) 1s the tenderer a rasident of {he Republic of Suulh iYes [Ne
hfrica or an enlity registered In South Africa?

by is thetenderer a fasidaqt of me_?{epﬁbﬁc of South IYes LiNo
Africa or an entity registared in South Africa? :

% Does the lenderer have d permarnent establishment in Yes (W]
‘ihe Republic of Sputh Africa?

dy Tioes 1he tenderer nave any source of Income in the ives & Mo
Republic of South Alrica? ‘

or any form of taxation?

F} Te e lendarat bl in the Republic of Souih Alica L1Yes - LiNo

Tender T2.2

Part T2: Returnable Documents , Rsturnable Schedules
Reference No 33C/2021122 g3



The undersigned, who warrants thal®7/ she Is duly autherisad 1o de s¢ on behalf of the enterprise:

f) aulhorizas the Emplayer fo cbtaln a tax clearance cortificale from the South Afican Revenue Services
that my / our tax matters are fn order;

i) confioms that the neither the name of the enterprise or tha name of any pariner, manager, dirctor or other
persan, who wholly or parlly exercises, or may exercise, control over the enterprise appaars on the
Regster of Tender Defaullers establishied In ferma of the Prevenlion and Combating of Corrupt Activities
Act of 2004 or Database of Reslricted Suppliers;

i) confirms thal no partner, member, director or othar parson, who whally or partly exercises, or may
exarciza, conlrol over the enterprise appears, has within the Tasl five years been convicted of fraud or
conuption; . :

| Iv) eonfirms that ™. we are not assoclated, linked or Involved with any olher tendering entities submilting
tender offers and have no othar relationship with any of the tanderers or thage responsible for compliing
the scopa of wark that could cause or be Interprated as a conflicl of interest; and

v) confirms that the contents of this queslionnalre are within my pecsonsl knowledge and are to the bast of

; my bellaf both true and comrect.

:
SIGNED ON BEHALF OF TENDERER: R T I e (R TP R PPV PR PR

Tender T2.2
Part T2: Returnable Documents Returnable Schadules

Reference No 33C/2021/22 54




PART 1 : AGREEMENTS

C1.1 Form of Offer and Acceptance
Offer

CITY OF CAPE TOWN .
HUMAN SETTLEMENTS: INFORMAL SETTLEMENTS

.

CONTRACT NO. 33C/2021/22

FRAMEWORK TENDER FOR THE PROVISION OF PROFESSIONAL SERVICES IM RESPECT OF INFORMAL
SETTLEMENTS WITHIN THE CITY OF CAPE TOWN

C1.1 Form of Offer and Acceptance
Offer

The employer, idenlified in Ihe acceplance signature bieck, has soliciied offers to enter inta a cantract far the procurement
of:

CONTRACT 33C/2021/22: FRAMEWORK TENDER FOR THE PROVISICN OF PROFESSIONAL SERVICES IN
RESPECT OF INFORMAL SETTLEMENTS WITHIN THE CITY OF CAPE TOWN

B e My

Q1

The tendarer, identified in the oHer signature bleck, has examined the documenis fisted in the lender data and addenda
hereto as listed in he returnable schedules, and by submitling this offer has accepted the condilians of tender.

[

By tha representative of the lendarer, deemad to be duly authorised, signing this part of this form of offar and acceplance,
{he tenderer offers to perfarm all of the obligations and lisbilities of the service provider under ihe contract Including
complianca with all its terms and conditions according te thair true intent and meaning far an amount te be determined in
accordance with the conditions of contract identified in the contract data,

r

The completed Schedules of Rates (excluding VAT) for the tentdered, as contalned in Part G2.2 Pricing Data,
shall form the tender offer. These rates shall be multiplied, as applicable, by the quantities required in respect
of relevant tems to develop individual Works Projects to be allucated In accordance with the procedures
described In the Procedure for the Allocation of Warks Frofects, Part G1.2: Gontract Data in this Framework
Caontract document

!

b

1

This ofier may be accepted by the employer by signing the acceplance part of this form of otfer and acceptance and
raturning ona copy of {his document to the tenderer befare the end of the peried of validity stated in Lhe tender data,
whereupon the tenderar becomes the party named as the service providerin the cenditions of contract identified in the
cantract data.

1

Signafure(s) ..

1

Namef(s) T tensanann aravarare e eaa s
- Capacity (NS . . . ... ......00  --coc- R SRR R SR e .
for the tenderer
—_
{Name of organizationftenderer) ... oy BooTe, . BsFeaca . CP T .\' AT L
= {Address of organizationfienderar) . ... s
L
) Narne and
o] signalurs
af witress bate .20, SEPTEMBEL 2021
—
L. Forometusa, T ' ]
naTIaLs, oF Ty ofFidials AT TENDER
— )
i JOPENS

Tendar 36A Ta.
5 Part T2: Returnablz Documents Returnable Documents
Reference No,33C/2021/122




Acceptance

By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer's
offar. In consideration thereof, the employer shall pay the service provider the amount due in accordance
with the conditions of coniract fdentified in the contract data. Acceptance of the tenderer’s offer shall form
an agresment between the employer and the tenderer upon the terms and conditions contained in this
agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1: Agreements and contract data, (which includes this agreement)
Part C2:Pricing data

Part C3:Scope of work

Part C4:Site information

Part C5:Key Personnel

Part C6 Sub-consultants

and drawings and documents or parts thereof, which may be incorporated by reference into the above listed
Parts.

Ueviations trom and amendments to the decuments listed in the tender data and any addenda thereto as
listed in the returnable schedules as well as any changes to the terms of the offer agreed by the tenderer
and the employer during this process of offer and acceptance, are contained in the schedule of deviations
attached to and forming part of this form of offer and acceptance. No amendments to or deviations from
said documents are valid unless contained in this schedule,

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the
schedule of deviations (if any), contact the employer's representative {(whose details are given in the
contract data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other
documentation to be provided in terms of the conditions of contract identified in the coniract data. Failure
to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this
agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date the parties have
signed the table below and confirms receipt from the employer of one fully completed original copy of this
agreement, inciuding the schedule of deviations (if any). The tenderer (now contractor) shall within five
working days of the agreement coming into effect notify the employer in writing of any reason why he cannot
accept the contents of this agresment as a complete and accurate memorandum thereaf, failing which the
agreement presented to the contractor shall constitute the binding contract between the parties.




THE PARTIES EMPLOYER CONTRACTOR

Business Name CITY OF CAPETOWN BERSGSTAN SOUTH AFRICA
CONSULTING AND DEVELOPMENT
ENGINEERS (Pty) Lid

Business b

Registratfion

Tax number (VAT) — )

Physical Address —i

JD N

ab

Accepted

contract sum Rates Based Tender

including tax

Accepled For a period of Seven years {7) [Eighty Four (84}] Months from

contract duration

date of commencement not exceeding 30 June 2030

Signed - who by
signature hereto

warrants authority

-
Date; 2024.02.23 13:27:38
+02'00"

i Digitally signed by-]

| Name of

signatory

L
D

Signed: Date

23 February 2024

g |oz 2ol

Signed: Location

Cape Town

Crle TowoN

Signed: Witness

Name of Withess

-
i

=g




1.

Schedule of Deviations

Notes:
The exient of deviations from the tender documents issued by the employer before the tender closing date is
limited to those permitted in terms of the conditions of tender.

2. A tenderer's covering letter shall not be included in the final contract document. Should any matter in such
letter, which constitutes a deviation as aforesaid, become the subject of agreements reached during the
process of offer and acceptance, the outcome of such agreement shall be recorded here.

3 Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or
change to the tender documents and which it is agreed by the Parties becomes an obligation of the contract
shall also be recorded here.

4, Any change or addition to the tender documents arising from the above agreements and recorded here, shall
also be incorporated into the final draft of the Contract.

1 Subject

Details

2 Subject
Details

3 Subject
Detaiis

4 Subject

Details

§ Subject
Details

By the duly authorised representatives signing this agreement, the employer and the tenderer agree to and accept the
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender data
and addenda therete as listed in the retumable schedules, as well as any confirmation, clarification or changes to the
terms of the offer agraed by the tenderer and the employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between

tha issue of the tender documents and the receipt by the tenderer of a completed signed copy of this agreement shall
have any meaning or effect in the contract between the parties arising from this agreement.

10



C1.2 Contract Data

Data provided by the Supplier

The name of the Supplieris ... AT BT L 2Tl T R LR e

The address of the Supplier is

Physical: Postal:

Address

Email:

SUPPLIER’S ANNUAL HOLIDAY PERIODS DURING DELIVERY PERIOD

Year 1 holiday period | Start date End date

15122023 08/01/2024
Year 2 haliday period | Start date End date

15/12/2024 06/01/2025
Year 3 holiday period | Startdate End date

15/12/2025 12/01/2026
Year 4 holiday period | Start date End date

15/12/2028 11/01/2027
Year 5 holiday period | Start date End date

1511272027 10/01/2028
Year 6 holiday beriod Start date End date

15/12/2028 08/01/2029
Year 7 holiday period | Start date End date

15/12/2029 07/01/2030

11




PART 2- CONTRACT SPECIFIC DATA

C1.2 Contract Data

1.

Part 1: Contract Data provided by the Employer

GENERAL CONDITIONS QF CONTRACT

The General Conditions of Gontraét are the Standard Professional Services Contract (July 2009) (Edition 3 of CIDB
document 1015), as published by the Construction Industry Development Board.

Copies of these General Conditions of Contract may be obtained from the Construction Industry Development
Board’s website www,cldb.org.za. Copies of the General Conditions of Contract are also available for inspection
and scrutiny at the offices of the Employer.

The pro-farmas attachad to the Standard Professional Ssivicss Coniract {July 2008) on pagss 17 16 2
to this Contract and shall be replaced with the decumentation bound into this Contract Document,

Ja
n
o
=3
3

The General Conditions of Contract make several references to the Contract Data for specific data, which together
with the standard contract collectively describe the risks, lizbilities and obligations of the contracting parties and the
procedures for the administration of the Contract. The Contract Data shall have precedence in the interpreiation of any
ambiguity or inconsistency between it and the General Conditions of Contract.

The General Conditions of Comiract shall be read in conjunction with the variations, amendments and additions set
out in the Contract Specific Data below. Each item of data given below is cross-referenced to the clause in the
General Conditions of Contract to which it mainly applies.

The documents forming the Contract are to be taken as mutually explanatory of one another. For the purposes of
interpretation, the priority of the documents shall be in accordance with the following sequence:

a) the Form of Offer and Acceptance,

¢]] the Contract Specific Data within the Contract Data,
c) the General Conditions of Gantract

) the Scops of Woik, and

e) the Pricing Data.

If an ambiguity or discrepancy is found in the documents, the Employer shall issue any necessary clarification or
instruction.

CCONTRACT SPECIFIC DATA
The following contract specific data is applicable to this Contract:

Clause 1:
Add the following to the definition of Emplover:
The Employer is the CITY OF CAPE TOWN,

Add the folfowing new definitions:

“[ntellectual Property” means any and all intellectual property rights of any nature anywhere in the world
whether registered, registerable or otherwise, including patents, trademarks, registered designs and domain
names, applications for any of the foregoing, trade or business names, topytight and rights in the nature of
copyright, design rights, rights in databases, know-how, trade secrets and any other intellectual property rights
which subsist in computer software, computer programs, websites, documents, information, techniques,
business methods, drawings, logos, instruction manuals, lists and procedures and particulars of customers,
marketing methods and procedures and advertising literature, including the "look and feel" of any websites

12



“Purchase Order’ means the official purchase order created and released on the City of Cape Town's SAP
System.

*Activity Schedule” means, in this Framework Contract document, the document so designated in the Pricing
Data, and which will be used to compile a2 quoiation for Professional Services to be renderad for each Works
Project.

“Standby Service Provider” means the highest ranked eligible (subject to Clause C.1.6.1 (b} in the Tender
Data) Service Provider for a region appointed by the Employer under the Framework Contract to be available fo
execute Works Projects, for the duration of the Framework Contract Period and then only if the “Winner”
declines/refuses a Works Project or unless the Employer considers the "Winner” not to be performing on existing
Works Projects. (Refer to clause 5.1.3 in C 1.2: Contract Data)

“Winner" means the highest ranked eligible (subject to Clause C.1.6.1 (b) in the Tender Data) Service Provider
appointed by the Employer under the Framework Contract who will be allocated work as and when a Works
Project arises far the duration of the Framework Contract Period.

“Works Project” means a part of the Works to be performed {task) by a Service Provider under the Contract, the
spacific terms, conditions and scope of the Works Project contract being specified in a Works Project Contract
Briet.

Add the folfowing fo the definition of Service Provider:

The contracting party may be a consortium/fjoint venture contracting as a formally constituted Joint Venture
Partnership, in which all parties are jointly and severally liable. In terms of this definition, the words consortium
and joint venture shall be regarded as synonymous.

“Framework Contract’ means the Contract as defined in Clause 1 of the Standard Professional Services Contract
{July 2009} (Edition 3 of CIDB document 10158).

“Framework Contract Period” means the period 84 months from the Siart Dats,

"Framework Contract Manager” means the person namad as the Framework Confract Manager in the Coniract
Data or any other person appoeinted from time to time by the Employer and of whom the is nofified, in writing, to
act as Framework Contract Manager for the particufar branch for the purposes of the Confract as substitute for the
Framework Contract Manager so named.

The function of the Framework Contract Manager is to administer the Framework Contract, and such functions as
would normally fall to the Employer's Agent/Engineer/Principal Agent in accordance with the provisions of the
Framework Confract, shall be undertaken by the Framework Coniract Manager in this regard.

The Framewark Conitract Manager shall be an employee of the Employer, authorised as its representative fo
administer the Framework Confract and all references fo Employer's Agent/Engineer/Principal Agent in the
Confract shall apply fo the Framework Contract Manager in respect of his/her administering the Framework
Conifract.

The Framework Contract Manager is:

!OSl!l !!!FGSSI !uman

Replace the definition of Key Persons with the following:
Persons who are referred to as such in the Contract Data who will be engaged in the performance of the Services.

Add the foilowing to the definifion of Pariod of Performance:

Tha periad({s) of performance for this service is as follows:
84 Months
13




Add the following to the definition of Project:

The project is the FRAMEWORK TENDER FOR THE PROVISION OF PROFESSIONAL SERVICES IN
RESPECT OF INFORMAL SETTLEMENTS WITHIN THE CITY OF CAPE TOWN

Add the following to the definifion of Service Provider:

The contracting party may be a consortivmfoint venture contracting as a formally constituted Joint Venture
Partnership, in which all parties are jointly and severally liable. In terms of this definition, the words consortium
and joint venture shall be regarded as synonymous.

Delete the definition of Services and replace with the following:
The work to be performed by the Service Provider based upon the relevant scops of construction works as
described in the Scope of Work.

Add tha following to tha definition of Start Date:
The Start Date is the date when the service provider confirms receipt of one fully completed original copy of this
dorumant including the accentance part of the farm of offer and accantance, and schedula of daviations (if amn),

Replace the words “time for completion” with “Period of Performance”.

Add the following definition:

a) Clause 3
Delefe the Reading and replace with “Governing law and policles”

Add the following after clause 3.1

a) The parties agree that this contract shall also be subject to the Employer's Supply Chain Management
Policy (‘SCM Policy’) that was applicable on the date the bid was advertised, save that if the Employer
adopts a new SCM Policy which contemplates that any clause therein would apply to the
contract etnanating from this tender, such clause shall also be applicable to that contract. Please
refer to this document contained on the CCT's website.

b) Abuse of the supply chain management system is not permitted and may result in cancellation of the
contract, restriction of the supplier, and/or the exercise by the Employer of any other remedies available
to it as described in the SCM Palicy.

b} Clause 3.2
Replace the words “time for completion” with "Framework Contract Period”.

Clause 3.4 and Clause 4.3.2:

Add the following:

The authorised and designated representative of the Employer is the Director: Human Settlements: Infermal
Settlements.

The address for receipt of ications is:
Telephone:
Facsimile:
E-mail:

Postal Address:

CAPE TOWN
8000
Physical Address:

14




Clause 3.4.1:

Add the following to the first sentfence:

... . and may be given as set out hereunder and shall be deemed to have been received when: a)

hand delivered — on the working day of delivery

b) sent by registered mail - five (E) working days after mailing

¢) sent by emall or telefax — one (1) working day after transmission

Clause 3.5:

Add the following:

The lacation for the performance of the Froject will be the Local Office of the Service Provider, together with the
sites of the proposed profects. The local office must be in the Cape Metropolifan area or within a radius of 60 km.
if the Service Provider does not have a local office, they will be required to establish a local office within 2 (ftwo)
months of the Start Date. Alf communication with the Employer will flow through this local office. This local office
may belong to the Service Provider or any of his Joint Venture partners or sub-consultants.

Key personnel will be expected fo work out of the local office for the full duration of the Framework Contract as the
exigencies of this coniract require.

Clause 3.9.1:
Add tha following aftar fi-

fy achange in the cost of the construction works applicable to the services

Clause 3.9.2:

Replace the words “6 weeks” with “21 days”. Add

the following at the end of the clause:

Should any of the event described in clause 3.9.1 oceur, the professional fees and disbursement may be adjusted
in a fair and reasonable manner. The Service Provider shall, howaver, not be entitled to an adjusiment to the extent
that the variation is due to the negligence or defauit of the Service Provider. The Service Provider is required to
provide all necessary substantiating documents required by the employer to evaluate the request for variation.

Clause 3.9.3:

Delete the clause and replace with the following:

The Emplayer shall assess the changes to the Contract Price proposed by the Sarvice Provider on any fair and
reasonable basis. The Employer may assess these changes on the effect of the event on the Services based on
the time-based fees as stated in the Pricing Data.

Clause 3.9.2:
Replace the words "B weeks” with “21 days”.

Clause 3.9.3:
Add the following:
The time-based fees used to determine changes to the Contract Price are as stated in the Pricing Data.

C) Clause 3.12.1
Delete the heading and replace with “Penalties and fines”

Clause 3.12.1
Add the following:

Eailure to establish a Local Office within 2 (two} months of the Contract Start Date (refer fo clause 3.5 of the
Contract Data above):

Failure to establish a Local Ofiice within 2 (two) rmonths of the Contract Start Date will result in the implementation

of penaliies.
+  The penalty amount for every day for which the Local Office is not established and functional is R5 000
with no limit.

»  The minimum 'functional’ requirement is for the Key Personnel {required for the Warks Projects} to be
established fogether with the necessary physical resources.

* A Breach Notice will be issued if the Local Office is not established by the due date with the requirement
that the matter be remedied within 14 days or such time as agreed to by the Employer.

15




*  No further Works Project Briefs will be issued if the Local Office is not established and functional within 2
(two) menths of the Contract Start Date.

= Should the Emplayer consider the local office not to be functional at any stage during the course of the
contract, the Employer will notify the Service Provider accordingly and issue a Breach Notice.

»  If the matier is not resolved within 14 days (or such time as agreed to by the Employer} of the issuing of
the Breach Notice, the Employer may terminate the contract in terms of Clause 8.4.1 (c) of the Contract
Data. :

Failure to meet deliverable or milestone date (as defined in the agreed Warks Project proposall;
Failure to adhere to timeframes without valid agreed upon reasons will result in the implementation of penalties.
*  The penalty amount per day for each deliverable/milestone is R2 000 (to a maximumn of 42 days - R84
000).
* A deliverable/mitestone that is more than 14 days late will result in the issuing of a Breach Notice which
will require the matter to be remedied within 14 days or such time as agresd to by the Employsr.
»  Ifthe matter is not resolved within 14 days (or such time as agreed to by the Emplayer) of the issuing of
the Breach Nuotice, the Employer may terminate the contract in terms of Clause 8.4.1 (c) of the Contract
Data.

Add the following after 3.12.2

d) Clause 3.12.3
The Employer may impose the following additional penalties or fines:

a) Penalties for breach of conditions of granting preferences in terms of the Preference Schedule.

b) Penalties for failure to meet targeted labour and local enterprises confract participation goals (if
applicable)

¢} Any other fines or penalties levied in accordance with any of the specifications.

Clause 3.15.1:
Add the following:
The programme shall be submitted within 14 days of the Start Date.

Clause 3.16.2:
Replace the words “in which the start date falls” with “prior to the closing date of the tender”.

Add the folfowing:
The indices are those contained in Table A of the P0141 Consumer Price Index for the GPI for services published
by Statistics South Africa.

Clause 4.7:

Add the foltowing:

Payment of the tendered basic fee for normal services shall be in accordance with Clause E in Part C2.1 Pricing
Assumptions.

e)  Clause 4.8 Procedure for the allocation of Works Projects

The Employer will provide the Service Provider with a scope/project brief and any specific terms and conditions
{(such as time frames/milestones) for a particular Works Project. The Employer reserves the right to plan and
effect individual Warks Projects at its sole discretion and subject to the availability of funding. The Employer
also reserves the right to increase or decrease the scope of work at its sole discretion.

If the “Winner" declines the Works Project due to lack of capacity at that time, the Employer reserves the right to
offer the Works Project to the “Standby Service Provider”.

If, in the opinion of the Employer, the "Winner” is:

(8)  not performing on an existing the Works Project/s; or
(b) is lacking capacity or the necessary skills for a particular Works Project; or
(c} if the proposal on a Works Project is unsatisfactory (after consultations), then

The Employer resarves the right to offer the Works Project to the "Standby Service Provider”.
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The pracedure for the allocation of Works Projects is described in detail at the end of this Part 1: Contract Data
provided by the Employer.

f} Clause 5.1.1
Add the following

The Services to be performed will be defined in terms of the Works Projects.
The procedure for the allocation of Works Projects are described in Clause 4.8 above.

The Service Provider will respond to the Works Project Brief with a Works Project Proposal
The Employer reserves the right to reduce the scope of work of a Works Project or cancel a Works Project based
on the Non-perforrnance of the Service Provider.

Add the following affer Clause 5.1.2:

Clause 5.1.3 Failure to perform (Non-performance) by the Service Provider on a Works Project would include {(but

Y I | Y.

not be linited to) the Tollowing:

Drnantad imadeocsts o Prainst Deanannole fimabdise  paatbhmdelom:  rooeeess sveilabilihe and
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appropriate skills, resource-based costing where applicable, programming time frames/milestones, cost

proposals);
. Failure to provide adequate and appropriate resources;
. Repeated failure to adhere to the agreed programme or fime frames/milestones,
. Repeatad failure to submit reports, drawings or other documents by the agreed dates;
. Repeated errors or significant design or construction monitoring errors;
. Other failures or actions on the part of the Service Provider causing additional costs to the Employer or

delays to the progrédimme; Combhinations of the above.

(a) if the "Winner” does not remedy a failure in the performance of their duties under the Works Project within
fourteen (14} days of having been notified thereof, or within any further period that the Employer may
subsequently approve in writing, tha Employer reserves the right to:

. Reduce the scope of work of the Works Project;
g Gancel the Works Project;

. Offer the Works Project in question and/or subsequent Works Projects to the “Standby Service
Provider”.

Clause 5.4.1:

Add the foflowing:

The Service Provider is required to take out and maintain, for the full duration of the performance of this contract,

the following insuranece cover:

a) Professional Indemnity (P insurance providing cover in an amount of not less than R30 000 000 in respect
of each and every claim during the period of insurance. Where the entity tendering is a joint venture then the
valug of the Pl insurance cover required may be shared between the joint venture partners in proportion to
the percentage contribution of each party to the joint venture.

b}  Public Liability insurance with a limit of indemnity of not less than R20 000 0G0 for any single claim, the
number of claims fo be unlimited during the contract period.

¢} Insurance in terms of the provisions of the Compensation for Occupational [njuries and Diseases (COID) Act
No. 130 of 1993

The Service Provider shall ensure that any sub-contractors engaged in construction activities shall, in addition to
the Public Liability and COID Insurances as described abovs, also take out and maintain contractors all risks
Insurance to the value of the work being undertaken.

Clause 5§42

Add the

following:

Evidence of insurance or confirmation (warranty) from a reputable Insurance Broker that the required insurances
are in place, shall be submitted within 14 days of the Start Date.
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Add the following clause after Clause 5.4.2;

5,4.3 The Service Pravider shall maintain the insurance policyfies for the duration of the lizbility period in terms of
Clause 13.4 and shall upen request by the Employer provide periodic proof of such insurance.

Clause 5.5:

Add the folfowing:

The Service Provider is required to obtain the Employer’s prior approval in writing before taking any of the following-

actions:

a) Replacing any of the key personnel listed at the time of tender.

b) Occupying any public land or facility for any purpose that will cause disruption and or inconvenience to the:
users of such land or facility in respect of any construction contract.

c) Making a material change, addition or omission from the approved designs.

d) The exercising of any discretion in terms of any ferms and conditions in this contract, that results in the
utilisation of any of the contingency allowance, increasing the contract value or awarding any additional time
as detailed in the relevant contract conditions.

8) Permitting advance paymsnt for items not listed in the Advance Payment Schedule.

i Nominating the Employer's Agent Representative.

g} Delegation of Employer's Agent authority in terms.

hY  Granting parmiasinn towarl doring nonaworking times

i) Suspend the progress of the works.

i) The issuing of an instruction to accelerate progress

Clause 6.4:
Add the following clause after Clause 6.3:

gy 6.4 Conflict of interest
The Service Provider shall immediately disclose any potential conflict of interest or involvement in the project other
than a professional interest in terms of this Contract.

h) Clause 7.1.2
Add the folfowing:
Key Persons shall be those individuals listed under "Key personnel” in Part C3.1 Scope of Work.

Clause 7.2.1:

Add the following:

The Service Provider shall provide appropriate Personngl for such time periods as required and shall enter all
data pertaining to Personnal and Key Persons on the Personnel Schedule (comprised of Schedules 11) Part
T2.2 : Returnable Schedules).

Clause 8.1:
Add the following:
The Service Provider s to commence the performance of the Services within 14 days of the Start Date.

Clause 8.4.1:

Delete "thirty (30)" in the second line of Clause (c) and replace with ‘fourteen (14)"

Delete “or” at the end of Clause 8.4.1(d) and add the following three clauses after Clause 8.4.1(s):

g) ifthe Service Provider has failed to provide the required insurances within the prescribed time;

hy if the Service Provider has committed a corrupt or fraudulent act during the tender process or the execution
of the Contract;

i)y if the Service Provider has benefitted from an official or other role player committing any corrupt or fraudulent
act during the tender process or in the execution of the Contract;

i) if a material irregularity vitiates the procurement process leading to the conclusion of the contract, rendering
the procurement process and the conclusion of the resulting contract unfair, inequitable, non-transparent,
uncompetitive or not cost-effactive, provided the Employer follows the processes as described in its SCM
Policy; or

k) The implementation of the contract may result in reputational risk or harm to the City as a result of (inter alia):

(i} reports of poor governance and/cr unethical behaviour;

(i} association with known family of notorious individuals;

(fii) poor performance issues, known to the Employer;

(iv) negative social media reporis; or

(v) adverse assurance {e.g. due diligence} report outcomes.
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Clause 8.4.3(c):
Add the following:
The period of suspension under Clause 8.5 is not fo exceed 6 months.

Clause 8.4.4:

Delete the confent of this clause and replace with the folfowing:

Upon termination of this Contract pursuant to Clauses 8.4.1 or 8.4.3, the Employer shall remunerate the Service
Provider in terms of the Contract for Services safisfactorily performed prior to the effective date of termination
and reimburse the Service Provider without adjustment to the agreed rates, sums or fees and without payment of
any penalty or surcharge, including any pro-rata payment for partially completed Services, except in the case of
termination pursuant to events (¢) and (d) of Clause 8.4.1.

Add the following after clause 8.4.5:
i) Clausc 8.4.6
In addition to anything else contained in this contract, the Employer may make either of the following elections to
ensure its rights are protected and any negative impact on service delivery is mitigated in instances where the
Seivics Mravidar has bean liguidatad:
a) accept a confractor's proposal (via the trustee / fliquidator) to render delivery utilising the appropriate
membraabon! membmmiomn s e
b) terminate the contract, as the liquidator proposed contractor is deemed unacceptable to the employer,
at any time by giving written notice to the contractor (via the trustee / liquidator),

Clause 9:
Delete the clause and replace with the following:

9.1 The Service Provider acknowledges that it shall not acquire any right, fitle or interest in ar to the
Intellectual Property of the Employer.

9.2 The Service Provider hereby assigns to the Employer, all Intellectual Property created, developed or
otherwise brought into existence by it for the purposes of the contract, unless the Parfies expressly
agree ctherwise in writing.

9.3 The Service Provider shall, and warrants that it shall:

9.3.1 not be entitled to use the Employer's Intellectual Property for any purpose other than as contemplated
in this contract;

932 not modify, add to, change or atter the Employer's Intellectual Property, or any information or data
related thereto, nor may the Service Provider produce any product as a result of, including and/er
arising from any such information, data and Intellectual Property, and in the event that it does produce
any such product, the product shall be, and be deemed in law to be, owned by the
Employer;

233 not apply for or abtain registration of any domain name, trademark or design which is similar to any
Intellectual Property of the Employer;

934 comply with all reasonable directions or instructions given to it by the Employer in relation to the form
and manner of use of the Employer's Intellectual Property, including without limitation, any brand
guidelines which the Employer may provide to the Service Provider from time to fime;

8.3.5 procure that its employees, directors, members and contractors comply strictly with the provisions of
clauses 9.3.1 to 9.3.3 above;

unless the Employsr expressly agrees thereto in writing after obtaining due internal authority.

8.4 The Service Provider represents and warrants to the Employer that, in providing goods, services or
both, as the case may be, for the duration of the contract, it will not infringe or make unauthorisad use
of the Intellectual Property rights of any third party and hereby indemnifies the Employer from any
claims, lability, loss, damages, costs, and expenses arising from the infringement or unauthorised
use by the Service Provider of any third party’s Intellectual Properiy rights.
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9.5 In the event that the contract is cancelled, terminated, ended or is declared veid, any and all of the
Employer's Iniellsctual Property, and any and all information and data related thereto, shall be
immediately handed over to the Employer by the Service Provider and no copies thereof shall be
retained by the Service Provider unless the Employer expressly and in writing, after obtaining due
internal authority, agrees otherwise.

9.6 Copyright of ali documents prepared for the project, and the patent rights or ownership In any plant,
machine, item, system or process designed or devised, shall be vested with the Emplayer. Where
copyright is vested in the Service Provider, the Employer shall be entitled to use the documents or
copy them only for the purposes for which they are intendad in regard to the Project and need not
obtain the Service Provider's pemmission to copy for such use. Where copyright is vested in the
Employer, the Service Provider shall notbe liable in any way for the use of any of the information other
than as originally intended for the Project and the Employer hereby indemnifies the Service Provider
against any claim which may be made against him by any party arising from the use of such
documentation for other purposes.

97 The ownership of data and factual information collected by the Service Pravider and paid for by the
Employer shall, after payment by the Employer, lie with the Employer.

9.8 The Employer shall have no right to use any documents prepared by the Service Provider whilst the
ravment of any fees and exvenses due to the Service Provider in terms of the Contract is overdue.

Clause 11.1:

Add the folfowing:

A Service Provider may not sub-contract any work which he has the skill and competency to perform, unless he
has the Emplayer's prior approval in writing,

Clause 12.1.2:
Add the following:
Interim setilement of disputes is to be by mediation

Clause 12.2.1:

Add the following:

In the event that the parties fail to agree on a mediator, the mediator is nominated by the Association of Arbitrators
Southern Africa

Clause 12.2.4:
Add the following:
Final settlement is by litigation.

Clause 12.3.3:

In the event that the parties fail to agree on an adjudicatar, the adjudicator is nominated by the Association of
Arbitrators Southiern Africa

Clause 13.1:
Add the following clause affer Clause 13.1.3:

13.1.4 The Employer and the Service Provider shall enter into an agreement to complete the Services required
for the Project in terms of the provisions of Section 37(2) of the Occupational Health and Safety Act No.
85 of 1993 and the Construction Regulations, 2014 promulgated thereunder.

An agreement s included in the Contract Document (C1.3 of Contract Data) and shall be completed and
submitted to the Employer together with a letter of goed standing from the Compensation Commissioner
(if not insured with a licancad compensation insurer) within fourteen (14) days of the Start Date. The
Service Provider shall ensure that any letter of good standing shall be timeously renewed in order that it
remains in full force for the duration of the Contract

Clause 13.4:

Delete the conlent of this clause and replace with the following:

Notwithstanding the terms of the Prescription Act No. 68 of 1969 (as amended) or any cther applicable statute of
limitation neither the Employer ner the Service Provider shall be held liable for any loss or damage resulfing from
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any occurrence unless a claim is formally made within a liability period of five years, which period shall

cemmence on the earlier of;

{2) Final completion of the construction contract.

(b} Suspension, postponement, expiry or termination of all construction confracts. (c)
Cancellation or terminatian of this Contract.

Clause 13.7.3:
Add the following clause after Clause 13.7.2;

13.7.3 The Service Provider heraby indemnifies the Employer against all claims by third parties which arise
out of or in connection with the Services rendered under this Contract and where such claims are the
consequence of breach by the Service Provider to exercise reasonable professional skill, care and
diligence in the exercising of its obligations.

Clause 14.5:
Add the following new clause affer Clauses 14.4:

) P leavenn 44 £ Tovwv Invainan
B Dltiies f4. Lo Invaians
Section 20(1) of the Value Added Tax Act No. 89 of 1991 requires that a supplier (person supplying goods or
services) who is registered as a VAT vendor issue to the recipient a tax invoice within 21 days of the date of a

supply whether requested or not..

The Service Provider shall provide a tax invoice (VAT invoics) which shall be included with each account delivered
to the Employer in terms of Clause 14. Failure by the Servicer Provider to provide a tax invoice (VAT invoice)
timeously may delay payment by the Employer and no interest shall accrue.,

k) Clause 14.6: More frequent payments

The Service Provider may submit a fully motivated application regarding more frequent payment to the Employer's
Project Manager to be submitted to the Employer for consideration. Requests for more frequent payments will be
considered at the sole discretion of the Employer and is not a right in terms of this contract

Clause 15:
Add the following: ,
The intarest rate will be the prime interest rate of the Employer’s Bank at the time the amount is due.

Clause 16: Periodic review

This Agreement is valid from the commencement date outlined herein and is valid until further nolice. This
Agreement shall be raviewed once every three years; however, in lieu of a review during any period specified, the
current Agreement will remain in effect. The purchaser reserves the right to reduce or increase the scope of works
according to the dictates of the budgst, to terminaie this contract, and/or to review and terminate this contract as
is contemplated in Section 116(1){b){iii) of the Loca! Government: Municipal Finanes Managemant Act 56 of 2003,
without adjustment to the agreed rates, sums or fees and without payment of any penalty or surcharge in this
regard. The supplier shall however be entitled to pro-rata payment for all services carried out in terms of any
adjustrent fo the Scope of Work or, in the case of termination, payment for good defivered.

Clause 17: Protection of Personal Information

The supplier acknowledges that it will be processing personal information as defined in the Protaction of Personal
Information Act No. 4 of 2013 relating to City custorners, on behalf of the City. Accordingly, it undertakes to ensure
complianca with the Act in respect of its processing activities. In particular, it undertakes to keep such information
confidential and not to disclose it unless required by law or in the course of the proper performance of its duties.
Furthermore, it undertakes to maintain security measures as envisaged in Sections 19 and 21 of the Act. The
requirements of this clause apply to all agents and subcontractors acting on behalf of tenderers and must be
included in all contracts between tenderers and their agents or subcontractors

1) PROCEDURES FOR THE ALLOCATION OF WORKS PROJECTS

21




The procedures for the allocation of Works Projects, given below, are to be read in conjunction with Clause 4.8 in
the Contract Data. These procedures include the development of a Works Project Brief, applying the tendered
rates in order fo arrive at a quote and compiling a preliminary programme and scope of works from the Service
Provider.

The procedures are summarised under the steps below:

Step 1 The Employer's Framework Contract Manager together with the Employer’s Project Manager for the

project compiles a Works Project Brief and any terms and conditions associated for a particular works project.
This Works Project Brief outlines the broad details of the project and includes, but is not limited to:

« Reference drawings, plans and other information.

+ A required completion date.

The Brief will specify if the work is to be carried out under Normal Services or as Time-based Services.

Step 2 The Empioyer issues the Works Project Brief to the designated representative of the “Winner™. I, at this
stage the "Winner® declines the work, the Employer reserves the right to consider the "Standby Service Provider”
for this particular wWorka oigjsct.

Step 3 If the "WINNER" accepts the work, a project briefing session/site meeting is organised.

Step 4 After the project briefing, the “Winner’/'Standby Service Provider” submits a Works Project Proposal (within
the specified time) for approval by the Employer which includes the following documents:

Step 4({a) Works Project proposal required for work under Normal Services

i} The Scope of the works;

ii} A methodology-extent of methodology required will be dependent on scope of work (as advised by Employer);
i} A programme of the work;

iv} Proposed resources (project team);

v) A list of CVs for each of the project team members, their compzany's name and the company’'s BBBEE status
level,

vi) An estimated fee which includes the cost of construction and any associated fees and services.
Step 4{b) Works Project proposal required for work done under Time-based and Additional Services
i) The Scope of the works;

i} A methodology — extent of methodology required will be dependent on scope of work (as advised by
Employer); iii} A programme of the work; '

iv) Proposed resources {project team);

v} Alist of CVs for each of the project team members, thelr company's name and the company's BBBEE stafus
level;

vi) Resource-based costing; (i.e. tasks, staff aliocation, hours and rates)

vii) An estimated fee which includes the cost of any associated fees and services and the cost of consfruction
{where applicable).

Step 5 Following submission of these documents, the Employer will review the proposal.
Step 6 If the Works Project proposal is satisfactory, the Employer will notify the “Winner” in writing to commence

with the work. All work undertaken prior to this approval will be at the Service Provider's cost.
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Step 7 If the Employer is not satisfied with any of the submitted documents, consultations will proceed between
both parties (Employer and "Winner”).

+  |f consultations are resolved, the submitted document/s must be revised by the “Winner” and submitted to the
Employer for final approval. Oh approval, the Employer will then inform the "Winner’ in writing to commence with
the work.

+ If consultations are unresolved, the Employer reserves the right to consider appointing “Standby Service
Provider”. The Employar will inform the “Winner” in writing, giving reasons for the decision.

Step 8 The Employer will issue the Works Project Brief to the "Standby Service Provider ™, -

Step 9 Following submission of the documents, the Employer will review the Waorks Project Proposal from the
*Standby Service Provider ™.

LY P

Step 10 1f the Works Ficject proposal is satisfactory, the Employsr will nofily the “Standoy Seivice Provider " in
writing to commence with the work. The Employer will confirm the start and end date for the Works

Projart and the aceociated cost. All work underfalien prior to this approval will be 2t the Sernvice

Provider's cost.

Step 11 I the Employer is not satisfied with the Works Project proposal, consultations will proceed between both
parties (Employer and "Standby Service Provider ).
- I consultations are resolved, the Works Project proposal must be revised by the "Standby
Service Provider” and submitted to the Employer for final approval. The Employer will then
inform the “Standby Service Pravider in writing to commence with the work as for Step 10
above.
« If consultations are unresolved, the Employer reserves the right to consider appoinfing an alternative
procuremant method for this particular works project. The Employer will then inform the "Standby Service
Provider ” in writing, giving reasons for the decision.
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C1.3 Occupational Health and Safety Agreement

CITY OF CAPE TOWN
HUMAN SETTLEMENTS: INFORMAL SETTLEMENTS
CONTRACT NO, 33C/2021/22

FRAMEWORK TENDER FOR THE PROVISION GF PROFESBEQNN- SERVICES IN RESPECT OF INFORMAL
SETTI.EMENTS WITHIN THE CITY OF GAPE TOWN

C1.3 Occupational Health and Safety Agreement

[TERED INTO BET EN THE CIEY OF CAPE TOWN

-------- i L L L T IL LT TN T CILE ]

{anive ProvidesMandrianiCompany
2 mmmﬁiwsscmﬂamormnoww.mmmummmnmm,wammm

BefeSTAN  SouTH AFCA

Inits cwn right, do heraby undertake to evisive, a3 far a8 Ia rassonably praciicable, that all work will ba perfonined,
and all equlemant, machinery or plant used in such a mannar as to comply with the provisions of the Ceoupationa)
- Hesith and Safety Adt (OHSA) and the Regulations promulgated thereunder.

| furthermome confirm that | anvive aro rogistsred with the Compensation Gommissiansr and that el reglatration
and sasessment montkes due o the Compaasation Commiasionar have been fully pald or that 1We ara Insured
o= with an approved licensed compensation nsuren,

GO ACT Reghatratian Number: 330000 12y 229
o OR Compensation fnsurer Felicy No.:
| undertake to éppolnt, whers required, sullabis competent porsors, inwiiing, Interms of the raquiremants of
QHBA and the Reguiations and to charge hin/thom with the duty of ensiring thet ths provislona of QHSA and
= Regulations a3 woll as the Council's Spestal Conditions of Cantract, Way Luave, Leck-Out snd Work Permit
Provedures are adhered to as faras reasonably practicable.

1 furthar undertake to ensuna hat any subsintmobors empioyed by me will entar Into an ocoupsiional health and
- safety agresment separaiely, and that such subcontractors comply with the condiions set.

| hareby daclare that | have read and urdlerstand the appended Goesupational Haslth end Safuly Conditiona and
undertake to comply therewith at &l times,

1 hereby alea undastake to comply with the Ocoupatiorel Heslth and Salsly Spesficaion and Pian.

2 Papresenting

PO - T VIVC] o S S . 5 . e ET X[
B ,é l Byt R enS—_ -
Witness Mandatary .
o $Slgned at Cape Town onh the., 23 day of. Fabruary 2024 .
Digltally signed by Hotwandle

i ba
NOIWandle quba g:'he.‘]mil} 132219 402700°

Witnass for and on behalf of

City of Cape Town
Conbract ) [+ &
Part G1: Agreements and Contraot Data Health and Safety Agreement

Refarance No., 33672021128

108
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C1.4 Insurance Broker’s Warranty

BERGSTAN SOUTH AFRICA (PTY)LTD 1 AON South Africa (Piy) |td/Risk Solutions | R 30 miffon
B2A CONSULTING AON South Afrisa (Pty) Lid R 10 million
Erfaé quésggsﬁlcm conéumm mﬁsura (Ply) Lid R Smilon
FJC CONSULTING Pridesure (Pridetech cc tha) R 5 million
JONO TRUST | AON Sauth Africa (Pty) Ltd R &mikion
ECOSENSE ENVIRONMENTAL | ACSE P &Li;bﬂily Underwriting | R 2millon
pQNSULTANTs ) Managars {Piy) L’ﬂf )

MZ| DEVELOPMENT SERVICES

SAFE WORKING PRAGTICE 8A Vinsure Brokers R 10 willion
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S H o | risk e
_ A | speciafists sdvisiof SCINLAM
Policy Schedule
Faicytuter (D —
‘Broker . ‘ M{tm Solufions
Inguired **. | Bergstan South Africa Consulting & Development Engineers (Piy) Lid
S h | Lishanbarg and Stander Westem Cape (Ply) Ltd
- - 1Liebenberg and Stander (Piy)Ltd . - -
+- '] Lisbenbery aitd Stnder Interhational {Ply) Lt
.. "} Onie Welby — Solomon Lishenberg and Stander (!-“ty) Ltd t/as
. .1 Owis Sisdnke Alrica Consultants (Pty) Lid
"7 70 Gaulf Lishenberg and Stander
Lo TR VAT N :
 Businéss © " § Givi & Struchural Enginsering, Managemant Studies and an daciared 16 and agreed by
i el oo | Uinderiters
Period o lnsurance . " § From ;.| 01 March 2021
C L T [ Tar | - | 28 February 2022
"Retroactivé Date - - - - -| Frofessional indemnity — 01 January 1988
R . | Products Liability — 01 March 2012
o ; ~27. .7 | Metolang Water Traatment Works — 01 October 2010
' Temtmal uma . | Worldwids, excluding North America or any territories under Ibs Jurisdiction
: - 5:.‘hodulsnfLimits amumuymammy L .
SﬁcﬁonleJdansmns i . PerClaim:© |~ PerPolisy Period Exeml Deduclib}e
Professional Indemnlty - -B, m.m{mn: {unimited R 500,000
Liability Following T R30;,000,000 - | fnetuded in the Paliey R 500,000
Employee Dishonasty . | Pefiod Limit shown ahove
Joint Venture endfor R 30,000,000 ! IndudedinthaPalicy | R 500,000
Gonsortium Agreements "t Petiod Limit showwn above
Sub Contracfed Duies | R30,000,000 | Included in the Polley | R 500,000
I Périgd Limit show sbove |
Defantation |-R5000000 | R 16,000,000 R 10,000°
Fas Recovery R2,500000 | R7,500,000 R 10,000
Loss Of Documents R1,800,000 | R,000,000 R 250 ]
Stefulory Deferce Costs | R6,000000 | R 15,000,000 R 10,000
Wronghul Arrest " IREQO0000 | R1GG08000 R 10,000 o
Defects in Contract Works | R 30,000,000 | kicluded i e Policy R 600,000 '
.. | Patiod Limit shown above |
Gontractors / Speciaist | R 30,000,000 | Includad In the Policy R 500,000
Contraclors Period Limit shown ahove )
| Claims Preparation Costs | R 260,000 R 750,000 R 5000

SHA Risk Spaclallsis, a divsion of Santam Limited

T W waw.ghace.za
The Palier §

Pagia 1 ¢0f6



SHA® | 2 o
5 s pec;a lists advisin ot SANEAM
T T T el uf Limits &f, Mannitytuab;ﬁm e
Sac:ﬂons lEthmslnns 1 Pei Claim .1 .. Per Policy Parlod ‘f Excess/Daduptible
Court Atendance Costs ~ | R2,500pér | R25,000 R2,500
R day . o
" Innocent Nor-disclosure | R30,000,000 | indnded inthe Palicy | R 500,000
) PeﬂodLn'nitshmabwe o L
Rectification TR20000,000 | Included in the Policy R 500,000
o ) Perlod Limit shown above
Health and Safaty R 30,000,000 .| Included in the Policy R 560,000
N | Period Limit shown above
Breach of Confidentiality ] R 30,000,000 .| Included In e Polley RE0,000
. | Pesod Limit shown aliove
Breach of Copyright / 730,000,000 | Included In the Policy R 500,000
Intellectual Praperiy Right Pesicd Limit shown abm.re
Defones Cosle 1o Apposr | R 25,608 R75G00 15,000
Before A Regulatory f
Statitory Body :
Addifional Adtivies / R 30,000,000 | toeduded in the Policy R 500,600
Mergers! Acquisitions _ } Period Limit shown above
Generat Fublic LisbMity  |'R30,000,000 | Unfimfted - R 500,000
Producis Liabtiity. | 1,000,000 : { R3,000,000 R 10,060

Al amounts sizted in this Policy are aftprsseed axduei‘:e oF VAT, in setling claima the Insurer Wi add VAT at 15% to
the VAT exclusive setflement to alidw for a vendor insured's outpit VAT liabliity under section 8(B) of the VAT Act. For
clarity it is noted that in sases Whers 2n axeass/daductible s axpressly receverad by the Insuerer fom tha Insured the
excess / déductible in tarms of ths policy doss not constifute a considerafion os defined in the VAT Act and as such

has no VAT cansaquense,

1.

Hinooent Non-Disclosure-

The Insurers will not exercise the right to avoid his insuranca whers it is lleged that thers has been non-disdlosurs
or misrepresentation of facts or unine sialemants in the proposs! form, provided always thet the Insured shall
establish ta the Insurers’ satisfaction that such alleged non-disdiosurs, misrepressntation or untrue siatement,
was free of eny fraudulentintent.

Breach of Confidertiality

The Insurers will indemnify the Insured for any daim or claims firet made against the Instred during the Perod
of Insurence arising from unintentional breach of corfidentiality.

Breach of Copyright/ Intellactuul Property Right

The heurers will Indemnify $he Insured for any tlaim oF claims first mads against the Insured during the Pericd
of Insurance by reason of eny inadvérent dsclosure of the confidentiel information, or any inadvertent
Infringement of eny peierd or capyright or the inadvertent unauthorized use or inadvertent infingernent of the
systems or designs of others.

Defence Costs to Appear Before A Regulatory f Statutory Body
it i3 hereby roted and agresd that, subject to Insurer's wiitten consent, the Insused will be indemnified for

rspressntation or defence st any inquast, disdplinary commiites or Statutory Body governing the conduct of
the proiession, but only In regpect of Professional Negligenca matters.
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Additional Activitios/Morgars/Acquisitions

Itis agreod thal, subject to the tamms, Exclugions and Conditiens of tha Policy, ahy simliar activity commenced
by the Insured during ihe Period of Insirancs and any scquisifion duing the Period of Insuranes of any
company by e Insured is autormatically insured by this Policy for any loss which oceur after such acquisition
untl the following renewal dato when delails will be submifted to the Insuress, other than:-

8)  Norih Amesica domiciied oparations;

b)  Acquisiions wherm the tumover is greater than 10% of that declared =t tha incaption of this Policy.

Notwithstanding (b} 2bove, where the tumover of the aequisiiion excaeds 10% of that dedared at Inception or
pravious rensweal date, or whers the eclivity of the new aciuisition is dissimilar fo those conducted by the
Insured at date of acquisiion, cover will apply to such acquisifion at the discretion of insurers provided that
the Insured declares it 16 the Insurers within B0 days of scquisition and pays any additional premium that may
be requiraid ?Ind further subject to any further tenms, Exclusions and Conditions that Insurers may knpose to
such acquislion.

8. Defects in Contract Works (automatically incheded)

This instwanse |s extended to indsmnify the Indumad fir ensts incumed in ractifying defects in the Irisuren's
contract worke or in the deslgn plans or specificaiions of stich works;

Provided that- -

a)  the Insued can prove to the reasonable satisfaclion of the Insurars that the defect was the direst result
nfmgltge;m!nihepemcfﬁ%almuredsﬁufesamaldmwaronbeharfofmelmlredln
the courss of the Insurad’s business;

b) indémmnity for fhe rectificstion of defects shall not extend to include the repsir of damage to any cther part
©f the contract works resisting from such defects.

EXCLUSIONS

Ths Insurers shall not ke Hable to indemnify the Insured in respect of daims-

a) for andfor arising out of inedequate accounting of Impesrfect control of seoounts o the faire to procure:-
i) financa for any project;
i) planning, Zoning, o other cential of regional government appravels, licenses, permits and the like;
ilfy  contract guarantees or suppliers gushantees;

b)  forbreach of copyright orinfringement of patent ighs;

c) arising out of the'giving by Ihe Tnsured of any EXpress wenanly or guavantee but this exclusion shall ot apply
10 lability which weidd have atfached to the Insured in the absanca of sich express warmanty or guarcnies;

dj ariging as a resiit of ectimetes or probable mnstrucﬁm cem or tost estimates or estimates of profit or retum
on capital being excesdad unless such amounts are proved by the Insured to the satistaction of the Insurers
¥ bia a direct consaquence of defective design;

&) atiging from the use of faulty materials;

f which are insursble by Contractors All Risks and Public Liability policies;

Bubjact alvways to e terms, Exdusions and Gonditions of the Policy,

1. it isa condlt!on preoedent ta liability maiﬁsa rmured is fui[y quarrﬁed and registered wnth ﬂ15 relevant !ndusw
Body/Association in terms of leglslation as appicable.

2. Notwithstanding that the indemnity provided by 1his insurance is based oft &n each and every <ialm basls
{Unlimited Per Policy Period), the Babsilty of the Instrars for any clalm or loss or numbér of claims or losees,
even il involving & number of claims agalnet the Insunsd by differsnt persons:

@)  orising out of one ocourrance;
b)  econsequent upon or athihutable whally or substantially to the same cause or sourss;

shall not exgoed the Per Claim Limit of Lisbllity stated In the Schedl.is :

T
{1l e e w4 O S S P VU A SO
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Additional ActivitiesfMargers/Acguisitions

ltis agread thai; subject io the terme, Exclusions and Conditions of the Policy, ahy similar activity commenced
by the Insured during the Period of Insbrange and any scqulsition during the Perlod of Inswrance of any
company by the Insiired is automatically insured by this Polley for any loss which ocour fter sttch acquisition
unti the following renewal date whien details will be submitied to the Insurers, othar than:~

a)  North America domiciied cperations;

b}  Acquisions where the fumover is greater than 10% of that declared af the Inception of this Folicy,

Notuithatanding {b) ebeve, where the fumover of the acquisition exceeds 10% of that declared atinception or
previous renewal date, or where the activity of the rew aciyisition 1s dissimilar fo those conducted by the
Insured ot dste of acquisition, cover will apply to such acquisition at the discretion of Insurers provided that
tha Insured declares i 1o the Instrers within 80 days of acquisition and pays any sddifional premium that may
be required and further subject to any furthar terms, Exglusions and Conditions that Insurers may impose to
such acguigiiion,

8 Defects in Contract Works {automatically included)

Thiz insirance is extended to indemnify the Insured for costs ncured in ractifying defecls In the Irsured's
costrast works or in the design plans or specifications of such works;

Provided that-

8)  the Insured can prove to the reasonable safisfaction of the Insurers that the defiect was the direct result
“of nagliganéa iri the pérformance of the Insured’s Professicnal duties by of on behalf of the Insured in
the eburss of the Insurad’s Blsiness; ) ' '

b) indérmnity for tha rectification of defects shall not extend to Include the repair of damage to any other part
of the eontract works rosutling from such defiects.

EXCLUSIONS

Tha Insurers shall not be liable to indemntfy the Insured in respect of daims:-

a} for ancior arising out of inadenuats accounting of imperdest contrel of accounts or the fallure b procwe:-
i} fnanca for any projest; ;
i} planning, zening, or athert central or reglonal govemment epprovals, licenses, permits and the likg;
iy  contract guarantzes or Suppliers guarantzes;

t) for breach of copyright or irdfingement of patent rights;

t) arising out of fhe giving by thie Insured of any express wamranly or guaraniee but this exclusion shall notapply
to liakifity which would have attached to the Insured in the absance of such express warranty or guaranies;

d arisiitg as & result of estimates or probatle construction cost or cost estimates'or estimates of profit or refum
on capial being excesded unless such amounts are proved by the Insured fo the satisfaction cf the Insurers
1o be a diract consequence of defeciive design;

8) arising from tha use of factly materials; -

f which are ingurable by Contractore All Risks and Public Liabiify pollciés;

Sutject sways to the tems, Exclusions and Conditions of the Poficy.

1. s & condiion precedert to iabty that the Insured is fully qualified end reglstersd with the relevant Industry
BodyfAssceiation in terms of legitlation as applicable.

2, Nowithstanding that the indemnily providsd by this insurance Is based on ah each and every claim basis
. {Unlimited Par Policy Period), the Bability of the Insurefs for any cleim or logs or number of claims ar lasses,
even if invoiving a number of daimns agalnst the nsured by different persons:
a)  sarsing out of ong occurTence;
b)  consequsnt upon or ettifbulable wholly or substantially to the same eause or source;
shall not exceed the Per Claim Limit of Liability stated in the Schedule
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10.

1.

12

13,

kis hereby roted and agreed thal the cover provided under the joint venture o the pdxt:y wifi specifically
Inctude the Liablity of Liobenberg & Stander international (Pty) Lid arising out of theif Participation In the
SASA Consortivemn on the Conversion of Louis (. Murray Diamond Mining Vessel Project.

It is hereby declared and agreed that with effact from 01 Octobaf 2010 the following Project is included onto
the pollcy as folows:

Préject Contract WS- A-016-09; Design/Build of Metolong Water Treatment Works
Lifrii: R 40,000,000 In excess of cument R 30,000,000

Excess: R 360,000

Reimamve Da-te 01 Detober 2010

The deductible in respect of claime anising from work based on inadequate or sub-standard gectechnical reports
I surveys will be increased to twite (2 x) the Professional Indemnity deductible each and every olaim,

ftis hereby noled end agreed that this Insurencs will not respond to any ciaims erging ouk of, directly or indirectly
or in any way in connaction with or relaling to:-

a) the death of or bodily injury to or Kiness or diseass sustained by sny person or any damage to properdy
as a resull of mining / water {reatment / feilure to supply water { failure o supply elacticily or generste
enengy and related aclivifies;

b}  eny guaranies, wamanise or conbrachial agreement relafing o the quantity, quality or output of any
minerals | weter / electrcily f enerty or any offver matier related therato; :

consequentis! losses, other hen He cost of redesign, rectficsBon, replecement and materal damage a9 a ;.

consequence of the defecl s a resut! of mining / water treatment / failure to supply water / fsilure 10 supply
eleckicity or generste energy end related activities. :

Due to human dghts issues and polifical deks (in accordanca with the above sanciions exclusion) we are
unabla to provide any coverin the Frllowing countries: '
a) ‘Chsd

b) CAR

¢}’  Somsls

d)  South Sudan

The Insurers shall kot be liabis fo Indemnify the Insurad in respect of elaima brought about or contributed to by
the dishonest, criminal or malicious act or omission commitied by or on behalf of the Insurad

- Scheduils of Premium: .

Professional Indemnity Framium Excluding VAT R 448,813.04

General Public Liabllity Premium Exduding VAT R, 000

Broker Fee Prectiitim Exduding VAT R 217391

LRES - | Premium Exdding VAT R 23,295.65

TOTAL PAYARLE Total Fremium Exdudlng VAT R 474,282.60 '

VAT@15% R 71,142.40

 Tolal Premium Inciuding VAT R 545,425.00

Broker GCommission [im:luded in the Premioms dmve) 20%

In terms of a mling Issued by SARS, this docurnant fogether with proof of payment of premium constitules an allemaliva
o & tax nvoics, deblt note or eredit pota as contamplated Th sections 20{7) and 24{5) of the VAT Act respectively and
supefoedes any policy documenisiion or renewal notice issued by issued by Insurers for this purposs.
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1o thustmnmchnn hava uestad Undemnl.etslomdude a slaiementrnma Fouqr s«:hedula dsdudng -i

—
[ iheaddlﬂona[feadmrﬁadbytheBmkerhiemreofSecﬂons(s)oﬂhe Short Temm Insurance Act of 1988.

i This disclosure does not pusport to mpresent a full discksure of aft remuneratiot, fees, expenses or charges peld by
the Insured to the Broker. . .

1 Neither Undeafﬁmr nor_Insurers heve any interast In, yior assums any obligation or Rability in respect of the

e

Signed and approvad hy

SHA Risk Spogisiists
a at lohanneshurg on 29 March 2021
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{3ear Sir / Madam

TO WHOM IT MAY CONCERN

PROOE OF NSURANCE LETTER

This letter serves to confirm that the fn!!crﬁing entity have the givan Insurance Policy in place,

B2a, LTIN
i Cover .
Lirrit of Indemnity

2. Cover
e LUmit of indemnity ¢

Ceductible 2

Pariod of Insurance :
Renewal Date s
Retroactive date ¢
Foliey Number 4
i [nsurers o

EERS CC [ B2A ENGINEERING

Professional Intemaity / Third Party Labiity Insurance
R1O GO0 000 each and every daim ™

Generaf Public Liabilty Insurance
R{1 00 GU0 each and every dlaim

R20 000 each and every daim
01 Junie 2021 to 31 May 2022
01 lune 2022
01 April 2019

ITQO Special Risks (Pty) Ltd oh behalf of Hollard Insurance

We canfirm that the above-mentioned policy is currently in full foree and effect and is subject to the

tenms, conditions and exclusions of the policy wording.

falthully

Campeny Seeetany: T Prad
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Policy Schedule

Polic-y"Nt_rmhhr_ B . T _ T ----———~—]
Broker - - .. |Pideswo(Pidefechoctia)
= '
Buslness . 005 itend Sunreying and Town Planning anno uﬂ'aer purpose of this insurance T
Ferlodoﬂnsurame; o me £ 1 o1 Qctober 2020 i
T et 130 Sentember 2021
Rmachvenam .7 1.01 October 2018 ‘ ,
insurer. . Ol i Santam Limited ' T
PROFESSIONAL INDEMNITY
Yoo Limis | | Worldwide, é(au@hguafmmﬁa
e | F A, scheduleofumoflndemnnymiabili:y !
_Sections /Extenslons ' | - PérClaim |~ PerPoliyPerfod | Excassllkducﬁbie 3
Professlonal Indemnity | R£,000,000 | R5,000,000 R5000
" Public Labiily R5000000 | R5000000 R 2,500 N
Ligbilty Following R5000,000 | Includedinthe Poiley | R 5,000
Employes Dishonesty Peried Limlt shown above
Joint Ventuwre andior | RE000,000 | Included inthe Polley | RE000
Consorium Apresments | Perlod Limit shown above
" Sub Gotracted Dulles | R5,000,000 | ncuded n the Polley | RBQG0
Period Limit shown above
Defamation O |Ri00o00 | R300,000 REQ00
Loss Of Documents R 25,000 R 75,000 R 260
Statuory Defence Costs . | R100,000 | R 300,000 R 5,000 _ 1
Wrongful Arrest R100000 | R300,000 R 5,000 - T
Employss Usbiity R1,000,000. | R1000,000 R 2,500 1

Al amounts stated m tis Pailey dre expressed exclusive of VAT, In seting Ciaifis the Irsurer vall atd VAT at 15% to
the VAT exclyzive seifiement 1o alowfor avendor insured’s oulput VAT Fabiity under secilon 8(8) of the VAT Act. For
dlarity it iz noted that in cases witre an excessideductibie is expressly recovered by the Insurer from the Insured ihe
excess / deductibla in terms of tha policy does nof conslitule a consideration s dafined in the VAT Act and & such
fias no VAT consequenca.

Pagelaof4
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tisa eondluon precedent to Iiabiiity tﬁat tha Insured is fully g

ualified and registerad with the relevant
Industry Body/Association in terms of ‘egiglation as applicable.

Insurats shall not Indemmify and Insurers shall not be Fable to pay any clairn or provide any benefit
hareunder where the indesnily, daim payment or provision of such benefit is contary o the edicts,
recorded prnciples, prohibitions oF rastrictions undar United Nations resolutions or the trada o SCONOMIc
sanctions, laws or regulations of the Furopean Union, United Kingdern or United Giates of America
irespsctive of enactmetdt in the jurisdiction whre ndemrily or banefit is provided or psyment made.

Do fo hanan rights issues and political risks (in accordancs with the abave sanctons exdusion) we are
unable to provide any covel Inthe following countries:

ay Chad
b; CAR
I3 Somalla

d)  South Sudan

Neither this Pollcy nar any benefit, interest or fght in this Pollcy of to any prevesds of the Policy may be
coded without the pror weitten consent of the Ineurer,

The Insurers shall nat be liable ko indemrify the Insured in respoct of dalms for loss or damage (including
detpmental changs) and any consequence thersfrom o any Data howeoever caused. Dala means any
Information, fects or program stored as of on, created or used on, o franamitied to or from computer

The insurers shell nat he liabte fo indemnify the Insured in raspect of deimia arising cut of:-
a)  lossof money (induding, Ut not Bmited to postal end money orders and Kruger Rards)
b}  theft orforgeny.

The Insurers shall riot be lable o indsmnify the Isured in Tespest of dlalms brought about of gorttributed to
by the dishonast, eriminal or raliclous act or amission committed by or on behalf of the Insured.

STATE CAPTURE EXCLUSION

25 herebry undersiood and agresd fhed the Insuress shall nct be liable fo mzke any payment ariging out of,
basad upon o attributable fo eny clain or loss OF costs or expenses mada ageinst or incured by the Insured
asing out of, based upon, or stirfbutable to any sllegation of Sleged or actual involvement in any act,
cmisson, wrangdoing or breach of any Kind arising from, aibibutable ko or basad upon any lvelvement in
“State Caphure” referred to in the Public Protector's Raport dsted 14 October 2014 or amy subsequent report,
wvestigetion, judicial procesdings, Judicia! inquiry or comrsssian or other inguiry by eny officlal body in
relation to sy act of favouritiem, bribety, coruption, paining of profit or advantage of eny Hnd to which the
Inzured is net legally entiiled to &t any entity or organ of state. Officil body shall mean: ahy regulstor,
govemment body, govsmment agency, parfiamentary commission, ofidal frade body, or any similar body
having legal authorfly to investigets the uffalrs of the Inaured or a dllent of the Insured, of the equivalert
body in any ather applicable jurisdiciion.

COVID-19 f Infactous Diseass Excluslon

Motwithstanding anything to the contrary in this Policy, this Policy does net provide ary indsmeity
whatsogver for any ciaim, Toss, lizbility, damags, cost, expense, judgenest or awand of any kind whatecevel
which s ot s afleged o be directly or indirecty caused by, based upon, contributed to, arising from or 1sin
any way, directly or indirectly releled ta:

1. Severs adr}utereﬁpiratow syndrome coronavirus 2 (SARS-CoV-2) ar any variant oF mutstion of such
virug; andior

2, Coronavitus dissase (COVID-19) or any variant or mutstion of such disesse; andior

3. Any Infectious or Communlcable Disesse {whether asymptometic or nol), virus, bacterium,
parasite and/or microorgenism; andior

&, Any epidemic, pandemic or health emergency declared or classfiied as such by the World Heslth
Organization or eny national, regional or local govertnental authority; andfor

5. Anyfearorthreatof 1,2, 3, or 4 sbove, whather acfual or

Page2cf4
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-5, sured | FIC Gonsuliing Inc_

For the purposes of this exclusion an infectious or Commumicable Disszse is eny infection or disease

which ean be transmitted by means of any substance or agent from any orgarism to another organism

where;

8 the substance or agent includes, but is not Bmited to, 4 virus, bacterium, parasite or other omanlsm
or any variant or mutafion thereof, whether deamed iving or not, and

b.  the melhod of transmission, whether direct or indiect, includes but Is not Emited to, alrbome
Transmisslon, bodily fluid ransmission, transmission from or to any surface or object, salid, liquld or
gas or betwaen organisms, and

¢.  theinfection, disease, substarce or apent can cause or fieaten demage to haman keatth or human
welfare or ¢an cause or thrsaten damage lo, deteriorstion of, loss of value of, marketability of or loss
of use of any properly.

i the Insurars allege that, by reason of this exclusion, this Policy does not provide any indemnity, the burdsn

of proving the contrary shall rest upon the Insured.

All other terms, Conditions and Exdusions of this Policy remaln of full force and effect.
10, The deductible in respect of Low Cost Housing Prejedts s R 5,000 per unit a maximum of R 50,000.
11, The deductible in respact of claims arising from work based on inadequate or sub-standard geotschnical

reports f surveys will be incressad fo twice {2x) the Professional Indeinnity detfuckile, subject to a minimam
of R 150,000 each and every ¢laim

IR~ T | ;
; PROFESSIGNAL INDEMNITY } Premium (Excl. VAT } IR 3424609 :

VAT @ 15%

R 58681
; Total Pramium including VAT | R 39,815.00
, 20%

" Broker Commission (included in the Premiums sbove)

n terms ofa rufing rssued by

SARS, tis documen together Wi procf of payment of prevun conicies an

alternetiva to a fax Invoise, debit nofs or credit note as contemplated in sactiony 20(7) and 21(5) of the VAT Act
respeciivaly and supercedes any policy documentation er renewal notice issised by lssued by Insurers for this
purmse. - . PN v mmem w3 . - dana e .o .
e Scheduloofinefeesms. T
instalmenis | Premlum Aount | BrokerFees | Total Instaiment (including VAT and
L I Lo T T R Y . Faes) - . :
1% R 9,803.24 R 0,00 R 900324 i
8x R 330108 RO.00 R 3,301.08
1x R 3301.12 R 0.00 R 3301.12
TOTAL R 2881340 RU.GO R 38,813.00
Page 3 of4



Policy Schedule
Aoqi Professional Indemnity Complate
Profnssional Indemaity insurance Solutions for Arcliftectural Professmhals

It Is ivarstiy certifed thet the Insurad i indemnified indst Scheme N

Underwﬂter

i3ty e

iswker Hutchison Adnriral (P]}

|(\FAij

l e ekt

ud’uatﬂii)‘ ar& slhu!a’ed wR.hM ﬁii! Puncy aﬂﬂ Qﬂrﬁﬁﬁh Ihev

*
{A::!No&ﬂ'nﬁgs'l) or a3 amendad. In
ouipd VAT Rsbifly under scetion 8i8).of the VAT At

=SEG‘I’IQN|E:ctensiGn i ‘ 4 r 1100

PROFESSIONAL ADEMNITY R 060 600,60 Unfinited ©  R10000.00

! Lishility Following Empioyes Dishonesty T R 00000060 | Uniirited ™" "R 000.00

i Joint Vanture (Consorium) " "R6 006 DOO.0D Unimtad ¢ R10000.00

Sub Contracted Duties “Rs00G0O0OG | Unemited | RI0000.00

petmation R1 000 006.00 " “Unkrted §  R10 000.00

Criminal and Siatutory Detence Cosis R 600606.00 | " Unimited ""R10 500.00

R 000 000.00 | Unimited |~ R10000.00

0% Pi Lt Unifimited | R10 600,00

I _ MexR250000 | ! g,

R100 060.00 Unfimited | R250.00

T e e e Sameas PILmit | PlUnit max R26m | R16 000.00
| s st e s MaxR25m| e e

Cleims Prap:araﬂon Costs R100 000.00 Unlirited | R250.00

, Court Aftendangs - Dy Limit R25K _ R25 000.00 R25000 | Rsc-a Uo

Breach of Conrdentielity 7 Greach ofcopynghtl 'ﬁiﬁ't}m 8" 77 Unfimited

Infelleotissl Property Right .~ .. - 5 s RE00.00

Defencs Cosis f 1 Regulateiy Body Rsa 000 a0 Unfimited " RE00.00 uo :

FEEEE u,qmuw T T RG 000 600.00 | Unfmisd ;A0 06:00 |

mwmmmwv&mmnrmvmfaxm'
ety it the Insurer wilt add VAT at 155 fo the VAT exclusive settlement to allow for a vendor insumd's

* Emmbmlymadbymalnwmfromﬂm Trstmetd the €X0088, duog NGt eonstiute @ canwideration as definad in the VAT Act and as

saich hizk o VAT consequence.

Policy Schedule 11.2018 v1
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fr S emmuga e

g e TR e T Gund'rtlonslﬁndmsements
Thispuinydueymicuver An'angingnfsnamsuranca )

Desmpﬁon o

P e FRET S " P — ..._....' -

Pmijeasmnar mdammty Frermu{ﬁ (émmaing VAT,
'Bruker Service Fes (excludmg VAT} _
Lega] Rssk I'.lanagemenf Sennws Fee (excl‘udmg VAn

b e T b 1 § TR 46 s emenst aeteimimons b mrmnsm ¢ Arm ) e ienn

‘VAT@ 15%

———— e e - am— e dmmns | ey a———. o m

! Total Amouyit Payible (Inchuding VAT e

* hmﬂﬂﬁSWm&mrﬂRuﬁagMn umsuwmwmmamammmmmaBMm debinuksnrﬂedi
wﬁéﬂ'ﬂhﬂd 29{7}(;) and 21(5}(a) af tha VATM

Tohl Commrsslonmodhy_{lin_ e 1 o R 1 851.50 50
: Bindet Fee paid by Insurer ' ' R 46287

Mnsmmw;mnmmmmﬂgﬁam 0.2 fod hieh iapaummmrvﬁémwbesmm]—aémamm
Awthgrity on behaff of insurers, Bath the conmnission mwmwﬂhﬂunammamMHMabwemmmsmmmmm
Your premium, .

et S

In aecordance with the airthorly granted vnder
Suclion 48A of the Short Terin Insuranck Act No. 63 of 1008

to Stalker Hutcilleon ﬁiil Iil H

On &1 serviows provided, Aor's Tarms of Bushiess Agreement as amwurdad from Ume bo tme, em appliable and can be found ot
hﬁpﬁwwwmnep,znﬂsmoi-ﬂadeqrwiuhaanunyoumnmquastm:fsnmsﬂ&mmﬁgreemsmoutilnganmibus{nm
bm‘ammnmnmmmmmmpm&mmmmmmmmmmrw Plagsafaniiarse youme¥ with this
dua;mmtﬂanymmgrsm&amrnaedamnkarmrp{ansﬂhnpuaseemhdm.mmpmmmmnﬁymmGuammrwauh
axcess of the BT midion mequired in terms of leglskstion, 'Aen imits jis fabiity to you to R15 mifion in the total sggrefaés in tonpect of ihe senvices &
provides. More infemmakion on this is ichsded i our Vans of Business Ajrerent,

Policy Schedula 11.2018 w1 2
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Contact Us

§ Pollcy ﬂuerios

| Lagdmskﬂanagmmsamcu (ifsnlechd)

i Myou have any questions wgﬂding Eega! nskmanagement, conlmcts or GPD pmsenlatmns plaasa mntact any ofcur
| Yegal advisors:

i
Aﬁylnc!dems omrcms[anwswm maygwe nseix:a delm fonmi miiﬁwtmsorsummns reeetvad must Be notlﬁed
inmediately to underariters, though Aoh South Africa.
Send to: Aon South Afiica (Piy) Lid
Altention: FSG Claims
] cemphlnwcomp!imms

We appremaia your fgedbaﬂ:

Policy Schadule 11.2018 vi 3
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7 April 2021

To Whori it May Concern

Prﬂ
Ly
’Wi BWOKERS

’ H Cover for prcfessionals

[PROOF OF PROFESSIGNAL INDEMNITY AND PUBLIC LIABILATY INSURANCE]

In cur capacity as the Insurance brokers to Ecosense €€, we confinm that our dllent has insurance cover in plara

as follows:

INSURER:
FOLICY NO.:
INSURED:
COVER:

LIMIT OF INDEMNITY:

EXCESS:
COVER:

LIMIT OF INDEMNITY:

EXTENSIONS OF COVER;

PERIOD OF INSURANCE:

RETROACTIVE COVER DATE:

Brokora | Prof

ACKE Pl & Liability Underwriting Managers (Pty) Ltd

Ecosense CC

Professlond indemnity

- R2,000,000 esch and every claim, Inclusive of legal costs, expenses

and extluding VAT, per period of insurance
R10,000 each and every clalm, VAT neutral
General public liability

R1,000 000 each and every dlalm, each and every claim, Inclusive of
legal costs, expenses and excluding VAT, par period of insurance

Juint Venitura Agreements, Loss of Documents, Statutory Defence
05ts, Wronglul Arrest and Sub-Consultants,

01 April 2021 to and Including 31 March 2022

07 Juky 2000

GWEWN&MMWSWM
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YT
= BROK E RS
[ == Eaver for prafesilonals
TERRITORIAL LUMITS: : Warldwide excleding USA and Canada and any jurlsdiction applying

the laws of USA and Canada

The cover desaribed above is subject te the terms, conditlons and exclusions of the policy. We confir that
the annual pramium dus in respect of the above period of Instifance is being pald by monthly debit order
and that comtinued cover is subject ta ACRE's manthly payment conditions being met.

Kind regavds

WND SUPERVISION

CFP Brokess GG 15 8n Autharisad Financil Services Provider; £5

Smtm%rnmmamlmmmmxmlm Dinteisis’ ol O
No-Ealt Cifnie Trial Caver | Cytier Liahity | Emp!wmmtl’racl!muaﬁ

Crsa oy Gomane
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INSULE

Whom it may concem
m ’ VERIEKERNGSMAIELAARS (Edme) Bpk
Faks / fa ker email BHSURANCE BROKERS (PLy) Ltd

Bevestiging van dekking / Confirmation of insurance

Hiermee bevestiging dat die dndergenvemde flem/s soos op datum omvattend verseker is. Bevestly asseblief
indien dle belange van die finansierder ook deur dle versekesaar noteer most word! Herewith confireation of
comprahonsive Ingurencs on date as described, Plesse conflrm |f the Interests of the financing parfies must be
notad by the insurer.

.~

reekersar / Insurer IT00
Polanammer Poleynumber T o
Hemuwingsdatum / Renewal date . 01 Maait 2002
Varsekards naam / lnsured name R Sefe Warking Practice SA
’ East London
Kwazulu Natal
West-Coast
Namakwstand
Salithem Peninsula
Worcester
West Rand
East Rard
Wastem Capa

= ' Southem Cape

Limpapo
Cape Town
Free State’
Beskrywing van dekking/ Doscription of cover N Professionela Aanspreskikheid
Versekerde waarde f Insured value R10 000 30,00
Dekking bevesiig deur / insurance confirmed by _Vinsure Brokers
Daturm / date 230272021

Getaken / signed
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PART 4: PRICING SCHEDULE

C2.1 Pricing Assumpfions

Pricing Assumptions mean the criteria as set out below, read together with all Paris of this contract documsnt,
which it will be assumed in the contract, that the tenderer has taken into account when developing his prices.

1.

The short descriptions given in the Activity Schedule below are brief descriptions used to identify the
activities for which prices are required. Detailed descriptions of the activities to be priced are provided in
the Scope of Work.

While it is entirely af the tenderer’s discretion as regards pricing the Schedules of Rates below, guideline
tariffs of fees or indicative time based fee rates are gazetied annually by each of the built environment
professional bodies, which are useful documents that will give tenderers some idea of industry norms
against which they may compare their rates, sums, percentage fees and/or prices as applicable. Where
appiicabie, enderers MuUsT 1ake N0 accouni the possibie project ypes and fee categories when pricing e
Schedules of Ratss.

The tenderers attention is particularly drawn to MFMA Circular No. 82, issued by the National
Treasury on 30 March 2016.

For the purpose of the Activity Schedule, the following words shall have the meanings hereby assigned to
them:

Unit: The unit of measurement for each item of work.

Quantity: The number of units of work for each item.

Rate: The agreed payment per unit of measurement.

Amount: The product of the quantity and the agreed rate for an item.

Sum: An agreed lump sum payment amount for an item, the extent of which is described in the Scope of
Work, but the guantity of work which is not measured in any units.

A rate, sum, and/or price as applicable, is to be entered against each item in the Activity Schedule. An item
against which no rate isfare entered, or if anything other than a rate or a nil rate {for example, a zero,
a dash or the word “included” or abbreviations thergof) is entered against an item, it will also be
regarded as a nil rate having been entered against that item, i.e. that there is no charge for that item.
The Tenderer may be requested to clarify nil rates, or itemns regarded as having nil rates; and the Employer
may also perform a risk analysis with regard to the reasonableness of such rates.

The rates, sums, and prices in the Activity Schedule are to be fully inclusive prices for the work described
under the several items. Such prices and rates are to cover all costs and expensas that may be required in
and for the execution of the work described in accordance with the provisions of the Scope of Work, and
shall cover the cost of all general risks, liabilities, and obligations set forth or implied in the Contract Data,
as well as overhead charges and profit. The rates, sums and prices rates shall include for all paymenis to
administrative, clerical and secretarial staff used fo suppori professional and technical staff.

Where quantities are given in the Activity Schedule, these are provisional and do not necessarily represent
the actua! amount of work to be done. The quantities of work accepted and certified for payment will be
used for determining payments due and not the quantities given in the Activity Schedule. Inrespect oftime
based services, the allocation of staff must be agreed with the emplayer before such services are rendered.

Where provisional sums are provided in respect of services, these amounts are included for
tendering and budgeting purposes only and could increase or decrease or be omitted in full as the
exigencies of the tender might require. Where services are to be sub-contracted out by the Service
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10.

T,

12

13.

14.

Provider, the Service Provider will typically be required to invite three quotations from suitably qualified sub
consultants/contractars. A mark-Up (extra over) in respect of all other costs, overhead charges and profit
will be applicable in respect of all sub-contracted services.

Provision for time-based services which fall beyond the scope of normal services as described in the Scope
of Work has been made in the Activity Schedule. This provision is for services pravided on instruction from
the Employer and will be deducted in whole or part if not required. The estimated period of involvement of
each category of person must be agreed with the Employer bafore any work in this regard commences.

The categoaries of persons (A, B, C, and D) in respect of time-based fee rates for professional services shall
be as defined in the relevant guideline scope(s) of services (as referenced in the Specifications).

A higher category person undertaking lower category work will be reimbursed, in respect of time-based
fees, at the lower category rate.

Tenderers are to note that only those recoverable expenses listed in the Activity Schedule will be

I LYY Fom v Fomom v

Ho - R L " v el Al ran Loy S 4 b, 1al B g § Tats "
raimbursed o the Service Mrovidar, No raimbursameant of costs for subsistence, Yyping, pPHNGNGSoRYIng

services rendered.

The following table shall be used for proportioning the tendered basic fee for normal services, for
each discipline, over the various stages of the services:

Inception 5
Concept and Viability 25
Design Development 25
Documentation and Procurement 15
Contract administration and inspection 25
Close Out 5

“Close-0uf’ may be Included under the Contract Administration and Inspection Stage of the Service, in
which case the Service Provider will then be required, at the time of issue of the Certificate of Completion
(to the Contractor) to claim the total fee (100%) for normal services, less a 5% retention amount of the total
fee.

The retention will be released on successiul completion of the confractor's defects liability period.

If the Contractor is in default which results in delay, or if an extension of time is granted in respect of which
there is no adjustrnent of the contract pricefvalue, then the Service Provider shall be entitled to 25% of the
full fee pro-rated for the period in question for Gontract Administration and Inspection (in addition to
construction monitoring chargas) as follows: ‘

Rate per week for additional contract administration and inspections = percentage points for Stage 5 x
percentage basic fee tendered x final construction contract price/value / final contract duration up to
practical completion/taking-over (including any valid extensions of time), applied to the delay period (in
weeks).

ltems for printing/copying shall be for specified contract documents, reports, manuals and drawings,
excluding general correspondence, minor reporis, progress repors, etc. which shall be deemed to be
included in the professionai fees. Payment will only be made for copies of reporis and drawings submitted
to the Emplayer or issued, as specified or requested by the Employer, and all drafts shall be for the Service
Provider's account.

Full time construction monitoring staff shall be reimbursed for travelling expenses, for either the return office
fo site or return home to site journays, whichever is the lesser. Part fime construction monitoring stafi shall
be reimbursed for either the return office to site or return alternate site to site journeys, whichever is the
lesser. Construction monitoring staff engaged in work outside of nomal working hours shall be reimbursed
for the return home to site journey. Staff other than construction manitering staff shall only be reimbursed
for travelling expanses in respact of tripe exceeding 40km per journey (raund trip). Payment shall only be
made for that portion of the distance that exceeds 40 km.

45
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15.

16.

7.

18.

19.

20.

Tha per kilometre rate will be as per the published SARS rate

Tenderers are to note that the planning for this contract is based on a three-year budget which is subject to
change. While the Employer has every intention o complete the full scope of works, the Employer reserves
the right to reduce or incraase the scope of works according to the dictates of the budget, or to terminate
this contract, without adjustrent to the agreed rates, sums or fees and without paymenit of any penalty or
surcharge in this regard. The Service Provider shall however be entitled to pro-rata payment for all services
carried out in terms of any adjustment to the Scope of Work or, in the case of fermination, remuneration
and/or reimbursement as described in Clause 8.4.4 of the Standard Professional Services contract as
amended by the Contract Data.

The employer's budget is guided by the Housing Subsidy Quantum as released by the Western Cape
Provincial Government and the Guideline Scope of Tariff of Fees from the National Department of Human
Settlements detailing a cost breakdown for Subsidy Housing Policy Framework and Programme Guidelings.

All charges in respect of attendance at meetings and the provision of secretarial services, shall be included

T hlem Empmedmrn] khwalo fnn £ - - - A3
inn the lendared DaASIC 1SS 107 NoMMar 5SIVICSs.

Where fractions of a cent ocour in calculations of prices and amounts, they shall be rounded up/down to
the nearest whale cent.

Clause F.2.13.11 in Part T1.2 Tender Data shall be applicable to the submission of Activity Schedules which
have bean priced electronically, and which the Tenderer wishes to submit as & printed version with hisfher
tender in the place of handwritten priced Activity Schedules.

If there is found to be any variance between the printed version and the original issued document, the
original shall stand. However, where Addenda have been issued which amend the Activity Schedule, then
the printed Activity Schedule shall fake these into account.

The pages of the issued Activity Schedule should not be removed from the tender documeant
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Activity Schedule

Descripties o

ii:em Unit Rate (Ran:'i and Cents) M
Project Management Services o

1.1.1 . : CategerfAuj - - Hr 650

1.1.2 Category B B 650

113 CategoryC : Hr 500

1.4 CategoryD - Hr 350

l;em :; Descrlpﬂ.on :li-ate-(Rand -and Cen.t.s).
"[Project Management Services

2.1 “ICategory A Hr 650

1.2.2 Category B Hr 650

1.2.3 Category C Hr 500

1.2.4 Hr 350

Category D

item Description 'ﬁe.te fRa nd and‘ Cents)
PProject Management Services ' '
1.3.1 Category A Hr 650
1.3.2 Category B Hr 650
1.3.3 Category C Hr 500
1.3.4 |Category D Hr 350
Providing Mentorship to Clty of Cape Town
1.3.5 Staff Hr 400
. ¥ | Item 2: (:ivl! Eng_iﬁerlng Semces Please see Scope of WOrks :
ltem 2 1: P ‘ ase prowde Time Reiated _Fees for Planning, Studies, Investlgations and Assessments as -
described In the’ Scope of WorkG3.1 . Ke . - S aEe L
[tem Description Unit Rate (Rand and
civil ‘.Engnee;ieg?semses
2.1.1 Category A Hr B850
2.1.2 Categoly B Hr 850
213 Category C Hr 500
2.1.4 Category D Hr 350
,ltem 2.2: Please {Jre\}lde Tlme Related Fees for Normal Sewlces as dascribed in the Scope of Work C3.1_
ltem Description Unit Rate {(Rand and
Cents)
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Civil Engineering Services: Stage i-Inception

2.2.1 Category A Hr 6850
1 22.2 Category B Hr 650
223 Category G Hr 500
224 Category.D | Hr 350
. Civil En“gml.ﬁaenng Sennces Stage 2= Concept and Vlabillty
225 | CategoryA | Hr 650
226 Catsgory B Hr 650
227 ) Category C Hr 500
228 Categiory D Hr | 350
i : Civil Engineering Services: Stage 3 — Design Development
2.2.9 Category A JHr 650
2210 Cntegnn!. R Hr RSN
2211 |categoryC | Hr 500
2.2.12 Category D Hr 350
Civil Engineering Services; Stage 4 = Documentation and Procurement
2213 Category A | Hr 650
2.2.14 Category B Hr 850
22,15 o Categorv C Hr 500
2216 | CategoryD { Hr 350
' Civil Engineering Services: Stage & - Contract Admlmstratlon and Inspection
2217 Category A Hr 650
22.18 Category B Hr 650
2.2.19 Category C Hr 500
2.2.20 Categoty D __|Hr 350
Civil Engineering Services: Stage 6 — Close-Out
2.2.21 { Category A Hr 650
2.2.22 Category B Hr 650
2223 Category C Hr 500
2 224 Category D Hr 350
Item 2 3: Please prowde Tlme Related Fees for Acéc:i;t-lmnal Semces as descnibad in the Scope of Work :‘
Item Description Unit Rate (Rand and
Cents)
Civil Engineering Services: Those services not classified as Normal services
231 Category A Hr 650
232 Category B Hr 650
2.3.3 Category C Hr 500
234 Category D Hr 350
238 Applying for Wayleaves Hr 200
238 Act as leader of professional team Hr 650
2.3.6 Services related fo preferential procurement | Hr 200
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Providing Mentorship fo City of Cape Town 400
237 Stafl LHr %
s Mo i Services i
ltem: Description Unit Rate (ﬁand and
: . Cents)
. Civil Engineering Services: Construction Monitoring Level 1
2381 | CategoryC 1H 350
2382 | CategoryD T 200
—_ Civil Engineering Services: Construction Moﬁit@g Level 2 |
2383 |Categoyc .. [ Hr _ 350
2384 _|CategoryD . _ Hr 200
e : Ci;ii”éﬁ;gin.eering Services: Construction Monitoring Level 3 |
2385 'Categojr.yc [ Hr ' 350
5386 | 'Categnry D ue 200

n the Scope of Wo

scription

De

Rate (Rand and Cents)

650

; ;l:'-'-_.éétegory"A Hr
3.1.2 Eétégdry B Hr 650
313 Category C Hr 500
Ca’:egéry D 360

om 3.2: Please provide Time Related Fees

e Scope of Work €31

Description

| Unit

Rate (Rand and Cents)

Electrical Engineering S

ervices: Stage 1-Inception

3.2.1 Category A Hr 650
322 CategoryB ] Hr 650
3.2.3 Category C Hr 500
324 Category D Hr 350
_ Electrical Engi'neerin g Services ;Stage 2 ~ Concept and Viability
325 Category A Hr 650
3286 Category B Hr 650
3.2.7 Category C Hr 500
328 Category D Hr 350
Electrical Engineering Services: Stage 3 — Design Development
3.29 Categaory A Hr 650
3210 Category B Hr 650
3.2.1 Category C Hr 500
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3.1

3212 | Category D Hr 350
Electrical Engineering Services: Stage 4 - Documentation and Procurement

3.213 Category A Hr 650
3214 | CategoryB Hr 650
3.2.15 Category C Hr 500
3.2.18 Category D Hr 350

Electrical Engineering Services: Stage 5 — Contract Administration énd Inspection
3.217 ‘ Category A Hr 650
3218 | Category B Hr 650
3.2.19 Category C Hr 500
3.2.20 ] Gategory D | Hr 350
Elactrical Enninsoring Servicas: S‘_'-';;e & = Cloga-Out

3221 Categary A Hr 650
3222 |cCategoryB 1 Hr 650
3223 : Categary C Hr 500
{ Category D Hr 350

[tem

Description

] Rate (Rand and Cents)

Electrical Engineering Services: Those services not classified as Normal services
3.3.1 | Category A Hr 650
33.2 Categary B Hr 650
333 Category C Hr 500
334 Category D _ | Hr 350
335 Applying for Wayleaves Hr 200
3.28 Act as leader of professional team | Hr 650
33.7 Services related to preferential procurement Hr 200
3.3.8 Providing Mentorship to Gity of Cape Town Staff | Hr 400
e 7 338 Provide Construction Monitoring Services o
Item Description Unit Rate (Rand and Cer;s)
Electrical. Enginearing Services: Construction Monitoring Level 1
3.3.81 | Category C 7 Hr 350
3.3.82 | CategoryD Hr 200
Electrical Engineering Services: Construction Monitoring Level 2
3.3.83 | CategoryC Hr 350
3384 |CategoryD Hr 200
i Electrical Engineering Services: Construction Monitoring Level 3
3.3.85 ] CategaryC Hr 350
3.3.86 | CategoryD Hr 200
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Item 4 1: Please'provud

-described in the Scope of ka c3A1 = L ‘
ltem Description . Rate {Rand and Gents)
‘Structural Englnéering Ser T
41.1 ' CatégoryA 650
412 Category B Hr i 650
41.3 | Category G N Hr B 500
414 | CategoryD Hr 350

Item Description Unit | Rate (Réhd and Conts)
‘ Structural Engmeenng Services: Stage 1-lncepi|on

42.1 Caegoy A THr 650
422 | Category B JHr 650
423 | CategoyC | Hr 500
424 Category D Hr 350

Structural Engineering Services: $tage 2 — Concept and Viability
425 | Category A Hr i} 650
426 Category B Hr 650
427 Category C Hr 500
428 Category D Hr 350
Structura! Engineering Services: Stage 3 — Design Development
429 Category A Hr 650
42.10 Category B | Hr 650
4.2.11 Category C Hr 500
4.2.12 Category D Hr ™ 350
Structurai Engmeermg Services: Sfage 4 = Documentatlon and Procurement
42.13 Category A Hr 650
42.14 Category B Hr 650
4215 Category C Hr 500
4,216 Category I Hr 350
Structural Engineering Services: Stage 5 — Contract Administration and Inspection
4.2.17 Category A Hr 650
42.18 Category B Hr 650
4219 Category C | Hr 500
4.2.20 | Category D Hr 350
_ Structural Engineering Services: Stage 6 - Close-Out

4221 Category A Hr ' - 650
4,222 Category B Hr 850
4.2.23 Category C Hr 500
4224 Category D Hr 350

C3.1.

[tem 4.3: Please provide Time Related Fees for Additional Services as described in the Scope of Work
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Item Description ' I Unit | Rate (Rand and Cents)
“Structural Engineering Services: Those services not classified as Normal services

431 | CategoryA ) | Hr - 650
432 Category B o N G50
433 Category C | [hr — 500
434 ‘t Category D ' . Hr ' 350
43.5 Applying for Wayleaves Hr 200
43.6 | Act as leader of professional team Hr 850
437 _Services related to preferential procurement Hr 200

| Providing Mentorship to Clty of Cape Town ' ) 5 400
438 Staff _ - Hr -

tem | Description Tunit T Rate (Rand and Cents) _
ol T | Structural Engineering Senﬂcels'?onstructlon Momtoring Level 1 __
4581 f Calagoiy & 5 . e _ ) 550
d582__| CawgoryD_ — w_ 200
~ Structural Engingering Services: Construction Mph'i_toriﬁg Level 2

4383 | Category G o Hr T 350
4384 CategoryD 1 Hr ﬁ 200

_ _ _Structural Englneermg Services Construction Momtoring Level 3 _
4385 Category C Hr _ 350
4386 | CategoryD THar 200

Rate (Rand and Cents)
511 — Eﬁ'virohme‘:‘ﬁta'lr Pra‘ctitioner‘ 656
5.1.2 . Environmental Practitioner.Assi.s;cént — Hr 300
Item52 I described in the Scope of Work c31
lom Desc;'lptlon TUmt | Rate(Randand Cents)
5.2.1 Environmental Practitioner Hr ' 850
522 _ Environmental Practitioner Assistant Hr 300

Item 6.1: Please prowde Time Related Fees for Planning, Studles, lnve tlgatlons and Assessments as
described i the Scope of Work €31 L

Item Description ‘ l Unlt — Rate (Rand and Cents)

Horitags Services | — ., S —L .‘ . :

6.1.1 Heritage'Practitioner Hr | . | 650

6.1.2 Heritage Practitioner Assistant Hr 300

item 6.2: Please provide Time Re!ated Feos for Normal Services as descrihed in the Scope of Work 3.1

Item Descnpt:on Unit Rate (Rand and Cents)
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6.2.1 Heritage Practitioner Hr 650
622 Heritage Practitioner Assistant " | Hr 300

icés-Please ses Scope of Works -

. Item 7. Fresh Water Ecologist 5

 des ﬁbe'd i the Scope of
‘item Descri ptlon

tem Description unit Rate (Rand and Cents)

7.2.1 Fresh Water Ecologist . Hr - B50

descﬂhed j 5k Worl R ; SR
tem Descrlptlon Unit Rate {Rand and
Cents)

Botani i R R R
8 1.1 Botamst Hr 650
Item 8 2 Please prowde Tlme Related Fees for Normal Servi:..es as descrlbed 1n the Scope of Work 03 1
Item | Pescription Unit ' Rate (Rand and
1 s e Cents}.
8.21 Botanist Hr 650

item 9: Social Facul:ta’clon Semces-P 8

see Scope of Warks

Item 9.1: Please prov:de Tlme Relaﬁed Fses for Plannmg, Studles Investigatlons and Assessments as
described in the Scope of Work C3.1 e |

Item Descripfion T . Umt - . — Rate(Rand and
Cents)

Social Facilitation Sennces _ _ _
9.1.1 Failitator " Hr T 400

item' 9. 2: Please prowde Tima Related Fees for Norma! Serwces as described In the Scope of Work C3.1

ltern Descnptlon Umt Rate (Rand and
Cents)

2.2.1 Facilitator Hr 400

Item 10: Beneficiary Administration Services-Please see Scope of Works
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Item

Rate (Rand“and ]
Cents)

ase . s
Description | Rate (Rand and

_ ! _ . _ E Cenjs)

10.2.1 Administrator Hr L : 550

Rate (Ranﬁ and
Cents) .

11.1.1 . Professional Land SD{V&YQ{ _ \gr B50

11.12 | Field Work i — —
11.1.3 | Office Work D T . pon

Rate (Rand and
Ce_nts)

650

1 Principal > 10 years
12.1.2 Associates and Managers | Hre _ 650
Staff with direct responsibility towards the ' 50d
12.1.3 project — Hr
Salaried Staff working under control or under 350
12.1.4 supervision Hr

Item 12.2: Please provide Time Related Fees for Normal Sefvices as dsscribed In the Scope.of Work C3.1-

ltem Description Unit Rate (Rand and
e Cents)
12.2.4 Principal > 10 years Hr : 850
12.2.2 Associates and Managers TH ' 850
Staff with direct responsibility towards the 500
12.2.3 project ) Hr
Salaried Staff working under control or under 350
12.2.4 supervision Hr

Itemn 12.3: Flease provide Time Related Fees for Additional Services as described In the Scope of Work -
€31 b s ; : ' ' ‘ o

ltem Description Unit Rate {Rand and
Cents)

Those services not classified as Normal services

54




12.3.1 Principal > 10 years Hr 650
12.3.2 Associates and Managers Hr 650
Staff with direct responsibility towards the 500

12.3.3 project Hr
’ Salaried Staff working under control or under 350

12.3.4 supervision Hr
12.3.5 Act as leadér of proféssional team Hr 600
12.3.86 Serwces related to preferential procurement Hr 300
Providing Mentarship to City of Cape Town 400

12.3.7 Staff Hr

" Ttem 13: Urban Deaigning Servig

Rate (Rahd and
1 Canta)

1811

Principal > 10 years

650

131.2 | Senior Registered Urban Designer > 7 Years | Hr 850

13.1.3 Registered Urban Designer | Hr 500

13.1.4 - =-Urban DeSIgner in Training : Hr 350

iten 13.2: Plsass e Related Fees for Normal3 e of Work C3.1
Iiém — wbescription Unit Rate (Rand and '

Cents)

13.2.1 Principal > 10 years Hr 650

13.2.2 Senior Registered Urban Designer > 7 fears Hr 650

13.2.3 Registered Urban Désiﬁﬁer . NS 500

13.2.4 Urban Designer in Training Hr 350

m 14 Landscape Arch:tecture Ser\ncﬂs-Plaase see Scope of Works .

"Item 14 1

Pleas ovide Time Related Fees for Plannmg, Studies Inveshgahuns‘and Assessmenhs as
descnbed in the Scope of Work C3.1_ : - -
Hem Description Unlt Rate (Rand and

Cenisg)
Landscape Archltectural Services e )
14.1.1 Princlpal >7 years Hr 650
14.1 2 Associates and Managers Hr 650
Staff with direct responsibility towards the 500
14.1.3 project Hr_
Salaried Staff working under control or under 350
14.1.4 supervision Hr
Item 14.2: Please provide Time Related Fees for Normal Services as described in the Scope of Work €3.1-
ltem Description Unit Rate (Rand and
Cents)
14.2.1 Principal > 7 years Hr 650
14.2.2 Associates and Managers Hr 650
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Staff with direct responsibility towards the ‘ 500
14.2.3 project _ | Hr
| Salaried Staff working under condrol or undér 350
14.2.4 supervision ... | Hr.

jdes: . bed in the Seope of Work C3.4 .

Iltem™ | Description
Cen

15.1.1 | Principal > 7 yéars

16.1.2 | Associates and Managers | Hr ' T 650

15.1.3 | Staff with direct responsibility towards the project .| Hr 500

e

i Cba bl o, o b om
fetigel et Herinie

o
B ERELT HA T RN M CPY TRy ] Lo

3 SUDEI’VISIOD

-'lHrv

lten | Description T Unit TRate (Rand T
: : ; 4 _ .. .| Cents)
15.2.1 | Principal > 7 years Hr : 650
15.2.2 | Associates and Managers I Hr ' ' 850
15.2.3 | Staff W|th dlrect responsibility towards the project | Hr 500
) 1 Salaried Staff working under contro! or under . 350
15.24 | supervision
‘ltem 15 3 Please provide Tlme Reiaied Faes for Addltlon" ' ',In the Scope of Work
Item ‘ Des::rlption Unit Rate (Rand and
_ _ Cents)
Quantity Surveying Services: Those services not classified as Narmal services
15.3.1 | Principal > 7 years Hr 650
15.3.2 | Associates and Managers Hr _ 650
15.3.3 | Staff with direct responsibility towards the project | Hr ) 500
o Salaried Staff working under control or under 350
15.3.4 | supervision _— Hr
15.3.5 | Act as leader of professional team Hr 650
15.3.6 | Services related o preferential procurement Hr 200

400

15.3.7 | Providing Mentorship to Gity of Cape Town Staff | Hr

" ltem 16: Cierk Of Works Top Structures Please see Scope of Works '

Item 16 1: Please prowde Time Related Fees foF PIanmng, Studies, !nvesttgatinns and Assessments as

‘deseribed in the Scope of Work C3.1

ltemn Description [ unit - Rate (Rand and
_ ___ Cents)

Clerk of Works Top Structures-Level 1 _ o

16.1.1 Category C Hr 400

16.1.2 Category D Hr 220

Clark of Works Top Structures-Leval 2
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16.1.3 | Category C
16.1.4 ‘t Category D
"Clérk of Works Top Structures-Level3 = R TR
16.1.5 | Category C
16.1.6 Category D

e A7 : ¥
-desgribed In’ the Scope

ltem

) Descrlptnon

GCents)

Pt

| Pré_féséicnal Cbnsi‘n_:ﬂlnn Haalth and Q-:Fnh:

Addtion:

Description ' U-nit — Rate (Rand and
Cents) ]
Occupational Health and Safaty Services: - Those service's not classified as Normal services
Professional Cons’iruc’non Haalth and Safety
47.3.1 | Agent Hr 850

l Rat; (Raﬁd z;nd

Descr'i"'ptlon .
Cents)

‘Speclahst Servicas o Rt o b :

-18 1.1 Enwronmental Contrcol Ofﬁcer Hr ~ 500

18.1.2 Geotechnical Engineer Hr 1200

18.1.3 Transport Engineer Hr 650

Ttem 18. 2 Pleéé?prtjvide Time Related Fees for Normal Services as descrlbed in the Scopa of Work 03.1 i

Item Description Unit Rate (Rand and
Cents)

Speclallst Semces _ s

18.2.1 Enwronrnental Contml Officer © ol Hr 500

18.2.2 Geotechnical Enginger 1 Hr 1200

18.2.3 Transport Engineer Hr 650

Ttem 18.3: Pleage provide Time Related Fees for services that fall beyond the scope of Normal Services

as described In the Scope of Work C3.1 L _

ttem Description Unit Rate (Rand and
Cents)

spacialist Services o

18.3.1 Enwronmenta! Control Officer Hr 500

18.3.2 Geotechnical Engineer Hr 1200
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[18.3.3 |

Transport Engineer

IHr

650 ]

jtem No. 19: Recoverable Expenses (Disbursements) — all disciplines

tem No. - iDescription - T {Unit L .
19.1 |Size AD (Monochrome} No. 50
108.2 [Size A1 (Monochrome) No. 30
19.3 ({Size A2 (Monochrome) No. 20
19.4 |Size A3 (Monochrome) No. 5
19.5 |Size A4 (Monochrome) No. 1
19.6 |Size AO (Colour) Ne. 75
19.7 |Size A1 {Colour) No. S
19 8 ISize A2 (Colour) No 20
19.9 ISize A3 (Colour) No. 10

19.10 |Size A4 {Colour) No. 2
19.11 [Size AO (Film) No. 103
19.12 |Size A1 (Film) No. 58
19.13 |Size A2 (Fitm) No. 40
19.14 [Size A3 (Film) No. 25
19.15 |Size A4 (Film) No. 20
19.16 |Laminated posters: Size AD (Colour) No. o0
19.17 |Laminated posters: Size A1 (Colour) - No. 80
19.18 |Laminated posters: Size A2(Colour) No. 20
19,19 [Compilation and binding of repartsfiender No 20

: documents, books of drawings, efc. :
19.20 [Electranic Data provided on Gompact Disk. No. 5
19.21 [Provision of Personal Computer Month 1000
19.22 [Travel expenses km 3.61
10.23 {Travel expenses (4 X 4) km 4.61

Other Costs incurred on behalf of and with the 2000000

19.24 1 soroval of the Employer ProvSum
19.25 Extra over item 1.4.3 above in respect of all other o 5

=¥ leosts, overhead charges and profit. 4
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GITY QF CAPE TOWN

HUMAN SETTLEMENTS: INFORMAL SETTLEMENTS
CONTRACT NO, 3302021722

DECLARATION fIn latences of Tende:

CHy of Caps Town

Towsar Bleck, Civic Cendre
12 Hertzog Boulevard
CAPE TOWN

I, the undersigned, do hereby deckare that the above 15 a properly pnmd Agtivity Schadude forming patt of tiks Contract
Bocument upon which mylour tender for Tender NO  33C72021/22: FRAMEWGRK TENDER FOR THE PROVISION OF
FROFESSIONAL SERVICES IN RESPECT OF INFORMAL SETTLENMENTS WITHIN THE CITY OF CAPE TOWN

has been based, Flive hava submmiifed = prinbed version of the Activiy Scheduls, Iwe warmant thatnd amondments have
been made to i amondmenis issued in any-Addanda In fems of Clavse €.5.2 i Part T1.2
Tender Data,

SIEGNATURE OF TENDERER/S
20  Septermmber 20021
DATE
Tender T2
Part TZ: Returnabla Bocuments Fetumahle= Schedules

Refurence No 33C/2021722 B
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PART C3: SCOPE OF WORK

C3.1 Scope of Work
C3.2 Annexes
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CITY OF CAPE TOWN
HUMAN SETTLEMENTS: INFORMAL SETTLEMENTS
CONTRACT NO. 33C/2021/22

FRAMEWORK TENDER FOR THE PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF INFORMAL
SETTLEMENTS WITHIN THE CITY OF CAPE TOWN

C3.1 Scope of Work

CONTENTS

INTRODUCTION

BACKGROUND

EMPLOYER'S OBJECTIVE

DESCRIPTION OF THE SERVICES REQUIRED
EXTENT OF THE SERVICES

USE OF REASONABLE SIOLL AND CARE
BRIEF77

APPLICABLE NATIONAL AND INTERNATIONAL STANDARDS
APPROVALS

10. PROCUREMENT

1. FORMAT OF COMMUNICATION

12 KEY PERSONNEL

13. MANAGEMENT MEETINGS

OCONOBO R WN

1. INTRODUCTION

The City of Cape Town has a mandate to perform varicus services and upgrades within informal setttements in the
boundaries of the Cape Matropolitan Municipality.

Within the City of Cape Town more than 250 000 households live in informal dwellings in disadvantaged conditions
with inadequate security and shelter.

Providing services to informal setifements is challenging due to the unique topagraphy, density and location of
settlements.

The City rmust consider its impact on Cape Town and its communities, so that it is able to appropriately respand
and enable guidance for its partners. From 2018 to 2028, Cape Town is anticipated to grow by raughly 800 000
inhabitants. To accommodate this growth, as well as manage the existing housing demand, it is estimated that
approximately 500 000 housing opportunities need to be created per year by the public and private sector jointly
between now and 2028. Currently, fhe public and private sector are developing, on average, less than 20 000
housing opportunities per year.

This rate of delivery by both the public and private sector will resuitin a shortfall of approximately 30 000 formal
housing opportunities every year.

Houssholds that cannot find a place within the format housing system turn to informality in the form of backyarding,
erecting informal structures on land not suitable for habitation development, or building residential properties
without approved building plans to resolve their housing needs. The negative impact of unplanned informality
results in residents not receiving the full benefit of urban services such as safety, location to transport, educaiion,
and job opportunities. This causes strain on infrastructure project planning and service delivery, which exacerbates
sacial tensions and leads to unrest,

2. BACKGROUND

The services required in terms of this brief extend mainly towards civil, geotechnical and electrical design,
approvals, compilation of tender documentation, procurement and monitoring of the construction of the
infrastructure services, the provision of serviced erven pertaining to the informal settlement indicated.
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The services to be provided in terms of this contract are inextricably linked to the Employer's three-year capital
budget, and it should be noted that while the Employer has every intention of completing the full Scope of Work
making full use of the budget allocation, the Employer's budget is subject to pericdic review. Should it become
necessary to vary the scope of work or even suspend or terminate this contract, such variation, suspension or
termination shall be dealt with in accordance with the provisions of the Standard Professional Services Contract
as amended by the Contract Data.

The City of Cape Town is the biggest developer of infrastructure for human seftlenent needs in the metro.

3. EMPLOYER’S OBJECTIVE

The employer’é objective is to procure the services of Consultanis with the necessary expertise for a period of
seven years to assist in the various tasks inclusive of and related to the following:

. |nformal setilements area Development Frameworks and Precinct Planning.

+ To prepare statutory applications (EIA, HIA, TIA stc.)

» Planning Services

Implementation frameworks

Bulk services and reticulation investigations design and construction and contract management

Engineering, Architectural, Survey and Draughting/GIS Services '

Public and Cammunity engagement

Enumeration surveys and community profiling

«  Construction Design and Implementation of new developmenis, repairs, renovations, alterations and
additions to facilities and infrastructura.

r 4 » v

4. DESCRIPTION OF THE SERVICES REQUIRED

4.1 Project Manager
The Project Manager shall [sad and manage the appointed professional team.

The Project Manager shall be responsitle for the following:

Co-ordinating and driving all the work streams to ensure all stakeholders perform and contribute so that the
project targets and objectives are achieved and completed in the shortest possible time. Workshop proposed
layouts with the relevant supply authorities

Project Communication will includa the following duties:

+  The Project Manager shall report directly to the City's internal Project Manager assigned to the project.
All deliverables will be submitted to the Gity’s Project Manager as draft documents for review and
comment;

»  Organising and chairing regular maatings of the Professional Team;

« Arranging and attending Project Steering Committee meetings;

. Secretarial services for the Professional Team and Project Steering Committes;

+  Programme and budgst updates must be provided at monthly meetings;

+  Applying for project approval and funding from Provincial Governmant;

- Provincial Government must be provided with any information they require in terms of their subsidy
and project approvals.

The compasition of the Project Steering Committee will consist of Representatives of the beneficiary community,
Ward Councillor, Sub-Council Chair or nominated Councillor Representative, Relevant City
Officials, Consultants. (Refer to City of Cape Town’s palicy document on "Housing Project steering Committee”).

The Professiona! Team will comprise the Project Manager, Geotechnical Engineer, Civil Engineer, , Hezlth and
Safety Officer, Land Surveyor, Site Engineer (Clvils), Environmenta! Control Officer, Community Facilitator, ,
relevant City & Provincial officials. -

The Professional Team will attend Project Steering Committee meetings, Planning, Design Development meetings,
Technical meetings, Site Meetings and Public Meetings, as and when required.
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Time Management: Including the preparing and updating of a project programme, and ensuring adherence to it by
all professionals and contractors.

Risk Managsment: including the identification of, assessment of, ongeing control of and mitigation measures
against risk. Putting Risk Management plan in place. :

Cost Management: including budgsting all sources of finance — state housing subsidy, ISUPG (if required), the
City's contribution to the increased service levels, end-user finance and beneficiary contributions. The applications
to Province for project approval and subsidy funds will also form part of the brief.

Construction Quality:

a) The Project Manager will ensure that the individual properties are registered.

b} The Project Manager is responsible for the timeous submission of all plans for registration with,
serutiny and acceptance by Council's Line Deparimenis.

¢ The Profect Manager will ensure that the contractar gives adequate notice of commencement of
work.

d)  The Projectmanager will sat up a robust quality managsmsnt systam including records of inspaction,
testing and acceptance of materials and completed work, and ensure that this is maintained for the
duratinn of the nroject

e} Progress paymeni certificates issued by the Project Manager must be rigorously correlated to the
quality management system.

fy  Original records of the quality management system must be kept off-site with coples on site for ease

of reference during physical audits

Government Initiatives such as the Extended Public Works Programme (EPWP). The trenching for water pipes
and sewers should be done within EPWP principles to generate some local employment. The Project Manager is
to ensure that the Givil Contractor implement the EPWP principles, including recruitment and accredited training
of unemployed pecple, and in.service fraining. The Contractor must have on their staff managers and supervisors
whe have been certified by accredited training institutions to implement EPWP projects. The Project Manager will
ensure that proper records are kept of alt EPWP initiatives. :

Sustainable construction through an increase in the City's use of renewable energy, environmental conservation
and increasing the efficient use of energy, the City would like to contribute towards the City's Strategy i.e. Shared
Economic Growth and Development, Sustainable Urban Infrastructure and Services, Integrated Human
Settlements Directorate, Health, Social and Human Capital Development and Good Governance and Regulatory
Reform in this contract.

4.2 Civil Engineer

Ths Civil Enginear shall be responsible for the following:
Inception

«  Assist in developing a clear project brief.

= Attend project initiation meetings.

«  Advise on procurement policy for the project.

»  Advise on the rights, constraints, consents and approvals.

+ Define the services and scope of work required.

= Conclude the terms of the agreement with the client.

- Inspect the site and advise on the necessary analyses, tests and site or other investigations where
such information will be required for Stage 2 including the availability and location of infrastructure and
services.

» Determing the availability of data, drawings and plans relating to the project.

+  Advise on criteria specific to own scope of work that could influence the project life ¢ycle cost
significantly.

+  Provide necessary information within the agreed scope of the project to other consultants involved.

Concept and Viability

- Agree documentation pragramme with principal consultant and other consultants involved.
+  Attend design and consultant's meetings
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« Establish the concept design criteria

*  Prepare initial concept design and related documentation

» Advise the client regarding further surveys, analyses, tests and investigations which may be required.

+ Establish regulatory authorities’ requirements and incorparate into the design.

» Refine and assess the concept design to ensure conformance with alf regulatory requirements and
consents.

» Establish access, utilities, services, and connections required for the design.

« Coordinate design interfaces with other consultants involved

« Prepare preliminary process designs, preliminary designs and related docurnentation for approval by
authorities and client and suitable for costing.

«  Provide cost estimates and comment on life cycle costs as required.

» Ligise, co-operate and provide necessary information to the client, principal consultant and other
consultanis involved.

Design and Development

= Review documentation programme with principal consultant and other consultants involved.

» Attend design and consultant's meetings
insulputaie dieni's dnd auliiviiies” dsiaiied 1eguiements niv e design

« Incorporate other consultanis’ designs and requirements inte the design

+ Prepare design development drawing including draft technical details and specifications

» Review and evaluate design and oulline specification and exercise cost control

*  Prepare detailed estimates of construction cost

- Lizise, co-operate and provide necessary information to the principal consultant and other consultants
involved.

« Submit the necessary design documentation to lacal and other autherities for approval

Documentation and Procurement

= Attend design and caonsultant's meetings

- Prepare specifications and preambles for the works

+ Accommodate services design

» Check cost estimates and adjust designs and documents if necessary to remain within budget O
Formulate the procurement strategy for contractors or assist the principal consultant where relevant.

* Prepare documentation for centractor procurement

+ Review designs, drawings and schedules for compliance with approved budget

- Call fortenders and/or negotiation of prices and/ or assist the principal consultant where relevani

» Lisise, co-operate and provide necessary information fo the principal consuliant and the other
consultants as required. :

» Evaluate tenders

» Prepare contract documentation for signature

+ Assisting in pricing, documentation and tender evaluation as required when the detaited services for
these activities are provided by others

= Assess samples and products for compliance and design intent

Construction

* Aftend sife handover.

- lIssue construction documentation in accordance with the documentation schedule including, in the
case of stuctural engineering, reinforcing bending schedules and detailing and specifications of
structural steel sections and connections.

»  Carry out contract administration procedures in terms of the contract.

+  Prepare schedules of predicted cash flow.

+  Prepare pro-active estimates of proposed variations for client decision making. 0 Attend  regular
site, technical and progress meetings.

» Review the Contractor's quality control programme and advice and agree a quality assurance plan,

+ Inspect the works for quality and conformity to contract documentation, on average once every 2
weeks during the course of the works as described in more detail in stage 3 for level 1. periodic
construction monitoring.
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* Review the outputs of quality assurance procedures and advise the contractor and client on the
adequacy and need for additional controls, inspections and testing.

* Adjudicate and resolve financial claims by contractor(s).

= Assist in the resolution of contractual claims by the contractor,

+ Establish and maintain a financial control system.,

«  Ciarify detalls and descriptions during construction as requirad.

* Prepare valuations for payment ceriificates to be issued by the principal agent.

+ Instruct witness and review all tests and mock ups carried out both on and off site.

* Check and approve contractor drawings for design intent.

+ Update and issue drawings register.

= Issue contract instructions as and when reguired.

+ Review and comment on operation and maintenance manuals, guarantee certificates and warranties.

= Inspect the warks and issue practical completion and defects lists.

» Amange for the delivery of all fest certificates, statutory (regulatory) and other approvals, as built
drawings and operating manuals

= Inspect and verify the rectification of defects
* Reeceive, comment and approve relevant payment valuations and cornpletion certificates

* Facilitate and/or procure final operations and maintenance manuals, guaraniess and warranties.
* Prepare andf/or procure as-built drawings and documentation.
* Conclude the final accounts where relevant.

The Scope of Work includes the design, documentation, construction supervision and administration of the
electrical reticulation for the housing project

Site Inspection. Pre-planning & Assessment of Exjsting Services
The Engineer will need to assess the bulk services capacities, assessment reports and development feasibilities
of the site.

The professional team shall inspect the proposed sites fo familiarize themselves with the nature of the sites and
the conditions under which work {(both the provision of professional services and construction work by others) wil
be execufed.

The Employer will make arrangements to make all record drawings relating to the site available to the Enginger at
na cost. However, itis the Engineers responsibility to locate, search through and collate all available data, drawings
and plans necessary fo provide the service required in terms of this contract. Any investigations required to
corroborate the as-built information provided, shall be the responsibility of the Engineer and shall be allowed for in
the fee tendered. Any specialist investigation required may only be carried out with the approval of the Employer
and shall be paid for as a recoverable expense.

Preliminary Desian

» The Engineer will give input to the design of the most cost effective civil services layout and draft a
pretiminary engineering services design according to approved City of Cape Town engineering service
standards for the provision of the required water reticulation, sewer, roads and storm water networks to
all the proposed residential sites.

* The Engineer will ascertain the status and condition of existing engineering services and recommend
any necessary repairs and rehabilitation.

= Inthis regard the Engineer will be required to prepare preliminary cost estimates for repairs and for
various options for additional services prior to the finalization of the revised sub-divisional layout.

« The Engineer shall be responsible for all service enquiries, wayleave applications and obtaining the
necessary authority or permission from the Service Authorities to carry out all work in terms of this project.
All applications in this respect must be carried out timeously.

Final Design and Documentation
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Upon the finalization and approval of the revised sub divisional layout, housing typologies and engineering
servicing options, the Engineer shall finalize the civil services design and produce detail design drawings,
specifications and the necessary tender documentation. A set of draft plans and draft tenderfcontract documents
shall be submitted to the Employer for comment and approval prior to going out to tender. All drafis must be
thoroughly checked by the Project Manager (to be appointed as part of separate tender) prior to submission. The
tender/contract document ghall ba submitted to the Employer for checking at least two wesks prior to tenders being
advertised. The Engineer shall supply the Employer with an electronic copy (on CD} of the tender/cantract
document once approved. :

The Engineer shall be required fo:

+ Prepare design working drawings and tender documentation that will favour labour intensive
consfruction methods in accordance with the Expanded Public Works Programme (EPWP).

+  Obtain approval of the abovementioned designs by the Technical Project Committee and the relevant
City of Cape Town engineering branches.

The construction confract document shall be prepared in the Construction Industry Development Board's (CIDB)
format. The Engineer shall lizise with the Employer during the prenaration of the contract decument to detarming

any other specific requirements that the Employer may have in this regard.

On approval of all Civil Enginearing detail design drawings, two sets of paper prints must be submitted to the
Employer for signature. One sat will be kept by the Employer and the other returned to the Engineer. All other
prints issued henceforth shall carry the words “Initial version signed on (date)” at the signature location in the title
block.

The Engineer shall be responsible for providing the Employer with the required number of (hard) copies of their
respective plans and tender documents for tender purposes.

Tender Stage

The Engineer shall be required to prepare and duplicate tender documentation, call for tenders, evaluate the
tenders received, complete a tender report, and assist the Project Manager with the award of a centract to the
successful tenderar.

Construction Management
The Engineer shall be required to:

«  Prepare and mainiain a Construction Programme in consultation with the Project Manager and
awarded contractor to be agreed upon by all relevant parties.

»  Deploy a competent and apprapriately experienced Clerk of Works and sufficient support staff o
monitor the quality of materials supplied and the quality of workmanship during the construction the
construction of the works.

+  Ensure adherence to all refevant EPWP construction methods and reporting requirements throughout
the duration of the contract period.

On completion of the installation of the civil engineering services the Engineer shall issue a final completion
certificate, certifying that all work has been installed as per the approved design and quality standards.

4.2.1. Planning, Studies, Investigations and Assessments

The provision of all services described in Clause 3.1 of Board Notice 138 of 2015: Guideline of Services and
Processes for Estimating Fees for Persons Registered in terms of the Engineering Profession Act, 2000 {Act Na
46 of 2000), as amended or amplified upon in the Project Brief (Clause 5) below.

4.2.2 Normal Services

The provision of all services described in Clauses 3.2.1 to 3.2.6 (inclusive) of Board Notice 138 of 2015:
Guideline of Setvices and Processes for Estimating Fees for Persens Registered in terms of the Engineering
Profession Act, 2000 (Act No 46 of 2000), as amendad or amplified upon in the Project Brief (Clause 5) below.
The Service Provider's attention is also drawn to the responsibilities of the designer of a structure in terms of the
Gonstruction Regulations, and shall comply with all requirements in this regard.
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The Service Provider shall, apart from conducking his own activities in compliance with the Occupational Health
and Safety Act, 1993 (Act No 85 of 1993) and Construction Regulations 2014, ensure that any
subconsultants/contractors employed by the Service Provider also comply with the reguirements of the Act and
Regulations. The Service Provider shall enter into an agresment with the Employer in this regard before the
commencement of any work related fo this contract (Form C1.3, Occupational Health and Safety Agreement Part
C1, refers).

4,2.3 Additional Services

{1) The provision of additional services pertaining to all stages of the project as anticipated in Clause 3.3.1 of Board
Notice 138 of 2015; Guideline of Services and Processes for Estimating Fees for Persons Registered in terms of
the Engineering Profession Act, 2000 (Act No 46 of 2000), as amended or ampilified upon in the Project Brief
{Clause 5) below, will be conducted based on the hourly rates tendered and upon the acceptance of a guotation
for such services received from the Service Provider by the Employer. (2) The provision of construction monitering
service as described in Clause 3.3.2 of Board Nofice 138 of 2015: Guideline of Services and Processes for
Estimating Fees for Persons Registered in terms of the

Enginaaring Profossion Act, 2000 {Act No 48 of 2000}, a5 amended or amplified upanin the Briaf {Clause 5) below,
will be based on the rates tendered and upon the acceptance of a quotation for such services received from the
Servica Proavidar by the Fmnlmver

4.3 Electrical Engineer
The Electrical Engineer shall be responsible for the following:
Inception

«  Assist in developing a clear project brief.

+ Altend project initiation meetings.

= Advise an procurement policy for the project.

« Advise on the rights, constraints, consents and approvals.

«  Define the services and scope of work required.

= Conclude the terms of the agreement with the client.

« Inspect the site and advise on the necessary analyses, tests and site or other investigations where
such information will be required for Stage 2 including the availability and location of infrastructure and
services.

» Determine the availability of data, drawings and plans relating to the project.

» Advise on criteria specific to own scope of work that could influence the project life cycle cost
significantly.

- Provide necessary information within the agreed scope of the project to other consultanis involved.

Concept and Viability

+  Agres documentation programme with principal consultant and other consultants involved.

«  Attend design and consultant's meetings

= Establish the concept design criteria

» Prepare initial concept design and related documentation

«  Advise the cliant regarding further surveys, analyses, tests and invaestigations which may be required.

- Establish regulatory authorities' requirements and incorperate into the design. -

« Refine and assess the concept design to ensure conformance with all regulatory requirements and
consents.

- Establish access, uiilities, services, and connections required for the design.

~ Coordinate design interfaces with other consultants involved

» Prepare preliminary process designs, preliminary designs and related documentation for approval by
authorities and client and suitable for costing.

»  Provide cost estimates and comment on life cycle costs as required.

- Liaise, co-operate and provide necessary information to the client, principal consultant and cther
consuitants involved.

Design and Development
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Documentation and Procurement

Review documentation programme with principal consultant and other consultants invalved.

Attend design and consultant’s meetings

Incorporate client’s and authorities’ detailed requirements into the design

Incorporate other consultants' designs and requirements into the design

Prepare design development drawing including draft technical details and specifications

Review and evaluate design and outline specification and exercise cost control

Prepare detalled estimates of construction cost

Liaise, co-operate and provide necessary information to the principal consultant and other consuitants
involved.

Submit the necessary design decumentation to local and other authorities for approval

Attend design and consultant's meetings

Prepare specifications and prearnbles for the works

Accommodate services design

Check cost estimates and adjust designs and documents if necessary to remain within budget 0
Formulate the procurement strategy for contractors or assist the principal consultant where relevant.
Prepare documentation for contractor procurement

Review designs, drawings and scheduies for compiiance with approved budget

Call for tenders and/or negotiation of prices and/ or assist the principal consultant where relevant
Lisise, co-operate and provide necessary information to the principal consuliant and the otfier
consultants as required.

Evaluate tenders

Prepare contract documentation for signature

Assisting in pricing, documentation and tender evaluafion as required when the detailed services for
these aciivities are provided by cthers

Assess samples and products for compliance and design intent

" Construction

Attend site handover.

Issue construction documentation in accordance with the documentation schedule including, in the

case of structural engineering, reinforcing bending schedules and detailing and specifications of

structural steel sections and connections.

Carry out contract administration procedures in terms of the contract.

Prepare schedules of predicted cash flow.

Prepare pro-active estimates of proposed variations for client decision making. O Attend regular

site, technical and progress meetings.

Review the Contractor's quality control programme and advice and agree a quality assurance plan.

Inspect the works for quality and conformity to contract documentation, on average once every 2

weeks during the course of the works as described in more detail in stage 3 for level 1. periodic
construction monitoring.

Review the outputs of quality assurance procedures and advise the contractor and client on the

adequacy and need for additional controls, inspactions and testing.

Adjudicate and resalve financial claims by contractor(s).

Assist in the resolution of contractual claims by the contractor.

Establish and maintain & financial control system.

Clarify details and descriptions during construction as required.

Prepare valuations for payment ceriificates to be issued by the principal agent.

Instruct witness and review all tests and mack ups carried out both on and off site.

Check and approve coniractor drawings for design intent.

Update and issue drawings register.

Issug contract instructions as and when required.

Review and comment on operation and maintenance manuals, guarantes certificates and warranties.

Inspect the works and issue practical completion and defects lists.

Arrange for the delivery of all test certificates, statutory (regulatory) and other approvals, as built

drawings and operating manuals
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Close out

+ Inspect and verify the rectification of defects
. Receive, comment and approve relevant payment vaiuations and compietion certificates

- Facilitate and/or procure final operations and maintenance manuals, guarantees and warranties.
+  Prepare andfor procure as-built drawings and documentation.
= Conclude the final accounts where relevant.

The Scope of Work includes the design, documentation, consfruction supervision and administration of the
electrical reticulation for the housing project

4.3.1 Planning, Studies, Investigations and Assessments

The provision of all services described in Clause 3.1 of Board Notice 138 of 2015: Guldeline of Services and
Processes for Estimating Feas for Parsons Registered in terms of the Engineering Profession Act, 2000 (Act No
46 of 2000), as amended or amplified upon in the Project Brief.

-

§4.3.2 Normai Services

The provision of all services described in Clauses 3.2.1t0 3.2.6 (inclusive) of Board Notice 138 of 2015: Guideline
of Services and Processes for Estimating Fees for Persons Registered in terms of the Engineering Profession Act,
2000 (Act No 46 of 2000), as amended or amplified upen in the Project Brief.

The Service Provider's attention is also drawn to the responsibilities of the designer of a structure in terms of the
Construction Regulations, and shall comply with all requirements in this regard.

The Service Provider shall, apart from eonducting his own activities in compliance with the Occupational Health
and Safety Act 1993 (Act No 85 of 1993) and Construction Regulations 2014, ensure that any
subconsultants/contractors employed by the Service Provider also comply with the requirements of the Act and
Regulations. The Service Provider shall enter into an agreement with the Employer in this regard before the
commencement of any work related to this cantract (Form C1.3, Occupational Health and Safety Agreement Part
C1, refers).

4.3.3 Additional Services

(1) The provision of additional services pertaining to all stages of the project as anticipated in Clause 3.3.1 of Board
Notice 138 of 2015: Guideline of Services and Processes for Estimating Fees for Persans Registered in ferms of
the Engineering Profession Act, 2000 (Act No 46 of 2000), as amended or amplified upon in the Project Brief
{Clause 5) below, will be conducted based on the hourly rates tendered and upon the acceptance of a quotation
for such services received from the Service Provider by the Employer. (2) The provision of construction monitoring
service as described in Clause 3.3.2 of Board Notice 138 of

2015: Guideline of Services and Processes for Estimating Fees for Persons Registered in terms aof the
Engineering Profession Act, 2000 (Act No 46 of 2000), as amended or amplified upon in the Project Brief {(Clause
5) below, will be based on the rates tendered and upon the acceptance of a quotation for such services received
fram the Service Provider by the Employer.

4.4 Structural Engineer
The Structural Engineer/Technologist will be respansible for the following
Inception

«  Assist in developing a clear project brief.

- Atftend project initiation mestings.

»  Advise on procurement policy for the project.

«  Advisa on the rights, constraints, consents and approvals.
» Define the services and scope of work required.

«  Conclude the terms of the agreement with the client.
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Inspect the site and advise on the necessary surveys, analyses, tests and site or other investigations
where such information will be required for Stage 2 including the availability and location of
infrastructure and services.

Determine the availability of data, drawings and plans relating to the project.

Advise on criteria specific to own scope of work that could influence the project life cycle cost
significantly.

Provide necessary information within the agreed scape of the project to other consultants invoived.

Concept and Viability

Agree documentation programme with principal consultant and other consultants involved.

Attend design and consultant's meetings

Establish the concept design criteria

Prepare initial concept design and related documentation

Advise the client regarding further surveys, analyses, tests and investigations which may be required.
Establish regulatory authorities’ requirements and incorporate inta the design.

Refine and assess the concept design to ensure conformance with all regulatory requirements and
cunsents.

Establish access, utilities, services, and connections required for the design.
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Prepare preliminary process designs, preliminary designs and ralated documentation for approval by
authorities and client and suitable for costing.

Provide cost estimates and comment on life cycle costs as required.

Liaise, co-operate and provide necessary information to the client, principal consultant and other
consultants involved. '

Design and Development,

Review documentation programme with principal consultant and cther constiltants involved.

Aftend design and consultant's meetings

Incorporate client's and auihorities’ detailed requirements into the design

Incorporate other consultants' designs and requirements into the design

Prepare design development drawing including draft technical details and specifications

Review and evaluate design and outline specification and exercise cost control

Prepare detailed estimates of construction cost

Liaise, co-operate and provide necessary information to the principal consultant and other consultants
involved.

Submit the necessary design documentation to local and other authorities for approval

Documentation and Procurement

Attend design and consultant's meetings

Prepare specifications and preambles for the works

Accommodate services dasign

Check cost estimates and adjust designs and documents if necessary to remain within budget O
Formulate the procurement strategy for contractars or assist the principal consultant where relevant.
Prepare documentation for contractor procursment

Review designs, drawings and schedules for compliance with approved budget

Call for tenders and/for negotiation of prices and/ or assist the principal consultant where relevant
Lizise, co-operate and provide necessary information to the principal consultant and the other
consuttants as required.

Evaluate tenders

Prepare contract documentation for signature

Assisting in pricing, documentation and fender evaluation as required when the detaited services for
these activities are provided by others

Assess samples and products for compliance and design intent

Construction

-

Attend site handover,
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. lssue construction documentation in accordance with the documentation schedule including, in the
case of structural engineering, reinforcing bending schedules and detailing and specifications of.
structural steel sections and connections.

- Carry out contract administration procedures in terms of the contract.

- Prepare schedules of predicted cash fiow.

«  Prepare pro-active estimates of proposed variations for client decision making. I  Attend  regular
site, technical and progress meetings.

. Review the Contractor's quality control programme and advise and agree a quality assurance plan.

» Inspect the works for quality and conformity to contract documentation, on average once every 2
weeks during the course of the warks as described in mare detail in stage 3 for level 1: periedic
construction monitoting.

+ Review the outputs of quality assurance procedures and advise the coniractor and client on the
adequacy and need for additional controls, inspections and testing.

+  Adjudicate and resolve finangial claims by contractor(s).

« Assistin the resolution of confractual claims by the contractor.

»  Establish and maintain a financial confrol system.

»  Clarify details and descriptions during construction as required.

+ Prepare valuations for payment cerlificates 1o be issued Dy the principai agant.

«  Instruct witness and review all tests and mock ups carmied out both an and off site.

- Check and oporove sontractor drawings for design intent.

» Update and issue drawings register. -

+ |ssue contract instructions as and when required.

« Review and comment on operation and maintenance manuals, guarantee certificates and warranties.

- Inspect the works and issue practical completion and defects lists.

+  Arrange for the delivery of all test certificates, statutory (regulatory) and other approvals, as built
drawings and operating manuals

Close out

» Inspect and verify the rectification of defects

. Receive, comment and approve relevant payment valuations and completion certificates 0
Facilitate and/or procure final operations and maintenance manuals, guarantees and warranties.

»  Prepare and/or procure as-built drawings and documentation.

= Conclude the final accounts where relevant.

4.1.4.1 Planning, Studies, Investigations and Assessments

The provision of all services described in Clause 3.1 of Board Notice 138 of 2015 Guideline of Services and
Pracesses for Estimating Fees for Persons Registered in terms of the Engineering Profession Act, 2000 {Act No
48 of 2000), as amended or amplified upon in the Project Brief

4.1.4.2 Normal Services

The provision of all services described in Clauses 3.2.1 to 3.2.6 {inclusive) of Board Notice 138 of 2015: Guideline
of Services and Processes for Estimating Fees for Persons Registered in terms of the Engineering Profession Act,
2000 {Act No 46 of 2000), as amended or amplified upon in the Project Briaf

The Service Providers attention is also drawn to the responsibilities of the desigrer of a structure in terms of the
Construction Regulations, and shall comply with all requirements in this regard.

The Service Provider shall, apart from conducting his own activities in compliance with the Oceupational Health
and Safety Act, 1993 (Act No 85 of 1993} and Construction Regulations 2014, ensure that any sub-
consultants/contractors employed by the Service Provider also comply with the requirements of the Act and
Regulations. The Service Provider shall enter into an agresment with the Employer in this regard before the
commencement of any work related to this contract (Form C1.3, Qccupational Health and Safety Agreement Part
C1, refers).

(1) 4.1.4.3 Additional Services

(2)  The provision of additional services pertaining to all stagss of the project as anticipated in Clause 3.3.1 of
Board Notice 138 of 2015: Guidaline of Services and Processes for Estimating Fees for Persons Registered In
terms of the Engineering Profession Act, 2000 (Act No 46 of 2000), as amended or amplified upon in the Project
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Brief (Clause 5) below, will be conducted based on the hourly rates tendered and upon the acesptance of a
quotation for such services received from the Service Provider by the Employer.

{3) The provision of construction monitoring service as described in Clause 3.3.2 of Board Notice 138 of 2018:
Guideline of Services and Processes for Estimating Fees for Persons Registered in terms of the Engineering
Profession Act, 2000 {Act No 46 of 2000), as amended or amplified upon in the Project Brief (Clause 7) below, will
be based on the rates tenderad and upon the acceptance of a quotation for such services received from the Service
Provider by the Employer.

) 4.5 Clerk of Work Services (Top structures)

The Clerk of Works (Top structures) shall inter-alia be responsible for the following:

. Performs any duties and responsibilities assigned to him by the principle agant.

. Ensure that the work being constructed cenfarms to the minimum specifications and standards.
= Ensure that all required testing is carried out and approved.

. Ensure Contractor is corpliant in terms of the EPWP.

. Ensure Contractor is compliant regarding locai Labour and local Sub-contractor obligations

5y 4.6, Transport Engineers

Provision of a Traffic Impact Assessment (TIA) andfor Traffic Impact Statement (TIS) as required, provide input
into the Environmental Impact Assessment (EIA} and Land Use application process.

) 4.7. Geotechnical Engineer

The geotechnical engineer must provide specialist informatian pertaining to the soil conditions as well as the subsaoil
conditions encountered in the informal settiement. The geotechnical engineer must provide a detailed report
oullining the prevailing sail conditions as well as subscil condition. The report should outling remedial actions if any
as well as a detailed cost estimate for the remedial actions.

. Agree on a documeantation programme with lead consultani/project manager and other consultants.
. Provide input in design and consultant meetings. O Conduct Site visits

. Conduct Geotechnical Study as well as area geology

- Provide a geotechnical report on conditions with remedial actions.

. Liaise with relevant statutory bodies on behalf of client.

. Report on progress

. Attend technical meetings

4.8 Land Surveyors

The land surveyor will be responsible for all land, cadastral surveying duties as well as topographical surveys. All
current services should be indicated and the topographical survey should be digitised to allow for the design and
calculation of bulk earthworks in the area.

The rate tendered rate shall allow for:

+  Agree on a documentation programme with lead consultant/praject manager and other consultants.
Provide input in design and consultant meetings.

Conduct site investigations

Conduct Topographical Survey

Produce digitised map of area

Conduct land survey

+ Ligise with relevant statutory bodies on behalf of client.

» Report on progress

»  Aftend technical meetings

The provision of services as described in the latest applicable Board Notice, Tariff of fees applicable to the South
African Council for Professional and Technical Surveyors, as required by the Employer, which may be amended

in the project brief.
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Al relevant appropriate hourly rates will be applicable for standard services and for additional services required
by the Employer from time to time. All duties of the Land Surveyor shall be in accordance with the duties outlined
in the Land Survey Act (Act No. B of 1897) and applicable regulations and that which has been outlined in the
Board Notice in conjunction with The South African Council for Professional and Technical Surveyars {PLATO).

4.9. Health and Safety Officer

Standard Services

The provision of all services described in Clause 2 of the Standard Scope of Services for Construction Health and
Safety Agents in terms of Secticn 18 (1) (c} of the Project and Construction Management Professions Act (Act No.
48 of 2000) or as amended or amplified upon in the project brief below.

Additional Services

(a) The provision of additional services pertaining to all stages of the project as outlined in the Schedule of Rates.
(i) Additiona! services NOT identified in the scope of services will be conducted based on the hourly rates tenderad
and upen the acceptance of a quotation for such services received from the service provider by the employer.

4.10 Professional Quantity Surveyors

The provision of all services described in Clauses 2 of the 2015 Guideline Tariff of Professional Fees for Persons
Registered in terms of the Quantity Surveying Profession Act, 2000 {Act No 49 of 2000), as amended or amplified
upon.

Please note that all relevant appropriate percentages that may become applicable in terms of Clause 2 of the 2015
Tariff of Professional Fees for Persons Registered in terms of the Quantity Surveying Profession Act, 2000 (Act
No 48 of 2000}, as amended or amplified upon in the project brief below, will be applicable.

4.10.1 Additional Services

(a) The provision of additicnal services pertaining to all stages of the project as described below and amplified

upen in the project brief.
(i) Additional services not included in Clause 2 of the 2015 Tariff of Professional Fees for Persons Registered in

terms of the Quantity Surveying Profession Act, 2000 (Act No 49 of 2000), will be canducted based on the hourly
rates tendered and upon the acceptance of a guotation for such services received from the service provider by the
Employer.

(b) Acting as Principal Agent as described in Clause 10.27 of the 2015 Tarift of Professional Fees for
Persans Registered in terms of the Quantity Surveying Profession Act, 2000 (Act No 49 of 2000), as
amended or amplified upon in the project brief, which will be conducted based on the percentage rate
tendered.

(o) Acting as Principal Consultant as described in Clause 10.29 of the 2015 Tariff of Professional Fees
for Persons Registered in terms of the Quantity Surveying Profession Act, 2000 {Act No 49 of 2000), as
amended or amplified upan in the project brief, which will be conducted based on the percentage rate
tendered.

(d) Acting as Project Monitor as described in Clause 10,33 of the 2015 Tariff of Professional Fees for
Persons Registered in terms of the Quantity Surveying Profession Act, 2000 (Act No 48 of 2000), as
amended or amplified upon in the praject brief, which will be conducted based on the percentage rate
tendered.

4.11 Town/Spatial planners

Undertake a contextual analysis of the study area to provide an understanding of spatial informants for the project.
+  Prepare Spatial proposals/ frameworks and or concepts
+ landuse plans
* Land use audits
+  Preparation of development strategies or locat area policy plans.
»  Provide an understanding of spatial informants for projects.
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= Determine existing land use rights

= Prepare subdivision / design concepts

~ Advise on land use / development application processes

= Manage feasibility studies’ (project manage consultants)

*» Comment on feasibility applications

~ Prepare and manage land use applications and processes

= Prepare subdivision and related plans

» Manage the process to obtain land use rights {project manage consultants)

»  Comment and or assess development applications

+ Land use Applications

« To assess compliance with submission requirements of a development application in term of all
applicable legislation

»  Assess the merit of a development application submitted to the City in terms of all applicable

4.12 Urban Designer

. Pracinct urban design framework identifying appropriate bullk, massing interfece and

. Develop an understanding of the quantum of development and land use mix that could occur on
the site.

. With other censultants develop site wide strategies for access, servicing and storm water O

Engage with relevant officials to ensure the development proposal would be acceptable.

. With other consultants develop site wide strategies for access, servicing and storm water
management.

. Produce Site Development

4.13 Landscape Architect

The provision of all standard services described in the document entitled “Amended Landscape Architsctural
Work Stages — January 20117, published by the Souih African Gouncil for the Landscape Architectural Profession
(available on their website www.saclap.org.za), as amended or amplified upon in the project brief,

414 Environmental Assessment Practitioner

= Environmental Impact Assessments

+ Compliance with legislation: To ensure that the provisions of the National Environmental Management
Act 107 of 1998 (NEMA), National Heritage Resources Act 25 of 1999, the EIA Regulations (as
amended) and the relevant Specific Environmental Management Acts (SEMAs) are fulfilled. This will
include ensuring the relevant statutory procedures are followed and to manage the application and ’
assessment process

« Input from project team: To ligise with, and co-ordinate the aciivities and inputs of the Town Planner
and any other consultant appointed to the project team, insofar as their inputs may have a bearing on
the Application for Authorisation in terms of the reguirements of the ElA Regulations, as well as any
Specific Environmental Management Acts. This would include ensuring the coordination of relevant
procedures such as advertising and public participation.

« Input to project team: To provide erwironmental input to the process to ensure that sustainable
principles are recognised/emplayed as appropriate. This would include the relevant features of the
proposed site(s) and surmoundings which create both opportunities and constraints o development,
as well as promoting a sustainable development model appropriate to the receiving environment,
incorporating key energy, and water, waste, public space, mobility and biodiversity design features.

«  Any specialist input or specialist studies proposed must be specifically mentioned in the proposal
submitted by the EAP.

»  Attending and recording {nctes of meetings) all schaduled project meetings and site visits as may be
necessary,

- Preparing and placing notices in the press about the proposed project to satisfy the requirements of
the EIA Regulations (the costs will be borne by the City);

« Coordination of all public participation required in terms of the EIA Regulations.

+  Notification of interested and affected parties {(including the organs of state) if required, preparing press
natices in the required languages (English, Afrikaans and Xhosa), placing reporis in all relevant
libraries, preducing minutes and tracking all correspondence.
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Preparing all documentation necessary in terms of the NEMA EIA Regulations to be submitted fo the
public Frameworks

Site development pre-feasibility / feasibility studies

Preparation of development applications

Liaising with the Department of Environmental Affairs & Development Planning (DEADP) and ihe
Department of Water & Sanitation (DWS) as appropriate;

Liaising with DEADP (and where necessary the DWS) to ensure that the requirements of the NEMA
and the EIA Regulations (and any relevant SEMAs) and the Department have been satisfied, as well
as managing the Application for Authorisation through the NEMA process, and the Basic Assessment
stages as appropriate, and '

Attending briefing sessions, project meetings and site visits as may be necessary.

4.15 Environmental Control Officer

An independent Environmental Control Officer (ECO) is required to monitor objectively the implementation of
relevant environmental legislation, conditions of Environmental Authorisations (EA’s) and the Environmental
Management Plan for the project. The ECO must be on site prior to any site establishment and must form an
integrat part of the project team.

To prepare a project specific Construction Environmentai vianagement Programme (specification)
{CEMP} for inclusion into the construction tenderfcontract documents.

To assist the Employer's Agent/Engineer/Piincipal Agent in ensuring that any necessary permits are
obtained.

To convey the contents of the C-EMP to the contractor's site team, and discuss the contents in detail
with the contractor, as weli as to conduct induction and environmental awareness training sessions to
the contractor's and sub-contractor's workforces, as and when necessary.

To monitor and verify that the C-EMP is adhered to at all tmes, and to inform the Employer's
Agent/Engineer/Principal Agent if the specifications are not followed.

To review construction method statements for approval by the Employer's Agent/Engineer/Principal
Agent.

To assist the Employer's Agent/Engineer/Principal Agent and contractor in finding environmentally
responsible solutions to problems.

To provide a report on environmental compliance issues (with photographic evidence, if applicable) at
the monthly site meetings or any other meetings that may be called regarding environmental matters.
To ensure that all activities/incidents concerning the environment are recorded in the site records, to
monitor and review such records and advise the Employer's Agent/Engineer/Principal Agent of any
action necessary

To inspect the site and surrounding areas with regard to compliance with the C-EMP.

To advise the Employer's Agent/Engineer/Principal Agent on the imposition of penalties or fines
specified in the C-EMP, or the removal of person{s) and/or equipment nat complying with the
specifications.

The frequency of site visits/inspeactions shall be as and when necessary, but not less than at monthly intervals.

4.16 Heritage Assessment Practitioner

The Heritage Assessment Practitioner will be responsible for completing the Heritage Assessment process and
obtain the necessary authorization. Duties may include but is not fimited to the {ollowing:

Ensure that the provisions of the National Heritage Resources Act No 25 of 1999 are fulfilled and that
all the relevant procedures are followed.

Assess the application site and timeously identify any professional study that may be required as part
af the Heritage process.

Liaise with Heritage Westem Cape to ensure that the proposed development meets the requirements
of the National Heritage Resources Act (No 25 of 1999) and ihe standards of Heritage Western Cape.
Defend and represent the City of Cape Town should any objections be lodged against the proposed
development. Also, represent the City of Cape Town should it be necessary for the City of Cape Town
to lodge an appeal.

Provide Heritage input into the planning and design of the proposed Congsptual Development
Framework and final layout plan / sub divisional plan.

Attend briefing sessions, site visits, Project Team meetings, PSC meetings and public meetings as

and when required.
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4.17 Freshwater Ecologists

Undertake fresh water wetiand surveys within in the Cape Floristic Region.
O The Fresh Water Ecologist is fo complete and submit Water Use Licence Applications or General Authorisation
applications to the Department of Water & Sanitation in terms of the requirements of the National Water Act.

4.18 Botanist

Undertake botanical surveys within in the Cape Floristic Region.

4.19 Social Facilitator

« Wil farm part of the project steering committee and be the liaison person between project matters and
the commiunity.

- Will prepare meeting venues and assist the Ward Coungiltor on calling the public meetings.

« No public meeting will be organised by a Community Facilitator without an approvel of the COCT
Project Manager and the respective Steering Committee and Ward Councillor.

«  Ensure effectve pubiic parucipaton and transparency regarding benenciary administration and job
opportunities within the project.

- Wil work in conjunction with the Subsidy Administrator in advertising and communicaiing names of
successful applicants and infoim unsuccessful beneficiaries.

. Assist the Beneficiary Administrator in fasks as described in Cl.2.1.

. The Community Facilitator will form part of the project team and will be required to repori on progress
to the external project manager and thus be required to attend project mestings.

- COCT Project Manager will still be responsible for the project and will have a final say on issues
regarding the project and the community. O Take responsibility for public meeting logistics in liaison
with the City’s sub-councils.

4,20 Beneficiary Administrators

Identify potential beneficiaries in terms of the City’s allocation policy with relevant stakeholders under guidance of
the City's Project Manager and external Project Manager.

. HSS Subsidy Registration and capture of beneficiaries

.+ Public engagement and advertising regarding beneficiary identifications

» Attending PSC and Public meetings

. Allocate beneficiaries to the housing units in conjunction with the project Manager,

« Complete the Deed of Sale document and Services Request Forms

« Submit signed Deed of Sale Documents to Conveyancer

. Attend handover of Housing units for beneficiaries and complete handover documentation.

«  Perform consumer education functions at the handover.

» Complete and submit services request forms for every allocated beneficiary

+ Report to the COCT Project Manager regarding all matters pertaining to beneficiary administration

«  Arrange in conjunction with the Project Manager for the issuing of tite deeds to all beneficiaries O
Reconciliations and final report

5. EXTENT OF THE SERVICES

The work that is to be carried out under the contract is as provided forin the Schedules of Rates. Howaever, if during
the course of the Works Praject, circumstances are found to differ from those anticipated, the Employer reserves
the right to modify the scope of the Work Project to suit the prevailing circumstanaces.

Purchase Orders will be raised for each approved Works Project by the Employer. Such Works Project will be
based on the Schedules of Rates, an estimated construction cost or time based quotation submitied by the Service
Provider and accepted by the Employer. Final fees payable will however be adjusted according to final construction
costs (where applicablg).

The calculation of project values, value for fee purposes or cost of works will be in accordance with the respective
guidslines or tariffs of fees.
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Other additional services are envisaged and will be priced and paid for in accordznce with the Schedules of Rates
and all other conditions of this tender.

The services to be provided in terms of this contract are inextricably linked to the Employer's budget, and it should
be noted that while the Emplayer has every intention of completing the full Scope of Work making full use of the
budget allocation, the Employer's budget is subject to periodic review. Should it become necessary to vary the
scope of work or even suspend or terminate this contract, such variation, suspension or termination shall be dealt
with in accordance with the provisions of the Standard Professional Services Contract as amended by the Contract
Data.

6. USE OF REASONABLE SKILL AND CARE

The Service Providers’ attention is drawn to the fact that the safety of persons and property Is of paramount
importance, closely followed by the minimisation of disruption and inconvenience to the local authority and public.

The Service Provider is therefore required to provide all aspects of the Service with all reasonable care, diligence
and skill in accordance with generally accepted professional techniques and standards, and ensure that all legal
requiremmenis are met, and thal aii isgai plocesses are adheied lo.

7. BRIEF

7.1 Terms of Reference

The Employer's objective is 1o

i) execute new capital projects ar servicas.

In order to design, procure and manage these projects the Employer reguires various professional services to be
provided. All services would be performed in complete compliance with the respactive guidelines or tariffs of fees.
In general, it is the Employer's intention for the Service Provider ta provide all stages of services (Stages 16) for a
particular Works Project. The Schedules of Rates have been drafted accordingly for varying construction values.

The Service Provider will furthermore be required to procure, on instruction from the Employer, any other specialist
services as may be required for the successful implementation of this project, in terms of a subconsultancy ar sub-
contract agreement.

7.2 Specific Requirements

7.2.1 Professional Consulting Services

7.2.1.1 Planning, Studies, Investigations and Assessmenis

The Service Provider shall carry out all of the studies and investigations necessary to determine a scope of work
for each facility. A Preliminary report on the technical and financial feasibility of the project together with preliminary
proposals in this regard shall be submitted.

The payment for Planning, Studies, Investigations and Assessments shall be at the tandered Time-Based fees ior
the professional services required.

7.2.1.2 Normal, Standard and Building & Engineering Works Services

Where a Quantity Surveyor is not part of the team for a particular Works Project, the cost estimates shall be

completed by the other relevant disciplines for each Stage (as applicable) and the cost therecf shall ba deemed to
be included in the tendered rates for that discipline.

Stage 1: Inception
The Works Project Brief will generaily have been agreed before the Works Project commences.
The Service Provider shall provide a Works Project Propasal, as detailed in clause 4.8 of Part C1.2: Contract Data,

to the Emplayer for approval.

Stage 2: Concept and Viability
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The Service Provider shall provide a preliminary design.
Stage 3: Design Development

The Service Provider shall provide those services necessary to finalise the detailed scope of work, design,
specifications, detailed esfimate and updated programme for the project and shall co-ordinate the input from all
members of the professional team in this regard. The Project Leader shall bs responsible for ensuring that the
time, cost and quality parameters are adhered to. The Project Leader's name for the particular Works Project must

be clearly stated in the Works Project Proposal.

The Service Provider shall be responsible for all service enquiries, wayleave applications and obtaining the
necessary autharity of permission from the relevant service authorities to carry out all work in terms of this project.
All applications in this respect must be carried out timeously.

The design development shall take cognisance of all design requirements as may be imposed by the local authaority
or any other authority whose services are impacted upon by the praposed work.

The desigis develupment shall consider and minimise distuption o e working environment of stafl adjacent (o
renovated areas. A form of screening at public entrances, comidors and private working areas must be considered

tm Painimina lace nf nriviao AndA ~ntne inta tho neanortine And Hhnem imeaaddintahe mrdimnamt
tn miniming IS0 OV Pvloy wnivd S g et b ProporliDs NG e iy fotertataiori iy

A set of documents, consisting of a scope of work, draft plans/drawings and specifications shall be submitted to
the Emplayer for comment and approval prior to going out to tender. Al plans must be thoroughly checked by the
Service Providers Project Leader prior to submissfon, On approval of the detail design drawings and council
approved drawings, two sets of paper prints of each must be submitted to the Employer for signature. One set will
be kept by the Employer and the other returned to the Service Provider. All other prints issued thereafter shall carry
the words "Initial version signed on {date)’ at the sighature location in the title block. A revised cost estimate shall
be submitted to the Employer.

Stage 4: Documentation and Procurement

The Service Provider shall provide those services necessary for the preparation of pracurement documentation,
advertising of tenders, and the evaluation of tendars received. The Service Provider shall confirm the Employer's
procurement {Supply Chain Management} policies and procedures prior to the preparation of any procurement
documentation.

The construction contract document shail be prepared in the Construction Industry Development Board's (CIDB)
or non-CIDB format (as applicable). The Service Provider shall confimm with the Employer which Conditions of
Contract (GCC, FIDIC, JBCC, National Treasury, etc.) will be applicable to each Warks Project. The Service
Provider shall ligise with the Employer during the preparation of the contract document to determing any other
specific requirements that the Employer may have in this regard.

Specifications shall include, inter alia, Health and Safety Specifications, and an Envirenmental Management Plan.
The Senvice Provider should note that it is the Employer's preference that all payment items must be measured
out in the Bills of Quantities, as opposed fo the use of provisional sums of prime cost items. Should provisional
sums or prime cost items of greater value than R200 000 (incl. VAT) be included in the Bills of Quantities, the
Service Provider will be expected to follow an open competitive process in respect of these items, on behalf of the
contractor. This willinclude the preparation of a tender document, advertising and receiving tenders, and evaluating
same on behalf of the contractor, at no extra cost to the Employer.

A draft contract document shall be submitted fo the Employer for scrutiny at least three weeks prior to the Bid
Specification Commitiee mesting taking place. The Service Provider shalt attend Bid Specification Committee
meelings (as required) prior to the finalisation of the contract document and the advertising of tenders. All
comments of the committee shall be incorporated into the final contract documents.

Once the corttract document has been finalised, the Service Provider shall supply the Employer with an electronic
copy of the documents and drawings.

The Service Provider shall be responsible for providing the Employer with the required number of copies of plans
and tender documents for fender purposes {both hard copy and on compact disc/flash drive).

The Service Provider shall, during the tender period, aftend and preside aver a tender clarification meeting, and
respond to all queries received during this period, This will include the preparation of any Notice to Tenderers
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Once tenders close, the Service Provider shall evaluate all valid tenders raceived and shall prepare a tender
evaluation report (which shall include a recommendation) for consideration by the Employer's Bid Evaluation
Gommittee (BEC). The Service Provider shall present his evaluation fo the BEC, respond to any gueries the
committee may raise and follow up on any issues requiring the Service Provider's attention/action. Once approved
by the Employer, the Service Provider shall facilitate the signing up of the construction contract, in consultation
with the Employer.

A number of projects have only been pariizlly completed by other Consultants. For the purposes of this Framewaork
Agreement, the following sections in Stage 4 are accepted/defined as follows:

Stage 4A: The Service Provider must accept/assume that the designs, drawings, specifications, schedules,
preambles and cost estimates have been prepared and finalised by other Consultants. The Service Provider will
be required to;

+ Review the designs, drawings, specifications, schedules, preambles and cost estimates.

* Take over the liability and the responsibility to complete Stage 4.

+ Stage 4B: The Service Provider must accept/assume that the drawings, specification, schedules,
praambles, cost estimates and the tender documentation have been prepared and finalised by other
Consultants. The Service Provider will ba reauired to:

» Review the design, drawings, specifications, schedules, preambles, cost estimates and the tender
documents.,

+ Take over the liability and responsibility to compleie Stage 4. This will include the procurement process
{calling for fenders, etc.).

* Both ofthese stages {(4A and 4B) will require the project to be constructed and completed i.e. Stages
5 and & will also be applicable. Appropriate kems have been provided in the Schedules of Rates for
these particular projects,

Stage 5: Contract Administration and Inspection

The Service Provider shall provide those services as required to manage, administer and monitor the canstruction
contract, including co-ordination of the inspection of the works by the other members of the professional team, as
and when necessary.

The service to be provided shall include, where necessary detailed drawings prepared by the contractor for
manufacture and installation.

The Service Provider shall prepare any further plans, designs and drawings (over and above the tender drawings),
which may be necessary for the execution of the works. The preparation of any shep drawings required for
manufacture and installation, or the detailed checking of such, where prepared and submitted by the construction
contractor, shall form parf of the normal services to be provided by the Service Provider. The Service Provider
shall also, in particular, ensure that all payment certificates, preferential procurement and labour returns, and
contract participation expenditure reports are timeously submitted.

Stage 6: Close-Qut

The Service Provider shall complete the project clese-out as described in the guideline scope of services. As-built
plans/drawings shall be submitted to the Employer in electronic format {preferably .dwg, otherwise .dxf) as well as
one complete set of paper prints. ‘

The Service Provider shall also compile a project close-out report for submigsion to the Employer, which includes,
inter alia, technical details of the project, the project team, project cost, completion dates, construction details and

design changes, delays and the reasons thereof, problems encountered and the solution thereof, conclusions and
recommendations.

7.2,1.3 Additional Services

These services has been itemised in the Activity Schedule

7.2.1.3.18ervice EnquiriesfWayleave Applications

The Service Provider shall be responsible for all initial service enguiries/wayleave applications from the various
service authorities, the requirements of whom shall be carried through into the designs and tender documentation

as necessary. Payment for this service will be time-based.

7.2.1.3.2 Preferential Procurement and Targeted Participation
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The Service Provider shall provide all services related to preferential procurement and targeted participation in
respect of the construction contract (as set out in the Employer's example CIDB documents for Civil (or other)
construction contracts including but not limited to:

(a) The incorporation into the contract documentation of:

i) preferential procurement requirements in respect of B-BBEE and, if applicable, local production and content, and
i) targeted participation goals in respect of targeted labour and/or resources.

{b) The monitoring and verification of compliance with (i) and (ii} in (a) above during the construction contract
{including the receiving and collation of documentary evidence submitted by the contractor in this regard).

7.2.1.3.3 Training of Personnel

The Employer will require that the Service Provider provide training and transfer knowledge to one or mare of the
Employer's staff, described as a Trainee for the purposes of this Contract.

The preferrad situation will be that the Trainee is incorporated into the Service Provider's team for a particular
Works Project. The Trainee should be given specific tasks and responsibilities to complete under the supervision
of an oxporicncod and relevant professional, reforred to as the Suponvisor.
The Supervisor will be required to:

«  Netermine with fine the snacific tasks and reepangihilitieg that the fraines will ha instricted in nerfarm
Asses the trainee and identify areas of strength and weakness
Gulde and instruct the Trainee in the execution of the tasks
Monitor the Trainee's progress. Regular reports to line will be required

Provide monthly feedback on the Trainee's progress

Payment will be made for the effective time spent by the professional in the supervision and training of the
Trainee. Payment will also be made for the provision of a Personal Computer (PC) for the sole use by the Trainee
for the execution of the task(s) allocated to the Trainee. The PG shall be appropriate for the task(s) and have the
necessary software required for the exscution of the task(s). Appropriate payment items have been allowed in the
Schedules of Rates.

7.3 Time FramesiMilestones

Milestones set by the Employer typically revolve around budget cycles and the need to spend the budget in any
given financial year. The important milestones are therefore the financial year ends (30 June each year) and the
Service Provider will be expected to establish a project programme, in consultation with the Employer that takes
cognisance of the budgsts available and the budget cycles. Once agreed, the Service Provider is expected to
ensure that the programme is adhered to, and {o intervene timeously if necessary. The Service Provider shall
submit a revised programme as and when required by the Employer.

7.4 Places for the Performance of Specific Tasks

it is anficipated that the majority of the work involved in the reporting, preliminary design and detail design and
tender stages will be undertaken at the Service Provider's local oifice. The construction monitoring service will take
place at tha site of the project.

The Service Providers personnel will however be required to attend meetings In the Cape Matropolitan area or at
the location of the Waorks Projects as and when required, and it may be necessary to carry out inspections at the
cantractor's (or sub-contractor's) yard(s) wheraver they may be.

7.5 Reporting Requirements

Aside from the three particular reperts required in terms of the brief above (the Preliminary Technical & Feasibility
Report, Tender Evaluation Report and Project Close-Qut Reporf), the Service Provider may be required to prepare,
or contribute to, ad hoc reports on specific aspects of the project.

Furthemore, the Service Pravider shall submit monthly cost reporis to the Employer showing expenditure in
respect of both the Service Provider's appointment and the canstruction contractor's confract; togsther with the
anticipated spend to the end of the financial year in question.

The Conceptual Planning Report shall be submitted within the time frames agreed to by the. Employer.
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The Tender Evaluation Report shall be submitted to the Employer within two weeks of tenders for the construction
works having been received.

A preliminary Project Close-Out Report shall be submitted to the Employer within three months of the Ceriificate
of Completion having been issued, which shall be updated as necessary and re-submitted within three months of
the issue of the Final Approval Certificate.

8. APPLICABLE NATIONAL AND INTERNATIONAL STANDARDS

The Service Provider shall ensure that cognisance of all applicable national and international standards are taken
in ihe execufion of hissher own work and that of his/her sub-consultants in the design and compilation of
specifications for this project. International standards should only be used where no national standards exist, or
where it is the nomm 1o use or refer to international standards.

9. APPROVALS

The Service Provider shall be responsible for obtaining the following approvals: (&)
Appraval of the implementation programme from the Employer,
(b) Approval of the conceptual and prefiminary designs from the Employer,
{c) Approvai of the project from Heritage Western Cape (i required),
{d) Approval (authorisation) of the project from the Depariment of Environmental Affairs and Development
Planning (if required),
() Approval of the defail design, drawings and contract document from the Emplayer,
{f) Wayleave approval from all service authorities,
{a) Approval of the Engineers Representative from the Employer,
(R) In respect of time hased services, approval of the allocation of staff from the Employer,
{iy Approval for the employment of specialist sub-consultants from the Ermployer,
(i) Approval of plans from Department of Planning and Building Development within City of Cape Town
in accordance with the National Building Regulations and Building Standards Act (Act 103 of 1977)
and all necessary certifications,
(k) Approval for the employment of specialist sub-consultants and their applicable costs/hourly rates from
the Employer,
() Approval of the accommodation of traffic plans from the Traffic Manager.
Notwithstanding any approval received from the Employer, the Service Provider shall remain responsible for all
work carried out by the Service Provider and its sub-consultants in terms of this contract

10. PROCUREMENT

10.1 Preferential Procurement

The Works shall be exacuted in accordance with the conditions associated with the granting of preferences
detailed in the Preference Schedule where preferences are granted in respect of B-BBEE contribution.

Financial penaltiss, as described in the Freference Schedule, shall be applied in the event that the Service
Provider is found to have breached and of the conditions contained in the Preference Schedule (unless proven to
be beyond the control of the Service Provider).

Notwithstanding the application of penalties, the Service Provider's attention is drawn to other sanctions that may
be applied by the Employer (listed in the Preference Schedule) with due consideration to the circumstances.

10.2 Monitoring the use of sub-contractors/sub-consultants and joint ventures

Motwithstanding the restriction on sub-contracting as described on the Preference Schedule, it is recognised that
sub-contracting is an integral part of the built environment, which the conditions of contract make provision for.

In order, however, to comply with the requirements of the Preference Schedule, the Service Provider shall submit
to the Employer’'s Agent, on a monthly basis, a B-BBEE Sub-contract Expenditure Report. The format of this report
is provided in Annex 2 attached.

The Service Provider shall submit to the Employer's Agsnt documentary evidence in accordance with the
applicable codes of good practise of the B-BBEE status level of every sub-contractor employed by the Service
Provider. Until such time as documentary evidence as described above has been submitted to the Employer's
Agent, a sub-contractor shall be desmed to be a non-compliant contributor.
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The Service Provider shall furthermore, on the written request of the Employer's Agent, provide documentary
evidence showing the valus of work sub-contracted to any or all of the sub-contractors employed by the Service
Provider.

10.3 Forms for contract administration

The B-BBEE Sub-contract Expenditure Report is required for monitoring the Service Provider's compliance with
the sub-contracting conditions of the Preference Scheduls.

The Joint Venture Expenditure Report is required for monitoring the joint venture's compliance with the percentage
contributions of the JV partners as tendered, where the joint venture has been awarded preference points in respect
of its consolidated B-BBEE scorecard.

11. FORMAT OF COMMUNICATION

All requests for formal approval from the Employer, or any other body, shall be submitted in writing in hardcopy
format. Interim payment claims shall be submitted in the same format, accompanied by an original tex invoice. Ad-
hoc communication between the Employer and the Service Pravider may be conducted per facsimile or in
electronic format {e-mail). Electronic copies shall also be submitted for the record. All plans and contract documents
subniiited fu appiuval shall bg i Hadupy and slecliunie il

12. KEY PERSONNEL

In order to be considered for an appointment in terms of this tender, the tenderer must have the following key
persannel in its permanent employment at the close of tender. Altematively, signed undertakings from specialist
consultants/firms having the required personnel, stating that they will undertake the necessary work on behalf of
the tenderer in terms of sub-consultant agreements, will be acceptable. Such undertakings must be attached to
Schedule 11, Part T2.2: Returnable Schedules.

Professional Minimum Qualification and Experience
Service Number
Required

Project Manager 1 A minimum of 1 (one) regiatered professional

Construction Project Manager (PrCPM) registered with the South African

Council Of Project Management and Construction Professionals (SACPMCP)
with at least 8 (eight) years verifiable postgraduate experience in the
management of professional teams for works relating to the provision of roads,
water, sewerage, storm water and electrical services for residential, office and
industrial developments

Civil Engineer

Registered professionals (Pr.Eng / PrTechEng), registered with the
Engineering Council of South Africa {ECSA), who has at least 8 (eight) years
verifiable postgraduate experience in Civil engineering works.

Should have completed at least 5 projects for the construction of civil
engineering municipal services where the scope of work included a formai road
network, water reticulation, storm water reticulation and sewer reticulation.

Electrical Engineer

A registered professional who is a qualified Engineer/Technolagist and is
registered as such with the Engineering Council of South Africa with at least 8
(eight) years verifiable post-graduate experience in the analysis, design and
provision of residential electrical services to residential properties.

Should have completed at least 5 projects for the construction of etectrical
engineering municipal services where the scope of work included the design
and implementation of elecirical engineering services to residential
deveiopments.

Land
Surveyors

Registration as professional land surveyor in terms of Section 13 of the
Geomatics Profession Act, 19 of 2013 with 8 (eight} vears verifiable post
graduate experience.
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Town/Spatizl planners

Registersd professionals (SACPLAN) with at least 8 {eight) years relevant |
demonstrated experience in the field of township development and facilitation
with relevant experience in planning and land use application processes.

Administrators

Environmental A registered professional registered with EAPASA or who Is in the process of

Assessment registering (attach proof of application) with at least 5 (five) years verifiable

Practitioner experience and who has provided environmental consulting input into at least
five projects relating to residential developments. Experience must further
include 2 or more successful authorisations for large scale urban develapment
projects.

Social A social facilitator who has at least five (5) years demonstrable experience in

Facilitator community and social facilitation in low cost cost housing projects.

Beneficiary A competent Beneficiary Administrator with at least 5 (five) years verifiable

experience in low-cost housing processes, who will be responsible for all
Beneficiary Administration services required in terms of this tender.

Health and A minimum of 1 (one) professional Construction Health and Safety Agent
Safety {PrCHSA) registered with the South African Council for Proiect and
Consultant Construction Management Professions

(SACPCMP} with with at least 5 (five) years verifiable post graduate experience
in residential construction sites, who will be responsible for afl health & safety
planning and assurance work carried outin terms of this tender.

13. MANAGEMENT MEETINGS

131 Management Meetings

During the initial stages of this project {Planning, Studies, Investigations and Assessments; Inception; Concept and
Viability and Design Development) the Sarvice Provider will be expected to attend monthly management meetings

with the Employer's project management team (PMT), convened for the purpose of managing this project. The
Service Provider will present its proposals and these meetings, and take direction from the PMT in this regard.

13.2 Community!Stakeholder Meetings

The Service Pravider will also be expected to contribute to and attend community/stakeholder mesetings, presenting
proposals at these forums, and taking cognisance of input from the various interested and affected parties in the
conceptual and detail design development, where passible. itis not anticipated that it will be necessary to continue
with community/stakeholder participation through the construction period, other than to respond fo any individual
queries/concerns that may be raised.

13.3 Supply Chain Management (SCM) Committee Meetings

During the course of the Documentation and Procurement stage, the Service Pravider shall attend and participate
in the SCM Bid Specification and Bid Evaluation Committee meetings in order {o present the contract document
and tender evaluation report to the Employer.

13.4 Site/Technical Meefings

During the Contract Administration and Inspection stage of this project, the Service Provider shall convene and
run monthly site meetings at which the Ernployer and contractor will be present, as well as any technical meetings
with the contractor as may be required to ensure the successful implementation of this project.

13.5 Ad-hoc Meetings

The service Provider will be expected to atiend ad hoc meetings from time to time, with the Employer, stakeholder
groups, or sefvice or other authorities, in order to address specific issues as and when the need arises.
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136 General

The Service Provider shall be represented at all meetings by at-least one of the key personnel, preferably the
project leader. The service provider shall provide secretarial services (for record keeping purposes) at all

management, siteftechnical, and ad-hoc meetings.

All chargas in respect of attendance at meetings and the provision of secretarial services shall be included in the
tendered basic fee for all services.
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CITY OF CAPE TOWN
HUMAN SETTLEMENTS: INFORMAL SETTTLEMENTS

CONTRACT NO, 33C/2021/22

FRAMEWORK TENDER FOR THE PROVISION OF PROFESSIONAL SERVICES IN RESPECT OF INFORMAL

SETTLEMENTS WITHIN THE CITY OF CAPE TOWN

C3.2 Annexes

Annex 1. B-BBEE Sub-contract Expenditure Report
Annex 2: Joint Venture Expenditure Report
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PART C5- KEY PERSONNEL

LR NHD Civl! F.ng
Bridging Course 3rd & 4th "fear
BscEng :

BScCiv.Eng
Preng

Bridging Coursé 3rd & 4th vear
) BS¢ Clv. Eng

Community Facilitator

SAICE Member, Reg. No.

Diploma iri Pubic
Relations

. Currerit fob
| Titlel

 Qualifications -

Prufesslonal
Reglstrahon no.

| ot

- experience

. MSc{Etactrical Eng) UCT

ECSA : ﬁi'ﬁa :
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CITY GF CAPE TOWN
Human Setttements: Informal Settlemen_ts

Contract No.33¢/2021/22
Septamber 2021

B.Spa_tial Planning (Hong)
{UFS) (2008)

 Regiation oy |

T Maﬁtér_s (LLMJ Degree In

Environmentat Law
MPhil (Cammunity and
Development)

12

Curl'ant !ob'_-.__ .

Tle -

Culifcations

; Professtonsl
* | - Registiation no:

" M.Phil - Housing UCT
LLB-uve:
-Certlficates in Conflict
Resolution
Medlation & Dispute
Rasolution -
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CITY OF CAPE TOWN ,
Human Settlernents: informal Settleménts

PrCHSA/045/2016
NEBOSH National Certificate
in Construction Safety and
Health, NEBOSH, UK, 1998

‘BTech Environmental Healfth

NHDIp in Environmental
Health

Comiract No.33C/2021/22
September 2021
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PART C6 SCHEDULE OF SUB CONSULTANTS

SCHEDULE 19: SCHEDULE OF SUB-CONSULTANTS

B2A CONSULTING

GJA ELECTRICAL CONSULTING ENGINEERS
FJC CONSULTING

JONO TRUST

ECOSENSE ENVIRONMENTAL
CONBULTANTS

71 DEVELOPMENT SERVICES
SAFE WORKING PRACTICE

Electrical Engineers

Electrical Enginasrs
Land Surveyor

Town Planner

Environmenial Assessment Practitioner

Bangficlary Administrator

Health and Safety Consuliant
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: M - Consulting Engineers

Bergstan Soum Africa Gonsuliing & Ot reference -
itk Eng!neers (Ptyi i

hate 8 September 2021

- TENDER NO. 33C/2021/2022: FRAMEWORK TENDER FOR THE PROVISION OF PROFESSIONAL SERVICES

IN RESPECT OF INFORMAL SETTLMENTS WITHIN THE CITY OF GAPE TOWN
LETTER OF COMMWMEHT FR\DM D2A CONSULTING EHGHNEEF‘S

Durdlssussmns with Bergstah Squth Afica Gonsulﬁng and Devebpmeﬁt Enginoers regending the above-
mentigried fender, refers:

We confimm that B2A Consulting Engineers have the capacity and wilingriess to brovide ousr prifessional services
mari:mﬂlie complition of the ayreed tasks us laid outin the above menbmedhendardmm‘atshouu our bid be
sucoe

Wa furthermore sicknowleidge Bergstar Soirth Africa Consulting and Developmant Engiriest, inteniticn i confract
solely with B2A Consulling Engineers for the provision &f the above méntioned servicss, save for additiehal sénvce
providsts with whorn B2A Consulting Enginéers hirs dgteed to sub consult, B2A Consulting Engineers ratalns right
of full recourse against Bergstan South Africa Corisuling and Development Enginters, in the event that
contravention of stich interition has oceurmdd, permitted that the commergial, pmfesaiunal and/or technical
esipabifities 7 u'adanhals o6f B2A Canslilting Ergineérs have not substantiafly changed a5 3t the date of award of the

— prject.
Please da ot hesitate 1 contact us shoiild yoil have any queries.
- Faithiul

Erent $amson Pr Eng
B2A Consulting Englneers
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CONSULTING ENGINEERS

Heglrical | Elech\:mlcet Sgourtly | {TData | Rerewabls Enagy
By T T e b e -

Ourreft  TENDER

Date: 17 September 2021

an South Affica Consuliing & Development Engineers [Ply] Lid

Datr Madam,

Re: Contrac? No. 33C/2021/22 FRAMEWORX TENDER FOR THE PROVISION OF FROFESSIONAL SERVICES IN RESPECT
OF INFORMAL SETILEMENTS WITHIN THE CNY OF CAPE TOWN )

LETTEK OF COMMITMENT FROM GJA ELECTRICAL CONSULTING ENGINEERS

Qur discussions with Bergstan Seuth Afiica Consulting ond Development Enginesrs the above-mentioned
tender, refers.”

We confimn that GlA Hectica Consulting Enginesrs have the capacity ond wilingness 1o provids our
professional services inwafris the completion of the agreed fasks as lald out in thg abave merlionad fender
documeént should our bid be successful;

We furthenmore acknowledgs Bergstan South Affica Consulting ond Devatopment Enginesrs, intention to
contrach soley with GJA Bechicd! Consulting Engingers for the provision of the above merdioned sevices,
save for additional service providers with whom GJA Bechricdl Corsulfing Engineers has agreed to sub consulf,
GJA Elechical Consuliing Engineers retains right of ful recouwse agalinst Bergstan South Afiica Consutting and
Development Engineers, in ihe event that contravention of such Infention ks oceutred, permﬂied that the
commercial, professaonci and/for techricd cepabifitiss / credermuls of finsart your company nams hergl
have not slibslantially changed os at the date of awerd of the project.

Flease do not hesitate to contact us should you have any queries.

Yours sincerely

Ma b ima R R RRAE R e AR R R

GOESAIN JOHARDIEN

95




CurRel: Teneles Mo 33CIR02IR .

Bergstan South Afiica Consulling & Developmeiit Engineérs (Fiy) Lid 7h September 2021

. D
Aftention: D

Dear Madam,

- RE:  CONRACT NO. 33C/2021/22 - FRAMEWORK TENDER FOR THE PROVISION OF PROFESSIONAL
SERVICES IN RESPECT OF (NFORMAL SETTLEMENTS WITHIN THE CITY OF CAPETOWN

LETTER OF COMMITMENT FROM FIC COMSULTING
‘ Qur discuisions with Bergstan Seuth Afica Coridulfing and Dévelopment Engineers regarding the
chove-meritionad ténder, refar.
We confim thot FIC Clorsulling have the capacity and wiliagness fo provide our professional
seivices towarcs the corplsiion of the agreed fasks as lald out in the above-mentioned tender
—  document shéuld our bid bé sucesshul

We futheimore acknowladge Beigstan South Africt Consulting dnd Davelopment Engineers,
intention to conirdct solely with FIC Consulting for the provision of the above-mentioned servicas,
save for gdiifionol service' providers with whom FIC Consuling has agresd 1o b consult, FIC
Consulfing retalns right of full fetourss ogeinst Bergsian South Aliica Consulling ond Dsvelopment
Engingers, In the evént that contravention of such iitenfion hos occured: permitted thot the
commercial, proféssional ondfor fechnical capabilies / credentials of FIG Consulting have not
substaniially changed as at the date of award of the project,

;

-

* Pléase do not hesitate fo contact us shauld you have any dueries,

Sincersly,

FJC Consulting (Town Planners & Land Suiveyors)
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JONO TRUST

town B urban planning environmental dasign project facilitation

Ourrel 2021/Tender/ColY informal Settlements
7 September 2021

Bergstan South Africa Consulting & Development Engineers (Pty) Ltd

Attention: Carmen Lawrence

Re: Contract No. 33€/2021/22 FRAMEWORK TENDER FOR THE PROVISION OF PROFESSIONAL
SERVICES IN RESPECT OF INFORMAL SETTLEMENTS WITHIN THE CITY OF CAPE TOWN

LETTER OF COMMITMENT FROM JONO TRUST

Our discussions with Bargstan South Africa Consulting and Development Engineers the above-
mentioned tender, refers.

We confitm that SONG TRUST have the eapacity and willingness to provide our prefessional services
towards the completion of the agreed tasks as laid cut in the above mentiched tender document
should our bid be succassful.

We furthermore ackniowledge Bargstan South Africa Consulting and Development Engineers, ntention
to contract solely with JONO TRUST for the provision of the above mentloned services, save for
additional service providers with whom JONO TRUST has agreed o sub consult, SOND TRUST retains
vight of full recourse against Bergstan South Africa Consulting and Development Engiheers, In the event
that contravention of such Intention has becurred, petmitted that the commerclal, professional and/or
tachnical eapabilities / credentials of JONG TRUST have not substantislly changed as at the dste of
award of the profect.

Please do not hesitate to contact us should you have any queries.

Yours faithfully

JINO TR
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:{[IPpebble

ustainability Solutions

Ecosense

Gonsulting Environimantatists

44 September 2021

Bergstan South Africa Consulting & Development Enginzers (Pty) Ltd

Dear Madam,

" Re: Contract No, 33G/2021/22 FRAMEWORK TENDER FOR THE PROVISION OF
PROFESSIONAL SERVIGES IN RESPECT OF INFORMAL
- SETTLEMENTS WITHIN THE CITY OF CAPE TOWN

LETTER OF COMMITHMENT FROM ECOSENSE CC

Our discussions with Bergstan South Africa Consufling and Developmernit Engineers
the above-mentioned tendsr, refars.

We confirm that Ecosense cc have the capacity and willingness to provide our
professional services fowards the compietion of the agreed tasks as lald out in the
above-mentioned tender document should our bid be successful.

We furthermore acknowledge Bergstan South Africa Consutiing and Development
Engineers, intention o contract solely with Ecosense cc for the provision of the
above-mentioried services, save for additional service providers with whom
Ecosense cc has agreed to sub consult. Ecosense ¢t retains sight of full recourse
against Bergstan South Africa Consulting and Development Engingers, in the event
that contravention of such intention has accurred, permitted that the commercial,
professional andfor technical capabilities / eredentials of Ecosense ce have not
substantially changed as at the date of award of the project.

Please do not hesitate to contact us should you have any queries.

Yours sincerely
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Greysione T"radi'ui 1183 cc

s

MZI DEVELOPMENT SERVICES g

07 September 2021

Bergsfan Seuth Africa Consuiting & Development Enginesrs (Ply) Lid

-

Dear Madaim,

Re: Contract No. 3302021722 FRAMEWORK TENDER FOR THE PROVISION OF
PROFESSIONAL SERVICES IN RESPECT OF INFORMAL SETTLEWENTS WITHIN THE QITY OF
CAPE TOWN

LETTER OF CONRNTMENT FROM GREYSTONE TRADING 1183 TIA M2 DEVELOPMENT SERVIGES

Our discussions with Bergstan South Aftics Consuliing and Development Enginsers regarding the abave-
menticned terder, refers,

Wa confirm that GREYSTONE TRADING 4183 TIA BEVELOPMENT SERVICES herzafter Mzi
Devilopment Services have the capacily and wilingnsss fo provide our professional services Wards
the complation of the agraad taske 2= kid out In the abave mentioned tender docurnent should our bid be
sucsessiul,

Wi furthermore scknowledge Berastan South Africa Gonstiting and Development Engineers, intention ta
contract solely with Mzi Development Senices fov the provision of the abova mentioned sendces, savs for
additional service providers with whom Mzl Devalopment Services Ml Developtnent Services has agreed
1o sub consult.

M2 Development Serviess tetalns right of full resourse against Bergstan South Africa Consulling and
Davetopment Engineers, In the event that contravention of suth intention has acourred, pemnitted that the
commerclal, professional andior technical capabiliies / credentizls of M=l Development Sewvices have not
substantizlly changed as st the date of award of the project.

Please do ol hegitate to contast us should you have any gueriss.

Yours sincarely

)
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-

sofe working orodice

S W P — OTCUPATIONAL HEALTH AND SAFETY GROUP

07 Septernber 2021

South Aftics Consulting & Development Enginesrs: (Fty) Lid

Dear Madam,

Ro: Contract No, 336/2041/22 FRAMEWARK TENDER FOR THE PROVISION OF PROFESSIGNAL

SERVICES IN RESPECT OF INFORMAL SETTLEMENTS WITHIN THE CITY OF GAPE
TOWN

LETTER OF COMMITMENT AROM SAFE WORKING PRACTICE-

Qur dissugsions with Bergstan Sbith Afioa Gonsuliing and Development Enginéers the ahdve mentioned
tendsr, rfers,

wangmﬁmmsahwnmmpﬁmmmmmmmmmmmwmlwm
towrards the completion of the agréad tasks 45 kild out in the above mentionad terider dosiment shoulkd our bid
be stitcessful. ' '

We furthermora sckniswiedge Bergstan Souih Afriea Consulling end Develapmehit Enginvers, intertion &0
oonitract soloy with Safa Working Préctice for the provision of the above mehfioned sefvices, save for additienal
service providers with whom Safe Warking Practics has agread 16 sub consult Safe Warking Prattice retains
right of full recaurse against Bergstan South Affca Conzliting and Development Engineers, n iha gvent that
caniraveriton of such interition has occurred, permitiad that the commercial, professions] andior technical
capabiitios | credentiala of Safs Working Praciice hava riot subsiantially chaniged 85 &t the datle of sward of the

project.
Please do nal hesiltale fo contact us should you have any querles. .

Yours sincarely

; ‘




