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NOTE: '
° The Form of Offer and Acceptance (C1.1) is on page [75 of this document (see also Clause F.2.1.4.1 Responsive

tenders on page 7).
° Table 1: Tender Preference Claim (B-BBEE coniribution) is on page fTO lof this document.
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CITY OF CAPE TOWN

TDA: HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO.41C/2017/18

APPOINTMENT OF A PANEL OF MULTIDISCIPLINARY PROFESSIONAL CONSULTING TEAMS TO

UNDERTAKE THE PLANNING, DESIGN AND CONSTRUGTION MONITORING SERVICES OF SUBSIDISED
HOUSING DEVELOPMENTS |

| General Tender Information | i
TENDER ADVERTISED ! |11 August 2017 |
CLARIFICATION MEETING S : [10h00 on 22 August 2017

(Not compulsory but strangly recommended)

VENUE FOR CLARIFICATION MEETING ’ T Offices of the City of Cape Town, Mayors Parlour,
‘Block A, | Bridle Way, Royal Ascot, Milnertory

CLOSING DATE ' : [11 September 2017 |
CLOSING TIME - : {1ohog)
CLOSING VENUE . Tender Box 178 at the Tender & Quotation

Box Office, 2™ Floor (Concourse Levet), Civic
Centre, 12 Hertzog Boulevard, Cape Town

TENDER BOX : The Tender Document (which includes the Form
. of Offer and Acceptance) completed in all
respects, plus any additional supporting -
documents required, must be submitted in a
sealed envelope with the name and address of
the tenderer, the tender No. and fitle, the tender
box No. and the closing date indicated on the
envelope. The sealed envelope must be inserted
into the appropriate official tender box before
closing time. '

If the tender offer is too large to fit into the
abovementioned box or the box is full, please
enquire at the public counter (Tender Distribution
Office) for aiternative instructions. The onus
remains with the tenderer to ensure that the
tender is placed in either the original box or as
alternatively instructed,

Tender i
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CITY OF CAPE TOWN

TDA: HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO.41CI2017/18

APPOINTMENT OF A PANEL OF MULTIDISCIPLINARY PROFESSIONAL CONSULTING TEAMS TO
UNDERTAKE THE PLANNING, DESIGN AND CONSTRUCTION MOMTORING SERVICES OF SUBSIDISED
HOUSING DEVELOPMENTS |

T14.1 Tender Notice and Invitation to Tender

The CITY OF CAPE TOWN, |Director: Human Settlements fmplementation, invites tenders for Tender No.
41C/2017/18: APPOINTMENT OF A PANEL OF MULTIDISCIPLINARY PROFESSIONAL CONSULTING
TEAMS TO UNDERTAKE THE PLANNING, DESIGN AND CONSTRUCTION MONITORING SERVICES OF
SUBSIDISED HOUSING DEVEIL.OPMENTS

|

Tenderers must be registered on Supplier Databases as described in the tender conditions.

Tenderers who are not registered on these Supplier Databases are not precluded from submitting tenders, but
must however be registered upon being requested fo do so in writing and within the period contained. in such a
request.

Preferences are offered to tenderers who tender in accordance with the Preferential Procurement Regulations,
2017. '

The physical address for collection of tender documents is:
Tender Distribution Office, 2™ Floor (Concourse Level), Civic Centre, 12 Hertzog Boulevard, Cape Town.
Documents may be collected during working hours between 08:30 —15:00 from [11 August[2017.

A non—refundablé tender fee of R100.00 payable by crossed cheque made out in favour of the City of Cape Town
is required on collection of the tender documents.

Queries relating to any issues in these documents may be addressed to M, =i, Tel No, [ e-
mail: £ ’ ’ a. '

A non-compulsoty but strongly recommended clarification meeting with representatives of the Employer will be

held on 22 August 2017 at 10h00 at the offices of the City of Cape Town, Royal Ascot, Block A, Mayor's Pariour,
1 Bridle Way, Milnerton :

The closing time for receipt of tenders is 10h00 jon 11 September[2017.

Telegraphic, telephonic, telex, facsimile and late tenders will not be accepted.

Tenders may o;ily be submitted on the tender documentation that has been issued. Printed Activity Schedules, in
the same format (that is, layout, scheduled items and quantities) as those issued electronically by the Employer

upon request, may be submitted as stated in the Tender Data.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender
Data. .

Tender 7 5.4
Part T Tendering procedures Tender Notice and vitation to Tender
Heference No. 41C[2017/18
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Mayor's Parlor,
Block A, Royal
Ascot,
Milnerton]

I
GITY OF CAPE TOWN
TDA: HUMAN SETTLEMENTS IMPLEMENTATION |
CONTRACT NO.41C/2017/18
APPOINTMENT OF A PANEL OF MULTIDISCIPLINARY PROFESSIONAL CONSULTING
TEAMS TO UNDERTAKE THE PLANNING, DESIGN AND CONSTRUCTION MONITORING
SERVICES OF SUBSIDISED HOUSING DEVELOPMENTS

LOCALITY PLAN — CLARIFICATION MEETING VENUE

Tender 3 T1.1
Part T1: Tendering procedures Tender Motice and lnvitation to Tender
Reference Mo. 41C/2017/18
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- cYoF cAPE TOWN o | |
| "troA HUMAN SETTLEMENTS tMPLCMENTATiON

' CONTRACT NO '41(:!201'/118

_APPOINTNIENT OF A PANEL OF MULTID}SCIPLINAR‘( PROFESS!ONAL CONSULTING TEAMS TO

UNDERTAKE THE PLANNING, DESIGN AND CONSTRUCTION Monsroamc SERVICES OF SUBSIDISED
: HOUSING DEVELOPMENTS] e _ .

— 2 Tender Data

2015 in Government Gazette No. 38960 of 10 July. 2015, Construction Industry Development Board (CIDB)

f B amendment or alteratron for the' convemence of tenderers as an Annex to this Tender Data

in the Standard Con rtrons of Tendert whach it rnalnty applres

The following varratrons,v
. the Tender Data below sha!l appiy to this tender

‘dd,the following: , - AR
'he Employer is the City of Cape Town, repres ente d by the

Add the following clauses after the frrst paragraph
ties agree that this tender and its acceptance shall a]so be subject to the terms and
tai h yer’s Supply Chaln Management Polrcy (SCM Polroy) -

Tender ocuments
' Add the following: - o : R
vl-The fotlowmg documents form part of thrs tender o

“Tenderers must” obtain copies at their own cost ‘from ‘the - Construction Industry

: 7153, e~ma|l ldb@mdb ora.za,

VOLUME 2 [The relevant sections as descrtbed in the Scope of Servrces of the Guldellne for
- Services and Processes for Estimating Fees for Persons Registered in terms of
. the Engineering Profession Act, 2000 (Act No. 46 of 2000), Board Notice 138 of-

" ,”2015 as gazetted in Government Gazette No 39480 4 December 2015.

'and,: ‘

-'The Amended Landscape Archrtectural Work: Stages —~ 'January ?011 pubtished o
by the Sodth African Council for the Landscape Archltecturai F’a ofessron (avauable on

o ."thelr websste saciag coz ) \

‘4.1 The C;ty of Cape Towns Exampte CtDB document for. Civil. Contracts and Bur!dmgc;:'

Contracts, Iatest versxons, obtamabte on request from the Employer

}]‘

Tender » 4 | = 12
_Part T1: Tendering procedures S . v S . fender Data
. Reference Mo. 41C/2017/18 : o o ,

”:'The condlttons of tender are the Standard Condltrons of Tender as contatned in Annex F of Board Notlce 136 of

o ‘Standard  for Uniformity in. Construction: Procurement. (see www.cidb.org.za) which are reproduced without

- ~The Standard Condrtrons of Tender make several references to the Tender Data for detaﬂs that apply- speorﬁcaliy' :
- to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency .
between it and the standard conditions of tender. Each item of data grven below is cross-referenced to the ciausev-‘

amendments and addltlons to the Standard Condrtlons of Tender as set out n

{Director:_ TDA o] Homan‘Settle'rnen!t'si R

oy VOLUME1 " The Standard Professmnal Servrces Contract (July 2009) (Editlon 3 of CIDB »
S " document 1015} as. pubtlshed by the Construction Industry ‘Development Board.

Development Board Pretoria, Tel. (012) 343 7136 or (012) 481 9030 Fax: (012) 343 _




“B. I‘he'lender

. ‘Part T1: Tendenng Procedwes Lo
1.1 Tender notice and anltatlon to tender'
- T1.2 Tender data ,
Part T2: Returnable Documents )
T2.1 List of returnable.documents
T2.2 Retumableschedules
The Contract o

~Part C1: Agreements and contract data
- C1.1 Form of offer and acceptance
- C1.2Contractdata ' ‘
o c1.3 Occupallonal Health ancl Safety Agreement -
. Part C2: Pricing data ; :
© €21 Pricing Assumptlons
.C2.2 Actswty Schedule
< PartC3: Scope of work
. .C8.1 Scope ofWo‘rk».
.- .C8.2 Annexes :
“ Part C4: Site mformatlon
C4 1 Slte mformat:on

his document must be returned to the Employer completed in all respects together W|th
B any addrtronal supportmg documentatron requlred in terms of submrt’ung a tender offer[

durmg site. wsﬁs/clarrf cation. meetings or at any other time prior 'to the award of the Contract, will

: SUpply Cham Management or hls nom:nee AU

(The Employer’s agent

“Tel:
‘ E—mall |

Cancellatlon and Re-lnvttation ofTenders S T i e T
Delete the fulstop at the end of F. 1.5.1¢) and replace wrih or '

Add the folfowrng after F.1.6.1¢): ©
‘ d) there isa mater:al 1rregulanty in the tender process

“F1.6.2 o Competmve negottatlon procedure
o - Add the following to F.1.6.2.1; .
“A competltlve negotlatlon procedure wil lnoﬂ be followed

S v F1 63 C Proposal procedure usmg ‘the two-stage system »
L.l Add the following between F.1. 6.3 and F.1.6.3.1;
A two-stage system wrll [nq‘t be followed

" 'vAdo' the followmg after F 1 6 3 2 2

h F 'l 6 4 Objectrons complamts, quenes and dlsputesl Appeals in terms of Sectron 6? of the Systems ' '. v' ;

Actl Access to court

. F. ’l 6 4 1 ' Dlsputes objectrons, complamts and querles ' : -
“Ify terms of Regulations 49 and 50 of the Local Government: l\/lun;crpal F:nance l\/lanagement Act,
56 of 2003 — Municipal Supply Chain Management Regulations (Board Notice 868 of 2005).

Tender ' 5 ' B & i
N Pdﬂ:’H “Tendering procedures o o S » . Tender Data
Reference No. 410;‘2017[18 ’ SR ‘ ' ‘ , s

Verbal'or any other form of communication, from: the Employer rts employees agents or advlsors . B

1ot be. regarded as binding on the Employer, unless communicated by the Employer in wrltmg to" SRS




a) Persons aggrieved by decisions or actions taken by the City. of Cape Town in_the
~ implementation of its supply chain mapagement systeim, may lodge within 14 days of the'
* decision or action, a written objection or complaint or query or dispute against the decision
L . oraction. T
F.1.6.42 . Appeals o S S : IR
: o a) In terms of Section 62 of the Local Government: Municipal Systems™ Act, 32 of 2000 a
- person whose rights are affected by a decision taken by the City, may appeal against that
~ decision by giving written notice of the appeal and reasons to the ity Manager within 21
- days of the date of the notification of the decision. ‘ 8
- b) An appeal must contain the following: '
: i) Mustbeinwriting . - : .
i) It must set out the reasons for the appea . v : .
i) It must state in which way the Appellant’s rights were affected by the decision;. "~
©v) It must state the remedy sought; and o R '
). It must be accompanied with a copy of the notification advising the pefson of the
. decision : o : : ‘ T '

Right to approach the courts and rights in terms of P'rovmotion ‘of Administrative Justice
- Act, 3 of 2000 and Promotion of Access fo Information Act, 2 of 2000 ~ - ‘ '

‘The sub- clauses above do not influence any affected person'’s rights.to approach i11e High Court
at any time or its rights in terms-of the Promotion of Administrative Justice Act-and Promotion of
Access to Information Act. .~ . L e T e
Al féquesfs.reférrinsj to sub clauses F.1.6.4.1 and F.1 6.4.2 must be submitted in writing to:
- The City Manager - C/o the Manager: Statutory Complia}nce' Unit, Legal -Services Department, -

Corporate Services and Compliance Directorate

Via post at: Private Bag X918, Cape Town, 8000 . -
Via fax at: 021 400 5963 or 021 4006830
il at: MSA. Appeals@capetown.gov.za -

suﬁrhjttéd in writing to:

Corporate Services and Compliance Directorate
Via post at: Private Bag X918, Cape Town, 8000 "~ -

Via fax at: 086 202 9982 or 021 400 5630 -~
| - Access2info Act@capelown.qov.za

ity of Cape Town Supplier Database Registration ~

enderers are required to be registered on the CCT Suppiler Database as a service - provider.
enderers must register as such upon being requested to do so in writing and within the period

contained in such a request, failing which no orders can be raised or payments processed from the
sulting contract, In the case of Joint Venture partnerships this requirement will apply individually ~ -

each party of the Joint Venture. = * - i SOe e T o

“Registration Office, 2™ Floor (Concourse Level), Civic Centré, 12 Hertzog Boutevard, Cape. Town

- “(Tel 021400 9242/3/4/5). Registration forms and related information are also available on the City

- Supplier registration). - ST .
CF.4.8° " © ' National Treasury Web:Based Central Supplier Database (CSD) Registration . :
.7 . Tenderers are required to be registered on the National Treasury Web Based Centrai Supplier
..~ Database (CSD) as a service provider. Tenderers must register as such upon being requested to
“- " "do.so in'writing and within the period contained in-such a request, failing which no orders can be .
* " raised or payments processed from the resulting contract..In the case of Joint Venture partnerships
. this requirement will apply individually to each party of the Joint Venture. - o IR

a hand delivery at: 20" Floor, Tower Biock,"iZHgﬁéoQ Bduleyja'rd‘, Cjape"T éwn,a_oof]'_.;i_f’ B ot

Al requests referting 10 lause F.1.6.4.2 3 rogarding aceess to information or reasons must be -+
& Gity Manager - Clo the Manager: Statutory Complance Uni Legal Services Department,

Via hand delivery at:.20th Floor, Tower Block, 12 Hertzég»Edutevard,:_Cépe;Town_ 8001 - o D : ;;

‘ .de,rer,s?ﬂrvho wish to Tegister on the City 'dff.Ca'pe .IoWn’:vs,SL:lppliér Database may »ééiléét o
registration forms from the Supplier Management Unit located within the Supplier Management /. ..

. of Cape Town's website ‘www.capetown.gov.za (follow the Supply Chain Management link to )

A Téndeféf_é_Who' wish "to' 3reg§stér on ,’ihe‘_ National Treésury Wéb Based Central suppnér' 'D‘até_béivse' ; - '

~.-{CSD)may do so via the web address https:fisecure.csd.gov.za. - -

B | is 'e;eich .t.é'nd‘e‘r_er‘vs’resbdﬂéibi[ity to keep all tﬁébi'ﬁquifmatidn _an the NatibnzéI‘Trevasu;y Web "Béséd 3 v
- Central Supplier Database (CSD) updated. o L L

» Tender v 6 T1.2

 Part T1: Tendering procedures o o S .. TenderData .
- Reference No. 416/2017/18 - ' . R C . S



UF2 :-‘_Tenderer s obllgauons
©0R21 - - Eligibility ; : " . ‘
et Delete the headmg El'rgrbrlrty and Replace Wlth Responsrveness Cuterla o

F21.1 0 Delele the clause and replace Wlfh the followmg _ B o ._
Tenderers must submit a tender offer that complies in all aspects to the condmons as. detalled in
. this document. Only those tenders that comply in ali aspects with the tender conditions,
' specifications puclng instructrons and contraot_cond|t|ons will be declared responsive.

: , :  Add the following after F.2.1.2: :
"~ F.2.1.3 . Only those tender submissions from which it can be established that a clear and unamblguous offer .
R _* has been made fo Employer by whom the ofler has been macte and ‘what the offer constltutes will
N be declared responswe v ‘

Only those tenciers that satlsfy the followmg cr Itel |a wnll be decleted responstve

Compl:ance with aequsrements of CCT SCM Pofrcy ancl procedures :
-~ Only those tenders that are comptiant with the requirements below Wlll be declared responswe
a) Full name of entity submitting tender to be provided;
b) Identification number or company or other regrstrahon number to be prowded
" c).Tax reference number to be provided; . -

~d) VAT registration:number (if any) to be prowded _
A completed Certificate of Authority for Partnerships/ Jomt Ventures/ Consortiums to -

. partnership fjoint venture/consortium's behalf (applicable schedute to be completed);
A copy of the partnership / joint venture / consortium agreement to be provided;

(applicable schedule to be completed); - : -
) A completed Declaration — Conflict of Interest and Declaratron of Brddel s past Supply :
"Chain Management Practices to be provided and which does not indicate any conflict or

p
~completed);
) ‘A completed ,.Certtfrcate of Independent Bld Determlnatwn to be provlded and whrch does

to be completed)

““abuse of the Supply Chain Management Pohcy,
) ‘The tenderer’s tax matters with SARS are in order; © . - S o
) ““The tenderer. Is not an advisor or consultant contracted wrth the Employer, BEEETE _
} The tenderer is not a person, advisor, corporate entlty or a dlrector of such corporate entlty, o
wolved with the bid specrflcatton committee. - v R
“In order to be considered for an appointment in terms of th;s tender, tenderers must have
‘an office in. the Cape Town Municipal area, or within 100km radius from the City of Cape .
- Town CBD, through which all commumcation with the employer will flow, and where the
“majority of work in terms of this tender will.be carried out. The address of the local office
“must be indicated on Schedule 1 and 6, Part T2.2: Returnable Schedules, and which wifl be

om this tender submission

Key personnel : ’ :
~[In order to be declared responswe and unless indrcated below ‘the Prrnclpal Agent/Team Leader
cr, (The Tenderer) ‘must assemble a professional team of individual consultants of which certain

- members as noted. below, do not form patt of the tenderer's company, to undertake the work as -

- specified for each key personnel as listed below. A signed undertaking from each consultant/firm .
- having the reqwred personnel would be required, stating that they will undertake the necessary
2+ work on behalf of the tenderer in terms of a sub-consultant agreement. Such undertaktng must be .
. attached to the schedule tltled Key Personnei Part T2 2 Returnable Schedules :

; Unless otherwrse lndlcated below dlfferent |nd|V|duals must be ldentlfled for each of the key
- personnel ltsted below and on the schedule tltled Key Personnel

a) ;’A Prlncrpai Agentll‘eam Leader (l'he Tenderer) wrth at- least a bachelors degree o
: quallltcataon in the built environment and at léast 8 (eight) years verifiable post graduate
expetience in the managément of planning,. design and construction monitoring services for -

- Government Subsidised - ‘Housing: Developments. The Principal Agent/Team Leader will -
assume full contractual responsrbllsty with the" employer and full responsibility for the
professional team and all the services carried out in terms of this tender which is primarily

Tendeyr . 7 Th.2
. Part T1: Tendering procedures .« S , - Tender Data
Reference No. 41C/2017/18- o : oL L . o

‘be provided ‘authorising the tender to be made and the signatory to sign’ the téridér on thé ™~ T T

A completed Declaration of Interest — State Employees to be provided and. which does o R
‘not indicate_any.non- cornpllanoe with the legal requrrements relating to state employees S '

‘past . practises . that - renders: the tender non- responsrve (appllcab]e schedules to be__', o

mpllance wrth the requrrements of the schedule (appllcable schedule ) R

The tenderer (mcludmg any of its dlrectors or members) has not been restncted in terms of . o

-regarded as the-domicilium cn‘andr et executandl for the purposes of any co tract ansmg_ s




b)

c)

d)

e)

9)

h)

m)

)

Tender

assembling, managing and driving lhe‘professional team. The Principal Agent/Team Leader
must be a member of a SACPCMP or ECSA and must provide current proof in this regard.

- An ECSA registered Professional Civil Engineer/Technologist with at Ieagt 5 (five) years

verifiable post graduate experience in the planning, design and construction monitaring of
subsidised housing developments and who will be responsible for all civil infrastructure work
carried out in terms of this tender. (Note: Cannot be employed by the Tenderer)

An ECSA registered Professional Structural Engineer with at least 5 (five) years verifiable
post graduate experience in the planning, design and construction monitoring of subsidised
housing developments and who will be responsible for all structural work carried out in terms
of this tender (Note: Can be employed by the Tenderer)

An ECSA registered Professional Geotechnical Engineer with at least 5 (five) years

. verifiable post graduate experience in undertaking geotechnical engineering work relating to

subsidised housing developments and who will be responsible for geotechnical work
required in terms of this tender. (Note: Can be employed by the Tenderer)

An.ECSA registered Professional Transport/Traffic Engineer with at least 5 (five) years
verifiable post graduate experience in undertaking Traffic impact Assessment work relating
to subsidised housing developments and who will be responsible for Traffic/Transportation
worl required in terms of this tender. (Note: Can be employed by the Tenderer)

An ECSA registered Professional Electrical Engineer with at least 5 (five) years verifiable
post graduate experience in the planning, design and construction monitoring of subsidised
housing developmenis and who will be responsible for all electrical infrastructure work
carried out in terms of this tender. (Note: Cannot be employed by the Tenderer)

A Clerk of Works {Civil} with at least 5 (five) years verifiable experience in construction site
monitoring relating to the construction of subsidised residential civil engineering
infrastructure and who wiil be responsible for ail on-site construction activities, including
quality assurance, in terms of this tender. (Note: Can be employed by the Tenderer)

A Clerk of Works ({Topstructures) with at least 5 (five) years verifiable experience in
construction site monitoring relating to the construction of subsidised housing developments
and who will be responsible for all on-site construction activities, including quality assurance,
in terms of this tender, (Note: Can be employed by the Tenderer)

‘_A registered Health & Safety Ofilcer/Specialist with at least 5 (five) years verifiable
experience in housing developments, who will be responsible for all health & safety planning

and assurance work carried out in terms of this tender. Proof of application submitted to the
relevant official bodies and/for SACPCMP registration is requested. (Note: Cannot be
employed by the Tenderer) : ’ v

An Environmental Control Officer with at least 5 (five) years verifiable experience in
housing developments, who will be responsible for all environmental control work carried out
in terms of this tender. (Note: Can be employed by the Tenderer)

A SACPLAN registered Town Planner with at least 5 (five) years verifiable post graduate
experience In town planning practice for subsidised housing developments and who will be
responsible for all town planning work carried out in terms of this tender. (Note: Cannot be
employed by the Tenderer)

A SACAP and UDISA registered Urban Designer/Architect with at least 5 (five) years
verifiable post graduate experience in town planning practice for subsidised housing
developments and who will be responsible for all urban design work carried out in terms of
this tender. The Urban Desligner/Architect will ensure that the designs comply with current
urban planning design guldelines. (Note: Cannot be employed by the Tenderer)

A SACLAP registered Landscape Architect with at least 5 (five) years verifiable post
graduate experience In housing developments and who will be responsible, for all such work
carried out in terms of this tender. (Note: Can be employed by the Tenderer)

An Environmental Assessment Practitioner with the necessary qualification, who is
certified with the Environmental Assessment Practitioners of South Africa (EAPSA), or the
South African Council for Natural Scientific Professions (SACNASP)and has at least five (5)
years verifiable post graduate experience in environmental impact assessmients and who

8.A T1.2

i Part T1: Tendering procedures Tender Data
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~b) " An ECSA»réAgistered "Pro:fession'al_ CiViji E,ng:in’eéjr_‘!_Techno!oéisi_Wilh‘at_ least ;5 b(fi\)é) years
subsidised housing developments and who will be responsible for all civil infrastructure work
carried out in terms of this‘_ten‘dér. (Note: Cannot be employed by the Tenderer) -

- post graduate experience in the planning, design and construction monitoring of subsidised
o : - housing developments and who will be responsible for all structural work carried out in terms
B L * of this tender (Note: Gan be employed by the Tenderer) T ST

required in terms of this tender. (Note: Can be employed by the Tenderer)

N N . 'é') ~ An ECSA registered Professional TransportlTrvéfficv Engineer with at least 5 (five) years
:l ST verdfiable post graduate experience in undertaking Traffic Impact Assessment work relating

s - work required In terms of this tender. (Note: Can be employed by the Tenderer)

of this tende

s .l carried out in ter

Clerk of Works (Civil)
onitoring . relating to -

uality assurance, in terms Q_f_thigtevndgr.‘ (Note: Can ,b:e_employe‘d‘by t»he_Tenderer)» o

In terms of this tender. (Note: Can be employed by the Tenderer)

nd assurance work carried out in terms of this tender. Proof of applicati

loyed by the Ten_,d,e‘r‘e»r)

“in termsvofithisv_tiencvivar. {Note: Can be employed by the Tenderer) -

A SACPLAN registered Town Planner with at least 5 (

-, employed by the Tenderer)

o who will be responsible for all urban design work carried out In terms of this tender, The

‘Urban Designer/Architect will ensure that the designs comply with current urban planning

- ,‘.,desi“gn guidelines. (Note: Qanﬁo_t be employed by;the_'l"lenderer) R

N

- cafried out in terms qf.thist'en'cliar';f(thg:'C_ar}bgérﬂp’loyed by the Tenderer). -

- n) .. An Environmental Assessment Practitioner with the necessary qualification, who  is

~ .. southAfrican Counci for Natural Scientific Professions (SACNASP)and has at least five (5)
T S years verifiable post graduate experience in environmental impact assessments-and who

Tender - B 8 T4.2

Reference No.416/2017/18 -

" assembling, managing and driving the professional ',team.vTheiji‘incipé! AgentiTeam L‘eé;"c'i'err ,
- must be a member of a SACPCMP or ECSA and must provide surrent-proof in this regard. -

— -’ o 77 yerifiable post graduate experience in the planning, desigh and construction monitoring of

: é) » 'An"ECSA registered Professional Structurai.Engi‘r{eer‘ with at least 5 (five) years verifiable

- d) . -An ECSA registered Professional Geotechnical EnQine’er with at least 5 (five) yearé :
© " verifiable post graduate expetience in undertaking geotechnical engineering work relating to,
- subsidised housing developments and who will ‘be responsible for geotechnical work

 to subsidised housing developments and who will be responsible for Traffic/Transportation-

- An'ECSA registered Professional Electrical Engineer-with at-least-5 (five) years-verifiable - =~
 post graduate experience in the planning, design and construction -monitoring of subsidised .
* housing developments and who will be responsible for all electrical infrastructure work - -

: ‘ by the Tenderer) © .- -

with'at least 5 (ﬁVé) ,yearvsv\'ieriﬁé;ble expérien¢e invc"onstruqt’ionzsite o
the “construction of ' subsidised residential civil engineering = -
nfrastructure and who will be responsible for all on-site construction activities, including ~ -

Glerk of Works (Topstructures) with at least & (five) years verifiable experience in
onstruction site monitoring relating to the construction of-subsidised housing developments.
“and who will be responsible for alt on-site construction activities, including quality assurance,

»‘:fégig_t_gfgq;_Hgé‘_lvthv._& Safety Officer/Specialist with at least 6 (five) years verifiable
xperience in housing developments, who will be responsible for ali health & safety planning.

¢ ¢ ork , v on submitted to the .
elevant official -bodies and/or SACPCMP. registration is requested. (Note: Cannot be.

An :;En\iirbﬁméntai Control O'ﬁicef’:with at least & (five) years verifiable experienée in -
~housing developments, who will be responsible for all environmental control work carried out

A F m Plan: : five) years verifiable post graduate
“experience In town- planning practice for subsidised housing developments and who will be :
responsible for all town planning work carried out-in terms of this tender. (Note: Cannot be .

A SACAP .'régistéred "'U'rban ‘Designe'rlerchitect with at least 5 _(fivé) yearsveriﬁablé post - :
" graduate experience in town planning practice for subsidised housing developments and -

“m) A SACLAP -r'e"gis'teréd’ Landscape .Ar_chit'éct' with “at loast ZSIli(ﬁvé)-'yeaﬁrs;vveriﬁvébie‘ post: -
.~ " graduate experience in housing developments and who will be responsible, for alt suchwork . -~

~certified with the Environmental Assessment Practitioners of South Africa (EAPSA), or the ™ :

. Part T1; Tendering procedures -~ . s P o Tender,Daia




 will be responsible for al such work c‘a‘rr'ied_ out in terms of this tender, (Note: Cannot be

* - employed by the Tenderer) -~ "~

.. 0) - AHeritage Assessment Practitioner who is preferably registered with APHP — Association
" for Professional Heritage Practitioners and has at jeast ten (5) years verifiable post graduate
experience in processing heritage impact assessments and who will be responsible for all

. such work carried out in terms of this tender. (Note: Cannot be employed by the Tenderer)

" p) - Aregistered Land Surveyor with at least 5 (five) years verifiable post graduate experience
’ ~ in surveying housing developments and who will be responsible for ail such work carried out
*in terms of this tender, including the uploading of the Approved General Plans to the City's
~ GIS Department. and who. will be responsible for all such work carried out in terms of this -
- tender. (Note: Cannot be employed by the Tenderer) S o

o ‘ Q) A ,covmpetent‘ Beneficiary Administrator with at least 5 (‘ﬂve) years verifiable experience in

* subsidised Housing developments, who will be responsible for ali Beneficiary Administration - .

services required in terms of this tender. (Note: Cannot be employed by the Tenderer)

©) A competent Social Facilitator with at least 5 (five) years verifiable experlence in
- subsidised housing developments, who will be responsible for all public participation and :
" stakeholder engagement work, to be, carried out in terms of this tender.” (Note: Cannot be - -

" employed by the Tenderer)

R . experience In subsidised housing property registration and transfers who will be responsible
“for all Conveyancing work carried out in terms of this tender. (Note: Cannot be employed by .

)

- the Tenderer

Where required, the professional registration numbers of the key personnel must be indicated on
the schedule tiled Key Personnel, Part T2.2: Returnable Schedulss. The curriculum. vitae of all
key- personnel - {including sub-consultants),

d to this Schedule..

‘Support resources .
‘In-order-to :be declared res ‘ _
ompetent civil and structurat analysis software package that is capable of modelling the various -
‘elements of the civil and structural engineering setvices. Defails of the software package that will be

‘used must ‘be indicated .on ‘the 'schedule titled Support -Resources, Part T2

' Professional indemnity lnsurancé' LR e : _ ' -
‘in order to be declared responsive, the tenderer must hold valid Professional Indemnity. (Pl)
‘insurance providing cover in an amount of not less than R5 000 000 In respect of each and every -

roker that the Tenderer s eligible for the prescribed professional indemnity insurance cover should
fessional Indemnity Insurance

‘Where the enfity tendering Is a joint venture then the value of the Pl insurance cover required may
-be shared between the joint venture partners In proportion to the percentage contribution of each

“party to the joint venture. - B o -, o
; 'Compény-Track recdrd of‘ténder_er' :

In-order to be declared responsive, the Principal Agent/Team Leader (The Tenderer) must have . -

e -past 10 years .

" Where the entity tendering Is a joint venture this requirement will apply to thé partner that will
' undertake the project management services. - © T

in order to be considered for a contract in 'ﬁem";g’ of thisltender, tenderers must achievé the mihimqm o

F.2.1.4.6  Minimum score for quality NI
- ‘score _foriquélity as stated below. - —

. Tender R » -9 Ti.2
‘Part T4: Tendering progedures . 7 o .. Tender Data
Reference Mo, 41C/2017/18 ' : - ' . - .

A -rég'is"té‘red‘; Cbnﬁeyancing’ Attbrtnéyv-With»at least 5 (five) vears vériﬁévbiéﬂﬂ-pﬁos't‘-g’raidvuaté---;-' el

st be submitted wih the tender submission,

ected fo operate out of a local office; as the exigencies df:'frhis project -

'ponsi'v‘e, the tenderer must have access td. and'famiiiakity IWEth; @ o

‘claim during the period of insurance. Proof of insurance or.confirmation from a reputable’Insurance - .

elshe be awarded the contract, must be submitted with the tender, appended to the schedule titled ~ -

. sugcessfully completed at least one Government Subsidised Residential Development within the



The descnptlon of the quallty cntena ancl the maxlmum possmle soore for each IS shown in the table

* below. The score achleved for quallty WI|| be the stm of the scores achreved for the rndeuat o .

cnterla PR
S - : ‘Maximum . | Minimum
Desel'iptiononuality Criteria .| possible score | - Score to be
i R o o achieved
Proposed work plan (approaoh and methodology) o .6 4
Specd‘c experience of key personnel B 1 88 'j - 40
’ Avaltabrlity/allocatlon of Resouroes e . » 6. S 4
| Track record of tenderer (with respect to Government | - 20 o 12
Subsrdrsed ‘Community Residential Developments) R
Maxrmum possrble score S R ‘ 100 pomts S 60‘points

- The mmlmum score for qual:ty is 60 Tenderers that fa;l to achieve the mlnrmum score for quality will be declared »

ﬂ T _jas non- responsnw

L ‘.‘Where the entity tendenng is a Joiht Venture the tender must be accompansed by a statement descnbrng exactly
‘what aspects of the work will be undertaken by each party to the 10:nt venture (appended to the schedule tlt[ed
' ertrftcate of Authorlty for Joint Ventures) I

*‘-"Tenderers shall ensure that all retevant information has been submltted W|th the tender offer in the presonbed
“ format to ensure optimal scoring of functlonahty points for each Evaluation Criteria. Failure to provide all
i fo,rmatlon_ IN THIS. TENDER SUBMISS ON could result | in the tenclerer not betng abie to achreve the specrt“ ed

‘more deta|led explanatton of the quality criteria t_sgiv‘env below: s o

.Proposed Work Plan

A roposed ‘work _plan,
tenderer, must be provided with the fender submission, altached to Schedule 13, PartT2.2: -

-Returnabte Schedules, which must be of sufficient detail (but preferably not more than 5 pages in length)

1o indicate that the project brief was. understood. That is, tenderers must show that they apprecrated the brief and
‘had ‘good insight as to what ‘actions or activities were required and what - h
challenges had fo be overcome (the key issues), and also mdrcate the approach and rethodology that they
,_ollovvedv in. order to reach the requrred outcome Up 06 score points for thls aspect of the tender submlssmn wtll

o PROPOSED WORK PLAN SCORING CHART

Descr;ptlon R : S Htghest Scormg Optrons :

: {dentn’ cation of prolect brief and key 1ssuee pertammg to Good . © | Fair - ¢ | Poor - v
he executlon of the Pro;ect ST '(3 pomts) {2 pomts) : (t pornt)
: Approach tolmethodology for resolvrng key lssues as S vGood - e Fair - Poor
;_mentloned above o S v(3 pomts) e (2 pomts)_ “ pomt)

. ltem 't Good Understood pro;ect bnef in terms of what was requrred what chaltenges was expected and what ‘
"actlons were reqmred . . ,

'Iltern 2 Good Indrcated thelr approach and methodology to achieve the requlred outcome

Specrﬁc expenence of kev personnei

. : " The key personnel W|li be awarded up to 68 pomts for specn" ic expenence whlch is relevant to thls part:oular o
" projéct. ‘The overall score for this crlterton wrlt be sum of the scores for each of the key personnel W|th the '
v apphcable values as foIIOWS ' : . D

Scormg Chart for Specn‘;c Key Personal

'Deseriptien . R Highe tScorlng Optlon ) .: N Score
‘iv. Experience of assigned Principal | No Project Management expenence relating o 0
Tender 10 T1.2

" Part T4: Tendering procedures . R o .- . TenderData: .

Reference No. 41C/2017/18 -

based .upon.a prevrous ;Govemment Sub3|d|sed Housmg Pro;ect undertaken by the S v




Services. to 1 Government Subssdssed Housmg'
Developments : o
Successfuily completed Prolect Management - 8
Services to 2 or more Government’ SUbSldISBd '
Housing Developments - .
' Sconng Chart for Specific Key Personal
v Description Highest Sconng Option ‘ Score
e EXpehence - of ass&gned C|Vil No Civil Engtneenng experience relating to 0
‘ Engmeerfl' echnologlst ' ‘ Subsidised Housing Developments\ e :
L _ Successfully completed Cl\ul Enganeenng Sewlces | : 2
L to1 Subsmltsed Hous:ng Development ‘ ; o
Successfully completed Cw:l Englneermg Serwces 4
1 to2o0r, more Submdlsed Houstng Deveiopments : SRR
Scorlng Chart for Spectﬂc Key Personal
‘»Descrlptlon v nghestScormg Opt:on ‘Score _
3. Expenence “of ':aSSIQHGd Structural No Structural Engmeerlng expenence relattng tof -0
’ L ‘Supstd:_s_ed Housing Developments ' :
N -Successfully completed Siructural Engineering 1oos
Serwces to 1 Subsmhsed Housnng Development . co
Successfully completed StrUCtural Englneersng 3
| Services to. 2 “ar more SUbS[dISSd Housmg
Developments o S
Scormg Chart for Spec;flc Key Personal
Descrlption nghest Scorlng Opt:on ) j..'Sc‘osje“-'j -
’ 4 Experlence of asmgned Geotechmcal ,No Geotechmcal Engmeerang expenence relatlng to : 0
, Englneer Co . : ‘Substdlsed Houstng Developmente ' ' T
Successfully completed Geotechmcai l-“-ngmeenngl K '15
Services to 1 Subsidised Housing Development
. Tender " 1.2

- V:Ag‘entlTeem' Leader (Th’eTenderelt)

: 1 G_o}yern‘ﬁqertt StsbSldlsedeeuﬂsiﬁg’De’\ielepmet‘tts oo N

Successfully completed Project

‘Management

. Part T1: Tendering progedures .. =~ =
~ Reference No. 41C/201718 -+ Co

. Tender Data




:; Sucoessfully completed Geotechmcal Engmeerlng} R

Services to " 2-or more Subsrd|sed Housmg
Developments ' : o .
. Scormg Chart for Spemfrc Key Personal
Description ‘ nghestScorlng Optron ' -~ . Score - -
| 5. Expenence ofasslgned Transportl No. Transport/Trafflc Engmeering ,exper;e‘nce 0
Trafflo Engineer _ relatmg to Subsrdlsed Housrng Developments - ' :
: Successfully co'mp‘letedv ' TranSport/Trach 15
Engineering Servrces fo 1 Subsrdlsed Housmg e
Development : : ' S
Successfully completed TransportlTrafl" ic _‘3
| Engineering Services to 2. or more Subsrdased R
, Housrng Developments ' . SEESSE
Scormg Chart for Speclf[c Key Personal
N H:ghest Scorlng Optlon g} T T 'fscore -

t ical Englneer

Successfully completed Electrrcal :
© | Services - fo 2 or.more Subsrdlsed Housmg '
Developments U N :

: No Electrrcal Engineermg experlence relatmg to” v
ol Subs‘.ldlsed Housmg Developments v

:Suéceeefully'zcomoleted Electrical Engineering o

_»Sevrvloes',lqj:_Sulqeidised"Housing.Development T r

Engineering |

' ; .":Scormg Chart for Spec:flc Key Personal

Descrtptlon ] D -

— Haghest Scormg Optron

.. Score -

; 7 EXpenenoe of aSS|gned
Clerk of Works (Clvrls)» :

L No Clerk of Works (ClVllS) expenence relatrng to
v‘.Subsadlsed Housrng Developments e

Successfully completed Clerk of Works Servrces '
'(Crvr!s) to 1 Subsrdtsed Housmg Development e

Successfully compleled Clerk of Works Servrces
(Civils) "to - 2 or more Subsujlsed Housrng
Developments R IPNEE

Scormg Chart for Specrf:c Key Personal -

Hzghest Scorlng Optron ‘

- - Describtion " 'S'ooref'?:w
: '8.TEx’oeriehce ofassigned _No Clerk of Works (Topstructure) ex'perleoce, B "5_:"0' -
| Clerk of Works {Topstructures) "+ . relatlng to Subsrdlsed Housmg Deve!opments B
Sucoessftllly completed Clerl'( ofWo‘rks Services B : 1'.5“ .
(Topstructures) to 1 Subsidised Housing
Tender . T1.2

Part T1: Tendering procedures
: l\eference No. 41(../201/['!8 o
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Bk Dé\'ieiop'llnent - -

Successfu!iy completed C!elk of Works Serwces

L]
i
y
i
i
i
)

(Topstructures) to 2 ‘or more Subsu:lased Housing | o
Developments " 1
Scormg Chart for Speclflc Key Personal
» Description — nghest Scormg Optlon L Sc‘ofe B
S 9. EXperiénce.of assi;qneqb S . No Health and Safety Officer experlence relatlng to 0
* -} Health and Safety Officer .~ - : .Housmg Developments . o
_ Successfuliy completed Health and Safety Offscer - 15
Serwces to 1 Housmg Deveiopment ,
e -_Successfully comp!eted Health and’ Safety Officer | 3
Serv;ces to 2or more Housing Developments o :
Chart fOl‘SpECIflC Key Personal
_’nghest Scormg Optuon ) Score
;  No Enwronmenta! Controi Officer: experlence. o 0
Offi .’relatlng to Housmg Deveiopments R : o
i Successfully completed Enwronmentai Contro! o 15 1
. |:Officer Services to 1" Housing Deveiopment e
o .'Successfully completed Env;ronmental jCohtr‘t‘)E-f 3
"} Officer.-Services ~to - 2 " or . more CHousing o
Developments - e -
Scormg Chart for Spemflc Key Personal
- --‘Desé:'riptior'x = Highest Scormg Optlon L Scoré - :
AR Expenence of assqgned - gNo Town Plannmg experlence re!atlng io Substdlsed; a 0
Town Pianner PR 'Hous;ng Developments ; . :
‘:Successfuﬁy completed Town Plannmg Sewlces to. ' L2
1 Subsidmed Housmg Deve]opment : A T
‘ Succassfully completed Town Planning Services o

Tender

~ Part T4: Tendering procedures .
~ Reference No. 41CI2017118 E
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2o0r m‘ore ‘Sgbsidised‘l-lousing De\’/e]‘oprnents .
) Scormg Chart for Spec:flc Key Personal
' HDes‘criptvi:on '. © : nghest Scorlng Optlon ‘ ik chore-,“'
: 12 Experlence ofasslgned Urban No Urban ..De3|gn eXpenence relating  to ) o
' Desngner/ Architect A ~ 1 Subsidised ,Housing Developments- IR
: SuoCessfully completed Urben-Design Services to 2
| 1 Subsidised Housing Development - -~ B
) | Successfully completed Urban Design Services to |~ 4
2 or more _Subsidisec_l Housing vDeyeiop}ments o o
; Scormg Chart for Spec:flc Key Personal

’gi:_Deseription 7 Highest Scormg Optlon T Score | ..

igned Landscape vff""No Landscape Archltectural Desagn experience T 0 )
SR relahng to Houslng Developments v .

e

s Archlteci

uccessfully-completed Landscape Archltectural
DeS|gn Serwcestc 1 Housnng Deveiopment L

nghestScormg Op’tion T ] »'Score...,:‘-'

No Env:ronmental,;A e ’men »xpe b"nce relating'
_to Urban Developments R A

Successfully completed Enwronmental Assessment 10 C 2t
Serwces to'i Urban Development - . .

Successfuliy compieted Enwronmental Assessmentv . 4 o ‘:v _
L Serwces t020r more. Urban Developments o L

Scormg Chart for Speclflc Key Personai B

Descnptlon E Highest Scormg Opt:on g B L : :4 ",fécore B

15 Expenence ofa531gned Herltage . No Herltage Assessment expenence relatsng to_ »0": SR
Assessment Practltloner -‘: YA Urban Developments ' ! S

L Successfully completed Hentage ASSessment REER REETEE -
Lo Serv;oes to1 Urban Development R

R B S L S Suocessfully compieted Herttage Assessment’
I R B G SerwcestozormoreUrbanDeveiopments

Tender 14 , . 1.2
“-Part T4: Tendering procedures ’ C ¢ Tender Data
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Scorlng Chart for Specmc Key Personal

Descnptton : o ‘- LT Highest Scormg Optton e r.»»,.v'Score -
— 16 Expertence ofassugned Land ' No Land Surveymg experlence relatmg ol .0
) Surveyor AR A Subsxdlsed Hous;ng Developments ' -
»Successfully completed Land Surveymg Ser\nces o |- 15

1 Subszdlsed Housmg Development

- Suocesefully completed Land Surveymg Serwces to' ‘ 3 .
| 2 or more Subsndy Housmg Developments S '

Scormg Chart for Specmc Key Personal .

. nghest Scormg Optlon R ';S'core‘
‘ _ 17 Experience fesslg_n_e ] »Bevnef'ioi‘ary S No Benef clary Admmlstratlon expertence relatang to C 0 - o .
gy e e e _..Resldentlal Deveiopments SRR U I P

Successfully completed BeneﬁctaryAdmlnlstratlon i N
idised Ho sing Development R

Suocessfully completed Benet" mary Admmlstratton' "
; o Submdlsed Houslng,»

ocial Facnhtatson :expene‘noe relatmg to'
ed Housing Developments i

v Successfully completed Somal Facﬂltatlon SR 1 ‘j'l;5v,
Semces to 1 Subsndlsed Housung Development .

Sucoessfully completed Sbmall' FaCtlltat!on"
o | Services - to 2 or: more Subsmissed Housmg
o Developments _u : -

Scoring Chart for Speclfic Key Personal

Descnption . ) H;ghestScormg Optlon L ,‘ "‘g:Score |

‘19 Experience ofasagned Conveyancer 'l\lo Conveyanolng experfence relatmg : ';:0 L
' : : SdbSIdieed Hou,ssng Deve]opments ’ e AT

e ',Successfully completed Conveyancmg Serv;ces to 1 B Ev 15
R j'l Subsmllsed Housmg Development F 3 PR

, | Successful[y comp!eled Conveyancmg Sewaces to'. R
o 2 or more SubStdlsed Housmg Developments S R

T1.2

Tendey 15
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j

Tenderers must ensure that the Curriculum Vitae provided in respect of the key peréonnel
listed above contain details of all relevant experience, be appended to Schedule 11, Part T2.2:
Returnable Schedules.

Availability/aliocation of Resources

Tenderers must indicate what resources, other than the key personnel listed in clause F.2,1.1.3 above,
they have at their disposal and intend allocating to this project as and when required. These resources

. are equipment, hardware and software and support staff. Hardware and software resources shall be

iisted on Schedule 10 part T2.2, returnable schedule. All support staff shall be listed on Schedule 16,

Part T2.2: Returnable Schedules. Up to 10 score points will be awarded for the appropriate allocation of
resources and support staff, over and above the key personne! listed, with the applicable values as follows:
a) Hardware and software — Up to 4 points

b) Staff compliment — Up to 6 points

HARDWARE AND SOFTWARE COMPLIMENT
Description Highest Scoring Option
1. CAD or similar software package 1
2. MS Project software package 1
3. Civil Engineering Design software package 1
4. A4 to AQ Printing hardware package 1
Total possible points 4
b) STAFF COMPLIMENT
Description Highiest Scoring Option
1. 1 to 2 Support Staff Compliment ' 2
2. 3 to 4 Support Staff Compliment ' 3
3. 5 or more Support Staff Compliment 6

Track Record {Government Subsidised Residentlal Developments)

The Tenderer must list, on Schedule 12, Part T2.2, Returnable Schedules, Residential Developments
successfully completed in the locat office of the tenderer in the past 10 years. Up to 20 points could be awarded
for track record. - :

COMPANY TRACK RECORD
Description Highest scoring Option ___Score
No Government  Subsidised Housing
Developments completed, within the past 10 0
years
A list of similar or comparable projects R Successfuily completed at least 1 Government
successfully completed by The Tenderer's. Subsidised Housing Development 12
Company during the last 10 years :
Successfully completed 2 or more 20
Government Subsidised Housing
Developments

Note: Where the entity tendering is & joint venture a score for track record will be considered to the party
undertaking the Principal Agent/Team Leader Services only

NOTE: The Bid Evaluation Committee will evaluate the tender by using a basket to abide by the
Preferential Procurement Policy Framework Act in order to calculate the adjudication points. The fee per
erf (excluding VAT) submitted by the responsive tenderers will be based upon an average 500 subsidised
housing uniis per project, which will result in a Total Evaluation Basket Sum.

Tender 16A .2
Part T1: Tendering procedures Tender Data
Reference No. 41C/2017/18



: Tenderers must ensute that the Currlculum \Irtae prowdect m reepeci of the key personnel
JJisted above contain details of all rele\lant experlence, be appended to Schedule 11 Part TZ 2 e
"‘*Recurnable Schedules o S S o : ;

o Avaﬂabihty!allocatlon of Resources o

S 'Tenderers must indicate what resources other than the key personnel I1sted in ciause F. 2 'l 4.3 above, ’
" they have at 'their disposal and intend allocating to this project as and when requrred These resources
" are equipment, hardware and software and support staff. Hardware and. software resources shallbe .~

listed on Schedule 10 part T2.2, returnable schedule. Al support staff shall be listed on'Schedule 16,

Part T2.2: Returnable Schedules. Up to 10 score points will be awarded for the appropriate ailocation of -
“resources and support staff, over and above the key personnel listed, W|th the applrcable values as follows S
" a) Hardware and software — Up to 4 pomts el
Staff compliment - Up to 6 polnts

“)

HARDWARE AND SOFTWARE COMPLIMENT _ »»- .
o Descrlgtron S : _ﬂHﬂr_g_hestScormq Ontlon -
1. . CADor. su‘nalar software package o L » A

.- MS Project software package - - - L
Civil Englneerlng Design software package e
A4 to AD Printing hardware packag_ SRR
Total.’posslbie pomts s

--Highes‘t Scoring 'Option L

rd (Government Subsidised Residential Developments) =~
The Tenderer must list, on Schedule. A2, Part. T2.2, Returnable Schedules, Resrdenttal De\telopments e
of the tenderer in the past 10 years Up to 20 points could‘be awarded o

COMPANY TRACK RECORD

thestscormgOQ ion B "Sco_r_ev e :

No - Government Subsmlrsed Housmg’
a »»Developments completed, within the past 10| .

.Successfully completed af least 1 Government

Alist of s;mllarorcomparableprqects : R
Subsrdased Housmg Development 10

| successfully completed by The Tenderer’s -
Com pany durlng the last 10 years

Successfully completed 2or more - .| 20
1 Government Subsidised Housmg : C S
: ‘Developments S

. Note Where the entlty tendermg is a jomt venture a score for track record W|ll be consrdered to the party
o }undertaking the F’nnclpal Agenlff eam Leader Serwces only S e v

-NOTE The Bld Evaluatlon Commlttee wril evaluate the tender by usmg a basket to. ab:de by the Ce
'-Preferentla! Procurement Pohcy Framework Act in: order: to calculate the ad]ud;cat:on pomts The fee'per - o
I ."erf (excluding VA}") submltled by the respons:ve tenderers will be based upon an average 500 subsrdlsed RV
housmg umts per pl’O]eCt whlch W|li |esu!t in'a Total Evaluatron Basket Sum ' - S '

 Tender o 16 o 71.2
* Part T1: Tendering piocedules R R ~ Tender Data
Reference No. 41C/2017/18 - ' oo S oo R




F2'i 4.6 Pre quailflcation crrterra t'or pleferentsal Proaurement : o % @‘\ P e

R Only those tenderers who meet the followsng pre»qualrf catron cntena wr!l be declaredfe'ép;nswe
,a) a tende; er subcontractlng a mrmmum of 30:’{3t9 _,,,,/ oo

it an 'EME or QSE which is /atleast’51% owned by black people who are youth

.—/
S E’which is at Ieast 51% owned by biack peopte who are women

s Tenderers must fully complete the schedule trt!ecl Scheduie of Pre~QuaIrfrcatlon Crltena Sub-
' Contractors in order for thrs requlrement to he evaluated ’

. F244.7 L tarrftcatlon meetmg

: Tenderers are requrred to attend a ctanf cation meetmg at wh;ch they may famllrarlse themseivee ‘
wrth aspects of the proposed work servsces or supply and pose questrons ‘ -

Detalls of the meetmg(s) are stated |n the General Tender Enformatron

Ctariflcatlon meeting e .
‘Add the following after the second sentence - ' :

angements . for . the -site’ vrsrtlciarrfrcatton meetrng are: as stated on the General Tender;.'; L
S Cnterra (Ifapptroable) : i

C | be. representecl at the site wsrtlclanfrcahon meetrng by a person who Is sultab!y N
rlenced to comprehend the rmphcatrons ofthe work mvolved AL

Sp d 4 e Speo1ftcatl ns and ad and fully understood the Conditlons of Contract e
‘read and fully understood the whole text of the Specifications and Price ‘Scheduie andv o E
oroughly ‘acquainted itself. with the. nature. of the goods proposed and. genera]ly of a!l
which may infiuence the. Contract. - ‘ . ; :
-s!te(s) where dehvery of the proposed works Wl|| take place careful!y examlned.;: e
onditions, - the .means. of access to the site(s), the conditions under -which the * -
v de, and acquarnted itself with any limitations or restrictions. that may be °
mposed by unicipal -or. other -Authorlties In regard to access and transport of v
atenals. plant and ‘equipment fo and from the srte(s) and made the necessary provrsaons T
for any additional costs involved thereby. . '
f.reQUested the Empioyer to clarify the. requrrements contamed in the Speclﬁcatrons and -
. Price Schedute, the exact meanmg or mterpretatron of whrch is not ciearly lnteltlgrble to the

“tenderer. * L . :
ecewed any notaces to the tender documente whlch have been rssued an accordance w:th :5,'; R .

’».The Employer W|t| therefore not be llabie for the payment of any extra costs resu!trng from any ctalm o
-submitted by’ the tenderer ansrng from any alleged amb|gulty or uncertamty contalned in the tender . L

- - F, 2. 12 ;'Alternatlve tender oﬁ‘ers R ' :
C F2.12, 1 Add the following to F. 2.12.1at the end of the flrst sentence h o ,
A CKfa tenderer wishes to submit an alternatwe tender.offer, he ehall do so as a separate offer on a .
'\ ..separaté set of tender documents. “The alternative tender offer shalt be submitted in- aseparate
" sealed envelope on a separate Form of Oﬁer both clearly marked "Aiternatrve Tender sn order to

. dlst,ngmsh |t from the mam tender offer

: ;Whlte |t is. not necessary to duphcate ali parts of the maln tender offer the alternatrve tender offer :
' shatl be’ supported by the foltowmg documents as applrcable , :

~ Tender ' - 17 1.2
. PartT1: Tenderrngprocedures B " Tender Data-
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SN "tender documents S
U-prelrmlnary desrgns calculatrons dtawrngs and all other pertrnent technrcal mformatron

“and characterlstlcs must. be submitted with the. alternative tender offer,. m order to enable o

o the' Employer to evaluate the efficacy of the: alternat:ves proposed

' c‘)‘ revised Bills of Quantities, or parts thereof, highlighting the changes made, together with a

.. revised Summary, the ‘total-of which has been carfied to the Form of Offer -
e d) detalle of any proposed amendments to the Prlclng Assumptlcns o

F2123. Add the fo!lowrng fo F.2. 12 1 at the end of the frrst sentence

‘ ST - “An alternative of the highest ranked acceptabte main tender offer that is priced htgher than the - : _
M P N ..main tender offer may be.recommended for award; provided that the ranking of the alternatlve‘ C

’ ;'tender ~offer is htgher than the ranklng of the next ranked acceptable main tender offer
. 'The Emp!oyer s costs in confrrrnrng the acceptablllty of the alternattve offer wrll he lnter a!ra taken
lnto account ln constdenng the alternat;ve oﬁer v . v .

: thrs regard

ternative offer complles rn all respects with the Employer s standards and requrrements

vSu mlttmg atenderoffer -~ . o
‘Add the fol!owrng foF.2.13, 1 at the end of the first sentence ’
tendenng entlty is a joint

Iowmg to ,2 13.3 at the end of the first sentence: - : Coe e
d unicated on paper shall be submrtted as an ohglnal plus'[() (

Add the following sub-clause after F.2.13.9: .- :
By signiing the offer part of C1,1 Form of Oﬁ’er and Acceptance the tenderer
nformation provided in the tender submission i is. true and correct '

ender documents in hardcopy. : “An electronic 'version of the issued tender documents may be
made available to the tenderer, upon written requestin terms of this clause, ‘subject to the following:

_ ardcopy
documents

that have been completed on the issued hard copy tender document shall be. considered,

" “as stated in F.2.13.2.

- should not be removed from the tender. document

" amend the tender document

C :f)u - Any. non—compllance with these prowswns mcludlng effectmg any unauthorlsed alteratrons ;v L
" to'the tender documents as.contemplated in.F.2.11, shall rendet the tender non»responsrve v

" The Employer reserves the right to take any action against such: tenderer aliowed in law’

including, in crrcumstances where the tender had already been awarded the rlght to cancel A

the contract

Tet"ldet” ) - ’18 ‘ - ‘ T‘] 2
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. The Ernployer wrll not be bound to conslder alternatlve tenders and shall have sole dtscretton in .'

: _-the ever:t that the alternatlve is accepted the Contractor shall accept full responsrbtlrty that the_l -

he Employer s all not formally rssue tender documents in electronac format and shall onty lssue E

‘a) Electronic.copies of the issued tender documents, or parts thereof, will-only be prowded to "
tenderers who have been issued with the tender documents as, contemplated |n F'l 2 m_
The | etectronlc verslon shatl not be regarded as a subshtute for the rssued tender L
‘The Employer: shall not accept tenders submrtted in eiectronrc format. Only those tenders" . L

provided that printed Bills of Quantities, in-the same format (that is, layout, billed items and' '
. v.quantatres) as those 1ssued electromcally by the Employer, may be submrtted wrth the tender

Where Addenda have been lssued ‘which amend the Batls of Quantrttes then the prtnted BIHS' ;‘» .
of Quantities shall take these into account.- The pages of the lssued Bllls of Quantrtres )

‘The Employer. accepts no responsrbdrty or- llabllrty ansmg from any rellance on or use of the .
electronic version provided In terms of this clause. Tenderers are alerted to the fact that’ .
electronic versions of the, tender doouments may not reflect any notrces or addenda that"‘f" :

: 'the schedule that compates the alternattve(s) offered wrth the requnements of the rssued, v B

nt eit Is recom ended thatthe standard_CIDB_Joi tVenture,-, SN

nought)l R




B . g) ln requestmg the electronlc versron of the tender documents or parts thereof the tenderer is
‘ deemed to have read understood and accepted all of the above condltlcns s .

T{Closmg tlme o " ’ :
Add the following foF. 2 15 1 after rhe frrst sentence ‘ : v
’ _The closing time for submrssron ‘of tender offers isas stated in the Tender Notrce and lnv1tat|on to
Tender. . o

S .
F.2.16. - Tender offer valtdrty R : ‘
S ' "Add the fcllowmg to F.2.16.1 efter the frrst sentence

o F218.1 0 s 'The tender offer valsdlty perrcd is12 weeks (84 days)

.U :Delete the clause and replace with the following: ' :
21462 - Tender offers shall be deemed to remain valid until formal acceptance by the Emplcyer of an offer
S atany time after the expiry date of the original tender offer validity period, unless the Employer is -

S nottf ed tn Wntrng of anythrng to the contrery, mcludsng any further condrtrons by the tenderer

5 : Any further ccnd|tlons 1ntr0duced by the tenderer will be conmdered at the scle drscretron of the
'.,{_ Employer . , :

Clarrficatlon of tender offer after submsssron _—
Add the following to F.2.17.at the end of the third. sentence o ) -
A tender will be. rejected as non-responsive if the tenderer fails to provrde eny ctanﬁcatron or -
supporting documents requested by the Employer within the time for submlssron stated inthe -
'Employer‘s wrrtten request for such clarifi catlon or documents ‘ :

d the foﬂowmg to F 2, 1 8.1.at the end of ths r’rrst paragraph

nclusive of VAT éxceeds R 10 miilion: - v
udited annual financial statement for the past 3 years or for the penod since. estabhshment

atements for auditing; = .
_certificate - signed - by the tenderer certlfymg that the tenderer has no undtsputed

spect of which paymentis overdue for more than 30 days; - :
articulars of any coniracts awarded to the tenderer by an organ of state durmg the past five

ecutson of such contract; .

tatement mdtcatmg whether any portlon of the goods or servrces are. expected to be.
ourced -from outsrde the Republic, and, if so, what portion and whether any portion of
, pallty or munrcrpal entrty is expected to be transferred out of the

diﬁcates/statements i’n the‘above_ S

- Add the following after F 2 1 82: ' ‘ T _
“Tenderers shall fully cooperate with the Employer’s external service. prowder appomted to perform a .
ue dsirgence rev:ew and rrsk assessment upon recelpt of such written - rnstructron from the »

Employer

’fFallure to fully cooperate could result rn a tender berng declared as non—responstve

Compitance wrth Occupatlonat Health and Safety Act 85 of 1993 o o
. Tenderers. are to note the tequirements of the Occupattonal Health and Safety Act 85 of 1993 and o

" deemed to have read and fully understood the requlrements of the above Act and Regulahons and .
. ’to haVe altoWed for. ali costs in complrance therewﬂh ' :

j, ln thls regard the Tenderer shail submtt wrth hls tender or upon request appended to the schedule‘ ’

rovide, “on written request by the’ Emptoyer, where the transactaon valuev(tendered amount)" _’ Lo

stablished -during he. past 3 years, if. requrred by taw to prepare annual ftnanctal.

ommitments for - municipal services -towards ‘a- munrcrpalrty or- other service provrder |n

,“Iincluding particulars’ of “any ‘material non—complrance_ or. dtspute concernlng the K

the Constructlon Regulatmns 2014 issued in terms of Section 43 of the Act. The Tenderer shallbe = “ :

- titled Health and Safety ‘Plan in T2.2: Returnable Schedules, a draft Health and Safety Plan in . o |
-respect of the Works in sufficient detail fo demonstrate the' necessary competencres and resources

Speclt‘t‘atron in Part C3. 5 Management in the Scope of Work:,

{ | o
Tender 19 , 11.2
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“to perform the construction work all in accordance with the Act, Regulatlons and Health and Safety o



o F223 a Certmcates - DR
L e Addthe followmg after the frrst sentence R
"The tenderer is. requrred to submit the tollowmg o

4o - F2234° Evrdence of tax compilance S S o
R - ' Tenderer$ shall be registered with the South Afrrcan Revenue Servrce (SARS) and therr tax affarrs
" must be in order and they must be tax compliant.” In this regard, it is the. _responsibility of the
" . Tenderer to submit evidence in the form of a valid Tax Clearance. Gertificate issued by SARS to the
_,Employe; at the Supplier Management Unit located within the Supplier Management / Registration
Office; 2™ Floor {Concourse Level), Civic Centre, 12 Hertzog Boulevard, Cape Town {Tel 021 400
. 9242/3/4/5), or included with this tender, The tenderer must also provide its Tax Comphance Status
I PIN number on the Compuisory \:nterpnse Questronnarre v

Each party to a Consortruml'Jomt Venture shall submrt a separate Tax Clearance Certrf‘ cate

i .’Tenderers are to note that the Empioyer wrli not award a contract to a Tenderer whoee tax matters
are not in order ' S .

T ‘Broad Based Black Econoinic Empowerment Status Level Documentatron Cn order o
~qualify for preference points, it is the responsibility of the tenderer to submit documentary “proof,
ither as certificates, sworn affrdavrts .or.any other requirement prescribed in terms of the B-BBEE

-{Concourse Leve}) Civic Centre, 12 Hertzog Boulevard Cape Town (Tel 021 400 9242/3/4/5) or .
“included wrth the tender submsssron ‘ o v o :

d in accordance with the applroable codes of good practise. ‘Note that,
d ol

ere the tenderer canng tender in all respects in accordance W|th the provrswns contained in the_ s
ender . documents all deviations therefrom shall be clearly and separately listed in the schedule =
itled. Proposed Deviations and Qualifications by Tenderer in T2. 2 Returnabie Scheduies orina - -
enderer's covering letter expressly | referenced in this schedule, . vy AN -

und, o accept any such dewatrons or qualif cations

t must be clearly stated by the tenderer whether the sum tendered in the Tender Offer lncludes for s
all suich deviations or qualifications. listed or referred to in the scheduie trtled Proposed Devratlons -
and‘Qualrfrcatlonsvby Tenderer ornot. : : , -

The,Ernp!oyer s undertakmgs : '; L

.v,lssueAddenda " ' : Lo S
' De!ete the words "three days” from the frrst sentence and replace wn‘h R

' ""flve workmg days where possrble »
. Add the followmg z‘o F.3 2 at the end of the par agraph B S . :
- Notwithstanding any requests for confirmation of recelpt of Addenda lssued the tenderer shai! be

I - " deemed to have received such addenda if the employer can show proof of transmissmn thereof (or
S H la notrce in respeot thereof) via electronlc mail, facsrmlle or, reglstered post o

Tender C 20 ' : 1.2
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“Act, of its B-BBEE status level of contribution in accordance with the applicable’ Codes of good
practrse as issued by the . Department of Trade and Industry, to the CCT at' the Supplier . -~ | .
v.“Management Unit. located- ‘within . the . Suppiler ‘Management /. Regrstratlon Office,. 2nd Floor oo -

: ”,\mrll qualrfy for preference pornts provrded that the entlty submrts the '_. E s v

B-BBEE scorecard must be submrtted e

Apt that the Employer will examine such devratrons in terms of: clause F 3 8 2 and T

Part T1: Iendenngp:ocedures L L ... TenderData .



S Opemng of tender subm:sswns A B
" Add the foltowing.to F.3.4. 2 at the end of the paragraph L '

! The location for opening of the tender offers is the Tender Submasston Oche at the address as

o stated on the General Tender lnformatlen page R . T

: .,i’iTlest for responsiveness , S o
F.3.8-.2 S Delete par F 3. 8. 2 (c)
o v Replace the frnal sentence of F.3.8.2 wrth the followmg

“-Reject a non-responsive tender offer, and not aliow it to be subsequently made responswe by
. ccrrectlon or wﬂhdrawal of the rnatertal dewatmn - . . v .

, Add the followmg after clause F.3.8. 2. ' ' ’ S )
"The Employer reserves the right to accept a tender offer wh:ch does not in the Employers optmon, .
‘matetially and/or substantlally devrate frorn the terms, conditions and spectftcataons of the tender. -
documents ‘7' R ; e

g .“Aﬂthmetlcal errors, om:sswne and discrepanmes

Add the following affer clause F.3.9.2 : ’ ’

.In the event of tendered rates or. lump sums being declared by the- Emp!oyer to be unacceptable to .
‘because they are not priced, either excessively low or high, or not in proper balance with other " '
ates or. lump- sums, the Tenderer may be. requared to produce evidence and advance arguments in
upport of the tendered rates or lunip sums objected to. If, after submission of such evidence.and -
“any further ev:dence requested the Emptoyer is stil not satisfied with the tendered rates or lump . '
“sums. ob}ected to, it may. request the tenderer to amend these raies and Iump sums along the lmes B

ptlon [ alter and/or end the rates and lump sums ob]ected to.
unts as are agreed on by the Employer, but this shall be done W|thoutk

Iause and replace with the following: . S _
er ‘the closing date, ‘request addltronal mformatron or clant‘ catlon _from
matter affectmg the evaluatlon of the tender offer or that could give rise:

) followmg paragraph below the heading:
ble fo this tender is: the 80/20 preference pomt system

Black Ownershlp of Ewn: , | Deemed B-BBEE Status Level of Contributor "

lessthano‘l% : L ’. |4 -
atleast51% but less than 100% L g2

; or, ln‘ respect of Quahfytng Smail Enterpnses (QSEs)

' Deemed B-BBEE Status Level ef Contuhutor} ‘

.Black Ownershlp vof QSE '

atleast51% butless thantoo% T . R

F.3.11.3(4) Delefe the headrng and leplace Wrth the fo/lowmg

Tender ‘ o 21 T1.2
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F 3 1 1 3(4)(a) Amend the number of polnts for status IeVei 3 as fo!!ows

- FS’IG " Notlce to unsuccessful tendenere

I‘ he 80[20 preference pomt system for acqursr‘uon of servrces, works or goods up to Rand B
vaIUe of R50 ml!hon ' . - SR o o

F 3 1 1 3(4)(a)(;) Delete the fnst sentence of per F 3 1 1 3{4)(3) (r) and repiece wn‘h the followmg i B
- {4) (a){i) The: followmg for mula must be. used to caloulate the pomte for price in respect of tenders' o
(including price tender) with a rand value . equai to, or above R 30 000 and up to Rand value of = C
>R50’000 000 (ail app!icabSe taxes sncluded) P o - ST

" Delete the text una’er fhe formula and replace wrth fhe foﬂowrng
Where -
. Ps=Points scored for pr rce of tender or offer under consrderatron
- . Pt=Price of ténder or offer under consideration; and '
L Pmrn = Prrce of IoWes( accepteb!e tender or offer

\dd the followin SR S A
Poin be awarded o,tenderer .who are e1|g|b|e for preferences in terms of the Preference-._

Schedule (where preferences‘v <Y grant d In respect of B BBEE contnhutlon) whlch Is rncluded in. -

Wi an P
nalysrs in respect of the fo[lowrng
easonableness of the fi nanclat offer o
easonableness of unit rates and pnces_ ,‘».‘- i

‘ vAcceptance of tender offer
Delete F.3.13 and replace with the foﬁowmg) ’ ' : o
Accept the ténder offer, lf in the oprmon of the empioyer, rt does not present any matenal I’IS!( and oo

_jonlylfthetenderer RN , I = R

_:De/ete F. 3 1 3 a) and replace with the followmg) o : ' o : -

‘ a) is .not under restrictions, hasany prmcrpals who are under restnctrons or |s not currently a
i supplier to. whom notice has been served for: ‘abusé of the supp!y chain management '

- ’eventing partrcrpatlon |n the employer s procurement . TN

.":flf an award cannot be made in’ terms of enythmg, contatned heaein the Empioyer reserves the : ;ght
. to consrder the next ranked tenderer(s) [ B v v s .

. Replace the heading above with: . - = :
Not:ce to euccessfui and unsuccessful tenderere

F.3. 16 1 Defete rhe c!ause and replece wrth the followrng

- Tender - 22 T1.2
Part T1: Tendering procedures B P R . ... . . .. TenderbData . .

B ’Reference No. 416/201 7118



347

F349
 F320
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i Before acceptlng the tender of the successful tenderer the Emp!oyel shatl notlfy the succeesful

tenderer in writing of the, decision of the. Employers Bid Ad;udlcation Committee to. aWard the . -

. tender to the SUCcessfuI tenderer No nghts shell accrue: to the successful tenderer in terms of thrs '

T notlce s ) . . o

o Prowde copies of the contract ‘

" Add the following after the first sentence: - ‘ ’
;The number of paper copres of the S|gned contract to be provrded by the Employer is one

 Add thefollowing afier F.3, 19

Negotiations with preferred tendetrers , ' ' .
The Employer may negotiate the final terms of a contract wrth tenderers rdentrfled through a o
competrtwe tenderlng process as preferred tenderers provided that such negot;atron Co -
a) ‘does not allow any preferred tenderer a second or unfalr opportunity, e
b} is not to the detriment of any other tenderer; and . .
c) does not 1ead toa hrgher puce than the tender as submltted

. If negohations fall to result in acceptable contract terms the Crty Manager (or hrs delegated'
- authority) may terminate the negotiations and cancel the tendef, or invite the next ranked tenderer
- for hegotiations. The original preferred tenderer should be informed of the reasons for: termination
- of the negotiations.  If the decision is to invite the next hrgheet ranked tenderer for negotlatlons the
X ‘falled earlrer negotratlons may not be reopened by the CCT T .

Mmutes of any such negotratrons shail be kept for record purposes

The prov;smns of thls ciause wiil be equaily apphcable to eny rnvltatlon to negotrate with any other

the PPPEA Regu ,-2017, tena

23 T1.2
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fall to achieve a market related price with any of the three hrghest sconng tenderers :_ SR LS



- AnnexF
(normatIVe)
o e Standard Condltlons of Tender
R4 General
- --,F 11 Achons |
o | F1 1.1 The employer and each tenderer submlttlng a fender offer shall ccmply w:th these condrtlons of tender

v - timeously and with integrity, and behave eqwtabiy, honestly and transparently, comply W|th all legal obhgatlons -
R ‘and not engage lI‘l antlcompetmve pract[ces _ o v

'F1 1 2 The employer and the tenderer- and all thelr agents and employees involved -in the tender process
. shall avoid. conflicts of interest and where a conflict of interest is percelved or known, declare any such conflict
... of interest, indicating the nature of such conﬂlct Tenderers shall declare any potential -conflict . of interest
in their tender. submissions.- Employees agents and advisors of :the employer .shall declare any conflict of

elatmg to the procurement process or as soon. as ‘they become aware of ‘such conflict, and abstain from any
vhere such conﬂlct exists :or_ recuse themselves from the procurement process, as approprlate

A conﬂrct of interest may arise chre o a conﬂtct of roles whzch nnght provrde an’ mcentwe fbr zmpmper acts”

r.data and additional requirements contained in the tender scheduies that are mcluded ln_', ’
able 'documents,are“ deemed tc be part of these condatlons of tonder o

jconfltct of mterest means any S|tuat|0n in whlch ‘ S . S
i) . someone in a position of trust has competing profess;onal or perscnal mterests Wthh make it
: ,;’dlfflcultto fulfil hlS or her dutles |mparttally, :

= :way for the:r personal or. corporate benefit or

H..’v_-.‘mcompatsbmty or contradlctory mterests exrst between an employee and the organlsatlon whschg‘_‘-
*iemploys that employee. - R » : : C

R, discounts. it can be ut|l|sed tc have been taken tnto cons:deratlon

'g";corrupt pract;ce rneans “the offermg, g:vmg, recelvmg or soi_,
o - '-’-'frnfluence the "action of the employer or his staff or. agents in the tender p;‘ocess . P
dy fraudulent “practice means the mlsrepresentatlon of . the facts. in order to mﬂuence the tender'f"'

including collusive practices intended to establish prices at artificial levels; -
Tender ‘ : 24 T1.2
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Lo i thelr dealings with each-ather, they shall dlscharge their duties’ and obligations as set outin F.2 and F.3, -

terest to. whcever Is: responszble for overseelng the procurement process at the ‘start of any deliberations.

n_some cir cumstances 4 canﬂzct af mtefesf can er eate an appea;ance of i imp1 oprrety that can zmdermme' S

Corgﬂrcts of mte; est in respect of those engaged in’ “the procurement pwce.ss mclude drrect ma'u ecf or ﬂzmz[y; -
! bzas mclmatzon, oblzgatron o

an mdlvldual or organlsatlon is in a. posntlon to explort a professnonal or oﬁlmal capacny in some e

-:;,.'comparatlve oﬁ’er means the pﬂce after, E he factors of a non frm pnce'and all uncondltronal'”-:. S

,b g of - anythlng of value tcj;:f‘.‘

’process or the award of a contract arlsmg from a- tender offer to the detrlment of: the employel,’. -




orgamzatron means a company, flrm,' enterprrse ass ooratron or. other Iegal entrty. whether ‘

ncorporated or not, orapubirc body, - e S : ' - Lk ' v

. functxonalrty means the totallty of features and oheracterrstics of a product or service that bear on |ts o
- abrirty to satlsfy stated or implled needs : L

FA4 Communlcatlon and employer s agent

" Each communlcatron between the employer and a tenderer shall be to or from the employer's agent only, and in

. .a form that ¢can be readily read, copied and recorded.. Communications shall be in the English ianguage.
v - The employer shall not take any responsibility for non- receipt- of . communications from or by a tenderer
vThe name: and contact detalls of the emptoyers agent are stated in the tender data ' '

’::'F 'i 5 Canceilatlon and Re lnwtatlon of’f'endere ‘ RIS .
g ’F1 5. 1 An organ of state may, prlor to the award of the. tender, canoel a tender lf— _
;(a) due to changed crrcumstances, there is'no longer a need for the services worke ‘or goods requested or

" (b) funde are no longer avarlable to cover the total envtsaged expendlture, or .

tract wttl subject o .F.3.13, be concluded with’ the tenderer .

the highe ked: v
d on the tender submrssrons that are received at the closing time fo dere, s

lata-require ha he competrtlve negotratron procedure is-to be followed tenderers'
ponse.fo th proposed contract in the first round .of. submlssrons Notthhstandmg )

A, -:the employe shall announce. ‘only - the ‘names. of the “tenderers. who “make a

relating to:the ‘material deviations .ot - quallftcalrons

i . responslve enderers, of :not-less ‘than three - responsive tenderers thet are highest renked in .-
evaluation method and . evatuatron criteria stated in the tender data, shall be invited In each round
0. competrtrve negotratrons ‘based | on the principle of equal treatment and keeping conﬂdent;al the
otutsons and  assooiated information. - ‘Notwithstanding the provisions of F.2:17, the employer may
quest - that tenders. be clarified, - specified _and fine-tuned fn *order. to . improve a . tenderer's’ .competitive
' vided  that ‘such - anfcatton,
npose - substantlal new requrrements whlch restrlct or dastort competmon'

1.6.2.3 At the conclusron cf each round of negotratrons tenderers shall be mvrted by the employer fo make a .
“fresh tender offer, based on the same evaluation criteria, Wrth or wrthout adjusted wetghtmgs Tenderers shatl be '
‘advrsed when they are to subm|t therr best and ftnal offer ' ‘ . , ‘

FA: 62. 4The contract shall be awarded in eccordance with the prowsrons of F311! and SR
; ,-3 13 after tenderers have been requested to submrt the:r best and fi nal offer T

gx 1 6 3 Proposal procedure usmg the two stage ystem "

""J_F 1 6 3 1 Optron 'l

: Tenderers shail in the frrst stage submrt techmcal proposals and |f requr d, coet parameters around whlch a -

: fcontract may be negotrated The emptoyer shall evaluate’ each. responsive subm;esron in- terms of. the. method

Cof evaluation stated in thé tender data, and in the second stage negotiate a contraot ‘with ‘the tenderer sconng
the hlghest number of evaluation points and award the contract in terms of these conditions of tender. "~
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’_tenderer scoring ‘the highest number. of tender evaiuatlon - E =

ioh afect the

specafrcatron, frne—tunlng or; add:tlonal Jinformation : ‘does . not-alter any -




L ;';»‘:F1 6. 3 2 Optlon 2

~ documents

F.1.6.3.2.2 The emptoyer shall evatuate tenders recerved durrng the second stage in terms of the - method of
evatuatron stated rn the tender data, end award the contract in terms of these condltrons of tender ‘ )

CF2 '. Tenderers obltgatrons

E -';"F 2 1 Eltgtbmty

S , tenderer, or any of hlS pnnclpals [s not under any restnctron to do busrness wrth employer

F 2.1, 2 Notrfy the employer ot any proposed matenal change in the capabllrtres or formatron ‘of the tendenng

~-as the basis.ina. prlor process to invite the tenderer to submrt a tender offer and obtarn the employers wntten
L approva! to.do so prior to-the closing. fime for tenders R AR I L ,

t5 to the printing of the tenderdocuments S

ocuments by reference R
F26 Acknowledge addenda

o :Acl(nowledge recerpt of addenda to the tender documents whrch the employer may issue, and if necessary
N apply for an extensron to the closrng tlme stated in. the tender data ln order to take the' addenda into account

k ,'f'F 2 7 Clarrflcatton meetlng

»_3proposed work servrces or supp!y and ralse queshons Deta|ls of the meeting(s) are stated in the tender data

" F 2. 8 Seek ctarrficatlon

- ~before the ctosmg time stated in the' tender data o

- Reference No. 41C/2017/18

: F.1.6.3.2.1 Tenderers shall submtt rn the flrst stage only technlcal proposais The employer shatl lnwte ail R
" responsive tenderers to submlt tender offers |n the second stage, followrng the |ssutng of proourement

‘:.FZ'! 1 Submlt ‘a ’tender ofter onty lf the tenderer satlsfres the onterra stated in. the tender data end the o

- entity- (or both) or.any other criteria. which formed part of the qualifying requirements used by the employer. -

:F2 2 1 Acoept that unless otherwrse stated m the tender data the employer wrll not compensate the tenderer S
:for. f including the costs of any testmg e

ocuments charged -by . the ‘employer . shall be lrmrted ‘o »the actua! cost; ol .
.,tlng r'the documents Employers ‘must attempt to make- avallable the tender

for-submitting a tender otfer coptes of the Iatest versrons of standards specrﬂcattons,f‘ o ce
_onditlons.-_ot contract-:end .oth 'bllcatrons. _whrch are not attached but whrch are rncorporated rnto the tender-_ s

Attend where required a olanfloatlon meetlng at which tenderere may famllrarlze themselves Wrth aspects of the: -

S ’Request clariftcatlon of the tender documente i necessery, by notsfyang the employer at least flve workzng daye
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: . ;Be' aware ‘that the extent of msurance to be provrded by the employer (rf any) msght not be for the full cover - o
1 . required in terms of the conditions of contract. identified in the contract data The tenderer is advrsed to seek e
R "quairfled advroe regardtng msurance S L o . S

”F 2 10 Prrcmg the tender offer

o ’._:F2101 tnclude in the rates prlces and the tendered total of the prices (|f any) all duhes taxes (except
“ -~ Value Added Tax (VAT), and other levies payable by the successful tenderer, such. duttes taxes and levres R
’ 'betng those a pllcable 14 days before the ctosmg tlme stated in the' tender data o v S

F2:1,0 2» Show VAT payable by the employer separatety as an addrtlon to, the tendered total of the prtces

F.2103 Prowde rates and prlces that are flxed for the duratron of the contract and not subject 1o
: ,ad}ustment except as provrded for rn the cenchtlons of contract rdentttted in the contract data ‘

F_.2 10. 4 State the rates and prrces in Rand uniess lnstructed othervvlse in the tender data The condlttons of -
payment in other currencres : I

xcept to compty wrth rhstructrons rssued_

ddition o the tender documents.
b All signatories to the tender offer shall-Initial

o the main ,ténde'rsfteris the iwihrrin.g |

Su 1y. either. as a srngle enderlng enttty or asa member ina Jotnt venture to’ .
provrde ; eﬁvwhole ‘of the ‘works, ‘services or supply rdentlfred inthe contract data and descnbed in the scope of N
‘works, unless stated otherwise in the tender data. N T RS

nts. to. the 'employer after comptetmg them in- therr entlrety, erther‘
if they wererssued in electronlc format) or by wntmg Iegrb]y in. non-erasable mk o

F.213.3 Submtt the parts of the tender offer communrcated on paper as an orlglna! ptus the number of cop|es : i o
~stated in the tender data, with an English translation of any documentatton in a language other than English,
and the parts communrcated eiectronicalty |n the same format as they were assued by the employer ‘ o

"-'F2 13 481gn the orlgrnal and alI coples of the tender offer where requtred m terms of the: tender data. The, oo
. employer will hold all authorized signatories liable on behalf of. the fenderer. Signatories for tenderérs proposing . :
. o contract as joint ventures shall state .which’ of the mgnatorles is the lead partner whom the employer
i 'shall hold ||able for the purpose of the tender offer L : e

LR 13 5 Sea! the orrgrnal and each copy of the tender offer as. separate packages marklng the packages as:" .
S St "ORIGINAL®: and "COPY!, Each package ‘shall state” on- the ‘outside the, employers address and rdenttt‘ catlon .
N PR ildetarls stated m the tender data as weII as the tenderers name and contact addless © Lo

©UR2. 13 GWhere a two~envelope system is. reqwred [n terms of the tender data ptace and seal the retusnable :
o - documents listed in the tender data in an envelope marked ~—financial proposalll and place the remalnmg returnable’ -
' . documents .in an envelope marked: —technical proposalll. Each envelope ‘shall state on the outside the
" ‘employer's address and 1dentrf|catron details stated in the tende1 data as well as the tenderer's name and
contact address, , , , , ,
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;outsmt :only the employers address and rdenttﬂcatton detarls as stated tn the tender data R

- Ey ) F.2. 13 8. Accept that the employer W||l not assume any esponsrblhty for the mlspleoement ol premature opemng ’
o ' "of the tender oﬁer |f the outer package is not sealed and marked as stated e

. l- 2. 13 o Accept that tender ofters submttted by facstmlle or e- mad Witl be rejected by the empioyer uniess o
. stated otherwme in the tender data. ‘ . ; . o -

" F 2“_14 !nformatron and data to be completed in alt reepects

‘Accept that tender offers. whloh do not provrde all the data’ or mfermatlon requested completely and in the form
‘required, may be regarded by the employer as non~responswe . : , S

i »g» t|me

-E.2. 15 1 Ensure that the employer recelves the tender offer at the eddress spethed in the tender data not -
‘later.than the closlng time stated in the tender data Accept that proof of postmg shalt not ’oe accepted as _

2,,.5 2 Accept that, if .th employer extends the oloslng trme stated in the tender data for. any reason the .
i hese condlttons f- tender appty equaiiy to the extended deadt:ne

der offer(s)
& closing tim stated in lhe tender data .

rovid: ical 1on nder -offer: in .esponse to a request to do so from the empioyer durmg the

evaluation ‘o te,nder offers Thls may include providing a breakdown of rates or prices and- correction’ of -
arrthmetlcal errors by the adjustment of certain rates .or item prices (or both). No change rn the competmve :
osition of feniderers or substance of the tender offer is sought offered or permltted R

followmg a competmve .selectzon process .s-hould the Engployer elecf to do so . "
: F.2 18 Prowde other matenat

L F. 2 18 4 Prowde on request by the emp!oyer, any “other matertal that has a bearsng on the tender offer the
o “tenderer's commerctat posstzon (including . notanzed Jjoint venture: agreements),_ referencsng arrangements, or

. samples -of materials, considered. necessary - by the : ‘employer . for the purpose of a-full and fair: risk ..
"}"assessment Should - the “tenderer -not provrde the ‘material, or a’ satlsfaotory reason as to why it cannot: be -

: foffer as non- responsr\/e

o F 2. 18 2 Dlspose of samples of materlals prowde ‘.for evaluatlon by the employer where requlred
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: FF? 13 7 Seat the orlgtnat tender otfer and copy- peokages together in. an outel package that states on the '

Sub-clause F.2.17 does not preclude the negotmfzon of ﬂte f nal ter ms of the contmct wzth a pr eferred tendererv o

: : prowded by the time for submission stated in” the employers request the employer may regard the tende; e



F2 19 lnepectrons, tests and analysrs

Pro de access dunng workmg homs tc premrses for mepectrons tests and analysrs as provrded for ;n the
i-.,tender data : . cd , :

| _F 2 20 Submrt secur;tres, bonds and pohc:ee

. : if requested submtt for the - emp[oyers acceptance before formatlon of the contract afl securrtres bcnds' '
N _-guarantees, pollctes and certn" cates of tnsurance requared in terms of the condttlcns of contract ;dentlfled inthe
' "contract data . - : S :

221 '“Check fm"'t -d_raft

Check the flna! draft of the contract prcwded by the emptoyer wrthln the tlme avallabte for the empicyer to sssue
:rthecontract S S i v

i 2 22 Return of other tend \ documents

If so. Instructed by theemptoye

turn alt retained tender dccuments wrthin 28 days after the expzry of the vatrdaty o -

v tlfrcates as stated in the tender data

aterlal change in the capabrlrtres or formatron of the tendertng entrtyv -
d part of the. qualifying requirements used to prequalify a tenderer to-
rocurement process.and deny any euch request.rf as a.

|, PR If necessary, issue addenda that may amend or ampllfy the tender documents to each tenderer dunng j
oo the perlod from the date that tender documents are ‘avaitable until three days before the tender closing time stated :
' - in the Tender Data. If, as a result a tenderer applies for an extension to the closing time stated in the Tender o

; 'Data the Emptoyer may grant such extensron and shatl then notrfy aII tenderers whc drew documents ’ :

F 3 3 Return Iate tender offers

»Return tender offers recelved after . the . closrng trme stated sn the Tender Data uncpened (untess'rt is
- -necessary to open a tender submrssmn to obtam a forwardmg address) to the tenderer ccncerned L
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QOf tender submlsSlons ‘

F.3.41 Unless the two-envelope system Is to be followed, open valid fonder submissions in the presence of
- tenderers’ .agents who choogse-to attend at the time ‘and place. stated in' the tender data, Tender. stibmissions
**“for which_acceptable. reasons for withdrawal have been submitted will not bé opened. R

: b F.3.4.2 Announce at the meeting held immediately -after the opening of ‘tender . submissions, at a venue’
!' " indicated In the. tender data, the name of each tenderer whose tender offer is opened and,.where applicable,
. the total of his prices, humber of points claimed for its BBBEE status level and fime for completion for the main -

_tenderofferonty. . = 0 L CL . SR . o

 F.343M ke,afya]vléb'ié.»t:he record outingd in F.3.4.2 to al interested persons upon request.

envelope system .

F.3;5;1 Where stated iin“th‘e, tonder data-that a two-envelope system is to be followed, open only the technicél_"_ ’
- proposal of valid tenders in the presence of tenderers' agents who choose to attend at the time. and place
* stated in the tender data and, announce the.name of each tenderer whase technical proposal [sopened. . .~

te - functionality. :of -the - technical. proposals - offered by tenderers, ‘then ‘advise tenderers who .
tention for the award of the contract of the time. and place when the- financial proposals will be
y-the-financial- proposals of tenderers; who gcore.in the functionality evaluation more than the .
of points for functionality stated in. the tender.data, and announce the score obtained for the -
' tal P a ; ime tus level. Return. unopened

for

hy- other ‘person not officially conceimed with such processes, ‘information
and comparison of tender offers, the_final evaluation price and recommendations for -
{ after the award of the contract fo the successful tenderer.: . *.. - T

'3.8.1 Dotermine, after openinig and before, detailed evatuation, whether each tender offer property réceived:

iith the requirements of ﬁhe,ée Conditions of Tender,
perly an sompleted and signed, and
' uirements of the tender documents. -

e that conforms to all the terms, conditions, and specifications of the tender -
ation: or qualification.'A material deviation or qualification is one which, in-the -

f‘é)' - det[iﬁm_eéhf(al!)‘}l affect the scope, q&iévlif’yl, or performance of the- worké, se‘rvizcest_)r F:sup;'ﬂy idéntified in the
" _significantly change the. Employer’s or the tenderer's risks and respansbilities under the contract, or

g ﬁ‘jr‘eotiﬁed

a withdrawal of the non-conforming deviation orreéeryation{ |
< . F3.9 Arithmetical errors, omissions and discrepancies © -

F.3.9.1 Check the highest ranked tender or tenderer with the highest number of tender evaluation points after the '
Tender ' 30 ' ’ T1.2

. Part T1i: Tendering procedures. . S . -Tender Data -
" Reference No.41C/2017118 - R

) {:'."_affe;c:t:,_”the‘3,Qor’rip‘etiti\(e“' position - of other. tenderers presenting responsive _tenders, Jf it were to-be "

“ . Reject a non-resporisive’ tender offer, and not allow it to be _sUbse’qu'e_riHy: made responsive by-correction or . Do



fevaiuation of tender offexs in accordance wnth F 3. 11 for

t e gross mlspiacement of the demmal pomt in any umt rate S

b) . omissions made in completmg the pnomg schedu!e or blils of quan’fltles or .’ e

) - arithmetic errors In:’ : R : .
' ) line item totals resulttng from the product of a umt rate and a quantlty m bi!ls of quantmes or - -
-+ schedules of prices;or . .. . . . v

SRR -the summation of the prlces._ .

-F3.9.2 The employer must correct the arithmetical errors in the following manner:

.words shail govern - : : : :
f btils of quantltres or prlcsng soheduies apply and there is an error in the Ime item total reeuItmg from
the product of the unit rate and’ the quantlty, the line item total shall govern and the rate shall be.
corrected Where there is an- obviously gross mlsplacement of the decimal pomt in the unit rate, the
line item total as quoted sha!l govern, and the unit rate shall be corrected. ‘

prooess orsin the tenderers addition of prlces, -the total of the prices -shall govern and the_‘

‘ Score’ points for BBBEE contnbutaon‘
ddvthe pomts scored for pnce and BBBEE

, QVScore functionailty, re)ecllng ali tender offers that fail to achleve the mlmmum number of pomts for
functionaitty as stated in the Tender Data. = - -

. functaonalnty as mdtcated in the tender mvntatton

o ;:ibterms of the preference pomts system plescrlbed in. paragraphs 4 and 4 and 5 below
The 80/20 preference polnt system fon acqwsitmn of servaces works or goods up to Rand value of R1 m[lhon
'Iender ’ 31 T1.2
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e is an error. in the total of the prlces e|ther as a result of other: correctlons requ;red by this -~

il be . asked fo. revise, se!ected 1tem pnces (and thelr rates it bills of quantmes apply) to» I

persons. Reduce. -each . responssve tender offer to a '
luation 'methods and assomated evaiuatlon crstena

‘N6 tender: must be regarded as an acceptab!e tender If |t falls to achleve the mlnsmum quahfylng score for -

" é)’“’-“f],Tenders that have "achieved: the minimum- quallf:catlon score for functlonahiy must be evaiuated further ln o



. 'f4) (a)(i) The followmg fot mula muet be used to catculate the pomts for prlce in respect of tenclers (mcludlng prlce B
“terider). wath a rand va!ue equal fo, or above R 30 000 and up to Rand value of: R 50 000 000 (al! appllcabie taxes‘ S

R (. Pt Pmm
: PS—SO 1-
o Pmm
;ﬂ."Where S C : .
. Ps= Po:nts sco.'ea' for comparatlve price of tender or offef under cons:deratton, B '

-'th Comparat;ve pnce of render or offer under consideration; and
B Pmm Comparat:ve pr:ce of Iowast acceptable tender or offer

4) (a)(li) An employer of state may appiy the form ulaj in parag|aph (s) fo; prlce tenders Wlth a vatue tess than RSO ;
- 000, |f and when appropnate ‘ L . S . . 3
( ) {b) Subject to subparagraph(4)(c), points must be awarded to a tenderfor attatnmg the B BBEE status Ieve! of

' contrlbutor in acco dance wnth the table below Ce : ,

r..in ‘respect of B BBEE contrtbutton contemplated in contemptated in.- _ .
: - ‘_s ca[cu!ated |n accordance W|th

NFo is the number of tender evatuanon points awalded for pnce : : .
W1 is the mammum possable number of tender evaluatlon pomts awarded for prace as stated m’-,

the Tender Data. AT
A is.a number caicutated usmg the formu!a and optlon descnbed !n Table F‘l as stated ln S

he Tender Data T

o Table F 1 Formulae for calculatmg the vaiue ofA

IR STIIEE . Formula .vComparlson a;med af achnevmg "iOptlon 1 f.dt‘?:tiort,zl?:."
3o [ |Highest price or discount - A= (1 +( P Pm)) A=PIPmM
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.f‘Lowest pnce ) or percentege A (1 (P Pm)) A= Pm/P EEE
commtssronlfee AR f , L Pm i - ‘ N
R Pm "f Is the’ comparatrve offer of the mcst favourabte comparatl\re offer
P is the compalatrve offer of the tender ofter under con51deratton ’

_:;.F 3 1 1 7 Scormg preferences

i Ccnflrm that tenderers are elrglble for the preferences ciarmed in accordance w:th the provrsrons cf the tender
. data and re;ect all claims for preferences- ‘where tenderers are not efigible for such preferences.. :

' Calculate the total number of tender evaluatlon pornts for preferences clarmed in accordance wrth the provlsrons
:of the tender data : : : v

‘:F.3 1'] 8 Scormg functronahty

"SCOI’G each of the crlterla and sub cntena for qua!rty in accordance wrth the provremns of the Tender Data

- "'Calcuiate the totat number of tender evaluatron pcrnts for quahty usmg the followrng formuta _

o Is the score for quahty a!iocated to the submrssron unde: consrderatron, Ms IS the maxrmum
possible score for quality in respect of a submission; and )
W, is ihe maxrmum possible number of tender evaluation poin

syrovided by the employer

po ed uccessful tenderer,
ich the -conditions of contract identified In the con

celvershtp, under Busrness Rescue as provrded for in chapter 6 of the Ccmpanres_ '

?suspended his busmees ‘activities, or Is subject to legal proceedlngs in respect of any of the foregosng, D
' he wrth the tegal requlrements tf any, stated inthe tender data and - . o

F,3 14,9 If - necessary,’
o .em ployer as. part of the tender documents to take account of

, nctusron of sorne of the returnable documente and-- ' :
c) other revrsrons agreed hetween the empioyer and the successful tenderer

e

.'- F 3 14 2 Complete the schedule of devratrons attached to the form of offer end acceptance, lf any

Tender ‘ o 33 ‘ ‘T1.2
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ts awarded for the quelrty as stated in -

‘submit for the tenderer's: mformatron the potrcres and 1 or .
tract. data requrre the. emplcyerto NS

ct, 2008, bankrupt.or eing wound up,. has his affairs. admtnrstered by a court ora judrcral officer, has R

L

S

T
i
1
i
i




;"':F 3. 15 Complete edjudrcetor s corrtract

‘partles to comptete formahtles for appotntmg the setected ed]udlcator at ihe same t|me as the main contract 1s o
o ’stgned : o ' : ’

| F. 3 16 Notlce to unsuccessful tenderers

v ‘,F 3. 16 1 Notlfy the successfut tenderer of the employers acceptance of hle tender offer by completmg and' ,
B ~.return|ng -one copy of the form -of offer end acceptance before the exprry of the valrdlty pertod stated m the
o tender deta or agreed addrttonal perlod : : . . e

f,.'F 3 16. 2 After the successful tenderer hes been nottfred of the. emptoyers acceptance of the tender, notrfy other_ T
, _v”vtenderers that therr tender offers have not been accepted ' B v : ’

F 3 17 Provrde copree of the contracts

Provrde to the surscessfut tenderér the- number of - copres stated in the Tender Data of the slgned copy of the
contract. as soon as possible after completron and srgnlng of the forrn of offer and acceptence

pon |equest wntten reasons to tenderers for eny actron that rs taken in appiymg these CondltIOHS of ’
: h"ls ot i the.. ubfic mterest 1o, be dlvulged ‘which. Is cons!dered to-

:F3.19.3 The transparency model mustu" enttfy the cr[tena for selectlon of. pro]ects, project mformatton temptate and S

Number of flrms tendenng
Cost estimate IR

- Contre_t;t t,itte_‘,_'b S

: Corrtract firm(s) v

v Contract prrce

‘ --Contract scope of work

: Contract start date and duratlon ,

Contreot evaluahon reports

: i R 3.19.5 - The employer must estabttsh a. Consultatrve Forum whlch wrll conduct ‘a 'random audlt |n the .
koo l.frmplementation of the transparency requrrements tn the procurement process - ceee T e
“ RERE T, 'F3 19 6 Consultetwe Fomrn must be an mdependent structure from the brd commrttees

Tender - o 34 : ' T1.2
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.fUntess alternatrve errangements have been egreed or otherwrse provrded for |n the contract arrange for both F e

osed in the public domain at vanous lntervats of dellvery of : e :'




" E3.49.7 The information st be published on the emmployer's website.

S F 3'."‘1‘9'.’8}'Réé6rzds of suchd|sclosed irﬁo’rfﬁéﬁén must be ié';aihéd,_,for"audit pur'po'ses’.:: '

— . ¢ F.4.11 Contracts having future budgetary implications .~ 0 0 T

' ' . As this project will exceed the current bidget eyclé, it s subject to Section 33 of the Municipal Finance
" Management Act, 56 of 2003, and ‘consequently the Employer must follow the required processes in
“terms of Section 33, These will run concurrently with the procurement process for this tender/contract. =

T1.2
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Cl IY OF CAPF TOWN

' [TDA HUMAN ss:ﬂLrMENTs II\JIPL}-MENTAI“ION

' CONTRACT NO. a1 Gl20 l7l1 8

‘ APPO]NTWIENT OF A PAMEL OF MULTIDISCIPLINARY PROFESSIONAL CONSULTING TEAMS TO
UNDERTAKE THE PLANNING, DESIGN AND CONSTRUCTION MONITORING SERVICES OF SUBSID]SED
HOUSING DEVELOPMENTS 1 '

T2.1 List of Returnable Documents
The tenderer must complete the following Returnable Documents in non~erasable black ink:

. Returnab!e Schedules that will be incorporated into the Contract
Pages
COMPULSORY ENTERPRISE QUESTIONNAIREI
CERTIFICATE OF INDEPENDENT TENDER iZ)ETEiRI\/IINATIONr
CERTIFICATE OF AUTHORITY FOR JOINT VENTURES]|
DECLARATION OF TENDERER'S PAST SUPPLY CHAIN MANAGEMENT PRACTiCES ;MBD g
DEGLARATION OF INTEREST — STATE EMPLOYEES (MBD 4Y. ’
. AUTHORISATION FOR THE DEDUCTION.OF OUTSTANDING AMOUNTS OWED TO Cd
. DECLARATION IN RESPECT OF COMPLIANCE WiTH LABOUR LEGISLAT!IONI o
CONFIRMATION OF CCT SUPPLIER DATABASE REG!STRATION[
. CONSULTANCY SERVICES PROVIDED TO ORGANS OF STATE]
10:  SCHEDULE OF WORK EXPERIENCE OF TENDERER| |
11 KEY STAFF|
'12:  SCHEDULE OF[SUPPORT RESOURCES é

CENOTRWND

13:  PROFESSIONAL INDEMNITY INSURANC
14: . FUNCTIONALITY CRITERIA| v
45: PROPOSED WORK PLAN| -
16;  CONFIRMATION OF TENDERER REGiSTRATION / ACCRED[TATiON] 1
17:  OTHER CRITERIA {Not used) -
18:  PERSONNEL SCHEDULE (OTHER THAN KEY STAFF) l -
. 48:  SCHEDULE OF SUBCONTRACTORS| ‘
20,  PROPOSED DEVIATIONS AND QUALIFICATIONS BY TENDERER}
. 51 RECORD OF ADDENDA TO TENDER DOCUMENTS|
5. PRICE BASIS FOR IMPORTED PLANT AND MATERIALS ||
23:  PREFERENCE SCHEDULE (where preferences are granted in respect of B-BBEE contnbutlon) |
94.  SCHEDULE OF PRE-QUALIFICATION CRITERIA FOR SUB-CONTRACTORS] |
95.  INFORMATION TO BE PROVIDED WITH THE TENDER(Not used) |

: 2.  Other documents required for tender evaluat:on purposes
— © - a)Joint Venture Agreement (if applicable) - append to Schedule 3.
) . b)Curriculum Vitae of Staff as applicable - append to Schedule 13.
E . c) Documentary evidencefproof of Professional Indemnity !nsurance append to Schedule 16
S ~d)Any other documentary evidence/proof as required - - append to Scheduie 12,
; e)[Functsonalsty Cntena append to Schedule 14 | v

- | 3. _ - c14 The offer port!on of the ci. 1 Form of Offer and Acceptance
4. Cl2 Contraict_Da,ta; (Part2) |

5. €22 Activity Schedule

Tender’ ‘ e '. T2
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| CITY OF GAPE TOWN
J o HUMAN SETTLEVMENTS IMPLEMEN TATION
i o CONTRACT NO, (1’10/2017!18 |
- APPOINTMENT OF A PANEL OF MULTIDISCIPLINARY PROFESSIONAL CONSULTING TEAMS TO UNDERTAKE

! THE PLANNING, DESIGN AND. CONSTRUCTION MONITORING SERVICES OF SUBSIDISED HOUSING
\ o DFVELOPMENTS’ : :

T2.2 Returnable Schedules

].
|
i

Tendeyr 38
Part T2: Returnable Documentis T2.2 .

- , o . Refturnable Schedules
Reference Nd. 4 '




CITY OF GAPE TOWN

 {TDA: HUMAN SETTLEMENTS IMPLEMENTATION

4 GONTRAGT NO.}1C/2017/18

APPOINTIMENT OF A PANEL OF MULTIDISCIPLINARY PROFESSIONAL CONSULTING TEAMS TO UNDERTAKE
THE® PLANNING, DESIGN AND CONSTRUGTION MONITORING SERVICES OF SUBSIDISED HOUSING
DEVELOPMENTS | : o

SCHEDULE 1: COMPULSORY ENTERPRISE QUESTIONNAIRE

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires
in respect of each partner must be completed and submitted. .

Section 1:  Name of enterpriset  _........ Ceevaaraaeaes e e
’ Sectvion 2: - VAT registration number, if ény: ..... R , aerrraneieaeens
] o Section' 2a: National Treasury Central Supplier Database registration hurﬁber : l\l, .......
- Segtion 2‘bv:‘ 'SARS Téx'Comp!iaﬁce ‘S'tatuvs PiN TR TTTITeLE Ceees SNy P e v
vSec‘_t'ion 3: cidb }egi's‘trat»ion number, if any e PRI ..... .. RO

Séciio’n 4: Particdiars of sole pi‘oprietors énd paftners m p_artnerships '

* Compléte'on!y if sole 'prqprielér or pan‘nership and attach separate page if more than 3 ,bartne_rs

Section 5:  Particulars of companies and close corporations

Company registration number . .. - - : - ' U e PP
: . . ». ) . ( . .
Close corporation number...... RPN DY Y T T T e e e

Taxreferencenumber.... ... @ eibeiseraaraaaas oo e e
The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services
ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other
person, who wholly or'partly exercises, or may exercise, control over the enterprise appears on. the
~ Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities
' Act of 2004 or Database of Restricted Suppliers; S .
jii} confirms that no partner, member, director or other person, who wholly or partly exercises, or may
exercise, control over the enterprise appears, has within the last five yeat's been convicted of fraud or
corruption; - R . ' o I
iv) confirms that 1 / we are not associated, linked or involved with any other tendering entities submitting
" tender offers and have no ather relationship with-any of the tenderers or those responsible for compiling
" the scope of work that could cause or be interpreted as a conflict of interest; and ' I
iv) confirms that the contents of this guestionnaire are within my personal knowledge and are to the best of
my belief both true and correct, R o :

SIGNED ON BEHALF OF TENDERER: -~ - ... e e N
Tender | 39
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. Reference Nd. %'

ctrv OF CAPE rowr\t '
TDA: HUMAN SLTTLEMENTS IMPLi:N]ENTATIDN

cor\n RACT NO }41(:/?017/18

'APPOINT!VIENT OF A PANEL OF MULTIDISCIPLINARY PROFESSIONAL CONSULI"ING TEAMS TO UNDERTAKE v
THE PLANNING, DESIGN AND CONSTRUCTION MONITORING SERVICES OI' SUBSID!SED HOUSING

DEVELOPMENTS |-

: SCHEDULE 2: CERTiFICATE OF INDEPENDENT TENDER DETERMINATION

I, the undersigned, in submitting this tender for Contract No. 511012017118 APPOINTMENT OF A PANEL OF
MULTIDISCIPLINARY PROFESSIONAL CONSULTING TEAMS TO UNDERTAKE THE PLANNING, DESIGN AND

N CONSTRUCTION I\IIONI fORING SERVICES OF SUBSIDISED HOUSING DEVELLOPMENTS |

in response to the mvrtatlon for the tender made by the City of Cape Town do hereby make the foilowmg statements that
[ certify to be true and complete in every respect:

I certify, on beh_alfof..' e : i o rhat;"

(Name of Tenderer)

I have read and | understand the contents of this Certlﬂcate.

2. 1 understand that this tender will be dlsquatlfred if thrs Certrflcate is found not to be true and comptete in every
‘ vrespect ' ' ' o ' . o
.3, lam author:zed by the tenderer to sign thJS Certificate, and to submit this tender on behatf of the tenderer.

, Each person whose stgnature appears on thls tender has been authorized by the tenderer fo determlne the
terms of, and to srgn the tender. on behalf of the tenderer. ' ' :
5. ' For the purposes of this Cettlﬂcate and this tender | understand that the word "competttor” shall |nc|ucte eny
, individual or organlzattorr other than the tenderer whether or not affiliated with the tendeler who ' '
(a) has been requested to submlt a tender in response to thiis invitation to tender,
v _(b) o cou[d potentta!ty submtt a tender in response | to this rnvrtatlon to tender, based on thetr quatrtacattons
' . abrlltles or experlence; and
(c) . provrdes the same goods and servrces as the tenderer andfor ts in the same Ilne of business as the
tenderer; ‘ . ’ B o
-6 -The tenderer has arrived at thls tender tndependently from, and wrthout oonsuttatron communlcatlon, v
o N agreement or. arrangement with any competitor. However, communlcatlon between partners rn a joint venture
or oonsortlum will not be construed as collusive tendenng, a _ , ,
R A In' pat lICUlEl!' wrthout ]smrtmg the generahty of paragraph 6 above, there has- been no consuttatron,
o 'communrcatton, agreement or arrangement wrth any competltor regardrng
(a)  prices;
(b) geographrcal area where product or service will be rendered (ma; ket al[ocatlon)
('o)' "‘ ‘methods, factors or formulas used to catculate prtces
(d) vthe intention or decision to submlt or not to submtta tender; - " :
(e) the submlssmn ofa tender WhICh does not meet the spemflcations and condltrons of the tender or -
Sy » 'tendermg W|th the tntentron not to win the tender :

. Joinl venlure or Consor’num means.an assocmtton of persons for the purpose of cornbtmng thelr expentse prope:ty, capttat efforts skttt and l<nowledge in
“an actlvrty forthe executton ofa contract . S - '
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In addition, there have been no consultations, communications, agreements of arrangements with eny

compe’utor regarding the quahty, quantity, specxf catsons and condmons or del:vely pemculats of the products
. or services to which this mwtatlon to tender relaies ' .

- The terms of this tender have not been and wilt not be, disclosed by the tenderer directly or indirectly, to any.
‘ competltor prior to the date and time of the ofﬁc;eI tender. opening or of the awardmg of the contract;

| am aware that , in addition and without prejudice to any other remedy prowded to combat any restric’uve
practlces related to tenders and contracts, tenders that are suspicious wﬂ! be reported fo the Competltlon

~ Commission for |nvest|gatlon and possible lmposmon of admlnsstratlve penaltles in terms of section 59 of the
) Compet|t|on Act No. 89 of 1998 and or may be reported to the National Prosecuting Authorsty (NPA) for
. crlminal |nvestlgallon and or may be restricted from conducting busmess with the public sector for a period not

exceedmg ten (10) years in tefms of the Prevenison and Combahng of Corrupt Actlvmes Act No. 12 of 2004 or
any other ap/}mabie Ieglstatmn '

OO P POP PPN . IOl AN SRSt SIOTOR PPN

Signature - . - - L 'Date

— ~ - .- éé{

Name e R - S F’osmon

41
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CITY OF CAPE: TOWN

-[TbA: HUIVIAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO '410:201 718

APPOINTMENT OF A PANEL OF MULTIDISCIPLiNAR‘{ PROFESSIONAL CONSULTING Tl:AiVlS TO UNDERTAKE
THE PLANNING, DESIGN AND CONSTRUCTION MONITORENG SERVICES OF - SUBSiD!SED I-IOUSING
DEVELOPM ENTS ‘

SCHEDULE 3: CERTlFICATE OF AUTHORITY FOR JOINT VEN fURES

This returnable schedule is to be completed by jomt ventures.

We the undersrgned are submlttmg this tender offer in jomt venture and hereby authonze MrlMs ...... [STTTPIT :

................................ , authorised s:gnatory of the company, close corporatlon or partnership ...

S e tesasdiaratssiaariadt easanentntansesianatiennsais actmg in the capacﬁy of lead partner. to sign all documents in

connect;on wath the tender offer and any contract resuitmg from it on our behaif

NAMEO,FFIRM IR E ADDRESS f' | puLYAUTHORISED |-

Lead partnét" "

.......................

............................

.......................

heesrachasestiere e s

Designation............

' Note

: A copy of the Jomt Venture Agreement showmg clearly the percentage contrlbuhon of each partner to the Jomt
, venture sha!l be appended to thls schedule . y v
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CITY OF CAPF TOWN

- [TDA: HUMAN SETT LEMFN'] ] lMPLEMENTATiON

CONTRACT NO.[41C/2017/18
APPOINTMENT OF A PANEL OF MULTIDISCIPLINARY PROFESSIONI—\L CONSULTING TEAMS TO UNDERTAKE
THE PLANNING, DESIGN AND CONSTRUCTION MONITORING SERVICES OF SUBSIDISED HOUSING

DEVELOPMENTS |

SCHEDULE 4: 'DECLARATION OF TENDERER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES {IVIB;)

) Where the entity tendering is a joint venture, each party to the joint venture must sign a declaration in
terms of the, Mumcspal Fmance Management Act, 58 of 2003, and attach it to this schedule .

ST “The tender offer of any tenderer may be rejeci'ed if that tenderer or any of its dlrec‘corslmembers have:
: 'a) abused the municipality's / municipal enfity’s supply cham management system or commltted any
improper condtct in relation to such system;” , .
b) been convicted for fraud or corruption during the past fIVe years; :
c) - williully neglected, reneged on or falled to comply with "my government mumclpal or other publt(‘
’ sector contract during the past five years; or
d) been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and
Combating of Corrupt Activities Act (No 12 of 2004). C v
2 in order to give effect to the above the followmg questionnalre must be completed and submztted wrth

v the bid." i L T . . :
ftem | Question . : ' ' s L ) S g Yes No |
2.1 Is the Tenderer or any of its dzrectors hsted on the Natlonai Treasury s Database of Restncted | *Yes No

. Suppilers asa company or person prohabited from domg busmess with the public sector? - RIS T T A - A I

(Companles or persons who are hsled on th;s Database were mformed in wntmg of this restriction
by the Accounting Officer/Authority of the msﬂtutaon that |mposed the restnctlon after the aud:

alteram partem rule was applied).
The Database of Restricted Suppliers now resudes on the Natlonal Treasury s website

: www.treasury.qov.za and can be accessed hy chckmg on its link at the bottom of the home page.
291 If S0, furnish pamculars ‘

N e |
22 Is the Tenderer or any of its directors Iisted on the Reglster for Tender Defauiters in terms of |. Yes’
section 29 of the Prevention and Combating of Corrupt Activities Act, 12 of 20047 ‘1

The Register for Tender Defaulters can be accessed on the National Treasuays website

2. 2 'i If so, fumlsh par‘ﬁcu1ars :

“emmem | fwwwwitreasuryigov.za) by clicking-on 1ts finicat the bottom of the home page. vt - . ok B

N / A o FOCE
2.3 Was the Tenderer or any of its dlrectors convicted by a court of law (mciuding a comt of an Yes | No,
’ outsmie the Repubhc of South Afrlca) for fraud or corruptlon durmg the past five years'? S 4 D B
234 | If so, furmsh p lculars »
| N2, | | - _,
2.4 Does the Tenderer or any of |ts direotors owe any munlmpai rates and taxes or mun:onpai charges Yes No

to the municipality /. municipal entity, or to any other mumctpahtyl munlclpai ent;ty, that is in R
arrears for more than three months’? o . , - o

2.4.1 | I so, furnish particulars:

N /‘ A | | P |
25 . | Was any contract between the Tenderer and the mumclpaslty ! mumcupal entity or any other organ Yes | No
’ “| of state terminated during the past five years on account of faﬂure to perform on or comply with the O : Ef
contract? . . e

251 if s0, furnish partlculers.

.....

Reference Nd, 4

- R

o - R L _ L the undersugned

~ (full name in block letﬁers)

“certify ’that the informatlon furnished on this declaratxon form is true and correct and accept that -in addltlon to_'
jcance!'""* - contraci actlon may be taken agamst me should this _eclaration prove to be faISe

...........................................................

Position : Name of Tenderer/Contractor
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~ CITY OF CAPI: rown
[TDA: HUMAN SETTLEMENTS lMPLFl\!II‘N ]"ATION
(]30l\1TR!\CT NO. }410/2017/18 _ S S
APPOINTMENT OF A PANEL. OF MULTIDISCIPLINARY. PROFESSIONAL CONSULTING TEAIS TO UNDERTAKE

THE PLANNING, DESIGN AND CONSTRUCTION MONITORING SERVICES OF SUBS!DISFD HOUSING
DEVELOPMENTS] ‘

SCHEDULE 5 DE:CLARATION OF INTER!:ST ST I'ATE EMPLOYEES (MBD 4)
-1 No bid will be accepted from persons in the service of the state®. -

2. Any person, hawng a kinship with persons in the service of the state mcludmg a blood reiatlonsmp, may make an

* offer or offers in terms of this invitation to bid. In view of possible allegations of favouritism, should the resultlng

bid, or part thereof, be awarded to persons connected with or related to persons in service of the state, it is

~ required that the tenderer or their authorised reprcsentatwe declare their poelt;on in relat[on to the
eva!uatmg/adjudmatlng authorlty

— '_ . 3 In order to give effect to the. above, the fo!lowmg questionna:re must be comp!eted and submltted with
co ; the b:d ‘ ‘ o . S S o
3.1 . Fu!l Name of tenderer or his or her representahvp o L e
3.2'.‘ identaty Number ’ e T
j 33 Posmon occupled in the Company (dlrector trustee shareholdel Mé‘/ géf( / SWWVM
, 3.4 ' Company or Close Corporatfon Reglstration Number: (- PO PR 0 TS
a ,3‘,5 Tax Reference Number ...... Feeeiet e e AR errr et SR e I
; } 36 VAT Reglstratton Number vr‘-’!"’ .7?...!...4....,...¢ ....... - SRS I

3. 7 ' The names of all directors / trustees / shareholders members thelr mduwdual Ident:ty numbers and state employee
.numbers must be Indicated in garagra[gh 4 below.

38 Areyou presentiy |n the service of the state? YES I@

381 Efyes furnlsh part(cuiars T e P RV *.".‘;; ...... e e e PR

etavaarrmnrassrensaraainaanrsraraeriaforiare s aracaraarattasanteboioa b erttas b anbaitaraant bl b aestinatareny

3.9 Have you been in the servsce of the state for the past tweive months? YES I.

3.9. 1 0f yes furnlsh partlculars

. ......-..........................-......................;.................................................._........‘-.... .................................

L ardmsrsstsvrarena IEEELEEIEERRYY AR TR _.....u......-.---.......|-...i,,; ....... s sisaataNtIArAI I It ARt ban iR baleta T aet Y _..u.u...”....‘ ....... )

3. 10 Do you. have any relatlonsh;p (famliy, frlend other) w1th persons in the service of the state and who may S
involved With the evaluation and or ad}udlcatlora of thiS b\d'? . ‘ o "YES @

3.10.1 lf yes, furmsh partsculars

P S R LR L R LR R R R R R R R R R R L R R

O PN .........................;‘......................‘........................... .................................................

v 311 Are you ‘aware of any relatlonship (famlly, fnend other) between any other supphes an persons in the '
"serwce of the state who may be lnvoived WIth the eva[uat;on and or adjud;catlon of this bsd? YES /NO o v

’ 3 11 1 lf yes furmsh partlcuiars

P ) .,.........,‘..................,..............“..............|......................................................;.....:.....- :

LN,' A ,
312 Are any Lihe companys dlrectc)is trustees, managers pnnc:ple sharcholders or stakeholders in setvice of the ' ;
state? YES o . , ‘
Tender 44
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3, 121 Ifyes furnlsh par’uoulars ...................................................................

- 343 - Are any spouse child ‘or parent of the cowys dlrectors trustees, managers pnnciple shareholders or

- stakeholders in service of the state? YES fNO

.-3131Ifyes furnishpartlcu!ars R o _ ’ o ' R i

...............................................................

.....................................................................................................................................................

13.4 Do you or any of the directors, trustees, managers, principle shareholders, or stakehoiders of this company-Rhave
any interest in any other felated companies or busmess whether or not they are biddmg for this contract? YES @ :

3.14.1 if yes, furnish particulars:

......................................................................................................................................................

| N /A |
4 Ful! details of directorsltrusteesImemberslshareholders
Fuil Name o ‘ !dentlty Number T State En}pIAoyee Number'
. /"'”
e

The tenderer hereby cer’ﬂfles that the |nformat|on set out in thls schedule and/or attached thei eto is true and correct, and
acknowledges that failure to oroperly and truthfully complete this schedule may result in the tender being disqualified,

and/or (in the €

exercise by tk © " ~rmedies avallable toit
o_';’/a} / :Zm o
Date

Signatur

. = ¥

Ndme u-'mNT) o
~ (Forand on behalf of the tenderer duly author:sed)

’MSCM Regulat:ons “in the serwce of the state" means to be -
(a) a member of - - :
(i) . any municipal councrl DR
(i)} . any provincial fegislature; or
' (m) “the natlonal Assembly or the national Counc.-! of provmces, )

© (b} amemberof the board of d;rectors of any mumc:pal ent:ty,

" (¢) - an official of any municipality or municipal entity; i
(d) an employee of any national or provincra! department naﬂonal or provmc:a! public entlty or constlfut:onal msttfuimn

- 'within the meaning of the Public Finance Management Acf, 1999 (Act No.7 of 1999); :
" {e} an executive member of the accounting authority of any natronai or prownclal pubhc entity; or

e ) -an employee of Parllament or a provmclal legislature

. Shareho]d’er" means a person who -owns shares in the company and is actlveiy mvolved in ihe mcmagement of .the
. ‘company or busmess and exercises confrol over the company : . o
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CITY OF CAPF TOWN '

{TDA: HUIVIAN S:ETTL EMENTS IMPLEMENTA I'iON

8
-CONTRACT NO ’(1]0/2017!18

APPOINTMENT OF A PANEL OF MULTIDISCIPLINARY PROFESSIONAL CONSULTING TEAMS TO UNDERTAKE
THE PLANNING, DESIGN AND CONSTRUCTION MONITORING SERVICES OF SUBSIDISED HOUSING
DEVELOPMENTS |

SCI—]EDULE 6: AU !’HORISATION FOR THL DEDUC I“ION OF OUTSTANDIN(:: AMOUNTS OWFD TO THE CITY OF

. CAPE TOWN
 Tor THE CITY MANAGER, CITY OF CAPE TOWN

From: . - -
o " {Name of {eusier) :

The tenderer:

a) hereby acknow!edges that accordlng to SCM Regulatlon 38(1)(d){|) the City Manager may reject the tender of -
- _the tenderer if any municipal :ates and taxes or municipal service charges owed by the tenderer (or any of its .
. dlrectors/members/partners) fo the. CCT or to any ‘ather mumcapatlty or mumcrpat entlty, are in arrears for more
: than 3 (three) months; and ~ © .

b) vtherefore hereby agrees and authorises the CCT o deduct the full amount outstandmg by the Tenderer or any
- of- its dlrectors/members/partners from any payment due to the tenderer and :

L c). _conf rms the, lnformatlon as set out in the tables beiow for the purpose of gtvmg effect to b) above, .

d)- The tenderer hereby certlfles that the mformat!on set out in thls schedule and/or attached hereto is true and
correct, and acknowledges that failure to properly and truthfully complete this schedule may resuft in stepe :
being taken against the tenderer, the tender being drsqualrfed andfor (in the event that the tenderer is -
successful) the cancellatlon of the contract and/or steps in terms of the abuse of the Supply Chaln Management -
Policy. :

Phimin~l Ritcinass address of the Tenderer . Mummpak Account number(e)

. If there is not enough space for aif the names please attach the addltlonai detatis io the Tender Document

_Name of Dlrector/ : Physlcai resrdentrai addressof T ‘Municipal

| Member 7 Partner | _ideniityl\fumber'_

© Director / Member / Partner- - Account humber(s) :

S . = - —

- Signatdte’ _ : S
‘ .Prxntname o o ; " S Date

TN
N

: On behalf of the tenderer (duly authcnsed)
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'CITY OF CAPE TOWN S
. (TDA: HUMAN SETTLEMENTS IMPLEMENTATION

— " CONTRACT NO.[41C/2017/18 , , _
APPOINTMENT OF A PANEL OF MULTIDISCIPLINARY PROFESSIONAL CONSULTING TEAMS TO UNDERTAKE
THE PLANNING, . DESIGN AND CONSTRUGTION WONITORING SERVICES OF = SUBSIDISED HOUSING
DEVELOPMENTS | | o | | | -

‘ " SCHEDULE 7: DECLARATION IN RESPECT OF COMPLIANCE WITH LABOUR LEGISLATION

Declaration in respect of labour legislation

I _ ,Thé tenderer, by signing this schedule, declares that it'wi'libcomply with all tabour legislation, as may be applicable.

SIGNED ON BEHALF OF TENDERER: ......................................
)
Tender A7
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"c;mf OF CAPE TOWN
{TDA: HUMAN SETTLEMEN‘I 5 iMF‘LEMLNTATlON
- CONTRACT NO W16/2017/18

APPOINTMENT OF A PANEL OF MULTID!SCIPLiNARY PROFESSIONAL CONSULTING TEAMS TO UNQERTAKE
THE PLANNING, DESIGN AND CONSTRUCTION MONITORING SERVICES OF SUBSIDISED HOUSING
DEVELOPMENTS |

' g SCHEDULE 8: CONFIRMATION OF CITY OF GAPE TOWN SUPPLIER DATABASE REGISTRATION

. CITY OF CAPE TOWN SUF’PL[ER DA’i ABASE REGIS fRATlON
' » - : REG!STERED. © REGISTRATION NUMBER -
ﬂ | COMPANVNAME = =} YESNO . | IFAPPLICABLE
""" i YO ) — o
#’fh/é Sogwy 775‘? A4 SBE KIThcHED
- APPLICA 70N CEMALL
‘J'
— __SIGNED ON BEHALF OF TENDERER .... T ‘ .."."'_._'_._,__...‘ o " '.-....._._...'...‘_‘ e aiees ...l_.‘.v..;,v'_._._:.;:_',_ ______ e C e m
\ , :
3
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| CITY OF CAPE TOWN
TDA: HUMAN SETTLEMENTS IMPLEMENTATION

_CONTRACT NO.#16/2017/18

'APPOINTMENT OF A PANEL OF MULTIDISCIPLINARY PROFESSIONAL GONSULTING TEAMS TO UNDERTAKE.

THE PLANNING, .DESIGN AND CONSTRUCTION MONITORING SERVICES OF SUBSIDISED HOUSING

. DEVELOPMENTS]

' SCHEDULE 9: CONSULTANCY SERVIGES PROVIDED TO ORGANS OF STATE

The tenderer shall indicate on the schedule below paﬂiculars'of all consultancy services provided to organs of state

* by all offices country wide in the last five years. Tenderers shall also indicate, by means of a cross (x) in'the last .-

column, which, if any, of the services listed are of a similar nature, to those being tendered for in terms of this tender.

Where the entity tendering ié a joint vénture,_the particulars of services p‘rovided to organs of state by each paﬁy to-

the joint venture, must be submitted as part of this schedule (additional pages may be added if necessary). |

' CONSQLTANCY’SERVICESPﬁROViDE:D TO ORGANS OF STATE

" TITLEOFPROJECT | VALUEOF | EMPLOYER | DATE | SIMLAR
ST S CONTRACT B ' COMPLETED| SERVICE

':m*Mwae M USEVM R - (G 2017

vy PP |gsoomn | wieomel
GeabéLamips AU |RI0D ol | x
ST ﬁ‘//(ﬂ/ éﬂﬁ” . V@ | b
R S 2ol |

C JHoks RO | RI6DA | B
e ok | X

SIGNED ON E‘sE"H'ALF OF TENpERe;i;.L ..............................................................................
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' GITY OF GAPE TOWN
fI'DA“ HUMAN:SE'I"rLEMENTs IMPLEMENTATION
= _romRACTNO *410/2017/18 .

' 'APPOINTMENT OF A PANEL oF N[ULTID]SCiPL!NARY PROFESS]ONAL CONSULTING TEAI’V‘IS TO UNDERTAKE
THE PLANNING, DESIGN AND CONSTRUCTION MONITORING SERVICES OF SUBSIDISED HOUSING
DEVFLOPMENTS ’

: SCHEDULE 10 SCHEDULE OF WORK EXPERIENCE OF TENDERER (FUNCTIONALI 4]

. " The tenderer is’ referred to the appropriate clause( ) of the Tender Data and shall mdrcate on the schedule beiow afl
l[ ~ Government Subsrdrsed Housmg Pro;ects that have been successfully compfeted in their focal offlce, in the past 10
years,
' Where the entlty tenderlng is a joint venture, the track record of each party to the joint venture must be submstted as
part of this schedule (additional pages may be added if necessary). The eligibility requirements in respect of track -

;‘ ‘ - record will, howaver, be apphed to the partnerthatwall undertake the project managementsemces
L TRACKRE,C;QRD e -.
TITLE-"AN»I"D BRIEF DESCRIPTION OF PROJECT | - VALUEOF | EMPLOYER |  DATE
o o o CONTRACT ' | {include contact .} COMPLETED
details) .| (if applicable)
| m—,—o Mm!cvc é@x/ﬁé@; | o |
HO VEING =2 R2Tm | . 2004
/280 wTs e
uLoND thoyN e =D
- PLoTBCAq ) :
7 ' 'Q/ vvvvv I 2@2’
. SG@ unl/ﬁ ’ \
:DWGW/ ﬂ:ﬁﬁ’ 1 R |
30D oNTS RSEO, | -
v-,@f/msﬁ I,
| : - e
o z//w-%@/ UMAW//K/)W | R
—} | Secime Housils /&W S | B
| 487 w7 B A
- ‘»_‘.6\/%6@»// MEGH ﬂcJﬂ BRI Yoo
| o om0 ot . K/ billon - |
“p%’ 2) 9P$0
&W% e Wo/é R
" SIGNED ON BEHALF OF TENDERER: .. S R——
’!'ender | 50
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CITYOF CAPETOWN  © -

TDA; HUMA& ‘S‘ETTLE‘ME‘NTS IMPLEMENTATION

|GONTRACT NO. C/2017H8 |

APPOINTMENT OF A PANEL OF MULTIDISGIPLINARY PROFESSIONAL CONSULTING TEAMS TO UNDERTAKE

CTHE "PLANNING, "DESIGN AND CONSTRUCTION MONITORING - SERVICES OF SUBSIDISED HOUSING
DEVELOPMENTS - : '

SGHEDULE 11: KEY PERSONNEL -

The tenderer is fefer"red to ihe‘éppropriéte clause(s) of the Tender Data and shail insert in the spaces provided below
details of the key personnel required. fo be in the employment of the tenderer or a specialist consultant/firm, in order for

the tenderer to be eligible to submit a tender for this project. The Curriculum Vitae of each individual must be appended
- fo this schedule. ‘ ’ S : o _

1. 'PRINCIPAL AGENT/TEAM LEADER (THE TENDERER)
B SR [, - NO. OF YEARS
~NAME JOBTITLE | QuAUFicaTions |- REGISTRATION SPECIFIED
SR A e EXPERIENCE
Plofessionf | Kée () VIL IR
ez |2, | 2%
L \omer ppaceel MEA 1, 1%
2. CIVIL ENGINEERITEGHNOLOGIST D
R : ’ e | NO. OF YEARS
NAME -  JOBTMLE | QUAUFICATIoNs | REGISTRATION T} speciFiED
L ’ L , o B EXPERIENCE
_ [hssoanie [frem, B R
- - S (Cav nq) (HO‘?.‘:) | 24
0 STRUC'lURALENGiNEER — —
— v T T v
NAME © JOBTITLE. |  QUALIFICATIONS REGISTRATION SPECIFIED
I T ST SIS - - [EXPERIENCE
4 TECHnn AL |PrED ;‘QE"‘;;. N N
| pieector- (RS (Mong) | Y-
4 RpMOTURES | ENg. o , '
4. GEOTECHNICAL ENGINEER =
o o 0 b 7} NO.OFYEARS
NAME JOBTITLE - QUALIFICATIONS REGISTRATION SPECIFIED
R N NO. EXPERIENCE
enConEERING | B3C (Geow) 1 R
ST T s [eNG o) wie | 26
- Geenotst | o o
5. TRANSPORT/TRAFFIC ENGINEER 2
” B s . | NO.OFYEARS
NAME - | - JOBTITLE QUALIFICATIONS ~ | 'REGISTRATION |~ SPECIFIED.
T ’ . TNO. | EXPERIENCE
|hescamiehieny T
OO = IV SAEN 'S
TRAFF\C & M (TG : .
TRANCPCRIRTION | aijic €/ RANSPORIFRON
Tender 51
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CiTY OF CAPE TOWN
[TDA: HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO.'41C/2017/18

APPOINTMENT OF A PANEL OF MULTIDISCIPLINARY PROFESSIONAL CONSULTING TEAMS TO UNDERTAKE
THE PLANNING, DESIGN AND CONSTRUCTION MONITORING SERVICES OF SUBSIDISED HOUSING
DEVELOPMENTS

|
SCHEDULE 11: KEY PERSONNEL

The tenderer is referred to the appropriate clause(s) of the Tender Data and shall insert in the spaces provided below
details of the key personnel required to be in the employment of the tenderer or a specialist consultant/fim, In order for
the tenderer to be eligible to submit a tender for this project. The Curriculum Vitae of each individual must be appended
to this schedule. '

1. PRINCIEAL AGENT/TEAM LEADER (THE TENDERER)
NO. OF YEARS
NAME JOBTITLE QUALIFICATIONS REGISISATION SPECIFIED
' EXPERIENCE
2. CIVIL ENGINEERITECHNOLOGIST
: NO. OF YEARS
NAME JOB TITLE QUALIFICATIONS REGISTRATION SPECIFIED
' EXPERIENCE
3. STRUCTURAL ENGINEER
NO. OF YEARS
NAME JOB TITLE QUALIFICATIONS REGISTRATION SPECIFIED
: EXPERIENCE
4. GEOTECHNICAL ENGINEER
NO. OF YEARS
NAME JOB TITLE QUALIFICATIONS REGISTRATION SPECIFIED
NO. EXPERIENCE
5. TRANSPORT/TRAFFIC ENGINEER
NO. OF YEARS
NAME JOB TITLE QUALIFICATIONS REGISTRATION SPECIFIED
NO. EXPERIENCE

Tender 51
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6. ELEGTRICAL ENGINLFR R T

— N - -

. ' ) NO. OF YEARS
'NAMF: S JOBTITLE QUALIFICATIONS REGISTRATION SPECIFIED -
NO.

EXPERIENCE

eNR ELETRVR| B¢ (E9) ELEJ | o

| eNe .
7. CLERK OF WORKS (CIVILS)

R o S o - NO. OF YEARS
NAME S JOBTILE QUALIFICATFONS' 't REGISTRATION |  spECIFED -
S o o . “NO, | EXPERIENCE

NIV Ty I
" ’EmENT HNB » N/A

8. CLERK OF WORKS (TOPSTRUCTURES)

3L

S T E e | No.oF vears
CNAME .. 1 JOBTITLE | QUALIFICATIONS . REGISTRATION |  SPECIFED |
R o 1 7 No. - EXPERIENCE -

SRUCTURAL [ narondL | ) R
TeehNIGAN | pwevomA - | N/A , 20
. HEALTH AND SAFETY OFFICER ' :

) o e o | :No.:»d#YEA"RSg ;
" NAME - o .JOBTITLE FRESE C QUALIFICATIONS-“ | REGISTRATION: | . SPECIFIED. .
R AR B D e B -} EXPERIENCE -

T Necoon R OIER oes, o RPN
: SO Q@Sﬁté’ R ; 2@ -

| .1b,‘au_vmqwgumgpgnmgn. OFFICER .. . .. .

; . : NAME = 7 JOBTITLE - ~ QUALIFICATIONS | RecIsTRATION ' SPEGIFIED |
: S T R SRR IR P 'NO.V I EXPERIE,NCE‘

. v . é&NiéoﬁﬂmﬂL Bee, Qf‘!ﬁ\‘.&f B R I -
‘ - . v o : . ' 3 ‘prlo‘&s" NM; ' o L _» q .
B belennET T N |

‘] S TOWN PLANNER

| A DR : E o | NO.OFYEARS

. , NAME © JOBTITLE . QUALIFICATIONs | - REGisTRATION | SPECIFIED

q L ' S S | Noo EXPERIENCE .
G |Professional [ehepyha T o

: S o .
. H\N Q_ & TEcy Tow o
| . T P NE 'Ml- P\,PNN\N I R I

12 URBAN DESIGNER/ARCHITECT

o : ' : o _ 'NO. OF YEARS
 NAME JOBTITLE - QUALIFICATIONS REGISTRATION .| . SPECIFIED
- - NO. | EXPERIENCE -

TR | T
N R YN R

Tender . o - 52
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13. LANDSCAPE AR

R0, lenkgvaifr chmce CHomsm)

CHITECT
A - . : NO. OF YEARS
NAME - JOB TiTLE QUALIFICATIONS REGISTRATION - SPECIFIED -
S : NO. EXPERIENCE
TLANSIACE SACLR e : 22
Mrecndeey | NeslS Toea Ar% -
14. ENVIRONMENTAL ASSESSMENT PRACTITIONER
. . o NO. OF YEARS
NAME JOBTITLE - . QUALIFICATIONS REGISTRATION " SPECIFIED
o }NO. EXPERIENCE .
o ARR CENVIRON0p CoiNat O
¥ . |sognmer  [pSe (Mone)
— . — !
15. HERITAGE ASSESSMENT PRACTITIONER
o 0 T |  NO.OFYEARS
. NAME 1 JoBTIME | QUALIFICATIONS | REGISTRATION SPECIFIED
T 3 T B NO. EXPERIENCE
. — '{)aj')a_.:j}fié :B.‘%V) LU.G'F_S> .
- ASLOCH P lues - - ¥o
T . - TS
. 16. LAND SURVEYOR =
. - o NO, OF YEARS -
NAME JOB TITLE QUALIFICATIONS REGISTRATION SPECIFIED
: R R NO. EXPERIENCE
i | Sunvegor | N SudNed ng
J wrvesor e 25
17. BENEFICIARY ADMINISTRATOR - -~
. , L | nNO.OFYEARS
NAME JOBTITLE QUALIFICATIONS REGISTRATION SPECIFIED
: . NO. EXPERIENCE
peeYect W g Lonww e @
o] N/j T 9

18 SOC[AL FACIL!TATOR

JOB TITLE

" QUALIFICATIONS

REGISTRATION

NO. OF YEARS

Reference Nd.

Part T2: Returnable Documents -

T2.2

NAME ~ SPECIFIED
e " NO. EXPERIENGE
. o &. (omm Hons . R
_ _ g | ™D {Bus, bl ?,;A,bw)\N. »N/P‘ ZQ
19. CONVEYANCER .
R e S - : S NO. OF YEARS -
NAME JOBTITLE QUALIFICATIONS REGISTRATION SPECIFIED
o L S -~ NO. - EXPERIENCE
ATTORNEN T
‘ w(\NE‘(PtNCLﬁ LB 20
SIGNED ON BEHALE OF TENDERER: .. oo e L
Tender %
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cn Y OF CAPt: TOWN

frDA HUMAN su rLEMFN re. IMPLEMENTAFION
J
GONT I\A(“T NO a4 (‘!?017;18

: APPOINTMENT OF A PANEL OF MULT!DISCIPI INARY PROF[:SSIONAL CONSULTING TEAMS TO UNDERTAKE

THE PLANNING, DESIGN AND CONSTRUCTION ‘MONITORING SERVICES OF SUBSIDISD:.D HOUSiNG

'DEVELOPMENTS |

SCHEDULE 12: SUPPORT RESOURCES
1 | |
The tenderer is referred to the approprldte clause(s )of the Tender Data and shall state below what structural hardware
and software packages are avaitable for use on this project and whether or not they ‘are currenﬂy owned/llcensed by the-
tenderer, or are avaliable through other means.

© HARDWARE AND SOFTWARE PACKAGE/S AVAILABLE FOR USE

‘| CURRENTLY

U SR - - LICENCED

'OR OTHER

M/c(mo fmﬁc /’/ a’@cfr Mﬁr\/ﬁzéfv/éwr / R
g_om F)’ o 7 MOMMM//}/O S@F‘Wﬂﬁc« ORINED

| J}sgx’,%t: P%\”T F{CHED 'F*c:a.",m&uﬂ_,meg

 SIGNED ON BEHALF OF TENDERER:................ eerereesar e hashns resseasens e
Tender , 54
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© CITY OF GAPE TOWN

DA HUMAN SETTLEMENTS IMPLEMENTATION

CONTRAGT NO.[#1C/2017/18 -

APPOINTMENT OF A PANEL OF MULTIDISCIPLINARY PROFESSIONAL CONSULTING TEAMS TO UNDERTAKE

THE PLANNING, DESIGN AND GONSTRUCTION MONITORING SERVIGES OF SUBSIDISED HOUSING
DEVELOPMENTS | ’ ' o o ' -

_ SCHEDULE 13: PROFESSIONAL INDEMNITY INSURANCE

- The tenderer is referred fo the ép'propriate clause(s)of the Ténder Data and shall state below details of the professional

indemnity insurance held by the tenderer, Where the tenderer is a joint venture, each party to the joint venture must

~ submit details of their professional indemnity insurance. Proof of insurance or confirmation from a reputable Insurance
" Broker that the ténderer is eligible for the prescribed professional indemnity insurance cover should he/she be awarded

the contract, must be appended to this schedule.

© PROFESSIONAL INDENINITY INSURANGE

. NAMEOFINSURED - .| . NAMEOFINSURER “o0 L LIMIT OF INDEMNITY 1RO
o OF . : ST : EACH CLAIM
If'n’? . ) . /3 '.;»," ' J—

' SIGNED ON BEHALF OF TENDERER s e e

Tender 55
Part T2: Retuimable Documents :

=)
N
b

Heturnable Scheduies

Reference Noj i




. urYor CAPE TOWN .
 ITDA: HUMAN SETTLEMLNTS IMPLEMENTATION
— CONTRACT NO. '410/201//18 '

APPOINTMENT OF A PANEL OF MUL leISCIPLINARY PROFESSIONAL CONSULTING TEAMS TO UNDERTAKE
THE PLANNING, .DESIGN AND CONSTRUCTION MONITORING SERVICES OF SUBSIDISED HOUSING
DEVELOPMENTS ’ .

A SCHEDULE 16; CONFIRMATION OF REGISTRATION / ACCREDITATION

OHSAS 18001

Where an Occupational Health and Safety {OHS) Management System has been approved in terms of OHSAS 18001,
‘state registration certlflcate number and standard

j Certificate NO: . .oviiieieeiee e cn e e s e FTPOOPOIP U ORI e

o s
-~
SIGNED ON BEHALF OF TENDERER: . PR .
.
Tendey 58
Part T2: Returnable Documents . 122 x
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| v(!n}"{,oF‘ C‘A'PE TOWN
fTDA: HUMAN SETTLEMENTS IMPLEMENTATION
SONTRACT NO. W1CI2017118 |
APPOINTMENT OF A PANEL OF MULTIDISCIPLINARY PROFESSIONAL CONSULTING TEAMS TO UNDERTAKE

" THE PLANNING, DESIGN AND CONSTRUGTION MONITORING SERVICES OF SUBSIDISED HOUSING
- DEVELOPMENTS | : .

}

SCHEDULE 17:[QTHER CRITERIA |
]L‘ ~ |Notapplicable to this tender.

-
:

SIGNED ON BEHALF OF TENDERER: ....... R

A e e e e D e T

Tender 59
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CITY OF GAPE TOWN '
[TDA: HUMAN SETTLEMENTS IMPLEMENTATION
_CONTRACT NO.}#1C/2017/18 |

APPOINTMENT OF A PANEL OF MULTIDISCIPLINARY PROFESSIONAL CONSULTING TEAMS TO UNDERTAKE_
THE PLANNING, DESIGN AND CONSTRUCTION MONITORING SERVICES' OF SUBSIDISED HOUSING
DEVELOPMENTS] : B ' S

SCHEDULE 18; PERSONNEL‘SCHEDULE (OTHER THAN KEY PERSONNEL)

The tenderer shall indicate on the schedule below what human resources, other than the key personnel fisted in the
appropriate clause(s) of the tender conditions, they have at their disposal and intend allocating to this project as and
when required. These resources could, for example, include road/pavement engineers (in respect of the NMT
component), a tender documentation specialist, cad operators/architectural draft persons/modellers, or experienced
construction monitoring staff, amongst others. - ' '

. T T T , — | ESTIMATED
A : e ren PESERIPTIC Sl aua wa | PERIOD OF
“NAME - .;lef_LE O _JOB‘DE_S:C‘R{PTIOIl\! L ‘QUAI‘_lE[CATIONS ENGAGEMENT |
§  gee FKTACHED | soHEDWIE
SIGNED ON BEHALF OF TENDERER: .... e e e
.t . . u -
Tender 60
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. Reference Nd 416120

CITY OF CAPE TOWN
(TDA: HUMAN SETTLEMENTS IMPLEMENTATION
CONTRACT NO.WC/2017/18

APPOINTMENT OF A PANEL OF MULTIDISCIPLINARY .PROFESSIONAL CONSULTING TEAMS TO UNDERTAKE

. THE PLANNING, DESIGN AND CONSTRUCTION MONITORING SERVICES OF SUBSIDISED HOUSING

DEVELLOPMENTS |

SCHEDULE 19: SCHEDULE OF SUB-CONTRACTORS

1We notify you that it is our intention fo ‘employ the following sub-contractors for work (éxciuding work covered by -

. provisional sums and contingencies) in this contract. ~ -~ ~ -

Accepfancé of this tender shall not be constfued as approval of all or any of the listed sub-contractors. Should any of
the sub-contractors not be approved subsequent to acceptance of the tender, this shall In no way invalidate the
contract, and the fendered unit rates for the various items making up the work activities shall remain final and
binding. ' s : :

~ SUB-CONTRACTORS |
e e S :,,,.,.z;__..,_.Wo_r_k_activi_iias,.t0,b§;,_ur_1_de.rta.lsen by the | Estimated valueofwork | .
- »vSvut:_)-cor‘xtractorsname o , Sub-contractor 1 - (Rand) '
4 et arvCAEDS
Numbér of sh'é‘eté appenaed by the tenderer to this Schedule ‘ (If nit, enter NIL).
'SIGNED ON BEHALF OF TENDERER: .. .oooeren TR PR
Tender 61
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"CITY OF CAPF TOWN

iTDA HUIVIAN SE“! TLENIENTS IMPLFMtN I'AIION

CONTRACT NO lad 01201 7/ 18

APPOINT MENT OF A PANEL OF MULTIDISCIPLINAI”Y PROFLoSIONAL CONSULTING TEAMS TO UNDERTAKE
THE PLANNING, DESIGN AND CONSTRUCTION MONITORING SERVICES OF SUBSIDISED HOUSING
DEVELOPMENTS ]

SCHEDULE 20: PROF’OSED DEVIAT!ONS AND QUALIFICATIONS BY TENDERER

" The Tenderer should record any pr oposed déviations or qualifications he may wish to make to the tender documents in

this Returnable Schedule. Alternatively, a tenderer may state such proposed deviations and qualifications in a covering
fetter attached to his tender and reference such lefter in this schedule. Any p;oposed deviations or quahfrcations
contained in a covering letter whlch is not referenced in thrs schedule will not be con5|dered

The Tenderer's attention is drawn to clause F.3.8 of the Standard Condrtlons of Tender referenced in the Tender

- Data regardmg the Empioyer s handllng of matenai dewatlons and quahfrcatrons

o If no dewatrons or modlﬂcatlons are desrred the schedule hereunder is to be marked NIL and srgned by the 'I'endeaer

PAGE = _cLAusEORiTEM . PROPOSAL_

L Number of sheets appended by the tenderer to thls Schedule ....... v s (If nil, enter NIL)

SIGNED ON BEHALF OF TENDERER: ..

Tender : ' 62
Part TZ: Returnable Documents . T2.2
Returnable Schedules
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CITY OF GAPE TOWN .

(DA HUMAN SETTLEMENTS IMPLEMENTATION

CONTRAGT NO.W1C/2017/18 -

APPOINTMENT OF A PANEL OF MULTIDISCIPLINARY PROFESSIONAL CONSULTING TEAMS TO UNDERTAKE

THE PLANNING, DESIGN AND CONSTRUCTION MONITORING SERVICES OF SUBSIDISED HOUSING
DEVELOPMENTS | ' - ' . - »

SCHEDULE 21 : RECORD OF ADDENDA TQ TENDER DOGUMENTS

We cdnfirm' that the following communicationé received from the‘Emp'loy'er before the submission of this tender
offer, amending the tender documents, have been taken into account in this tender offer: ’

Date | ' C Title or Details

e T

S NofcE 1 (NOTE To TenDERERS - NO, AL

- QL’ /o@/ze;w — s\\m\ct_ — T(?NDERE’Q-S NO ,; e

I 2%/0?9 f Q_m”ﬁr NoTcE O Tla\xbﬁrcaz,g NO .3

I 2,‘2%/0%/201”} NO’HLE’TC) T@\\DE(LE(LS NO. U

| " ob/oq\z_om ‘NéﬂLﬁ» o TENDERERS 'MO-S

8.

v 9 |

it

, A;tach additional pages i'fm,oreispace’is.re'quired“.v ,

 SIGNED ON BEHALF OF TENDERER: ... . e

Tender ‘ 63
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CITY OF CAPF ‘IOWN

, : ‘]TDA HUNIAN SETTLEIVIENTS iMPLEMENTATION 1
) 'CONTRACT NO. ?410/2017113

APPOINTMENT OF A PANEL Ol' I\I]ULTID!SCIPLINARY PROFESSIONAL CONSUL fiNG Tl:AMS 7O
UNDERTAKE THE PLANNING, DESIGN AND. CONSTRUCT!ON MONITORING SERVICES OI‘ SUBSIDISED
HOUSING DEVELOPMENTS ]

SCHEDULE 22 : PRICE BASIS FOR IMPORTED PLANT AND MATERiALS

Note applicable to this tender

Adjustment. : ‘

" The BASE DATE referred to in coiumn (B} will &7 calendardays before tender closing. -

|

3

i

'
.
.
a
.
N
2
.
.
.
.
*
H
2
.

Wews

e
s oavessama

SIGNED ON BEHALF OF TENDERER:

Note that any Plant and Materials hot inserted in this schedule’ ‘ .
- shall be deemed to be manufactured in South Africa for the purposes of Contract Price

* State CustomsDuty Tariff Reference for each item

) Note:

Tender - ' 84
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CITY OF CAPE T OWN

1T{)A HUNIAN SET l’LElVlENTS IIVIPLEI‘!IEN'IAT!ON

L—.

CONTRACT NO 41 CI2017/18

APPOINTMENT OF A PANEL OF MULTIDISCIPLINARY PROFESSIONAL CONSULTING TEAMS TO
UNDERTAKE THE PLANNING, DESIGN AND CONSTRUC'l 1ON IV!ONITORING SERVICES OF SUBSIDISED
HOUSING DEVELOPMENTS |

\. - SCHEDULE 23: PREFERENCl: SCHEDULE

<

Preference Schedule ‘where preferencee are grdnted in respect of B-BBEE
con‘trtbutlon

. o 1 ‘ Defmtttons , .
:[ ’ ‘ The followrng definitions shall apply to this schedule

All applicable taxes: . ‘Includes value-added tax, pay as you earn, income tax unemployment rnsurance
- fund contributions and skills development levies, - S
o Applrcable Code Shall be either the Amended Codes of Good Praotlse (publlshed on 11 Ootober 2013) or T
- -Sector Specific-Codes as indicated in the tender: condttlons I _ - EE—
'B-BBEE: ‘Broad-based black economic empowerment as defined in’ sectton 1 of the Broad Based Black. '
Economic Empowerment Act. . '
B-BBEE status level of contrlbutor The B- BBEE status of an enttty in terms of a code of QOOd practlce on ‘
black economic. empowerment tssued in terms of sectton 9(1) of the Broad Based. Bleck Economto-'
. ) Empowerment Act.
i e - Bid (Tender): A written offer in a prescnbed or stlpulated form in response to an lnvatatlon by an organ of

|

state for the provision of services, works or goods through price quotattons advemsed competttrve blddmg‘
processes or proposals.

: o Biack Designated Groups The meanmg asagned to itin the codes of good pract|ce issued in terms of :
l . section 9(1) of the Broad-Based Black Economic Empowerment Act, 2003, (Aot 53 0f 2003). ~ :
' : Black People: The meaning asmgned to |t in sect;dn 1 of the Broad Baeed Black Economlc Empowerment’ v
Act.
. : ' Broad-Based Black Economic Empowerment Act: The Broad- Based Black Economic Empowerment Act,
l o Act 53 of 2003.
' Consortium or Joint Venture An assocratlon of pefsons for the purpose of combsntng their expertlse
_ property, capital, efforts, skilf and knowledge inan actlwty for the execution of a contract.
‘ - ‘ Contract The agreement that results from the acceptance of a bid by an 01gan of state. :
' Co-operatwe A oo—operattve reglstered in terms of sect;on 7 of the Co~ operatrves Act 2005 {(Act no. 14 of
2005). - :

o ‘Desrgnated Gtoup Black des;gnated groups, black people women people with dtsabrltttes or small
| : enterprises as defined in section 1 of the National Small Enterprises Act, 1996 {act no. 102 of 1996} -
' ' Designated Sector: A sector, sub- sector or industry or product that has been desrgnated in terms of any’ -
o , 'reievant regulatron of the Preferentlal Procurement Regulattons 2017, :
:] o ' Exempted Micro Enterpnse {EME): An exempted micro enterprise in terms of a code of good’ practrce on-
' black economic, empowerment issued in terms ‘of section 9(1) of the Broad -Based Black Economtc ‘
‘ . o Empowelment Act . , N
-_Firm Pricé: The prlce that is only subject fo adjustments n accordance wrth the actual increase or decrease
l ' resulttng from the change, imposition; or abolition of customs or excise duty and any other duty, levy, or tax,
which, in terms of the !aw or regulation, is binding on the contractor and demonstrably has an mﬂuence on
the prlce of any supplies, or the rendering costs’ of any service, for the execution of the contract. . :
‘ B - v‘Functmnallty The ability of a tenclerer to prowde goods or serwces in accordance w:th specrt"canons as set
' ' ~out in the tender documents :
© Military \ Veteran The meanlng assrgned to |t in sect|on 1 ofthe Mllltary Vetetarss Act 2011 (Act No 18 of
. . 2011). - . v
{ I " National Treasury: The meamng assrgned ’to it in sectron 1 of the Publlc Frnance Management /\ct 1999' _
' (Act No. 18 of 1999, v S T -
‘Nomftrm prlces Al pnces othel than “ftrm pnces

A‘ ' ) Person: Includes a jur;stlc person.
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' Peopte wrth dlsablhues The meanlng asstgned to lt in sectton 1 of the Employment Equrty Act 1998 (Act ‘

- No. 565 of 1998). - o

~ Price: Includes all apphcable taxes Iess uncondrtronal ctrscounts

“Proof of B-BBEE status level of contrlbutor The B-BBEE status level certlflcate issued by an authorised
body or person, a swomn affidavit as prescribed by the B-BBEE Codes of good Practice or any other
requirement prescribed in terms of the Broad-Based Black Economlc Empowerment Act.

" Qualifying Small Enterprise (QSE): A qualifying small enterprise in terms of a code of good practice on

~black economic empowerment |ssued in terms of section 9(1) of the Broad- Based Blagk Econom;c

‘ Empowerment Act..

\ ' Rand Value: means the total eshmated vatue ofa contract in Rand, calculated at the time of bid mvrtatlons

- Rural Area: A sparsety populated area in which people farm or depend on natural resources, including
villages and small towns that are dispersed through the area or an area including a farge settiement which
depends on migratory labour and remittances and government social grants for survival, and may have a
traditional fand tenure system.

Strpulated Minimum Threshotd The minimum th:eshold stlputated in terms of any relevant regutatlon of
the Preferential Procurement Regutations, 2017. '

‘ Sub-contract: The primary contractor's assigning, leasing, makrng ont work to, or employing, another

— ~ person to support such primary contractor in the execution of part of a project in terms of the contract.

- The Act: The Preferential F’rocurement Potrcy Framework Act 2000 (Act No 5 of 2000)

" Total Revenue: Bears the’ samé meanmg assrgned to this expression in the Codes of Good Practice on »
A Black Economic Empowerment, -issued in ‘terms of section 9(1) of the Broad- Based Btack Economm -
~ o "Empowerment Actand promulgated in the' Government Gazette- cn g February 2007, BT
‘ “Township: An urban livirig area that at any time from the late 1" century until 27 April 1994, was reserved ‘
“for black people, sncludmg areas developed for historically disadvantaged individuals post 27 April 1994.
E Treasury The meanlng assrgned to itin sectron 1 of the Pubtlc Fmance Management Act, 1999 (Act No 18
of 1999). o , :
_ Trust: The arrangement through Whlch the. property of one person is made over or bequeathed to a t:ustee
’ S to administer such property for the benefit of another person . ‘
l “Trustee: Any person, inciuding the founder of a trust, to' whom property |s bequeathed in order for such '
o property to be administered for the benefit of another person.
E B . Youth: The meaning assrgned to it in sechon 1 of the Natlonat Youth Deve!opment Agency Act 2008 (Act

" No. 54 of 2008). .
2 Condrtrons asscclated with the grantmg of preferencee

| , o A supplrer that is granted a preference undertakes to
' 1) accept that the number of preference points allocated will be based on the B- BBEt: status level of
: contnbutor of the suppl;er as at the closing date for submmsron of quotation offers; :

or. hlgher B- BBEE status level of contrlbutor than the suppller ‘unless the mtended sub-contractors are
'exempted micrd enterprrses that have the capab|l|ty and abrllty to exacute the sub contract works or:
unless otherwrse declared m terms of Sectlon 5 below; : .

i : o , 2) , not sub-contract more than 25% of the vaiue of the contract to sub~contractors that do not have an equal

3) accept that a contract may not be awarded if the price offered is not market retated

4) accept the sanctlons set out m Secttcn 3. betow should Condition 2(2) be breached or shoutd the
, : tenderer have. submltted any false lnformatlon regardrng its B- BBEE status level of contributor, local
:I, _ ~ production and content, or any other: matter requrred rn terms of thrs bid that wrtl affect or has affected
' : the bid evatuatron‘ , v - :

'5) accept that in order to quallfy for preference pornts it is the responmbrhty of the suppher to submrt :
documentary proof of its BBBEE level of contribution in accordance with the Codes of Good Practise,
. 2013, to the CCT at the Suppller Management Unit located within the Tender’ Distribution Office, 2""-
. Floor (Conccurse Level), Civic Centre, 12 Hertzog Boulevard, Cape Town (Tel 021 400 9242/3/4/5)

L : - 6) a ccept that, further to 5) above Consortlums/domt Ventures will quatrfy for preference pornts provrded .

' ' ' ~ ‘that the. entsty submrts the relevant certlﬂcatelscorecard in terms..of the Preferential Procurement - |
' Regulatrons 2017 Note that, in the case of unsnccrporated entities, a verlfled scorecard in the name of ¢
the consortlumlJomt Venture must be submitted wrth the quotatror: (attached to this schedule) o

B}

[ L 7) accept that if it is found that, in the’ performance of the’ contract, the participation of the varlous partners I
in a Conscrtlum/ Joint Venture differs substantra]ly from that upon which the consolidated scorecard -
» o  submitted in terms of 5) above was based, and the 1mpﬂct of which is that the .Jomt Venture would not
4’ :  have been awarded the contract in terms, of the actual B BBEE level of contnbutlon achieved by the Joint
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’"1) drsqualrfy the- suppherfrom the- quotatlon process; -« e e e s v
~ 2) recover costs, losses or damages the CCT has |ncurred or suffered as a resu[t of the supphers or

Venture, then a financiat pena!ty shali be- applled (n addrtlon to- any other |emedles thai the CCT may
have) in accordanoe with Section 3 below;

: 8) accept that supphers are required to be regrstered on the’ Cny of Cape Town 8 Suppher Database prior to

the acceptance of tenders in order to qualify for preference points. The CCT wilf verify the B-BBEE level

of contributor of the supplier as at the closing date for submission of tender offers, to determine the

number of preference points to be awarded o the stipplier. in the case of Consortiums/Joint Ventures
which tender as unincorporated entities, a verified scorecard submitted with the tender and valid as at
the closing date will be used to determine the number of preference points to be awarded»to the supplier,

9) accept that, notwithstanding 8) above, a supplier will not be awarded points for B-BBEE status level of
contributor if he indicates in his tender that he intends sub-contracting more than 25% of the value of the
contract to sub-contractors that do not qualify for at least the pornts that the suppiler qualifies for unless
the. |ntended sub-contractors. are exempted micro enterpnses 1hat have the. capability and abr!rty to.
execute the sub-contract works;

10)accept that any subcontracting arrangemente after the award of the tender may only be entered mto
upon the prior approval of the Gity of Cape Town; and ’

~11)immediately inform the City of Cape Town of any change that may affect the tendelers B—BBEE level of

contribution upon which preference poants will be or have been allocated.

© 3 Sanctions relating to brear‘hes of preference r:ondrtrons

The sanctions for breaching the condmons assocrated W|th the grantrng of preferences are ':

contractor's conduct

3) cancel the contract in whoie orin par’( and clalm any damages which the CCT has suffered asa result of
~ having to make less favourable arrangements due to such cancellation; - ' :

. 4) reetnct the supplier, .its shareholdere and directors, or only the shareholders and drrectors who acted on

~ a fraudulent basis, from obtaining business from the CCT for a persod not exceeding 10 years, after the
audi alferam partem (hear the other srde) ruie has been appired and inform the National Treasury
-.accordingly,

5) ‘forward the maiter for cnmma} prosecutron andlor
6) financial pena!tres payabie to the CCT, as set out below

- Fmanmai penalty for breach of Condltlon 2 in Sectlon ? above s e S
- The penalty to be applied for sub- contractlng more: than 25% of the value of the contract to sub-contractors .

that do not qualify for at least the preference points that the supplier quairfred for {unless so declared or
proven to be beyond thé control of the supplier, or the. sub-contractors are EMEs that have the’ capebairty
and ability to execute the sub- contract works) shail be as prowded for in the followmg formuta:

Penalty = 0.5 X E(%) X P*

- where; » :
E = The value of work (exclud!ng VAT) executed by sub contractors that do not qualrfy for at least the -

preference points that the supplier quallf' ed fcn expressed as a percentage of P*, less 25% .
p* = = Value of the coniract ' - . . , ,

. Fmanclal penaity for breach |n terms of condrt:on 6 in Sectron 2 above

The penalty to be applled where, in the performance of.the contr act, the partlcrpatron of the varlous partners

in a Consortium/ Joint Venture differs substantially from" that upon which the consofidated scorecard

submitted in terms of 5) in Section 2 above was based, and the impact of which is that the Joint Venture

" would not have been awarded that contract in terms of the actual B- BBEE" Ievel of contribution achieved by

the Joint Venture, shall be as provided for in the following forrnula

Penalty = 5/100 x (B-BBEE" - B- BBEE) X P*

where: S o . . . v ‘
B- BBEE“‘ = The B- BBEE level of contnbutron that is achteved determined in accordance

: © with the actual partncrpatson of the Jornt Venture partners in the performance of the
L o contract

' B-BBEE' =L " The B- BBEE level of contribution. that was used to- determine the number of
- ' ' preference pomts granted to the Jornt Venture at lhe ilme of quotatlon evaiuatron
P & . Value of the coniract :

_ Flnancral penally for breach in terms of concirlron 10 |n $ectron 2 above

R
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S V.Quallfylng Small Enterprlse (QSE), less than. 51% black-owned

Reference Nol A

- The penalty to be applled where the suppiler fasls t6-disclose subcontractmg arrangement after the award of -
the tendel is up to a maximum of 10% ofthe vaiue of the cont:act

4 Level of Contnbutlon in respect of en"rerpnse statuo or °truciu1e of Lhe tendel rng enfrty (the
suppller) , :

In the mterest of transparency, supphers are requned to complete Table 1 Level of Contnbutlon below.
Table '1 Level of Contrtbutron : :

Exemptecl Nlicro Enterprise (EN[E), 'lOB% bIack-owned’

100% black-owned

Exempted l\llrcw Enterprise (EME), at least 51% but less than | - - - [ I

l:xempted IVlicro I:nterprise (EME), less than 51% black-owned

Qualrfymg Small Enterprise (QSE), 100% black~owned

-|- Qualifying Small Ente:prlse (QSE), at Ieast 51% but less than
| 100% black-owned SR , ,

Venfled B- BBEE conirrbutor '
B BBEE Status Level of Contnbutor

Non-~ comphantcontrlbutor . ﬁ Co _’ [ o

If itis mdlcated that the company/f rmlentrty is a verlfied B- BBEE contrtbutor then the verified status level
of contributor must be inserted i in the box proylded (1nsert a num}ber_from 1108 as applicable),

5 Beclarations : :
’ ) 1) ‘With reference fo Condrtlon 8 it Sectlon 2 above ‘the suppher declares that: '
Ifwe . hereby forfeit my preference points because | /we DO intend sub- -contracting more N p
--than 25%.o0f the value of the contract to. sub-contractors. that. do not_qualify for atleast the . . / A

pomts that l/iwe as supplier qualify for or are not exempted micro enterpnses that have the l
capablltty and ab;l;ty to execute the sub-contract works '

Note . .. . )

Tenderers who do not tlck thls box w1ll be allocated preference pomts but the sanctions relating to

breaches of preference condltlons in Sectlon 3 wu!l be appllcable if the tenderer contravenes the
‘"condrt:ons in Section 2. . : -

. 2) The undersrgned who warrants that he/she is duly authonzed to do s0 on behaif of the supplrer hereby
~ ceriifies that the preference claimed based on the B-BBEE status level of contribution indicated in Table-
1, -qualifies the suppher, subject to condrtron 8 in. Sectron 2 above for such preference cla;med and-

' acl(nowledges that: ., R . . ,

@) the |nformat|on furnlshed is lrue and correct _ ,
(n) the preference clarmed isin accordance with the condltlons of thlS schedule, o

' (m) the supplier may be’ requrred to furnish documentary proof to the satlsfactron of the CCT that the '
BBBEE tevel ‘of contributor as at the closing date is correct; and

he/she understands the ccndltlons under whsch preferences are granted and confn ms that the
suppller W||l salisfy the condltlons pertalmng to the grantmg of preferenoes o

- Dat

SIGNATURE OF CITY Ol-FICIALS AT
S QUOT/\TION OF‘FNING ‘
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4 Name (PRINT) |
(For and on behalf of the Suppller (du!y authorised))

CITY OF CAPE TOWN -

[TDA: HUMAN SETTLEMENTS IMPLEMENTATION
l o CON'IRACT NO. &;1012017113

APPOINTMENT OF A PANEL OF MULTIDISCIPLINARY PROFESSIONAL CONSULTING TEAMS TO -
» . UNDERTAKE THE PLANNING, DESIGN AND CONSTRUCTION MONITORING SERVICES OF SUBSIDISED
Aj IR HOUSING DEVELOPMENTS]

' SCHEDULE 24 SCHEDULE OI‘ PRE QUALIFICATION CRITERIA SUB-CONTRACTORSI

quainﬂca‘uon crttena set in the tender condituons

Sub contractor Name Naiure of sub- contractsng -QSE, EME | Black . . | Designated Value . of  syb<
- R S _ S or  Co- | ownership | group  (youth; | contracting "
opérative | % - of | women, - | {including VAT)
L : QSE, = | disabled, rural . / .
‘EME ~ or.or , fownship, - o
| Co- military veteran). -
| operative | - .- : / :
I TR
.o /” R
T R
s R
C e — — T //.,.. AR - _
- R
— s TR
T T e B /’/, K = ) R
o L - R
I s R
| | N Y ¢ R
G R
—I - — - B - I@\// - . R
P A R
R R
_ e R ..
o , . s 1R
[' S B To’cal ' If.le of sub-z‘ R
' S con) ng (B ek
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i o [ A | Price of tender undar c‘dnéic’lerationv(Pf)'inciuding VAT L - - 1R
B | Total value of sub-centracting including VAT R o IR

l" v‘Total; éub-contracting pe'rvcentabge-'(BIA)*100 ) , ' %

MINIMUM SUB-CONTRACTING TARGET AS CONJAINED !N CLAUSE F.2.1.4.7 : 30% v
. . — y

SIGNED ON BEHALF OF TENDERER: .. . .. DRI TR

] ¥

—‘.
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I : s (LI Iy OF, CAPE I"OWN

ﬂ'DA HUMAN SETTLEM ENTS iIIIIPLENI ENT ATION

| ‘ - CONTRACT NO. ‘,410/2017/18

j . ' APPOINTMENT OF A PANEL Of' MULTIDISCIPLINARY PROFESSIONAL CONSULTING TEAMS TO-
I ‘ UNDERTAKE THE PLANNING, DESIGN AND CONSTRUCTION MONITORING SERVICES OF SUBSIDISED
: : HOUSING DEVELOPMENTS |

i‘ ‘ . SCHEDULE 25: INFDRMATIOI\I TO BE PROVIDED WITH‘THE TENDER
1 _ * Not applicable to this tender

 SIGNED ON BEHALF OF TENDERER: .. R ST SRN
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j
!
',

CITY OF CAPE'TOWN’ ‘

TDA: HUMAN SE!’TLEMENTS IMPLEMENTATION

CONTRACT NO. (‘r‘i C/2017/18

APPOINTMENT OF. A PANEL OF MULTIE‘ISCII"LINARY PF’OFESSIONAL CONSULTING TEAMS TO

 UNDERTAKE THE PLANNING DESIGN AND CONSTRUCGTION MONITORING SERVICES OF SUBSIDISED
, HOUSING DEVELOPMENTS], -

C1.1 Form of Offer and Accep‘fcance

Contract ‘ 73 , : Ci
Part C1: Agreements and Commct i“)ata i Co oo : Agreemantis and Conlract Daia
Reference Mo, 41 :




4
o

| OTTer

The employer, |dentn‘" ed in the acceptance slgnatule block has sohmted offers to enter |nto a contract for the
procurement of: ,

. CONTRACT ¥1C/2017/18: APPOINTMENT OF A PANEL OF MULTIDISCIPLINARY PROFESSIONAL CONSULTING

TEAMS TO UNDERTAKE THE PLANNING, Dh::SIGN AND CONSTRUCTiON MONITORI\!G SERVICES OF
SUBSIDISED HOUSING DEVELOPMENTS |

The tenderer, identified In the offer signature block, has examined the documents hsted in the tender deta and addenda a
thereto as hsted in the retumable schedules and by submitting this offer has accepted the conditions of tender

By the representatlve of the tenderer, deemed to be duly authorlsed signing this’ part of thls form of offer and
acceptance, the tenderer offers to perform all of the obligations and liabilities of the service prowder under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance W|th the ccndmons of contract |dentn‘|ed in the coniract data

;b - ,F'The completed Fee per Erf (excludmg VAT as contemed in Part 02 2 Pncmg Data shalf form the tender offer, These
. rates shall be multiplied, as apphcable by the quantities requtred in respect of relevant items to develop individual :

Works Pro;ects to be aHoceted in accordance wﬁh the procedures descnbed in Part C1 2 Contract Data m thES Ccntract S

B document » ‘ ‘ : e e

This offer may be accepted by the employer by s;gnmg the acceptance part of this form of offer and acceptance and .

" returning one copy of this ‘document to the tenderer before the end of the period of validity stated in the tender data,
: whereupon the tendnray hanamas > the party named as the servxce provider in the condmons of contract ldentnﬂed in the
: contract data . o .

T

‘Signature(s) ..... Mg e ciieees R EREEEPER TP TP

Name(s) e e e S

Capacity MWM ..... ' ............. ...... ST

for the. tenderer o

(Name of organization/tenderer) e S S JE ..

' (Address of orgamzatlon/tenderer) .. L v _ e i .

a - P I, —_ . o~ A e . - - -

..................

Name and =~ - -
signature - »

of withess - v

INIFIALS OF CITY  FIGIALS AT TENDI:R

' ' .0 IING

1. 2. |s
Contract - 74 . ¢
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~memorandum thereof, fallmr

lSignature i

Name and
" slgnature’

Accegetence

» By signing this part of this form of offer and acceptance the employer identified befow accepts the tenclerer s offer

In consideration thereof, the employer shall pay the service provider the amount due in accordance with the
conditions of contract identified in the contract data. Acceptance of the tenderer's offer shall form an agreement

“between the employer and the tenderer upon the terms and conditions contamed in this agreelnent and in the

contract that is the subject cf thls ‘agreement.

. The terms of the contract are contamed in:

Part C1: Agreements and’ contract data (wh|ch 1no|udes this agleement) i
Part C2:  Pricing data _

Part C3: Scope of work

Part C4:  Site lnfcrmatlon ’

and clrawnngs and documents or parts thereof, which may be mccrporated by reference tnto the above I|stecl Pans

g Deviations from and amendments to the documents ltsted in the tender data and any addenda thereto as ltsted m.,v
- the returnable schedules as well as any changes to the terms of the offef agreed by the tenderer and the employer o
: durmg this process-of offer and acceptance, are contained-in the- schedule -of-déviations atached to-and- forming— ~ - -

part of this form of offer and acceptance. No amendments to or dewattons from sa1d documents are valid uniess

contatned in this schedule

The tenderer shall wsth;n two weeks after recesvmg a completed ccpy of this agreement mcludtng the schedule of

- deviations (if any), contact the employer's representative (whose details are given in the contract data) to arrange °
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in |

terms of the conditions of contract identified in the contract data. Failure to fulfli any of these oblagatlons in-
accorda nce with those ter ms shall constltute a repudtatton of this agreement

Notwﬁhstandmg anythlng contamed hereln this ar ‘_nF somes mto effect on the date when the tenderer
receives one fully completed original copy of thi  .cu' ., mcludmg the schedule=df deviations (if any) The
tenderer (now contractor) shall within ays =wffect notify the employer in
writing of any reason why be . acd® .ne e

' i ja =ntetal o the

between the partaes

Name

Capacity R

for the
Employer ‘CITY OF CAPETOWN .
- - - [Tower Block, Civic Centre, "
12 Hertzog Boulevard
Cape Town | ~

Of WINESS v vvn e e Date .../

S
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Schedule el‘;fe!eylarrons -

L _,,._..Detalis

-. 3 Subject

- Notes: ' ‘ : '
1. The extent of devrations from the lender documents lssued by the e ployer before the tencler closmg date
~is limited to those permitted in terms of the conditions of tender. - :
2. . A tenderer's covering letter shall not be mcluded in the final con ct document Should any matter in such

letter, which constitutes a deviation as aforesaid, become the slibject of agree entsireached during the

process of offer and acceptance, the outcome of stich agree tent sh E“’ dees .

Coprace ¢ githelias™d confnmatllgn— larification of
s Patties begomes ?rl’ Bii a{pﬁ of the

= [

contract shall also be regorded hére [
4, Any change or additi hé-t Tider ocuments
shall also be mcorporated?nto the. finalzdrafic

1 Subject
Details

2 Subject ;

e

Details

By th duly authorlsed representatlves signing thls agre ment the employer and the tenderer agree lo and accept'
the fbregoing schedule of deviations as the only devigfions from and amendments to the documents listed. in the

»tender data and addenda thereto as listed in the retufnable schedules, as well as any confirmation, clarification or -

changes to the terms’ of the offer agreed by the tenderer and the employer durmg this process of offer and
acceptance o l o

s expressly agreed that no other matter whelher in wnttng, oral comrnunlcallon or rmplled during the penod
* between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this

agaeement shall have any meamng or effect in the contract between the partres arising from thrs agreement

Contract - ’ 76 ‘ | c
Part C: Agreerenis qncl Contract Data . . T Agreements and Contract Data
Reférence No. 41 ? : S S S ,




, Fdr!’tﬁe““ﬁ'endém

Signature(s) .....: PR
1‘ Name(é) v
j o ‘

Capacity MW

(Name of organization’/tendebré =AY

..........

(Aririrnqq‘nfvnrngn‘u—miinhﬂnnrlﬁfi?ﬂh i

;
Date 02/0 ........ /F .....
For the Emplgfer:
Signature(s) ~ ......--. . = e ST
Name(s) =~ e T
- Capacity  ..... ' e P RREEE P e BN
o (Nameand . CITYOECAPETOWN . _ . . . . B
address of = frower Block, Givic Centre, ' ’ o
‘ . ‘ organization) 12 Hertzog Boulevard
) , o : - Cape Town |
_J © Nameand
- © . signature -~ - »
- ofwitness .. . ... U o Date ...,
1
Contract - , 7 | B
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 Signature(s) .. v i L e

- Signature and name of wifnass:

C@n?wmaﬂon 0? Recmpt

The tenderer (now service prOVJder) 1dent|ﬂed in the offer part of this agreement hereby conﬂrms recelpt from the
employér, identified in the acceptance part of this agreement, of orie futly completed original copy of this
agreement, lnc!uclmg the schedule of dewatxons (|f any) today .

‘ "Name(vs)‘ e R e e e P

capacty Wwﬂz;/dé..//ﬁfé”ﬁf, SR

~ Signature
Name
Contract ' 78 o ¢4
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' ClTY OF CAPE TOWN

TDA: HUMAN SETTLEM}-NTS IMPLEMFNTATION '

CiONTl\ACT NO. 41 012017/18

APPOINTMENT OF A PANEL OF MULTIDISCIPLINARY PROFESSIONAL CONSULTING TEAMS TO

UNDERTAKE THE PLANNING, DESIGN AND CONSTRUCTION Momnonme SERVICES OF SUBSIDISED
HOUSING DEVELOPMENTS | o

1.2 Contract Data |
Part 1: Contract Data provrded tay the Employer

s GENERAL CONDlTlONS OI" CONTRACT :

The General Condltlons of Contract are the Standard Professmnal Services Contract (Juty 2009) (Edmon 3 of
CIDB document 1015) as publlshed by the Construchon Industry Development Board » ,

‘MCODIBS of these Genetal Conditions of Contract may be oblained from the Constructlcn Industry Development

. 'Board’s website www.cidb.org.za. Ccptes of the General Condrtlons of Contract are atso ava|lable for rnspectlon .
_ and scrutlny at the ofllces of the Employer o . . o

The pro~formas attached to the Standard Professmnal Serwces Contract (Juiy 2009) on pages 17 to 24 shall not
‘ apply to thls Contract and shall be replaced with the documentatlon bcund mto this Contract Dooument ‘

The General Condltlons of Contract’ make several references to the Contract Data for specat‘ c data, whrch

together with the standard contract collectively describe the risks, liabilities and obltga’uons of the contracting
- parties and the procedures for the administration of the Contract. The Contract Data shall have precedence in the
: mterpretatron of any amblgulty or mccnsustency between it and the General Condltzons of Contract.

The General Condlttons of Contract shall be read in conjunct:on with the variations, amendments and add|t|cns
© set out in the Contract Specific Data below. Each item of data given below is cross-referenced to the clause in the ,
General Conditions of Contract to which it mamly applies. :

The documecls formlng the Contract are to be taken as mutually explanatory of one another For the purposes of
interpretation, the priority of the documents shall be in accordance WIth the following sequence:

a) . .the Fo:m of Offer and Acceptance, . :
. b) - the Contract Specific Data within the Contract Data,

" ¢)" - the General Conditions of Contract -

d) *  the Scope of Work, and .

- e) the Pncang Data.

‘ lfan amb|gurty or dlscrepancy is found In the documents the Employer shall :ssce any necessaty clanflcatton or
g lnstmctlon ' : : . .

CONTRACT SPEC!FIC DA TA

' The followmg contract specrfic data is appl;cable tc thls Contlact

‘Clause 1: ’ ' ’
- Add the following to the defmrllon of Em,gloger
~ The Employer is the CSTY OF CAPE TOWN

o Repiace the defmftfon of KeM Persons WJth the fol/owmg ' o
Persons who are referred to as, suoh in. the Contract Data who wrll be engaged in the pertormance of the
‘Services, - - : : _ . .

Add the followrng to the defm/trcn of Penod of Performance

The perlod(s) of performance for this service is as follows

60'rnonths from contract commencement date

Contract , 79. C1.2
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A breakdown of this penod into the stages below will be d:scussed and agreed in the Letter of Appomtment

» Studhes mvestrgatlons e’to

Stage 1: Inception -
Stage 2: Concept and Vzab|||ty
Stage 3: Design and Devetopment

‘Stage 4: Documentation and Procurement
" Stage 5: Construction

Stage 6. “Close _Out

l
- Add the followrng z'o the deflmtron of Project:

The project is the APPOINTMENT OF A PANEL OF MULIIDISCIPLINARY PROFESSIONAL CONSULTING
TEAMS TO UNDERTAKE THE PLANNING, DESIGN AND CONST RUCTION MONITOR?NG SERVICES OF~
SUBSIDISED HOUSING DFVELOPMENTS v

o Add the followmg fo the deflmtlon of Service Prowder . : ,
-~ The contracting party may be-a consortium/joint venture contractmg as a formal!y constttuted Jomt Venture

~ Add the following to the definition of Start Date; - -

.. Partnership, in which all parties are Jomtly and seveaaily ilable ln terms of this def nition, the w0rds consortium -
: _,and 3omt venture sha]l be. regarded as synonymous ' . .

The Start Date is the date when the service provider conﬁ;ms recemt of one fully completed original copy of thns :

o document including the aooeptance part of the form of offer and acceptenoe and schedule of deviations (if any).

. Clause32 o

Replace the words "trrne for comp[etlon" W|th “Perzod of PerformanCe"

Clause]3 4 and Clause 4, 3 2

| .Add the following: -

The.authorised and deslgnated representatrve of the Employer is the [D:rector TDA Human Settlements

s lmpiementatlonl

Th address for recelpt of communrcat!ons st

E-mait: E
: Postal Adciress .
_o2nN
. Physieal_Address:'. .
. : S L i .
ﬁﬁu!mmrd

Clause 3. 4 1:

- Add the fol’lowmg fo the first sentence

, and rmay be given as set out hereunder and shall be deemed to have been recelved when:

- a) "hand delivered ~ on the working day of delivery -
' b} sent by registered mail - five (5) working days after mallmg
c sent by-email or telefax one (1) worklng day after transmissson

Clause 3.5: -

- Add the fol/owmg ' C . v N » » v
‘The location for the performance of the Pro;ect will be the [LOCAL OFFICE lof the service prowder togethe;r W;th

the site of the [proposed developments Jsituated within the City of Cape Town Municipal ares|. Key personnel will .

" be expected to work put of the ‘local office as the exigencies of this contract require] The address of the jocal -
office will be that as indicated on Schedule 1, Part T2.2: Returnable Schedu]es and which will be regarded as the
- dom/cllrum criandl et execu(andl fon the purposes of any contract ansmg from this tender submxsswn o .

Clause 3. 9 2 o .
' Replace the words “6 Weeks" wnh "21 days” '

» Clause 3.9.3:
- Add the following:

Contract ‘ , 80 . c1l.2
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The tlme~based fees used to determ:ne changes to the Contlact Price are as stated in the Pncmg Data‘

[Clause.3.12.1

* Add the following:

The penalty amount per dayis as follows

CALCULATION oF

’ RATE PER R100 GF

PENALTY PER DAY ESTIMATE

(EXCLUDING VAT) :

CONTRACT PERICD

1 ‘month 27,5 cents

’['5 months - - - 1 22 . ... cenis

2 : months 16,5 cents

2,5 ' months 13,5 cents

3 months - - 11 cents

3,5 months 9,5 cents

4 months 8,5 cents

45 months . |75 cents -
15 4 months | 6,25 cents v

6 months 5,75 - cents : .

7 months | 4,75 - cents -
5 Trentte " |4 - T~

9. months .1 3,75 cents

10 | .months - 3,5 cemts -
LAt {months ~ |3 cents

12 | months . 2,76 .cents

14 | months - 125 cents .

15 | months . 2,25 cents

16 months - 2 . cents

18 ‘months 1,78 cents
| 20 ‘| months 1,5 cents

21 months 1,5 ¢ cents

24 months 1,25 cents

30 months 1. cent
136 —no— " |-moniths . .| Az o -cENE -

42 months - 1 cent

" Part C1; Agteements and Contrdct Data

" PENALTY PER DAY ROUNDED OFF AS FOLLOWS:

RO - ~ - RBS00 nearest R5 .
"RBO1 -~ R1000 nearest R 10
R1001 —. R 5000 " hearest R 50
R5001 = and above = - _nearesthOO
EXAIVIPLE : ' ‘
Estimated contract value =R2 500 000 (excludmg VAT)
-vContract period - =12 Months v

= R2 500 000 x 0. 0275/1 00 -

o= R687 50 per day

FENALTIES ON CONTRACTS IN PHASES
Penaltles must be calculated proportlonally on the estlmated contract value of each phase

Clause 3. 15, 1
 Add the. foﬂowmg : ’ :
" The prog;amme shall be submltted wuh:n 14 clays of the Start Date

b"CIause3162 ' o ' ' o
L Replace the words “m wh1ch the start clate falls" W|th “pnor to the closmg date of the tender

'Add the follow:ng R ' B '
“ The indices are those contalned in Table A of the POM'] Consumer Prlce lndex for the CPI for ser\nces E
publzshed by StatlSthS South Afrsca : :

Conftract .81 : R B 0% 2
- Contract Data
Reference No, 41G/2017/18 ’




.llt is brought to the attentlon of the tenderer that the estimated durattoo of a project could be up to 60 months from
- date of commencement. In addition, the tenderer should note that the rates submitted will be fixed for the duration

of the project. However, should the National Human Settlements Department increase the indirect cost for

municipal engineering services of a serviced stand and the indirect cost for a Housing Subsidy Quantum,

applications for these additional fees will be applred for and if successful application wili be made to increase the

tenderers priced fee on a pro rata basis,

Should it become necessary o vary the scope of work or even suspend or terminate this contract, such variation,
suspension or termination shall be dealt with .in accordance with the provrmons of the Standard Professional

. SelVIceS Contract as amended by the Contract Data.

Clause 3. 17: - Price adjustment due to content imported from outside South Africa
: Ao'd the foll‘owmg clause after clause 3.16
- 3. 171 General

3.17. 1.1 Prrce adjustment of any resources |mpcrted from outsrde the Republsc of South Africa will be permitted

only in respect of the followmg vanables

(a) Vanatrons in Rates of Exchange as. ctetarled in. Clause 3. 17 2 B

(b) " Variations in Customs Surcharge and Customs Duty as detailed in Ciause 3.17.3,and

* (c) Labour and material cost variations in the relevant mdustnes of the countries from which the resources
are tmported as detarled in Clause 3.17.5. : :

‘ -3 171 2 The value of any resources |mported from cutsrde ‘South Africa. mserted in the schedule titled Price

© Basis for Imported Plant and Materials and subject to Clause 3.17.2 shall be deducted from the total

~ values to be adjusted by the.Contract Price Adjustment Factor. Any resources not inserted in the.

schedule titled Price Basis for Imported Plant and Materials shall be deemed not to be imported into
‘ .South Africa. for the purposes of Contract Price Adjustment

3. 17 2 VariatiOns in Rates of Exchange »
3. 17, 2 1 Adjustment for vanatrons in rates of exchange shall be based on the followmg

" (&) The Tenderer shall have completed the schedule fitled Price Ba3|s for lmported Plant and ‘Materials

for all imported resources intended to be subject fo variations ln rates of exchange, sub}ect to the
Tollowmg
i, the value in foreign currency inserted in column (A) shall be subject to Clause 3.17.2 ( )
. * when recalculating the Rand value,
ii. - the rate of exchange inserted in column (B) shall be the closing spot sellmg rate quoted by

‘Councsl‘s main banker, ABSA, on the Base Date rounded to.the second decimal place,-

o subject to sub-paragraph ifi. betow,
il if the rate of exchange, lnserted by the Tenderer drffers from the ABSA rate referred o

above, then the ABSA rate shall apply and the Rand value in columns (C) and {F) shall be '

- recaiculated accordrngly, W|thout altermq the once in _the Pncmq Schedule for the relevant
. items, and -
“iv. - ifa quotatson from a suppller or sub—ccntractor provrdes for varsatrons in rates of exchange

* the Service Provider may onily claim for variations in rates of exchange if he binds the -

S ‘supplier or sub-contractor to the same provision to take ‘out forward cover as described in
sub paragraph (b) below. =

» {b) The Serwce Provrder (or supplier or sub contractor) shall within five working days from the date of
v placmg a firm order on an overseas suppller cover or recover forward by way of a contract with a bank

. which is an authorised foreign exchange ‘dealer, the foreign exchange component of the cost of any.
" imported resources snseﬁed by the Tenderer in the schedule trtled Prrce Basis for lmported Plant and =

l\llateuals
. :',.(c)‘ »When the Serwce Prowder (or suppher or sub contractor) so obtalns forward cover, the Servrce Prowder
‘ foresgn exchange contract note.

(d) Based on the e\ndence provrded in sub—paragraph (c) above the value in Rand inserted in column (C) of
the schedule fitled Price Basis for Imported Plant and Materials shall be recalculated using the
forward cover rate obtained, and any increase or decrease in the Rand value defined in Clause 3.17.5
shall be adjusted accordingly, subject to sub-paragraph (e) below.
Contract ' ’ 82 Gi.2
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(e) The adjustments shall be calculated upon the value in foreign currency in the Serwce Provider's (or
- supplier's or sub-contractor’s) forward cover contract, provided that, should this value exceed the value -

3.17.3

3 (a)

in foreign currency inserted in column (A) of the schedule titled Price Basis for Imported Plant and
l\!latenals then the value in column (A) shall be used

Vanatlons in Customs Surcharge and Customs Duty

'Any increase or r decrease in the Rand value between the amounts of Customs Surcharge and Customs

* Duty inserted in the schedule titled Price Basis for Imported Plant and Materials and those amounts

3174
13.47.41

actually paid to the Customs and Excise Authorities, which are due to changes in the percentage rates

‘ applscable or to the forelgn exchange rate used by the authormes shall be adjusted accordingly.

' The Tenderer shat state the- Customs Duty Tariff Reference apphcable to each item and the Servzce

Prowder shall advise the Employer of any changes which oceur,
Value of Imported resources at Base Date

The Rand value of rmported resou;ces mserted in the schedule trtlecl Prrce Basis for lmported Plant

" and Materials (column (F)) shall be the’ value in foreign currency (column (A)) converted to South .- .
- African Rand (column (C)) by.using the closing spot selling rate quoted by Council's main banker, ABSA,

on the Base Date rounded to the second decimal. place (column(B)), to which shall be acided any

Customs Surcharge and Customs Duty appllcable at that date (columns (D) and (E))

875

3.47.5.1

Varla’uon m labour and matenal costs of lmported resources

If the prroes for rmported resources are not ﬁxed the Servrce Provrder shall in hls Tender. specrfy the
formula for calculating Contract Price Adjustments normally used in the country of manufacture and the
indices and relative proportions of labour-and material on which his Tender prices are based.  Evidence

| -of the indices applicable shall be provided with each claim. The indices applicable 42 days before

contractual dispatch date from the factory W|1l be used forthe purposes of Contract Price Adjustment.

3. 17 5.2 Fa!lure to specrfy a formula in the Tender shall mean that the prrces are ﬁxed or shall be deemed to be

. fixed.
 Clause 4.7: o o o B
Add the foﬂowmg _ ‘ . : _
“Payment of the tendered baslc fee for normal servaces shall be in accordance with Clause I8 in Part G2.1 Pricing
i Assumptrons o : : , ,
Contract - v : 83 C1.2
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Clause 5.4.1:

Add the following.

The Service Provider is required to take out and maintain, for the full duration of the performance of this contract,

the following insurance cover:

a})  Professional Indemnity (P1) insurance providing cover in an amount of not less than RS 000 000 in respect of
each and every claim during the period of insurance. Where the entity tendering is a joint venture then the
value of the P insurance cover required may be shared between the joint venture partners in proportion to
the percentage contribution of each party to the joint venture.

b}  Public Liability insurance with a limit of indemnity of not less than R20 000 00O for any single claim, the
number of claims to be unlimited during the contract period.

c¢) Insurance in terms of the provisions of the Compensation for Qccupational Injuries and Diseases (COID) Act
No. 130 of 1993/

The Service Provider shall ensure.that any sub-contractors engaged in construction activities shall, in addition to
the Public Liability and" COID Insurances as described above, also take out and maintain contractors all risks
insurance to the value of the work being undertaken.

E

Clause 5.4.2

Add the following:

Evidence of insurance or confirmation (warranty) from a reputable Insurance Broker that the required insurances
iare in place, shall be submitted within 14 days of the Start Date.

!Add the following clause after Clause 6.4.2:

5.4.3 The Service Provider shall maintain the insurance policy/ies for the duration of the liability period in terms
of Clause 13.4 and shall upon request by the Employer provide periodic proof of such insurance.

Clause 5.5;

Add the following:

The Service Provider is required to obtain the Employer's prior approval in writing before taking any of the

following actions:

a) Replacing any of the key personnel listed at the time of tender. .

b)  Occupying any public land or facility for any purpose that will cause disruption and or inconvenience to the
users of such land or facility in respect of any construction contract.

¢} Making a materlal change, addition or omission from the approved designs,

d)  Issuing an instruction or making an award that will result in the approved contract vaiue being exceeded.

e}  Permitting advance payment for items not listed in the Advance Payment Schedute.

fy  Nominating the Employer's Agent Representative.

g) Delegation of Employer's Agent authority in terms.

h)  Granting permission to work during non-working times.

i) Suspend the progress of the works.

) Theissuing of an instruction to accelerate progress)

Clause 6.4:
Add the following clause after Clause 6.3:

6.4 Conflict of interest
The Service Provider shalf immediately disclose any potential conflict of interest or involvement in the project
!other than a professional interest in terms of this Contract.

Clause 7.1.2
Add the following:
Key Persons shall be those individuals listed under "Key personnel” in Part C3.1 Scape of Work,

Clause 7.2.1:

Add the following:

The Service Provider shall provide appropriate Personnel for such time periods as required and shall enter all
data pertaining to Personnel and Key Persons on the Personnel Schedule (comprised of Schedules |11 and 18,
Part T2.2 : Returnable Schedules).

Clause 8.1:
Add the following:
The Service Provider is to commence the performance of the Services within 14 days of the Start Date.

Clause 8.4.1:

Delete "or” at the end of Clause 8.4.1(d) and add the following three clauses after Clause 8.4.1 (e):

Contract 84 c1.2
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f)  if the Service Prowder has fa:ied to provide the requrred insurances W|th|n the prescnbeci tame ,

g) if the Setvice Provider has comrmtted a corrupt or frauduient act during the tender process or the executlon

. of the Contract; or -

h) if the Service Provider has benefltted from .an offi cla] or other role player committmg any corrupt or
fraudulent act during the tender process or in the execution of the Contractt

-
Clause 8.4.3(c):

Add the following:

The period of suspens:on under Clause 8. 5 is not to exceed 6 months.

Clause 8.4.4:

Delete the content of this clause and replace with the followrng

Upon termination of this Contract pursuant to Clauses 8.4.1 or 8.4.3, the Employer shall remunerate the Service
Provider in terms of the Contract for Services satisfactorily performed prior to the effective date of termination and
reimburse the Service Provider without adjustment to the agreed rates, stims or fees and without payment of any
penalty or surcharge, including any pro-rata payment for partially completed Services, except in the case of
termlnatnon pursuant to events (c) and (d) of Clause 8.4.1. :

“Clause 9.1:'

Add the following:

; 'Copyrzght of documents prepared for the project, and the patent rlghts or’ ownershlp rn any. plant machme |tem o
: r/stem or process desrgned or devrsed shaii be vested with the Employer :

o Clause 11 1:
" Add the followrng

A Service Provider may not sub-contract any work wh:ch he has the skill and competenoy to perform untess he
has. the Employers prior approval in writing.

C{ause 12 1.2

Add the following: o »
Interlm settiement of dlsputes is tc be by [med&atlon

Ciause 12. 2 1:

'Add the following: ‘
__in the event that the parties | fall to agree on a mediator, the mediator is nomlnated by the [Presrdent of the South ‘

African Institution of CtVli Englneermg or any other institute wrth which both parties are in agreement

Ctause 12. 2 4
Add the following:

. Final settlement is by Iitigatron

(-
. Clause 12 3 3

in the event that the parhes fail to agree on an adjudrcator, the adjudlcator is nominated by the iPresadent of the

' ~South Afncan Enshtutron of Crvn Engmeermg orany other institute with whrch both parties are in agreement

|
Clause 13. 1 N
Add the foilowmg clause afz‘er Clause 1 3. 1 3:

13 1 4 The Employer and the Servnce Prowder sha[! enter into an agreement to comptete the Services required :
for the Project in terms of the provisions of Section 37(2) of the Occupational Health and Safety Act No
85 of 1993 and the Constructson Regulatrons 2014 promulgated thereunder

An agreement is 1ncfuded in the Contract Document (C1.3 of Contlact Data) and shall be compieted and .
_'submltted to the Employer together with a letter of good standing from the Compensation Commissioner
(if not insured with a licenced compensation insurer) within fourteen (14) days of the Start Date: . The
" Service Provider shall ensure that.any letter of good standlng shall be tlmeously renewed in order that ;t
remains ;n fu!l force for the duratron of the Contract .

Contract 85 o C1.2
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oo Ciause 145 Taxlnvoices o ’ :
© Section 20(1) of the Value Added Tax Act No 89 of 1991 requlres that a suppller (person supplymg goods or
“services) who Is registered as a VAT vendor issue to the recrplent a tax invoice wrthm 21 days of the date of a
suppiy whether requested or not. . .

o ’Ciause 15

C!ause 13 4. '

Delete the content of this cleuse and replace wrth the followmg :
Notwithstanding the terms of the Prescription Act No. 68 of 1969 (as amended) or any other apphcable statute of
fimitation neither the Employer nor the Service Provider shall be held liable for any loss or darage resuiting from
any occurrence unless a clain is formally made W|th|n a Isabllrty period of five years, which period shall cemmence

" on the eartier of.

(@) Final complehon of the construction contract.

“(b) Suspension, postponement, expiry or termination of all construction contracts.

(c) . Cancellatlon or termlnation of this Contract.

Clause 13.7.3:

. Add the following clause after Clause 13 7.2

13.7.3- The Service Prowder hereby indemnifies the Employer against all c|a|ms by thud parties which arise -

- out of or in-connection with the Services rendered under this Contract and where such claims are the
consequence of breach by the Service Provider to exercrse reasonable professronal skall care and
diligence in the exercrsrng of its obhgatrons v

‘Clause 14.5: = R
_' Add the followlng new clause after Clauses 1 4. 4

.The Servrce Prowder shail provrcle a tax invoice (VAT rnvorce) which shall be included. wrth each account

delivered to the' Employer In térms of Clause 14. Failure by the Servicer Provider to provrde a tax invoice (VAT :
mvome) trmeously may delay payment by the Employer and no mtereet shall acerue. : o

Clause 14.6: More frequent payments - .. '
The Service Provider may submit a fully mot;vated applrcatron regardmg more . frequent payment to the .
Employer's Project Manager to be submitted to the Employer for consideration. Requests for more frequent
payments will be con&dered at the sole discretion of the Employer and is not a raght in terms of th:s contract.

Add the following: ‘
The Interest rate will be the pnme |nterest rate of the Employers Bank at the time the amount is due]

- Part 2: Data provrded by the Ser\nce Provider

: TheSer“vicevProviderls: v o '

Postal Address: ... I RN

Physical Address: oo

Telephone: -

- Facsimile: ' corensire,t T
Emailil e

“The authorised and designated representative of the Service Provideris:

Name: SR . o . e e , ,
ST RO SRR POE I - Ot O PO PO OTO TP PPOPPPRPPSI

: Fho address for recerpt ofcommunlcatlon is:

Address:

Contract N 86 : Cct.2
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...................................................................................

Telephone: TR e T

Facsimile: TP

Emaili...i i B e

A

ﬂ . SIGNED ON BEHALF OF TENDERER: e T TR L

——

L
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CITY OF CAPE TOWN

[TDA: HUMAN SETTLEMENTS ll\flPLEM‘EN'i'ATION

CiIONTRACT NO.41C/2017/18

APPOINTMENT OF A PANEL OF MULTIDISCIPLINARY PROFESSIONAL CONSULTING TEAMS TO

UNDERTAKE THE PLANNING, DESIGN AND CONSTRUCTION MONITOR!NG SERVICES OF SUBSIDISED
HOUSING DEVELOPMENTS

C1.3 Occupational Health and Safety Agreement

AGREEMENT MADE AND ENTERED INTO BETWEEN THE CITY OF CAPE TOWN (HEREINAFTER CALLED
THE “EMPLOYER”) AND

1
(Servlce ﬁké\)idéi‘)é\i’iéﬁ&éégry/Company/CC Namg)-
IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 85 OF 1993 AS
AMENDED.
T T T PSP PP , representing
............................................................................................................................... , as an employer
in its own right, do hereby undertake to ensure, as far as is reasonably practicable, that all work will be performed,

and all equipment, machinery or plant used in such a manner as to comply with the provisions of the Occupational
Health and Safety Act (OHSA) and the Regulations promulgated thereunder,

~ I furthermore confirm that | am/we are registered with the Compensation Commissioner and that all regastratlon

and assessment monies due to the Compensation Commmsmner have been fuIIy paid or that I/We are insured
with an approved licensed compensation insurer.

COID ACT Registration Number: O P P PP PO PP
OR COmMpensation MNSUIET: ........coeremssersrensisseserssessmesereesces POHCY NO ceviviivevisieiecneee e v

I undertake to appoint, where required, suitable competent persons, in writing, in terms of the requirements of
OHSA and the Regulations and to charge him/them with the duty of ensuring that the provisions of OHSA and
Regulations as well as the Council's Special Conditions of Contract, Way Leave, Lock-Out and Work Permit
Procedures are adhered to as far as reasonably practicable.

I further undertake to ensure that any subcontractors employed by me will enter into an occupationat health and
safety agreement separately, and that such subcontractors comply with the conditions set.

| hereby declare that | have read and understand the appended Occupational Health and Safety Conditions and
undertake to comply therewith at all times.

| hereby also undertake to comply with the Occupational Health and Safety Specification and Plan.

Signed at DR BAR on the...... 5777' ...................... day of..: WK»‘%{:{M a0l 7

.......................................

<

eyl 20 e .
Signed at on the day of..np ..-.20.}.4%

...........................................................................

o
Witness -0 v un wenialf of

Cily of Cape Town
Contract 88 1.3
frart Gt AJmemGn: and Contract Daia , , . Health and Safety Agreament

GRS
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CITY OF CAPE TOWN
[TDA: HUMAN SETTLEMENTS IMPLEMENTATION
CONTRACT NO. 41C/2017/18

APPOINTMENT OF A PANEL OF MULTIDISCIPLINARY PROFESSIONAL CONSULTING TEAMS TO
UNDERTAKE THE PLANNING, DESIGN AND CONSTRUCTION MONITORING SERVICES OF SUBSIDISED
HOUSING DEVELOPMENTS |

C1.4 Insurance Broker's Warranty

Pro Forma

Letterhead of Contractor's Insurance Broker

Logof

Date

CITY OF CAPE TOWN

City Manager

Civic Centre

12 Hertzog Boulevard

Cape Town

8000

Dear Sir

CONTRACT NO.: 41C/2017/18

CONTRACT TITLE: IAPPOINTMENT OF A PANEL. OF MULTIDISCIPLINARY PROFESSIONAL

: CONSULTING TEAMS TO UNDERTAKE THE PLANNING, DESIGN AND

CONSTRUCTION MONITORING SERVICES OF SUBSIDISED HOUSING
DEVELOPMENTS |

NAME OF CONTRACTOR:

1, the undersigned, do hereby confirm and warrant that all the insurances required in terms of the abovementioned
contract have been issued and/or in the case of blanket/umbrelia policies, have been endorsed to reflect the
interests of the CITY OF CAPE TOWN with regard to the abovementioned contract, and that all the insurances
and endorserments, etc., are all in accordance with the requirements of the contract,

I furthermore confirm that all premiums in the above regard have been paid,

Yours faithfully

Signed:

For:

Contract 89 c2
Part C2: Pricing Data ‘ Insurance Broker's Warranty

Reference No. 41C12017/18
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CITY OF GAPE TOWN

trDA HUMAN SETTLEMENTS IMPLEWII:N‘IAHON
CONTRACT NO f4tcrzs17/18
APPOINTMENT OF A PANEL OF MULTIDISCIPLINARY PROFESSIONAL CONSULTING TEAMS TO

UNDERTAKE THE PLANNING, DESIGN AND CONSTRUCTION MONITORING SERVICES OF SUBSIDISED
HOUSING DEVELOPMENTS

C2.1 Pricing Ae'eumpttone

Pricing Assumptrons mean the criteria as set out be]ow iead together with ail Parts of thls contract document,

+ which it wil be assumed in the contract, that the tenderér has taken into account when developing his prices.

1. » The short’ descnptlons given in the Activity Schedule below are brief descriptions used to identify the
‘activities for which prices are required. Detarled descriptions of the activities to be priced are provrdect in
the Scope ofWork B S .
2. For the purpose of the Acttvrty Schedute the foliowmg words shall have the meamngs hereby assrgned to o
them PR e e o
- [Unit: - v The unit of measurement for each item of work.
Quantlty : The number of units of work for each item. .
Rete "The agreed payment per unit of measurement.
~Amount: - The product of the quantity and the agreed rate for, an ltem : '
Sum: . » " . An agreed Jump sum payment amount for an item, the extent of which is described in the

oo T Scope of Work, but the quantlty of work which is not measured in any units.
Percentage Fee: The agreed fee for a service, the extent of which is described in the Scope of Work,
. : _ expressed asa percentage ofa construction contract value or part thereof I

3 A rate sum, percentage fee and/or price as applrcable is to be entered agarnst each item in the. Actrvrty

. Schedule. If a nil rate (i.e. "nil" or “0. 00") is entered against an item, it will be considered that there is no
charge for that particular item. An item against which no rate (or rates, in the case of rate categories

or the word “inclided” or abbreviations thereof) is entered against an item, it will also be regarded
as a nil ratc havmg been entered against that item, i.e. that there is no charge for thatitem.

4. The rates in the Acttwty Schedule are to be futty inclusive prices for the work descrsbed under the several
items. Such prices and rates are to cover all costs and expenses that may be required in and for the
execution of the work described in accordance with the provisions of the Scope of Wark, and shall cover
the cost of all general risks, liabilities, printing, travelling and obligations set forth-or implied in the Contract
Data, as well as overhead charges and profit. The rates shail include for all payments to admtmstratlve
clerical and secretanal staff used to su pport professmnei and technlcal staff .

, Where quenhhes are g|ven in-the. Actrwty Schedule these are provastonai and do not necessanly represent
“the actual amount of work to be done. The quantities of work accepted and certified for payment will be
used for determining payments due and not the quantities'given in the Activity Schedule. .
" Only one rate per item may be tendered A pefcentage fee tendered on a sliding scale will make the
v ,tender non-responssve

6. - ‘Where the estamated construcnon value is broken up mto component parts for the purposes of determrnmg

o fees in respect of different. dlSCtpllﬂeS the “make up” of each component is descrlbed in the Scope of
H Work v .
‘..7 - The following tables shall be used for proportlonang the tendered fee for. each d|scrphne over the varaous .

stages of the serv;ces

Prlnmpal AgentlLead consultant (TheTenderer) R R - Percentage pomts for

Stage of Services . o ' each stage -
1 Conditional Project Funding Approvat B 3 5
Completion of pre-planning studies (eg Geotechnlcat EIA TIA etc) 5
‘Establishment of Housing Project Steering Comm;ttee . 5
USDG Project Funding Approval (NG} 5
Approval of Civil Engineering Design 5
Contract N ‘ o Gz2.1
Part G2: Pricing Data - o ~ Pricing Assumptions

Reference No. 41C/2017/18

__if provided) is/are entered, or if anything other than a rate or a nil rate (for example,azero,adash - -



“Préject Enrolment with the NHBRG_-

" Civil Tender approval by Gity

Civil Contractor on site

Civil works 50% complete

Civil services completion certificate

Approvai of General Plan . -

Civil works 100% complete

Civils Works Completion Certificate

Topstructure Tender approval by City

Home Enroliment with NHBRC

Topstructure Contractor on site.

T Topstructures 50% complete

Topstructures 100% completed -

Beneficiary Administration 100% complefe

Topstructures Works Comple’uon Cer’uf:cate
Total ,

00.

~Sionjailon oo erlorfcvion o oo janfaa

. Cl\nI-Enginéer: -
Stage 'of Services

Percenfage points for
each stage

Preliminary design. L 10 . -
..'{ Approval of finaldesign - .. ... .- ... 25
Tender documentation & tender process - 20
Construction site monitoring ’ 30
-Completion certificates 5 -
Final completion certificate and hand-over 5.
.| Submission of As-buﬂt drawmgs L 15
Totai : ‘1100
St,ru::tuvrai Engineer: ?ercentage points for
‘Stage of Services "each stage . ,
Preliminary design 10 '
Approval of final design | 25
Tender documentation & tender process 20
Construction site monitoring 30
“Submission of B1 and D1 forms as requwed by NHBRC 5 T
-Final completion certificates 5
Submission of As- bmlt drawmgs 5
Total 100

[,

Geo-Tei:hnical Engineer-ﬂ

Percentage pomts for

Stage of Services : each stage
Preliminary Geotechnical Jnvestlgatlon Report 20
Phase 1 Geotechnical Investigation Report - 30 .
- USDG Funding Application Approval ~ 20 .
Phase 2 Geotechnical Investigation 20 -
100 % Civil Engineerlng Services completaon 10
Total C 100

L

Transport Engineer:
Stage of Services

Percentage points for |
each stage -

>

Environmental Pre-fea8|b|||ty Scannlng Report to lc[entlfy nsks_ 20
Environmental Scoping Report - . ' 20

Traffic Impact Study - 20

Traffic Management Plan 20
Record of Decismn 15

Final Approval 15 .
Totai -1 100

» Eiectrica! Engineer:

1 Percentage points. for

R

-Btage of Services each stage
‘Preliminary design 110 o
Approval of final design ' 25
Tender documentation & tender process 20

30

Construction site supervision

Contract , . 92
Part C2: Pricing Data :
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: Completion'certificétes

Final completion cettlficate and hand-over

" Submission of As built drawmqs L

’ Total

- T[T | COT

00

Clork of Works ~ Clvils

Percentage points for.

' Stage of Services each stage
l, : Establishment of Civils contractor on 5|te 5
On-site monitoring and evaluation: Civils 25% completed 20
On-site monitoring and evaluation: Civils 50% completed. 20
On-site monitoring and evaluation: Civils 756%.completed.. 20
.On-site monitoring and evaluation: Civils 100% compteted 20
] . Attendance and feedback at project meetrngs 10
Final reconciliation report 5

Total

100

| Clerk of Works - Topstructures 1...:'

Percentage points for '

o | stage of Services » each stage .
T 1 Establishment of topstructure contractor on sste » 5 . -
On-site monitoring and evaluation: Topstructures 26% compieted 20
- On-site monitoring and evaluation: Topstructures 50% completed.’ 20
- ‘On-site monitoring and evaluation: Topstructures 75% completed. - 20 .-
. [ On-sité monitaring‘and evaluation: Topstructures 100% comp!eted. 20
Attendance and feedback at pro;ect meetmgs ' . 10
Final reconcr!ratlon report " . 5 .
( Total ' 100
Health & Safety Ofﬁcer Crvrl and Topstructure Percentage poznts for
| Stage of Services each stage
Risk assessment ’ 5
: .| Completion of Occupational Heatth & Safety Pian . 20 :
P — "Slte mspectlons and momtonng_____.___._,.... e S e L 25 F e e semte =
1 . Auditing, reporting and meetings ’ - 20 - '
s Civils Construction Completed 10
L Topstructures Completed 10
Completion of srte closure checkllst 10
! Total v 100

.Envrronmentai Control Ofﬂcer erl and Topstructure :

, Percentage points for

Stage of Services . each stage
Establishment of Civils and Topstructure coniractor on site. 110
Construction monitoring - . . , . 40
Auditing, reporting and meetmgs 120 .
Civils Construction Compieted 10 .
Topstructures Completed 10
Conmpletion of site closure check[rst 10 .
Total . 100 -

Town Pianner: -

o Percentage points for

Stage of Services. each stage
! Draft Framework.plan 5

‘Submission ¢f Frameéwark plan 10

Submission of Land Use Application to Town Piannrng for approvai 30

Completion of public participation process - . v 20

Approval of Land Use Appl;catton ' 125

Approval of Generat Plan : 10

Total ] 100
!
Contract ’ a3 _ _ : G241
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L

Ny Urban DefignerlAlchitect Percentage points for
| Stage of Services each stage.
Draft Framework plan 5 '
Submission of framework plan and supportlng documentatlon 10
Submission of Land Use Application to Town Planning for appr oval 10
Completion.of public participation process - 10
Completion of Public Participation process including 6 workshops with | 10
Housing Pro;ect Steering Committee
Orientation, consultatlon and conceptualization of house typologies and | 15
“costing
Completion and approval of Site development p!ans 15
Submission and approval of House Plans at PBDM 25
Total - . 100

Landscape Architect:

Percentage points for

Stage of Services each stage
Draft Framework plan v ’ 5 )
Submission of framework plan and supportlng documentatlon 10
Submission of Land Use Application to Town Plannlng for approvai 10 =

. Completion. of public patticipation process .. L 110
Completion “of Public - Participation process mcludmg 6 workshops wath 10
Housing Project Steering Commitiee :
Orientation, consuitation and conceptuahzatton of landscapmg and costmg 15 -
Completion and in-principal approval ‘of Site developrrient plans 115
Submission and Approvai of Land Use Appllcatlon 25
'Total ‘

1100

En\nronmental Assessment Pract|t|oner

» Percentagé pbin%s for

Stage of Servuces : , each stage
‘ Env:ronmentai Pre-feasublhty Scannsng Repoﬂ to :dentafy nsks : 20
-Environmental Scoping Report . 20
Environmental Impact Study 20 -
Environmental Management Plan_ B ) Y N
Record of Decision 16
_ Final Approval 5
100

Total

; Hentage Assessment Pract:t:oner

: Percentage pomts for

Stage of Services . ‘each. stage
Notice of Intention o deveioped 20
Heritage Impact Assessment Study 40
-| Representation at Herltage Western Cape 20 .
-~ ] Final Approval ' 20
't Total ' 100

Land Surveyor: .

Percentage points for

‘Stage of Services o : ' ‘ v each stage
SG & Deed searches, topographaca] survey & contro! pomts 20 .
Supply Provisional General Plans 20
Approval of Final General Pians . 20 -
Setting out of biock oorners En‘ beacons etc 40-

o 'Total » 100
Beneflclary Admmlstrator .| Percentage points for
Stage of Services. .each stage
Beneficiary |dentification ' 10 - =
Submission to allocation committee 10
Submisslon of subsidy application forms 10
HSS Subsidy report 20

Contract . : g4 G2.1
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o I Completion Deed of sales and seivices application forms _ : 30
' © | Handover of serv;ce S|tes / houses to benef:manes - 20 -
) Total ' . . : o ‘ 100
! ' , Social Facilitator . ' Percentage points for
S ’ | Stage of Services ‘ ' ' ‘ , each stage
‘ .- . | Beneficiary Identification =~ - ' g - 20 :
i - ‘ Submission to allocation Project Steering committee ’ 120
’ ' Submission to allocation committee ' . 20
| Communication of beneficiaries to the communities v 20
" -| Handover of service sites / houses to benefrmanes 20
l o ~{ Total - , , . | 100
, . - | Conveyancing Attorney: ' _ Percentage poinis for
. o . | Stage of Services . ' each stage
* L Orientation, Deed Searches, Title Restrictions, Consolidatfons etc. 120
- | Submit Deed of Sale documents at Deeds Office - ey .| 40
| ‘Receive Title Deeds from Deeds Office -~ Ll : 40
Reconcmatmn anct Fmat Report e s R
'Total : T 1400 .

8. Atl other rates or prices (as apptlcabte) tendered in the Actlvaty Schedule shall be final and blndsng and

. shall not be subject to any variation throughout the pericd of the contract. However, should confirmation

bé received that the subsidy quantum was increased and implemented by the relevant authority, any
approved increase W|It be passed on to the consultants onapro rata basss for work stilt outstandlng

9. Where prowslonat surs are provided in respect of services, etc., these amounts may be omltted in part or[ |
.. Tenderers are fo note that only those recoverable expenses listed in the Activity Schedule will be
" reimbursed to the Service Provider.. No"reimbursement of costs for subsistence, typing, prlntlng/copylng B
(other than reports and/or tender documents), communications or computer hardware and/or software will
. be made and these costs will.be deemed to be |nctuded in ratee, sums, percentage fees and pnces for
o o normal and add;ttonal services rendered :

10, ltems for pnntmglcopymg shatl be for spec;fied contract documents, reports, manuals and drawings,
" excluding general correspondence, minor reports, progress reports, etc. which shall be deemed to be
_mciuded in the professional fees and all drafts shall be for the. Servsce Prowde: s account

. Tenderers are to note that the planning for this contract is based ona three-year budget which is subject to

» change While the Employer has every intention to complete the full scope of works, the Employer
: ~ reserves the right fo reduce or increase the scope of works according to the dictates of the budget, or to

-5 o - “terminate this contract, without adjustment to the agreed rates, sums or fees and without payment of any

‘ ’ 0 penalty or surcharge in this regard. The Service Provider- shall however be entitled to pro-rata payment for
I - all services carried out in terms of any adjustment to the Scope of Work or, i the case of termination, -
R remuneration and/or reimbursement as described in Clause 8. 4 4 of the Standard Professwnat Services
:z : ' | : ¢»contract as amended by the Contract Data ‘

L 11. Ati charges in reepect of attendance at meetmgs (Ciause 14, Part C3.1 Scope of Work) and the provision
S of secretarial services, shall be included in the tendered bassc fee for normat servnces (ttem No. 1 1 of the
o o Actmty Schedute) : R v v

o 12 ' 'Where fractlons of a cent occu: in calcutanons ot pnces and amounts. they shait be rounded up/down to '
1 ; E the nearest whole cent : - . :

1_3. Clause F 2. 13 11 in Part Tt 2 Tender Data shalt be applicabie to the submlssmn of Acttwty Schedutes wh;ch
" “have been pnoed electronlcalty, ‘and which the Tenderer wishes to submrt as a prxnted versaon W|th hlslher
' tender in the piace of handwrltten pnced Activity Schedules . . . .

If there is found to be any variance. between the pnnted version ‘and the original 3ssued dooument the'
original shall stand. However, where Addenda have been issued which amend the Activity Sched ule then ,
the pnnted Activity Schedu!e shall take these into account. .

The pages of the ISSUeCl Activity Sched ule should not be removed from the tender document.
Confract ‘ 95 c2.41
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‘For any variations in rates of- exchange whzch shali be for the Employer's account in accordance with
Clause 3.17 of the Contract Specific Data in Part C1.2 Contract Data, the Tenderer Is specifically referred

" . to the Contractor's obligation to take out forward cover.” The schedule titled Price Basis for Imported

Plant and Materials is attached -hereto and must be completed by the ‘Tendereu if applicable, in
conjunction wath pncmg the relevant items in the Activity Schedules. v

While it is-entirely at the tenderer s dlscretaon as regards to the Blll of Quantities below the 2014/15 Housing

. Subsidy Quantum as released by the Western Cape Provincial Government and the Guideline Scope of

Tariff of Fees from the National Department of Human Settlements detailing a cost breakdown for Subsidy
Housing Policy Framework and Programme Guidelines, is a guiding document that wili give tenderers some

‘idea of the ma¥imum portion of the subsidy quantum aliowed against which they may compare their rates,

sums, percentage fees andlor-prices as applicable. For ease of reference the table below reflect the current
maximum professlonal fees provided fora serwced stand as weil asa 40 square metre dWeIlsng -

PROI’ESSIONAL FEE BREAKDOWN OF MUNICI?‘AL :
: ENGINEERING SERVIGES FOR A SERVICED RESIDENTIAL
' .. STAND (Excl. VAT) '

L ' : SHem . ) 1. Cost

, Safety Inspector B * ' 1R 96.00.
"Environmentat Control Offlcer : SR TT96.00 0
Environmental Assessment F’ractltloner R 600.00
Traffic/Transport Engineer R .98.00
Urban Des&gnerArchitect : | R- 30000 -
Project Management T . |R1505.00
Geotechnical Engineer o : R :105.00 .
Land Surveyor . - - . R~ 385.00
Town Planner o ' . | R-368.20
Civil Engineer® " . , : e ‘R2256.17 -
Clerk of Works Civil © . .~ - _ R 480.00 .
Social Facilitation. = L | R. 3168.41
Legal Fees - i L . IR 40,00

- Total Submdy Quantum S - R 6 556.28"

v PROFESSIONAL FEE BREAKDOWN FOR A STANDARD 40
SQUARE METRE DWELLING (Excl VAT) oo

: L !tem B , Cost
Project Manager . ‘ L 1 R 360400 -
Clerk of Works - . - N R .3 089.00
Beneficiary Administration - ... - ].R 300,00
| Tota! Subsidy Quantum S . : R 6 993.00
Contract ‘ 96 C2.1
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“METHOD OF AWARD

CITY OF CAPE TOWN

 {TDA: HUMAN SETTLEMENTS IMPLEMENTATION

© CONTRACT NO.#C/2017/18

APPOINTMENT OF A PANEL OF MULTIDISCIPLINARY PROFESSIONAL CONSULTING TEAMS TO UNDERTAKE
THE PLANNING, DESIGN AND CONSTRUCTION MONITORING SERVICES OF SUBSIDISED HOUSING
DEVELOPMENTS | S : ' v :

2.2 Activity Schedule

The Employer’s objective of this tender.is to obtain the services of four (4) teams of professional consu!tanté, :

consisting of the key personnel as listed above. Each team will be appointed for a period of 5 years to one of
the four regional areas as shown in the map in Annexes 4 below. As it is the intention of the Employer to

develop a multitude of projects simultaneously over this period, the Employer has taken cognisance of the -
fact that a single team of Consultants will not be able to manage all the projects, in one region over this

period .

‘Therefore, it is to be ‘noted that'a‘!though‘ one team of consultants will be appointed to one region, the

' Employer reserves the right to appoint any of the four successful tenderers to any of the four regions, should
-~ circumstances s0 require. ' ' L S o L

L.

" Based upon the fee per erf and the _-tendered. percentage fbr bulk services submitted below, the ,Emplof(er will be
awarding the four regions amongst the four highest ranking tenderers. The ranking will be based upon Price and’

Preference of alf responsive Tenderers, as follows:

o The"hig'h‘est fankeé tenderer wElIi be éwafded the‘regioh with the most number of éstimated subsidised hbusing
units” v ha ' . ‘ R ' .

e Thve_ 2n highést’fa’nked tenderer will be’ awarded the region ‘with thé3530qnd most number of estimated -

" subsidised housing units

"+ The 3" highest ranked tenderer will be awarded the region with the third most number of estimated subsidised

. housingunits - - _ :

: S The 4‘h ﬁighest ranked'tend‘e;er will ‘be'aw‘arded, the regibn' with the fo(xrth most:numb'er"of estimated subsidised

: .housi.ng’ units

‘Thereafter, should.bany of the four service providers be unable to coﬁlplete‘the'ir current work, or undertake any new work.

ranking, negotiate »thenewproject based upon the same terms and conditions as this tender, .

in their regional area, the 3 other service providers will be individually approached by the Employer and in order of their

NOTE:

- Jtis.brought to the attention of the tenderer that the fee per erf inserted below will be fixed for the duration of the brojeéts,

which are not expected to exceed 5 financial years. The final agreed fee would be based upon the number of subsidised

~ houses realised on each project, for which the tenderer was appointed.

In addition to Basic and Normal Services reduired; thévfeveper erf subm‘itted'beiow must inglude’ for all "requfsre.d Additional

~ Services, Recoverable Expenses and any Support Staff.

_deem ’that_ the iend{_arer h}aﬂs‘ ai!owed'fqr this item eIseWhere in the schedule

. Where a zero (0) amount is inserted, or.where the space is blank for any services required be!éw, the. E;‘npioye:r‘wiii :

Tenderers are to note that the possibilty exist that not all key personnel listed in the Activity Schedule balow, or no bulk
services would be required for any of the projects. Therefore, -a Letter of Appointment will be issued to the appointed .

-~ Consultant for each project, based upon the requirements of the project. A 10% contingency wil be added by the
- Employer to the agreed fees and stated in the Letter of Appointment. S LT

Contract 97 , ' c2.2
Part C2: Pricing Data : : - - Activity Schedule
Reference MNo. Summary




Taking co'énisanée of all of the above, Tenderers are -réquiréd to complete the Activity Svchedulevbvelc‘)w which, for
evaluation purposes, is to be based upon a single residential erf, on a project with an average of SOQ erven: '
B CmEMA. o SR | »
PROFESSIONAL FEES SUBMITTED AS A FEE PER ERF FOR THE PLANNING, DESIGN AND CONSTRUCTION -
MONITORING SERVICES FOR SUBSIDISED HOUSING DEVELOPMENTS-(as per specification) ‘
- ' ’ _ Fee per Erf
ltem | . Service Required , (Excl VAT)
1.4 | Principal Agent/Team Leader (The Tenderer) | R 1500 .00
12 | CivilEngineer/Technologist  ~ |R T~ OO
B 1.3 | Structural Engineer - - o R B00 00
- | 1 1.4 | Geotechnical Engineer N o IrR 0% ~ oo
115" | Transport/Traffic Engineer = |R 17&-00"
16 |ElecticalEngineer -~ |R 606-00 |
1.7 | Clerk oberks (Civils) . : R Goo -~00
1.8 fCié.r_k of Works (Topstructures) RISXo -0
1.9 | Health and Safety Officer -~ |REEL - 00 |

1.11 | Town Piannef' _ : . o IR 863"5{0 .
112 Urban Des‘i‘g;her/ArchiteCt' _— o R 3CO~CO
| 1.13  LandscapéArcﬁitect o . B | RISO’”C)O
»i 114 Envirohmén’tal Aéses‘sment‘ 'ib?r‘avctitiohekb | IR ALQ{)"‘OQ
:‘ . 1‘.15 HéritagelAssesshdent Pra‘ctitio"n‘ér : i | R 30*’('30:
o - | 116 lv_and:Sur':vevy'c')r" : B “ R 39500
| | | 1.17 Be‘nefic.iavn‘ry A'dm‘inEStrat‘or} »3 IR ),85“‘ (’)(5
i v' | - | "1'.18' vaéiélea(viimé;Féf" o B - - |r 200 :"'CJO‘
|  e Qbh,Qeyénper','- R E25-c0|

1.20 | Total Fee Per Erf (toms 1.1~ 119 above) | R R/c|c) -0

i excluding VAT

1

i Gontract . » : - 88 : CR.2
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:ITEM 2

PROFESS!ONAL FEES SUBMITTED AS A PERCENTI\GE OF THE CONST RUCTION COST FOR THE PLANNING _

ON AND. OFF SITE: (as per specrﬁcatlon)

-. DESIGN AND CONSTRUCTION MONITORING SERVICE3 FOR BULK INFRASTRUC] URE SERVICES REQUIRED

AVERAGE CONSTRUCGTION

:TENDERED

EW NG, | SCOPE OF SERVICES :
: COST OF BULK SERVICES - | PERCENTAGE | AMOUNT
INCLUDING ALL ‘ : o
PROFESSIONAL FEES BUT -
EXCLUDING CONTINGENCY
AND VAT
24 "STAGE 1 - 6: INCEPTION,
"~ . | CONCEPT AND VIABILITY, | .
DESIGN DEVELOPMENT, 2 . o o
DOCUMENTATION, R25 MILLION B % |[RIABO 00000
PROCUREMENT, INCEPTION | . S ‘ , .
ANDCLOSEOUT
ﬂ'EM 3.

PROFESSiONAL FEES BASED UPON A RATE PER HOUR FOR ANY WORK THAT MIGHT BE REQUIRED ON AN

AD HOC BASIS (as per spemflcat:on)

. ljtém’ PROEESSIQNAL'SER»\II‘CE.‘ | ' ﬁATE #E‘R;HOL‘IR‘
_3f;1 | PRINGIPAL AGENTP}EAMLEADER' R 12060 - 06
32 c[\m_ENGINEERI‘IECHNOLOGSST o R7oo~oo
|33 'STRUCTuéAL EI\iiGIi\lEE‘R' R 700 OC
o _G‘F;OT‘EC!-‘INIC‘AL‘E'i\!:él'NEEI'}'; ) R 700 ~00
- 35 TRANSEQRT)fRA#Fic ENGI&EER»A R 700 OOY
| 36 éLécTRééAL EI\‘l'G‘l‘l;IFEEl‘R’“ L R .'\‘OQQ,}~~ o0
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|, the undersigned, d‘o".hereby' declare th_ét‘the, above is a properly prib’ed Aétiyiiy Schedule forming part c'>f,this Contract -
“Document upon which myfour tender for Tender Nor 41C/2017/18:  APPOINTMENT OF A PANEL OF

MULTIDISCIPLINARY PROFESSIONAL CONSULTING TEAMS TO UNDERTAKE THE PLANNING, DESIGN AND

' CONSTRUCTION MONITORING SERVICES OF SUBSIDISED HOUSING DEVELOPMENTS has been based. If liwe

have submitted-a printed version of the Activity Schedule, l/we warrant that no'amendments-have been made to it from
the original, other than amendments issued in any Addenda in terms of Clause F.3.2 in Part T1.2 Tender Data.

SIGNED ON BEHALF OF THE TENDERER:|..... oo
Contract - 100 , 2.2
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TDA: HUMAN uI:YTLFMENTSiMPLEMEN TATION -
‘(‘ONTRACT NO. {41C/2017/18 ’
APPOINTMENT OF A PANEL OF MULTIDISCIPLINARY PROFESSIONAL CONSULTING TEAMS TO

UNDERTAKE THE PLANNING, DESIGN AND CONSTRUCTiON MONIT ORING SLRVICE’S OF SUBSiDISLD
HOUSING DEVELOPMENTS
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j:INTRODUCTION L o

: -_Th|s m\ntatlor: calls for the submtssmn of a tender from a Pnnccpal Agent/Lead Consultant who shall
“assemble a team with the eéxpertise in the dlscsp!mes of Civil Engineering, Structural Engineering, Town
‘Planning, Environmental Assessment, Land -Surveying, Architectural, Beneficiary Administration,

~‘construction of civil and electrical infrastructure, as well as topstructures. Particular expenence in the
= 'deilvery of sustalnabie quaiity, hlgh dens:ty low»cost housmg pro;ects is essenuai '

.;’.The pro;ects w1II be funded In two phases, the first phase, from the Urban Settlement Development
~Grant (USDG) and the second phase, being the constructton of. the top—structures from the Human
. Settiemente Development Grant (HSDG)

: A pane] of four 4) professmnal consultmg teams each comprising. of the key personnel as descrlbed in

. Schedule 11 of this tender document, is therefore required by the City to provide the professional
.+ ., services necessary o implement these projects, which, in terms of the Municipal Finance Management
o Act, 56 of 2003 and the ‘Municipal Supply Chain Management Regulat[ons 2005, must be procured
=" through a competitive bidding process. The purpose of this, document is therefore to invite ‘tenders from -
. suitably qualified and experienced consulting firms for Contract No 41CG/2017/18: APPOINTMENT OF
A PANEL OF MULTIDISCIPLINARY PROFESSIONAL CONSULTING TEAMS TO UNDERTAKE THE.
PLANNING, DESIGN AND CONSTRUCTION MONITORING SERVICES OF SUBSIDISED HOUSING

_ DEVELOPMENTS, which will be- evaluated usmg a flnanc:lal offer’ and preferences based system as

. descnbed in the tender data,

ﬁ...‘,‘Communlty Fagllitation,  Conveyancing and. Electrical. Reticutation, _ to plan, design and monitor the .

Conttac‘t :
. Part C3: Scope of Work
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2. BACKGROUND ' -

{One of the key lessons leamnt in the review of the outcomes of housing brogrémmes,since--'I'994 is that,
-owing to a varlety of reasons, low income settlemenits continued to be located on the urban periphery

without the provision of social and economic amenities, as in the Apartheid era.

“Hence a new Programme, The Integrated Residential Development Programme (IRDP) has been
introduced to facilitate the development of integrated human settlements in well-located areas that
provide convenient access to rban amenities, including places of employment. The Programme also
aims at creating social cohesion.. v o B - o :
The land use and income group mix wilf be based on local planning and needs assessment.

3. EMPLOYER'S OBJECTIVE .

[Currentiy there are in excess of 400 000 people registered on’ the City’s Housing Data Base who .
patiently await the opportunity to be afforded a housing opportunity. The employer's objective is
therefore to develop identified land parcels within the City of Cape Town into integrated Residential |
Developments, thereby contributing to the alleviation of overcrowded houses and backyard dwellers and
improving the lives of many of these residents. B ’ . '

" 4.... DESGRIPTION OF THE SERVICES REQUIRED

. ~The purpose of this tender is to appoint a panel of four (4) teams of professional consultants to- plan,
. design and monitor the construction of subsidised housing developments from “Inception” to “Close out”
“and includes the civil and electrical infrastructure as well as the topstructures for approved beneficiaries.
Part of the project requirements includes: - .. - T S S

Aéjqﬁis_iiion“ of the h"ecéss:.‘a,:r_y town:pv!é‘nn_ing fand uvse’righ»ts for pi'00uré'meht of the project;

" Satisfaction of the necessary environmental and heritage requirements for procirement of the
project; o LT o : - .

- The design and Qonsifuctioh i'no'nitoring' of the ’required,éivil and eleqthCa! infrastructure
; Thé_}d‘é_vsigh and co}hst_ru(;t,ibn mohitorihg“of new subsidised housing o
» Beneficiary adminié'trétiorjv PR

- Liaison with an iuter—dépadmeﬁiai City task team compriéing infer alia Transport for Cape »
- Town, Water and Sanitation, Energy, Urban Design, Property Management and external role-
- players. It is the intention that these buildings are developed in fine with the current urban -

“design requirements, -

o ';--'.The various disciplines are expected to provide the type of services that their di.sciplinewéxpects and as

~ highlighted in the Government Gazette for each of these disciplines.

The services to be provided in terms of this contract are inextricably linked to the Employer's three-year -

- -.capital budget, and it should be noted that while the Employer has every intention of completing the full
. Scope of Work making full use of the budget allocation, the Employer’s budget is subject to periodic
“review. Should it. become necessary to vary the scope of work or even suspend or terminate this

. B _ confract, such variation, suspension or termination shall be deait with in accordance with the provisions
. e of this document. - S : ' o C o
Contract R . 103 o T C34
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- S The Service Provider is ‘required to proxride the foilow,i_ng services:
4 P:OJect Managemem Servrces .

v 41 1° The Prlncmal Aqent/Team Leader shail lead and manage the appomied professmnal team and. Wril be
responsrb!e for the management of the project for which they were awarded from Inception untit Close — Out

4,12 Co~ordmatmg and driving all the work atreams o ensure all stakehoideas pen‘orm and oontnbute S0 that_
the prOJect targets and objectrves are achieved and completed in the shortest possxb!e time. - .

41.3 - Proreot Communlcatlon will include the foilowrng dutles
‘ o The Principal Agent/Team Leader shall repoit dlrectiy to the C|tys internal Pro;ect

A ’ , ‘ , Manager assigned to the project. All defiverables will be subm:tted to the City's
Project Manager as draft documents for review and comment;

Crganising and chairing :egu!ar meetings of the Professional Team;

Arranging and attending Project Steering Committee meetings; _
Secretarial services for the Professional Team and Project Steering Comm|ttee

'Progranime and budget updates must be provrded at monthly meetmgs

Applying for project approval and funding from Provincial Government; .
" Provincial Government must be provided w:th any informatson they require in terms of
therr subsidy and prolect approvals '

¢ e o 6 & o

The composrtron of the Project Steenng Commrt&ee wsll consrst of Representatrves of the benefrctary communiiy,v a

‘ ommlttee")

jThe Professronai Team wdl attend Project Steermg Commrttee meetrngs, Piannlng, Design Development
'mee’ungs Tech ical meetmgs Srte Meetings and Pubhc Meetmgs as and when requ;red .

" Time 'Manaqernen’t |nclud|ng the prep'mng and updatrng of a prolect programme and ensunng -
__.a_dherence toit byali professronals and coniractors L . -

Rssk Management: including the |dentrﬂcat|on of, assessment of ongosng control of and mstsgatron, .
measures agamst nek Puttrng Rrsk Management plan in place

'.1 6 ost Manaqement mc!udsng budgetlng all sources of finance ~ state housmg subsidy, USDG (if
} requrred) the City's contribution to the increased service levels,. end-user finance and heneficiary contributions.
‘ 'The apphcatrons to Provmce for pr01ect approval and subsidy funds will also form part of the bnef

oo 4 1.7 Scope Manaqement including the adherence to the PrOJect Brief and not altowrng any addltronal scope
C ;wrthout approvai by the Crtysmternal pao;ect manager . .

:Constructton Qualttvl '

o e : ,‘a) The Principal Agent/Team Leader W|I3 comp!ete all documentatlon necessary for reglstration of the' o
o pro;ect with the NHBRC. .
. vb) The Prlnclpal Agent!Team Leader will ensure that the mdlvrdual propertles are regrstered

» c) The Principal Agent/Team Leader will manage the mterface between the BLnIder and the NHBRC :
» mspectorate and provade the NHBRC with ail requzslle documentatron S . o

.‘ d)The Principal AgentlTeam Leader is responsrble for the tlmeous submlssron of ail burldlng pians for
_registration v W|th scrutmy and acceptance by Councn s Bwldlng Contro! Offscer

v e} The Prtncrpal Agent/Team Leader will ensure that the Buﬂdel grves adequate notzce of o
ST oommencement of. work to the Bulldmg Contro! Officer. v _ v

Contract 904 o v C c34
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-fy The Council Building Inspector is responsible for. ensuring compliance with draidage, boundary
setback and empirical foundation regutations. The Building Inspector is not accountable for the quality of
workmanship. . S S ’ o ’ 5 S

- g) The Principal Agent will set up a robust guality management system including records of inspection,
testing and acceptance of materials and completed work, and ensure that this is maintained for the
duration of the project. - - o g

h) ‘Progress fpayme'nt certificates issued by ‘.the Principat Ageht/fl’eani Leader must be rigorously.
correlated to the quality management system.’ ‘ '

i} Original records of the 'quaiity management zisy'stem~ must be kept off-site with copies on site for ease
- of reference during physical audits ' , : . C ,

419 . Government Initlatives such.as the Extended Public Works Programme (EPWP). While Human
- ~ Settlements Projects are considered to be labour-intensive, the trenching for water pipes and sewers should be
v done within EPWP principles to generate some local employment. The Project Manager is to ensure that the Civil
] Contractor and the Buitders implement the EPWP principles, including recruitment ‘and accredited training of

' , unemployed people, and in service training. The Contractor and Builders must have on their staff managers and
— ~ supervisors.who have been certified by accredited training institutions to implement EPWP projects. The Project
% Manager will ensure that proper records are kept of all EPWP initiatives.” - T

4140 ' Sustainable construction through an increase in the City's use of renewable energy, environmental
conservation and increasing the efficient use of energy, the City would iike to contribute towards the.City's
. Sirategy l.e. Shared Economic Growth and Development, Sustainable Urban Infrastructure and Services,
-~ Integrated Human Settlements Directorate, Health, Social and Human Capital Development and Good. -
" Governance and Regulatory Reform In this contract. . = = . oo e

BVERE! " Project Enrdlmen’t of the project with the NHBRC (or ensuring that the contractor Qorhbiies with all the -
. NHBRC requirements.. (All fees“payab!e to the NHBRC will be paid by the CCT). v o

The ;ré.sponsliﬁ‘iblitieé_of th,eijribncipf'a‘vi Agent/Team Leader will include the following: -

. Developed a clear project brief,

‘Chair project initiation meetings. - o

... Advise on procurement policy for the project: e
‘Advise on the rights, constraints, consents and approvals:

- Define the services and scope of work required.

" Conclude the terms of the agreement with the client. - -

. In conjunction with the’ professional team Inspect the site and advise on the

.. necessary surveys, analyses, tests and site or other investigations where such
information wili be required for Stage 2 including the availability and location of

“infrastructure and services. . L . o
Determine the availability of data, drawings and plans refating to the project. -

‘o 6 8 6 & o o . .

~life cycle cost significantly. . .- »
-Pravide necessary information withi
consultants invoived.

5 -

n the agreed scope of the prdject.to othefr‘

. 4143 - Conceptand Viability, I , : . :
SR "o Agree documentation programme with other consultants involved.
Attend and chair design and consultant’s meetings S
-Establish the concept design criteria o o
Prepare initial concept design and related documentation’ R .
v ; - _ Advise the client regarding further surveys, analyses, tests and investigations -

ST o which may be required. v o L
‘ o ' o Establish regulatory authorities’ requirements and incorporate into the design.

o. Refine and assess the concept désign to ensure conformance with ali regulatory . -
requirementsand'c'onsents.' P
Establish access, utilities, sérvices, and connections required for the design.

o  Coordinate design interfaces with other consultants involved - . e
Prepare - preliminary - process designs, preliminary designs and related

_ documentation for approval by authorities and client and suitable for costing. -
"o Provide cost estimates and comment on life cycle costs as required. .
C 105 - : o G3.1
Scope of Work

c © © B

-~ Contract '
Part C3: Scope of Work
Reference Mo, 41C/2017/18

o - Advise on criteria specific to own scope of work that could influence the project



Lla;se co-opelate and provide necessary mformatlon ’ro tho cllent pnnmpal
consultantand other consultants |nvolved :

444 . Des;gnand Development,

o .

Review documentation p:ogramme with other consultants mvolved

s Altend and chair design and consultant's meetings
o Incorporate client's and authorities’ detailed requirements into the design
o Incorporate other consultants’ designs and requirements into the design
« Prepare design” development drawing including - draft technical details and .
specifications
o Review and evaluate demgn and outline spec;ﬂcatron and exercise cost control
o Prepare detailed estimates of construction cost
o Liaise, co-operaté and provide necessary mformatlon to the principal consultant and
other consultants involved.
° Submlt the necessary dessgn documentation to focal and other authontres for approvai
41145 Documentatlon and Procurement :
' »  Altend and chair design and consultant’s meetsngs
e .Prepare specﬁ" ications and preambles for the works
o .Accommodate services design . .
o ' Check cost estimates and adjust desngns and clocuments if necessary to remam
© . within budget
o . Formulate the procurement strategy for contractors or aesw.t the principal consultant v
~ where relevant. : :
“e.. Prepare documentation for contractor procurement - v
“o Review designs, drawings and schedules for compliance with approved budget
s Call for tenders and/or negotiation of prices where relevant .
o " liaise, co-operate and prowde necessary mformatlon to the other consultants as

¢ v ® & .

o o 0o 0 00 & ©

Conu act
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required.

~ Evaluate tenders.
" Prepare contract documentatmn for signature T
. Assisting .in pricing, documentation and tender evaluatron as requlred when the

detailed services for these activities are provided by others -
Assess samples and prod_ucts.for compliance and design.intent

- COHStrUCtIOB e e e e e

:Attend and chair site handovef.
- lssue construction documentation in accordance with’ the documentatton schedule

- inclyding, in the case of structural engineering, reinforcing bending schedules and

 detailing and specifications. of structural steel sections and connections.

+ Carry out contract administration procedures in ‘terms of the contrac’r

" Prepare schedules of predicted cash flow. - »

+ Prepare pro-active estimates of proposed vanatlons for client decrsucn makmg o
Administer and perform the duties and obligations assigned as pnncspal agent in the -

JBCCIGCC bu:ldlng contract or fulf‘ | the obtlgatrons prowded fori in other forms of the .

~ contract,
. Attend and chair regular site, techmcal and progress mcetmgs

Review the Contractor's quality control programme and advise and agree a qualaty'

~ assurance plan.
" Inspect the works for quallty and conformlty to contract documentatlon on average

once every 2 weeks during the course of the works as descnbed in more detail in
stage 3 for leve! 1: periodic construction monitoring.

Review the outputs of quality assurance procedures and adwse the contractor and
client on the adequacy and need for.additional controls, inspections and testtng
Adjudicate and resolve financial claims by contractor(s).

Assist in the resolution of contractual claims by the contractor.

Establish and maintain a financial control system

. Clarify details and descriptions ‘during construction as required. -
" Prepare valuations for payment certificates to be isstied by the principal agent..
~ Instruct witness and review all tests and mock ups carried out both on and off S|te

-Check and ¢ ‘apprave contr actor drawmgs for deS|gn intent,
Update and issue drawmgs register.

106 o S v X
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[

e Issue contract instr uctrons as and when 1equrrecl o
o Review.and comment on operatlon and rnatntenance manuals gualantee celtlftcates
and warranties.
e Inspect the works and issue practlcal completion and defects lasts Co
“ e Arrange for the delivery of all test certificates, statutory (regulatory) and other
: approvals as butlt drawings and ope;atlng manuals

; 4117 Close» Out

lnspeot and venfy the rectification of defects o

Receive, comment and approve relevant payment valuatlons and completion certificates
Facilitate andfor procure f nal operattons and maintenance manuals guarantees and
‘warranties,

Prepare and/or procure as-bualt drawsngs ancl documentatlon

Conclude the final accounts where relevant.

42 le Engineering Services

' The Civil Englneer will be responsrble for the followmg

421 o Inceptlon,

°
3
e
e
-]
[
e

vConcept and Vlablhty, :
“Agree ‘documentation programme W|th prtnmpal consultant and other consultants mvolved

- Altend design and consultant's. meetmgs . . : :

" Establish the concept design criteria -

Assist in developmg a clear project brief.
‘Aftend project initiation meetings.
Advise on procurement policy for the project.

. “Advise on the rights, constraints, consents and approvats

. Define the services and scope of work required.

' Conclude thé terms of the agreement with the client. ' o .
. "Inspect the site and ‘advise on the necessary surveys,- analyses, tests and site or otherv
* investigations where such. information will be required for Stage 2 including the avallabrllty and' '

" location of infrastructure and services. v .

) "Determine the availability of data, drawmgs and plans relating to the project.

e Advise on criteria’ speoif ic to own scope of work that could influence the project life cycte cost
* significantly. o
Provide necessary lnforrnatlon wrthm the agreed scope of the pl‘oject to other consultants

tnvolved

Prepare initial concept design and related documentatton

- Advise the client regardlng further surveys analyses tests and inveshgatlons whlch may be
" required.,
- Establish regulatory authorltles requlrements and mcorporate into. the design.

Refine and assess the concept desrgn to ensure conformance with all regulatory requuements '

-and consents.
- Establish access, utrllttes servtces and connectlons reqmred for the desrgn
" Coordinate design interfaces with other consuliants involved

Prepare preliminary - process designs, preliminary designs and related documentatmn for
approval by authorities and dlient and suitable for costing. '

Provide cost estimates and comment on life cycle costs as requrred .

Liaise, -co-operate .and’ provide neoessary mformat:on to the chent pnncapal consultant and

: other consultants |nvolved

423 - - Design and Development

L
-]
°
°
‘ -3
o
(2]

Contract

Review documentation programme Wlth princlpal consultant and othel consultants |nvolved

Attend design and consultant's meetings

incorporate client's and authorities’ detailed requnements lnto the deslgn

Incorporate other consultants designs and requirements. into the design o
Prepare design development drawing: lnctudtng draft techmcal detaﬂs and specmcatsons
Review and evaluate deStgn and outline specification and exercise cost control

Pr epare detailed estlmates of construction cost : '

w07 o g3
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e

o

Liaise, co-opemte and provide necessary lnformatmn to the punmpat consuttant and othe; o
consuitants involved,
Submlt the necessary destgn documentatton to local and other authorities for approval

4.2.4. » Documentatron and Procuremcnt

0

e 8 o @

o

e ¢

e 0.6 26 o @ & ®» o 6 i

. Attend dasign and consultant's meetmgs

Prepare specfflcattons and preambles for the works
Accommodate services design

. Check cost estimates and adjust designs and documents if necessary to remain within budget
Formulate the plocurement stzategy tor contractors of assrst the principal consuttant where

relevant.

Prepare documentation for contractor procurement

Review designs, drawings and schedules for compliance with approved- budget

Call for tenders andlor negotlation of pnces and/ or assist the prmcrpat consultant whele
relevant -

Liaise, co-operate anct provsde necessary ;nformatron to the pnnclpal consultant and the other

- consultants as required.

Evaluate tenders
Prepare contract documentatron for srgnature

: 'vAssnstmg in’ pricing, documentation and tender evaluatson as. requrred when the detaaled B
" _services for these activities are provided by others ' v ;
: 'Assess sampies and products for compllance and destgn intent

a5 '_Constructron

- Attend. srte handover : : P
- lssue construction documentatmn in accordance wrth the documentatlon schedule mctudlng,
Cin the case of structural engineering, rernforcrng ‘bending schedules and- detarlrng and
.- specifications of structural steel sections and connections..
>~ Carry out contract administration procedures in- terms of the contract
~"Prepare schedules of predicted cash flow. ' '
“Prepare pro-active estimates of proposed varlatrons for ctrent declston makmg
- Attend regutlar site, technical and progress ‘meetings. i
. “Review the Contractor s qualtty control programme and advrse and agree a quahty assurance

p!an

" Inspect the works for qualtty and conformlty to contract documentation, on average once every”’“”
" 2 weeks during the course of the works as. descrtbed in more detall in stage 3 for fevel 1 :
. periodic construction monitoring. :
- Review the outputs of quality assurance procedures and advrse the contractor and clrent on

" the adequacy and need for additional controls, inspections and testing.

. Adjudicate and resolve financial claims by contractor(s).

Assist in the resolution of contractual claims by the contractor.
Establish and maintain a financial control system
Clarify details and descriptions during construction as requtred

- Prepare valuations for payment certificates to be issued by the pnncrpal agent.
3 Instruct witness and review all tests and. mock ups carried out both on and off srte
" Check and approve contractor drawings for design intent. .~ :

Update and issue drawings register. . .

‘Issue contract instructions as and when requrred , C '
Review and comment on operatron and maintenanoe manuals, guarantee certif cates and -
warranties. r '
Inspect the ‘works and issue.practical comptetron and defects flists.

Arrange for the delivery of all test certificates; statutory (regulatory) and othe; approvals as
butlt drawings and operattng manuals ' ‘ _ _ .

426 . Cloge- Out. '

tnspect and versfy the rectrftcahon of defects B

‘Receive, comment and approve relevant payment va!uatlons and comptetton certlflcates S

@
‘0. Facilitate and/or’ procure f‘nal opelatlons and mamtenance manuals guarantees and
watranties. - . S
o . Prepare and/or procure as- burtt drawmgs and documentatlon
o Conclude the final accounts where relevant. - v v
Contract 108 ‘ o ' 3.1
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43 Structural Engineering Services
T..he‘ Structural Engineer/Technologist will be responslble for the Tollowing

431 Inception, : - o :
' . ' " Assist in developing a clear project brief.
Attend project initiation meetings.
Advise on procurement policy for the project.
_ Advise on the rights, constraints, consents and approvals
Define the services and scope of work required. -
Caonclude the terms of the agreement with the client. : .
Inspect the-site and advise on the necessary surveys, analyses, tests and 51te or
other 1nvestrgatrons where such information will be requrred for Stage 2 mcludmg
the availability and location of infrastructure and services.
o Determine the availability of data, drawings and pians relating to the pro;ect
o, -Advise on criteria specific to own scope of work that could |nfluence the prolect '
.. life eycle cost significantly. - :
. o Provide necessary. rnformatron ‘within the agread ecope of the pro;ect to other
consultants lnvolved L .

c &6 © ©.06 @ ©°

oncept and Vrabrlxty, .

: Agree dooumentatron programme wrth prlnc:pal consultant and other oonsultanls
_tnvolved. _ v -
-Attend design and consultant's meetrngs
. ‘;Estabhsh the concept: design criteria - e

"Prepare initial concept design and related dooumentatron :

- which may be required. -

Establish: regulatory authonues requrrements and rncorporate into the design.

~ Refine and assess the concept desrgn to ensure conformance wrth all regulatory v

-~ requirements-and-consents: - - S = :

- Establish access, utilities, services, and connectmns requrred for the desrgn

o - Coordinate design interfaces with other constiltants involved ‘

o.. Prepare  preliminary -process designs, preliminary designs and related
- documentation for- approval by- authorities and client and suitable for costing.

. Provide cost estimates and comment on life cycle costs as required. :

o Liaise, co-operate and provide necessary information to the client, prrnctpal

consultant and other consultants mvolved v

433 Desrgn and Development - '
S . v e Review documentatron programme wrth prancrpal consultant and other oonsultante
’ “involved. ' _ : v o

o Atftend design and consultant s rneetmgs : ' -
“o Incorporate client's and authorities’ detailed requrrements lnto the des|gn .
s  Incorporate other consultants’ designs and reqmrements into the design’
o Prepare . design development drawrng !noludmg draft technrcal deta:ls and
“specifications
o - Reéview and evaluate design and outlme specrfrcaﬂon and exerc|se cost contrcl
e Prepare ‘detailed estimates of constructlon cost

o . Liaise, co»operate and provrde necessary |nformat|on to the prrncmal consultant and.‘
g other constiltants involved. : :
e Submlt the necessary d931gn documentatlon to ]ocal and other authorrtres for approval v

4.3.4 Documentatlon ancl Procurement S
o Aftend desrgn and consultant's meetrngs '
. e Prepare specifications and preambles for the wmks '
- o . Accommodaté services design : -
" e Check cost estimates and’ adjuist desrgns and documents |f neoessary to remain-
, “within budget ‘ o , v
Contract o 109 G349
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s Formulate the procuzement strategy for cOntractors or assast the pnncrpai consultant
where relevant. :
Prepare documentation. for contractor procurement ’ :
‘Review designs, drawings and schedules for compirance with approved budget
s Gall for tenders and/or negotratron ‘of pnces and! or ass;st the prmcrpal consultant
where relevant :
o Liaise, co-operate and prowde necessary information to the prmcapal consultant and
the other consultants as required.’
o - Evaluate tenders .
e  Prepare contract documentatron for 51gnature -
"o . Assisting in pricing, documentation and tender’ evaluation as requlred when the
. detailed services for these activities are provided by others
"~ e - Assess samples and products for compliance and design intent

‘Construction,
o o - Attend site handover. -
o Issue consfruction documentation in accordance with the documentatlon schedule
~ .including, in the case of strictural engineering, reinforcing bending schedules and .
. detailing and spectficatlons of structural steel sections and connections. o
~Carry out contract administration procedures in terms of the contract
- Prepare schedules of predlcted cash flow. '
.~ Prepare pro-active estimates of proposed vanatrons for c!tentdeclswn makrng
Attend regular site, technical and progress meefings. - - v
.- Review the Contractors quality control programme and advrse and agree a quallty ,
-assurance p]an o= -
- Inspect the works for quahty and conformity to contract documentation, on average
" .once every 2 weeks during the course of the works as descnbed in more detaal in
" stage 3 forlevel 1: periodic construction monitoring.

6 o ® e o

"o . Review the outputs of quality assurance procedures and advise the contr actor andi -

clrent on the adequacy and: need for additional controls, mspeotions and testmg
: Ad]udlcate and resolve financial claims by contractor(s). B -
~Assist in the resolution of contractual claims by the contractor
Establish and maintain a financial control system.
Clarify details and descriptions during construction as required,
*~ Prepare’ valuations for payment certificates to be issued by the princrpai agent
. Instruct witness and review all tests and mock ups carried out both on and off srte
“Check and approve contractor drawings for desrgn intent. o . -
~ ‘Update. and issue drawmgs register,
" Issue contract instructions as and when required o
Review and comment on operatlon and mamtenance manuals guarantee certlfrcates
and warranties, .
e Inspect the works and tssue practrcal comp!etron and defects lists.

s Arrange for the delivéry of all test certificates, statutory (regulatory) and other
approvals as. bu;lt draw:ngs and operatmg manuals

o
f‘.o
L
e
‘e
e
o

~.Closeout - = x .
o o . Inspect and venty the rectrfrcatron of defects v
e Recelve, commient and approve relevant payment valuatlons and completron
" certificates -
"o Facllitate and/or prccure fi nal operattons and mamtenance manuals guarantees and
~ warranties.
‘o Prepare andfor piocure as-built drawmgs and documentatron :
°. . Conclude the fi nal accounts where relevant
44 Geotecnnical Engmeermg Servrces » '
. 4‘.'4.1 . The Geotechmcal Engmeer wail be respon5|ble for the t‘o!lowmg
B o Prov;de a F’relrmmary Geotechnlcal Site Investrgatron al! in accordance wsth the requrrements
of the Genenc Specaﬂcatron GFSH 2 of the Natronal Depaatment Human Settlements
Contract o S v"’l'lG" , o , B
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° ’Provrde a Phase 1 Geotechnlcai Site Investlgatlon att ]n accordance with the requuements of
the Generic Specrﬂcatron GFSH-2 of the National Department Human Settlements

" o  Provide a Phase 2 Geotechnical Site Investigation all in accordance with the tequirements of .
the Generic Specification GFSH-Z of the National Department Human Settiements

45 Transpo'rtl'i‘ raffic Engineevring Service
451 i’he TransportlTrafﬁc Engmeer will be respons;bte for the followmg
o . Provision of a Traffic Impact Assessment (TIA) and/or Traffic Impact Statement (TtS) as

required, prowde input into the Environmental Impact Assessment (EiA) and Land Use
application process.

46  Electrical Engineering Services
C 4,6.1 :’»ifhe Etec’trical Engineer will be responsible' for the fotloWing': =

. During the investigatlon Phase prepare an outline report for use by the Town Ptanner. on the.
- feasibility, at not unduly excessive cost, of providing bulk electrical power to the Project for the
"purposes of street hghtmg and the fOp—Stt uctures eleotnca! supply services. :

v :Durlng the Pre!rmmary Layout Phase prepare a report contarmng detaiied proposats and cost
.. estimates for the provision ‘of street lighting, internal electrical services and bu!k supply ’
R :provrsrons for whrch the suppty authonty is responsable i

o Durrng the Desrgn Phase, prepare desrgns, worksng drawmgs and tender documents for the

e ‘installat:on of street lighting, any additional internal electrical services required and any bulk.

" “supply provisions for which the supply authority is respons:ble Analyse the tenders recerved :
‘and make recommendattons for the acceptance of tenders : O

_ ; 'vThe Scope of Work rnctudes the desrgn documentatlon constructron superwszon and admlnlstr atlon of
: ;,the electncat rnsta[tatron for the houstng unlts . .

: if}4 7 Cleri of Work Sérvices (civil works)
4 7.1 The Clerk of Worke (C|vrls) shall mter-aha be responstble for the fotlowsng

°o Performs any dutres and responsmrlltres ass;gned to him by the Civil Engineer .
"Ensure that the work. berng constructed conforms to the mlnlmum specn" ications and-
- standards. - .

Ensure that all required testrng is: carrled out and approved

Ensure Contractor is compliant in terms of the EPWP, , )

Ensure Contractor is compliant regardmg local Labour and local Sub-contractor obligations

Liaises with all other Government Department and NHBRC Inspectors _ -
" Provide a monthly report’ regardlng Progress, Quality, Local Labour and Local Sub-contractors o
- on site, for discussion at the monthly Site Meet:ngs : .

o

o 6 & 0 -0 .

A 8 Clerk of Wolk Serv;ces (Topstructures)
48, 1 The Cletk of Works (Topstructures) shalt lnter ~alla be responsmle for the; followmg

" Performs any duties and responmbrlzt;es asmgned to htm by the Structurat Eng;neer o

-3
o -+ Ensure that the work beang construoted conforms to the minimum specn‘” catlons and:
- standards.” :
o  Ensure that all requrred testlng |s oamed out and approved
- Ensure Contractor is oomptrant in terms of the EPWP,
“» Ensure Contractor is compliant regarding local Labour and local Sub—conlractor obllgatrons '
- o _ Liaises with all oiher Government Department and NHBRC lnspeotors .
Contract : v ’ ST kL o . ¢34
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o Prowde a monthly report regardmg Progtess Quahty. Local Labou; and Local Sub- oonlractorsv' o
on site, for dascussmn at the monthly Site Meetmgs ’ '

. 4. 9 llealth and Safety Offic.er Semces
4.98.1 The Health and Safety Dfncer W|ll be respon31ble for the followmg

° Ensunng compllance with all conditions of app]oval peﬂamm g to Health and Safety
requirements
o Undertake weekly site visits to ensure compllance regard:ng Health and Safety Requirements
s Amonthly written report to be ptovided to the Project Manager.
e A site closure checkl;sl will be cornp]led for each phase of the pIOJect

‘ 4 'lO Envrronmental Control Orftcer Servnces
4.10.1 The Environmental Control Officer will be responsnble l'or the following
: Ensunng comphance with all conditions of approval pertaining to environmental malters
o . Undertake weekly site visits to ensure compllance W|th condstlons of approval as conta:ned in
-+ the Health and Safety Agreement. . .
e A monthly.written report to-be provided to the Pr. o;ect Manager
o - Asite closure checklist WIH be complled for each phase of the pro;ect

‘ 4. 11 Town Plann:ng Semces '

‘er wnll be respons:ble for the foliowmg

Formulatlon of a layout plan S

S Undertak:ng a contextual analysis and complete a development framework for the apphcahon
o ‘,_vfsates which- must be Workshop with the Project Team. -

- Priorto completlon of the concept development framework, the Town Planner shali analyse the
Lo " broader context. Reference must be made to major moveirient routes, including NMT and
~public transport networks, My Citi bus routes, activity corridors, economic generators, natural

" Identifying the strengths and opportunities of the sites.

»Workshop lhe plan Wlth the PrOJect Steermg Commlttee (mcludmg representatwes of reg|stered
. local organizations); : : :
v ,';Prepare all matenal for the above workshops to ensure that plannmg concepts are conveyed

o effectively,
e . Assessing the title deeds of al[ application sites and obtammg Conveyancer ceruflcates from a.
Conveyancer to determnne the necessity to apply for the removal of restrictive conditions.-
e .. Consider the Metro Spatial Development Framework {MSDF) and determme whether it iSv
o B necessary to apply for amendment of the said document. '
e s Obtatnmg zonlng certificates for all the sntes and determine the most swtable zonmg for future .
" land usesin the project. : o

‘e . Obtaining approvals.if requ1red from relevant Nahonal and Provmcnal Departments such as .
a . Department of Agnculture Forestry and Flshenes : ’
R Completé a Iayout plan (detail subdivision) based on the development frarnework as dlscussed

: above and ensure that sustainable land use principles is recognised. Recognise both the
. opportUmtlee and consfraints of the ~application sites.and promote a ‘development that
~ incorporates key energy, water, waste, public spaces, mobility networks and biodiversity design
" ‘features. . It is critical that the Town: Planner liaise with the Project Team's Traffic Engineers as-

cowell as, the City Traffic Engineers to incorporate trafﬂc calmmg measmes and to produce a o

o vlayout sensitive to pedestrians and fimits speeding :
NEIE "Arrange pre-apphcatton meetings wrth local mumclpal planners to discuss future development -
- proposals Also, arrange meetings and engage W!th the relevant Clty Line Departments and
. enswe that the: techriical requu'emente of each department are met ‘within’ the lown plannmg'

: apphcatlon and Iayout plan :

Contract : e 112 , ) " . ' ©e3a
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4.1 1'.2

| ”'"21.11.3

s . Complete and Slibrhrf re!e\raﬂ’r toWn planning applicetions in aocardance with’the |equireiﬁenls '

.. and standards of the City of Cape Town Municipal Planning By-Law, 2015 (MPBL)

o Attend briefing ‘sessions and site visits as and when required. Also aitend Project Team
mestings, Project Steering Committee meetings and pubhc meetings as and when required.
o Liaise with the Project Team and prowde mput into other statutory processes as part of ﬁ]IS
, project.
© - Coordinate the town pianmng public parhc;patron process on behaif of the Project Team Thas
 may include amongst other placement of site notices and public mestings.
o After agreeing the Street Names with the communtty, the Town Planner is required to illustrate

~ the list of names on the layout plan in accordance with the Cliys Street Namrng policy and
submit a copy to the GIS Department. v

e Defend and replesent the City of Cape Town at the Plannrng Trrbunal if requrred Shou!cl an

appeal be lodged against the town planning demsron handie the appea! and represent / defend -
the City of Cape Town.

, Apphcatlon for Township Establishment

e ’, . Once the Subdlvssron Plan have been agreed fo by all role players, proceed to prepare submlt :

and obtain approval for all applications necessary for the establishiment of a township on the
sites in accordance with the layout plan and with the requirements of the City of Cape Town
.. Municipal - Planning By—Law 2015 (MPBL) and- any other relevant legislation, wherever '
- possible.
. You are required to ensure that suﬁ" ment informatioi is provided to obtaln approval of the SG
pians and that the approvals, which you obtain, are in line with acceptable survey practices.
. You are required to provide a list of street names and- you will be réquired to provide the
" .Council with a.plan. indicating the name of each of the streets created, to the -Councits’
- - satisfaction. You will similarly be requrred to provide the Councrl wrth a plan mdrcatmg street -
. ’numbers to the Council's satisfaction. ,
e Youwil be required to place all advertrsements and notices reiated fo the application. - -
o .. All pians are to be in electronrc and hard copy format as per Councrl s GIS data requnements

Reportrng requnrements R

v"'-;"The Town P!anner sha]! report drrectiy to the appornted Pro;ect Manager A!i deiwerabies w;II bebw

- .submitted to the City's Project Manager such as draft documents for review and comment. Following

_ this process of review the Town Planner witl be required to revise the documents accordingly prior to the
- acceptance of the products as final for the purposes of public partrcrpauon or submission o the relevant -

4114

4115

4116

o envaronmental and herrtage authorrtres

Tlme Frames

The Project Manager will- be required to ensure 1he completron of the above scope of work in the

- shortest time possible within the ambit of the City of Cape Town Mumcrpal Planning By-Law, 2015 =
_(MPBL), Heritage and EIA Regulations. Work product must be delivered in accordance with the time
frames agreed with the Crty s PrOJect Manager ' r

Speclallst lnput .

- . Should the line Departments of the Clty of Cape Town and / or DEA & DP take a decrslon call for any
further information, studies or worl to be undertaken, that is beyond the scope of work outhned above,

the cost of such (specialist) studies wm be the sub;ect of a separate contractuat agreement once the

. scope of such studres is known.

,Essentral Admrmstratrve Re‘quvrreme’rrts o

o ‘ Submlss;on of Iand useﬁpphcat.on

o A copy of the proposed Subdlws;on Plan (hard and/or electromc format) shoui(l be submitted as -

" part of the Land Use Planning Application. The application wilt not be considered complete and |
will not be’ processed Wrthout aforemen&roned lnformatlon The proposed Subdivision F’Ian must
indicate:

Contract ' ’ 13 . O ead
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- Portlon Numbers v ‘
- The extent of the Portion Numbers .

- - Dimensions . )

- Proposed Street or UnrtNumbers '

- Proposed Street Names {Private and/or Publ;c) : :

- Contours at an interval that makes the desxgn of engineering servrces and placement of
housing units and cther stmctures and lnstallatlons forming part of the deveiopment
possibie.

- Any other mformatron that may be requned by the Spatra! Piannrng & Urban Design

S Department for the purposes of subdw:smn epproval

° Aﬁer council apgrovai ,
Should the proposed Subdi\rlsron Plan, as submltted by the applicant, require any amendment asa

result of the Council decision, it will be required that the applicant also submit the relevant land use
application for the approval of the City of Cape Town for such amended subdivisional plan (hard
and/or electronic format) to the GIS Section at the Town Planning Office where the application was
S submrtted 4

4- 12 Urban Des:gnIArchltecturai Servrces

4 12 1. The role of the Urban DesrgnerfArchatect may mcxude but is not limrted to the followrng is:.

0 ‘The Urban Deslgner must p!ay the Ieadrng role in develop;ng the key ldeas and strategles for the sites.
L Therefore, the Urban Designer must provide design input into the Conceptual Deveiopment Framework
rnode! and take the lead in developrng structuring pnnclp!es for the development. . Structuring elements
must be based on a conceptual understanding of the site in its context. {at the higher scale) and must
esolve Issues relating to scale from housing units to the urban block to the extent of nerghbourhoods (at
he block scale). Of - rmportance is the .articulation of public elements of the deve!opment so that
olfectlvely they come together to form & strong and.coherént urban structure, .
iaise with other members of the Project Team and'provide input in the statutory processes as. and
when requrred Although the Urban Designer is mainly involved with the deve!opment of the Gonceptual
Development Framework model, they will rely heavily on the input and information of other key
" personnel including but not limited to: ecological studies, topographical surveys mfrastructure surveys -
" town planning analysis and transport analysis.
;‘v'Deve!op a hrererchy for the urban street network and coneeptualize typrcal street sections for the
: development o ' o
Develop conceptual desrgns and bnefs for key pubhc opens’ spaces or. pubilc facrlmes as may be
. required to support the town planmng application, _
- Review and. give input into the subdivisional plan / final fayout plan prepa|ed by the Town Planner and
" ensure integration of urban infrastructures and the public open space network. Particufar attent;on :
- needs fo be given o the location of electrical substations and storm water facilities. '
o - The Urban Designer togeiher with the Town Planner must meet with the Cltys Spatial and Urban
-+ Design Department and ensure that all requirements of the City are met in the proposed development
" “framework (and the final subdivisional plari). Ensure general compliance with the Urban Desrgn Pohcy,
© 2013 and Directives for Human Settlements Projects 2016, -
o  Ensure that all appi;catron ‘sites are_viable and that future bulidangs on nen -residential sstes wril,_
. - contribute positively to the public realm. oo
- " s _ The Urban Designer must prowde direct mput into the housmg typoiogy desagn and placement of unrts
- ontheerven. » -
, .o The Urban Desrgner must attend briefing sessrons and site vrsrts as and when required Also attend
s 'iject Team meetlngs PSC meetlngs and pubhc meetings when needed '

4122 ‘ !nceptlon, o

e Ret,erve, apprarce and report on the cl:ent‘s requnements Wlth regard t0n
o o' The client’s brief »
.o The site and rights and co:1st:a1nt<~ o
o. RBudgetary constraints
o Project programme; and

" Contract L 14 - ' ¢3.1
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4427 Closeout - ' -
T e 'Facslltate the project close—out mciudmg the preparatton of the necessary

S0 'Me:tho’ds: of c'on’cracﬁng
4 12.3 (,oncept and Viablhiy, v

e Prepdre an mltlal design and advise on- '
o The intended space provisions and planmng relatlonshlps,
. o Proposed materials and intended building services; and
. The technical and functional characteristics of the design
Chem for conformity of the concept with the rights to the use of the land. :
o Review the anticipated costs of the pro;ect
° Revrew the project programme

4.12.4 . DESlgn and’ Development

- Gonfirm the scope and complexlty
Review the design, consult with focal and statutory authorlt;es
" Develop the design, construction system, materials and components
* Incorporate and co-ordinate all services and the work of consultants
Rewew the des:gn, costmg and programme wnth the consultants '

e o0 0 0 ©

L

' 4 12 5 Documentation and Procurement

: o 1 Prepare documen’tatron requ:red for !ocal authority submlsslon

"« ' Co-ordinate’ technical documentatlon wnth the consultants and complete

- primary ¢o- -ordination " - .
" Prepare specifications for the works ot
o Review the costing and. programme with the consuitants o
' Obtain the client's authority, and submit documents for approval.
" .Complete construction documentation and proceed to call for tenders:

" works. -
- contract.

e S|gnmg of the buzldmg contract

4126 Consthuction,

e I-\d'nln:ster the buildmg contn act
‘o - Issue construction documentation -

- appropriate. -

" .quality in terms of industry standards.

» s Administer and fulfif the obligations provided for in other forms of the con;ract

e .‘,‘Issue the certificate of practscal completion.
B [9 .gAssm the chent in obtainmg the. occupatlon certiflcate

documentation to effect completion, handover and operation of the project.

e When the contractor’s obligations with respect to the building contract have
 been fulfilled, the archlteotural proress:ona! shall issue the certificates related -

to contract completion,

s Provide the client with as-built drawmgs and relevant techmca] and contrac’mal

un deriakangs by the contractor and sub-con’tractors

: 4 1 3 Landscape Archltectural Servrceo

The Landscape Arohttect wrll be rospons:ble for the followmg

..o The prov:s;on of all standard servwes - described in the documcnt entitled “Amended Landscape
e Arch;tectural Work Stages — January 20117, pubhshed by the South African Council for the

Confract . ‘ ' ’ 115
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o - Assist in preparlng documents for to procurmg offers for the e)(ecutlon of
. - Assist i in the evaluatlon of offers, and recommend on awardmg the bulidmg

" Assist in the preparation ‘the contract documentahon, and arrange. the .

o ' Initiate ~andfor. check sub contract desngn and documentatlon that are -

o . Inspect the works for conformlty to the contract documentatlon and acceptable



» Landscape Archstectural Profess|on (avallable on then webslte sacla,o org.za za) as amended or.
amplified upon in the pro;ect brief below ' : e

4131 INCEP i iON
o This stage is in broad terms deﬂned as follows:

io . Establish the cl|ent requnements and preferences, assess user needs and options, apporntment of
necessary consultants, establish the project brief mcludlng prOJect objectives, priorities, constraints,
assumptlons -aspirations and strategres o

o Assistin deveioping a clear project brief.
e Attend pro;ect mltlatlon meenngs
b. o  Advise on the procurement polrcy for the prolect
e v,Advlse on rlghts, constramts consents and approvals
: ° Ad\nse on the other consultants and serwces requlred
' e . ’Defme the consultanl’s scope of work and services. |

3 kl"vDetermlne availablllly cf data drawsngs and plans relatmg to the prorect

f»‘Adwse on the necessary surveys analyses. tests and or other mvestlgattons where such
B lnformatron wall be requrred : : : : .

: Adv:se on approprlale F nanc|al desrgn cntena
,;‘Provrde necessary mlormatlon thhm the agreed scope of the prolect to the other consultants »

. .'CONCEPT AND VlABlLlTY :
e Thls stage is ln broad terms defined as follows:

Prepare and ﬁnahse the pro;ect concept in accordance with the br|ef lncludmg the scope scale, .
; ‘character, form, funcllon and viability of the pro;ect

,Agree the dccumentatron programme with the pnnmpal consultant and the other consultants
’.{Attend desqgn and consultants meetlngs

o Prepare concept design based on the olient's brief.-

' "."Consult with the other consultants and incorporate the|r |nput
e ' v Dlscuss desrgn concept Wlth local and other authonttes as requrred. '

El Adwse the client regardlng fudher surveys ana]ys;s tests and rnvestlgatrons which may be |
g 'requlred

' 's Reﬁne and BSSess concept dessgn to ensure confotmlty wrth statvutory requwements and ‘consents
e -Co-crdmate desrgn mterfaces with the oiher consultants . '
e Select hard and soft Iandscape construct|on matenals

o vPrepare cost estlmates as requued

Submtt p|esentatlon of the design concept to the cllent for approval

e -
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‘o . Prepale and submlt the Iandscape development p!an to the Iocal authonty for apptroval where v
: appltcable ' o : '

o Lratse ‘co-operate and prov:de necessary |nformat|on to the client praltclpal consultant and other
consultants : : :

413.3 DLSlGN DEVELOPl\tlENf . .
: - o .Thisstagelsin broad terms deftnod as follows

o Develop the approved concept to fi nahse the deS|gn outhne spemttcattons cast plan, trnanmal '
viability and program for the project :

o Review the documentatton progtamme wrth the’ prlnc:lpal consultant and the other consultants
° Attend des;gn and consultants meetlngs
o Incorporate the client's detailed requtrements mto the landscape destgn

° Gwe due- conaderatron to, moorporate and co—ordlnate the other consultants deslgns tnto the
‘ 'tandscape desrgn where necessary. : v

. Prepare deStgn deveiopment drawangs sncludlng draft technlcat detatls and outlme spemf catlons .
: Revrew and evaluate de3|gn and outhne spectflcatsons and exerctse cost control
: -';Prepare detalled estlmates of constructson costs

‘,6 ’LtalSG co-opeiate and provrde necessary |nformat|on to the chent pr;nctpal consuttant and other
‘consultants : v

'.Obtam pro;ect spemf ic reqmrements from the Iocal and or other authontles in order to ensure
confoamtty wrth requtrements :

RS »*Thls stage is In broad terms dsftned as follows S L

.‘ﬁPrepare the constructton and ptocwement documentatton cont‘ irm and lmplement the procurement ’
'strategtes and procedures for effectlve and tlmeous procurement of necessary resources for the
- executlon of the. pro;ect

. AsSISt wrth Iccai and or other authority SmetSSlOﬂ( s)-

e Attend de3|gn and consultants meslings.

3 » E"F’repare specn’ catlons for the Works and agree preambles
°. | » Co-ordlnate servrces and prepare necessary serv;ces co-ordlnatlon drawmgs
o Check cost estlmate and adjust doouments |f necessary to remam wrthrn budget |
e , Asstst the principal consultant in formulatton of procurement str’tteqy for contractors
. Revrew workmg drawmgs for compllanoe W|th the approved budget - ‘
: o N 'Ptepare documentatlon for contractor procurement ‘
o Asast the pnnotpal consultant wsth calllng for tenders andfor negottatlon of pnces

o l.lalse co- opetate and prowde necessary mformatton to the prmcrpal consultant and the other :

~ consuftants. ’ e , , o ‘
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o Assist ‘With evaiuation of tenders.
o Ass;st wuth the preparatlon of contlaot documentatton for sl Jnatura
é Assess samples and pioducts for cornphance and destgﬂ intent.

413.5. CONSTRUGTION :
~.e, This stage is in broad terms dettned as follows:

" s Manage, admmrstet and monitor lhe contracts and- processes, mciudang the preparatlon “and
coordination of the procedures and documentation to facilitate practical completion of the works.

o Attend the site’ handover :
o lssue construotton dor‘umentatlon in accordance with the documentatlon programme

o  Carry out contract adm;mstratlon procedures detegated by the prmc;tpal agent in terms of the
contract ' .

' B : ,‘ Prepare sohedules of predacted cash flow. |
‘ ,l @ . Prepare pro—aottve estlmates for proposed vanatlons for cllent dectslon making
N :; Atten‘dv_‘_regu,tar site, t‘eohntoalland progress meetlngs. ‘
. lnSpect thewarks for oonformitysto oontraot ‘docun'rentatton'.
R ;’:‘Adjudtcate and resotve f nanc:at c]alms by contractor( ). |
':'ASSIst in the resolutlon of contractua! clalms by the contractor
. f: Estabtlsh and malntaln‘fmanclat controt system.
‘Clarify- detail'sa_r'ndvciesoript'ions doring construction as required,_ :
- »‘:"tj-repare vatuations for payrnent certificatee. |
Approve \ valuatlons for payment o
‘ ':thness and review aH tests and mock-ups carﬂed out both on and off slte
- e Check and approve subcontract shop drawmgs for desagn mtent |
‘ o Update and issue the drawmgs ]'egIS'[e!'v
» v, o e lssue contract mstructaons as and when requ|red

e _ Rev:ew and comment on’ operations and marntenance manuals guarantees, certmoates and
K warranttes : i

Ce . lnspeot the works andi lssue practlcat completron and defeots fists. -

) Assrst in obtalnmg statutory approyats where reqmred

4436 CLOSE-OUT

.o This stage Is in broad terms det‘ned as fOHOWS

° Fuifl and complete the pro;ect olose out mcludlng the preparatlon of the necessary documentatlon
- to facllitate effective oomptetton haodove: and operatmn of the pno;ect
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e ‘ Inép_e‘d and verify réctificétfon of defects.
o Pi‘eparé valuation for‘payment:
o  Approi/é’relévént payment valuations and cb’mpletion certificates,
© o Advise on soft iandsqapé maintenance.
0 Prép‘a re andlér procuré‘ operaﬁon's and maintenance manuals, guarantees avnd' Wafrahtiesb.
"o Prepare and/qr procﬁre as-builtdra@ings and dooumbéntétion ’ |
: : 414 . EnVironmental Assessmevni Services |
o ' 4141 The Eﬁvironmental Asséssmeﬁt Practi'tiqﬁer Will b;e. respdnsib!e for ﬂw fdiiowing:

;j .. The Environmental Practitioner will be responsible for completing the statutory processes and obtain the
' - required environmental authorisations. Duties may include but is not limited to the following:

= Ensure that the provisions of the National Environmental Management Act No 107 of 1998 (hereafter '
~ . referred to as NEMA) are fuifilied and that all the relevant statutory procedures are followed. o
o Lialse with and coordinate the activities and inputs from the Project Team; In so far as their inputs may -
. have.bearing on the environmental application. ~ . B . Co R
o The NEMA process must as far as possible run concurrently with the Town Planning application, this

- includes the public participation process and every effort must be made to avoid duplication. itis - -
.. therefore critical that the Environmental Practitioner and the Town Planner work in close coltaboration.
o Assess the application site and timeously identify any professional study that may be required as part of
- the environmental process. - These may include but is not limited to a Water Use License application :
©t (WULA), a Wetlands. study, a Botanical study etc. These professionals will be managed by the . .
" Environmental Practiioner as sub consultants and every effort must be made to complete studies

. ~according to a programme as agreed by the City's Project Manager and the appointed Project Manager. |

".." o Provide environmental input into the planning and design of the proposed Conceptual Development

7 Framework and final layout piah / subdivisionaf plan. -~ - R o o
e “Attend briefing sessions, site visits, Project Team mestings, PSC meetings and public meetings as and
7 .whenrequired. T T : :
'« Liaise with Department of Environmental Affairs and Development Planning (DEASDP) to ensure that

" the proposed development meets the requirements of the NEMA regulations and the Departments v

. standards. ~Also, communicate with DEASDP to ensure the shortest approval time possible within the’ Lo

. ambitof NEMA, - o Lo T ' o

e . Coordinate and prepare the necessary documentation for the public participation process. This may

' include amongst others the placement of site notices, posting of information letters etc. o

- "« Defend and represent the City of Cape Town should an appeal be lodged against the final
’ " environmental authorisation. e I

‘ 4.15 Heritage Assessment Services
T 4154 The Heritage Assessment Practitioner will be responsible for the following: -

I *The Heritage Assessment Practitioner will be responsible for, completing the Heritage .Assessm‘en't v
: process and obtain the necessary authorization. Duties may include but is not limited to the following:

. o Ensure that the provisions of the National Heritage Resources Act No 25 of 1999 are fulfilled and that ali -
| o the relevant procedures are followed. * R R o —
' : o  Assess the application site and timeously identify any professional study that may be required as part of .
.+ theHeritage process. - ' T A
e Liaise with Heritage Western Cape to ensure that the proposed development meets the requirements of
"~ the National Heritage Resources Act (No 25 of 1999) and the standards of Heritage Western Cape.. R
s Defend and represent the City of Cape Town shouid any objections be lodged against the proposed = .
- development. Also, represent the City of Cape Town should it be necessary for the City of Cape. Town - .
. 1o lodge an appeal. Co S S e
o - Provide Heritage input into the planning and design of the ‘proposed Conceptual -Development
~ Framework and final layout plan / subdivisional plan.’ e
o Attend briefing sessions; site visits, Projéct Team meetings, PSC meetings and public mesetings as and
‘ " when required. - : ; E - I o
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N

41 6' Land Surveyi'ng Services,

4 16 1 The Land Surveyor wrll be responsrb!e for the :ollowmg
Cadastral Surveys: The Land Sunreyors services will be requrred in two phases
~ o Phase 1: Suppfy of Provrsronal General Plans

To prepare submtt and obtain provisionat apprcval (by the Surveyor Generat) of General Plans for
- the approved tayout. The field survey shall include the pegging. of the extent of the project layout,
picking-up of all engineering services on the site and topographical features of the site. No internal
beacons are to be placed at this stage. The General Plan shall include the plotting of all servitudes
and spatial rights which are required to be registered in order to enable the approval of the General
Plans as well as the payment of all fees required by the Surveyor General for such approval.
© The scope of work also includes the following:

- To prepare a calculated Base Plan from the town plannmg layout plan provided by the Town
Planner showing ali existing engineering services and topographical features. This Base Plan
must be provided to the Civil Engrneer in hard copy andlor drgrtal format to be used in the

- design of civil services. -
-~ Provisional General Plans: shall be prepared from thrs Base Plan once the plannmg process '

.- has been completed.
..~ :Liaise with-the Town Planner to ensuré that you are provrded with” suffrcrent rnformatron to -

',; : aoceptable land surveymg practrces

3 "_‘Phase 2 Supply Of Flnal General Plans
- P!ace the beacons of the lnternal erven as and when requrred

. approval; .
- ‘lnpghe event that amendments {o -the General Plans are reqwred undertake the followrng C
-actions:-

"o Framethe necessary amendlng General Plans:
_* Supply same to Town Planner to obtain the necessary Town F’tannrng consents . R
."Submit the amending General Plans to the Surveyor General for approval once the Town
Plannrng approval has been received. - '

, ‘;S rvey and place Ef pe s for all erven in the prorect in accordance wrth the Land Survey Act Inthis.
- TeQard please note that:

Ce It may be necessary for the Erf peggrng to be completed ina number of stages over an extended

3 perlod of time, General Plans may also be requrred to be submrtted in Phases in order to comply.
C o+ with land survey andfor development requrrements ‘ : : '
S Final pegging of the individual erven wifl. only take place after oonstructron of services. - .
e “You may be required to place “block comer pegs’ on the blocks before civil construction starts. The

two coordinated and levelled permanent beacons adjacent to each site for use by the contractor as '
benchrnarks ‘
@ The replacement of pegs d|sturbed dunng constructlon shall be at the cost of the Crty of Cape
- Town. The City’s Project Manager will request such replacement in writing if required. :
e Peggmg of the: site may be reqmred ‘while construction work-is still in ‘progress on the srte In this
o 'eVentualzty you are to liaise with the contractors on site to be I<ept informed of their actions. -
_'o - Pegging of each part of the 5|te may only proceed on wntten instruction. from the Crtys Project :
’ Manager R ’
o " You will bé requrred 1o mark Erf numbers on the kerb to enab!e the person responsrble for o
: handovers to |dentafy the correct erven.’ : : D

premare accurate cadastral nlans showrng all temporary and permanent features |nciud£ng all lm‘ormal .
“structures located on the site if any. The posrtrons of the str uctures are to. be mapped from recent
‘aerial photographs o oL
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o You are to repo'r:t'direcﬂy to the Project Manager
The Land Surveyor is red'uired to make provision:
o For attendmg at least ongé Projéct Technrca1 Commrttee meetmg per month or as reqwred by the :
Clty s Project Manager;

"e  For short wiitten updates to the Clty s Pr01ect Manager on the progress of the project submrtted on
a monthly basis or as requrred '

4. 17 Benefrcrary Aclmrnistratron Servrces
4, 1 / 1 The Benefmrary Admmrstrator wnil be respon5|ble for the followmg

= ldentify potenttal beneflcranes in terms of the Crtys allocatson policy with rolevant stakeholders
© under guidance of the City's Project Manager and external PrOJeot Manager

'»o‘ - HSS Subsrdy- Regrstratron and capture of beneficiaries X
o Pubiio 'engsgement and advertising:re’gardi‘ng' beneﬁoiary vivdentiﬁcations o
. “Attendang PSC and Public meetlngs ) B |
Atlocate beneflcrarres to the housrng unlts |n conrunctron wrth the proreot Manager
._."_'Complete the Deed of Sale document and Servroes Request Forms g »
. ."Submrt srgned Deed of Sale Docurnents to Conveyancer
."vAttend handover of Housrng unlts for benef“ clarres and complete handovea docukmentatron
“ Perform consumer educatron funotaons at the handover 3 ‘
. Complete and submrt services request forms for every a!located benef crary

E Report to the COCT Prorect Manager regardmg ail matters pertamang to benef clary admlmstratron »

Ay _;Arrangein conjumﬁon with the Project Manager for the issuing of itle ‘deeds;to all beneficiaries

Recongiliations and final report

4 18 Social Facrlitatlon Serv:ces '
4 18 1 The Socral Facilitator wrrl be responsrbie for the followmg

-; '_ Will form part of the project steenng commlttee and be the iaarson person between project‘
matters and the communrty o

o Will prepare meetmg venues and assist the Ward Councrllor on oallrng the publrc meetmgs

o - No pubirc meetmg will be organrsed by a Socral Facilitator wrihout an approva! ‘of the COCT
- -Prorect Manager and the respectlve Steenng Commlttee and Ward Councrllor . : '

o Ensure effectlve publ;c partacrpatron and transparency regardrng benef crary admrmstratlon and
" job opportunltres Wiihan the project ’ . _ .

el W1II work in conjunct;on with the Benef crary Admmrstrator in advertrsrng and communlcatlng
‘ names of successful applrcants and |nform unsuccessful beneficiaries. - .

v o Assrst the Benef:mary Admrmsta ator in tasks as descnbed
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s The Social Facilitator will form part of the project team and will be required to report on
* progress to the external project manager and thus be required to attend project méetings.
" e CCT P'rojectManagei' will still be résponsiblé for the project and will have a final say on issues
regarding the project and the community. o ‘ ’ ‘
4.19. Conveyancing Services '
4.19.4 The Conveyancer will be responsible for the foilowingﬁ
o The opening of the township register for GP's of thie sites.

'je Cohveyancing\,certificates for _all parent erven by a quatified attorney listing rést'r,ic’ti_ve
conditions, if any, and cerlifying zoning of these erven. . :

o Submisslon of the Deed of Sate documentation o the Deeds Office.
s Ensuring timeous receipt of the title deeds
e - Issuing of the title deeds to the’ ’Cityfé, Project"Man'agévr
5. EXTENT OF THE SERVICES .
" “The employer's objective is to develop identified fand parcels within the City of Cape Town into
~integrated residential -developments, which will accommodate those beneficiaries who have been

. approved to receive a Government Housing Subsidy. As the location of these developments are
. sltuated in various areas, a decision was made that a single team of consultants would not be able to

) 'b-":,’v"vthe‘ required services, . .. S S S _
©-The purpose of this tender.is therefore to acquire the services of a panel of four (4) teams of
- professional consultants to undertake this objective. - . Tt

- “The inten'ti'o‘n is fhen to appoint one team of consﬁltants té a region td p]ah, design; i’mpvler'nént and
- complete the development within a period of 5 years. T B S :

| The services to be provided in terms of this contract are inextricably linked to the Employer's three-year
* . capital budget, and it should be noted that while the Employer has every intention of completing the full
. Scope of Work maling full use of the budget allocation, the Employer's budget is subject to periodic
. - ‘review. Should it become necessary to vary the scope of work or even suspend or terminate this
. contract, such variation, suspension or termination shall be dealt with in accordance with the provisions

- of the Standard Proféssional Services Contract as amended by the Contract Data. :

e USE OF REASONABLE SKILL AND GARE |
fThe Service Providers’ attention is‘dfaWh‘tb the fact that the proposed sitebs_ are located within the -
“existing built-up .areas. Safety of persons and property. is therefore of paramount importance, closely- " -

followed by the minimisation of disruption and inconvenience to the residents of the area. o

The Service Pfovider is ,theréfdfe requ'llréd' to provide all aspects of the Service with all reasonable care, -
“diigence and skill in accordance with generally accepted professional techniques and standards. -

' [7 " BRIEF
71 : ,Térms,vof liefé'rgncé

~The purpose Of‘:ﬂfbi'&‘;' t"évhd_erv is fo ‘p.r.:oquré{{ th’é’profes's'idhai ‘ser'yiééﬁ neéésSa}y‘to imp!emént the .~
_ Emp!oyers’ objective of prgviding integrated residential .dqyelqpments‘within the Gity of Cape Town.- "~ T

- The engfneefihg-SeWiées,t'dvbe'prc:ivi‘déd: in t'evrvr'r\:s'.df ‘th’ié t';o'ntrabtfint:lude, ‘:ihier.»alia, the Planning, . .

- Studies, - Investigations  and Assessments, Normal Services ‘and: Additional Services as ‘broadly

. described inthe relevant sections of ‘Board Notice 206 of 2011: Guideline Scope of Services and Tariff

" of Fees for Persons Registered in terms of the Engineering Profession Act, 2000 (Act No 46 of 2000), -

published in Government Gazette No 34875, 20 December 2011,.as amended ‘or amplified by the

specific requirements below. -If there is any conflict between the Specific Requirements and the
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Guideline Scope of Services document Teferred to .above, - the Specific Requirements shall take
:precec_ience.” AR - o . o - o

“The Setvice Provider wil furthermdre‘be-fequiréd to »p'ro‘cure,'on instruction from the Employer, any
other specialist services as may be required for the successful implementation of this project, in terms of
a sub-consultaricy or sub-contract agreement. ' ’ o

7.2 Planning, Studies, Investigations and Assessments
724, Normal Services

The Service Provider shall carry out all of the studies and investigations necessary to. determine the
~ feasibility of constructing the infrastructure and residential units in the locations proposed and shall
- submit a prefiminary report on the technical and financlal feasibility of ‘the project together with
~ preliminary proposals in this regard. ' . ’ v ' T

Public and ,stakehdlder'part'icipation (especially with the Parks, Water, Sewer, Stormwater and Electrical
services authorities) will be an important part of this phase of the project, and the Service Provider shall -
“ensure that key personniel are available to attend community and stakeholder meetings as necessary. . .

“The cost of Plannihg, St_&dies, vinvestitgations and Asse‘ssments:shail‘ be priced irito the basic fee fbrvt'hé
- professional -engineering 'services~requ!red,‘WhiCh include the fee for normal services as described.
below (ltem No 1.1: C2.2 Activity Schedule refers).. e - '
'Stage'l—lllrlcep'tion;{» f" co e . o I
The Sefvice Provider.shall provide those services as described in the relevant section of Board Notice -

Employers requirements and preferences assess user needs and options and confirm the project brief.

ngoing public and stakeholder participation will be required during this stage of the projoct. -~

S_iaqé 2 -Concepi and Viabilitv'(Prel‘imiharv:Desiqg)_ : o

S ' The Service Provider shall, in conjunction with the other Consultants, provide t_hdsé services necessary

Lo eme s for-the development of-a concept design; for both-the Civit and electrical infrastructures and. housing-
: " typologies, for submission fo the Employer and other relevant authorities for approval. ’ v

;I”he pvrel'ivn]_in'a'vr:y‘ bproposal shali' take cognisance - of Enciluding possible ,b‘usinés’s, Ij:‘O’S',"énd other
- ’.j.‘.,community’facilit‘tes'wvithin this development and shall_ensure that the proposed new facilites are

- Integrated into these developments. . T . ' L T
- Further consultation with public and stakeholder groups will be réquired at this stage of the project.

" The Service Providef ;shail,v si.;bmit a »ct')nce'ptu'ai design report to the Employer for comment and
- approval, including details of investigations and studies undertaken, concept development and rationale,
_ outline specifications and recommendations. S

" stage 3 - Design Development (Detail Design)

: The Service Prdvi‘der.shali, inchnjtjnbtiOn with thé,ﬂother. ConSulltvahvts.'provide those services nevcessabry
" to finalise the design, specifications, cost plan, financial viability and programme for the project, and
shall go-ordinate the input from all members of the professional team in this regard. o

The Service .P:rov_iderﬂ shall be responsible for all service enquiries, wayleave applications and obtaining
the necessary authority or permission from the relevant service authotities to carry out aif work in terms '
- of this project. All applications in this respect must be carried out timeously. * : s '

o

. development.’ -

* A set of draft plans/drawings shall be submitted to both the Employer and services authorities for
‘comment and approval prior to going out to tender. All plans must be thoroughly checked by the Service

. -+ Provider's project leader prior to submission. On approval of the detail design drawings, two sets of
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" The design development éﬁabl'i»ta‘ké' cognisance of all desigh rvequirejme'n»t's' 4s may be imposed by the:
Services Authorities, or ‘any ‘other ‘authority whose. sefvices are, impacted upon by the ‘proposed. .



~paper prlnts must be submltted to the' Employer for Slgnature One set W|It be kept by the Employer and
the other returned to the Service Provider. All other prints issued hernceforth’ shall carry the words “Initial
verswn ssgned on (date)" atthe ssgnature Ioc'\tton in the title’ l)lock

The Service Provider shall prepare any further pians de5|gns and draw;ngs (over and above the tender
drawings), which may be necéssary for the execution of the works. The preparation of any shop
drawings required for manufacture and instaliation, or the detailed checking of such, where prepared
and submitted by the construction contractor. shall for part of the normal services to be p;owded by the
. Serwce Provider. :

Staqe 4 -~ Documentatlon and Procurement

The Service F’rowder shall in con;unctson with the other Consui’tants prowde those services necessary
for the ‘preparation of procurement documentation, advertising of tenders, and the evaluation of tenders -
recelved. The service Provider shall confirm the Employer's procurement (Supply Chain Management)
policies and procedures prior o the preparatron of any procurement documentatton

The construct|on contract document shall be’ prepared in the Construction -Industry Development

. Board's (CIDB) format. The General Conditions of Contract shall be the General Conditions of Contract

- for Construction Works, 2™ Edition 2010, published by the South African.Institution’ of Civil Engmeersng .
~'The Service Provider shall liaise with the Employer during the preparation of the contract dooument to
S _.determme any other Spectftc requirements that the ‘Employer may have in this regard .

The Service Prowder shall ensure that all of the requsrements ltm:tatlons andfor_restrictions on
_construction as may be imposed by the Services Authorities are mcorporated info the speczﬂcatron and
.. that, Where -necessary, tenderers .are grven the opportumty to pnce for the impact of such
requarementslltmrtahons[restnctlons o . -

Specuﬂcatlons shall lnctude, mter aha a Health and Safety Spectf cat|on and an Envrronmental
ManagementPlan : o : v S

~'Should provisional sums or prime cost items of greater value than R200 000 (mc[ VAT) be included in

respect of these items, on behalf of the contractor. This will include the preparation of a_tender

N extra cost to the Employer |

- It is furthermore noted that the creatron of employment wathln the communtttes ad]acent to the sites of -
" -the proposed "housing development is an important consideration and wherever -practicable labour

intensive technologies shall be incorporated into the design and specified in the contract document The
o Serwce Provider shall establrsh the requrrements of the Emp!oyer in this regard '

The Serv:ce Provxcler shall attend a Bld Specmcatlon Committeé meeting prior to the fi nalasahon of the
contract document and the advertising of tenders. All comments of the committee shall be incorporated

" “into the final contract documents. A draft contract document shall be submitted to the Employer for
" serutiny at least one Week prior to the Bld Spemﬂcatxon Comrnlttee meetlng taktng place o .

. Once the contract document hes been flnallsed the Serwce Prowder shall supply the Employer wzth an .
etectronlc copy of the document :

o The Servrce Prowder shaIE be respon3|ble for prowdmg the Employer wnth the- requlred number of COpleS
of plans and tender documents for tender purposes (both hard copy and on compact disc).

The Servtce Prov:der shall, dunng the tender penod attend and pl’eSlde ove; a tender clarlfroatson
o meettng, and respond to all quenes recewed dunng thts penod . .

. Once tenders close the Serwce Prowder shall evaluate all valld tenders recetved and shall prepare a

The Servrce Provtder should note that |t is the Employers preference that all payment items be
“measured out irthe Bills of Quantities, as opposed to the use of provisional sums or prime cost items, . -

“ the Bills of Quantities, the Service Provider will be expected to follow an open competitive process in - ’

~“document, advertising and’ recewlng tenders and evatuatlng same on behalf of- the contractor, at no-

tender-evaluation report (which shalt include a recornmendation) for consideration by the Employer's Bid

. Evaluation Committee (BEC). The Service Provider shall present his evaluation to the BEG, respond to
" any queries the oommﬁtee may |a|se and follow up on any issues Tequiring the Service Prowders
attenttonlactson ' : . v

: Once approved by the Emplcyer the Servtce Prowder shatl facmtate the s;gnmg up of the constructlon v
contract. . B - . S N » -
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i Staqe 5 C‘ontract Adrmnlstratlon ancl inepectlon .

~ The Service Prowder shall, in conjunctron wrth the other C,onsultants provrde those services as reqwred
- to manage, administer and monitor the construction contract, including co~ordmat|on of the inspection of
. the worl<s by the other members of the professnonal team as and when necessary

. The service to be prowded shall include, where necessary the deta:led checkmg of shop drawings
prepared by the contractor for manufactu re and installation.

’The Servrce Prowder shall also in panlcular, ensure” that "all payment- ce;tlﬂcates, preferentlal
procmement and'labour returns and contract participation expenditure reports are ttmeously subm:tted v

Stage 6 Ciose-Ou

The Serwce Prowder shall complete the prolect close-out as descnbed in the gmdel;ne scope of o
setvices. '

As—bu;lt plans/drawmgs shall be submrtted to the Employer in electronlc format (preferably dwg,
. othewwse .dxf) as well as one complete set of paper pnnts

L The Servsce Provider shall also comprle a prorect close-out report for submlssron fo the Employer, which
" includes, infer alia, technical details of the project, the project team, project cost, completion dates,
. construction detalls and design changes, delays and the reasons thereof, problems encountered and ‘
: '-the solution thereof, conclusrons and recommendattons ‘ :

20 ‘Addlt:onal Serwces

, Servrce Enqulrtesi\l\lavleave Apnllcatwne

L ;The Serwce Prowder shall in conjunctlen with the other Consultants be responsrble for all lnatlal service
' enquiries/wayleave applications from the services authorities, the reqwrements of whom shall be carrred :
th rough mto the cles;gns and tender documentatton as necessary ‘ ; . '

’,'.Targeted Procurement L

‘The Servrce Prov:der shall provide all services related to targeted procurement in reepect of the
i .v:_measurlng of key parhcnpat;on lndlcators audmng compllance by the constructlon contractor _

R Act as Leader of the Professlonal Team

f_The Serwce F’rowder shall assume leadershlp of the professronal team (pertalnmg to this tender) and be

-;responmble for the overall admlnistration co-ordination, programming of design and financial control of
all works included in the services. The tenderer W||l be required to report dlrectly to the appointed
]external Py orect Manager on each Pro;ect

' Construction Momtormg o

Construction monltormg IS consrdered tobe a vrtatty rmportant part of this prolect requmng the full trme
- - input of an experienced Clerk of Works for the Civit and Topstructure work. For. this reason, it is
" specified that a level 4 construction monitoring service (as per the Guideline Scope of Services
) document referred to above) must be provrded by the Civil Engineer appointed for each  project

- Act as the Emplover S aqent in ‘terms of the Occupatlonal l-Iealth ancl Safetv Act

The Ser\nce Provrder in submrttlng a tender for this p|ofesszonal services contract shall be deemed to’
have acknowledged acceptarice of the-appointment as the client's agent in terms of the Occupational
.. Health 'and. Safety Act, 1993 (Act No 85 of 1993) and the Consttuction Regulations, 2003, should the
" Employer accept the tender. The Service Provider shall, as such execute all of the duties of the client
' -as contemp]ated in the Constructlon Regulauons : Co v . o S

‘ 'The Employer conslders it necessary to employ the services of a safety spemallet in order to execute
" the abovementloned c!utles the cost thereof must be mcluded in the fee tendel ed for this aspect of the o
- prolect . S o )

Contract s ’ N ".'vC3.'l
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- The Service Provider's att‘en:ti‘bnv'is'alls‘o drawn to the responsibilities of the designef of a structure in
terms of the Construction Regulations, and ‘shall comply with alf requirements in thisregard. = ’

. The Seivice Provider shall, apart from conducting his own activities in compliance with the Occupational
" Health and Safety Act, 1893 (Act No 85 of 1993) and Construction Regulations, 2003, ensure that any.
. sub-consultants/sub-contractors employed by the Service Provider also comply with the requirements of
" the Act and Regulations. The Service Provider shall enter into an agreement with the Employer in this
- regard before the commencement of any work related {o this contract (Form C1.3, Pait C1, refers).

73 Time Frames/ilestones

‘Milestones set by the Employer typically revolve around budget cycles and the need to spend the
budget in any given financial year. The important milestones are therefore the financial year ends (30
“June each year) and the Service Provider will be expected to establish a project programme, in,
_consultation with the Employer and the other Consultants that takes cognisance of the budgets
‘available and the budget cycles. -Once agreed, the Seivice Provider is expected to ensure that the
programme is adhered to, and fo intervene timeously if necessary. : : .
For each project we have estimated a time period not exceeding 60 months, from the date of
. appointment to works completion. . e o

e *The Service Provider shall submit a revised proglvfar'nme"a_s and when réduired'by the Employer..

74 Places for the Performahcé of Specific Tasks _‘

':‘;I_t is anticipated that _fhe rhéjority of the work involved in“lhe reporting, épreliminary design and detail o
esign and tender stages will be undertaken at the Service Provider's local office. - The tonstiuction . -

nonitoring ,_sefvipevvyill:tbalse,plgpe_at the site of the project. -

The Service Providers péfsonhel will however be required to attend meetings elsewhere in the Cape
metropoiitan area as and when required, and it may be necessary to carry out inspections:at the
ontractor's (or sub-contractor's) yard(s) wherever they maybe. =~ 0

Reporting Requirements

: :A'side from the three pariicular. reports requ'ired in terms of the brief above (the ‘Ct')‘nceptualv Planning
== Report, Tender Evaluation Report and Project Close-Out Report); the Service Provider will be required -
_ 1 “to prepare and submit a monthly Management Report which addresses all matters pertaining to the

» PI‘OjGCt Do

,Fuﬁherfn‘br'e, the ’-Sérvice Prov'ider shall submit -rhon,thly cost. reports to the Employer »sh'éwing' .
.- rexpenditure in respect of both the Service Provider's appointment and the construction contractor's =~ -
- contract, together with the anticipated spend to the end of the financial year in question. S

~ The Cohbébtua] Planning Report shall be submitted within the time frames agreed to by the Employer.

o The Tender;-Evaluationv-ﬁepdrt shall be_ISUb'mitted to the Employer within two weeks of tenders for the
- construction works having been received. - SRR R

A préliminafy P%ojeEt Close-Out Report shall be submitted to the Employé'r' within three months of th,e." v
Certificate of Completion having been: issued, which shall be updated as necessary and re-submitted -
. within three months of the issue of the Final Approval Cettificate. -~ . . .

8.  REFERENCEDATA . =

Al velevant informatitmp‘,er;tainihg to the various projects depicted in this tender will be made available
to the appointed Service Provlder for reference purposes. ' ‘ ' :

o. . APPLICABLE NATIONAL AND INTERNATIONAL STANDARDS

’ rTHeESe'rvice Provider shall ensure that cognisance of alf applicable national and international standards
is taken in the execution of hisfher-own work and that of his/her sub-consultants in the design and

] ; national standards exist, or where it is the norm to use or refer to international standards.
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0. AUPROVALS
The Servrce Provrdel shall be responsrblo for ebtatnmg the fotlowmg apprOVats ;

(a Approvat of the implementation prog:amme from the Ernptoyer
o (b) Approval of the conceptual and preliminary designs from the Employer,
. {c) Approval of the project from Heritage Western Gape (if required),
- {d) " Approval (authorisation) of the - pro;ect from the Depa| tment of Environmental Affans and
Development Planning (if required),
(e) Approval of the detail design, drawings and contract document from the Fmployer,
({fy Wayleave approval from all service authorities, :
(g) Approval of the accommodation of traffic plans from the Treft“ c Manager
* (h) Approval of the construction monitoring proposal from the Employer, -~
(i) . In respect of time based services, approval of the allocation of staff from the Employer.
(j) Approval forthe empioyment of specrahst sub-consultante from the Employer

WNotwﬁhstandlng any approval aece:ved from the Emptoyer the Serv:ce Prowder shall remain
_ responsible for all work carried out by the Service Provrder and its sub- consuitants in terms of this
-, - contract. v . » v
';‘1c”155PRocoREMENT i
TR ‘Preferentiai Procurement
'vl_.'The Works shalf be executed in accordance with the condmons asscmated with- the granting of

'preferences detaﬂed in the Preference Schedute where preferences are granted in respect of B BBEE -
contributaon RN : : . R : L

Ftnanctal penalttes, as described in the Preference Schedute ehail be ‘applied in the event that the‘
(unless proven to be beyond the control of the Contractor)
otwrthstandrng the appitcatton of pena]tles the Contractors attentron is drawn to other sancttons that '

may be appited by the Employer (tlsted In the Preference Schedule) thh due cons;deration to the.
crrcumstances B , A . v o

recognised that sub contractmg Isan mtegrai part of construction whrch the condltlons of contract make -
rovrsron for I S co Do . o

;tn order however to comply wrth the requrremenls of the Pleference Scnedute the Contractor shail
:,‘submtt ‘to the Employers Agent, on a monthly basis, a B- BBEE Sub- contract Fxpendtmre Report‘ v
' The forrnat of this report is prowded in Annex 2 attached , o

-The Contractor shall submit to-the Employer’s Agent documentary ev1dence in- accordance with the
 applicable codes, of good practise, , of the B-BBEE status level of every sub-contractor employed by the
““Contractor.-Uniil such time as documentary evidence as described above has been ‘submitted to the '
-’Employer‘s Agent a sub contractor shalf be deemed to be a non-comphant contnbutor o

.The Contractor shall furthermore, on the wntten request of the Erployer's Agent provide documentary
evidence showing the value of work sub»contracted fo any or atl of the sub- cor;tractors employed by the
- Contractor o :

. »11'.3 'v.Forms for’ contract admmlstrat;on ‘

The Service Prowder shall complete S|gn and subrit W|th each monthly statement for payment the
“following updeted returns (the fOrmat of Whtch are attached in CS 2 Annexes as amended frcrn time'to
tlme) . } R oo . o

v 1 o B-BBEE SubécontrectExpenditure Report (_Annek 1) ' ‘
o - Joint Venture Expenditure Report (Annex 2) -

Comtract . - a7 | | 3.1
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Contractor is found to have breached and of the condltlons corttamed in the Preference Scheduie S

Momtormg the use of sub~contractors!sub-coneuitants and jomt ventures TR P

NotWIthstandlng the restnctlon on sub- contractmg as ‘described on the Preference Schedu{e itis . -



Thé ,B,-'BBEE 'Sub»'(z:on’craci .Expe‘nditure‘»’Rlepv'o‘rt’ is required bfbolrfmbni{dring the ‘>ph'_mvev contactor's -
: compliaere with the sub-contracting conditions of the Preference Schedule. - : - C

. The Joint'\‘/e’nturaExpendifufe Report is required for monitbﬁng the joint venture’s compliance with the’ :
" percentage contributions of the JV partners as tendered, where the joint venture has been awarded
preference points in respect of its consolidated B-BBEE scorecard. S -

In respect of Annexes 1 and 2, the Employer shall, in addition to ‘any other sanctions available to i,
apply the financial penalties applicable 10 breach of preferencing conditions in the Preference
~ Schedule Preference Schedule in Part T2.2 Returnable Schedules. In the case of joint ventures -
(Annex 2), the contractor shall prove -his compliance with item 6) in ‘Section 2 of the Preference
Schedule by providing a consolidated scorecard at his own cost on instruction from the Employer’s

Agent. , o ’ S ; .

12.  FORMAT OF COMMUNIGATION
iAﬂ‘requests for formal approval from the Employer, or any other body, shall be submitted in _writing in
~ hardcopy format. Interim payment claims shall be submitted in the same format, accompanied by an
' original tax invoice. Ad-hoc communication between the Employer and the Service Provider may be’
e conducted per facsimile or in electronic fqrmat.b(e-maii)». ' : . - S
. ‘v‘:,:Ai‘! plans and contract documents submitted for approval shall be in hardcopy format,

EE - "KEY?P‘ERSONNEL:"J'

A Project Manager (The Tenderer) with at least a bachelor's. degree qualification in the built
environment and at least 8 (eight) years verifiable post graduate experience in the management
of planning, design and construction monitoring services for Government Subsidised Housing
Developments. The Project Manager wilt assume full contractual responsibility with the employer.
and full responsibility for the professional team and all the services carried out.in terms of this
tender, which Is primarily assembling, managing and driving the professional team. The Project
Manager must be a member of a relevant and recognised professional body or institute, e.g. .~

ACPCMP, PMI, etc. and must provide current proof in this regard. - LT

An ECSA registered Professional Civil Engineer/Technologist with at least 5 {five) years verifiable
_-post- graduate experience in the planning, design and construction monitoring of subsidised
- housing -developments and. who will be responsible for all civil infrastructure work carried out in

s of this tender. - .. L AR g

An ECSA registered Professional Structural Engineer with at least 5 (five) years verifiable ‘post

graduate experience in the planning, design and construction monitoring of subsidised housing

" developments and who will be responsible for all structural work carried out in terms of this

Cotender ot S ' R
v . d) . - AnECSA registered Professional Geotechnical Engineer with at least 5 (five) years verifiable post

s .. ... . graduate experience in undertaking geotechnical engineering work refating to subsidised housing

T - developments and who wili be responsible for geotechnical work required in terms of this tender.

©© :post graduate experience in undertaking Traffic Impact Assessment work relating to subsidised -
" housing developments and who will be responsible for geotechnical work required in terms of this
" tender. o o ' I L : o

f) - An ECSA registered Professional, Electrical Engineer with at least 5 (five) years verifiable post .~
o * - graduate experience in the planning, design and construction monitoring of Subsidised housing
-developments'and who will be responsible for all electrical infrastructure work carried outin terms”

ofthistender. -~~~ o ' T S

gy A Clerk of Works (Civil) with at least 5 (five) years verifiable experience in construction site -
7 supervision relating to the construction of residential civil engineering infrastructure and who will.
-, be responsible for all on-site construction activities, including quality assurance, in terms of this
- tender. - I : S T S
hy A Clerk of Works (Topstruqtd’res) with at least 5 (five) years verifiaﬂb[e experience In construction
' . site supervision relating to the construction of subsidised housing developments and who will be
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.+ _responsible, for all on-site construction activities, including quality asv'stblrén'ce, in terms of this
o tender. . - : S

) - Aregistered Health & Safety Officer/Specialist with at least 5 (five) years verifiable experience in

B residential developments, who will be responsible for all health & safety planning and assurance
-work carried oyt in terms of this tender. Proof of application submitted to the relevant official
bodies and/or SACPCMP registration is requested. o ' c

n. . A Enviranﬁen‘tai Gontrol Officer with-at least 5 (five) years verifiable post 'gradda_te/regis{tration ’
' experience in residential developments, who will be responsible for all environmental controf work .
~ ~ carried out in terms of this tender, 3 S ' : IR

: k) . Alregistered Town Planner with at least 5 (five) yearé' verifiable post graduate experience in town .
- planning practice for subsidised housing developrmients and who will be responsible for ail town

" planning work carried out in terms of this tender. . '
. - » A SACAP registered Urban Designer/Architect with at least 5 (five) years verifiable post graduate
- experience in fown planning practice for subsidised housing developments and who will be .
" responsible for all urban design work carried out in terms of this tender .

Cm)- ~ A SACLAP registered Landscape ‘Aro.hitect with at .Iéast 5 (five) years verifiable post gradvuate‘ '
- experience in residential developments and who wilt be responsible, for all ‘such work carried-out
" interms of this tender. g et S : o

) ny . A Environmental Assessment Practitioner with a Master's Degree or equivalerit, who is
I _ Environmental Assessment Practitioner of South-Africa, (EAPSA) certified, and has at least five -

- be responsible for all such work carried out in terms of this tender.

A Heritage Assessment Practitioner who is preferably registered with APHP. — Association for -
.- Professional Heritage Practitioners and has at least five (5) years verifiable post ‘graduate. -
‘experience In processing hetitage impact assessments for similar sites to those identified in this.
tender document and who will be responsible for all such work carried out in tesms of this tender.

A rregvistévr'ed Larid Surveyor with at least 5 (five) years verifiable: post graduate experience in
- surveying subsidised housing developments and who will be responsible for all such work carried

- GIS Department. and who will be responsible for all such work carried out in terms of this tender.

A competent. Beneficiary Administrator with at least 5 (five) years verifiable experier;dé i‘nj -
- government subsidised residential developments, who . will be responsible for all Beneficiary
~ ‘Administration sesvices required in terms of this-tender. S ’ :

’ A cOmpe‘ten{ Social. Facilitator with at least 5 (five) years verifiable experience in government
~ subsidised ‘residential developments, who will be responsible for all public participation and |
- stakeholder engagement work to be carried out in terms of this tender. - Lo

j'_.: 'A‘regis"tered._Cbﬂvéyavhcing Attorney with at least 5 (five) years verifiable pcistvgradua'te experience ..
- /in subsidised housing registration and transfers who will .be responsible for all Conveyancing
- work carried outin terms of this tender. R ST T -

" Should it become necessary to replace any of the key personnel listed at the time of tender during the -
" course of this contract, they may only be replaced by individuals with similar or better qualifications and
experience, who satisfy the minimum requirements and then only with the approval of the Employer.

14, MANAGEMENT MEETINGS |
" 141 Management Meetings

During the initial stages of this project (Planning, Studies, Investigations and. Assessments;. Inception,
. Concept and Viability and Design Development) the Service Provider will be expected to attend monthly
- management meetings with the Employer's project management team.(PMT), convened for the purpose
.- of managing this project. The Service Provider will present its proposals and these meetings, and take
. direction fram the PMT in this regard. : S o S .
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- {6) years verifiable post graduate experience in environmental impact assessments and who will .~ ~

- out in terms of this tender; including the uploading of the Approved General Plans to the-City's - -



142 Gommunity/Stakeholder Meetings

The Service Provider wilt also be expected fo contribute to and attend community/stakeholder meetings,
-presenting proposals at these forums, and taking cognisance of input from the various interested and
affected parties in the conceptual and detail design development, where possible. It.is not anticipated
that it will be necessary to continue with cormunity/stakeholder participation through the construction
period, other than to respond to any individual queries/concerns that may be raised. :

143 - Supply Chain Management (SGM) Committee Meetings

~ During the course of the Do‘ovumentation and Procurement_siage, the Service Provider shall attend and
participate in the SCM Bid Specification and Bid Evaluation Committee mesétings in order to present the
contract document and tender evaluation report to the Employer. . o

'14.4  Site/Technical Meetings

D’urin’g the . Contract Administration and Inspection stage of this 'project, the Service ?rOv‘lder' shall
~ convene and run monthly site meetings at which the Employer and contractor wili be present,-as well as
. any technical meetings with the contractor as-may be required to ensure the successful implementation

- ofthis project.
145 Ad-hoc Meetings
? v.,‘fl"hé service Provider will be expected fo attend ad hoc meelings from time to ﬁme, with the Empioyér, '

_stakeholder groups, or service or other authorities, in order to address specific issues as and when the
_.heegjarises__-,.'»,-._v.ﬁ,. e L

. General "

The Service Provider shall be represented at all meetings by ateast one of the key pérsonnel;
preferably the-project leader. The service provider shall provide secretarial services (for record keeping
purposes) at all management, site/technical, and ad-hoc meetings. . ‘ .

All chargés in réspévct of attendance aﬁ meetiﬁgs an'd'the provisionv of secretarial services shall be -
+~-included in the tendered basic fee (ltem No .1.1: C2.2 Activity Schedule)i- - = = - e

CLAINS FORPAYMENT
: The Service Provider may submit interim claims for payment (in\)oiceé) as the work in terms of this -

‘ ‘-b'..*accompanied by an original tax invoice. Payment wili be effected within 30 days of the date on the tax
‘invoice: . ‘ o S L : : . o

148 EMPLOYER'S RIGHT TO RECOVER COSTS

- The Employer reserves the right to 'récerr, by way of a deduction from any amount due to'the Service

. Provider, any additional cost which the Employer incurs arising out of non-performance/hegligence of
*the Service Provider. ot e : S
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X CONTRACTOR (SERVICE PROVEDER)

ANNEX 1

» CONTRACT NO, AND NAME:

CITY OF CAPE TOWN

~BBEE SUB CONTRACT iEXPENDiTURE REPORT BASED ON PAYMENT NO

[ ) | Value of the contract (as deﬂned in

Reference No. ¢

- Schedule 24_ Pre!erenclng Schedute) (P*) - i ’ 'B-BBEE Status Level of ane Contractor
 [Tiams ofSub-coriastor . B-BBEE Sfatus Level of | Total Value of Sub- “Valis o Sib-confract | Valiie of Sub-contract work to |
{list all Sub-contractors) .- Sub-contractor - contract {exc! VAT) . work to date - Sub-contractors with a tower B«
S L C A o {excl VAT) BBEE Status Level than Psime
. Contractor
R
R AR 1R
R R
nlory evidence to be PTOY,EF'?‘_’ IR " Total: | R.
Expressed as a %
percentage of P*. L
»,S_igna'ture‘;‘»”v g B
" "'Declared by Contractor
‘{Bervice Provider) to be true )
_and correct _ Date: -
" Verifed by Employers S
. Representative: . Date:
. Contract 1 32' c3.2
‘Part C3: Annexes

Annexes




ANNEX 2

B CONTRACT NO, AND NAME'

: CONTRACTOR (SER\J’iCE PROVIDER)

CITY OF CAPE TOWN

JOINT VENTURE EXPENDITURE REPORT BASED ON PAYMENT NO

* 1 Value of the contract (as deﬂned o
| Schedule dQ Preferenclng Schedule) (P*)

(B—BBEE Stalus LeVet of Joint Ventura '

1

% |

-, Refarence No. WG

Doy 7 Name of Jolnt Vanture partner . ~BBEE Status o Percentage contribution of; Total value of Jv parlner‘s . Vaiu’e of JV partner’s- . = Vailue of JV i;)annef‘s
i T (llst ali) : | Level of each JV JV partner pet vV contribution (excl.VAT)' - contribution to date countrlbution as a percentage of
IR, § pattnerasat - B Agreement' ) s N (excL‘VAT)‘; ‘the work executed to date
o con!ract award L A BEA%XP* - . C . © D= CIP*MOD .
: %R = R - %4
%R R %
% IR R.
. "Documentary evidence to
: Declared by Contracloa -
= (Service Pravider) to .
. 'be true and corract. - . Date:
B Venfied by Employers o o
Represenlative. IR Date: -
" Contract 133 - c3.2
Part G3: Annexes o ' Annexes
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ANNEX 3

(Y AR T 6
0 | AGET S (RE0T § HIWER)

Head of ke Daparimsng

Drepartriant of Hamean Satflements
Privets Bag SOngs

Tl P E T B ) \
B0 :

Crazir r;r:dlmgu:c—“

'bi‘fﬂﬁ TH e EEE’Q’HE PleS T T Hﬂ: PLATIONAL MNORIES AND STAMDRADS POR THE
RS T RUCTION OF STAMD ALONE RESIDEMTIAL DAL LIPS S0
EMSIMNERRME SERVICES AND ADJUSTIRENT OF THIE BOUSIG SUBsIny
WAL LT : _

Tl Bl ster ot Hum“m Settlements, after consulialion with the nineg Iu‘lr,,mm,sr o the
e Counclls responsibls for Human  Selllements/Hossing  of ihe nins
yolal Sowemments and BALGA, spprovad the enfancement of the RMallanal
Berrne and Standards for the Constraction of Stand Sdone Fesideniial Dweliings and
Ernpiraring £ oo (Morms and Starddards),. These enhancements o the PMofrms
and Stardands vl -ﬁalte effect om 1 April 2094,

The wnbanced Morms and Sandards in respest of the dealiings ars based on the
requirements of the 20711 revised Watlonal Euaidmg Faoplatione; South Liricern
Mabional Stendard (SANS) 10400 X% Ernergy Usage in Buildings.

in adaition bo the erhancemeants o the Morms and Standaeds, The hinister aleo
aipproved bus pewy houss typologies. & special dweliing comprising 45 square metre

of groas flonr area designed to cater for the needs of disabled persons whao are

"r dqpandam has been approved  This new dwelling provides aidegqusbe
space Tor wheelohal .mfznmmmn% l‘rn &me wilth ti’m acmanmc\ntﬁaﬂ ﬁa.j m
D.Eﬁa-rtaﬂ-@nﬁ of Miliany Wet
groess foor anes wikh hzgjhar Eaml‘ r;tf 1?“ nwmu,r' hﬁ b‘mvm ﬂlppmweﬂ li-::ir“ N =~I1’mn~' En
approveed mifitary welsrans sobsidy Lwnea.f“ efafdes,  This approwvsl s subject fo the
conditicn thet the diference in the oost of the revipad mew sobsidy inanced howse,
availsle o houssholds egrning B0 liﬂ Fa 500 per montly and fhe st nf fhe

&
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ariraneed howse for military veterans, s Bnancacd by the Deparbment of alititary
"Wetarans,

FD ensure that the ey enhanced Morms and Siandards ae an hilesmd, the Winistar
algo Aapgroved the shment of the Mousing Subeidy quantun with elfsst from 1
!‘»rnl 2044, The now subsldy quanium 18 based on surrent market prsss and
inchades cacalqtur*n oost, The daetails ol fhe revised Mosma and Standards arm o
frllonaes: ' :

T e j’ﬁiﬂl ity standard 40 square wietre subsidy house )
The Morms snd Standards for e minimum size 40 square melrs houss, o be
r‘]ﬂ!s’deﬂ“d to gualifving beneficiaries sarmiog BO to B3 BOG per eronth, hawve
adjusted by the additlon of the following msssures o nprove the thermal
p@rfmrmunr‘v of the dwellings: '

s Tha installation of a ceiling with thes preseribed air gap for the antire o'ﬂxelllrm,

v The instellafion of above-ceiling Insulation ﬁﬂmpﬂsmq a talmm mineral
flbreglass blankes for tha antirs house;

s Plastering of ai intermal walls;

@ 'R@ﬁds,rﬁng ot esdernal veslls;

a Amaler size windows; amd :

o  Special low E clear and E opague soiely glass for all window iypes as
prescribed;

" i additlon to the above unhqmmmema approval was alsa granted for the revision of

thr., misrrent Pre-paid Ready Board efestrical installation.  These inprovemants anksil
standard basic slechrics! Instaltation exapizing a prespafd metar with a distribution
hﬂdnd‘ and Euhh and plugs to Eﬂl Hm‘ ng afeas of the hodze,

Thu fratal mst of the new wmiamg arnounts to BT 84700, The detalled sost
brea[&duwn Tor the 4000 ;t:m mstre house s attached as Aﬁne;mm A

’ (,nrt*.:un othier minor admﬂh'n-ams fo the general nspem‘r ieatfon of the dwerimg IR

o effectad and these are cortained i the detailed Bl and Eleg mnl%ary Bill of
CQuantibies for the dwedling, which will be fmr.-ward&su ta yeur affies in etectror e forrnat
wie e-mall facility.

Tnbermal maicipal englbesying servicss

In regard to internal municipal serdess, aporoval was granked that Provincial Human
EetitamenttHousing Depaiments and Wunicipalitfes may dackls to install aither A
Grgde or B Grade levels of serdoes as required by the developroant contest of sach
project area. Typlosly A Grade level of services will he reguired In new Grass
developrnents whers the -]‘n‘te,graftad Residentist Developmernt Programne s applie
i finance {he development of holistic, all jnclusive and integrated Lu-wmfhfp.
pmwdam aceass o the warlsty of iwualrp,:j, business and Befiutional land uses, B
Grada level of services will on the other tand be feasible in tnforval Setifemeant

- upgracing areas, infll schames in areas where such servicss are the noom el
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s forthermore ackidmwlsdged that the cost :trl,m,ianJ t
Haroe deterrmined by the nature of the Gk i ‘
Nzmoih of the stands iz 8 dobermindrg Facior in Lhis
aeesurtt whean townships are designed, B g the
st ‘—m.;»;;rn m,.h_.g:,.i ;_rrrzafsl.m'_me amuuz‘a& ftr;x. bra waed foe fnf

al" tsrtxe mm’l aatmctura u Il Iu =) d-t=rm!rsm£ m*l a pl:r z:m _|‘ : ijﬂ,:«[a # 1 f
Idernbears of the Exsoutive Sounclls of the nine Provineis) Govermims m‘ based on the
prasoribed procurermsnt process Dulcomes,

T Faciiiate planmng nd adoeting processes, he Db‘]‘"’lrtl’ﬂﬂﬂ’z has detarmined the

et cost of defeedog g somviood stend at B and B Srads fevele. Thesa amounds

will e adiusted annually in lenms of the current spg ’mrrhr:atmn of 1he Biurss)

ssn‘ Eoonomiz Fesearch- Buillding Cost Indew {f Sl of the Linlversity of
t#ﬂklm‘nhaa«,ﬁ. The approved guideling amou nite ars as mili‘w..';::

=4

T cmat of H Grade enginessing sehices

irdirent coet S 555
Blirzot cosk RAT 070
Tkl . RA3 628

Ty cosd af B t::mcl’% enginestiig sendoes

Inclirent cost | =) .5 GES
Direct coet R2T 845
Trtal - R34 401

Thie chetall compisiion of the direct and indirect cost fa Hustrated In Armesre B
ared T i .

“The spectal dwelling for dizabled persons dependent o wherlehalra uees

E“fm G-l;:x w1 of the dweliing designed for disatiled PErSons depuendent e wleselohal use
s to 164 TAE. The detalled oost hresl it ol this charsth o Reiedisd
1 The Elemendary Bl of Quarndities for the relewan thrituliqu il i:zr'

alectranisslly.

I e rrnp@ﬂam I note Mt the new house designed for .rles*:m!u:! pErEons, wha s
depandent o ".mltﬁr*‘il""l"lﬁll“ uss, tepldoses current provisions ihe Waralion
Titemad fod the A boof the Housing Subsidy Boheme Cluantu o Dater for
Eafranr il P;r»:—,eaz»'ﬂmr»mmw Weasuree. Al the additions to the house for 8 dimatied
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TR nnzpmr_!erst on wheslchalr Lse, @ s seciiied In the Warlation P/ S
by ergd for in the new house design, the &wm_iﬂmt £1¢] N

e g Mo wariations witl, with sfoct feorm 1 Sprt 2044,
x:h“aa:uh-»ri paraons depard -nt of wiheslchair wse.

The kouse desboned for p.srr‘wf[aﬂum‘n jils] ppp]r.:wnlr:,! IRy Weterans

The r:u:‘;;stl of the ceelling designed Tor geouision o amarau gl musl»u y‘ wetrlrd

heneficlades, which dwelling alsc ooy with the
regulations SAME 104000 X4 amounis o FRIES {-fm
bragledown is Mustrated in ﬁ.nnm;mm E. The BEl of E‘?qudﬂ't‘.ﬁ.s:‘n:—*:t‘ fur tti e rr'llvwn{
chaweedliing will e forwarded via s-rmal] faoility,

TThi ’!i’IIG!uEE.'; o militery veteran benafie fai s LS ’rrmqur.nnsHmefun. st

e Tha size of the hiouse must be at least fifty (50} squars wetns of gross floor

arza;

s Interiar walls rust be pﬂ:sfm’ed and painfed;

N Twc:a Foeeel |*rmms- .

w f cormbinsd kitchmn"‘lwmg ares and a anhan sl
“a Floor fles fhioughout the rouss:

o Filed Mlchan cupboards, atowve, solar walar he’-mnm dizdon, with hat and sold
water taps;

w  Basic eleciriciy Enata!]al‘.‘iun!@ixmpﬁ%fng at least one fight Tv sach rooen, Do
© lights In the cornbined kitehiendiving arsa and an slecideal plug b each of the
bedroorms and twa pligs in the combined kitcheniving area;
Cw Bingle canport with peving) and
e Fenoing aroond fhe sltsnd pwnmpﬁern

“‘ihn:: Feallenndirng Naﬁlonai Housfrig Programmess gre affected by the revised batinm
Morms and Standards that will fahe sffect on 1 Ao 2{3'14"

Thie pdbvidual Housing Subsidy Programime

Thea Indiddeal Housing Subsidy Quanturs inoreases too

= House cost:  RHD947
s Services oost: H rJZS B2
a  Rawy band cost. E':?. & D -

s Total subsTdy 573
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besichy cpzarntam will rlrl1;l“){i| b R0 By,

The Institutional Hoovsing Subsidy Progeame

The subsidy gquantum iy respect of the Ingtiutional Housing Subsidy Programime
avnounts to R0 847, The redquiremant that the approvad holsleg institution musl
make a fnancal contdbution towards e fodal sost of e undts, 15 sustained, The
vainiruny cottiibutions will thoes tsE" aqual to the cost of the raw Jand mp;wm by
muninipal enginesring servicas cos!,

ated Ripsideniial ﬁawﬂnpmm EProgramime and the Peaple’s Hovslng
g L=} E:Eaﬁ* SR rogramma

- The subsidy f:gu:antum in respect of these programmes amounts o

@ The housa cost R0 ady
& . The municipa s;snglmonm sandoes nost will be vﬂquﬂlﬁ o the actuad sepdnes
Anatallation cost of dhe relevant approved sevice levals. The guideline
amuuﬁ’r are!
oo A Grade engines rmg sevios eyl Fus BR6
o B Grade enqme—drmq sEfdfes el 34 401

" Raw land rc:-st will be aquaf i th’* actual land achuisition cost.

s onea B confirred that provinges and muoricipaiiiles must ensure et
housing subsidy beneficlaries are informed of the value of the subsidy produsts

tranaferred in thelr ownership, The relevant Deads of Grart of the propsities mu
oonkaln

b

detail composttion of tha produst cost o ensure that bensflciarles e

FLTh ﬂwaré of the walse of thelr ansets,

in regard to the following Mationad hwmﬁg Prmtuammma, fi iz confirmad that the
anmual BER-BOI based grant quantum adustment s currantly baing considerad and

“that & further cormmunication may be expected in this regand,

The Emmrgency Houslag Assistance Programme;
The Bloclked Project Prograrmme;

The Socfal and Eeonomic Amanilies Programime,
The Upgradiag of [nfarmat E:e-ttﬂam.ewta Progiramnns

5 o

5 B

In senelugion, 1t is acknowledged that the approval of the new Morma and Sandards
far the deellings 1o be financed from the Mational Hmﬂsmq Programmes was delayad
g nr:l that dwellings defivered under the Programme since 10 heoverabier 2011 mery not
: r@mpkad with e provislons of the revised Mational Bullding Regulations. The
riment i3 in the process of e ments with the Deparimsnt of Trade and

;i ; fhie mca%*lﬁr ,:md vuu ’W]“ E: . ad wmi c«f The oufesms of the deliberations, In
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lowards :chm\hnq the approved full slectrfication of the subsidy f rnﬂnu:cl housss,
You may expect a further communteation as soon ag the matler has been resalvad,

& Department is in the process tu revlse Seation 2,1.% of Yolume 2: Technical and
Auidelines: The Mation 1m:za and Standardz for Slandslone residential

Dwelings Financed Throggh vl gl Housing Progenunes of the National

Housing Cods, 2009, The ravised dm’umon# wn! b prowided ter you in due coures.

The enhancemnends lo the Varation Manual as supporled by the Task Tean:

Deveiopmant of Mational Houging Programmes wilt now be feed into the MINWMED
duoisloh-making process. As soon as appraval o
revised dutttasnt will be disseminated to all provinges

] Funicipaiities,
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_ CITY OF CAPE TOWN FINANCE
ISIXEKO SASEKAPA SUPPLY CHAIN MANAGEMENT
STAD KAAPSTAD

Supply Chain Management

Sy vemn

| 24 AUGUST 2017

. NOTICE TO TENDERERS NO.1
‘, ‘ {2 Pages)

- NOTICE 7O TEMDERERS NO.1

TENDER NO: 41C/2017/18
B BOX NUMBER: 176
j CLOSING DATE: 11 September 2017

DiSCRiPTION APPOINTMENT OF A PANEL OF MULTIDISCIPLINARY PROFESSIONAL
” CONSULTING TEAMS TO UNDERTAKE THE PLANNING, DESIGN AND CONSTRUCTION
MONITORING SERVICES OF SUBSIDISED HOUSING DEVELOPAMENTS,

Please no‘re queries relating to any issues in the document mav be addressed to
Mr Y . TelNo. __. 8785 or e-mail; n! ™
e reploclng Mi L

The following page, attached herewith ‘muét}be fnserféd into your tender document and
page 8.A wi!i'replace'pczge 8.

Thanking you

-------------------------------------

- On behalf of:#  __. oy
;Dlrector Supply Chain Management

|

ACKNOWLEDGEMENT OF RECEIPT FOR AND ON BEHALF OF THE TENDERER: TENDER NO 41C/2017/18

......................................................

1 A’IQDVKKmé ... on this s Dcryof‘s"g’éﬁ’fi”/ggZ 2017

. ; SIGNGIUTE: S e,
H

A

! Name of Signgtory: .......... WA rerersseenieanee
f {Inink and capitais)

IENDERER: ivivec e L et vene e
{Name of firm in ink and capitals)

B



FINANCE
ITY OF CAPE TOWN
ICSE)-(YEKO (S:ASEKTAPA SUPPLY CHAIN MANAGEMENT

STAD KAAPSTAD

Supply Chain Management

24 AUGUST 2017

NOTICE TO TENDERERS NO. 2

(Pages 1

NOTICE TO TENDERERS NO. 2

TENDER NO: 41C/2017/18
BOX NUMBER: 176
CLOSING DATE: 11 September 2017

APPOINTMENT OF A PANEL OF MULTIDISCIPLINARY PROFESSIONAL CONSULTING TEAMS TO
UNDERTAKE  THE PLANNING, DESIGN AND CONSTRUCTION MONITORING SERVICES OF
SUBSIDISED HOUSING DEVELOPMENTS.

Your attention is specifically drawn to the tender document for the following amendments which are to be
incorporated in the tender document for the abovementioned tender. You will be deemed to have made any
allowance necessary to provide for these amendments in your tender offer.

F.21.4.6 PRE-QUALIFICATION CRITERIA FOR PREFERENTIAL PROCUREMENT - NOT APPLICABLE
SCHEDULE 24: SCHEDULE OF PRE-QUALIFICATION CRITERIA SUB-CONTRACTORS - NOT APPLICABLE

A
Thanking you ]

On behalf of:
Director: Supply Chain fianagement

ACKNOWLEDGEMENT OF RECEIPT FOR AND ON BEHALF OF THE TENDERER; TENDER NO. 41C/201 718
e R AR Y PRUALs OF THE TENDERER: TENDER NO. 41C/2017/18

At :DU'QKM onthis .. STH Day of . SE 7B TEEC 2017

Signature:

v

Name of Signatory; D T TR
(Inink and capitals)

TENDERER: ... A
(Name of firm in ink and capitals)




-

FINANCE
ITY APE TOWN
ICSI)(E;?S (S:ASEKAPA SUPPLY CHAIN MANAGEMENT
STAD KAAPSTAD

Supply Chain Management

28 AUGUST 2017

NOTICE TO TENDERERS NO. 3
(Pages 3)

NOTICE TO TENDERERS NO. 3

TENDER NO: 41C/2017/18
BOX NUMBER: 176
CLOSING DATE: 11 September 2017

APPOINTMENT OF A PANEL OF MULTIDISCIPLINARY PROFESSIONAL CONSULTING TEAMS TO
UNDERTAKE THE PLANNING, DESIGN AND CONSTRUCTION MONITORING SERVICES OF
SUBSIDISED HOUSING DEVELOPMENTS.

Your attention is specifically drawn to the tender document for the following amendments which are to be
incorporated in the tender document for the abovementioned tender. You wili be deemed to have made any

_ allowance necessary to provide for these amendments in your tender offer.

1. It has come to our attention that a few documents had the following page omitted find
page 51 attached and inset in the document.
2. You are also required to replace page 16 with the attached revised page 16A.

Thanking you . .

On behalf of: :
Director: Supply Chain Management

ACKNOWLEDGEMENT OF RECEIPT FOR AND ON BEHALF OF THE TENDERER: TENDER NO. 41C/2017/18

At-:Da’eg‘a“ d on this .. S7H Day of SEPTEABEK 2017

....................................................

Signature:’ g

Name of SIgnatory: —..ccooveiitoe e LT LD
(In ink and capitals

TENDERER: ..707 0L T L T T e et T ey

(Name of firm in ink and capitals)




FINANCE
TY OF CAPE
: ICS‘IXE(i()o SQSEJSPVXN SUPPLY CHAIN MANAGEMENT

STAD KAAPSTAD

Supply Chain Management

28 AUGUST 2017

¢ NOTICE TO TENDERERS NO. 4
{Pages 2)

1 NOTICE TO TENDERERS NO. 4

TENDER NO: 41C/2017/18
] BOX NUMBER: 176
CLOSING DATE: 11 September 2017

APPOINTMENT OF A PANEL OF MULTIDISCIPLINARY PROFESSIONAL CONSULTING TEAMS TO
UNDERTAKE THE PLANNING, DESIGN AND CONSTRUCTION MONITORING SERVICES OF
SUBSIDISED HOUSING DEVELOPMENTS.

Your attention is specifically drawn to the tender document for the following amendments which are to be
incorporated in the tender document for the abovementioned tender. You will be deemed to have made any
allowance necessary o provide for these amendments in your tender offer.

1. It has come to our attention that a few documents had the following page omitted find
page 114 attached and insert in the document.

Thanking you

On behalf of ‘
Director: Supply Ghain Management

[ ACKNOWLEDGEMENT OF RECEIPT FOR AND ON BEHALF OF THE TENDERER: TENDER NO. 41C/2017/18
q pt DRE. onthis .7 Day of SSPEHLEL.... 2017

R P T T PR

Signatura;

N .

Name of Signatory: . v
i (In ink and capitals)

" TENDERER. ... v oot s s smseee e eee s sva o eeass e s eer oo
{Name of firm in ink and capitals)



FINANCE
CITY OF CAPE TOWN
ISIXEKO SASEKAPA SUPPLY CHAIN MANAGEMENT

STAD KAAPSTAD

Supply Chain Management

e L

056 SEPTEMBER 2017

NOTICE TO TENDERERS NO. 5
(Pages 3)

NOTICE TO TENDERERS NO.§

TENDER NO: 41C/2017/18
BOX NUMBER: 176
CLOSING DATE: 11 September 2017

L

APPOINTMENT OF A PANEL OF MULTIDISCIPLINARY PROFESSIONAL CONSULTING TEAMS TO
UNDERTAKE THE PLANNING, DESIGN AND CONSTRUCTION MONITORING SERVICES OF
SUBSIDISED HOUSING DEVELOPMENTS.

Your attention is specifically drawn to the tender document for the following amendments which are to be
incorporated in the tender document for the abovementioned tender. You will be deemed to have made any
aliowance necessary to provide for these amendments in your tender offer.

1. It has come to our attention that a few documents had the following pages omitted find page |
84 and 89 aitached and insert in the document. :

Thanking yor

............

On behalf of
Director: Suppiy Unain management

ACKNOWLEDGEMENT OF RECEIPT FOR AND ON BEHALF OF THE TENDERER: TENDER NO. 41C/2017/18
_

q. M DYRER, . ewis STH.......... Dayot SEPTEEST 2017
Signature:...‘ g

Name of Signatory:
(In ink and capitals)

l TENDERER: ..
(Name of firm in ink and capitals)
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Clause 5.4.1;
. Add the following:

The Service Provider is required to take out and maintain, for the fuli duration of the performance of this contl act, -

" - the following insurance cover:

a) Professional indemnity (Pl) insurance providing cover in an amount of not less than R5 000 000 in respect of
each and every claim during the period of insurance. Where the entity tendering is a joint venture then the
value of the Pt insurance cover required may be shared between the joint venture partners i in proportron to
the percentage contribution of each party to the joint venture. -

by * Public Liability insurance with a limit of indemnity of not less'than R20 000 000 for any single claim, the

number of claims to be unlimited during the contract period.

+. ¢) Insurance in terms of the provisions of the Compensatlon for Occupational anurles and Drseases (COID) Act .

No. 1300f1993[

‘The Serv;ce Provider sha]! ensure that any sub-contractors engaged in construction actlwtles shall, in addmon to
the Public Liability and COID Insurances as described above, also take out and malntam contractors aII rrsks
Insurance to the vame of the work bemg undertaken,

" Clause 5. 4.2
. »,;Add the following:
Evidence of insurance or confi rmation (warranty) from a reputable Insurance Broker that the reqmred rnsurances :
Jaredn place, shall be submitted wrihln 14 days of the Start Date .

Add the followmg clause after Clause 5. 4 2

7'»5 4.3 "The Service Provider shall maintain the | insurance pohcyhes for the duratlon of the liability penod in terms

of Clause 13 4 and shall upon request by the Employer prowde penodlo proof of such | insurance.

Clause 5 5: :

Add the followmg

The Service Provider is reqwred to obtaln the Employer s pnor approva! in wrmng before takrng any of the

following actions: - .

a) Replacing any of the key personnei listed at the time of tender. ‘

b)  Ogccupying any public fand or facility for any purpose that wil cause disruptzon and or mconvenlence to the
users of such land or facility in respect of any construction contract. .

¢) Making a material change, addition or omission from the approved designs. : ' ‘

d) lssuing an instruction or making an award that will resuit in the approved contract value being exceeded

e} Permitting advance payment for items not listed in the Advance Payment Schedule.

~f)  Nominating the Employer's Agent Representatlve .

g) Delegation of Employer's Agent authority in terms.

h)  Granting permission to work during non-worklng trmes

i) vSuspend the progress of the works.
) ‘Thei lssumg of an rnstruction to accelerate progressl

Clause 6.4: : .
Add the fol!owrng clause aﬁer Clause 6.3

6.4 Confilct of mterest SR
The Service Provider shall rmmedlately dlsclose any potent[al conflrct of rnterest or lnvolvement in the prolect
other than a professmnal interest in terms of this Contract. . o

Clause 7 1.2

Add the fo/lowmg o ‘ ‘ ' ' -
Key Persons shall be those mdlwduals listed under "Key personnel" in Part 03 1 Scope of Work ,

Clause 7210

Add the following: o : : :
~ The Service Provider shall provide. approprsate Personnel for such time persods as requrred and shaii enter all
- data pertaining to Personnel and Key Persons on the Personnel Schedule (comprlsed of Schedules {11 and 18{
.Paﬂ T2.2:: Returnabie Schedules) : . , o

: Clause 8 1
“Add the fol!owmg . ' ' '
“The Service Provider is to commence the performance of the Serwces within 14 days of the Stal’( Date

" Clause 8.4.1:

Delete “or” at the end of Clause 8. 4 1(d) and add the following three clauses after Clause 8 4, l(e)

- Contract - 84 G1.2

Part C1: Agreements and Contract Data : . ~ Contract Data
Reference Mo, 41C/2017/18
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CiTY OF CAP& TOWN

[TDA: HUMAN SET TLEN[ENTS IMPLFMENTA’T!ON ‘

CONTRACT NO 41 Cl2017/18

APPOINT MENT OF A PANEL OF MULTIDISCIPLINARY PROFESSIONAL CONSULTING T EAMS TO
- UNDERTAKE THE PLANNING, DESIGN AND CONSTRUC TION MONITORING SERVICES OF SUBSIDISED
HOUSING DEVELOPMENTS l

14 ilneurraneev Broker's Warran’tyi

Pro Forma

Logd

Letterhead of Contractor’s InsuranCe Broker =

» Date ‘

CITY OF CAPE TOWN
City Manager
_Civic Centre .
12 Hertzog Boulevard -

- Cape Town . :
8000 C

Dear S:r '

CONTRACT NO

CONTRACT TITLE: ‘

' NAME OF CONTRACTOR

410!2017/18

[APPO!NTMENT OF A FANEL OF MULTIDISCIPLINARY PROFESSIONAL

'CONSULTING TEAMS TO UNDERTAKE THE PLANNING, DESIGN AND
~ CONSTRUCTION MONITORING SERVICES OF SUBSiDISED HOUSING

DEVELOPMENTS |

I, the unders;gned do hereby conflrm and warrant that a!i the insurances reqmred interms of the abovementloned -
cantract-have been issued and/or in the case of blanketumbrelia policies, have been endorsed to reflect the

~ interests of the CITY OF CAPE TOWN with regard to the abovementioned contract, and that al! the i insuranoes
~and endorsements etc are all in accmdanCe with the requirements ¢ of the contract. .

i furthei more confirm that a]l premlums m the above regard have been pald

' Youre fa Lthfully

Signed: .

" For: '

Contract
Part C2: ”r:cmg Data

39 o . . G2
Isurance Broke's Warraniy

Reference No. 41CR017IE




- Portion Numbers
i - The extent of the Portion Numbers
| - Dimensions
o - Proposed Street or Unit Numbers
- Proposed Straet Names (Private and/or Public)
i - Contours at an interval that makes the design of engineering services and. placement of
! housing units and other structures and installations forming part of the development
! possible.
- Any other Information that may be requured by the Spatial Planning & Urban Design
Department for the purposes of subdivision approval.

«  After council approvat
Should the proposed Subdivision Plan, as submitted by the applicant, require any amendment as a
result of the Counicil decision, it will be required that the applicant also submit the relevant land use
application for the approval of the City of Cape Town for such amended subdivisional plan.(hard
and/or electronic format) to the GIS Section at the Town Planning Office where the application was -
submitted.

-] 4.12 Urban Design/Architectural Services

4.12.1 The role of the Urban DesignerfArchitect may include but is not limited to the following is:

s  The Urban Designer must play the leading role in developing the key ideas and strategies for the sites.
Therefore, the Urban Designer must provide design input into the Conceptual Development Framework
model and take the lead in developing siructuring principles for the development, Structuring elements

[ must be based on a conceptual understanding of the site in its context (at the higher scale) and must

‘ resolve issues relating to scale from housing units to the urban block to the extent of neighbourhoads (at
the block scale), Of importance is the articulation of public slements of the devciopmcnt so that

l a collectively they come together to form a strong and coherent urban structure.

e Liaise with other members of the Project Team and provide input in the statutory processes as and
when required. Although the Urban Designer is mainly Involved with the development of the Conceptual
Development Framework model, they will rely heavily on the input and information of other key
personnel including but not limited to: ecological studies, topographical surveys, infrastructure surveys,
town planning analysis and transpott analysis.

e Develop a hierarchy for the urban street network and ..conceptua!ize.typicai street sections for the

development.

s Develop conceptual desugns and briefs for key public opens spaces or public facilities as may be
required to support the town planning application,

e Review and give input into the subdivisional plan / final layout plan prepared by the Town Planner and
ensure integration of urban infrastruciures and the public open space network. Particular attention
needs to be given to the location of electrical substations and storm water facilities,

» The Urban Designer together with the Town Planner must meet with the City's Spatial and Urban
Design Department and ensure that afl requirements of the City are met in the proposed development

o ‘ framework {and the final subdivisional plan). Ensure general compliance with the Urban Design Policy,

[ ' 2013 and Directives for Human Settlemenis Projects 2016,

o Ensure that all application sites are viable and that future buildings on non-residential sites will
contribute positively to the public reaim.

— e The Urban Designer must provide direct input 1nto the housing typology design and placement of units
on the erven.

o The Urban Designer must attend briefing sessions and site visits ag and when required. Also attend
Project Team mestings, PSC meetings and public meetings when heeded.

4.12.2 Inception,

¢ e Receive, appraise and report on the client’s requirements with regard to-
. o The client’s brief
: o The sife and rights and constraints
o Budgetary constraints
o Project programme; and

Contract 114 C3.1
Part C3: Scope of Work Scope of Work
Reference No. 41C/2017/18
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" {owards achleving the approved ful elactrification of the subsldy financed housss,
" You may expect a further communication as soon as the matter has been resalued.

“The Departimint iz in the procass o pavies Saction 2.1.7 of Volume 2: Technizal and
Goneral Guidelines: The Natiora) Morms and Standards for Standalong residentizl
iwalings Financed Through the Mational Housing Programmes of the National
Housing Code, 2008, The revised document will be provided lo you in dug coursa,

The enhancements to the Mariation Manual as supporled by the Task Teant
Davelopment of National Houging Programmes will naw be fead Inta the MINMED
decizion-making procass. As soon as apprivel of (e revised KManual is obtain the
rerdsed doourmint will ba disseminated to all pravinces and municlpalities, ’

DIRECTOR-GENERAL
CDake y o o fe s
‘Lc'i,q\[*@{ o
Coniract : 139 o - <4
Dart CdiSite Information Bige Informailon

Refarance Mo, 41C/2017/18




Commercial Professional Indemnity Policy Schedule

o

This schedule must be read in conjunction with the Policy Wording.

Copy Policy

|

N/A

Development Management, Project Management and Facilitation of
Development and Construction Projects, Project Facilitation and all
other related activities.

FSP Numper. iview .
VAT Number:

Limited .
(Reg No .
A Licensed Financial Service Provider
(FAIS license No

Tet
£Emali:

From: 01 September 2017 To : 31 August 2018 (both dates inclusive)
01 September 2018

30 May 2002 in respect of;
01 September 2002 in respect of

Annual

01 September 2017
Once Off

R 11 029 (VAT inclusive)

\ in terms of ruling issued by SARS, this document together with proof of payment of premium constitutes

[ an alternative to a tax invoice, debit note or credit note as contemplated in sections 20(7) and 21(5) of the
VAT Act respectively. Insured amounts are inclusive of VAT at 14%. VAT Registration numbper; 4450117405,

Deductibles have no VAT consequence and are not subject to VAT when recovered by an insurer from an

insured.



|

e

Reference Number:
Type: Current

Account No;

Branch Code: ~

Swift Code:

All Premiums and Fees are VAT Inclusive; the total payment due for this transaction includes Broker

Commission of R 2 205.80
Commercial Professional Indemnity Policy Schedule

R 10 000 000

Limit of Indemnity

Basis of Limit

Any One Loss

Deductible

R 25 000

Basis of Deductible

Each and Every Claim

Costs

Description Limit Basis of Limit Deductible Amount.
- R 25 000 - [Each and
Pubilic Liability R 10 000 000 Aggregate Every Claim]
R 2 500 - [Each and
Wrongful Arrest R 1000 000 Agaregate Every Claim]
Statutory Legal Defence R 1000 000 Aggregate R 2 500 - [Each and

Every Claim]

Fraud/Dishonesty

included in P! Limit

Each and every

Follows Pl Excess

Defence Costs

Included in PI Limit

Each and every

Follows Pl Excess

Defamation

Included in PI Limit

Each and every

Foliows Pl Excess

Sub-Consultants

Included in P} Limit

Each and every

Follows Pl Excess

‘Fee Recovery

R 1000 000

Each and every

Follows Pl Excess

Commercial Professional Indemnity Wording
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Legal Assist Endorsement

In consideration of the premium charged and paid and notwithstanding anything to the contrary contained in
the policy, it is hereby agreed and noted that as a itTOO Specialist and General Liability policy holder, we will
pay on behalf of the insured variotis feaal services ralatina ta the inciireds business activities, Such services
are obtainable by contacting the i 24 hours a day, 7 days a week.

What You Get .
Each potlicy holder has access to the following as per policy period;
a) Anunlimited 24/7 facility for telephonic advice and assistance;

The following will also be made available if deemed necessary:
a) A face to face Consultation with a qualified attorney;
b) Up to three letters, matter and complexity dependent; and
c) A follow up consuitation.

Exclusions

a) Any claim, circumstance or notification related matter/s that may or may not be covered under this
policy; '

b) Any advice on how to bring a claim under this policy;

©) Any matters pertaining to any claims repudiated by the

d) Matters where the policy holders business does not have an economical or legitimate interest;

e) Any matters related to Family law;

) Any Criminal Matters;

g) Credit Control or Debt Collection;

h) lIssuing and service of a summons and/ of resnnnca; and

) Any disputes between the policy holder and

i) Any matter in which .. _ _ believes the policyholder has been dishonest or unethical.

thhing in this endorsement shall he construed to increase the insurers limit of liability set forth in the
declarations page of such other ) Policy.

Business ldentity Theft Endoréement

In consideration of the premium and notwithstanding anything to the contrary contained in the policy, it is
hereby agreed and noted that in the event that an identity theft incident occurs + y will indemnifv the
insured up to a maximum limit of R 500 000.00 towards costs to rectify the incident, utilizing T Business
identity Theft support risk staff contactable on 080 SUPPORT (7877678) from Monday to Friday 08h00 to
16h30.

Identity Theft 'is defined as: Any incident whereby the Insured Companys identifying data has been utifized to
impersonate the business in order to further an identity thiefs intents.

Process
If an identity theft incident takes place, you must call the D SUPPORT LINE ON 080 SUPPORT in order

for a consultant to be appointed. Once a consultant is appointed, a case will need to be opened at the local
police station with the assistance of the support risk staff. You will then be required to provide all necessary
documentation and assistance within 30 days of contacting the Support Helpline. Identity Theft. restitution
cover is only available if you lodge your claim through the above process,

Exciusions

a) Expenses not approved by _ will not make payments directly to customers or service
providers.

b) Expenses related to High Court and/or High Court of Appeal action.

¢) Losses caused by the theft of pin codes, log in details, phishing scams and account numbers.

d) Losses that a customer suffers as a result of ATM or credit card fraud.

e) Conseqguential Losses suffered as a result of the Identity Theft.

f) Individuals; including Directors, Officers and Staff.



Nothing in this-endorsement shal,lbé_constrhe’d to increase the insurers limit of liability set forth in the
declarations page of such other iTOO Policy.” :

For further information please visit the Identity Theft web site: www.identityguard.co.za

36 Months. Run-Off Cover:

L

in the event of and with effect from the retirement or ceasing business practice, the tnsured and in the event
of death of the Insured, the Insureds executor on behalf of the deceaseds Insureds Estate, is granted an

| additional period of thirty six (36) months (hereinafter referred to as Run-Off Cover) to identify and report
Claims and/or Circumstances in connection with work performed during the currency of this policy that may
give rise to a Claim in terms of this Policy and provided that:

~a) The Insured enjoyed continuous uninterrupted professional indemnity cover with Holtard for a period
of not less than three years immediately and consecutively prior to the expiring of this Policy:;
b) The Run-Off Cover:
(i) is subject otherwise to all the terms, Exclusions and Conditions of this Policy;
(i) shali not apply to Claims made against the Insured where such Claim or Circumstance that
might give rise to a Claim, was advised to the insurer prior to the commencement date of
the Run-Off Cover;

j (i) shall, notwithstanding the stated thirty six (36) months period, terminate immediately at
the commencement date thereof should Professional Indemnity insurance be obtained by
the Insured with another insurer

¢) The Insurers total liability in respect of all Claims made during the final Period of Insurance and all

Claims made or Circumstances identified during the Run-Off Cover shall in no event exceed the
Limit of indemnity as stated in the Schedule which applied immediately prior to commencement
l of the Run-Off Cover;

d) No Run-Off Cover will be allowed should the Insured elect not to renew this insurance and place
such insurance with another insurer providing Professional Indemnity cover.

[ e) This extension shall not be afforded written notice of such election is given by the Insured to the

Insurers prior to the date of expiry of this policy. Any Claim made Circumstance reported during
the Run-Off Cover shall be deemed to have been made during the last period of insurance.

( Fee Recovery Extension

In consideration of the Premium, the policy is amended as follows:
Extension: The following Extension is added to the policy:

. Fee Recovery
The Insurers will indemnify the Insured against all legal costs, fees and expenses incurred by the insured
in connection with legal proceedings instituted by the Insured during the Period of Insurance as stated
; k in the Schedule for the recovery of professional fees due to the Insured, provided that, prior to
| instituting any proceedings:
the Insured must inform insurers of their intention to institute such
" proceedings

Insurers must be advised by their legal advisers that such proceedings could be pursued with a
reasonable prospect of success

) the proceedings must be capable of a counterclaim being mounted from the other party as could be
H envisaged under the main provisions of this policy.

Any Claim arising from circumstances notified to Insurers shall be deemed to have been made during
the Period of Insurance stated in the Schedule in which such notice is or was first given,

S

Exclusion: For the Fee Recovery Extension only, this policy shall not cover:

Any Claims in respect of any fees which were due to be paid to the insured prior to the Retroactive
[ date specified in the Schedule



Any Claims where notice of intention to institute proceedings was not given to Insurers within twelve
months of the date upon which such fees became due.

! Public Liability Endorsement
| In consideration of the Premium, the policy is amended as follows:

1 Extension: Notwithstanding Exclusion 3. Bodily Injury/Property Damage, the following Extension is
added to the Policy -

| Public Liability

v The Insurer will pay on behaif of the Insured all Damages resulting from any Claim first made

f against the Insured by a Third Party during the Period of insurance and reported to the Insurer

! as required by this policy arising out of Bodily injury and/or Property Damage, including
claimant's costs and expenses, occurring in the ordinary course and conduct of the Professional
Services by the Insured, provided such Claim is brought after the Retroactive Date stated in the
Schedule of insurance.

Lo

2. Exclusion; For purposes of this Endorsement, this policy shalt not cover Loss in connection with any
Claim:

1. arising out of or in connection with the nature or condition of any Product.

Product shall mean any goods (including packaging, containers, labelling, instructions or advice,
l provided in connection therewith):

(a) sold, supplied or distributed by or on behalf of the Insured;
i (b) erected, repaired, serviced, altered, treated or installed by the Insured;

in the course of the Professional Services and which have left the care, custody or control of the
[ Insured.

2. for Bodily injury to any Employee where such Bodily Injury arises from and in the ordinary course and
conduct of employment.

) 3. arising out of the ownership, possession or use by or on behalf of the Insured of any Vehicle other than
Claims:

‘{ 3.1 caused by the use of any Vehicle as a tool of trade or of plant forming part of or attached to or used in
connection with any Vehicle;

) 3.2 arising beyond the limits of any carriageway or thoroughfare caused by the loading or unioading of any
i Vehicle;
1 )
3.3 for damage to any bridge, weighbridge, road or anything beneath caused by the weight of any Vehicle or
of the load carried thereon;

1 3.4 arising out of any Vehicle temporarily in the Insured's custody or control for the purposes of parking;

3.5 arising out of any Vehicle on the Insureds premises for which compulsory insurance is not required by
legistation provided the Insured is not indemnified by any motor policy for such Vehicle;

3.6 arising out of the possession or use by or on behaif of the Insured of any Vehicle which is the property of
l’ Transnet, or their subsidiary companies, or any government or quasi-government
| department, provincial administration, municipality or similar body whilst being used
' by the Insured at any raitway siding;

3.7 in respect of any trailer not attached to and not having become unintentionally detached from any



mechanically propelled vehicie, :
4, arising out of any circumstances compulsorily insurable by legislation governing the use of any
Vehicle.

Vehicle shali mean a land vehicle (including any machinery or apparatus attached thereto) whether or
] not subject to motor vehicle registration and whether or not self-propeited, including railway
i locomotives and rolling stock.

5, arising out of the ownership, possession or use by or on behaif of the Insured of any aircraft,
! watercraft or hovercraft (other than small craft on inland waterways).

6. for Property Damage to property owned, leased or hired by or under hire purchase or on loan to the
Insured, or otherwise in the Insured’s care, custody or control other than:

i 6.1 premises (or the contents thereof) temporarily occupied by the Insured for work therein or other
property temporarily in the Insured’s possession for work thereon (but no indemnity is granted
for Property Damage to that part of the property on which the Insured is working and which
arises out of such work);

6.2 Employees’ and visitors' clothing and personal effects;

L1

6.3 property belonging to Transnet, or their subsidiary companies, or any government or
guasi-government department, provincial administration, municipality or similar body whilst on
any premises permanently occupied by the Insured;

6.4 premises tenanted by the Insured to the extent that the insured would be held liable in the absence
of any specific agreement.

7. for Property bamage caused by dewatering operations or by the removal or weakening of or
interference with support to such property.

|

I 8. arising out of design, formula, specification, supervision, treatment or advice given by or on behalf of
! the Insured.

9. arising out of the ownership, hire, leasing or operation of any airport, airstrip or helicopter pad other
| than airstrips or helicopter pads which are not equipped with control tower operations or navigational
} aid facilities other than a windsock.

10. arising out of Bodily injury or Property Damage resulting from, whether directly or indirectly, a
i deliberate or wilful act, error or omission on the part of the Insured or any of its Employees.

ALL OTHER TERMS, CONDITIONS AND EXCLUSIONS REMAIN UNCHANGED.

L
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Sub-Contractors Endorsement:

In consideration of the Premium, the policy is amended as follows:
1. Extension: The following Extension is added to the Policy -

Sub-Contractors

The Insurer will pay on behalf of any Insured all Damages resuiting from any Claim relating to the

professional activities and duties necessary to carry out the Professional Services which have been

sub-contracted by the insured, provided always that:

a) such activities and duties shall only be sub-contracted to suitably qualified firms, persons or
parties;

. b) the Insured shall at all times retain alt rights of recourse against such firms, persons or parties.and

will give all reasonable assistance to the Insurers in effecting such rights.

ALL OTHER TERMS, CONDITIONS AND EXCLUSIONS REMAIN UNCHANGED.

*We trust you find the above in order. Should you have any additional requests and/or questions, please
contact ITOO *

Signed by on behalf of the Insurer on: 30 August 2017
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NAME OF PACKAGE DESCRIPTION

CURRENTLY OWNED/ LICENCED OR
OTHER

. GAPP ARCHITECTS & URBAN DESIGNERS CAPE TOWN

SOFTWARE PACKAGES

Adobe Creative Suite CS5 Hlustrator, Photoshop, Acrobat Pro,
InDesign, Bridge: drawing and
desktop publishing programme

consisting of

8 x licenses owned and licensed

AutoCAD LT 2017

Computer Aided Design technical
drawing programme: Autocad files
used as base drawings for
Iflustrator drawings

3 x licenses owned and licensed

AutoCAD LT 2011 Computer Aided Design technical
drawing programme: Autocad files
used as base drawings for

lllustrator drawings

2 x licenses owned and licensed

QGIS GIS Conversion software: converts
GIS shape files to be to AutoCAD

files

1 x license owned and licensed

Microsoft Office 2008 and 2011 for
Mac

Word processing, and spreadsheet
and powerpoint presentation

10 x licenses owned and licensed

Parallels Desktop 11 for Mac Software programme which allows
for the running of Windows

Opperating System on Mac

3 x licenses owned and licensed

Mac OS X Macintosh opperating Systems

10 x licenses owned and licensed

Google SketchUp Pro Three-dimensional modeling

programme

3 x license owned and licensed

1 x shredder
3 x video projectors
50 x workstations

* 10 of these workstations operate on Mac operating systems
* 40 of these workstations operate on Windows operating systems

Artlantis Studio Renderer 3D rendering & animation Owned
AutoCAD 2010 for 2D CAD Computer Aided Design technical | Owned
drawing drawing programme: Autocad files
used as base drawings for
lllustrator drawings
Sketchup 8 — 2014 for 3D Three-dimensional modeling Owned
modelling programme
Autodesk Building Design Suite For 3D modelling, BIM & working Owned
2013/2014 with Revit 2013 & 2014 | drawings
Geberit Pro Planner For Plumbing & drainage planning | Owned
-Corel Graphics Suite 11 Presentation graphics Owned
‘Photoshop for graphic presentation | Presentation/illustration graphics Owned
Microsoft Project 2010 Project programming/planning Owned
Org Plus Organogram creation Owned
DR Pro 2013 For drawing issue & register Owned
management
HARDWARE
DESCRIPTION CURRENTLY OWNED/ LICENCED OR
OTHER
3 x A4/A3 colour multifunction printer/copier/scanners Hired
A1/AQ black & white multifunction scan/plan printer/plotter
A1/A0 colour plotter
A4 multifunction colour copier/printer/scanner/fax
Ad taser and colour inkjet printers
1 x A4 fax machine
1 x document binders Owned




CORE GEOTECHNICAL CONSULTANTS - ENGINEERING GEOLOGISTS

NAME OF PACKAGE DESCRIPTION CURRENTLY OWNED/ LICENCED OR
OTHER
Libre Office Writer, Draw, Calc sofiware Open source
Rocscience Slide Slope stability software 1 license owned
HotPlot Soil profiling sofware 1 license owned
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~ PERSONNEL SCHEDULE OTHER THAN KEY PER

JG Afrika
Associate: Design Engineer
Municipal PrEng, BSc o =ngme No Full Time
f P (Civ Eng) Municipal Services
' Services g P
PrTech Eng , .
Executive | NHD (Civ Eng) snr Design No Eull Time
associate , NDip ( Civ Structural Eng
Eng)
Senior - B L Assistant Design o L
Engineer. PrEng, BSc (Civ | Engineer: Water No Water Network
Municipal Eng) Analysis
Services Supply
Assistant Project
Manager and
Design Engineet:
) o Municipal Services.
: Technologist: NDip (Civ ) . o
_ Municipal Eng), BTech Coordinator of site No Fuli Time
' Services (Water Eng} | jnvestigations and
reporting, as-built
information and
BOQ
Assistant Desigh
TeChniCian: Engineer &
Municipal | NDIP (CVENG) | sssistant Clerk of No FullTime
Services
Works
Assistant Design
Engineer — incl.

Technologist: BTech {(Urban conditional N Eull Ti
Municipal Eng), NDIP 0 uli Time
Services (Civ Eng) assessment of

existing services
and capacities
i Assistant Traffic & Planning
Engineer: .
B Traffic & BSc Civ Eng Transportation No Stages of the
Transportation Engineer Project
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Assistant Design

Engineer: Engineer: Contract N As & When
Municipal BSc (Civil) ) 0 .

Services Documentation and Required

BOQ
Technical Technical Assistant
echnica L
Assistant /| NPiP(CVENG) | /CAD / As-Built No Full Time
. fncomplete
Cad technician Records

GJA Electrical Consulting

Design Engineer.
Electrical Services.

Coordinator of site
Director T3 (Elec Eng) investigatbns and No Full Time
reporting, as-buift
information and
BOQ
Electrical Eng. Auto Cad Electrical Drawings Not Part time
Technician
Electrical Eng. Auto Cad Electrical Drawings No As and when
Technician
Safe Working Practice
As & When
Safety HIRA - Safety Consultant No
Consultant Scaffold Reqd
Safety As & When
Safety Management — | Safety Consultant No
Consultant NQF Level 6 Reqd
BA Degree:
Safety Geographical Safety C tant N As & When
i afety Consultan 0
Consultant Environmental Y Reqd

Science &

Tourism

CoreGeotechnical
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——

1

Geotechnical

. Office/project investigation
Office manager BA (UCT) manager No (approximately 4
weeks)
BSc (Honours)
(Stellenbosch)
Engineering MEng Engineering Geotechnical
geologist {Geotechnical geologist No investigation
Engineering): (approximately 4
University of weeks)
Stellenbosch
BSc (Honours)
(Stellenbosch)
, . Meng (Civil i _ .
Engineering Engineering) Engineering - » QeOti'Chantiigal
) geologist University of geologist No nvestig X In
< S Stellenbosch — (approximately 4
completion in weeks)
2017
DIRK VERDOES ATTORNEYS INC.
. Legal Completion &
Cog;;yeatggmg secretarial compiling of legal No Asrznsixgen
y certificate documents q
GAPP
Managing Urban B.Arch (UCT) No As and when
Associate Designer & required
Spatial MCPUD (UCT)
Planner
Urban Urban BSc URP (WITS) No As and when
Designer Designer BSc Hons URP required
(WITS)
Candidate Landscape B.Arch (UCT) No As and when
Urban Architect/ required
Designer Candidate MLACH (UCT)
Urban
Designer
Joubert Brink Surveyors
Prof. Land Prof. Land BSc Agric No As and when
Surveyor Surveyor BSc Survey required
Partner Prof. Land PLATO No As and when
Surveyor Registration S0596 required
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L

Umtha Strategy Planning & development

National
Project Plploma in Facilitator . Full - Time
o}
Manager Auditing
Baccalaureus
Technologie .
Project (BTech): Project |
Coordinator PUBliC Coordinator and No Full - Time
and Managemen Junior Facilitator
Facilitator t
Nationdl
Diploma :
. Office Project Support )
Administrator Managemen Administrator No Full Time
- tand
Technology




| CITY OF CAPE TOWN
CONTRACT NO 41C/2017/18
| SCHEDULE 19: SCHEDULE OF SUB-CONTRACTORS

- SUB-CONTRACTORS

’ Subcontractor's Name Work activities to be undertaken by the Feelerf | Estimated value of work

Sub-Contractor (Rand)
Civil Engineer / Technologist 762.00 381 600.00
, 5 I Structural Engineer 800.00 400 000.00
- Geotechnical Engineer 105.00 52 500.00
5 ; Transport / Traffic Engineer 178.00 89 000.00
Electrical Engineer 600.00 300 000.00
4 ' Clerk of Works (Civils) 600.00 300 000.00
- ! Clerk of Works (Topstructures) 1 520.00 760 000.00
S ‘ Health & Safety Officer 96.00 48 000.00
. ~ |Environmental Control Officer 98,00 4900000
A : Town Planner 368.00 184 000.00
{ G~ Urban Designer / Architect 300.00 150 000.00
' i Landscape Architect 180.00 90 000.00
i !J Environmental Assessment Practitioner 495.00 247 500.00
,'.' Heritage Assessment Practitioner 30.00 15 000.00
€ ! ] Land Surveyor 395.00 197 500.00
{i Beneficiary Administrator 285.00 142 500.00
I { v Social Facilitator 300.00 150 000.00
} Conveyancer 625.00 312 600.00




