

Tenders awarded in September 2007

No	Tender No	Description	Tenderer	Date of award	Value of tender
1	381G/2006/08 SCMB 07/09/07	Supply, delivery and installation of playground equipment for a period of two years from date of commencement	Rhode Bros Steel Projects CC CI Steyn Tenkbekleerders Sunrise Contractors t/a Sunrise Construction Digg Manufacturing (Pty) Ltd	03/09/2007	Not Exceeding R1,500,000.00
2	387Q/2006/07 SCMB 08/09/07	Killarney Roads & Stormwater Depot - New Ablution Block and alterations to administrative building (Q07/54)	Iskhokho Projects	03/09/2007	R 512,826.49
3	422C/2006/07 SCMB 09/09/07	Provision of Professional Engineering Consultancy Services: Detailed inspection, testing of structural integrity of the digesters and replacement of the digester sludge missing system at Cape Flats Waste Water Treatment Works.	Ninham Shand (Pty) Ltd	03/09/2007	R 2,278,176.00
4	SCMB 11/09/07	Appointment of Service Providers to provide professional support in the selection and assessment as well as response handling processes	Abrahams & Associates Simply Talented Peterson Consulting Group Job Vest NDB ITP	03/09/2007	Not Exceeding R1,500,000.00
5	SCMB 12/09/07	Contract Q96/3 and contract KT34140/96 operations and maintenance contracts at Cape Flats wastewater treatment works thermal sludge drying plant and Zandvliet wastewater treatment works	Water & Sanitation Services South Africa (Pty) Ltd Bi-Water-Murray & Roberts JV	03/09/2007	estimated R1 120 000.00 pm R620 000.00 pm
6	SCMB 13/09/07	Road verges and developed public open spaces in Brackenfell/Kraaifontein area	ACD Contractors Centre Forward Trading Hands On Garden Solutions	03/09/2007	R 80 438.40 R 74 100.00 R 43 276.68
7	416G/2006/07 SCMB 23/09/07	Supply and delivery of 660L and 770L refuse containers for a period of 3 years from date of commencement of contract	Phambili Services (Pty) Ltd Plastic Omnium Urban Systems (Pty) Ltd	10/09/2007	estimated R3,000,000.00
8	362Q/2006/07 SCMB 24/09/07	Design, supply, delivery, installation, testing commissioning and upholding during the trial operation period and the defects notification period of the refurbishment of three radial spillway gates at the Wemmershoek Dam.	Inenzo Water (Pty) Ltd	10/09/2007	R 6,814,888.99

9	407Q/2006/07 SCMB 25/09/07	Athlone Stadium Phase 3: appointment of subcontractor for the electrical installation	Booleys Electrical	10/09/2007	R 2 552 716.23
10	406Q/2006/07 SCMB 26/09/07	Athlone Stadium Phase 3: appointment of subcontractor for plumbing and drainage	RMI Plumbing	10/09/2007	R 3 056 096.04
11	14S/2007/08 SCMB 27/09/07	Repair of bronze or stainless steel submersible electric motor driven pumps for use at Atlantis wellfield: period of 3 year from date of commencement of contract.	Vredenberg Marketing & Services CC	10/09/2007	maximum R500,000.00
12	391Q/2006/07 SCMB 28/09/07	Rehabilitation of Parow synthetic athletics track	E. Fintrex	10/09/2007	not exceeding R3,040,771.93
13	28G/2007/08 SCMB 29/09/07	Supply and delivery of Medical Oxygen	African Oxygen Limited t/a Afrox Ysterplaat Medical Supplies	10/09/2007	estimated R550,000.00
14	19S/2007/08 SCMB 30/09/07	Provision of professional services: Supervision and project management - implementation of CCTV urban surveillance/traffic management network: Klipfontein Corridor & N1 extensions.	Transport Telematics Africa (Pty) Ltd	10/09/2007	R 796,086.18
15	426C/2006/07 SCMB 31/09/07	Provision of professional services: appointment of a civil engineer for Rondevlei Housing Development Project.	Daveng Consulting Engineers	10/09/2007	R 309,852.00
16	1N/2007/08 SCMB 32/09/07	Supply and delivery of decals for application to 240L mobile containers	New Heights 465 (Pty) Ltd t/a Eagle Screenprint	10/09/2007	estimated R1,842,240.00
17	SCMB 33/09/07	Replacement earth fault protection relays for 12kv generators at Steenbras Power Station.	ABB South Africa (Pty) Ltd	10/09/2007	R 957,385.68
19	SCMB 37/09/07	Mfuleni flood relief: increased professional fees for appointed consultant due to escalation.	Messrs BKS (Pty) Ltd	10/09/2007	
20	SCMB 38/09/07	Construction of New Mfuleni Clinic	Tripem Civils	10/09/2007	R 406,613.88

21	SCMB 39/09/07	Alterations and additions to Albow Gardens Clinic	New Era Architects Arthur Petersen Quantity Surveyors E2C Electrical Engineers ICE Structural Engineers	10/09/2007	R 258 893.78 R 157 352.76 R 116 280.00 R 94 620.00
22	SCMB 53/09/07	Financial Contributions to the construction of the Westbound Carriageway of Westlake Avenue, Steenberg	Stonehurst Development (Pty) Ltd	17/09/2007	R 1,000,000.00
23	26E/2007/08 SCMB 54/09/07	Three-phase test set for protective relays (HO 25/3/2/1)	Alectrix (Pty) Ltd	17/09/2007	R 665,058.90
24	333C/2006/07 SCMB 57/09/07	Provision of professional services: Region 4: Design, tender documentation and construction monitoring of dignified public spaces for community viewing: 2010 Soccer World Cup (Q07/41) (HO8/1/1/R)	B. Abrahams Consulting Engineers	17/09/2007	R 1,909,740.00
25	427S/2006/07 SCMB 58/09/07	Operation of the Metropolitan Transport Information (MTI) call centre (HO2/12/2)	Izinga Access (Pty) Ltd	17/09/2007	not exceeding R16,665,258.00
26	25S/2007/08 SCMB 60/09/07	Supply and installation of shelving and joinery at the drill hall library	JHC Interiors CC	17/09/2007	R 3,554,065.40
27	38N/2007/08 SCMB 61/09/07	For the replacement of damaged switchgear at Molteno Pump Station (HO27/6/1/2/1)	Kat Electrical Engineering CC t/a Kaltron	17/09/2007	R 248,919.00
28	29C/2007/08 SCMB 62/09/07	Provision of professional service: stakeholder engagement process for the preparation of the City's spatial development framework and with district spatial development plans. (HO18/4/1/1)	Distinctive Choice 1234 CC/ Imvusa Trading 136CC Joint Venture	17/09/2007	R 739,400.00
29	SCMB 64/09/07	Happy Valley Housing Project	NuPlan Africa	17/09/2007	R 43,282.41

