

Tenders a

No	Tender No	Description
1	SCMB 06/03/08 279N/2007/08	Supply and delivery of A 4 X 4 single decker conference bus - Disaster Risk Management Centre
2	SCMB 07/03/08 227E/2007/08	Supply and delivery of Electrical ARC Protective suits for a period of 24 months from date of commencement of contract
3	SCMB 08/03/08 240E/2007/08	Supply and delivery of 700 KVA Mobile generating plant for a period of 12 months from date of commencement of contract
4	SCMB 09/03/08 262S/2007/08	DE-Silting of 1st Cape Flats interceptor sewer
5	SCMB 10/03/08 263S/2007/08	DE-Silting of 2nd Cape Flats interceptor sewer
6	SCMB 11/03/08 246G/2007/08	Supply and delivery of gravel for a period of one year from date of commencement of contract
7	SCMB 12/03/08 264G/2007/08	Supply and delivery of Mini CCTV Pipeline inspection systems for a period of two years from date of commencement of contract
8	SCMB 13/03/08	Request for a deviation: Appointment of international SAP specialist to implement SAP liquidity planner
9	SCMB 16/03/08 237G/2007/08	Supply and delivery of heavy duty fire fighting/ Rescue vehicles from date of commencement on contract until 30/06/10
10	SCMB 23/03/08 238G/2007/08	For the supply and delivery of air-blown calcium hydrated lime for water purification: Period: From date of commencement of contract until 30/06/2010

11	SCMB 24/03/08 148C/2007/08	Housing debtor management and administration support
12	SCMB 25/03/08 195C/2007/08	Appointment of consultant to assist council with competency assessment, personnel validation and recognition of prior learning
13	SCMB 28/03/08 185C/2007/08	Provision of professional services: Preliminary design, detailed design and construction monitoring of the new Alphen pump station and Rising Main - Constantia (WRC 10/2007)
14	SCMB 29/03/08 284C/2007/08	Provision of professional services: Multi - disciplinary team of consultants for the expansion of the radio network control centre.
15	SCMB 30/03/08 200Q/2007/08	Liesbeeck sewer rehabilitation - Phase 3 (WR13/2007)
16	SCMB 32/03/08 235Q/2007/08	Langa interceptor sewer:rehabilitation of sewer and construction of sandtrap (WR15/2007)
17	SCMB 33/03/08 236S/2007/08	Appointment of service provider to undertake a comprehensive disaster risk assessment for the City Of Cape Town
18	SCMB 35/03/08	Request for a deviation: Acquisition of computerised survey equipment for roads and stormwater department from sole supplier
19	SCMB 54/03/08 187Q/2007/08	Design, supply, delivery, installation,testing, commissioning and upholding during the trial operation period and the defects notification period of the mechanical and electrical equipment for the treatment of odours at the Athlone wastewater treatment works (WW16/2007)
20	SCMB 55/03/08 229Q/2007/08	Design, supply, delivery, installation,testing, commissioning and upholding during the trial operation period and the defects notification period of the replacement activated sludge / diffused air floatation plant motor control centre at the Potsdam wastewater treatment works (WW19/2007)
21	SCMB 57/03/08 270Q/2007/08	Additions/alterations to disaster risk management centre buildings & infrastructure
22	SCMB 58/03/08 308S/2007/08	Maintenance and support of concord software modules
23	SCMB 59/03/08 309S/2007/08	Maintenance and support of compuware software modules

24	SCMB 61/03/08 250G/2007/08	Supply and delivery of office furniture and equipment for the roads and stormwater department - 2 Year from date of commencement of contract
25	SCMB 62/03/08 256G/2007/08	Supply and delivery of firefighters helmets: Period: Two years date of commencement of contract
26	SCMB 63/03/08 266C/2007/08	Provision of professional services: Integrated rapid transit system: business plan (project report stage)
27	SCMB 64/03/08	Request for deviation: South African Aerial Fire Fighting Partnership Agreement
28	SCMB 65/03/08 196C/2005/06	Request for condonation and increase in contract sum: Tender no.196C/2005/06: For the final design, tender documents and supervision of construction for the Fisantekraal bulk sewer phase 2
29	SCMB 77/03/08 287Q/2007/08	Construction of civil engineering works; Khayelitsha extension cemetery (Phase 2)
30	SCMB 78/03/08 248Q/2007/08	Construction of kerbs,channels and footways in Grassy Park/Lotus River (Q08/06)
31	SCMB 79/03/08 304Q/2007/08	Rehabilitation of portions of GIE road and Lansdowne road
32	SCMB 80/03/08 312Q/2007/08	For the supply and erection of a concrete palisade fence at Modderdam cemetery
33	SCMB 81/03/08 168S/2007/08	Phase 1: Status QUO assessment of asset management plans in the utility services directorate of The City Of Cape Town to complete Phase 1
34	SCMB 82/03/08 241S/2007/08	The provision of a wet/dry refuse collection service for the Helderberg area
35	SCMB 83/03/08 322N/2007/08	Supply, delivery, installation and commissioning of an automated water analysis system

36	SCMB 84/03/08 324N/2007/08	Supply, delivery, installation and commissioning of an automated water analysis system for separate ph conductivity and alkalinity measurements
37	SCMB 86/03/08 302E/2007/08	Sale of a 80 MVA scrap power transformer
38	SCMB 91/03/08 198Q/2006/07	Minor building works and landscaping: Gatesville CD, Uluntu plaza phase 2
39	SCMB 102/03/08	Request for deviation: Design and installation of integrated audio-visual network connecting six operational rooms at the disaster risk management cente, Goodwood fire staion
40	SCMB 107/03/08 228S/2007/08	Control of invasive plant growth litter on City's inland water bodies
41	SCMB 108/03/08 211E/2007/08	Supply and delivery of piping for protection of underground cable for a period of 24 months from date of commencement of contract
42	SCMB 109/03/08 275E/2007/08	Supply and delivery of a portable high voltage test unit
43	SCMB 110/03/08	Supply and delivery of an AC/DC Pressure Tester
44	SCMB 111/03/08 297Q/2007/08	The relocation of the existing midblock water reticulation in Bishop Lavis - Phase 1 Area A3 and A2
45	112/03/08 296N/2007/08	Supply, delivery and installation of office furniture and equipment for the old drill hall library
46	SCMB 114/03/08	Request for deviation: Drifsands human settlements project
47	SCMB 115/03/08	Upgrade of the Blaauwberg telemetry alarm system to comply with frequency allocation and make provision for electrical demand side management

warded in March 2008

Tenderer	Date of award	Value of tender
Masakhe Die Cast CC	03-03-2008	R1 471 124,40
At Work Health and Safety CC Quality Safety 1990 (Pty) Ltd	03-03-2008	Approximately R973 892,19
F & R Phakisa Operations (Pty) Ltd	03-03-2008	R1 426 336,22 Per Unit Period of 12 months
Bishop Lavis Cleaning Services CC	03-03-2008	R1 227 164,40
Bishop Lavis Cleaning Services CC	03-03-2008	R2 012 670,00
Melvins Transport CC Shine The Way 496 CC Isiqualo Contracting CC Quetzal Trading 116 CC Melani Materials Pty Ltd Moncor Plant and Equipment Pty Ltd	03-03-2008	R1 700 000,00 Period of 1 Year
Octopus Trading (Pty) Ltd t/a Octopus Electronics	03-03-2008	R123 130,26 Period of two years
SAP Africa	03-03-2008	R186 000,00 Period of March to April 2008
Fire Raiders (Pty) Ltd Fire and Emergency Vehicles (Pty) Ltd	03-03-2008	R2 217 612.36 R472 886.82
Kemanzi Pty Ltd Cape Lime Pty Ltd Metsi Chem iKapa Pty Ltd	10-03-2008	R32 000 000,00

First Community Management Services	10-03-2008	R10,000.00 For 24 months
JobVest (Pty) Ltd	10-03-2008	(Item 1) Not exceeding R5 741 309.32
Ninham Shad (Pty) Ltd	10-03-2008	R817 380,00
Fourie Architects CC	10-03-2008	R1 606 260,00
Peninsula Pipeline Services CC	10-03-2008	R2 378 119,46
Peninsula Pipelines Services CC	10-03-2008	R7 567 916,96
Africon Engineering International (Pty) Ltd	10-03-2008	R6 463 986,96
Optron Geomatics (Pty) Ltd	10-03-2008	R437 760,00
Viking Pony Africa Pumps (Pty) Ltd t/a Tricom Africa	17-03-2008	R13 123 064,40
Protocor Twenty Two CC t/a Automation Specification	17-03-2008	R4 043 115,61
Hofmeester Building Services	17-03-2008	R482 790,00
Dimension Data (Pty) Ltd	17-03-2008	Not exceeding R763 624,98 until 30 June 2010
Dimension Data (Pty) Ltd	17-03-2008	Not exceeding R2 090 763,28 until 30 June 2010

Cape Seating Manufacturers CC	17-03-2008	Not exceeding R2 000 000,00 For 2 years
Stevenridge CC MSA Africa (Pty) Ltd	17-03-2008	R700 000,00 Period of 2 years
Computrans (Pty) Ltd, Hunter van Ryneveld, Mallinicks JV	17-03-2008	R43 809 526,00
Working on Fire (FFA Group)	17-03-2008	Average of R600 000,00 Per Annum
Ninham Shand Consulting Engineers	17-03-2008	R734 262,60 R420 000,00
Mhlonhlorhi Business Enterprise CC/ Sbongile Engineering CC Joint Venture	25-03-2008	R4 715 922,31
Summer Sun Trading 233 (Pty) Ltd / Love Civils cc Joint Venture Daveng Consulting Engineers	25-03-2008	R1 471 970,28 R31 991,00
Messrs Power Construction (Pty) Ltd	25-03-2008	R13 673 594,27
Maverick Trading Concrete JV (Birdhill Concrete CC / Paveprint CC t/a Concretex)	25-03-2008	R658 922,80
Africon Engineering International (Pty) Ltd	25-03-2008	R1 487 315,00
Waste-Mart CC t/a Marthinus Waste Removals and Siwela Waste CC Joint Venture	25-03-2008	R68 989 428,00 Over a three year period
Anatech Instruments (Pty) Ltd	25-03-2008	R1 103 884,80

Metrohm SA (Pty) Ltd	25-03-2008	R990 515,82
Main Scrap & Machinery CC	25-03-2008	R880 000,00
Iliswe Civils (Pty) Ltd	25-03-2008	R2 581 055,26
State Information Technology Agency (SITA)	25-03-2008	Not exceeding R2 000 000,00
Managing a Dream Corporation CC t/a MAD Cleaning Services	31-03-2008	Approximately R3 160 000,00 Over a 2 year period
Last Samurai Property Holdings 2 (Pty) Ltd t/a Ithuba	31-03-2008	Approximately R962 400,00 For a period of 24 months
HC Control Instruments (Pty) Ltd	31-03-2008	R442 468,20
HC Control Instruments (Pty) Ltd	31-03-2008	R324 667,44
ROK Building & Civil Construction	31-03-2008	R1 843 179,36 For 16 weeks
Cape Seating Manufacturers CC Stalph 225 cc t/a Furnitech P J D Furnishing Contractors CC	31-03-2008	R 750,534.04
CCA Environmental	31-03-2008	R75 675,00
QuickCall	31-03-2008	R1 608 909,55