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CONTRACT NO.: TENDER 211C/2020/21

CONTRACT TITLE; PROVISION OF PROFESSIONAL SERVICES TO CONDUCT URBAN DEVELOPMENT RESEARCH FOR THE CITY OF
CAPE TOWN (CCT) FOR 5 YEARS

PREAMBLE

WHEREAS line with resolution SCMB 10/09/2021 dated & September 2021, the Purchaser awarded
Tender 211C/2020/21 for the Provision of Professional Services 1o Conduct Urban Development
Research for the Cily of Cape Town {CCT} for § years, to the Supplier, from date of commencement
for a period of 60 months;

AND WHEREAS it is recorded that this Contract will be governed by the Generdl Conditions of
Contract of the National Treasury General Conditions of Contract {revised July 2010) {“GCC"}, read
with the Special Conditions of Confract {*SCC"} as sef oufin the Confract.

NOW THEREFORE THE PARTIES AGREE AS FOLLOWS:
1. PARTIES

The Parties to this Confract are:

.1 The City of Cape Town, g metropolitan municipaiity, established in terms of the Local
Government: Municipal Structures Act. 117 of 1998 read with the Province of the
Western Cape: Provincial Gazelte 5588 dated 22 September 2000, as amended [“the
Purchaser"}, herein represented by the City Manager or his nominee and duly
authorised hereto;

1.2, Palmer Development Group (Ply) lid, ¢ private company registered in terms of the

laws of the Republic of South Atica with (GG it it

principal place of business sifuated ofﬂ
i the "Supplier"}, herein represented by s duly authorse
representative,

s copacty o [
each a "Pady” and together the "Paries”.

2. INTERPRETATION

2.5 In the event of any confiict between the provisions of this Coniract, the GCC and any
Annexure attached hereto, or any other document incorporated by reference to this
Contract, save fo the extent expressly stated to the contrary, such conflict will be
resolved by giving precedence to such different parts of this Contract in the following
order of precedence:
2.1.1.  first, Form of Offer and Acceptance
2.1.2. second, the terms and condilions of the SCC;

2.1.3.  third, the terms and conditions of the GCC, Part 5: Specifications and Part 4:
Price Schedule;

2.1.4. fourth, Parts and schedules to this Contract; and
2.1.5.  fifth, any other documents incorporated by reference.

2.2, If any ambiguity or discrepancy is found in the documenis, the Purchaser shall issue
any necessary clanfication or instruction.

2.3. The provisions of this Confract supersede and replace the provisions of any previous
agreement entered into between the Parties relating to the same subject matter.
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CONTRACT NO.: TENDER 211C/2020/21
CONTRACT TITLE: PROVISION OF PROFESSIONAL SERVICES TO CONDUCT URBAN DEVELOPMENT RESEARCH FOR THE CITY OF
CAPETOWN {CCT) fOR 5 YEARS

APPOINTMENT AND DURATION

3.

3.1.

3.2

The Purchaser hereby appoints the Supplier o perform the Scope of Work to the
Employer from the Commencement Datle. The Scope of Work is defined as all items
fisted under Part B.1 (Monitoring and Evaluafion), Part B.2 {Feasibility), Part B.3 [Cost
Benefit Analysis) and Part B.4 (Modelling). as reflected in Part 5: Specifications as and
when reguired.

Unfess ferminated earlier in accordance with the provisions as set out in the GCC or
any other provision in terms of this Confract, this Contract shall commence on the
date of commencement for a period of 60 months.

MUTUAL GOOD FAITH / CO-OPERATION

4.1.

4.2.

The Parties represent and undertake fo do all such things, perform all such acts and
take all sfeps to procure the doing of dll such things and the performance of all such
acls, as may be necessary or incidental fo give effect to the execution of this
Contract.

The Parties shall at dll fimes during the continuance of this Contract observe ihe
principles of good faith fowards one another in the performance of their obligations
in terms of this Contract.

OBLIGATIONS OF THE EMPLOYER

al.

5.2.

The Purchaser undertakes to perform its obligations in accordance with the Contract,
including but not imited o the Scope of Work for Part B.1 {Monitoring and Evaluation),
Part B.2 [Feasibility), Part B.3 {Cost Benelit Analysis] and Part B.4 (Modelling]. [Part 5:
Specifications), subject to the safisfactory fulflment of the obligations by the Supplier
as set outin this Confract.

The Purchaser shall monitor and evaluate the Supplier's performance in respect of the
Scope of Work for Part B.1 [Monitoring and Evaluation), Part B.2 (Feasibility}, Part B.3
{Cost Benefit Analysis) and Part B.4 {Modelling). (Part 5: Specifications).

OBLIGATIONS OF THE SUPPLIER

6.1, The Supplier hereby agrees and undertakes to perform the Services to the Employer
as set out in Part 5: Specifications - Part B.1 (Menitoring and Evaluation}, Part B.2
(Feasibility), Part B.3 (Cost Benefit Analysis) and Part 8.4 {Modelingj.

6.2, The Supplier will perform the Works as expediiiously as possible and furthermore agrees
and undertakes to perform the services in accordance with the operafional
requirements of the Employer.

6.3 The Supplier shall, ensure that its employees, agents, representatives, sub-conlractors
and suppliers comply with this Contract and dll applicable Laws in the execution of
the goods and/or Services.

6.4, The Supplier wil not conduct any activity of whatsoever nature which may be
detfrimental to the Purchaser's reputafion and goodwill.

PRICING DATA

7.1 The Contract Price for the Works shall be as set outin Part 4: Price Schedule.

72 The Supplier shall not be entitled to any other consideration for the rendering of the

Goods and/or Services other than as provided for in this Coniract.
4




CONTRACT NO.: TENDER 211C/2020/21

CONTRACT TITLE: PROVISION OF PROFESSIONAL SERVICES TO CONDUCT URBAN DEVELOPMENT RESEARCH FOR THECITY OF
CAPE TOWN (CCT} FOR 5 YEARS

Part 1: Agreements

TENDER: 211C72020721; PROVISION OF PROFESSIONAL SERVICES TO CONBUCT URBAN
DEVELOPMENT RESEARCH FOR THE GITY OF CAPE TOWN (CCT) FOR 5 YEARS - CONTRACT
PERIOD: 1 Soptomber 2021 ~ 31 August-2026 |

OFFER: (TO BE FILLED IN BY TENDERER}:

Required Dotalis (Please provide applicable detalis in fUll):

-,

%leef - &Uﬁbﬁi@d‘f}_"ﬁ' @‘CL,L(." C>es )

AND WHO I8 reirﬁnted herein bi: It‘uli nangs of El’inatow)
Ei iuthcnsed 1o act on behalf of ths tenderer in his capacity as (Tief designation)

HEREBY AGREES THAT by signing Ihe Forih of Offer and Acceplénce, the (endeser:
1. coilims thal LHas examined thie docurnents isted In the Index (Mecluding Schedulesand
Annexyres) and has accepled all the Conditions of Tender

2, confirms that it hzs received ang incomorated any and al notices Issugd to tenderers issued by the
CCT:

2. cenlioms that it has satisfied itsetf-as to tha darrectness and validity of tha tender offar; that thie
price(s) and rate{s) oifered cover sl the goods andlor services specified In ihe fender docunients;
1hat the price(s) arid rate(5) ccver all s obligations and accepls that any mistekey reqarding price(s),
rata{s) ard calculations w1l e al its own rsk;

4. offersto-supply all or any of the goods andfor render all or any of the senvicas descrited in the
Yender decument o tha CCT in accordance with the:
4.1 terms and.conditions stlpu!ated In Wi Yender decument;
4.2 spacifications stipulated in this tender decument; and
4.3 atlie pilces as sel out in the Prive Schedule. '

&, accepts full responsibility for the proper execufon and fuliment of all obllgations and conditions




CONTRACT NO.: TENDER 211C/2020/21 ’
CONTRACT TITLE: PROVISION OF PROFESSIONAL SERVICES TO CONDUCT URBAN DEVELGPMENT RESEARCH FOR THE GITY OF
CAPETOWN (CCT) FOR 5 YEARS

TENDER 211C/2020/21: PROVISION OF PROFESSIONAL SERVICES TO CONDUCT URBAN DEVELOPMENT
RESEARCH FOR THE CITY OF CAPE TOWN (CCT) FOR 5 YEARS - CONTRACY

ACCEPTANCE (TO BE FILLED IN BY THE CiTY OF CAPE TOWN)

By signing this part of this form of offer and acceplance, the employer identified below accepts the
tenderer's offer. in consideration thereof, the employer shall pay the supplier the amount due in
accordance with the condifions of contract. acceptance of the tenderer's offer shall form an
agreement between the employer and the tenderer upon the terms and condifions conidined in
this agreement and in the contract that is the subject of this agreement.

The terms of the contract are contained in:

Clause 1 to 7, and the sub-clauses, cited in pages ) 1o 4 above;
Parf 1: Agreements

Part 2: Special Conditions of Contract

Part 3: General Condifions of Contract

Part 4: Price Schedule

Part 5: Specifications

Part 4: Occupational Health and Safely Agreement

and drawings and documents or parts thereof, which may be incorporated by reference into the
above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda
thereto as listed in the returnable schedules as well os any changes to the terms of the offer agreed
by the tenderer and the employer during this process of offer and accepiance, are contained in the
schedule of deviations attached to and forming part of this form of offer and acceptance. No
amendments to or deviations from said documents are valid uniess contained in this schedule.

The tenderer shall within fwo weeks aftfer receiving a completed copy of this agreement, including
the schedule ot devialions (if any), contact the employer to arrange the delivery of any secuiities,
bonds, guarantees, proof of insurance and any other documents o be provided in ferms of the
conditions of confract idenfified in the special confract conditions. Failure to fulfil any of these
obligalions in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes info effect on the date when the
parties have signed the table below and confirms receipt from the employer of one fully completed
original copy of this agreement, including the schedule of deviations (if any).. The tenderer (now
supplier) shall within five working days of the agreement coming into effect nofify the employer in
writing of any reason why he cannot accept the contents of this agreement as a complete and
accurate memorandum thereof, failing which the agreement presented to the confractor shall
consfifute the binding contract between the parties,




CONTRACTNO.: TENDER 211C/2020/21
CONTRACT TITLE: PROVISION OF PROFESSIONAL SERVICES TO CONDUCT URBAN DEVELOPMENT RESEARCH FOR THE CITY OF
CAPETOWN {CCT) FOR § YEARS

The Parties

Purchaser

Supplier

Business Name

Falver Q@JGJOFW?L

Business Registration

Tax number [VAT)

Physical Address

Accepted conifract
sum including tax

Accepted contact
duration

Signed - who by
signature hereto
warrants aguthority

Name of signatory

Signed: Date

Signed: Location

Signed: Witness

Name of Witness

Grosf



CONTRACT NO.: TENDER 211¢/2020/21

CONTRACT TITLE: PROVISION CF PROFESSIONAL SERVICES TO CONDUCT URBAN DEVELOPMENT RESEARGH FOR THECITY OF
CAPE TOWN (CCT) FOR 5 YEARS

Schedule of Deviations

Notes:

i The extent of deviations from the tender documents issued by the CCT before the tender
closing date is limited to those permitted in terms of the condifions of tender,

2. A tenderer's covering Jletter shall not be included in the final contract document. Should any

matter in such leMer, which consfitutes a deviation as aforesaid, become the subject of
agreements reached during the process of offer and acceplance, the outcome of such
agreement shall be recorded here.

3. Any other matter arising from the process of offer and acceptance elther as a contirmation,
clarification or change to the tender documents and which it is agreed by the Parfies
becomes an obligation of the contract shall alse be recorded here.

4, Any change or addition to the tender documents arising from the above agreements and
recorded here, shall also be incorporated into the final draft of the Confract.

T Subject NONE
Details NONE

....................................................................
.....................................................................
...........................................................................
...........................................................................

...........................................................................

By the duly authorised representatives signing this agreement, the CCT and the tenderer agree to
and accept the foregoing schedule of deviations as the only deviations from and amendments to
this tender document and addenda therefo as listed in the returnable schedules, as well as any
confirmation, clarification or changes to the terms of the offer agreed by the fenderer and the CCT
during this process of offer and acceptance.

Itis expressly agreed thal no other matiter whether in writing, aral communication or implied during
the period between the issue of the fender documents and the receipt by the tenderer of a
completed signed copy of this Agreement shall have any meaning or effectin ihe contract between
the pariies ardsing from this agreement.




Part 2: Special Conditions of Con’rraci

The following Special Conditions of Contract, refering to the National Treasury — Conditions of Contract
{revised July 2010}, are applicabile to this Coniract:

1. Definitions
Delete Clause 1.15 and substitute with the following

1.15  The word ‘Goods’ is fo be replaced everywhere it occurs in the GCC with the phrase 'Goods
and / or Services' which means all of the equipment, machinery, materials, services, products,
consumables, etc. that the supplier is required to deliver to the purchaser under the contract,
This definition shall diso be applicable, as the context requires, anywhere where the words
“supplies" and “services" occursin the GCC.

Delete Ciause 1. 19 and substitufe with the following

1.19  The word 'Order' is to be replaced everywhere it occurs in the GCC with the words 'Purchase
QOrder' which means the official purchase order authorised and released on the purchaser's SAP
System.

Delete Clause 1.21 and substifute with the following:

1.21 ‘Purchaser’ means the Cily of Cape Town, The address of the Purchaser is 12 Herlzog Boulevard,
Cape Town, 8001.

Add the following aofter Clause 1.25:
1.26  'Supplier' means any provider of goods and / or services with whom the contract is concluded

1.27  Intellectual Property’ means any and all intellectual property rights of any nature anywhere in
the world whether registered, registerable or otherwise, including patents, frademarks, registered
designs and domain names, applications for any of the foregoing, frade or business names,
copyright and rights in the nalure of copyright, design rights, sights in databases, know-how,
frade secrets and any other intelleclual property rights which subsist in computer software,
computer programs, websites, documents, informalion, techniques, business methods,
drawings, logos, instruction manudls, lists and procedures and parliculars of cuslomers,
markefing methods and procedures and adverlising fiterature, including the "lock and feel” of
any websites,

3. General Obligaliens
Delefe Clause 3.2 in ifs entirety and replace with the following clauses.

32 The parties will be liable to each other arising out of or in connection with any breach of the
obligations detailed or implied in this contract, subject to clause 28.

3.3 All parties in ajoint venture or consortium shall be jointly and severally liable to the purchaser in
terrns of this confract and shall carry individudlly the minimum levels of insurance stated in the
contfract, it any,

3.4 The parfies shall comply wath all laws, regulations and bylaws of local or other authorities having

jurisdiction regarding the delivery of the goods and give all notices and pay all charges required
by such authorities.

3.41 The parlies agree that fhis contract shall also be subject to the CCT's Supply Chain Management
Policy {'SCM Policy'] that was applicable on the date the bid was advertised, save that if the
Employer adopts a new SCM Policy which contemplates that any clause therein would apply to
the contract emanating from this tender, such clause shall also be applicable to that contract.
Please refer to this document contained on the CCT's website.




CONTRACT NO.: TENDER 211C/2020/2t

CONTRACT TITLE: PROVISION OF PROFESSIONAL SERVICES TO CONDUCT URBAN DEV ELOPMENT RESEARCH FOR THE CITY OF CAPE
TOWN (CCT} FOR 5 YEARS

342

3.5

3.5.1

352

3.53

354

3.5.5

354

3.57

3,58

359

3.5.10

3.5.11

3.5.12

3.5.13

3.6

3.6.1

3.6.2

3463

Abuse of the supply chain management system is not permiited and may result in cancellalion
of the contract, restriction of the supplier, and/or the exercise by the City of any other remedies
available to it as described in the SCM Policy.

The supplier shall:

Arrange for the documents listed below to be provided to the Purchaser prior to the issuing of
the order:

a)  Prootf of Insurance (Refer to Clause 11} or Insurance Broker's Warrantee
b) Lelter of good standing from the Compensation Commissioner, or a licensed
compensation insurer (Reter to Clause 11)

c) Initial delivery programme

d}  Other requirements as detaited in the tender documents
Only when nofified of the acceptance of the bid by the issuing of the order, the supplier shall
commence with and carry out the delivery of the goods in accordance with the coniract, to
the safisfaction, of the purchaser

Provide dli of the necessary materials, labour, plant and equipment required for the delivery of
the goods including any temporary services that may be required

Insure his workmen and employees against death or injury arising out of the delivery of the goods

Be confinuously represented during the delivery of the goods by o competent representative
duly authorised fo execute instructions;

In the event of a loss resulting in a claim against the insurance peolicies stated in clause 11, pay
the first amount (excess} as required by the insurance policy

Comply with all wiitten instructions from the purchaser subject to clause 18

Complete and deliver the goods within the period stated in clause 10, or any exlensions thereof
in terms of clause 21

Make good at his own expense all incompiete and defective goads during the waranty period

Pay to the purchaser any pendally for delay as due on demand by the purchaser, The supplier
hereby consents to such amounts being deducted from any payment to the supplier.

Comply with the provisions of the OHAS Act & all relevant regulatfions.

Comply with all laws relating to wages and conditions generally goveming the employment of
labour in the Cape Town area and any applicable Bargaining Councit agreements.

Deliver the goods in accordance with the confract and with alt reasonable care, diligence and
skillin accordance with generally accepted professional techniques and standards.

The purchaser shall:

issue orders for the goods required under this Confract. No liability for payment will ensue for any
work done if an official purchase order has not been issued to the supplier.

Make payment fo the supplier for the goods as set out herein.

Take possession of the goods upon delivery by the supplier.

10




CONMIRACT NO.: TENDER 211C/2020/21

CONIRACTTITLE: PROVISION OF PROTFESSIONAL SERVICES TO CONDUCT URBAN DEVELOPMENT RESEARCH FOR THE CITY OF CAPE
TOWN (CCT) FOR 5 YEARS

3.6.4

3.6.5

3.6.4

3.6.7

3.68

Regularly inspect the goods to establish that it is being delivered in compliance with the
contract.

Give any insfructions and/or explanations and/or varafions to the supplierincluding any relevant
advice {o assist the supplier fo understand the confract documents,

Grant or refuse any extension of time requested by the supplier o the period staled in clause 10.
Inspect the goods to determine if, In the opinion of the purchaser, it has beenh delivered in
compliance with the confract, alternatively in such a state that it can be properly used for the

purpose for which it was infended.

Brief the supplier and issue all documents, information, etc. in accordance with the contract,

5. Use of contract documents and information; inspection, copyright, coenfidentialify, etc.

Add the following aofter clause 5.4;

55

5.6

57

58

5.8.1

882

5.8.3

58.3.1

58.3.2

Copvright of all documents prepared by the supplier in accordance with the relevant provisions
of the copyright Act [Act 98 of 1978) relating 1o contract shall be vested in the purchaser. Where
copyright is vested in the suppflier, the purchaser shall be enfifled to use the documents or copy
them only tor the purposes for which they are intended in regard to the confract and need nof
obtain the supplier's permission to copy for such use. Where copyright is vested in the purchaser,
the supplier shall not be licble in any way for the use of any of the information other than as
ofiginally intended for the contract and the purchaser hereby indemnifies the supplier against
any claim which may be made against him by any party arsing from the use of such
documentation for other purposes.

The ownership of data and factual information collected by the supplier and paid for by the
purchaser shall, after payment. vest with the purchaser

Publicity and publicafion

The supplier shdll not release public or media statements or publish material related to the
services or confract within two {2} years of complelion of the services without the written
approval of the purchaser, which approval shall not be unreasonably withheld,

Confidenfiality
Both parties shall keep all information obicined by them in the context of the coniract
confidential and shall not divulge it without the written approval of the other party.

intellectual Property

The supplier acknowledges thai it shall not acquire any right, title or inlerest in or o the
Intellectual Property of the Employer.

The supplier hereby assigns fo the Employer, all Intellectual Properfy creafed, developed or
otherwise brought into existence by it for the purposes of the contract, untess the Parties expressly
agree otherwise in writing.

The supplier shall, and warrants that it shall;

not be entiied to use the Employer's Intellectual Properly for any purpose other than as
contemplated in this contract;

not modify. add to, change or alter the Employer’s intellectual Property, or any information or
data related thereto. nor may the supplier produce any product as a result of, including and/or
arising from any such information, data and Infellectual Property, and in the event that it does
produce any such product, the product shall be, and be deemed in law to be, owned by the

11




CONTRACT NO.: TENDER 211C/2020/21
CONTRACT THILE: PROVISION OF PROFESSIONAL SERVICES TO CONDUCT URBAN DEVELOPMENT RESEARCH FOR THE CITY OF CAPE
TOWN [CCT) FOR § YEARS

Employer;

5.8.3.3 notapply for or obtain registrafion of any domain name, frademark or design which is similar to

any Infeliectual Property of the Employer;

5.8.3.4 comply with all reasonable directions or instructions given to it by the Employer in relation fo the

form and manner of use of the Employer Intellectual Property, including without limitafion, any
brand guidelines which the Employer may provide to the supplier from time to fime:

3.8.3.5 procure that its employees, directors, members and confractors comply striclly with the

584

5.8.5

provisions of clauses 5.8.3.1 to 5.8.3.3 above;
unless the Employer expressly agrees thereto in writing after obidining due internal authority,

The supplier represents and warrants to the Employer that, in providing goods, services or boih,
as the case may be, for the duration of the contract, it will not infringe or make unauthorised use
of the Infellectual Property rights of any third parly and hereby indemnifies the Employer from
any claims, liability, loss, damages, costs, and expenses arising from fhe infriingement or
unauthorised use by the supplier of any third party’s Infellectual Property righs.

In ihe event that the contract is cancelled, terminated, ended or is declared void, any and all
of the Employer’s Intellectual Properly, and any and all information and data related thereto,
shall be immediately handed over to the Employer by the supplier and no copies thereof shall
be retained by the supplier unless the Employer expressly and in writing, after obtaining due
internal authorily, agrees otherwise.

7. Performance Security

Delete Clause 7.1 fo 7.4 and subsfitute with the following:

Not used

8. Inspections, tests and analyses

Delete Clause 8.2 and subsfitute with the following:

82

Ifitis a bid condifion that supplies to be produced or services fo be rendered should at any stage
during production or execution or on completfion be subject to inspection, the premises of the
bidder or contractor shall be open, at all reasonable hours, for inspection by a representative of
the purchaser or an organisation acting on behalf of ihe purchaser.

10. Delivery and documents

Delete clauses 10.1 ond 10.2 and replace with the following:

10.1

10.2

Delivery of the goods shall be made by the supplier in accordance with the terms specified in the
contract. The fime for delivery of the goods shall be the date as stated on the order. Orders for
the supply and delivery of goods may be raised up uniil the expiry of a framewark agreement bid,
provided that the goods can be delivered within 30 days of expiry of the framework contract. Al
orders, other than for the supply and delivery of goods, must be completed prior to ihe expiry of
the confract period.

The purchaser shall determine, In its sole discrefion, whether the goods have been delivered in
compliance with the contract, alfernafively in such @ state that it can be properly used for the
purpose for which it was intended. When the purchaser determines that the goods have been
satistactorily delivered, the purchaser must issue an appropriate certification, or written approval,
to that effect. Invoicing may only occur, and must be dated, on or after the date of acceptance
of the goods.

12




CONIRACT NC.: TENDER 211C/2020/21
CONIRACT AITLE: PROVISION OF PROFESSIONAL SERVICES TO CONDUCT URBAN DEVELOPMENT RESEARCH FOR THE CITY OF CAPE
TOWN (CCT) FOR 5 YEARS

11 Insuronce
Add the following ofter clause 11.1:

11.2 Without limifing the obligations of the supplier in terms of this contract, the supplier shall effect and
maintain the following addifional insurances:

aj Public fiability insurances, in the name of the supplier, covering the supplier and the
purchaser against liability for the death of or injury to any person, or loss of or damage to
any property, arising out of or in the course of this Contract, in an amount not less than
R20 million for any single claim;

b) Motor Vehicle Liability Insurance, in respect of all vehicles owned and / or leased by the
supplier, compiising {as a minimum) “Balance of Third Party” Risks including Passenger
Liability Indemnity;

c) Registration / insurance in terms of the Compensation for Occupational Injuries and
Disease Act, Act 130 of 1993. This can either take the form of a certified copy of a valid
~ letter of Good Standingissued by the Compensation Commissioner, or proof of insurance
with a ficenced compensation insurer, from either the bidder’s broker or the insurance
company itself {see Proof of Insurance / Insurance Broker's Warranty secfion in document

for a pro forma version).

d) Professional indemnity insurance providing caver in an amount of notless than RS million in
respect of each and every claim during the coniract period.

In the event of under insurance or the insurer's repudiation of any claim for whatever reason, the
CCT will retain its right of recourse against the supplier.

11.3 The supplier shallbe obliged fo fumish the CCT with proof of suchinsurance as the CCT may require
from fime to time for the duration of this Contract. Evidence that the insurances hgve been
effected in terms of this clause, shall be either in the form of an insurance broker's warranty
worded precisely as per the pro forma version contained in the Proof of Insurance / Insurgnce
Broker's Warranty section of the document or copies of the insurance policies.

15. Wanranty
Add to Clause 15.2;

15.2 This wamranty for this coniract shall remain vaiid for six (8) months after the goods have been
delivered.

16. Payment

Delete Clause 16.1 in its entirety and replace with the following:

16.1 A monihly payment cycle will be the norm. All invoices which are dated on or before the 20th of
a particular month will typically be paid between the 23rd and 2éth of the following month. The
supplier may submit a fully motivated application regarding more frequent payment fo the
Employer's Director: Expenditure for considerafion. Requests for more frequent payments will be
considered at the sole discrefion of the Employer and is not a right in terms of this contract.

Delefe Clause 16.2in ifs entirety and replace with the following:

162 The supplier shall fumish the purchaser's Accounts Payable Department with an original fox
invoice, clearly showing the amount due in respect of each and every claim for payment.

13




GCONIRACT NO.: TENDER 211C/2020/21
CONIRACT TITLE: PROVISION OF PROFESSIONAL SERVICES TO CONDUCT URBAN DEVELOPMENT RESEARCH FOR THE CITY OF CAPE
TOWN (CCT) FOR 5 YEARS

Add the following after clause 16.4

16.5 Nolwithstanding any amount stated on the order, the supplier shall only be enfitled o payment
for goods actually delivered in terms of the Project Specification and Drawings, or any variations
in accordance with clause 18. Any contingency sum included shall be for the sole use, and at the
discretfion, of the purchaser,

The CCTis not liable for payment of any invoice that pre-dates the date of delivery of the goods.

16.6 The purchaser will only make advanced payments to the supplier in stict compliance with the
terms and details as confained on Proforma Advanced Payment Guarantee and only once the
authenticity of such guarantee has been verified by the City's Treasury Depariment.

17. Prices
Add the following after ciause 17.1

17.2 If as aresult of an award of a contract beyond the original tender validity period, the contract
execution will be completed beyond a period of twelve (12} months from the expiry of the original
tender vdiidity period, then the contract may be subject to confract price adjustment for that
period beyond such twelve (12) months. An appropriate contract piice adjustment formuta will
be determined by the Director: Supply Chain Management if such was not included in the bid
documents,

17.3 It as aresult of any extension of fime granted the contract execution will be completed beyond
a period of twelve {12) months from the expiry of the original tender validity period, then contract
price adjustment may apply to that pericd beyond such twelve (12} months. An appropriate
contract price adjustment formula will be determined by the Director: Supply Chain Management
if such was not included in the bid documents.

17.4 The prices for the goods delivered and services performed shall be subject o contract price
adjustiment and the following conditions will be applicable: not applicable

18. Contract Amendments

Belete the heading of clause 18 and replace with the following:

18. Coniract Amendments and Varialions

Add the folfowing fo clause 18.1:
Variafions means changes to the goods, extension of the duration or expansion of the value of
ihe contract that the purchaser issues lo the supplier as instructions in wiiting, subject 1o ptior
approval by the purchaser's delegated authorily, Should the supplier deliver any goods not
described in a wiitlen instruction from the purchaser, such work will not become due and
payable until amended order has been issued by the purchaser.

20. Subcontracts

Add the following after clause 20.1:

202 Thesupplier shall be liable for the acts, defaulis and nedligence of any subcontractor, his agents
or employees as fully as if they were the acts, defaults or negligence of the supplier.

203  Any agppointment of a subcontractor shall not amount to a contract bebtween the CCT and the
subconiractor, or a responsibility or liability on the part of the CCT to the subconkractor and shall
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not relive the supplier from any liability or obligation under the contract,

21. Delays in the supplier's pedformance

Delete Clause 21.2 in its enfirety and replace with the following:

21.2

213

If at any time during the performance of the conifract the supplier or ifs sub-contraciors should
encounter conditions beyond their reasonable control which impede the fimely delivery of the
goods, the supplier shali nofify the purchaser in writing, within 7 Days of first having become aware
of these condifions, of the facts of the delay, its cause{s} and ils probable duration, As soon as
practicable affer receipt of the supplier’s notice, the purchaser shall evaluate the situafion, and
may at his discretion extend the time for deiivery.

Where additional fime is granted, the purchaser shall also determine whether or not the supplier
is entitled to payment for addifional ceosts in respect thereof. The principle to be applied in this
regard is that where the purchaser or any of its agents are responsible for the delay, reasonable
costs shall be paid. In respect of delays that were beyond the reasonable control of both the
supplier and the purchaser, addifional time only {no costsj will be granted.

The purchaser shall notify the supplier in writing of his decision(s) in the above regard.

No provision in a confract shall be deemed fo prohibit the obtaining of goods from a national
depariment, provincial department, or a local authority.

22, Penaliies

Delete clause 22,1 and replace with the following:

22

© 222

Subject to GCC Clause 25, if the supplier fails to deliver any or ali of the goods within the period(s)
specified in the contract, the purchaser shall, without prejudice o its other remedies under the
contract, deduct from the contract price, as a penally, a sum as stated herein for each day of
the delay until actual delivery of performance.

The pendlty for this contract shall be not applicable]
The purchaser shall, without prejudice to its other remedies under the contract, deduct from the

contract price, financial pendalties as contained on the Preference Schedule relaying to breaches
of the conditions upon which preference points were awarded,

23. Termination for defauif

Delete the heading of clause 23 and replace with the following:

23. Termination

Add the following to the end of clause 23.1:

if the supplier fails to remedy the breach in terms of such nofice

Add the following after clause 23.7:

238

In addition to the grounds for termination due to default by the suppiier, the contract may also
be terminated:

238.1 Upon the death of the supplier who was a Sole Proprietor, or g sole member of a Closs

Corporation, in which case the confract will terminate forthwith.
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238.2

2383

2384

238.5

23.6

The parties by mutudl agreement terminate the coniract.

It an Order has been issued incommectly, or o the incomect recipient, the resulting confract may
be terminated by the purchaser by writien notice

It a material irregularity vifiates the procurement process leading fo the conclusion of the
contract, rendering the procurement process and the conclusion of the resulting contract uniair,
inequitable, non-fransparent, uncompetitive or not cost-effective, provided the City Manager
follows the processes as described in the purchasers SCM Palicy.

After providing nofice to the supplier, if the implementation of the contract may result in
reputational risk or harm to the City as a result of {inter dlia):

238.5.1 reports of poor governance and/or unethical behaviour:
23852 association with known family of notorious individuals:
238.5.3 poor performance issues, known fo the Employer;
238.5.4 negative social media reports; or

23855 adverse assuronce (e.g. due diligence) report cutcomes.

if the confract is terminated in terms of clause 238, all cbligations that were due and
enforcedable prior to the date of the termination must be performed by the relevani parly.

26. Termination for insolvency

26.1

26.1.1

26.1.2

26.2

Delete clause 24.1 and replace with the following:

The purchaser may make either of the following elections to ensure its rights are protected and
any negative impact on service delivery is miigated:

accept a supplier proposal (via the liquidator) to render delivery ulilising the appropriate
contractual mechanisms; or

terminate the contract, as the liquidator proposed supplier is deemed unaccepiable to the
purchaser, at any fime by giving wiitten notice o the supplier {via the liquidator),

Termination will be without compensation to the supplier, provided that such termination will not
prejudice or affect any right of action or remedy which has accrued or wil accrue theregifer {o
the purchaser.

27. Seltlement of Disputes

27.1

27.2

Armend clause 27,1 as follows:

it any dispute or difference of any kind whatsoever, with the exception of termination in terms of
clause 23.1(c), arses between the purchaser and the supplier in connection with or arising out
of the confract, the parfies shall make every effort to resolve such dispute or difference
amicably, by mutual consultafion.

Delete Clause 27.2 in its entirety and replace with the folfowing:

Should the parfies fail fo resolve any dispute by way of mutual consuliation, either party shall be
entitled to refer the matter for mediation before an independent and imparfial person
appointed by the City Manager in accordance with Regulation 50{1) of the Local Gavernment:
Municipal Fnance Management Act, 56 of 2003 — Municipal Supply Chain Management
Regulations (Notice 848 of 2005}. Such referral shall be done by either party giving written nofice
to the other of its intention to commence with mediation. No mediation may be commenced
unless such notice is given to the other party.
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Irespective whether the mediafion resolves the dispute, the parfies shall bear their own costs
cancerning the mediation and share the cosis of the mediaior and related costs equally.

The mediator shall agree the procedures, representaiion and dates for the mediation process
with the parties. The medialor may meet the parties together or individually to enable o
settlement,

Where the parties reach setilement of the dispute or any part thereof, the mediator shall record
such agreement and on signing thereof by the parties the agreement shall be final and binding.

Save for reference to any portion of any sellement or decision which has been agreed to be
final and binding on the parties, no reference shall be made by or on behalf of either party in
any subsequent cour} proceedings, to any oufcome of an amicable settlement by mutual
consultation, or the fact that any parficular evidence was given, or to any submission, statement
or admission made in the course of amicable settflement by mutudl consultation or mediation,

28. Limftation of Liabllity

Delete clause 28.1 (b} and replace with the following:

{b) the aggregate liability of the supplier to the purchaser, whether under the contract, in
tort or otherwise, shall not exceed the sums insured in terms of clause 11 in respect of
insurable events, or where no such amounts are stated, to an amount equal o twice the
contract price, provided that fhis limitation shall not apply to the cost of repairing or
replacing defective equipment.

Add the following aofter clause 28.1:

282

283

284

28.5

Without detracting from, and in addition to, any of the other indemnities in this confract, the
supplier shall be solely liable for and hereby indemnifies and holds harmless the purchaser
against al claims, charges, damages. costs, actions, liability, demands and/or proceedings and
expense in connection with:

a} personal injury or loss of life to any individual;
b) loss of or damage to property;

arsing from, out of, or in connection with the performance by the supplier in ferms of this
Contract, save to the extent caused by the gross negligence or wilful miscanduct of the
purchaser.

The supplier and/or iis employees, agenfs, concessiondires, suppliers, sub-contractors or
customers shall not have any claim of any nalure against the purchaser for any loss, damage,
injury or death which any of them may directly or indirectly suffer, whether or not such loss,
damages. injury or death is caused through negligence of the purchaser or ifs agents or
employees.

Notwithstanding anything o the conirary contained in this Contract, under no circumstances
whatsoever, including as aresuli of its negligent (including grossly negligent) acis or omissions or
those of its servants, agents or contraciors or other persons for whom in law it may be liable, shall
any party or its servants {in whose favour this constitutes a stipulatio alferd) be lable for any
indirect, exirnsic, special, penal, punitive, exempilary or consequenficl loss or damage of any
kind whatsoever, whether or not the loss was aclually foreseen or reasonably foreseeable),
sustained by the olher party, its directors and/or servants, including but not limited fo any loss of
profits, lass of operation ime, corruption or loss of information and/for loss of contracts.

Each party agrees to waive all claims against the other insofar as the aggregate of
17
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compensation which might otherwise be payable exceeds the aforesaid maximum amounts
payable.

31. Notices

Delete clauses 31,1 and 31.2 and replace with the following:

31.1

Any nolice, request, consent, approvals or other communications made between the Parties
pursuant fo the Confract shall be in wiiting and forwarded to the addresses specified in the

confract and may be given as set out hereunder and shaill be deemed to have been received
when:

Q) hand delivered — on the working day of delivery
b) sent by registered mail ~ five (5) working days affer mailing
c) sent by email or telefax - one {1} working day after fransmission

32. Taxes and Dutles

Delete the final senfence of 32.3 and replace with the following:

In this regard, it is the responsibility of the supplier 1o submit documentary evidence in the form
of a valid Tax Clearance Ceriificate issued by SARS to the CCT at the Supplier Management Unit
located within the Supplier Management / Registration Oifice, 2nd Floor (Concourse Level), Civic
Cenfre, 12 Hertzog Boulevard, Cupe Town (Tel 021 400 9242/3/4/5).

Add the following aofter clause 32.3:

32.4 The VAT registration number of the City of Cape Town is -

ADDITIONAL CONDITIONS OF CONTRACT

Add the following Clause after Clause 34:

35. Reporling Obligations.

33.1

The supplier shall complele, sign and submit with each delivery note, all the documents as
required in the Specifications. Any failure in this regard may result in a delay in the processing of
any payiments.

34. Periodic review

35.1

This Agreement is valid from the commencement date outlined herein and is valid until further
nofice. This Agreement shall be reviewed once every three years; however, in lieu of a review
during any period specified, the current Agreement will rernain in effect, The purchaser reserves
the right to reduce or increase the scope of works according to the dictates of the budget, fo
terminate this coniract, and/or to review and fesminate this contract as is confemplated in
section 114{1)(b){iii} of the Local Government: Municipal Finance Management Act 56 of 2003,
without adjustment fo the agreed rates, sums or fees and without payment of any penalty or
surcharge in this regard. The supplier shall however be entitled to pro-rata payment for afl
services caried out in terms of any adjustment fo the Scope of Work or, in ihe case of
termination, payment for good delivered.
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(INSURANCE BROKER'S WARRANTY

Pro Forma

Letterhead of supplier's Insurance Broker

Logo

Date

CITY OF CAPE TOWN
City Manager

Civic Centre

12 Herfzog Boulevard
Cape Town

8000

Dear Sir

TENDER NO.: 211C/2020/21

TENDER DESCRIPTION: PROVISION OF PROFESSIONAL SERVICES TO CONDUCT URBAN DEVELOPMENT
RESEARCH FOR THE CITY OF CAPE TOWN (CCT) FOR 5 YEARS

NAME OF SUPPLIER:

I, the undersigned, do hereby confirm and warrani that ali the insurances required in terms of the
abovementfioned coniract have been issued and/or in the case of blanket/umbrella policies, have
been endorsed to reftect the inferests of the CITY OF CAPE TOWN with regard lo the abovementioned
contract, and that all the insurances and endorsements, eic, are all in accordance with the
requirements of the confracl.

i furtherrmore confirm that all premiums in the above regard have been paid.

Yours faithfully

Signed;

For: {Supplier's Insurance Broker)
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Part 3: General Conditions of Contract

(National Treasury - General Conditions of Confract (revised July 2010})

TABLE OF CLAUSES

1. Definitions

2. Application

3. General

4, Standards

5. Use of confract documents and information; inspection
6. Patent righis

7. Perlormance security

8. Inspections, tesis and analysis

2. Packing

10. Delivery and documents

i1, insurance

12, Transportation

13. Incidental services

14. Spare parits

15. Warranty

146. Payment

17. Prices

18, Contract amendments

19, Assignment

20, Subcontracts

21. Delays in the supplier's performance
22, Pencilties

23. Termination for default

24. Dumping and countervdiling dufies
25. Force majeure

26. Termination for insolvency

27. Seflement of disputes

28, Limitation of liability

29. Governing language

30. Applicable law

31. Notices

32. Taxes and duties

33. National Industiial Participation Programme (NIPP)
34. Prohibition of resfrictive practices

1. Definilions

1. The following terms shall be interpreted os indicated;

1.1 *Closing time’ means the date and hour specified in the bidding documents for the receipt of
bids.
1.2 ‘Contract’ means the wiitten agreement entered into between the purchaser and the supplier.

as recorded in the coniract form signed by the parties, including all attachments and
appendices thereto and all doecumenis incorporated by reference therein.

1.3 ‘Cantract price' means the price payable to the supplier under the confract for the full and
proper performance of his or her contractual obligations.
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1.4

1.5

1.6

1.12

.13

1.14

1.15

116

1.17

1.18

‘Corrupt practice' means the offering. giving, receiving, or soliciting of anything of value to
influence the action of a public official in the procurement process or in confract execulion.

‘Countervailing dufies' are imposed in cases in which an enterprise abroad is subsidised by ifs
government and encouraged to market iis products internationally.

'‘Country of origin' means the place where the goods were mined, grown or produced or from
which the services ore supplied. Goods are produced when, through manufacturing, processing
or substantial and major assembly of components, ¢ commercially recognised new product
results that is substantially different in basic characteristics or in purpose or utility from ifs
compaonents.

'Day’ means calendar day.
'Delivery* means delivery in compliance with the condifions of the confract or order.
‘Delivery ex stock’ means immediate delivery directly from stock actually on hand.

'‘Delivery into consignee’s store or fo his site’ means delivered and unloaded in the specified
store or depot or on the specified site in compliance with the condifions of the confract or order,
the supplier bearing all risks and charges involved until the supplies are so delivered and ¢ valid
receipt is oblained.

'Dumping' occurs when a private enterprise abroad markets its goods on its own inifiative in the
RSA at lower prices than that of the country of origin, and which action has the potenfial to harm
the local industries In the RSA.

'Force majeure' means an event beyond e confrol of the supplier, not involving the supplier’s
fault or negligence, and not foreseeable. Such events may include, but are not restiicted 1o,
acts of the purchaser in ifs sovereign capacity, wars or revolutions, fires, floods, epidemics,
quaraniline restrictions and freight embargoes.

‘Fraudulent practice' meons o misrepresentation of facts in order to influence o procurement
process or the execution of a contfract to the detriment of any bidder, and includes collusive
praciice among bidders (prior to or after bid submission} designed to establish bid prices at
arfificial, non-compefitive levels and to deprive the bidder of the benefits of free and open
competition.

'GCC' means the General Conditions of Contract.

'Goods' means all of the equipment, machinery, and/or other materials that the supplier is
required to supply o the purchaser under the contract.

“mported content’ means that portion of the bidding price represented by the cost of
components, parts or materials which have been or are sfill to be imported {(whether by the
supplier or his subcontractors) and which costs are inclusive of the costs abroad, plus freight and
other direct importation cosis such as ianding costs, dock dues, import duty, sales duty or other
similar fax or duty at the South African place of entry as well as fransportation and handling
charges to the factory in the Republic where the supplies covered by the bid wil be
manufaciured.

‘Local content’ means that porfion of the bidding price which is not included in the imporied
content, provided that local manufacture does take place.

'‘Manufacture' means the production of proeducts in a factory wsing labour, materials,
components and machinery, and includes other, related value-adding activities.
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119 'Order' means an official written order issued for the supply of goods or works or the rendering
of a service,

1.20  ‘'Project site’, where applicable. means the place indicated in bidding documents.

1.21  ‘Purchaser' means the organisation purchasing the goods.

122  'Republic' means the Republic of South Africa.

1.23  'SCC' means the Special Conditions of Confract,

1.24  ‘'Semrvices’ means those funclional services ancillary to the supply of the goods, such as
transportatlion and any other incidental services, such as installation, commissioning, provision of
technical assisiance, raining, catering, gordening, security, mainfenance, and other such
obligations of the supplier covered under the confract.

125 ‘Witten' or 'in writing' means handwritten in ink or any form of electronic or mechanical writing.

2. Application

2.1 These general condifions are cpplicable o dll bids, contracts and orders, including bids for
functional and professional services, sales, hiring, letting and the granfing or acquiring of righfs,

but excluding immovable property, unless otherwise indicated in the bidding documents.

22 Where applicable, special conditions of confract are also laid down to cover specific supplies,
services or works.

23 Where such special conditions of conkact are in confiict with these general conditions. the
special conditions shall apply.

3. General

3.1 Unless otherwise indicated in the bidding documents, the purchaser shall nof be liable for any
expense incumred in the preparation and submission of a bid. Where applicable, @ non-
refundable fee for documents may be charged.

3.2 with certain exceptions. invitations to bid are only published in the Government Tender Bulletin,
The Government Tender Bulletin may be obtained directly from the Government Printer, Private
Bag X85, Pretoria 00CH, or accessed electronically from www. treasury qov.ra.

4, Standards

4.1 The goods supplied shall conform to the standards menfioned in the bidding documents and
specifications,

5. Use of confract documents and information; inspection.

5.1 The supplier shall not, without the purchaser’s prior written consent, disctose the contract, orany
provision thereof, or any specification, plan, drawing, pattern, sample, or Information furnished
by or on behdlf of the purchaser in connection therewiih, to any persan other than a person
employed by the supplier in the performance of the contract. Disclosure to any such employed
person shall be made in confidence and shall extend only so far as may be necessary for the
purposes of such performance.

5.2 The supplier shall not, without the purchaser's prior written consent, make use of any document
or intormation mentfioned in GCC clause 5.1, except for purposes of performing the contract.
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5.3

5.4

Any document, other than the contract ilself, mentioned in GCC clause 5.1 shall remdin the
properly of the purchaser and shall be returmned {all copies) fo the purchaser on comgletion of
the supplier's performance under the coniract if so required by the purchaser,

The supplier shall permit the purchaser to inspect the supplier's records relating 1o the
parformance of the supplier and fo have them audited by auditors appointed by the purchaser,
if so required by the purchaser.

é. Patent rights

4.1

The supplier shallindemnily the purchaser against all third-party claims of infingement of patent,
frademaik, or indushial design rights arising from the use of the goods or any part thereof by the
purchaser.

7. Perdormance Security

7.1

7.2

7.3

7.4

Within 30 (thirty) days of receipt of the nofification of confract award, the successful bidder shall
fumish to the purchaser ihe performance security of the amount specified in the SCC.

The proceeds of the performance security shall be payable to the purchaser as compensation
for any loss resulting from the supplier's failure to complete his obligations under the contract.

The performance security shall be denominated in the cumency of the contract or in a freely
convertible curency acceptable to the purchaser, ond shall be in one of the following forms:

a) «a bank guaraniee or an irrevocable letter of credif issued by a reputable bank located in
the purchaser's couniry or abroad, acceptable to the purchaser, in the form provided in
the bidding documents or another form acceptable fo the purchaser; or

b) a cashier's or certified cheque,

The performance security will be discharged by the purchaser and refumed to the supplier not
lcter than 30 [thirty] days following the date of completion of the supplier's performance
obligations under the contract, including any warranfy obligations, unless otherwise specified in
the SCC.

8. Inspections, tests and analyses

8.1

8.2

8.3

84

8.5

All pre-bidding testing will be for the account of the bidder.

If itis a bid condition that supplies to be produced or services to be rendered should at any stage
during production or execution or on complefion be subject to inspection, the premises of the
bidder or contractor shall be open, at all reasonable hours, for inspection by a representative of
the Department or an organisation acting on behgif of the Depariment,

If there are no inspection requirements indicated in the bidding documents and no menfion of
such is made in the condract, but during the contract period it is decided that inspections shall
be caried out, the purchaser shall itself make the necessary arrangements, including poyment
arrangements with the testing authority concermed.

If the inspections, tests and analyses refered fo in clauses 8.2 and 8.3 show the supplies to be in
accordance with the confract requirements, the cost of the inspecfions, tests and analyses shall
be defrayed by the purchaser.

Where the supplies or services referred fo in clauses 8.2 and 8.3 do nat comply with the contract

requirements, irespective of whether such supplies or services are accepted or not, the cost in
connection with these inspections, tests or andlyses shall be defrayed by the supplier.
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8.6 Supplies and services which are referred to in clauses 8.2 and 8.3 and which do not comply with
the confract requirements may be rejected.

8.7 Any confract supplies may on or after delivery be inspected, fested or analysed and may be
rejected if found not to comply with the requirements of the contract. Such rejected supplies
shalt be held at the cost and risk of the supplier, who shall, when called upon, remove them
immediately at his own cost and forthwith substitute them with supplies which do comply with
the requirements of the contract. Failing such removal, the rejected supplies shall be returned af
the suppliers cost and risk. Should the supplier fail to provide the substitute supplies forthwith, the
purchaser may, without giving the supplier further opportunity to subsiitute the rejected supplies,
purchase such supplies as may be necessary at the expense of the supplier.

88 The provisions of clauses 8.4 fo 8.7 shall not prejudice the right of the purchaser to cancel the
contact on account of a breach of the conditions thereof, or to actin terms of Clause 23 of the
GCC.

¢. Packing

9.1 The supplier shall provide such packing of the goods as is required fo prevent their damage or
deteriorafion during transit fo their final desfination, as indicated in the coniract. The packing
shall be sutficient fo withstand, without limitafion, rough handling during transit and exposure to
extreme temperatures, salt and precipitafion during fransit, and open siorage. Packing, case
size and weights shall take into consideration, where appropriate, the remoteness of the goods'
final destination and the absence of heavy handling facilities at all points in fransit,

9.2 The packing, marking, and documentafion within and outside the packages shall comply stricily
with such special requirements as shall be expressly provided for in the contract, including
additional requiremenis, if any, specified in the SCC, and in any subsequent instructions ordered
by fthe purchaser.

10. Delivery and documents

10.1  Delivery of the goods shall be made by the supplier in accordance with the terms specified in
the contract. The details of shipping and/or other documents to be fumished by the supplier are
specified in the SCC.

102 Documents to be submitted by the supplier are specified in the SCC.

11. Insurance

11.1  The goods supplied under the confract shall be fully insured, in @ freely convertible currency,
against toss or damage Incidental to manufacture or acquisition, transporiation, storage and
delivery in the manner specified in the SCC.

12, Transportation

12.1  Should a price other than an dll-inclusive delivered price be required, this shall be specified in
the SCC,

13. Incidental Services

13.1  The supplier may be required to provide any or all of the following services, including additional
services (if any) specified in the SCC:
(a} performance or supervision of on-site assembly, and/or commissioning of the supplied
goods;
(b) fumishing of tools required for the assembly and/or maintenance of the supplied goods;
(¢) fumishing of a detailed operations and maintenance manual for each appropriate unit of
the suppiied goods;
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{d) performance or supervision or maintenance and/or repair of the supplied goods, for a
period of time agreed by the parties, provided that this service shall not relieve the supplier
of any warranty obligations under this contract; and

(e} training of the purchaser’s personnel, at the supplier's plant and/or on-site, in assembly, start-
up, operation, maintenance, and/or repair of the supplied goods.

13.2  Prices charged by the supplier for incidental services, if notincluded in the conlract price for the
goads, shall be agreed upon in advance by the parlies and shall not exceed the prevailing rates
charged to other parties by the supplier for similar services,

14. Spare parts

141 As specified in the SCC, the supplier may be required to provide any or all of the following
materials, notificafions, and information pertaining to spare parts manufactured or distibuted
by the supplier:

{a) such spare paris as the purchaser may elect to purchase from the supplier, provided that
this eteciion shall not refieve the supplier of any warranty obligations under the contract;
and

{b] in the event of termination of production of the spare paris:

(i} Advance noftification fo the purchaser of the pending termination, in sufficient fime to
permit the purchaser to procure needed requirements; and

(i} following such terminafion, fumishing at no cost fo the purchaser, the blueprints,
drawings, and specifications of the spare parts, if requested.

15. Warranty

15,1  The supplier warrants that the goods supplied under the contract are new, unused, of the most
recent or current moedels, and that they incorporate all recent improvements in design and
materials unless provided otherwise in the contract. The supplier further warrants that all goods
supplied under this contract shall have no defect arising from design, materials, or workmanship
{except when the design and/or material is required by the purchaser's specifications), or from
any act or omission of the supplier, that may develop under normal use of the supplied goods in
the conditions prevailing in the country of final destination.

152 This warranfy shall remain valid for 12 (twelve) months after the goods, or any portion thereof, as
the case may be, have been delivered o and accepited at the final destination indicated in
the contract, or for 18 (eighteen) months after the dote of shipmant from the port or place of
loading in the source country, whichever period concludes earfier, unless specified otherwise in
the SCC.

153 the purchaser shall nofify the supplier prompfily, in writing, of any claims arising under this
warranty.

154  Upon receipt of such notice, the supplier shall, within the period specified in the SCC and with
alt reasonable speed, repair or replace the defeclive goods or parts thereof, without costs to
the purchaser,

15.5  1f the supplier, having been nolified, fails fo remedy the defect(s) within the period specified in
the SCC, the purchaser may proceed to take such remedial action as may be necessary, at the
supplier's risk and expense and without prejudice 1o any other rights which the purchaser may
have against the supplier under the contract,

16. Payment

16.1  The method and conditions of payment to be made to the supplier under this contract shall be
specified in the SCC,
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162  The supplier shalf f'umish the purchaser with an invoice accompanied by a copy of the delivery
note and upon fulliment of any other obligations stipulated in the contract,

163  Payments shall be mode promptly by the purchaser, but in no case later than 30 {thirly} days
after submission of an invoice or claim by the supplier.

144  Payment will be made in Rand unless otherwise stipulated in the SCC.

17. Prices

17.1  Prices charged by the supplier for goods delivered and services performed under the contract
shall not vary from the prices tendered by the supplier in his bid, with the exception of any price
adjustrments authorized in the SCC or in the purchaser's request for bid validity extension, as the
case may be.

18. Conlract Amendments

18.1  No variation in or modification of the terms of the confract shall be made except by written
amendment signed by the parlies concerned.

19. Assignment

19.1  The supplier shall not assign, in whole or in part, its obligations to perform under the contract,
except with the purchaser’s prior written consent.

20. Subcontracts

20.1  The supplier shall notify the purchaser in wriling of all subconiracts awarded under this contract
if not already specified in the bid. Such nofification, in the original bid or later, shall not relieve
the supplier from any liability or obligation under the contract,

21. Delays in the supplier's performance

21.1  Delivery of the goods and performance of services shall be made by the supplier in accordance
with the fime schedule prescribed by the purchaser in the coniract,

21.2 K at any time during the performance of the contract, the supplier or its subcontractor(s) should
encounter conditions impeding fimely delivery of the goods and performance of services, the
supplier shall promptly notify the purchaser in writing of the fact of the delay, ifs likely duration
and its causefs). As soon as practicable after receipt of the supplier's notice, the purchaser shall
evaluate the situation and may ot his or her discretion extend the supplier's fime for
performance, with or without the imposition of penalfies, in which case the extension shall be
rafified by the parties by amendment of contract.

21.3  No provision in a cantract shall be deemed to prohibit the obtaining of supplies or services from
a national department, provincial department, or a local authority.,

21.4  The right is reserved 1o procure, outside of the contract, small quantities of supplies; or to have
minor essential services executed if an emergency arises, or the supplier's point of supply is not
situated at or near the place where the supplies are required, or the supplier's services are not
readily available.

21.5  Except as provided under GCC Clause 25, a delay by the supplier in the performance of its
delivery obligations shali render the supplier liable to the imposition of pendlties, pursuant to GCC
Clause 22, unless an extension of fime is agreed upon pursuant to GCC Clause 21.2 without the
application of penalties.
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21.6

Upon any delay beyond the delivery period in the case of a supplies contract, the purchaser
shall, without cancelling ihe confract. be entitled to purchase supplies of a similar gudlity and
up fo the same quantity in substitution of the goods not supplied in conformity with the coniract
and to retumn any goods delivered later at the supplier's expense and risk, or to cancel the
confract and buy such goods as may be required to complete the coniract and, without
prejudice 1o his ofher rights, be entifled to claim damages from the supplier,

22. Pendlties

22.1

Subject to GCC Clause 25, if the supplier fails to deliver any or all of the goods or to perform the
services within the periods) specified in the contract, the purchaser shall, without prejudice to
its other remedies under the contract, deduct from the contract price, as a penalty, @ sum
calculated on the delivered price of the delayed goods or unperformed services, using the
curent prime interest rate, calculated for each day of the delay uniit actual delivery or
performance. The purchaser may also consider terminafion of the confract pursuant to GCC
Clause 23.

23. Termination for default

23.1

232

233

234

23.5

23.6

The purchaser, without prejudice to any other remedy for breach of confract, by written notice
of default sent to the supplier, may terminate this contract in whole or in part:

{a) if the suppilier fails to deliver any or all of the goods within the period(s) specified in the
contract, or within any extension thereof granted by the purchaser pursuant to GCC Clause
21.2;

(b} if the supplier fails to perform any other obligation{s) under the contract. or

(c) if the supplier, in the judgment of the purchaser, has engaged in corrupt or fraudulent
praciices in competing for or in executing the contract.

In the event the purchaser terminates the confract in whole or in part, the purchaser may
procure, upon such terms and in such manner as it deems appropriate, goods, works or services
similar to those undelivered, and the supplier shall be fiable 1o the purchaser for any excess costs
for such sirilar goods, works or services. However, the supplier shall confinue performance of the
coniract to the exient not terminated.

Where the purchaser terminates the confract in whole or in part, the purchaser may decide to
impose a restriction penolty on the supplier by prohibiting such supplier from doing business with
the public sector for a period not exceeding 10 years.

If a purchaser intends imposing a resiriction on a supplier or any person associated with the
supplier, the supplier witl be allowed a time period of not more thari 14 (fourteen) days fo provide
reasons why the envisaged restriction should not be imposed. Should the supplier fail to respond
within the stipulaied 14 {fourteen} days the purchaser may regard the infended penalty as not
objected against and may impose it on the supplier.

Any restriction imposed on any person by the Accounting Officer/Authority will, at the discretion
of the Accounting Officer/Authority, also be applicable to any other enterprise or any partner,
manager, director or other person who wholly or parlly exercises or exercised or may exercise
confrol over the enterprise of the first-mentioned person, and with which enterprise or person the
first-menfioned person is or was, in the opinion of the Accouniing Officer/Authority, actively
associated.

If a resfriction is imposed, the purchaser must, within 5 (five) working days of such imposition,
furnish the National Treasury with the following information:

(i} the name and address of the supplier and/or person resticled by the purchaser;
(i) the date of commencement of the resfriction:

{ii} the period of restriction; and

{iv) the reasons for the restriction.
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23.7

These details will be loaded in the National Treasury’s central database of suppliers or persons
prohibited from doing business with the public sector.

If a court of law convicts a person of an offence as contemplated in sections 12 or 13 of the
Prevention and Combating of Corrupt Activifies Act, Act 12 of 2004, the court may also ruie that
such person’s name be endorsed on the Register for Tencler Defauliers. When a person's name
has been endorsed on the Register, the person will be prohibited from doing business with the
public sector for a period of not less than five years and not more than 10 years. The National
Treasury is empowered fo determine the period of restriction, and each case will be dealt with
on its own merits, According to section 32 of the Act the Register must be open fo the public.
The Register can be perused on the National Treasury website,

24. Anti-dumping and countervailing dutles and rights

24.1

When, after the date of bid, provisional payments are required, or anti-dumping or
countervailing duties are imposed, or the amount of a provisional payment or anfi-dumping or
countervailing right is increased in respect of any dumped or subsidised import, the State is not
ligble for any amount so required or imposed, or for the amount of any such increase. When,
after the said date, such a provisional payment is no longer required or any such anfi-dumping
or countervailing right is abolished, or where the amount of such provisional payment o any
such right is reduced, any such favourable difference shall, on demand, be paid forthwith by
the contractor fo the State, or the State may deduct such amounts from moneys {if any) which
may otherwise be due to the contractor in regard to supplies or services which he or she
delivered or rendered, or is fo deliver or render in terms of the coniract or any other contract or
any other amount which may be due to him or her.

25. force majeure

25.1

252

Notwithstanding the provisions of GCC Clauses 22 and 23, ihe supplier shall not be liable for
forfeiture of ifs performance security, damages, or fermination for default if, and to the extent
that, his delay in performance or other failure to perform his obligations under the confract is the
result of an event of force majeure.

if a force majeure situation arises, the supplier shall nofify the purchaser prompdily, in wrting, of
such condition and the cause thereof. Unless oiherwise directed by the purchaser in wiiting, the
supplier shail confinue fo perform its obligations under the conifract as far as is reasonably
practical, and shall seek all reasonable alternative means for performance not prevented by
the force majeure event,

24, Termination for insolvency

26.1

The purchaser may ot any fime ferminate the contract by giving written nofice o the supplier if
the supplier becomes bankrupt or otherwise insolvent. in this event, termination will be without
compensafion to the supplier, provided that such termination will not prejudice or affect any
right of action or remedy which has accrued or will accrue thereafter to the purchaser.

27. Setflement of Disputes

27.1

272

if any dispute or difference of any kind whatsoever arises between the purchaser and the
supplier in connection with or arising out of the contract, the parties shall make every efforf to
resolve such dispute or difference amicably, by mutual consuliation.

f, after 30 (Hhirty) days, the parties have failed 1o resolve their dispute or difference by such
muiual consultation, then either the purchaser or the supplier may give notice 1o the other party
of his intention to commence with mediation. No mediation in respect of this maiter may be
commenced unless such notice is given ta the other party.
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273 should it no be possible to setfle a dispute by means of mediafion, it may be settled ina South
African court of law.,

274  Mediation proceedings shall be conducted in accordance with the rules of procedure specified
in the SCC.

27.5  Nolwithstanding any reference to mediation and/or court proceedings herein,
(a) the parties shall confinue to perform their respective obligations under the contract uriless
they otherwise agree; and
{b) the purchaser shall pay the supplier any monies due to the supplier.

28. Limitation of Liability

28.1 Exceptin cases of criminal negligence or wilful misconduct, and in the cose of infringement
pursuant to Clause é:

(a) the supplier shall not be liable to the purchaser, whether in coniract, tort, or otherwise, for
any indirect or consequential loss or damage, loss of use, loss of production, or loss of profits
orinterest costs, provided that this exclusion shall not apply fo any obligation of the supplier
to pay penalties and/or damages to the purchaser; and

(b) the aggregate liability of the supplier to the purchaser, whether under the confract, in tort
or otherwise, shall not exceed the fotal contract price, provided that this limitation shall not
apply to the cost of repairing or replacing defective equipment.

29. Govemning language

29.1  The contract shall be writlen in English. All comrespondence and other documents pertaining to
the confract that is exchanged by the parties shall also be written in English.

30. Applicable Law

30.1 The confract shall be interpreted in accordance with South Affican laws, unless otherwise
specified in the SCC.

31. Notices

31.1  Every witten acceptance of a bid shall be posted fo the supplier concemed by registered or
ceriified mail, and any other notice to him shall be posted by ordinary mail, to the address
fumnished in his bid or to the address notified later by him in wiiling: and such posting shall be
deemed fo be proper service of such notice.

312 The time mentioned in the contract documents for performing any act after such aforesaid
nofice has been given, shall be reckoned from the date of posting of such nofice.

32. Taxes and Duties

321 A foreign supplier shall be entirely responsible for all taxes, stamp dufies, licence fees, and other
such levies imposed oufside the purchaser’s country.

322 A local supplier shall be entirely responsible for all taxes, duties, licence fees, efc., incurred unti
delivery of the confracted goods to the purchaser.

323  No coniract shall be concluded with any bidder whose tax matters are not in order. Prior to the
award of a bid the Department must be in possession of a tax clearance cerlificate submitted
by the bidder. This cerfificate must be an original issued by the South African Revenue Services.

33. National industrial Participation {NIP} Programme
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33.1

The NIP Programme administered by the Department of Trade and Indusiry shall be applicable
te all confracts that are subject to the NIP obligation.

34 Prohibition of Restilctive practices

341

34.2

34.3

in terms of section 4 {1} {b] (i) of the Competition Act, Act 89 of 1998, as amended, an
agreement between or concerted practice by firms, or o decision by an associafion of firms, is
prohibited if it is between parfies in a horizontal relationship and if a bidder(s} isfare or &
confractor(s} was/were involved in collusive bidding {or bid rigging).

¥ a bidder(s} or contracior{s}, based on reasonable grounds or evidence obiained by the
purchaser, has/have engaged in the restiictive praclice referred to above, the purchaser may
refer the matter to the Competilion Commission for investigation and possible imposifion of
administrative penalfies as contemplated in the Compefition Act, Act 89 of 1998,

It a bidder{s) or confractor(s} hasfhave been fcund guilty by the Competition Commission of the
restrictive pracfice referred 1o above, the purchaser may, in addifion ond without prejudice to
any other remedy provided for, invalidate the bid(s) for such item(s) offered, and/or terminate
the contract in whole or part, andfor reskrict the bidder{s} or confractoris} from conducting
business with the public sector for a period not exceeding 10 {fen} years and/or claim damages
from the bidder(s} or contractor{s} concemed.
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Part 4: Price Schedule

TENDER 211C/2020/21: PROVISION OF PROFESSIONAL SERVICES TO CONDUCT URBAN DEVELOPMENT
RESEARCH FOR THE CITY OF CAPE TOWN (CCT) FOR 5 YEARS - CONTRACT PERIOD: From dale of
commencement for a period of 40 months

Bid specifications may nat maoke any reference to any particular trade mark, name, patent, design,
type. specific arigin or producer, unless there is no other sufficiently precise or intelligible way of
describing the characieristics of the work, in which case such reference must be accompanied by the
words “or equivalent”,

TENDERERS MUST NOTE THAT WHEREVER THIS DOCUMENT REFERS TO ANY
PARTICULAR TRADE MARK, NAME, PATENT, DESIGN, TYPE, SPECIFIC ORIGIN
OR PRODUCER, SUCH REFERENCE SHALL BE DEEMED TO BE ACCOMPANIED
BY THE WORDS ‘OR EQUIVALENT”

PROFESSIONAL SERVICES TO CONDUCT URBAN DEVELOPMENT RESEARCH
FOR THE CITY OF CAPE TOWN FOR 5 YEARS

This tender is a fixed rates tender and prices provided over a 5-year period are not subject to
adiustment except as otherwise provided for in clause 17 of the Condifions of Confract and as
amptified in the Special Condifions of Contract.
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Part B.1 = Monitoring and Eveluation

ITEM
NUMBER

iTEM DESCRIPTION

UNIT OF
MEASURE

Year 1

Year2

Year3d

Yeord

Year§

B.1.1.1

MONITORING PLANNING AND PREPARATION
{Includes development of a Terms of
Referance, review of exsling work,
developmenit of Iheory of chenge, logic
rmodel, monitoring plan. identification of
oppropriota indicators, development of
menitoring design approach ond
implemeniaiion plan)
= Senior Specialisi

Per hiour

R1982.00

R2188.00

R2407.00

R 2447.00

R 291200

B.1.1.2

MONITORING & EVALUATION
MONITORING PLANNING AND PREPARATION
lincludes development of a Terms of
Reference, raview of exdsting work,
development of theory of change, logic
mode!, monitoring plan, idenfification of
appropriale indicaioss, development of
manitoing design approach and
implementation planj: Specialist

Per howr

R | 4%0.00

R1632.00

R 180300

R 98300

R 218200

B1.13

MONITORING & EVALUATION
MONITORING PLANMING AND PREPARATION
{includes development of a Terms of
Reference, review of exsling work,
development of Iheory of change, logic
model, monitoring plan, identification of
appropriate indicators, development of
moniloring design approach and
implementation olan): Professionct

Per hour

R1149.00

R 124400

R 1 3%0.00

R1529.00

R 1 682,00

8.0.1.4

MONITORING & EVALUATION
MONITORING DATA COLLECTION
[inciudes Sevelopment of a Tesms of
Reference, review of existing work,
developrnent of theory of change, logic
modal, moritoring plan, idenlification of
appropsiale indicalors, devetopmant of
morniloring design approach and
implementation pian]: Technical Assisiani

Per hour

R 638,00

R 76800

R 845.00

R 929.00

R ¥ 02200
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MONITORING & EVALUATION
MONITORING PLANNING AND PREPARATION
{Includes developrnent of a Terms of
Referenice, review of exsting work,
8115 development of theory of change. logic Per hour R 1 490.00 R1432.00 R 1803.00 R 1983.00 R 218200
model, monitoring plan, idenlification of
approprate indicalors, development of
monitonng design appraach ond
impiernentalion plan): Project Monager

MONITORING PLANNING AND PREPARATION
[includes development of a Terms of
Reference, review of exsling work,
developrment of lheory of change, logic
model, monitoring plan, identification of
epproprate indicators, development of
monitoring desgn oppreach and
implernenialion plan); Project Coordingtion

LARE] Per hour R 20000 R 22000 R 24200 R 266,00 R 293,00

MONIFQRING & EVALUATION
MONIFORING DATA COLLECTION
{Includes developrrent of o Tamms of
Reference, review of exsting work,
B.1.2.} development of Iheory of change. logic Per hour R 198900 R2188.00 R 2 407.00 R 2647.00 R291200
model, monitoring plan, idenfificalion of
appropriale indicators, development of
monitoring design approach and
implementotion pian); Senior Specialis!

MONHORING & EVALUAHON
MONHORING DATA COLLECTION
(includes devetopmenl of g Terms of
Reference, review of exisling wark,
B12.2 development of theory of change. logic Per howr R1490.00 R1639.00 R 1803.00 R 198300 R 218200
model, marilering plan, identification of
appropriate indicators, development of
monilofng design approach and
implementalion plon]: Specialist

MONTORING & EVALUATION
B.}.2.3 MONITORING DATA COLLECTION Per hour R | 149.00 R 126400 R 1 39000 R 529.00 R 1 68200
{includes development of a Terms of
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Reference, review of existing work,
development of theory of change, logic
madet, moriloring plan, idenlification of
appropriale indicafors, development of

moniloing design opprocch and

implementation planj: Professionct

MONITORING & EVALUATION
MONITORING DATA COLLECTION
{includes developmeni of & Terms of
Reference. review of exsling work,
B.1.2.4 development of theory of chenge. logic Per hour R 498.00 R 748.00 R 845.00 R929.00 R 102200
model, monitaring plan, idenkificalion of
appraprale indicators, developmant of
manitoring design opproach and
implermenlation pton): Technica! Assistan!

MONITORING & EVALUATION
MOMITORING DATA COLLECTION
[includes development of a Terms of
Reference, review of existing work,
B.1.2.5 development of theory of change, logic Par haur R 1 492000 R 1439.00 R 180300 R 198300 R 218200
madel, monitoring plon, idenlificotion of
appropiiote indicatars, development of
monitoring design approach ond
implemeniation plan): Project Monager

MOMNITORING & EVALUATION
MONITORING DATA COLLECTION
{includes developmeni of a Terms of
Reference, raview of exsting work,
B.1.2.4 development of theory of change, logic Fer hour R 20000 R 220.00 R24200 R 264,00 R 273.00
maodel, monitaring plan, identificalion of
appropriale indicotors, development of
manitedng design approach and
implermentation plan): Praject Coordination

MONTTORING GATA ANALTSS
B.13.1 A Perhour | R 1989.00 RZ 188.00 R 2 407.00 R 2 647.00 R 2912.00
B.132 MON'TOR';‘DCQ;};Q ANALYSIS Per hour R 1 490,00 R 1 639.00 R 1 803.00 R 1 983,00 R 2 182.00
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B.1.33 Mownogz%gﬂ%f\mwsm per hour R 1 149.00 R 1 26400 R 1.390.00 R 1 529.00 R 166200
B.1.3.4 MON;TSCﬂ’éSO?ﬂ;‘.S ANALYSE Per hour R 698,00 R 748.00 R 845.00 R 929.00 R 1022.00
B.1.35 MON"S;‘:(‘:S, fyalie ;‘;"”5'5 Per hour R 1 450.00 R 1639.00 R 1 803.00 R 1 983,00 R 2 182.00
B.13.6 MONTORING DAIA ANALYSISFoject Per hour R 200,00 R 220.00 R 242,00 R 266.00 R 293.00

B.14,] MO“S'L?SS‘S?} ggr;%snwcs Per hour £ 1989.00 R 2 I88.00 R 2 407.00 R 2 647.00 R 2912.00
B.1.42 MONTORING REF ORTING Per hour R | 490.00 R 1639.00 R T 80300 R 1 983.00 R 2182.00
B.1.43 MONITORING REPORTING Per hour R 1 149.00 R 126400 R 139000 R} 529.00 R 1 68200
B.1.4.4 MONTORING fi::%’f:”s Per hour R 698.00 R 768,00 R 845.00 R 929.00 R 102200
B.1.45 MO’:,E;S‘%E‘;‘;ERPNG Per hour R 149000 R 1639.00 R | 80300 R Y 98300 R 218200
B.1.4.6 M?f’j)‘j.ﬁf‘gfﬁg;‘;ﬁg:‘; Per hour R 20000 R 220.00 R 242.00 R 266.00 R 293.00

B.I.5.) MONITORING SLESESC?;‘;;LEAR”T Per hour R 1 989.00 R2188.00 R 2 407.00 R 2 647.00 R 2512.00
B1.52 MONITORING LESSONS LEARNT Pechouwr | R149000 | RIGH00 | R180G00 | RI9E300 | R218200
B.1.53 MONITORING LESSONS LEARNT Per hous R 1149.00 R 126400 R 1 390.00 R 1529.00 R | 68200
B.1.5.4 MONITORING LESSORIS LEARNE Per hour R 498.00 R 768,00 R 845.00 R 929.00 R 1022.00
B.L6.S MON"?:;'{;‘E ﬁﬁ’:{;‘z"*”‘ Perhour | R145000 R1639.00 R 1 803,00 R 198300 R 2 182.00
B.1.5.6 m“éﬁ&i'ﬁ%éisfﬂsﬁéi’w Per hour R 200.00 R 220.00 R 242.00 R 266.00 R 293.00

B4y | MOMTORNG éﬂi’:"s’ggﬁﬂ;f“‘b TRAINING | by hour R 1 989.00 R 218800 R 2 407.00 R 2 647.00 R 291200
8162 | MONTORNG S e NNDTRAINIG 1 per hour R 1 490.00 R 1439.00 R 1 B03.00 R 198300 R 218200
8143 | MONTORING SYIEMDEIGN ANDTRAINING | per hour R 1149.00 R 1 264,00 R 1390.00 R1529.00 R | 68200
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B1.64 | MONTORING SYSTEMDESIGN AND TRAINNG | poypyy R &98.00 R 768.00 R B4500 R 929.00 R 102200
Tachnical Assistant
WONTORING SYSTEM DESIGN AND TRANENG .
B.1.6S5 e Per hour R 149000 R 1 439.00 R 1803.00 R 1983.00 R 2182.00
8046 | MONITORNG SYSIEMDENGN ANDTRAINING | 5o 0 R 200.00 R 220.00 R 242,00 R 266.00 R 293.00
Project Coordinalion
B.17.1 | EVALUATIONPLANNING AND PREPARATION | oo pry R 1 989.00 R 2 188.00 R 2.407.00 R 2 647.00 R 2912.00
Senior Speciglis!
B.172 | EVALUATION ”“‘;‘;’g%;::’a PREPARATION | por e R 1 490.00 R 1439.00 R 803.00 R1983.00 R 2 182.00
g1.73 | EVALUATION PL’;‘;‘O":L"S’S?O'QSID PREPARATION | porhour R1149.00 R 126400 R 139000 R 152900 R 1 682.00
174 | EVALUATION PLANMING AND PREPARATION | oo o R 698,00 R 768.00 R B45.00 R 929.00 R 102200
Technical Assistant
EVALUATION PLAMNING AND PREPARATION
2,
B.A7S Pt Moooer Per hour R 1 490.00 R 1 £39.00 R 180300 R 1983.00 R 2182.00
EVALUATION PLANNING AND PREPARATION
' R 293.00
8174 Bpet Coordingrion Per hour R 200.00 R 220.00 R 24200 R 266.00
EVALUATION DATA COLLECTION 2291200
8181 e S Par hour R 1 989.00 R 2 188.00 R 2 407.00 R 2 647.00
2182 EVALUATIO ';' pi’:‘:igﬁgo*“&c“o” Per hour R 1 490.00 R 1639.00 R 80300 R 198300 R 2 182.00
8183 EVALUATION DATA COULECTION Per hour R1149.00 R 1 264.00 R 139000 R1529.00 R 1 682.00
Professional
EVALUATION DATA COLLECTION 07200
B.1.8.4 Slibislabhrioe Per haur R 698,00 R 768.00 £ B45.00 R 929.00 R 1 022
EVALUATION DATA COLLECTION
R 2 182.00
B.1.8.5 P oioet Mornaao: Per hour R 1 490.00 R1639.00 R 1 80300 R 1 983.00
EVALUATION DATA COLLECTION
. R 293,00
B.1.8.6 botect Coordnation Per hour R 200.00 R 220.00 R 242.00 R 266.00
EVALUATION DATA ANALYS
912.00
B.1.9.1 oo Sectol Per hour R 1 969.00 R2188.00 R2 407.00 R 2 647.00 k2
B.1.5.2 EVALUATION DALA ANALYSIS Per hour R 1 490.00 R 1 439.00 R 1 808.00 R | 983.00 R 2 18200
Specialist
EVALUATION DATA ANALYSIS = g82.00
B193 Protessional Per hour R1149.00 R 1 264.00 R 139000 R 152200 R 168
EVALUATION DATA ANALYSIS
1 67200
£.1.9.4 o hoieo) Aedstond Per hour R 698.00 R 748.00 R 845.00 R 929.00 R 1022

36




CONIRACT NO.: TENDER 251C/2020/21
CONIRACT JIELE: PROVISION OF PROFESSIONAL SERVICES EO CONDYCT URBAN DEVELOPMENT RESEARCH FOR THE CITY OF CAPE TOWN {CCT) FOR 5 YEARS

B.1.95 E""‘L”Ffr‘g'ig(‘;‘i ?ﬁ% g;«wsns Per hour R1490.00 R 1639.00 R 180300 R 198300 R 218200
B.1.9.6 YA A DT AtALYSSPrcject Per haur R 200.00 R 220.00 R 242,00 R 266.00 R 29300

B.1.10.1 EVAgléﬁiTcl)?;lpféggﬁgleG Per haur R 1989.00 R 2 18800 R 240700 R 2447.00 R 2912.00
8.1.10.2 EVAL”ASTLOE';EE?;OR”NG Per hour R 1 490.00 R I 639.00 R | 80300 R 198300 R2 18200
8.1.10.3 EVAL”Q&?Q‘:S;E:SR“NG Per hour R1149.00 R 126400 R 139000 R1529.00 R 1 682.00
B.1.10.4 EV‘;‘S;":‘L‘ES if;gg;‘:‘o Per hour R 696,00 R 768.00 R 84500 R 929.00 R 102200
B.110.S EVA',;EO’;‘;ngL?é?NG Per hour R 1 490.00 R1639.00 R 1 803.00 R 198300 R 2 18200
B.1.10:6 E\:;iue'g'gg ofg?&?g:s Per hour R 200.00 R 220.00 R 242,00 R 266.00 R 293.00

CRARIN EVALU?QS;‘(';E;E;&}EARN‘ Per hour R 1989.00 R 2 188.00 R 2 407.00 R 2 447.00 R291200
B.IIT2 EVAL“AT'OS;’;-EZ.S;%NS LEARNT Per hour R1490.00 R | 639.00 R 1803.00 R1983.00 R 218200
B.1.113 EVALUATIOR LESSONS LEARNT Per hour R 1 149.00 R 126400 R 1 390.00 R1529.00 R 1 682.00
B4 A LS OmND LEARNT Per hour R 698.00 R 768.00 R 845.00 R929.00 R 102200
B.LILS EVALUQ:('}E’;}.ELSS;‘S;EAR“T Per hour R 1 490,00 R 1 639.00 R | B03.00 R 1 983.00 R 2 182.00
B.1.116 E"A';,‘:Qigg'“cfgfgﬁ‘;}f:"“T Per hour R 200.00 R 220,00 R 242,00 R 266.00 R 293.00

B1121 | EVALUATON 3;" é;fg’r‘ Ep%ﬁ;;,‘“[’ TRAINING 6ot hour R1989.00 R 218800 R 2 407.00 R 2 647.00 R2912.00
p122 | EVALUATON SYST';;"ezfj;gN ANDTRAINING | by hour R 1 490,00 R 1 639.00 R 1 803.00 R 1983.00 R 2 18200
B.1.123 | EYALWUATON m;fg’;‘e?gi'&'f ANDTRAINING | por e R1 149,00 R 126400 R | 39000 R 1 529.00 R 148200
8.1.124 EVALU”ONTSEYg;i?ggE:S'gsTo’:',"D TRAINING | b e £ 698.00 R 768.00 R 845.00 R 929.00 R 102200
B.ai2s | EVALUATON s;irég 'ﬁﬁz ;ND TRAINING | o hour R 1 490,00 R14639.00 R 1 803.00 R 1 983.00 R2182.00
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CONIRACT MO TENDER 211C/2020/21

CONTRACT HILE: PROVISION OF PROFESSION AL SERVICES TO CONDUCT URBAN DEVELOPMENT RESEARCH FOR THE CITY OF CAPE TOWN (CCT) FOR 5 YEARS
EVALUATON SYSTEM DESIGN AND TRAINING I ’ [ l
B.1.124 Praiect Coordinalion Per hour R 200.00 R 220.00 R 242.00 R 246,00 R 293.00

Porl B.2 = Feasibllity Studies

NUNBER HEM DESCRIPEION vihed Year1 Year2 Year3 Year4 Year 5
SPECIALIST RESEARCH SERVICES (URBAN
DEVELOPMENT)
Professional Services ond Urban
B.2.1.1 Development Research Service Activilies Per hour R 147000 R 1837.00 R2021.00 R2223.00 R 2 446,00
FEASIBILITY STUDIES

FEASIBILITY STUDY PLANNING
Senior Specialist

SPECIALIST RESEARCH SERVICES {URBAN
DEVELOPMENT)
Professional Services and Urban
8212 Development Research Service Aclivities Per hour R 141600 R 155700 R1713.00 R 1884.00 R2072.00
FEASIBILITY STUDIES
FEASIBILITY STUOY PLANNING
Specialisl

SPECIALIST RESEARCH SERVICES [URBAN
DEVELOPMENT)
Professionol Services and Uiban
8213 Developmenl Research Service Aclivilies Per hour R979.00 R1077.00 R1 18500 R 130300 R E 43300
FEASIBILITY STUDIES
FEASIBILITY STUDY PLANNING
Professional

SPECIALIST RESEARCH SERVICES {URBAN
DEVELOPMENTY
Professional Saervices and Urban
B.2,1.4 Developmen! Research Serace Activilies Per hour R&§12.00 R 543.00 R 620,00 R 481.00 R73000
FEASIBILITY STUDHES
FEASIBILITY STUDY FLANNING
Techricat Assistont

SPECIALIST RESEARCH SERVICES [URBAN
B.2.1.5 DEVELOPAVENT) Per hour R 1 700.00 R 1 87000 R 205700 R 2 243,00 R 2 489.00
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Professicnal Services and Uroon
Developmeni Research Service Aclivilies
FEASIBILITY STUDIES
FEASIBILITY STUDY PLANNING
Project Manager

SPECIALIST RESEARCH SERVICES [URBAM
DEVELOPMENT)
Professional Services and Urban
8216 Development Ressarch Service Aclivilies Per haur R 650.00 R715.00 R 787.00 R 845.00 R 95200
FEASIBILITY STUDIES
FEASIBIUTY STUDY PLANNING
Project Coordinalion

SPECIALIST RESEARCH SERVICES (URBAN
DEVELOEMENT)
Professional Sarvices and Urban
B2.2.1 Developmeni Research Service Aclivities
T FEASIBILITY STUDIES
FEASIBILITY STUDY DATA AND INFORMATION
PREPARATION AND COLLECTION
Senior Specialisi

Per hour R 1 670.00 R 1837.00 R202100 R27223.00 R 244600

SPECIALIST RESEARCH SERVICES (URBAN
DEVELOPMENT)

Professional Services and Urban
8229 Development Reseorch Service Aclivilies
o FEASIBILITY STUDIES
FEASIBILITY STUDY DATA AND INFORMATION

PREPARATIOM AND COLLECTION
Spedialist

Per haur R141600 R 557.00 Rt 7E3.00 R 188400 R 207200

SPECIALIST RESEARCH SERVICES [URBAN
DEVELOPMENT)

Professional Services and Utbon
B223 | Dovelopmer|Research Sorice Activites Per hour R979.00 £1077.00 R 1 185.00 R 1 30300 R 433.00
FEASIBILITY STUDY DATA AMD INFORMATION

PREPARATION AND COLLECTION
Professional

SPECIALIST RESEARCH SERVICES {URBAN

B.2.2.4 DEVELOPMENT] Per hour R3512.00 R 563.00 R 4620.00 R 681.00 R 75000
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Professional Services and Wiban
Development Research Service Aclivifies
FEASEBILITY STUDIES
FEASIBILITY STUDY DATA AND INFORMATION
PREPARATION AND COLLECTION
Technical Assistani

SPECIALIST RESEARCH SERVICES {URBAN
DEVELOPMENT)

Professional Services and Urban
8225 | Developmenl fesaaich Service Activlios Per hour R 170000 R 1 870.00 R 2057.00 R 2 26300 R 2 489.00
FEASIBILITY STUDY DATA AND INFORMATION

PREPARATION AND COLLECTION

Project Monager

SPECIALIST RESEARCH SERVICES {URBAN
DEVELOPMENI)

Professional Services and Uiban
Developmen Research Service Activilies
FEASIBILTY STUDIES
FEASIBILITY STUDY DATA AND INFORMATION
PREPARATION AND COLLECTION
Project Coordingtion

8224 Per hour R 650.00 R715.00 R 78700 R 865.00 R 952,00

SPECIALIST RESEARCH SERVICES {URBAN
DEVELOPMENT}
Professional Services and Urbon
B.2.3.1 Development Research Service Aclivities Per hour R 147000 R1837.00 R 2021.00 R2223.00 R 244400
FEASIBILITY STUDIES
FEASIBILITY ANALY3IS
Senigr Specialst

SPECIALIST RESEARCH SERVICES {URBAN
DEVELOPMENT}Professional Services and .
6232 Urban Development Research Service Per hour R 1415600 R 1.557.00 f1713.00 R1884.00 R2072.00
AcliviliesFEASIBILITY STUDIESFEASIBILITY
ANALYSISSpeciallst

SPECIALIST RESEARCH SERVICES {URBAN
DEVELOPMENT}
Professional Services and Uroan
Developmenl Research Service Aclivilies

8233 Per haur R 979.00 R1077.00 R 118500 R 1303.00 R 1 433.00
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COMNRACT TTLE; PROVISION OF PROFESSIONAL SERVICES TO CONDUCT URSAN DEVELOPMENS RESEARCK FOR THE CITY OF CAPE TOWN (CCT) FOR 8§ YEARS
FEASIBIEITY STUDES
FEASIBILEY ANALYSIS
Professionai

SPECIALIST RESEARCH SERVICES {URBAN
DEVELOPMENT}
Professional Services and Urban
8234 Develecpment Research Service Activifies Per hour R 1200 R 543.00 R 62000 R &81.00 R 750.00
FEASIBILITY STUDIES
FEASIBILITY ANALYSIS
Technicol Assislant

SPECIALIST RESEARCH SERVICES {URBAN
DEVELCPMENT}
Professional Services ond Urban
B.2.3.5 Development Research Service Activilies Par hour R 170000 R 1 87000 R 2057.00 R 2 263.00 R 2 489.00
FEASIBILITY STUDIES
FEASIBILITY ANALYSIS
Projeci Manaiger

SPECIALIST RESEARCH SERVICES (URBAN
DEVELOPMENT]

Prefassiondl Services and Urban
B.2.3.4 Development Research Service Activities Per hour R 450.00 R 715.00 R 787.00 R 845.00 R952.00
FEASIBILITY STUDIES
EEASIBILITY ANALYSIS
Project Coordinalion

SPECTALIST RESEARCH SERVICES (URBAN
CEVELOPMENT}
Profassional Services and tiban
B24.1 Develepment Research Sewvice Acfivilies Par hour R 147000 R 1837.00 R2021.00 R 2223.00 R 2 44600
FEASIBILITY STUDIES
REPORT ON FEASIBILITY STUDY
Senior Specialist

SPECIAUIST RESEARCH SERVICES (URBAN
DEVELOPMENT)
Professional Services and Urban
B.2.4.2 Development Rasearch Sewvice Activities Per hour R 141600 R 1 557,00 R1T713.00 R 1 884.00 R 207200
FEASIBILIY STUDIES
REPORT ON FEASIBILITY STUDY
Specialis
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CONIRACT NO.: TEKDER 281G /2020721
CONTRACT TITLE: BROVISION OF PROFESSIONAL SERVICES TO CONDUCT URBAN DEVELOFMENT RESEARC H FOR THE CITY OF CAPE TOWMN (CCT) FOR 5 YEARS

SPECIALIST RESEARCH SERVICES {URBAN
DEVELOPMENT})
Professional Services and Urban
B.2.43 Development Research Service Activities Per howur R#7%.CO R 1 677.00 R 118500 R 1.303.00 R 1 433.00
FEASIBILITY STUDIES
REPORT ON FEASIBILITY STUDY
Professional

SPECIALIST RESEARCH SERVICES [URBAN
DEVELOPMENT)
Professional Services ond Urban
B2.4.4 Developmenl Resecrch Servige Activities Per hour R 512,00 R 563.00 R 62000 R 681.00 R 750.00
FEASIBRRITY STUDIES
REPORT On FEASIBILITY STUDY
Technical Assistant

SPECIALIST RESEARCH SERVICES [URBAN
DEVELOPMENT)
Protessional Services and Urban
B2.4.5 Development Research Service Activities Per hour R 1 700.00 ® 187000 R 2 057.00 R2263.00 R 2 48%.00
FEASIBILITY STUDIES
REPORT ON FEASIBILITY STUDY
Projec| Manager

SPECIALIST RESEARCH SERVICES (URBAN
DEVELOPMENT}
Profassional Services and Utbon
B2.4.4 Development Research Service Aclivities Per hour R 650.00 R715.00 R 787.00 R 845.00 R932.00
FEASIBILITY STUDIES
REPORT ON FEASIBILITY SEUDY
Project Coordination

SPECIALIST RESEARCH SERVICES {URBAN
DEVELOPMENT)
Professionct Services and Uiban
8.2.5.1 Development Reseorch Service Activities Pef hour R 1 670,00 R | 837.00 R2021.00 R 2223.00 R 2 446.00
FEASIBILYEY STUDIES
LESSONS LEARNT QOF FEASIBILITY STUDY
Senior Speciolist

SPECIALIST RESEARCH SERVICES [URBAN
B2.52 DEVELOPMENT) Per howr R141600 R 1 55700 R} 713.00 R 1884.00 R 2072.00
Professional Seqvices and Urban
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Developmeni Resecich Service Aclivilies
FEASIBILITY STUDIES
LESSONS LEARNT OF FEASIBILITY STUDY
Specialisi

SPECIALIST RESEARCH SERVICES (URBAN
DEVELOPMENT)
Professionai Services and Urban
B.253 Development Research Service Aclivifies Per howr R $79.00 R1077.00 R 118500 R1303.00 R 1 433.00
FEASIBILTY STUDIES
{ESSONS LEARNT OF FEASIBILITY STUDY
Professional

SPECIALIST RESEARCH SERVICES {URBAN
DEVELOPMENT)
Prolessional Services and Uroan
B254 Developmeni Research Service Activilies Per hour R 51200 R 563.00 R 62000 R 481.00 R 750.00
FEASIBILITY STUDIES
LESSONS LEARNT OF FEASIBILITY STUDY
Technical Assislant

SPECIALIST RESEARCH SERVICES (URBAN
DEVELOPMENT)
Professional Services and Urban
B255 Development Resaarch Service Activilies Per hour R 170000 R 187000 R 205700 R 2 253.00 R 2 489.00
FEASIBILITY STUDIES
LESSONS LEARNT OF FEASIBILITY STUDY
Project Manogler

SPECIALIST RESEARCH SERVICES (URBAN
DEVELOPMENT)
Professional Services and Urban
8254 Development Research Service Activities Per hour R 650.00 R71500 R 787.00 R B45.00 R932.00
FEASIBILITY STUDIES
LESSONS LEARNT OF FEASIBILITY STUDY
Projeci Coordination

SPECIALIST RESEARCH SERVICES (URBAN
DEVELOPMENT)

B2.6.} Professional Services and Urbon Per how R 147000 R 183700 R 2021.00 R2 22300 R 2 444.00

Davelopment Research Service Aclivities
FEASIBILITY STUDIES
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FEASIBILITY ADVICE AND TRAINING
Senior Specialist

SPECIALIST RESEARCH SERVICES (URBAN
DEVELOPMENT)
Professional Services and Uban
B242 Developmeni Research Service Activilies Per hour R 1416.00 R 1 557.00 R 71300 R 1884,00 R2072.00
FEASIBILITY STUDIES
FEASIBILITY ADVECE AND TRAINING
Specialist

SPECIALIST RESEARCH SERVICES [URBAN
DEVELOPMENT)
Professional Services and Urban
B.2.6.3 Davelopment Resegrch Service Activities Per howr R 979.00 R 1 077.00 R 118500 R1303.00 R 143300
FEASEBILITY STUDIES
FEASIBILITY ADVICE AND TRAINING
Professional

SPECIALIST RESEARCH SERVECES {URBAMN
DEVELOPMENT)
Professional $ervices ond Uiban
B.2.6.4 Development Research Service Activilies Per hour R 51200 R $563.00 R 42000 R 48100 R 750.00
FEASIBILITY STUDIES
FEASIBILITY ADVICE AND TRAINING
Technical Assisiani

SPECIALIST RESEARCH SERVICES {URBAN
DEVELOPMENT)
Professional Services and Urbon
B2.6.5 Developmenl Research Sewvice Aclivilies Per fiour R 170000 R 187000 R 2057.00 R2243.00 R 2 489.00
FEASIBILITY STUDIES
FEASIBILITY ADVICE AND TRAINING
Project Manager

SPECIALIST RESEARCH SERVICES (URBAN
DEVELOPMENT)
Professional Services and Urban
B.2.6.5 Development Resaarch Service Activifies Per hour R 45000 R 71500 R787.00 R 856500 R 952,00
FEASIBILITY STUDLES
FEASIBILITY ADVICE AND TRAINING
Preiec] Coordination
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CONIRACT NO.; TENDER 211C/2020721
CONIRACT TIILE: PROVISION OF PROFESSIONAL SERVICES 1O CONDUCT URBAN DEVELOPMENT RESEARCH FOR THE CITY OF CAPE TOWN (CCT) FOR 5 YEARS

Part B.3 - Cost Benetit Analysis

ITEM UNIT OF

NUMBER {TEM; DESCRIPTION MEASURE Year | Year2 Year3 Yedr 4 Year 5

SPECIALIST RESEARCH SERVICES [URBAN
DEVELOPMENT)
Professional Services and Urban
B3k Developmen] Research Service Activilies Per haur R 1 670,00 R 1837.00 R 2021.00 R 222300 R 2 446.00
COST BENEFIT ANALYSIS
COST BENEFIT ANALYSIS PLANNING
Senior Specidiis|

SPECIALIST RESEARCH SERVICES {URBAN
DEVELCPMENT}
Professionot Services and Urbon
B3.1.2 Development Research Service Aclivifies Per hour R 141400 R 55700 R171300 R 188400 R 207200
COST BEMEFT ANALYSIS
COST BENEFT ANALYSIS PLANMING
Specialist

SPECIALIST RESEARCH SERVICES (URBAN
DEVELOPMENT)
Professional Services and Urbon
B3.13 Developmeni Research Service Aclivitias Perhour R979.00 R} 077.00 R 118500 R 1303.00 R 143300
CEOST BENEFIT ANALYSIS
COST BENERT ANALYSIS PLANNING
Professionol

SPECIAHIST RESEARCH SERVICES (URBAN
DEVELOPMENT)
profassional Services and Urban
B3.1.4 Developmenl Resaarch Service Aclivities Per hour R 51200 R 563.00 R 620.00 R 481.00 R 75000
COST RENEAT ANALYSIS
COSF BENEFT ANALYSIS PLANNING
Technical Assistant

SPECIALIST RESEARCH SERVICES [URBAN
DEVELOPMENT)
B3.1.5 Prolessional Services and Urban Per hour R 1 700.00 R 1 670.00 R Z 057.60 R 2 263.00 R 2 489.00
Development Research Service Activilies
COS1 BENEFIT AMALYSIS
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COST BENEFIT ANALYSIS PLANNING
Project Manoger

SPECIALIST RESEARCH SERVICES [URBAN
DEVELOPMENT}
Professional Services and iban
B3.1.4 Developrment Resecrch Sewvice Activilies Per hour R 650.00 R 715.00 R 787.00 R 8685.00 R952.00
COST BEMNEFIT AMALYSIS
COST BENEFIT ANALYSIS PLANNING
Project Coordinafion

SPECIALIST RESEARCH SERVICES [URBAN
DEVELOPMENT)Professional Services and
Urbon Development Research Service
ActiviliesCOST BENEFIT ANALYSISCOST
BENEFIT ANALYSIS DATA AND INFORMATION
COHECTONSenicr Speciglis

B3.2.1 Per hour R E 470.00 R 1837.00 R2021.00 R 2 223.00 R 2 446.00

SPECIALIST RESEARCH SERVICES (URBAN
DEVELOPMENT)

Professional Senvices and Urban
Development Research Service Activities
COST BENEFIT ANALYSIS
COST BENERT ANALYSIS DATA AND
INFORMATION COLLECTION
Specialis)

B3.2.2 Per hour RE41600 R T 557.00 R1713.00 R 1 884.00 R 2072.00

SPECIALIST RESEARCH SERVICES {URBAN
DEVELOPMENT)

Professional Services and Ursan
Developmenl Research Service Aclivities
COST BENERF ANALYSIS
COST BENEFIT AMALYSES DATA AND
INFORMATION COLLECTION
Professional

8323 Per hour R$79.00 R 1 077.00 k118500 R 130300 R1 43300

SPECIALIST RESEARCH SERVICES [URBAN
DEVELOPMENT}

Professionol Services and Urbon
Development Research Service Aclivilies
COST BENEFIT AMALYSIS
COST BENEAT ANALYSIS DATA AND

B.3.24 Per hour R 512,00 R 5463.00 R 62000 R 481,00 R 75000
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INFORMATION COLLECTION
Technical Assisiant

SPECIALIST RESEARCH SERVICES (URBAN
DEVELOPMENT)
Professional Services and Urban
8.3.25 Development Research Sernvice Aclivities
e COST BENEFIT ANALYSIS
COST BENEFIT ANALYSIS DATA AND
INFORMATION COLLECTION
Project Manager

Par hour R 170000 R 1 870.00 R 205700 R 2 263.00 R 2.489.00

SPECIALIST RESEARCH SERVICES {URBAN
DEVELOPMENT}

Professianal Services and Uddban
B3.2.4 Development Rasearch Service Activilies
i COSTBENEAT ANALYSIS
COST BENEFIT ANALYSIS DATA AND

INFOQRMATION COLLECTION

Project Coardinalion

Per how R 650,00 R71500 R 787.0C R 845.00 R $52.00

SPECIALIST RESEARCH SERVICES (URBAN
DEVELOPMENT)
Professional Services and Urban
8331 Development Research Service Aclivities Per hour R 147000 R 183760 R2021.00 R 222300 R 2 446.00
COST BENEFIT ANALYSIS
CONDUCT COST BENEFIT ANALYSIS
Senior Speciclist

SPECIALIST RESEARCH SERVICES (URBAN
DEVELOPMENT]
Protessional Services ond Urban
B33.2 Development Research Service Aclivilias Par hour R 141600 R1557.00 R1713.00 R 1 884.00 R2072.00
COST BEMEFIT AMALYSIS
CONDUCT COST BENEFIT ANALYSIS
Speciolisl

SPECIALIST RESEARCH SERVICES {URBAN
DEVELOPMENT}
B.3.3.3 Professional Services ond Urban Per hour R979.00 R1077.00 Rt 18500 R 1303.00 R ¥ 433.00
Developmenl Research Service Achivilies
COST BENEFIT ANALYS!S
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CONDUCT COST BENEFIT ANALYSIS
Professional

SPECIALIST RESEARCH SERVICES [URBAN
DEVELOPMENT)
Professional Services and Utban
8.3.34 Developmen] Research Service Activilies Per hour R 512,00 R 563.00 R 620.00 R &81.00 R 750.00
COST BENERAT ANALYSIS
CONDUCT COST BENEFT ANALYSIS
Technical Assistant

SPECIALIST RESEARCH SERVICES {URBAN
DEVELOPMENT)
Professional Services and Urban
8.3.3.5 Cevelopment Reseorch Service Activities Per hour R 700.00 R 187000 R 2 057.00 R 2 26300 R 2 489.00
COST BENEFIT ANALYSIS
CONBUCT COST BEMEFIT ANALYSIS
Project Manager

SPECIALIST RESEARCH SERVICES [URBAN
DEVELOPMENT)
Professional Services and Urban
B33 Cevelopment Research Sarvice Activities Per hour R 650.00 R71500 R 787.00 R 845.00 R 952.00
COST BENEFT ANALYSIS
CONBDUCT COSY BENEFT ANALYSIS
Project Coordination

SPECIALIST RESEARCH SERVICES [URBAN
DEVELOPMENT}

Professional Services and Urban
Cevelopment Research Service Activities
COST BEMEAT ANALYSIS
PREPARE AND FINALISE REPORT ON COST
BENEFIT AMALYSIS
Senior Specialist

B.3.4.1 Per hour R 670,00 R 1 837.00 R 2021.00 R 2223.00 R 2 446.00

SPECIALIST RESEARCH SERVICES {URBAN
DEVELOPMENT)

Professional Services and Urban
Development Research Sevica Activities
COST BENEFIT AMALYSIS
PREPARE AND FINALISE REPORT ON COSE

B.3.4.2 Per hour R141600 R 1557.00 R1713.00 R 1884.00 R2072.00
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BENEFIT ANALYSIS
Speciaiisi

SPECIALIST RESEARCH SERVICES (URBAN
DEVELOPMENT)

Professional Services and Urban
B34 Devslopment Research Service Aclivities
= COST BENEFIT AMALYSIS
PREPARE AND FINALISE REPORT ON CQOST

BENEFT ANALYSIS
Professional

Per hour R $79.00 R 1 077.00 R 118500 R1303.00 R 1 433.00

SPECIALIST RESEARCH SERVICES {(URBAN
GEVELOPMENT}

Professional Services ond Urban
8.3.4.4 Development Research Service Acfiviies
o COST BEMERT ANALYSIS
PREPARE AND FINALISE REPORT ON COST

BENERT ANALYSIS
Technical Assistant

Per haur R 51200 R 56300 R 42000 R 481.00 R 750,00

SPECIALIST RESEARCH SERVICES {URBAN
DEVELOPMENT)

Professional Services and Urban
Development Resecrch Service Aclivilies
COST BENEFIT ANALYSIS
PREPARE AND FINALISE REFORT ON COST
BENEFT ANALYSIS
Project Manager

8.3.4.5 Per howr R 1 700.00 R 870.00 R 2057.00 R 2 263.00 R 2 489.00

SPECIALIST RESEARCH SERVICES {URBAN
DEVELOPMENT)

Professional Services and Urban
Deveiopment Research Service Activities
COST BENEFIT ANALYSIS
PREPARE AMD FINALISE REPORT ON COST
BENEFIT ANALYSIS
Project Coordinalion

8.3.4.6 Per hous R 650.00 R 71500 R 78700 R 865.00 R 952.00

SPECIALIST RESEARCH SERVICES (URBAN
DEVELOPMENT)
Professional Seevices and Urban
Development Research Service Aclivilies

B.35E Per hour R 147000 R 183700 R2021.00 R 2223.00 R 2 446.00
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COST BENEFIT ANALYSIS

LESSONS LEARNT OF COST BENEFE ANALYSIS
Senior Speciclist

SPECIALIST RESEARCH SERVICES (URBAN
DEVELOPMENT)
Professional Services and Urban
B3.52 Development Rasearch Sewvice Activilies Per hour R 141800 R 1 557.00 R 71300 2188400 R 207200
COST BENEFT ANALYSES
LESSONS LEARNT OF COST BENEFIT ANALYSIS
Specialist

SPECIALIST RESEARCH SERVICES (URBAN
DEVELOPMENT)
Prafessional Services and Urban
B.3.53 Developmeni Resaarch Service Aclivities Per hour R 979.00 R1077.00 R ¥ 18500 Rt 30300 R 143300
COQST BENEFIT ANALYSIS
LESSONS LEARNT OF COST BENEFIT ANALYSIS
Professional

SPECIALIST RESEARCH SERVICES {URBAN
DEVELOPMENT)
Professional Services and Urban
B.3.54 Develocpmenl Research Service Activities Per howr R 51200 R 563.00 R 420,00 R 48100 R 75000
G OS5T BENEFT ANALYSIS
LESSCONS LEARNT OF COST BENEFIT ANALYSIS
Jechnical Assisionl

SPECIALIST RESEARCH SERVICES {URBAN
DEVELOPMENT)
Professional Services ond Urban
8.3.5.5 Developmeni Research Service Activilies Per hour R 1700.00 R 1870.00 R 2 057.00 R 2 263.00 R2 48200
COST BENEFIT ANALYSIS
LESSCINS LEARMT OF COST BENEFIT ANALYSIS
Projec! Manager

SPECIALIST RESEARCH SERVICES [URBAN
DEVELOPMENT}
Professiona! Services and Urban
B35.6 Development Research Service Aclivilies Per haur R 650.00 R 71500 R 78700 R 86500 R 952,00
COST BEMEFIT ANALYSIS
LESSOMNS LEARNT OF COST BEMEFIT ANALYSES
Pioject Ceordinglion
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SPECIALIST RESEARCH SERVICES {URBAN
DEVELOPMENT)

Professional Services and Urban
B4 Development Research Service Activilies
e COST BENEFIT ANALYSIS
COST BENEFIT ANALYSIS ADVICE AND

TRAINING
Senicr Specialist

Per hour R1 62000 R 1 837.00 R 202100 R2223.00 R 2 44600

SPECIALIST RESEARCH SERVICES (URBAN
DEVELOPMENT)

Professional Services and Urban
8342 Development Research Service Actlivities
o COST BENEFIT ANALYSIS
COST BENEFT AMALYSIS ADVICE AND

TRAINING
Specialist

Per hour R 141600 R 1557.00 R1 71300 R 1884.00 R 207200

SPECIALIST RESEARCH SERVICES [URBAN
DEVELOPMENT)

Prolessionaf Services and Urban
B3.43 De“e'°p'2g;'r'§;5§§éﬁ$'f'g?5Ac"“"'es Per hour R 979.00 R1077.00 R 118500 R 1 303.00 R 1 433.00
COST BENEFIT ANALYSIS ADVICE ANO

TRAINING
Professionol

SPECIALIST RESEARCH SERVICES {URBAN
DEVELOPMENT]

Professionol Services and Urban
Developreni Research Service Aclivifies
COST BENEFIE ANALYSIS
COST BENEFIT ANALYSIS ADVICE AND
TRAINING
Technical Assistan!

B3.6.4 Per hour R 51200 R 563.00 R 62000 R 681.00 R 750.00

SPECIALIST RESEARCH SERVICES {URBAM
DEVELOPMENT}
8365 Professional Services ond Bibon
e Development Research Service Aclivilies
COST BENEFT ANALYS!S
COST BENEFT ANALYSIS ADVICE AND

Perhour R 170000 R 1870.00 R 2057.00 R 2 263.00 R 2 489.00
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TRAINING
Project Manoger

SPECIALIST RESEARCH SERVICES {URBAN
DEVELOPMENTProfessional Services and
366 Uiban Development Research Service
- ActiviliesCOST BEMEFIT ANALYSISCOST
BENERT ANALYSIS ADVICE AND
TRAININGProject Coordination

Per howr R 450,00 R 71500 R 78700 R 865.00 R952.00

Part B.4 - Modeliing

ITEM UNIT OF
NUMBER [TEM DESCRIFIION MEASURE Year | Yoar2 Year 3 Year 4 Year§

SPECIALIST RESEARC H SERYICES (URBAN
DEVELOPMENT)

Professional Services ond Uibon
BAL Ug;:ﬁ'%%Q?;L’gF‘f;}i‘}‘ggﬁ;’g;g‘ggfﬁ% Per hour £ 1856.00 R 2042.00 R 2 246,00 R 2 470.00 R2717.00
CONCEPTUALISATION AND PLANNING OF AN

URSAN DEVELOPMENT MODEL
Senior Specialist

SPECIALIST RESEARCH SERVICES (URBAN
DEVELOPMENT)

Professional Services and Urban
B.4.12 Developmenl Research Service Aclivities
i URBAN DEVELOPMENT RELATED MODELLING
CONCEPTUALISATION AND PEANNING OF AN

URBAN DEVELOPMENT MODEL
Specialist

Per haur R1490.00 R 1 639.00 R 1 803.00 R1983.00 R 218200

SPECIALIST RESEARCH SERVICES [URBAN
DEVELOPMENT)

Professional Services and Urban
Development Research Service Aclivilies
URBAN DEVELOPMENT RELATED MQODELLING
CONCEPTUALISATION AND PLANMNING OF AN
URBAN DEVELOPMENT MODEL
Profassional

B8.4.1.3 Par hour R979.00 R 1 077,00 R1185.00 R 1303.00 R 143200

52
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SPECIALIST RESEARCH SERVICES {URBAN
DEVELOPMENT)
Professional Services and Urban

Pevelopmeni Research Servica Aclivilies
B4.14 URBAN DEVELOPMENT RELATED MODELLING Perhour RS51200 R 563.00 R 620.00 R é81.00 R 750.00
COMCEPTUALISATION AND PLANNING OF AN
URBAN DEVELOPMENT MODEL
Technical Assistant

SPECIALIST RESEARCH SERVICES (URBAN
DEVELOPMENT]
Professionql Services and Urban .
Development Resecrch Service Aclivilies
8.4.1.5 URBAN DEVELOPMENT RELATED MODELUNG Per hour R | 700.00 R 1870.00 R 2057.00 R 226300 R 2 489.00
CONCEPTUALISATION AND PLANNING CF AN
URBAN DEVELOPMENT MODEL
Project Maratier

SPECIALIST RESEARCH SERVICES [URBAN
DEVELOPMENT)

Professional Services and Urban
Developmenl Research Service Activities
URBAN DEVELOPMENT RELATED MODELLING
CONCEPTUALISATION AND PLANNING OF AN
URBAN DEVELOPMENT MODEL
Project Coordinalion

BAlé Par hour R 45000 R71500 R 787.00 R 85500 R$52.00

SPECIALIST RESEARCH SERVICES {URSAN
DEVELOPMENT)

Professional Services and Urban
Development Research Service Activities
8.4.2.1 URBAN DEVELOPMENT RELATED MODELLING Per hour R 1 854.00 R 204200 R 2 244.00 R 2 470.00 R2717.00
URBAN DEVELOPMENT ISSUE RELATED
MODELLING DATA PREPARATION AND

COLLECTION
Senior Specialhist

SPECIALIST RESEARCH SERVICES {URBAN
DEVELOPMENT}
B8.4.2.2 Profassional $evices and Urban Per hour R 1 490,00 R 163200 R 1803.00 R % 983,00 R 2 182.00
Developmert Rasecrch Service Aclivilies
URBAN DEVELOPMENT RELATED MODELLING
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URBAMN DEVELOPMENT ISSUE RELATED
MODELLING DATA PREPARATION AND
COLLECTION
Specialst

SPECIALIST RESEARCH SERVICES (URBAN
DEVELOPMENT]

Professional Services ond Urbon
Development Research Service Aclivilles
B423 URBAN DEVELOPMENT RELATED MODELLING Per hour R 979.00 R1077.00 R 1 18500 R 1303.00 R 143300
URBAMN DEVELOPMENT 15SUE RELATED
MODELUNG DATA PREPARATION AND

COLLECTION
Professional

SPECIALIST RESEARCH SERVICES {URBAN
DEVELOPMENT)}

Professional Services ond Urban
Development Resecrch Service Aclivilies
B.4.2.4 URBAN DEVELOPMENT RELATED MODELUNG Per hour R 51200 R 563.00 R 42000 R 481.00 R 750.00

URBAN DEVELOPMENT I5SUE RELATED
MODELLING DATA PREPARATION AND
COLLECTION
Techrical Assisiont

SPECIALIST RESEARCH SERVICES {URBAN
DEVELOPMENT}

Professional Services and Urban
Development Research Service Aciivities
B.4.25 URBAN DEVELOPMENT RELATED MODELLING Per hour R 1 700,00 R 1870.00 R 205700 R 2 243,00 R 2 489.00
URBAN DEVELQPMENT IS5UE RELATED
MODELLING DATA PREPARATION AND

COLLECTION
Project Monager

SPECIALIST RESEARCH SERVACES {URBAN
DEVELOPMENT)
Professional §envices and lcan
8.424 Development Research Service Activities Per hour R 650.00 R715.00 R 787.00 R 865.00 R 952.00
URBAN DEVELOPMENT RELATED MODELLING
URBAN DEVELOPMENT 1S5UE RELATED
MODELLING DATA PREPARATION AND
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CONRACH MO.: TENDER 211C/2020/21

COLLECTION
Project Coorginglion

CONTRACT TITLE: PROVISION OF PROFESSEONAL SERVICES 1O CONDUCT URBAN DE

VELCPJENT RESEARC

H FOR THE CITY OF CAl

PETOWN [CCT) FOR § YEARS

B.4.3.1

SPECIALIST RESEARCH SERVICES (URBAN
DEVELOPMENT)

Proxfessianal $envices and Liban
Development Resecrch Service Activities
URBAN DEVELOPMENT RELATED MODELUNG
URBAN DEVELOPMENT RELATED SCENARIO
BUILDING ANE SENSITIVITY TESTING FOR
FORECASTING

Senior 3pecialist

8.4.3.2

Per hour

R 1856.00

R 2042.00

R 2246.00

R 2 47000

R27¥7.00

SPECIALIST RESEARCH SERVICES {URBAN
DEVELOPMENT)

Professional Services and Urban
Development Research Service Aclivifies
URBAN DEVELOPMENT RELATED MODELLING
URBAN DEVELQPMENT RELATED SCENARIC
BIRLOING AND SENSITIVITY TESTING FOR
FORECASTING
Specialis

Per hour

R 1 4%0.00

R 143200

R 1803.00

R 1983.00

R218200

8.4.33

SPECIALIST RESEARCH SERVICES {URBAN
DEVELOPMENT}

Professional $ervices and Urban
Davelopment Research Service Aclivilies
LURBAN DEVELOPMENT RELATED MODELLING
URBAN DEVELOPMENT RELATED SCENARIO
BUILDING AND SENSITIVITY TESTING FOR
FORECASTING
Professionat

Per hour

R 979.00

R 107700

R 118500

R 1.303.00

R 1 43300

B.43.4

SPECIALIST RESEARCH SERVICES [URBAN
DEVELOPMENY)

Professionat Services and Urcan
Developmenl Reseaich Service Aclivilies
URBAN DEVELOPMENT RELATED MODELLING
URBAN DEVELOPMENT RELATED SCENARIO
BUILDING AND SENSITIVITY TESTING FOR
FQRECASTING
Techrical Assistant

Per hour

R 51200

R 563.00

R 620.00

R 681,00

R 750.00
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CONTRACT FITLE: PROVISION OF PROFESSIONAL SERVICES TO CONDUCT URBAN DEVELOPMENT RESEARCH FOR THE CITY OF CAPE TOWN [CCT) FOR 5 YEARS
SPECIALIST RESEARCH SERVICES {URBAN
DEVELOPMENT)

Professianal Services and Urban
Development Ressorch Sewvice Activilies i
B.43.5 URBAN DEVELOPMENT RELATED MODELLNG Per hour R1700.00 R 1 870.00 R 205700 R 2 263.00 R 2 489.00
URBAN DEVELOPMENT RELATED SCENARIO
BUILDING AND SENSITIVITY TESTING FOR
FORECASTING
Project Manager

SPECIALISY RESEARCH SERVICES [URBAN
DEVELQPMENT)

Professionol Services and Urban
Developrmen! Reseorch Service Aclivities
B.4.3.6 URBAN DEVELOPMENT RELATED MODELLING Per hour R 850,00 R 71500 R 787.00 R 865.00 R $52.00
URBAN DEVELOPMENT RELATED SCENARIO

BUILDING AND SENSITIVITY TESTING FOR
FORECASTING
Project Coordinalion

SPECIALIST RESEARCH SERVICES [URBAN

DEVELOPMENT)
Professional Services and Urban

Development Research Service Aclivities

B.4.4.1 URBAN DEVELOPMEMT RELATED MODELLING Per hour R 185600 R 204200 R 2 244.00 R 72 470.00 R2717.00

REPORT ON URBAN DEVELOPMENT ISSUE
RELATED MODELLING
Senior Specialist

SPECIALIST RESEARCH SERVICES (URBAN
DEVELOPMENT}

Professional Services and Urban
Development Research Service Aclivities
B.4.42 URBAN DEVELOPMENT RELATED MODELLING Per hour R ¥ 4%0.00 R 14639.00 R 1803.00 R1983.00 R 2 18200
REPORT ON URBAN DEVELOPMENT ISSUE

RELATED MODELLNG
Specialisd

SPECIALISY RESEARCH SERVICES {URBAN
DEVELOPMENT)
Professional Services and Urban
Devalopmen| Reseorch Service Aclivilies

B.4.43 Per hour R %79.00 Rt 077.00 R 118500 R} 303.00 R 143300
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URBAN DEVELOPMENT RELATED MODFLLING
REPORT ON URBAN DEVELCOPMENT [SSUE
RELATED MODELING
Professionol

SPECIALIST RESEARCH SERVICES {URBAN
DEVELOPMENT)

Prafessional Services and Urban
B.44.4 Development Resecrch Service Activities
T URBAN DEVELOPMENT RELATED MODELLING

REPORT ON URBAN DEVELOPMENT ISSUE
RELATED MODELUNG
Technical Assislant

Per hour R 51200 R $63.00 R 620.00 R 481.00 R 75000

SPECIALIST RESEARCH SERVICES [URBAN
DEVELOPMENT)

Professional Services and Urbon
UDevelopmen| Research Service Aclivilies
URBAN DEVELOPMENT RELATED MODELLING
REPCRT ON URBAN DEVELOPMENT ISSUE
RELATED MODELLING
Project Managaer

B4.45 Per hour R 1 700.00 R 1870.00 R2057.00 R 226300 R 2489.00

SPECIALIST RESEARCH SERVICES [URBAN
DEVELOPMENT]

Professional Services and Urban
8446 Oevelopment Research Service Aclivilies
e URBAN DEVELCPMENT RELATED MODELLING

REPORT OMN URBAN DEVELOPMENT ISSUE
RELATED MODELLNG
Project Coordination

Per hour R 450.00 R 715.00 R 787.00 R 885.00 R 952.00

SPECIALIST RESEARCH SERVICES {URBAN
DEVELOPMENT)

Professionct Services ond Urban
B.451 Development Reseorch Sarvice Aclivities
i URBAN DEVELOPMENT RELATED MODELUNG

TRAINING ON THE USE AND UPDATE OF
URBAN DEVELOPMENT MODEL
Senior Specialist

Per hour R 185600 R 204200 R 224500 R 2 470.00 R2717.00

SPECIALIST RESEARCH SERVICES JURBAN

B452 | oBVELOPMEMTIProfessional Semvices and

Per hour R 1 490.00 R1432.00 R 180300 R 1983.00 R218200
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Urban Development Research Service
AcliviliesURBAN DEVELOPMENT RELATED
MODELLINGTRAINING ON THE USE AND
UPDATE OF URBAN DEVELOPMENT
MOGELSpecialist

CONIRACT NITLE: PROVISION OF PROFESSIONAL SERVICES TG CONDUCT URBAN DE

VELOPMENT RESEARCH FOR THE CiIY OF CA|

ETOWN (CCT) FOR 5 YEARS

8453

SPECIAEIST RESEARCH SERVICES (URBAN
DEVELOPMENT)

Profassionol Sesvices and Utban
Development Reseorch Service Aclivities
URBAN DEVELOP MENT RELATED MODELLING
TRAINING ON THE USE AND UPDATE OF
URBAN DEVELOQPMENT MODEL
Professional

Per hour

R 979,00

R ED77.00

R118500

R 130300

R 143300

B.4.5.4

SPECIALIST RESEARCH SERVICES [URBAN
DEVELOPMENT)

Professional Services and Urban
Developmeni Research Service Activilies
URBAN DEVELOPMENT RELATED: MODELLING
TRAIMING ON THE USE AND UPDATE OF
URBAN DEVELOPMENT MODEL
Technical Assistand

Per hour

R5t2.00

R 543.00

R 620.00

R 4B1.00

R 750.00

B4.53.5

SPECIALIST RESEARCH SERVICES (URBAN
DEVELQPMENT}

Professional Services and Urban
Development Research Service Aclivities
URBAN DEVELOPMENT RELATED MODELLING
TRAINING ON THE USE AND UPDATE OF
URBAN DEVELOPMENE MQDEL
Project Manager

Per hour

R 1700.00

R 1870.00

R 2057.00

R 2263.00

R 2 487.00

BASS

SPECIAUST RESEARCH SERVECES [URBAN
DEVELOPMENT}

Profassional Services and Urban
Devetopmenl Reseorch Service Aclivities
URBAN DEVELOPMENT RELATED MODELUNG
TRAINING ON THE USE AND UPDATE OF
URBAN DEVELOPMENT MODEL
Projeci Coordinalion

Per hour

® 65000

R 71500

R 787,00

R 86500

R 952.00
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Pricing Instructions:

5.1

52

53

5.4

5.5

5.6

8.7

58

State the rates and prices in Rand unless instructed otherwise in the fender conditions.

Include in the rates, prices, and the fendered total of the prices (it any) all duties, taxes [except
Value Added Tax (VAT), and other levies payable by the successful tenderer, such dufies, faxes
and levies being those applicable 14 days before the closing time stated in the General Tender
Information.

All prices tendered must include all expenses, disbursements and costs (e.g. transport,
accommeodation etc.) that may be required for the execution of the tenderer’s obligations in
terms of the Contract, and shall cover the cost of all generail risks, liabilities and obligaiions set
forth or implied in the Contract as well as overhead charges ond profit (in the event that the
tender is successful}. All prices tendered will be final and binding.

All prices shall be tendered in accordance with the units specified in this schedule.

Where a value is given in the Quanfity column, a Rate and Price (the product of the Quantity
and Rate] is required to be inserted in the relevant columns.

The successful lenderer is required to perform all fasks listed against each item, The tenderer must
therefore tender prices/rates on allitems as per the section in the Price Schedule. An item against
which no rate is/are enfered, or if anything other than a rate or a nil rate {for example, azero, a
dash or the word “included" or abbreviations thereof) is entered against an item, If will also be
regarded as a nil rate having been entered against that item, i.e. that there Is no charge for that
item. The Tenderer may be requested to clarify nil rafes, or items regarded as having nil rates;

and the Employer may dlso perform a risk analysis with regard to the reasonableness of such
rates.

Pravide fixed rates and prices for the durafion of the contract fhal are not subject to adjustment
except as otherwise provided for in clause 17 of the Conditions of Contract and as ampiified in
the Special Conditions of Confract.

Part A Professional Levels refer as follows:

Junior Professional: 1 fo 4 years' experience; not incumbent to supervise/lead teams

Mid-level Professional: 5 to ? years' expetience; supervises people or lead teams

Senior Professional: 10 yearst experience; leads teams, unit or department

Specialist Professional: focus primarily on the application of a parlicular body of specialised
knowledge esseniial to the effective delivery of government's rale, or on the provision of
technical, specialist, professional or strategic advice which informs strategies, plans, decisions
and oulcomes. Examples of specialist may include {but not limited fo) transport engineers,
spatial expert, data scientist stc.

Part B Professional Levels refer as follow:
Senior Spacialist: 10 years + experience as a specialist and team leader experience. The
Specidlist focuses primanly on the application of a particular body of speciciised knowledge
essenfial to the effective delivery of government's role, or on the provision of technicadl,
specialist, professional or strategic advice which informs strategies, plans, decisions and
outcomes. Examples of specialist may include {but not limited to) fransport engineers, spatial
expert, data scientist etc.
Specialist: less than 10 years' experience as o specialist as defined dbove
Professional: 2 to 9 years' experience post a terfiary qudlification; may or may not superviseflead
teams
Technical Assistant: ensures that technical and administrative fasks are completed in a fimely
manner to support the technical personnel in the delivery of the spedific piece of work or project
Project Manager: a professional in the field of project management. Project managers have the
responsibility of the planning. procurement and execution of a project, in any undertaking that
has a defined scope, defined start and a delfined finish; regardiess of industry
Project Coordinator: work under a project manager and help ensure projects are completed on
time and within budget.
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5.10

5.1

5.12

5.13

3.14
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The successful tenderer is required to perform all tasks listed against each item. The tenderer must
therefore, tender prices/rates gn_all items as per the section in the Price Schedute. An ilem
against which no rate {or rates, in the case of rate categories If provided) is/are entered, or if
anything other than a rate or a nil rate (for example, a zero, a dash or the word "ncluded” or
abbreviations thereof) is enlered against an item, it will also be evaluated as o nil rate having
been entered against that Hem, i.e. that there is no charge for that item.

Provide fixed rates and prices for the duration of the coniract that are not subject to adjusiment
except as otherwise provided for in clause 17 of the Conditions of Contract and as amplified in
the Special Cenditions of Contract.

As per Cost Containment regulations, Tenderers that are successful in the functionality scorng
phase would be required, upon request from the CCT, fo provide a cost break-down per service
item parliculary with respect to such service items where an “allinclusive” cosfing is required.
Service Providers will not be allowed fo include a category for "conlingencies” in heir cost
break-down,

This tender is comprised of two parts, Part A and Part B. Part A contains primary and secondary
research services categories - and Part B which contains 4 categories of Specialised Research
Services, notably: Monitoring & Evaluation, Feasibility Study, Cost Benefit Analysis, and Modelliing.
To be responsive, Tenderers must either complete fully Part A and/or complete fully af least one
of the categories in Part B. FAILURE TO DO SO MAY RESULT IN THE TENDER NOT BEING FURTHER
CONSIDERED.

Prices for all Hems in the tender must be completed and quoted for all five years. Failure to do
so may result in the tender not being considered further.

Itis the infention of the City of Cape Town to award the tender to a panel of service providers
who will be utilised as and when required, Whenever the City idenfifies a project o be
executed dll the

service providers in the panel will be invited to submit bids and will be evaluated according to
ihe evaluation criteria prescribed in each invitation.

Itis the intention of the City of Cape Town to run this tender subject to Section 33 of The Local
Government Municipal Finance Management Act 56 of 2003 whereby this tender will impose
financial obligations on the Cily for a period longer than the three (3) financial years, The tender
period is initially valid for the 3-years, thereafter the addifional 2-years that is addressed in this
tender document is subject to City of Cape Town's Council approval via the Section 33 process.
In the absence of an approved Section 33 process, the contract period will revert to a 3-year
confract.
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Part 5: Specifications

Bid specifications may not make any reference o any particular frade mark, name, patent, design,
type. specific origin or producer, unless there is no other sufficiently precise or intelligible way of
describing the characteristics of the work, in which case such reference must be accompanied by the
words “or equivalent”,

TENDERERS MUST NOTE THAT WHEREVER THIS DOCUMENT REFERS TO ANY
PARTICULAR TRADE MARK, NAME, PATENT, DESIGN, TYPE, SPECIFIC ORIGIN
OR PRODUCER, SUCH REFERENCE SHALL BE DEEMED TO BE ACCOMPANIED
BY THE WORDS ‘OR EQUIVALENT"

13.1  Background

The City of Cape Town's [CCT) overall long ferm objectlives are for Cape Town to develop the quality
of life of its residents to improve; fo provide high quality and cost effective services and to at all fimes
be an efficient, effective, caring and well run municipality,

One of the key plans which the CCT uses fo guide its S-year planning s the CCT (CCT} Integrated
Development Plan {IDF). The current Term of Office Five Year Integraied Development Plan for the
period 2017-2022 is available at hittp//www.capetown.gov.za/Family%20and%20home/Meet-the-
City/our-vision-for-the-city/cape-fowns-intearated-developmeni-pian. A new IDP will be prepared for
the City for the period 2022 — 2027 after the next Local Government elections, expected to be held in
2021,

This plan includes key guiding principles: of Resifience, Sustoinabilify, Transformation of the built
environment through transit-oriented development (TOD), Governance reform, Customer-centricily,
fransversal Approach.

The IDP identifies a set of priorities that focus the CCT's programmes and projecis through the following
Strategic Focus Areas (SFAs):

an Opportunity City;

a Safe City;

a Caring City;

an Inclusive City;

a Wellrun Cily.

Guided by the above IDP and other related National and Provincial legisiation, strategles and plans,
the CCT;

develops o range of policies and plans fo support the growth and development of Cape Town and iis
resicdents, '

provides a range of basic and ofher municipal services, as well as implements specific programmes to
address areqs of service or operational need.

As part of business planning and good practise. there is a need for the CCT to inform policy, strategy,
programme and projects, adopt and monifor, review operalions, processes ond performance. In
addition, the City needs o evaluate Cily policy, services or programme delivery in order to understand,
inter alia, how a policy is being implemented and o what effect is service delivery and the delivery of
its programmes adding to the growth and development of Cape Town and its residents. The City also
needs fo inform the development planning agenda for Cape Town.

The CCT has identified that there is @ need to conduct research info urban development issues,
challenges, opportunities and quesiions.

13.2 Corporate Tender and Categorles of Services
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Corporate Tender

This is a corporate CCT tender for a five-year period which will allow potentially all of the different CCT
functional and service Departments/Areas to undertake urban development related research —
including surveys - as needed and specified in terms of strategic business planning, infegrated planning,
performance, operations and implementation, or service delivery programmes.

Please note:
This corporate tender does nof include
» Cusiomer and/or service salisfaction or service research related research surveys which s
provided for under a separate corporate tender.
¥ Specifically, this corporate fender also excludes environmental impact assessments which are
guided by The Environmental impact Assessment [‘EIA") Regulations, 2010 of the Nationat
Environmental Management Act ("NEMA"), 1998 (Act 107 of 1998).
» Ofther research services specifically excluded from this fender are the annual CCT Corporate
Customer Satlistaction Survey {CSS),

This tender is organised into 2 parts: Part A Outlines Standard Research Services and Part B Outlines
Specidiist Research Services.,

Part A - Standard Research Services comprises of 5 research service categories:

Urban Development Research Planning and Freparation

Conduct Primary and/or Secondary Urban Development Research Fieldwork & Data Preparation
PFrimary and secondary urban development research analysis

Reporfing and Communication on primary and/or secondary urban development research
Research Training

Part B - Specidlised Research Services - is comprised of 4 categories of specialist research services:
Monitoring and Evaluation

Feasibility Studies

Cost Benefit Analysis

Urban Development Modelliing,

As an outcome of this fender the CCT will have approved panels of service providers who match the
CCT specificafions to undertake standard research services and the 4 specialised research services, i.e.
a fotal of 5 panels. As and when needed, CCT Departments will then request a more detailed and
refined quotation for a specific project during the tender period, based on the prices submitted in this
tender, from o service provider who is on the CCT approved panels of service providers for the standard
and/or specialised research services required.

Scope of research services

The urban development research may involve standard research services and/or more specialised
research services. These standard or specialised research services may be focused on g single urban
development theme or muifiple/cross-thematic issue(s} involving one or more service and line
departments.

The standard research services on an urban development issue may be implemented in and/or across
areas of different geographic scales:

s site-specific area - involving a block, coridor or precinet

¢« alocal areq - involving 2-3 communities or suburbs

s city-wide - involving the whole metropolitan area of Cape Town

» City-region wide - involving Cape Town and its 4 neighbouring municipalifies

The standard research services may have a simple focussed scope with a single deliverable, or more
complex research invalving mulfiple component deliverables; it may involve primary and/or secondary
research and/or analysis. In addition, the research may be of different types, including lor example,
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survey research, direct observation, document analysis, and/or conceptual modeling fasks. Different
time frames may also pertain to the research project focus, e.g. research into the short term, medium
term, and longer term future (10 years and more). All of the research will be conducted in the CCT’s
jurisdictional area i.e. within the Cape Town municipal area, unless specified differently and in ine with
the objectives of the research. The research may have a defined spatial area in Cape Town or be for
Cape Town as a whole, or for the Cape Town city-region, i.e. including the é neighbouring municipalities.

Pricing must be based on the fype of work to be done and the level and range of skills to be used.
Tenderers must ensure that the CVs of all the staff reflect the spread and depth of skills/expertise they
would be able fo bring to the research. The availability of specific skills and experfise will impact on the
functionality scores allocated to the Tenderer.

Urban development issues

For the purposes of this tender urban development and city-region issues comprise a range of concerns
lboth challenges and opporfunities) that impact on the development of cities. This includes but is not
limited to issues relating to ihe urban economy, social issues such as urban poverty and health dynamics,
governance issues (including urban finance and the sustainability of municipalities), urbban
environmental concerns (air, waier quality etc ). urban infrastructure provision, and issues relating fo city
form and growth. included are cross-cutting themes related to the City's Research Agenda, for
example, inclusivity, sustainability, resiience, and specific research themes, for example housing,
energy, waste, finance. Refer to Section 5.4.2 on the CCT functionat areas that may require wrban
development research and urban development research services to be conducted.

Urban development research categories

For the purposes of the tender a number of categories of services have been identified, The required
services are clustered info types of services which can be considered and used as groups of services or
a single item of service, depending on the specific research project requirements of the CCT. The
services should noi be seen as necessarly being in a sequence. Depending on the CCT's requirernents
and the urban development issue research to be undertaken, different services within the categories
may be required for standard or more specialised research projects, as well_as possible combinations
of standard and specialised research services.

Important Note:

Accordingly, prospective Service Providers should ensure that they complete ALL the sections of the
detalled casting for the categoryfies of research services they want to be considered for. Service
Providers can choose fo be considered for EITHER standard OR specialised research services only, OR
they can complete ALL the sections of the detailed costing for BOTH standard and specialised research
services- for ALL FIVE YEARS as per the relevant part of the tender fully and carefully - reter Section 5
Price Schedule, as well as any required related information in terms of the deliverables oullined in
Section 5.4 which are to be considered in responding fo the tender. Please note Section 4.4 and 4.5
regarding requirements for responsiveness.

Research services

The following sections oulline research services categories in Part A — Standard Research Services -,
followed by Part B which fists specialist research services under each of the 4 Speciglised Research
Services idenfified: namely monitoring and evatuation, feasibiity studies, cost benelit analysis, and
modeling.

PART A. STANDARD RESEARCH SERVICES

Primary research involves original data collection or research gathering inputs direct from the targe!
respondents. Pimary research includes qualitative and quanfitative approaches and techniques and
can include remote digital data collection processes, surveys, focus groups. guestionnaires, and
interviews. Secondary research refers to research using information from sources which already exist, for
further analysis.

Note: Alf raw and processed data to be handed {o the Cily and will form part of the CCT's intellectual
propetty. This applies to ali data across ail four research categories.
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A.1. URBAN DEVELOPMENT RESEARCH PLANNING & PREPARATION
This service category includes the following activities:

Develop Terms of References (TORs]} for current and/or follow up urban development research: Based
on background readings and/for research findings, draft and findlise the scope and TORs for the
{current} research project in question, and/or for follow-up research on an urban development issue,
with the CCT to achieve its objectives.

Conduct literature review: Draw on exisfing studies or documsntation o invesfigate o specific urban
development issue which may inform the following: to consiruct a research plan, to inform strafegy,
framework, policy, programme /project development, review and/or implementation pracesses or help
put results info a betler perspective or clearer context. Use deskiop research to uncover the relevant
facts, general information, historical facts; and study resulls efc. thaf have been published or is avaitable
in documents. Extract kessons learnt for CCT, with specific reference to the issue(s] and specific
site(s)/location(s) within Cape Town.

Conduct background research, approach, meihodology and planning: Undertake urban development
background research on a select urban development topic o inform an approach, scope, andfor
methodology.

Prepare urban development research approach and methodology proposal —i.e. quantitative and/or
qualitative - identifying the guiding research quesfions, relationships to investigate, key vardables and
the required data to answer the research questions, wiih specific reference o the urban development
research issue and how it manifests in Cape Town

Plan the urban development research implementation: Prepare research implementation plan,
including geographic location(s) where the survey research will be conducted and research target
audience(s}/stakeholders to be included. Such research will e only survey based and quaniitaiive.
Prepare a detailed urban development research implemeniafion plan for undertaking the research
process to achieve the CCT information and knowledge objectives and requirements. Such research
can include both primary and/or secondary as well as qualitative and/or quantitative research
Prepare detailed data collection plan in which fo identify the different types of data to be collected,
how it will be collected and from which sources, o respond fo specific requirements of the urban
development research issue. Thisincludes a data coliection plan for how, where and by whom data will
be collected for secondary research on an urban development issue.

This service category includes the following activities:

Primary Urban Development Research Instrument Design: Prepare and findlise the research survey
instrument in conjunclion with the CCT to achieve the survey objectives and requirements. These include
but are not limited to:

Questionnaires: Prepare and finalise the urban development research survey instrument in conjunction
wilh the CCT, to achieve the objectives and requirements of the research on urbon development issues
and/or phenomena including but not limited to:

Self-administered quesiionnaire

Face to face interview guestionnaire

Telephonic interview questionnaire

NEB: The CCT requires that all surveys undertaken must be gec-referenced.

Primary Research guides: Prepare and findlise primary urban development research guides in
conjunction with the CCT to achieve the research objectives and requirements

Focus Group guide

Direct observation guide

Conteni/iextual analysis guide

Other guides as may be required
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Research Instrument/Guide transiafion: Translate CCT approved urban development research survey
instrument{(s)

Xhosa

Afrikaans

Any other language specified

Piimary Urban Development Research Sampling: With the CCT, agree on the target research subject(s)
for the research and construct a sample in order 1o undertake field waork in fine with the objectives of
the research on an urban development issues. The service provider should be clear about whom the
research results would be exfrapolated to: only those who meet the very specific study population
criteria —~ e.g. physically disobled peopie who use public fransport - o specific age cohort, a socio-
economic group across the city, the residents in a community, city-wide etc, and how this will influence
the sampling approach ~ among others {a.0.) - purposive, randomised simple and/or randomised
stratified. Surveys can be conducted across the following geographic scales:

Site specific

Local areqa

City-wide

City-region wide

REMOTE DIGITAL DATA COLLECTION: Data collection processes are evolving from the initial face-to-face
approach to Include remote research methodology approaches as well as the use of more than one
data collection opproach to gather information for one survey.

Remote data collection processes are conducted without the candidate and inferviewer meeting one
another physically, they are geographically separated from each other and the interview occurs via
one of three modalifies:

a) remote video interviews:

b) remote voice inlerviews, and

c) remofe text interviews

A2 CONDUCT PRIMARY AND/OR SECONDARY URBAN DEVELOPMENT RESEARCH
FIELDWORK & DATA PREPARATION

Piease note: Refer to 5.4.1 () below with respect to dll-inclusive fieldwork costs to be included. This
would include amongst others, transport costs, equipment, materials, catering etc. Venues should
always be that of the municipality or otherwise at the Service Provider's own expense,

Please note: The standard time assigned for all surveys and face-to-face interviews is 45 minutes. Further:

A.3 PRIMARY AND SECONDARY URBAN DEVELOPMENT RESEARCH ANALYSIS
This includes different survey fypes and piloting as required

This service category includes the following aclivities:

A.3.1. Undertake a Presurvey of the research instrument or any specific element of the urban
development research methodology (including in different languages). including testing in the field as
needed, and feedback report,

A.3.1.1 Conduct a Pre Survey {or an urban development research study for 1 fo 100 respondents

A.3.2 Undertake fieldwork for a Seli-Administered urban development research survey including In a
different language and 20% call back check-in. This may be across any of the four geographic scales
noted in A.2.b above.

Per very small sample size of 1 to 50 respondents
Per small sample size of 51 to 100 respondents
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Per small sample size of 101 to 250 respondents

Per medium sample size of 251 to 300 respondents

Per medium sample size of 301 to 500 respondents

Per large sample size of 501 to 750 respondents

Per large sample size of 751 to 1000 respondents

Per very large sample size of 1001 to 2000 respondents
Per very large sample size of 2001 to 3000 respondents
Per very large sample size of 3001 to 5000 respondents].

Refer Footnote 1

A.3.3. Undertake fieldwork for o Face-io-Face survey including in a different language and 20% call
back check-in

Per very small sample size of 1 to 50 respondents

Per small sample size of 51 to 100 respondents

Per small sample size of 101 o 250 respondents

Per medium sample size of 251 lo 300 respondents

Per medium sample size of 301 1o 500 respondents

Per large sample size of 501 1o 750 respondents

Per large sample size of 751 to 1000 respondents

Per very large sample size of 1001 to 2000 respondents
Per very large sample size of 2001 fo 3000 respondents
Per very lorge sample size of 3001 to 5000 respondents.

Refer Footnote 1

A.3.4. Undertake fieldwork for a Telephonic Survey which includes data capturing
Per very small sample size of 1 to 50 respondents

Per small sample size of 51 to 100 respondents

Per small samptle size of 101 fo 250 respondents

Per medium sample size of 251 1o 300 respondents

Per medium sample size of 301 to 500 respondents

Per large sample size of 501 to 750 respondents

Per large sample size of 751 to 1000 respondents

Per very large sample size of 1001 1o 2000 respondents
Par very lorge sample size of 2001 fo 3000 respondents
Per very large sample size of 3001 to 5000 respondents,

Reler Footnote 1
A.3.5 Remote dala collection using tex] based interviews

Data collection processes are evolving from the initial face-tfo-face approach to include remote
research methodology approaches as well as the use of more than one data collection approach o
gatherinformation for one survey. Remote data collection using remote text based interviews, Costing
to be provided for an average of 30 questions with 30 question increments per session. The platform
should ensure that the service provider accommodate participants with bath smart phones or low end2
phones. The service provider must cost for all operating cost attached to the above including the
provision of the following 1o the interviewees to ensure that the text interviews are undertaken:

- provision of data/airime for the duration of the interview or for participants 1o send smses

- dependable audio connection that is easily/free accessible to the interviewee

1 If 2bove 5 000 sample size, and

- is a multiple of 5 000, use muktiple rate for a very large survey. For example, a sample size of 10 000 would be the
rate for § 000 multiplied by 2.

- is not a multiple of 5 000, use rate for very large survey of 5 000, plus the rate of the refevant sample size ahove 5
000Q. For example, a sample size of 7 000 would be the rate of 5 000 plus rate of sample size of 2 000 {Very large survey).
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- development of a centralised database for data fo be fedinto

Per exlra small sample size of 1-5 people
Per small sample size of 4-10 people

Per medium sample size of 11-30 people
Per large sumple size of 31-50 people

Per very large sample size of 51-75 people
Per exira-large 76-100 people

A.3.4. Conduct field work - Focus group.

Focus groups are either small (6-10 people), medium {11-30 people}, large {31-50 people), very large
(51-75 people} or extralarge {74-100 people} and may be across any of the four geographic scales
listed in A.2.b above. The time duration for each size range are as iollow:

Small: 40 to 90 minutes

Medium: 91 fo 120 minutes

Large: 121 16 180 minutes

Very large: 187 fo 240 minutes

Extra-large: 181 to 240 minutes

Note: If addifional hours are required then the multiple of the specific focus group size should be used.
For example, a focus group of small size for a duration of 6 hours would be the rate of A3.5. multiplied
by 4 [i.e. 90 minules’ x 4 = 340 minutes or é hours). A focus group of very large size for a duralion of 8
hours would be the rate of A.3.5.v mulliplied by 2.

A.3.7 Remote data collection using video and voice inferviews

Data collection processes are evolving from the inifial face-to-face gpproach te include remote
research methodology approaches as well as the use of more than one data collection approach to
gather information for one survey. The service provider to use and open source or free platform ta
engage with participants. The service provider must cost for all operating cost including the provision
of the following 1o the interviewees to ensure that the video and voice interview is undertaken

- provision of data for the duratfion of the interview

- provision of an open source platform to conduct the interview

- dependable audio and video connection that is easily firee accessible fo the inferviewes

All remote video and voice interviews to be quoled for a minimum of 5 minutes and a maximum of 45
minutes per interview per participant with the interview duration only starfing if connectfion with the
actual parficipant in the study is made.

Each unit of measure is divided into three sub-units for the video interview durafion, namely:
5-10 minutes' duration

11-25 minutes’ duration

26-45 minutes' durafion

Per exfra small sample size of 1-5 people
Per small sample size of 6-10 people

Per medium sample size of 11-30 people
Per large sample size of 31-50 people

Per very large sample size of 51-75 peaple
Per exira-large 74-100 pecple

Refer Footnote 1
A.2.8. Conduct field woik - Direct observation. This could include direct observations in the field of how

people use a space and/or a service. Direct observations may be across any of the four geographic
scales listed in A.2.b above.
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Please nofe:

Tenderers will need to build info their pricing the cost of travel time within the Cape Town municipal
area and city-region as may be required by the project. Direct Observation sessions are assumed to
have a minimum duration of 45 minutes and a maximum duralion of 75 minutes,

A.3.%. Conduct field work ~ Textual/content analysis.

Access and create a range of qudlitative materials to distil information and data to inform an urban
development issue. This could include the collection of for example: research articles, maps,
photographs, audio clips, video recordings or live streaming from CCTV footage, social media
conversations and other digital platforms or similar,

A.3.9.1. Undericke fieldwork in the form of remotle digilal dota collection including in a different
language and 20% call back check-in. Each mode consists of ifs own set of sub-units pertaining to either
duration in minutes or number of questions. For the fieldwork employing both video and voice, the
following are considered sub-units of measurements:

5-10 minutes’ duration

11-25 minutes’ duration

26-45 rminutes' duration

For the fieldwork employing text interviews, the following are considered sub-units of measurements:
5-10 number of questions

11-25 number guestions

26-45 number questions

Refer Foolnote 1

A.3.10 Undertake stakeholder mapping

Develop a list of all stakeholders with an intersst in an urban development issue or likely to be
impacted by an urban development initiative undertaken by the CCT

Develop a list of all stakeholders with an interest in an urban development issues or likely to be
impacted - either site specific, local areq, city-wide or city-region wide as may be required by the
project

A.3.11 Underake stakeholder consultations

Conduct stakeholder consuitations on an urban development issue with people who have an interest
in or have expert knowledge on, or are likely to be impacted by an urban development initiative
undertaken by the CCT. and prepare a summary consultation report. Approaches and methods of
consultation should be discussed with the CCT prior to implementation and musi take note of
community structures and sensitivities.

A.3.12 Conduct primary wrban development research data preparatlon
This includes capturing, organising, cleaning, screening, coding, tabulating and summarising of data

A.3.13 Plan secondary urban development research
This includes conceptudlisation and the research approach

A.3.14 Secondary Urban development research data gathering and preporation
This includes data gathering and the preparation of summary reporis

A.3.15 Conduct and findlise primary and/or secondary urban development research lessons leamnt
report
This includes the creation of the reports including lessons learnt

A.3.16 Conduct primary and/or secondary urban development research data anclysis
This includes planning the analysis, underfaking analysis and infegrating analysis of data

A.3 PRIMARY AND SECONDARY URBAN DEVELOPMENT RESEARCH ANALYSIS

This service includes the following activities:
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Planning; Set up procedure and database for logging datfa so as to keep track of progress with
capturing. This can be in any computerised dalabase including geo-spatial or statisfical analysis
software, NB: it is important that all data include an associated geo-reference (as far as possible)
Develop code book —including coding guides and manuals for supervisors - that describes the data by
¢.0, variable name, variable description, varigble format, insfrument/method of collection, ele.

Data preparation — undertake for any other method used or requested and agreed by CCT

Data preparation: Urban development research survey datq. Record, capiure, oraanise, clean, screen
and code survey research data using a medium and method agreed by the CCT

Data preparation: caplure, organise. clean, screen and code the Self-Administered urban
development research survey data in a format and using a mediuvm and method agreed by the CCT
Data preparation: capture, organise, clean, screen and code the Fage 1o Face urban development
resecrch survey data in a format and using a medivm and method agreed by the CCT

Data preparalion: Primary qudlitative urban development research data- Capture clean, screen code
and summarise information vsing a medium and method ggreed by the CCT

Data preparation: Focus group dato - recording of remote digital data collection process, capture,
organise, clean, screen, code and summarise focus group information in o format and using a medium
and method agreed by the CCT

Data preparation: Direct observation data - Capiure, organise, clean, screen, code and summarise
data gathered from direct observations in o format and using a medium and method agreed by the
CC1

Data preparation: Content/textual analysis data - Capture, organise, clean, screen, code and
summarise data gathered from content/textual analysis in a format and using a medium and method
agreed by the CCT

Tabulate data and prepare data and information summaries; Pima glifglive urban develepment
eseqrch data- Capture clean, screen code su arise information Using a medium angd method
agreed by the CCT

Tabulate and disaggregate the quantitafive urban development research data and information, and
prepare summary fables with narrative descriptions,

Organise qualitative urban development research data in line with research questions and analytical
framework. This could include but not limited to a.0. by {cohorts of) people, themalically and/or
geographically {i.e. site-specific, local areq, city-wide and city-region).

Conceplualise and plan secondary research on an urban development issue, This involves:

a) Conducl review of previous work on the urban development issue, including best practice

k) Conceptudlise and agree on the scope the research task, including the research questions that the
research will seek to answer, with the CCT

¢} Develop an approach to guide implementation of the secondary research on an urban
development issue

This service includes the following activilies:

Secondary research data gathering. This involves:

a) identify all relevant sources of information, in line with the (new) research questions as agreed with
the CCT

b) Gather existing reports and data from credible sources, including the internet, audio-visual efc.

Standardise secondary research data and prepare summary reporis:
standardise secondary data from various sources into common format, tabulate and disaggregate
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secondary quantfitative data and prepare summary fables, organise gualilalive data in line with
research questions and the analyfical framework agreed with the CCT

Note: Costs for using/procuring possible third party data {os needed) should be included in the rates

A.4 REPORTING AND COMMUNICATION ON PRIMARY AND/OR SECONDARY URBAN

DEVELOPMENT RESEARCH This includes reviewing the research project or task/s implemented and
drawing out betler practise and learnings from the standard research primary and secondary research
practices - in diignment with CCT Research Strategy themes and CCT Evidence-Based Decision Making
Framewark. The review is to include fulure improvements or refinements of the research, in a fadiitated
workshop or meeting or electronic format; and preparation of areview report.

It dlso includes preparing a framework fo guide the review process/discussion, participate in review
meeting/workshop with CCI, prepare and finalise review report incorporaling the review
meeling/workshop inpuls from CCT stakeholders

This service includes the following activilies:

Plan analysis of urban development research dala, This involves:

Prepare a strategy and plan for the analysis of the urban development research data, including but
not limited to research questions, research analysis approach and/or method, variable fypes,
dependent and independent variables, units of measurement, supporfing daia items, non-spatial and
spatial analyses, analysis tools and techniques, statistical tests to be produced. and frend analysis, with
the CCT

Design and set up a database or appropriate data/information andlysis infrastructure, in agreement
with the CCT to achieve the research objectives

Undertake analysis of urban development research survey data. This involves:

Conduct {exploratory} analysis of the urban development survey resecrch data including but not
limited to univariate analysis and summoary stalistics, bivariate analysis, multivariate analysis, and
inferential statistical analysis to draw conclusions about the urban development research population

Underake integraled urban development research data analysis of primary and/or secondary urban
development research data:

Undertake integrated analysis of the urban development research results, including all data {a.0.
research review information, survey, focus groups, direct observation, content analysis, spatiol frends
analysis) and conduct other statistical tests that the research may warrant

This service includes the following activities, under guidance from the CCT:

Prepare urban development research findings and report for CCT. This includes:

Compite a draft report on the integrated analysis of the urban development research findings

Gather stakeholder feedback on draft report and submit revised report, integrating CCT and other
slakeholder inputs

Prepare a report and presentation on the urban development research results and present the findings
to CCT client and addifional CCT directorates/depariments where stipulated

Fnalise documents/reports and data

Ensure that assumptions, imitations, exclusions fo the research findings are clearly indicated in the report

Note: All raw and processed data fo be handed over to the CCT and will be considered the property
of the CCT.

Communicate urban development research findings and recommendations to external stakeholders
with CCT, in line with the agreed approach and methodology, and in line with CCT Research
Management policy. Communication can take a varety of forms:

face to face meetings of up to o maximum of 80 minutes including preseniations
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Presentations

Audio-Visual confent production

Internet  publishing using Web 20 plafforms (FB, Twitter, efc), Web 3.0 platforms [where
appropricte/required])

Specialist visuals {e.g. infographics)

Other |e.g. newspaper, radio, mobile, eic.)

A.5 RESEARCH TRAINING

This service includes fraining on new/innovative research methods, approaches and foals including
software used in a research project or task or in support of a research project or task in alignment with
CCT Research Strategy. Al fraining material and documentations fo be supplied to the CCT

PARTB. SPECIALISED RESEARCH SERVICES (URBAN DEVELOPMENT)

This section contains 4 categories of specialist research services, notably (i) monitoring and evaluation,
{ii) feasibility studlies, {iii} cost benefit andlysis, and {iv) modelling.

Service providers who wish to be considered to provide specialist research services, must complete fully

the pricing schedule (See Section 5) for gt leqst gne of the categaries of specialist research services in
Pcirt B. Failure to do so will result in being non-responsive.

It tenderers have completed Part A, and they do not have the specialist skills required for the 4
categories of specialised research services, they do not have to complele Part B.

Note: All raw and processed data io be handed to the City and wiil form part of the CCT's infellectual
propery. This applies fo oll data across all four research categories.

B.1 MONITORING AND EVALUATION (M&E)

Manitoring involves collecting, analysing. and reporling data on inputs, activities, outputs, outcomes
and impacts as well as extemal factors, in a way that supports effective management, Monitoring gims
o provide managers, decision makers and other stakeholders with regular feedback on progress in
implemenfation and results and early indicators of problems that need 1o be corected. Monitoring
usudaily reports on actual performance against what was planned or expected.

Evaluation is a time-bound and periodic research activity that seeks to provide credible and useful
information to answer specific questions to guide decision making by staff, managers and policy
makers. Evaluation can be formative and/or summative.

Flease note e following understonding and use of the concepts of formative and summativ
evgluation;

Project initiation - Formative evaluation

Formative evaoluation is conducted before and during the life of a programme/project and can include:
{i) needs assessment to determine the need for the programme, how great the need is, and what might
work to meet the need; {ii} sfructured conceptudlisation to help stakeholders define the programme,
the target population, and possible outcomes;

Impl fion Evaluation

(i} implementation evaluation to monitor the faithfulness of the progromme delivery (fo design), and
{iv] process evaluation fo investigate the process of delivering the programme, including alternative
delivery procedures.

Closure =Summative Evaluation
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Summative evaluation is undertaken after a programme/project is concluded and can include (i) goal-
based evaluation to determine if the intended goais of a programme were achieved: (i} oufcome
evaluation to investigate whether the programme caused demonstrable effecits on specifically defined
target outcomes; (i} impact evaluation is broader and assesses the overall or net effects — infended
or unintended — of the programme; and (iv} cost-effectiveness and cosi-benefif analysis io address
questions of efficiency by standardising outcomes in terms of their Rand cosls and values.

Please note: All specialised research services in this calegory are to be quated by the hour and per
{evel and role of the professional, unless othemwise stated, See Schedule 5.

B.1.1 MONITORING PLANNING AND PREPARATION
This service includes the following activities:

Plan monltoring for defined CCT whban development policy, shategy, frameworks,

intervention/programme/preject, This involves:

> Develop a Theory of Change as required, with the CCT

» Develop a policy/strategy/framework/fintervention/programme/project logic model as required,
with the CCT

> Develop a monitoring plan. The monitoring plan documents the major elements of the monitoring
system in order to ensure regular collection of actual data on the monitoring plan indicators. The
monitoring plan contains all of the indicators used to measure progress on the achievement of the
policy's/shrategy sfiramework'sfintervention's/programme's/projects outcomes and outputs. In
addition, it specifies who is responsible for collecting data on the indicator, from what source, al
what frequency and with what method. it also includes the baseline data and target for each
indicator.

> Review existing work and documentation pertaining fo the programme, intervention and/or project,
with the CCT and in line with the godls of the evaluation

> Use (orif not there, prepare) policy/strategy/framework/intervention/programme/project goals and
objectives and prepare intervention/programme/project logic model or similar, with the CCT

» Prepare and findlise appropriate design for the moniforing process in line with the goals of the
policy/sirategy/framework/intervenfion/programme  andfor  project, the purpose of the
policy/strategy/frameworkfintervention/programme/project moniforing plan, as well as budget
avdilable, with the CCT

¥ Finalise monitoring implementation plan - including a.o. timelines, responsitilities

B.1.2 MONITORING DATA COLLECTION
This service includes the following activities:

a) Preparation for Monlioring data collection:

Devise Monitoring data collection skrategy and methodology {including the what, when, how & who)
and sample size

Design and sef up a database or appropriate datafinformation analysis infrastructure for Monitoring, in
agreement with the CCT to achieve the research objectives

b) Collect Meonitoring data:

Collect Monitoring data, guided by the monitoring plan agreed with the CCT. This could include primary
and secondary research, conducted ot different gecgraphic scales. Primary Moniforing research data
can be collected wsing questionnaires, interviews, focus groups and direct observation. Secondary
Manitoring data can be collected through document sourcing and reviews, City data, third party data;
social media sentiments etc.

Conduct pimary and secondary monitoring data collection across any of the geographic scales
outlined in A.2.b above.

B.1.3 MONITORING DATA ANALYSIS

This service includes the following activities:
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a} Analyse Monltoring data;

Prepare monitoring data for analysis — caplure, organise, clean, screen, code and quality control all
relevant data from primary and secondary research

Conduct analysis of the data ~including survey and other data - as agreed with the CCT

B.1.4 MONITORING REPORTING

This service includes the following activities:

a) Prepare Monitoring Report:

> Droft and findlise a Monitoring report, including background/context, Monitoring framework,
methodology (and limitations if any), draft findings, conclusions and recemmendations for the CCT
Gather feedback from all stakeholders on contents of the Monitoring draft report

Caplure lessons learned

Prepare and finalise Monitoring presentation to the CCTin the format agreed with the CCT

Y VY

B.1.5 MONITORING LESSONS LEARNT
This service includes the following activiiies:

a) Conduct and finalise a review and lessons learnt of the Monitoring of a defined urban development

[framework] policy/strategy/framework/intervention/programme/proiect and oz system, with the CCT

intervention/programme/project manager:

¥ Droft a framework for the review & lessons learnt of the Monitoring process, with the CCT

» Conduct Moniftoring review, with the CCT

¥ Prepare and finalise Monitering review and lessons learn report, incorporating inputs made by
review meeting participants

> Prepare and finalise Monitoring review and lessons leamt presentation, to the CCT in the format
agreed with the CCT

B.1.6 MONITORING SYSTEM DESIGN AND TRAINING
This service includes the following aclivities:

a) Design Monitoring system for defined policy, sirategy framewoik, intervenfion/programme/project

and conduct training on how to implement Monitoring system, with the CCT:

» Review what Moniforing systems already exist and their strengths and weaknesses - in ferms of
demand (the acluat use of Monitoring informafion) and supply {the technical qudlity of monitoring
information reports), as well as reporling requirements — document the processes/findings, and
prepare a report for the CCT

» Develop an action plan for implementation of a Monitaring system for a defined policy, strategy.,
framework, programme and or project in the CCT, including but not limited to setting in place
Monitoring processes, procedures and use of the information, structural arangements to ensure
Monitoring objectivily and quality; and insfifutionalizing programme/project Monitoring, and
framework for reviewing on-geoing implemeniation of a Moniforing systern

» Design monitoring system for defined programme/project, with the CCT

» Prepare inputs fo exsting operational systems for inclusion of Manitoring elements

¥» Conduct training in Monitoring system implementation and maintfenance on CCT Monitoring system,

B.1.7 EVALUATION PLANNING AND PREPARATION

This service includes the following activities:

Plan evaluation for defined CCT urtban development policy, stralegy, frameworks,
intervention/programme/project. This involves:

¥ Develop a Theory of Change as required, with the CCT
» Develop a policy/strategy/framework/fintervention/programme/project logic model os
required, with the CCT
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> Develop an evaluation plan. The evaluation plan is a high-level overview of the evaluation
planned for a policy/strategy/framework/intervention/programme/projecl. The evalualion plan
should include key questions that cover the CCT's core evaluation issues, the proposed method
of evaluation {i.e. implementation or oulcome), the indicaiors, data sources and methods of
data collection [stipulate if same or different from the monitoring datal, informafion on baseline
data required and timelines for data collection

» Review existing work and documentation pertaining fo the programme, intervention and/or
project, with the CCT and in line with the godis of the evaluation

> Use (or if not there, prepare) policy/sirategy Hramework/fintervention/programme/project goals
and objectives and prepare intervention/programme/project logic model or similar, with the
CC1

> Prepare and finalise appropriate design for the Evalualion process in line with the goals of the
policy/sirategy/framework/intervention/programme  and/or project, the purpose of the
policy/strategy/framework/intervention/programme/project evaluation plan, as well as budget
available, with the CCT

> Finalise Evaluation implementation plan —including ago fimelfines, responsibilifies

B.1.8 EVALUATION DATA COLLECTION

This service includes the following acfivifies:

a) Preparation for Evaluation data collection:
> Devise Evaluation data callection strategy and methodology (including the what, when, how &
who) and sampile size
> Design and set up a database or appropriate datafinformation analysis infrastructure for
Evaluation, in agreement with the CCT to achieve the research abjectives

b) Coltect Evaluation data:

Collect Evaluation data, guided by the monitoring plan/evaluation plan agreed with the CCT. This could
include primary and secondary research, conducted at different geographic scales. Primary Evatuation
and impact assessment research dafa can be collected using questionnaires, interviews, focus groups
and direct observation. Secondary Evaluafion and impact assessment research data can be collected
through document sourcing and reviews, City data, third party data; social media sentiments etc.
Conduct primary and secondary evaluation research data collection across any of the gecgraphic
scales outlined in A2.b above.

B.1.9 EVALUATION DATA ANALYSIS
This service includes the following activities:

a} Andlyse Evaluation data;
» Prepare evaluation data for analysis — capture, organise, clean, screen, code and gqualily
control dll relevant data from primary and secondary research
» Conduct analysis of the data —Iincluding survey and other data - as agreed with the CCT

b} impact Evaluation:

¥ Conduct impact evaluation - including but not imited to environmental, social, and economic
impacts, Note in this context environmenital dees not refer to Environmental Impact Assessments
{EiAs}, or Sccial Impact Assessments and Economic Assessments in the technicat applicafion of
these specialised assessments. The use of environmental, social and economic in this coniext is
with reference to a particular CCT's programme/project's change impact [positive or negative)
on either one or a combination of the dimensions of urbanisation in ferms of the environmental
(physical, spafial, natural and built}, social and economic components,

¥ Impact evaluation moy have established for example whether the intervention had o welfare
effect on individuals, households, and communities, and whether this effect can be atiributed
to the concerned intervention.
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¥ Impact evaluation asks the question: To what exient has the intervention produced results at
outcome and impact levels?

B.1.10 EVALUATION REPORTING
This service includes the following activilies:

a} Prepare Evaluation Report:
» Draft and findlise an Evaluafion report, including background/context, Evaluation framewark,
methodology [and limitations if any), draft findings, conclusions and recommendations for the
CCT
» Gather feedback from all stakeholders on contenis of the Evaluation draft report
»  Capture inifial/high-level lessons learned
¥ Prepare and finglise Evaluation presentation to the CCTin the format agreed with the CCT

B.1.1T EVALUATION LESSONS LEARNT
This service includes the following aclivities:

a} Conduct and findglise a review and lessons learnt of the Evaluation of a defined urban development
policy/strategy/framework/intervention/programme/project and/or system, with the CCT
intervention/programme/project manager:
¥ Draft a framework for the review & lessons leamt of the Evaluation process, with the CCT
» Conduct Evaluation review, with the CCT
» Prepare and finalise Evaluation review and lessons iearnt report, incorporating inputs made by
review meeting participants
» Prepare and finalise Evaluation review and lessons learnt presentation, to the CCTin the format
agreed with the CCT

B.1.12 EVALUATION SYSTEM DESIGN AND TRAINING
This service includes the following acfivities:

a) Design Evaluation system for defined policy, strategy, framework, intervention/programme/project
and conduct fraining on how to implement Evaluation system, with the CCT:

» Review what Evaluation functions already exist and their sirengths and weaknesses - in terms of
demand (the actual use of Evaluation information) and supply {the fechnical quality of
evaluafion reports), as well as reporiing requirements — document the processes/findings, and
prepare a repor! for the CCT

» bevelop on acfion plan far implementation of an Evaluation system for o defined policy,

strateqy, framework, programme and or project in the CCT. including but not limited 1o setting
in place Evaluation processes, procedures and use of the information, skuctural arrangements
fo ensure Evaiuation objectivity and qudlity; and instifufiondlizing programme/project
Evaluation, and framework for reviewing on-going implementation of an Evaluation system
Design evaluation systermn for defined programme/project, with the CCT

Prepare inputs to existing operational systems for inclusion of Evaluation elements

Conduct training in Evaluation system implementation and maintenance on CCT Evealuation
system.

v vy

Please note: Training must be dligned o praoven Monitoring & Evaluation framework and training
standards. Service Provider must be able fo provide a certificaie of attendance. Where a non-CCT
venue is used, the Service Provider is responsible for dll logistics and cosfs, including training support,
materials, etc,

B.2  FEASIBILITY STUDY

Please note: A feasibility study is understood to be a definition of a problem or opportunity o be studied,
an analysis of the current mode of operation, a definition of requirements, an evaluation of programme
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or project alternatives, and an agreed upon course of action. Dimensions of a feasibility study may
include assessments of:

viabilily (e.g. economic, state of technology know-how or insfitutional readiness),

desirability (e.9. alignment to strategic objective), and financial and technical {e.g. will a technical
solution work)

feasibility. (Note to Tenderers: Tenderers must be prepared to conduct either one aspect or a more

infegrated feasibility study using these 3 different lenses, or specify clearly which they are nof able fo
provide}.

Conduct feasibility study to determine the need for a defined CCT intervention, and make
recommendations for the best solution options informed by best praciice as welt as the specific factors
impacting the proposed solution option. Prepare and conduct all due difigence and financial including

affordability assessmients with a view to compiling a final report including a set of recommendations o
the CCT.

Please nole: All specialised research services in this category are to be quoted by the hour and per
ievel and role of the professional, unless otherwise stated. See Schedule 5.

B.2.1 FEASIBILITY STUDY PLANNING
This service includes the following activities:

a} Conduct a needs analysls Including assessment of project alignment with the CCT sirategic
objectives and the project scope:

¥ Provide assessment of alignment to CCT strategic objeciives including but not limited to CCT
ability and capacily to deliver the project/services against the complexity of the project ete.

> Descriplion of the problem requiring the need for the intervention/project, including the extent
and urgency of the need

¥ Provide assessment of resource avdilablity and adequacy thereof, over the life-cycle of the
project, including but not limited to how resource limitations may be addressed, with the CCT

» Provide an assessment of the public and private resources and/or capacity that may impact on
the project, employing a local/national and regional/international lens to the assessment.

> Identify key stakeholders and develop a stakeholder consultation plan

¥» Develop feasibility study framework which outlines the benefits in terms of outcomes (if at
programme level], the outputs, minimum standards for the outputs, as well as indicators for
meagsuring performance with for example the following indicative oulcome categories
(Economic, Effectiveness, Efficiency, Equity and Environmentalf3]} , including any socio

3 Note: KPI cateqories are defined in terms of value for money (VEM) as follow:

e Economy: ldentify the costs of the inputs needed for the project e.g. unit costs of staff, materials or
equipment. Note that this includes both support costs and direct costs to project participants. The aim of this
is to achieve the minimum cost for the inputs of the required quality.

+ Efficlency: Calculate the cost of achieving each unit indicator at the output level Le. what output you get for
the inputs you put in. Endeavour to maximise the given output for a given input.

s Effectiveness: Eslimate the cost of translating the project's outputs into the project’s cutcomes. It requires
a project's Theory of Change fo be evidence-based.

s Equity: Refers to whether the project is addressing social or economic disparity. It is a cross-cutting principle
to consider throughout a Vil analysis. Equity can critically influence VM. The sustainability of an intervention
{and of its impacts in the long-run), can be determined by establishing if stakeholders feel empowered by an
intervention — particularly those who are the most vulnerable. As a cross-cutling element of VM, equity can
cover many aspects, from ethical procurement to programmatic decisions, and may work across different
levels, such as:

» At an ‘economy’ level, equity might consist of applying sustainable procurement — the cheapest
of sustainable options — rather than choosing the cheapest goods. !t can also mean a preference
for using tocal producers compared to global ones (importing goods from richer countries).

» At an efficiency level, equity might contain choosing methods of delivering activities that enhance
tocal economies (for example, by employing community members) even though this delivery
choice might be more ‘expensive’ per activity undertaken.
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economic targets (if any)
» Outline the proposed scope of the project. informed by elements outflined above, with the CCT

B.2.2 FEASIBILITY STUDY DATA AND INFORMATION PREPARATION AND COLLECTION
This service includes the following activities:

a) Datg preparation;

» Prepare list of most viable solution oplions in line with the needs analysis {where reguired), with
the CCT

» Ovutline the key variables to use for assessing and comparing viable solution options

» Develop data collection sfrategy and methodology. including the whom what where when and
how

» Design and set up a template/database or appropriate datafinformation anailysis infrastruciure,
in agreement with the CCT to achieve the research objectives

b) Data collection:
Collect data and information on intervention opftions, guided by ihe requirements and using the data
collection strategy agreed with the CCT. This could include primary research using questionnaires,
interviews, focus groups. and direct observation and/or secondary research using document review,
etc.

»  Primary feasibliity siudy research —local/national

¥ Primary feasibility study research ~ regional/internalional

» Conduct secondary research — using docurment review efc.,

B.2.3 FEASIBILITY ANALYSIS
This service includes the following activities:

a) Market Analysis:
Undertake analysis of:
» Target market
» Competitors
»  Socio-economic profile, including BBBEE participation including Women Empowerment, SME
{small to medium enterprises) impact, local preferential procurement, community
development and job creation
» Demand forecasting. including but not limited to judgemental models, fime series methods
and causal methods.

b) Options Analysls:
Fvaluate each inlervention opfion and make recommendalion for the most viable intervention
opfion, informed by best practice and make recommendations for the best intervention options
informed by best practice as well as the specific factors impacting the proposed intervention
opfion.

<) Due Diligence Specialist Analysis:

Prepare and conduct due diligence assessmentis with a view o compiling a final report including a set

of recommendations to the CCT. This could include but is not limited to:

» Legal assessment

» Sile specific matters including but not limited fo issues related fo environmental, heritage. zoning
etc,

»  Assessment of socio-economic and technical concerns.

> Atan effectiveness level, equity might consist of evaluating the relative impacts of an intervention
on different population categories, such as more vulnerable populations or women.
+ Environment: Envirenmental indicators must measure the impact of City developments and infrastructure
delivery on the spatial form, bio-diversity and climate change adaption. The indicators are measured by
comparing the results on the environment against pra-determined stralegic objectives at impact level.
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d} Financial Assessment:

» Conduct financial anclysis of best intervention option{s} including but not limited to the associated
costs, potential income. assumptions made, potential risks, and risk mifigation.

» Construct a project cost model to capture the full potentiat costs of the most viable solution, -
including with the CCT

» Conduct a risk cost analysis for inclusion in the project cost model, including but not limited to
identifying the risks and their potential impact, the likefihood of the risks occuning, the potential
associated costs of each risk, and strategies for mitigating the risks

» Conduct sensitivily analysis of the project cost model to changes fo the assumptions builtinto the
project cost model,

> Prepare draft findings on the affordability of the project in the long run, including but not imited o
accounting for associated costs and potential revenue,

B.2.4 REPORTING ON FEASIBILITY STUDY
This service includes the following activities:

a) Draft and prepare final report and documeniation on the feasibility study, including:

» Draft and finalise feasibility study report outline, with the CCT

» Draft and finalise report on the feasibility study, inciuding but not iimited to details of the
rmethoadology, compliance etc.

» Prepare and deliver feasibility study presentation, in the format agreed by the CCT.

B.2.5 LESSONS LEARNT OF FEASIBILITY STUDY
This service includes the following activities:

a) Conduct and finalise a review and lessons leamnt of Feasibility Study of a defined urban

development intervention/programme/project and/or system, with the CCT:

> Drafta framework far the review and lessons learnt of the feasibility study process, with the CCT

»  Conduct feasibility study review and lessons learnt, with the CCT

» Prepare and finafise feasibility study review and lessons leamt report, incorporating inpuis made by
review meeling participants.

» Prepare and finalise feasibility study review and lessons learnt presentations to the CCTin the
format agreed with the CCT.

» Recommendations on way forward for the CCT

B.2.6 FEASIBILITY ADVICE AND TRAINING

This service includes provide any feasibility study advice and/for training on software or other
fools/methods.

Includes:

a) providing timely and refiable advice fo assist with analysing development potential, and

b} provide training on best practice in fixing the scope and structure of a feasibility study, analysing
technical, economic, commercial and financial feasibility and linking feasibility sludy to the strategic
plan of the organisation. All fraining material and documentations to be supplied to the CCT

B.3 COST BENEFIT ANALYSIS

Cost benefit analysis deals with the opfimisation of resource allocation in the coniext of resource
scarcity. It is a framework for informing decisions about how resources should be used by assessing the
relative desirability of competing alternatives. In the public sector, cost benefit analysis is used to weigh
the economic value of the benefits of o given project or programme against the project’s costs. It does
this by quaniifying the sirearms of costs and benelits associated with different projects and determining
the present value of these costs and benefits. The present value of benelfits is weighed against the
present value of costs (ufilising indicators such as net present value and internal rates of retun) fo
provide an indicatfive sense of the possible benefits of a project,
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Please note: All speclalised research services in this category are 1o be quoted by the houwr and per
level and role of the professional, unless otherwise stated. See Schedule 5,

B.3.1 COST BENEFIT ANALYSIS PLANNING
This service includes the following activities:

a) Plan the cost benelfit analysis, with the CCT and in line with the objeclives:

¥ CCT will advise on the programme or project to be selected for the application of cost benefit
analysis

»  Identify, in consultation with the CCT, the key objeclives of the selected project and the need which

it responds 1o, developing a theory of change for how the project aims to meet this need.

Specify the assumptions underpinning the theory of change for the selected programme or project

Clearly describe the nature of the intervention, defining key activities and inputs

Prepare approach and methodology o undertake cost benefit analysis

YVY

B.3.2 COST BENEFIT ANALYSIS DATA AND INFORMATION COLLECTION
This service includes the following activities:

a) Preparation and planning for cost benefit analysis data coliection:

» Identify the direct and indirect {socio-economic] benefits associated with the selected prolec’r and
the timing of these benefits

¥ Identify the relevant indicators/data that will be required to measure the benefits of the project
and determine the data sources that may be used (reference should be made to the to the
indicative outcome categories outlined in footnote 2 abovel.

> Identify the direct {financial) costs and benefits of the selected project.

» Identify any additional costs or externalities arising from the selected project and identify refevant
indicafors or data fo measure these cosfs

> Design ond set up a dalabase or appropriaie data/information analysis infrastructure for cost
benefit analysis, in agreement with the CCT to achieve the research objeclives

c) Cost benefif analysis data collection:

Guided by the methodology and focus agreed with the CCT, use primary and secondary research to

collect data, including:

» Collect financial data {including operational and capital expenditure, debt servicing and revenue
generation) from the CCT for the selected project. This shauld ailso include financial data on future
cosl flows. If the project has yet fo be initiated. revenues will need 1o be forecast.

» Collect secondary data on the socio-economic benefit and costs (this may include directincomes
or savings, but should also include measures of job creation and beneficiary welfare)

¥ Quantify all the costs and benefits that are reflected in secondary data

» Where required, undertake primary research, to quantily indirect or hidden costs and benefits. This
may include posilive or negative externalities and opportunity coss.

> Assign a common monetary valve (in the same price base) 1o the quantified costs and benefits

B.3.3 CONDUCT COST BENEFIT ANALYSIS
This service includes the following activities:

t) Conduci cost benefit analysis of the data gathered, with the CCT and objectives of the research

(reference should be made lo the indicative outcomes categories in footnole 2 above):

» Discount project costs and benefit streams to present values

¥ Calculate o measure of project value, including Net Present Value (NPV); Internal Raie of Refumn
{IRR), Benefit Cost Ratio and Cost Effecfiveness

» Undertake sensitivity analysis on the cost and benefit sireams. This should be based on risk factors
to the assumptions of the project as discussed with CCT

¥ Compare the economic value of the selected project or course of action with the next best
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alternative

¥ Inferpret the findings of the cost benefit analysis and provide recommendations to the CCTas fo
whether, in an ex ante cost benefit analysis, the project should proceed, or, in an ex post analysis,
whether the project was successful and should be continued or replicated,

B.3.4 PREPARE AND FINALISE REPORT ON COST BENEFIT ANALYSIS
This service includes the following activities:

a) Prepare Cost Benefit Analysis Report and Preseniation:

> Draftreport on the cost benefit analysis, including approach, methodology {and limitations if any|.
draft findings, conclusions and recommendations for the CCT

» Gather cost benefit feedback from all stakeholders {including project managers and
beneficiaries) on contents of the cost benefit analysis report

¥ Integrated cost benefit analysis feedback and finglise report and recommendations for the CCT

> Prepare and finalise cost benefit analysis presentation in the format agreed with the CCT

B.3.5 LESSONS LEARNT OF COST BENEFIT ANALYSIS
This service includes the lollowing aciivities:

a) Conduct and findlise a review and lessons leamnt of cost benefit analysis of a defined utban

development programme/project, with the CCT:

¥ Draft a framework for the review and lessons learnt of the cost benefit analysis research process,
with the CCT

» Conduct review and lessons learnt of the cost benefit analysis, with the CCT

» Prepare and finalise cost benefit review and lessons learnt report, incorporating inputs made by cost
benefit analysis review meeting participants

»  Prepare and finalise presentations to the CCTin the format agreed with the CCT.

Note: All raw and processed data 10 be handed to the City and will form part of the CCT's intellectual
propery.

B3.6 COST BENEFIT ANALYSIS ADVICE AND TRAINING

This service includes provide any cost benefit analysis advice and/or training on software or other
tools/methods.

Includes:
a) providing timely and reliable advice to assist with analysing potential benefits of developments, and

b} provide fraining on best practice in conducting cost benefit analysis and/or use of the latest software
technologies, fools or methods in conducting cost benefit analysis. All training material and
documentations o be supplied to the CCT

B.4 URBAN DEVELOPMENT RELATED MODELLING

Model aspects of a programme, project or product/process - including a.0. - sustainable resource
management, econamic modeling, systems medelling, demographic modelling/projections,
operalional /conceptual infegration into existing local, regional and national systems/processes,
spatial models, resourcing and financial modelling of decisions, with the CCT.

Please note: The model must be compatible with the CCT systems and dalabases. It is imperative
therefore that the CCY is consulted with respect fo existing systems and databases in use pricr 1o any
modelling design.

Note fo Tenderer: Modelling here may include linear modelling (e.g. regression models and time series
analysis), non-inear modelling [e.g. artificial neural networks, spatial statistical modei ete.}, random
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modelling, simulation modelling and decision modeling. The CCT will determine the lype of modelling
required for a project. The successful tenderer will therefore be able 1o or have the ability to source
expertise to conduct the required modelling type.

All specigiised research services in this category are io be quoted by the hour and per level and role of
the professional, uniess otherwise staled. See Schedule 5,

B.4.1 CONCEPTUALISATION AND PLANNING OF AN URBAN DEVELOPMENT ISSUE MODEL
This service includes the following activities:

a) Concepludlise and plan development of an urban development related model, with the CCT and in

line with the goals und objectives of the project

»  Conduct background research on relevant examples of work done within the City ana elsewhere -
including internaticnal best practice - to inform the objectives of the specific urban development
related modelling exercise

> Ovlline purpose, approach and scope of the model, including key concerns/questions to guide
construction of the modelling exercise, key theories/hypotheses and assumptlions, key variables, co-
variants and other relevani relationships, with the CCT and in line with the purpose and scope of the
urban development related model,

b) Provide advice and guidance on exisling and planned modeis
¥ Provide research advice and guidance to the CCT on planned or existing models
»  Provide assistance on a particular system that requires new ways of working.

B.4.2 URBAN DEVELOPMENT ISSUE RELATED MODELLING DATA PREPARATION AND
COLLECTION
This service includes the following activities:

a) Develop a theorelical framework for the model
¥ Describe the theoretical underpinnings of the model including spatial components based on best
practice analysis, in agreement with the CCT

b} Identify and collect data requirementis for an urban development issue related model;

¥ Conduct a data audit. The audit could include determining the source of data, business process
through which the data is created and final custodian of data, nature of data fraw or
manipulated for value add), methodaology and risks associated with "live” data sets, measurernent
unit, frequency of data gathering and frequency of updates [stagnant, periodic or continuous),
compatibility with live data sels, current end users of dala sels

¥ ldentify core data requirements, including relevant equations and calculations for execution of an
urban development model

¥ Devise data collection strategy {including the what, when, where, how & who]
> Design and setup a geo-referenced database or urban development related model data structure,
in agreement with the CCT to achieve the research objectives

¢} Collect urban development relaled modelling data:
» Compile the relevant dala, using either primary and/or secondary research
¥  Capture data and ensure spatiol reference

d} Develop and test an urban development issuve related modet:

¥ Compose and test relavant script and workflow using the appropriate tools for the relevant urban
developmentissue related model Including a.0. spatial model, transport model, energy and carbon
model, demographic model, financial model, economic modeiling, water model, infrastructure
planning. and other advanced statistical analysis.

¢} Determine dala requiremenis for fufure modelling
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B.4.3 URBAN DEVELOPMENT RELATED SCENARIO BUILDING AND SENSITIVITY TESTING FOR
FORECASTING
This service includes the following activities:

a) Construct flexible scenarios with changeable assumptions appropriate to the focus of an urban
development related model

b) Conduct sensifivity testing informed by the scenarios and defined parameters appropriate to the
focus of an urban development issue related model

¢) Undertake scenario building or piloting on a new model/ or tesling a new model/ algorithm

B.4.4 REPORT ON URBAN DEVELOPMENT ISSUE RELATED MODELLING

This service includes the following activities:

a) Prepare a report on urban development related modelling project:

» Draft report, including approach, methodology {and limitations if any), draft findings, conclusions
and recommendations for the urban development model

¥ Gather feedback from relevant stakeholders on contents of the draft report and an urban
development issue related modet, with the CCT

¥ Integrate feedback and findlise report and recommendations for the CCT

¥ Prepare and finalise presentalion on an urban development related modei in the format agreed
with the CCT

¥» Document the development and all related processes of the model

Nole: All raw and processed data to be handed fo the Clty and will form part of the CCT's infellectual
propeily.

B.4.5 TRAINING ON THE USE AND UPDATE OF MODEL
This service includes the following activifies:

a) Conduct fraining in the use and updaie of an urban development issue relaled model on the CCT

system, with the CCT:

»  Conduct fraining in implementation and maintenance of an urban development issue related
model, on CCT informaotion/dafa management system.

b} Conduct iralning on the vpdated or proposed model

Please note: Training. must be dligned to proven fraining standards, Service Provider must be able to
provide a cerfificate of attendance. Where a non-CCT venue is used, the Service Provider is responsible
for all logistics and costs. All frcining material and documentations to be supplied o the CCT

13.3 Allocalion of Work

The dallocation of work will be according fo the CCT approved service provider's ability to deliver on
either the 5 standard research services set out In Part A and/or the service provider's capacity to deliver
on at least one of the 4 components of specialised research services listed in Part B ~ depending on
which panel(s) the service provider is appointed o as follow:

The award of work per project, in terms of the allocation of work of this corporate fender will be based

on the following:

» A project specification will be prepored by the relevant Project Manager and the
Directorate/Department’s financial appraval obtained.

« The specifications must oulline clearly the project deliverables, the scope of the project,
requirements and fimeframes and the ¢riteria and minimum standaord against which the proposal
will be measured.
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» The Project Manager [PM} /Contract Mandager (CM} of the Research Branch, Policy and Strategy
Department {P&S), Corporate Services will send the project scope of work via emait to all the service
providers who are on the CCT approved panel for either Part A, Part B, B, Bl or BV os
appropriate, to obtain a written deldiled response and quotation, using the tender fixed rates for
the appropriate year/s.

+ Responses to a CCT request for guotation and related documentation must be submitted within a
stipulated timeframe specified by the CCT at the time of the request, via email.

» Scope of work required by the project as per the approved services and tender rates linked to fhe
services and scope:; a fotal price

+ Availability of the service provider to start and complete the project fo match the CCT project fime
requirements.

s The Project Manager {PM) /Contract Manager (CM] of the PRS Department will licise with the CCT
project manager and co-ordinate a Bid Evaluation Committee (BEC) meeting to review the written
submissions,

» Foncfionalily criteria per project will be developed to maich the specification which will be
evoluated by members of the BEC with regards to proven experience and expertise of the project
manager and the service provider's feam. including the proposed personnel fo be used for the
project and their tasks, their expertise and the number of years working for the company and their
degree of responsibility during the last five years. Key personnel must be completed in a schedule,
detailing the proposed service provider team / individuals and including clear project manager.

+« The response must also submit supporting information about the relevant number of completed
equivdlent projects delivered in the same field.

+ Thereview will also consider the availability, match to scope of work and specific project budget as
well as fixed price. The responsive service providers will then be evaluatedin terms of the preferential
procurement using the 80/20 principle as per this tender. The current B-BBEEE status of each of the
service providers (at the time of when the proiect is advertised and the dllocation of the work) will
be considered.

s Arecommenddiion report will be prepared by the Directorate/Departiment and referred to the Bid
Adjudication Committee {BAC).

+ The Project Manager [PM] /Contract Manager (CM) of the P&S Depariment will manage and
monitor the tender and submit a summanry report on a quarterly basis fo the Director: Planning and
Strafegy Department (P&S} and Director: Supply Chain Management on the orders dllocoted and
project status in terms of the tender.

The tender and award of work per project will be managed and monitored by the Project Monager
{PM)/ Contract Manager (CM], the respective CCT Directorate/Department or funclional area project
manager and the respective Direclorate/Department Finance Manager/s.

The project implementation will be managed by the City of Cape Town Project Maonager for the
particular project.

13.4 Objectives of the standard and specialist research services that may be needed on an urban
development issve

5.4.1 The objectives of the research on an urban development issue include but are not limited to:

1. To provide professional recommendations and inputs to the CCT related to the urban
development research and/or the policy, strategy, framework, programme/project or service

2. To inform City preparation, scoping or research into a cross-cutting theme, research theme or
issue

3. To provide urban development research information of policy oulcomes, or services or
programmes/projects (inifiatives, interventions or services) implemented by the CCT and ils
partners, for example other spheres of government, business, non-governmenial or comrriunity
organisafions. All of the urbon development research wil be conducted in the CCT's
jurisdictional area i.e. within the Cape Town municipal area unless specified differently and in
line with the objectives of the research, The research may have a defined spatial areq in Cape
Town or be for Cape Town as @ whole, or for the Cape Town city-regicn, i.e. including the 6
neighbouring municipalities.

4. To provide an assessment of whether the policy cutcomes, programme or service is improving
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or deteriorating,

Assess whether a programme/project is meeting its godls and objectives, and how it can be
improved either in its design and/or implementation, to meet the CCT objectives

To propose policy, programme or service improvements based on the research findings.

To idenfify all possible opportunities, problems and constraints associated with a possible future
action by the CCT

Assess impacts (costs, beneiits and risks) for the CCT that are associated with specific proposed
solution options

To better understand the particutar social, economic, cultural etc. factors that shape @
particuiar urban development dynamic, and which shape the outcomes of the CCTintervention
and/ar may impact on how an intervention is viewed and/or received

. To get a better understanding and insight info whether an urban development project may be

needed, and/or how an exisfing infervention can be made more effective through learnings
gained from ongoing monitoring and evaluation.

To assist to identify those aspects of the policy, sirategy, framework, programme or service
requiring atfention in order to inform the implementation of the necessary actions and priorities
for the future.

Through impact assessment -using a fange of approaches and lenses — gain better
understanding of the impact of an urban development project/programme/process on the
urban landscape or the people in an urban environment.

Through cost benefit analysis, understand the relative economic value of compeling project
options,

Assist the Cily to decide between several options, depending on the feasibilily of infervention
optionsin relation to the specific CCT directorate/department/programme goals and objectives
To understand wha are the stakeholders that may be impacted by a specific CCT intervention,
and how they may be impacted by an action/programme and/or CCT policy

To improve conceptual understanding of how a potential new service and/or process may
interact with and impact on exisfing operations and/or resources, through urban development
related modelling of different iteratfions of impact.

To inform decisions about whether to stop, continue or change a policy, programme and/or
intervenfion.

5.4.2. Research on urban development issues/phenomena may be requested to be undertaken from
but is not limited to, the following of the CCT functional areas:

-

Office of the Executive Mayor

City Manager's Office

Community Services & Health (City Health, Library & Information Services. Planning and
Development, Recreation & Parks, Social Development & Early Childhood Development)
Corporate Services (Communications, Customer Relations, Executive and Council Support,
Human Resources, Informafion and Knowledge Management, 1581, Legal Services,
Organisafional Effectiveness & Innovation, Organisational Performance Management, Policy &
Strategy, Resiience)

Economic Opporiunities & Asset Management (Enterprise & Investment, Facilities Management,
Property Management)

Energy & Climate Change (Electricity Generafion & Distribufion, Energy & Climate Change,
Sustainable Energy Markets)

Finonce

Human Settlements

Transport for Cape Town {Integrated Transport Portfolio, Network Management, Public Transport
Operations, Road Infrastructure & Management, Transport Planning)

Safety & Security

Spatial Planning & Environment

Urban Management

Water

Waste Management

13.5 Deliverables
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Please note:
As outlined in Section 5.2 above, this is g corporate CCT tender for a five-year period which will allow
different CCT funcilional and service Departments/Areas to undertoke research on an urban
development issue as needed and specified in terms of business planning. integrated planning or
service delivery programimes.

As an outcome of this tender the CCT will have an approved panel of service providers who match the
CCT specifications to underiake standard research services, and the 4 specialised research services, ..
a total of 5 ponels. As and when needed, CCT Department research project managers will then request
a more detailed and refined quotation for a specific urban development scope of work from service
providers on one or more of the CCT approved panels of service providers, for the specific research
services required.

As per above, o prepare a more detailed quotation and accompanying submission to respond 1o a
request from the CCT fo match the requirements for the specific urban development issue research or
research related services required. The urban development issue research is to be completed as per
the specific project requirements as oullined in the specific scope of work for a 60-month period from
the time of commencement.

Please nole; This corporate tender can be used by a crosssection of CCT Directorales and
Departments, working in a range of different subject fields. For the purposes of this corporate tender on
urban development research, alf content areas are freated as equal.

13.5.1 Deliverables - Part A
Al. Planning and preparation

1. Draift and prepare a Terms of Reference {TOR) for a current or follow-up research for the CCT. This is
o include up to 3 edit reviews before finalisation of the TOR for handover 1o the CCL

2. Undertake o literature review by drawing on existing studies or documeniation fo investigate a
specific urban development issue which may inform the construction of a research plan, or help put
results into o better perspective or clearer coniext. Exiract lessons learnt for CCT, with specific
reference to the issuels] and specific site{s)/locafions(s} in Cape Town

3. Prepare an urban development research approach, scope, andfor methodology proposal thal
includes but is not limited to research question/s or problem statement/s, research objectives,
proposed research variables and measures, research design, efc. - as per the CCT requirements.

The research may be one of the following types of designs (put not limited to these listed below).
Research Review — e.g. rapid, scoping, full systematic review

Cross-Seciional Survey {data are coliected at one point in time from a sample selected

to represent a larger population)

Longitudinal Survey of the following type:

Trend: Surveys of a sample population at different points in fime

Cohort: study of same populafion each time data is collected

Panel: collection of data at various fime points with the same sample of respondents.
Qualitative reseadrch, including direct observation and textual/documentary analysis

Other research design elements of urban development research may need to be explored in terms of
the approach, methodology and related planning as per CCT requirements.

4. Prepare o defalled urban development research implementation plan for the appropriate
geographic scale/scope, to meet the CCT research objectives. The plan can be for a survey-based
quantitative study or one hat includes both quantitative and qualitative research approaches and
data, or qudlitative research only. The detailed plan is o include but is not imited to a schedule of
key tasks, a description of what will be done and by whom and fimes {including details of time of
day survey research will be implemented}, user profile, survey quality control.
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5. Prepare detailed data collection plan in which to idendify the different types of data to be collecied,
how it will be collected and from which sources, fo respond fo specific requirements of the urban
development issue research. This includes a data collection plan for how, where and by whom data
will be collected for secondary research on an urban development issue.

A2, Primary and secondary urban developmeni research deliverables

Design and prepare urban development research data collection instrumentfs {e.g.
questionnaires, interview schedules and/or discussion guides, guides for direct observation, for
jextual analysis, and stakeholder mapping and stakeholder consuttation), with the CCT project
manager, for the research target groups, in accordance with the objeciives of the sfudy. This
service may also involve reviewing and updating an existing instrument used by the Cily.

The main types of survey instruments are anficipated to be for self-adminiskrated, face to foce or
telephonic surveys.

The form of the required urban development issue research survey instrument/s may be paper based
and/for elecironic,

For the ressarch service of developing a focus group discussion guide, the service provider should
ensure that the methodology 1o be used to select the parficipants in the focus group discussions is
included.

The survey instrument may include gathering information on one or more of the following question
categories for the sample of respondents (but hot limited fo):

Attributes - Personal or demographic charactenstics {e.qg. age, income, occupation).

Factudl information - Respondents' profile e.g. own or not own ¢ private vehicle

Aftitudes - Respondents' views, perceptions, or feelings.

Beliefs - What respondents think is true; their perception of redlity

Opinions - Respondents’ belief about matters {commonly considered to be subjective)

Behaviour - What respondents do (present, past, or future).

The survey inshtument may include a range of types of measures and scales to be used including bul
net imited to Likert ratings, binary choice, multiple choice, preference rankings.

A focus group discussion guide with questions to meet the research requirements of the CCT. The fogus
group discussion guide should provide guidance for the research focus group moderators on the
research objectives, brief respondent profile, where and when interviews take place, the research
topics. questions and activities. It should also give guidance on how fo facilitate the focus groups, the
overdll plan for how the discussion should flow, how to handle difficult situafions, and guidelines for
effective facilitation and note faking. The guide should alse contain the appropriate Iocus group forms,
including the verbal consent script, which can act as o sign-in sheet for the focus groups.

A guide for direct observation sessions should include what approach for observation will be used —e.g.
porticipant observation, immersion, unstruclured direct observation, stuciured observation, {or
photographs of physical settings) etc. — and clorify why this is best suited for answerting the research
questions or best suited for the research setting/contexi(s}. It should specify level of analysis — i.e. will
cbservations be conducted at community level {walk around, do a map, go to markets, stores. places
of worship), neighbourhood/compound leve!, {types of buildings, where walls are, how used),
household/event, or the level of the individual. Where needed, set benchmarks for assessing what is
being observed:; and provide femplates to ensure a group of observers will focus on similar elements.

A guide for content analysis should ouliine how the content {i.e. maps, photos, cudio clips, video
recordings) will be approached in order fo distit information and meaning on an urban development
issue a.0. — what kinds of documents to focus on, captured how and within which time-frames, which
speakersfauthors {and fypes of publications}, the level of analysis {i.e. single keywords/images and/or
combinations of words/phrases or elements within a map or photo, what to do with related
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words/phrases and/or elements within a photo or map as well as how coding will be done (human or
computer), and rules of coding, etc. — with the CCT to achieve the objectives of the research.

A guide for compiling the list of stakeholders which outiines the key variables — including but notlimited
to unit of analysis {individual/group/organisation/household), interest, geographic scope, etc. — that
guides the compilation of the stakeholder list,

A guide for stakeholder consuliations, which outlines how stakeholders are identified and how the
consultations are approached, as well ¢s the interview guide for the stakeholder consultations.

Allow for 3 draft iterations and editing in the cost of the data coliection instrument/guides and/orreports,
before finalisation.

The service provider is to ensure that the CCT approved data collection instrurnent or related research
documentation is franslated io high standard from English info another language/s as may be required.

6. Corstuct an appropriate, representafive and cost effective sample for the research on an wrban
development
issuas. Sample o meet the following minimum requirements:

s Appropriate to maich research reguirements and outputs (e.g. research targets may be
defined, or provided by the City; selection criteria fo be used or random survey in a defined
areq)

« Comprise suflicient respondents in order to allow for strafificafion by user / interest group if and
Qs needed.

« A desciiption of the required sample size and the sample size formula fo be used to be stated.

s The procedure for selecting the sample o be clear and stated

«  Where appropriate, representative 1o allow for at least 95% confidence in deductions fo be
made from the data about the universe.

» Sampling to ensure that the results are refiable and valid.

s As cost effective and efiicient sampling approach and methods as possible

7. Pre- surveys 1o test the research instument or any specific element of the urban development issue
research methodology {including in different languages). The pre-survey shauld relate to the scope,
scale and size of the planned urban development issue research survey (i, site spacific, local areq,
city wide, and/or cily region. Conduct urban development issue research fieldwork using the
methods approved by the CCT in relation to the research, for example face 1o face interviews,
telephonic interviews, focus groups, direct observation, textual analysis, industry review, remote
data collection using voice, video and text messaging, etc.

LL_elements of fieldwork and Al the related fieldwork costs reguired to achieve the CCT urba
velopment issue survey objecfives and requir rits MUST BE INCLUDED | fi upplied in this
tender in Schedule 5, This therefore means that all fransport costs, equipment, tools, catering (in the
case of focus groups) ete. should be accommodated for. However, where venues are concerned, CCT
facilifies should be used in the first instance {or that of the neighbouring municipality where fieldwork is
not within the CCT boundaries). if not, the venue costs will be at the Service Provider's own expense.

All of the research will be conducted In the CCT's jurisdictional areai.e. within the Cape Town municipal
areq, unless explicitly stoted otherwise and in line with the objectives of the research.

Note: provision must be made for surveys to be conducted in English, Afrikaans and/for isixhosa and
other languages/s as needed, Allowance must be made for a minimum 10% check on the surveys to
ensure the accuracy of the surveys.

8. Conduct focus group discussions to respond to CCT's specific urban development issue research
requirements as requested, or to complement a research survey.

9. Conduct sessions where research targeis/urban development phenomena can be observed
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directly and behaviour interpreted and/or incidents recorded in line with the methodology
approved by the CCT.

Pleuss note; All the anangements for the direct observations and focus group discussions including an
appropriate venue [own or municipal venue to be considered in the first instance and if not available,
the service provider s to arrange for d suitable venue fo service provider's cost, venue fo
accommodate universal access); faciitaion, any franslations, ransport, logistics and the provision of @
suitable venue to be included.

The focus group discussions need to be conducted in Afrikaans, English and isiXhosa or any other
language/s as may be required. Note that focus groups will be of varying size and duration. The Service
Provider is to ensure its resource persons have the appropriate skills (including language skills where
required) to engage in direct observation sessions,

Provision is o be made for City staff fo observe the focus group discussions, and where appropriate the
direct observations. Translation services o be provided if and as required for those observing the
discussions.

10. Undertake content andlysis and draft and finalise a report on the range of qualitafive materiols
accessed and crealed, the data and/or information distiled and the meaning extracted on an
urban development issue/phenomenon, in line with the methodology agreed with the CCT and

1. Prepare a draft and finalise a report in which all potential stakeholders are listed (stakeholder
mapping). including the nalure of their interest in the outcome of an urban development issue, and
their potential fo influence the outcome on an urban development issue/phenomenon. This is to
include up to 3 edit reviews before finalisation of the report and the preparation of all related
research data, informatfion, tools and related documentiation for handover to the CCT.

12, Draft and finalise a report on the stakeholder consulfations conducted. This is o include up to 3 edit
reviews before finalisation of the report and the preparation of all related research data,
information, focls and related documentation for handover to the CCT.

13. Undertake preparaiion of primary research data: capture the urban development issue research
data from - including but not limited to -surveys, interviews, focus groups, direct observations,
textual/document analysis ete. - in a formaol and using a medivm and method agreed by the CCT.

This is to include as needed:

Preliminary processing and any data and information cleaning:

Data logging and developing o code book and coding the data;

Developing and documenting o database structure that integrates the range of data
Capturing the data into an electronic format '
Conducting data guality checks and remedial actions

Transforming the data

# @& & ® =2 » @

The data preparation will be for all data collecled including self-administered, face io face, or
telephonic surveys, focus groups, direct observation and conlent analysis

For focus group discussions, where necessary fransiate the focus group discussions and ensure that
fransciipts (eleckronic and paper copies) of the focus group discussions are available for the CCTin an
agreed data and information farmat.

14. Coliate the primary research data and information on an urban development issue and prepare
data in summary tables or other relevant database software and formats, including for qualitative
analysis. More specifically:

+ Tabulate and disaggregate quanfitative urban development research data and prepare
summary fables with analyfical commentary

« Organise quadlitative urban development research data in line with 1he research questfions and
analytical framework, and prepare written preliminary analylical commentary.
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Ple note: The service provi must have avdailable software must have experience ond skill in
using the proposed software fools 1o be used in the analysis,

15, Undertake o review of primary research on an urban development issue, and prepare draft and
final report. This includes drawing out learnings and belter practice recommendations from the
elements of the research process and informing future improvements or refinements of the research,
in o facilitated workshop or meeting or eleckonic format; preparation of a review report.

Secondary research deliverables

14. Plan secondary research on an urban development issue. This would include reviewing previous
work on the urban development issue, developing the scope of the secondary research on an
urban development issue — including questions fo pose - and developing an approach to the
secondary research on an urban development issue

17. Develop an implementation plan for secondary research on an utban development issue.

Please note: This would include conducting a review of previous work on a parlicular urban
development issue, and agreeing with the CCT on Ihe scope of the research, including what questions
the secondary research will seek fo answer.

18. Collect dala and information from ail the relevant and credible sources. Prepare data and
information by tabulafing and disaggregating the secondary urban development research data
and informafion gathered, ond prepare summary tables and narative descripfions of the data.
Please note that this will require quantitative data gathered from various sources fo be standardised
to a common format, in line with the agreement with the CCT

19. Conduct review of secondary research on an urban development issue in line with frameworks
agreed with the CCI, and prepare review report on the secondary research on an urban
development issue.

A3. Primary and secondary urban development research deliverables

20. Prepare a data andlysis plan for the resulis of primary and/or secondary research on an urban
development issue, including of the research survey and the research guides where applicable.

¢ This should include but is not limited to:

« An outline of the research analysis approach and/or methods

» The rationale for the choice of analysis and statistics or methods used, including any analysis
tools

» Adescription of the variables, including identificafion of independent and dependent variables,
the statistics which will be used and reported are 1o be included,
Any specific survey items which will be combined into scales to be included.

o Statistics to be used to compare groups or relate variables and analysis methods (including
spatial) to provide evidence or support for the research quesfion/s are to be included.

s How gualitative data incluging fexts will be analysed including but not imited fo frequency and
relational analyses of pleces of text in conduciing textual analysis.

21. Design and complete a database or appropriate data/information analysis infrastructure fool, as
required.

22. Undertake analysis of urban development research survey dala, including the application of
appropiiate skalistical tesls — including univariate, bivariate, multivariate and inferential statistics -
and analysis to meet the CCT research objectives.

23, Undertake integrated analysis of the urban developmentissues research resulis ~including all syrve
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focus groups, direct observation, content/texiual analysis and stakeholder mapping results - and
prepare findings.

This includes any statisfical and frends analyses, and spatial analyses as may be required.

24, Prepare and finalise o draft repori on the whban development issue research findings, with
recommendations for the CCT, This is to include up fo 3 edit reviews before finalisation of the report
and the preparation of all related research data, information, tools and related documeniation for
handover {o the CCT.

As may be included in the research study project: an urban development issue research report should
be prepared which enables conclusions 1o key research questions to be drawn: for example, these
could include but is not imited to:
« A summary overview of main research resulis/findings
+ whether the service experlence or quality of life has improved or deteriorated as a resutt of
City service, inifiafive or intervention;
the underlying reasons responsible for aspects of failure or success;
the contributing faclors responsible for perceptions or atfitudes with regard fo an inifiafive or
intervention
« idenlifying those aspects of the policy, strategy. framework, programme/project or service
requiring attention
s proposing poficy, stralegy, framework, programme or project informants or improvements based
on the research findings.
» proposing whether o maintain, stop or amend a programme, strategy or inifiative
» the opportunities, challenges and risks associated with implementation of a potentiat project
related to an urban development issue
+ howa potentidlinitiative to address an urban development issue may be integrated info existing
infrastructure netwarks, operations, systems, processes and/or structures within the CCT

25, Prepare o presentation on the research resulis and present the findings of the study o the CCT

26. Communicate the research findings and recommendations 1o external stakeholders, using arange
of communication forms or tools, and in line with approach and methodclogy agreed with CCT

27. Finalise documenis/reporis, PowerPoinf presentations, questionnaires, completed responses from
the research survey insktument used, observalion sheets, focus group discussion franscripts, spatial
data and layers [ARC into format) and any survey related information, and all the raw daota in MS
Office Excel format {unless otherwise agreed}, must be submitted 1o the CCT the latest within one
month of completion of the project or at a fime as agreed by the CCT.

Please note: Any data or information specifically developed, caplured, analysed and/or reported on
for the CCTresearch on an urban development issue and/or project will be the property of the CCT.

A.4, Training
28. Train CCT stafi {up to maximum of 3) on the use of any software and/or andlysis focls used [as
needed), and provide dll training material and documents.

Please check that deliverables match reflect the specification —e.g. check for A3 and A5

13,5.2 Deliverables - Part B {(Specidlised Research Services)

Deliverables for Part B include documents and reports — and inputs 1o documents and reports ~ relating
to the 4 specidlised research services components, including

¢ Monitoring and evaluation that may include preparation for monitoring and evaluation
{including formative, mid-term or summative programme reviews {including impact
assessments) of various designs as may be required by the project etc.
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s Feasibility studies, including but not fimited to regulatory, financial and other aspects of feasibility
» Cost benefit analysis
o Urban development modelling

All reports and documents prepared and collected during the different phases of the specialised
research processes must be handed to the CCT. This includes preparatory and planning documents,
input documents including data analysis reports, as well as specialistinputs and document and reporls,
and reports prepared and completed.

Note to tenderers: The exact format of and detailed list of deliverables will depend on the specialist
research issue af hand.

B.1.1 Monitoring

1. Prepare and finalise a Monitoring approach and implementatfion plan, including but not fimifed to
an oufiine of the approach, theory of change, methodology and design, data, analysis the
analysis of the urban development indicators to track and relevant data to collect

2. Prepare draft and finalise monitoring report of policy, strategy. framework, programme, and/or
project action related to an urban development issue, with recommendations to the CCTon
whether to continue, stop and/or amend. This is fo include up fo 3 edit reviews before finalisation
of the report and the preparafion of all related research datq, information, tools and related
documentation for handover to the CCT.

3. Prepare draft and finalise monitoring report of specific policy/programme/project, with
recommendations to the CCT. Impact assessments reports can focus on a range of issues,
including but notlimited to social, economic, and environmeniat impact.

4. Prepare drait and final monitoring review report, cutlining the strengths and weakness of the
Monitoring research process including lessons learmned and recommendafions tor the CCT.

5. Prepare Monitoring training curriculum to allow for maintenance of the Monitoring framework, for
the CCT. The Monitoring curriculum must be developed in line with proven Monitoring frameworks
and sfandards. Service providers must be able to provide rainee with a certificate of attendance
on completion of the course.

B.].2 Evaluation

6. Prepare and finalise an Evaluation approach and implementafion plan, including but not imited to
an autline of the approach, theory of change, methodology and design, data, andlysis the analysis
of the urban development indicators to track and relevant data to collect

7. Prepare draft and finalise evaluation report of policy, strategy, framework, programme, and/for
project action related to an urban development issue, with recommendations to the CCT on
whether to continue, stop and/or amend. This is fo include up fo 3 edit reviews before finalisation of
the report and the preparation of all reiated research data, information, fools and related
documentation for handover fo the CCT.

8. Prepare draft and finolise evaluation report and impact assessment report of specific
policy/programme/project, with recommendations to the CCT. Impact assessments reports can
focus on arange of issues, including but not limited to social, economic, and environmental impact.

9. Prepare draft and final monitoring review report, outlining the strengths and weakness of the
evaluaiion research process including lessons leamed and recommendations for the CCT,

10. Prepare Evaluation iraining curiculum to allow for mainienance of the Evaluation framework, for
the CCT. The Evaluation curriculum must be developed in ling with proven BEvaleation frameworks
and standards. Service providers must be able to provide trainee with a certificate of attendance
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on completion of the course.

B.2 Feasibility Study

Please note: A fewsibility sfudy is understood to be a definition of a problem or opportunity fo bestudied,
an analysis of the current mode of operation, a definition of requirements, an evaluation of altemafives,
and an agreed upon course of action. Dimensions of a feasibility study may include assessments of
viabllity (e.g. state of technology know-how or institutional readiness), desirability [e.g. alignment fo
strategic objectives), and financicl feasibility. Tenderers must be prepared to conduct a more
integrated feasibility study using these 3 different lenses, or specify clearly which they are nol able fo
provide).

1. Conduct a needs analysis around an urban development issue, and prepare o project scope that
would include:
Assessment of intervenfion option(s) with the CCT strategic objectives

+ Assessment of resource availability and adequacy therecf over the project life-fime, including how
resource limitations will be addressed

»  Assessment of public and private resources and/or capacity that my impact on the project,
employing a local/national and regional/finternational lens
Key stakeholders and a stakeholder consultation plan

+  Feasibility study framework which outlines the outputs, minimum standards for the outputs, as well as
indicators for measuring performance with the CCT, including any socio economic targets {if any)

. Undericke data preparation for feasibility study by:

o Ideniiflying possible intervention opilions in line with CCT needs

» Preporing a framework for use in assessing and comparing intervention oplions for an urban
development issue

+ Developing a data collection strategy and methodology. including the what, where whom, when
and how of collecting the data

» Designing and seiting up o template/database or appropriate data/information  analysis
infrastructure, in agreement with CCI.

3. Conduct feasibilily study analysis relating to an urban development issue by evalualing each
solution opfion and making recommendations for the most viable soludicn option, informed by best
practice and the specific factors impaciing on the proposed solufion option.

4, Conduct due diligence andlysis and compile o final report including a set of recommendations to
the CCT, including but is not limited to:
» Legal assessment
» Site specific matters including but not imited to issues related to environmenial, heritage, zoning
efc.
» Assessment of socio-economic concems.

5. Conduct financial andalysis of the best intervention options including but not limited to the
associated costs, potential income, assumptions made, potential risks, and risk mitigation. This
should include:

«  Conshucting project cost model to caplure the full potentict costs of the most viable
intervention, -including wiih the CCT

« Conducting a risk cost analysis for inclusion in the project cost model, including but not limited
to identitying the risks and their polential impact, the likelihood of the risks occuring, the
potential associated costs of each risk, and strategies for mifigating the risks

»  Conducting sensitivity analysis of the project cost model to changes to the assumptions builtinto
project cost model.

«  Preparing draft findings on the affordability of the project on the long run, including but not
limited to accounting for associated costs and potential revenue.

6. Prepare and finalise a report on the feasibility study relating to an urban development issue, with
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recommendations tor the CCT. This is to include up to 3 edit reviews before finalisation of the report

and the preparation of all related research daia, inforrmation, tools and related docurmentation for
handover to the CCT.

7. Prepare and finalise o review report on the feasibility study relating to a defined CCT project, with
recommendations for the CCT. Thisis to include up o 3 edit reviews before finalisation of the report
and the preparafion of all related research data, information, tools and related documentation for
handover to the CCT.

8. Provide any feasibility sludy advice and/or fraining on software or other fools/methods. Thisincludes
providing fimely and refiable advice to assist with analysing development potential, and providing
training on best practice in fixing the scope and structure of a feasibility study, analysing technical,
economic, commercial and financial feasibility and linking feasibility study to the strategic plan of
the organisation. All training material and documentaiions fo be supplied o the CCT

B.3. Cost Benefit Analysis

1. Plan the cost benefit analysis and provide on approach and methodology for implementation
thereof

2. Draft and findlise a data colleclion strategy and related data collection insirumeni and
data/information analysis infrastruciure or tool for the cost benefit analysis.

3. Develop an excel-based cost benefit model for the specified project and ensure that the model is
flexible encugh for the CCT {o be able change key assumplions or input values. The excel-based
document should also include the necessary metadata and guidelines for use.

4, Conduct cost benefit analysis of the data gathered in line with Ihe CCT KPI categories of Econaomy,
Efficiency, Effectiveness, Equity and Environmental. Equity and Environmental factors need to be
considered throughout the programme or project life cycle.

5. Prepare and findlise a report on a cost benefit analysis, outiining the specialist analyltical tools and
methodologies used, with lessons learned and recommendations for the CCT. This is to include up
to 3 edit reviews before finalisation of the report and the preparation of all related research data,
information, tools and related documentation for handover fo the CCT.

6. Prepare and finalise o review report on the cost benefit analysis relating o a defined CCT project,
outlining ihe shortcomings and challenges of the cost benefit analysis, with recommendations for
the CCT. This is fo include up to 3 edit reviews before findlisation of the report and the preparation
of all related research data, information, tools and related documentation for handover to the CCT.

7. Provide any cost benefit analysis advice and/or training on software or other fools/methods. This
includes providing fimely and reliable advice to assist with analysing potential benefits of
developments, and providing training on best praciice in conducting cost benefit analysis and/or
use of the latest software technologies, tools or methods in conducting cost benefit analysis. Al
training material and documentations ¢ be supplied to the CCT.

B.4 Urban Development issue Related Modelling

1. Concepiudlise and plon the development of an urban development related model, with the CCT

and in line with the goals and objectives of the project, inciuding by

» Conductling background research on relevant examples of work done within the City and
elsewhere - including international best practice - fo inform the objectives of the specific urban
development related modelling exercise

+ Qutlining the purpose, approach, and scope of the model, including key concems/quesfions fo
guide construction of the modeling exercise, key theories/hypotheses and assumptions, key
variables, co-variants and other relevant relationships, with the City of Cape Town and in line
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with the purpose and scope of the urban development related model.

2. ldentify and collect data requirements for an urban development issue related model including by
« Conducting a data audit
+ Identifying the core data requirements, including retevant equations and calculations for
execution of an urban development model
Devising data collection strategy [including the what, when, where, how & who)
Designing and setting up a database or urban development related model data skuclure, in
agreement with the City of Cape Town 1o achieve the research objectives

3. Coliect urban development related modelling daia using either primary and/or secondary research

4. Compose and tfest relevant script and workflow using the appropriate tools for the relevant urban
development issue related model including a.o. spatial model, transport model, financial medel,
economic modelling, water modet, financial model, infrastructure planning, and other advanced
statistical analysis

5. Consfruct scenarios appropriate to the focus of an urban development related model, and draft
and finalise a report on the set of scenarios developed fo test the urban development model.

4. Conduct sensitivity testing informed by the scencarios appropriate to the focus of an urban
development issue related model

7. Draft and findlise a report on an urban development model, developed in line with the
specifications of the scope of work that is consonant with the CCT systems and databases. The
report should detall the components of the uiban development modei, outline the purposes of the
urban development model in question, the data, methodology and assumptions that underpin its
development, as well as the responses of the urban development model fo the sensitivity analysis.
The report should include and annexure report providing an overview report on the data collected
ond analysed - as well as any methodological details relating fo the data analysis, where not
addressed in the overall report on the urban development issue maodelling exercise.

8. Prepare and findlise a review report on a modelling task that shows conceptual and/or operationat
factorsfaspect and outcomesfimplications - with recommendations for the CCT.

9. Provide training materials and training intervention focussed on the use and maintenance of the
urban development model prepared or used by the CCT.

Plegse note: Any data or information specifically developed, capfured, analysed and/or reporied on
for the CCT research on an urban development issue and/or project will be the property of the CCT and
must be handed over.

5.4 Service Provider Allocation of Staff

it is essenfial that the correct stalfing resources, with the required expertise and experience are
allocated by the Service Provider to perform the required standard and specialist research services in
order to fulfil the CCT's requirements for the research on urban development issues/projects.

Accordingly, the Service Provider musi ensure that key personnel are provided in Schedule 12.1 to
match the categories of required research services and professional research services and tasks for
research on urban development issues/projects, and that the personnel are available for the research
projects and able to be assigned to research projects requested by the CCT from the fime of
commencement for a 5-year period. However, should the Section 33 process not yield success, the
tender will automatically revert back to a 3-year tender.

The staff resources will be used and contracted as per the list completed and no staff will be pemmitted
to be "swopped"” or moved between categories, without the written permission of the CCT. See also
below.
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Please Note:

If for any reason during the period of the Tender, o staff member who has been included in Schedule
12.1 changes due to unovoidable circumstances, the Service Provider is 1o nofify the CCT in wiiting,
within two weeks of the change, providing a detailed reason for the change and supplying the details,
including CV. qualifications, experience of the new staff member. Any personnel replacements for
whatsoever reason must be replaced by personngl of the equivalent level of expertise, experience and
availability.

13.6 Timelines

The research services may be requested during the 60-month period from the date of commencement,
with alt work completed as per cgreed project plans and as may be specified by the 30 of June each
year respecfively.

13.7 Piices

Separate prices to be supplied for each of the calegories and research service items under sections A
and 8 of standard and specialist research services — as specified under Section 4. Please note
specifically clause 4.4 to 4.6 which state that prices must be completed and guoted for all items in the
tender selected by the Tenderer ~ that is either Part A and/or al least one of the categories in Part B. -
for gll five vears. Failure to do so may result in the tender being non-responsive.

Prices excluding VAT are also o be quoted separately for each of the five years and are fixed for the
period of the fender.

13.8 Service Level Agrieement

A Service Level Agreement (SLA} may be drawn up and agreed af the time of the execution of the
contract.

13,9 Occupational Health and Safety

The Service Provider is responsible for all occupational health and safety risks of staff members in
Schadute 12.1 during execution of all categories of Part A and/or for the categeries selected by fhe
Tenderer in Part B.

13.10 TRADE NAMES OR PROPRIETARY PRODUCTS

13.11.EMPLOYMENT OF SECURITY PERSONNEL

Al securily staff employed by the supplier on behalf of the CCT or at any CCT property must be
registered with Privale Securily Industry Regulatory Authority (PSIRA}. Proof of such registration must be
made available to the CCT's agent upon request.

13.12. FORMS FOR CONTRACT ADMINISTRATION
The supplier shall complete, sign and submit with each invoice, the following:

o} Monthly Project Labour Report (Annex 3).
b) B-BBEE Sub-Coniract Expenditure Report (Annex 4).
C) Joint Venture Expenditure Report (Annex 5).

The Monthly Project Labour Report must include details of all labour {including that of sub-confractors}
that are South African citizens eaming less than R350.00 per day, as adjusted from time fo time
(excluding any benefits), who are employed on a temporary or confract basis on this confract in the
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month in question.

In addition 1o the Monthly Project Labour Report the Supplier shall simultaneously fumish the CCT's Agent
with copies of the employment contracts entered info with such labour, together with ceriified copies
of idenfification documents, proof of altendance in the farm of attendance register or timesheets as
well as evidence of payments fo such labour in the form of copies of payslips or payroll runs. If the
worker is paid in cash or by cheque, this information must be recorded on the envelope and the worker
must acknowledge receipt of payment by signing for it and proof of such acknowledgemeni shall be
turnished to the CCT's Agent.

The Monihly Project Labour Reports shall be completed and submitted in accordance with the
instructions therein.

The B-BBEE Sub-Contract Expendilure Repoit is required for monitoring the supplier's complionce with
the sub-contracting conditions of the Preference Schedule.

The Joint Venture Expenditure Report Is required for monitoring the joint venture's/
consortium/partnership compliance with the percentage contributions of the pariners as tendered,
where the joint venture/consortium/parinership has been awarded preference points in respect of its
consolidated B-BBEE scorecard.
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TENDER  NO.
DESCRIPTION:

AND

Not applicable

SUPPLIER:

B-BBEE SUB-CONTRACT EXPENDITURE REPORT

Rand Value of the contract {as
definedin

Schedule 4: Preference Schedulg}
(%)

B-BBEE Status Levet of Prime Supplier

Name of Sub-confractor B-BBEE Status Totol value of Value of Sub- Value of Sub-
{list all) Level of Sub-confract | contract work contract work te

suppliert (excl. VAT to date Sub-contractors

(excl. VATR with a lower B-BBEE
Status Level Than
suppiier
Sub-contractor A R R R
Sub-contractor B R R R
Sub-contractor C R R R
Documentary  evidence to be
provided Totak | R
Expressed as
a percentage %
of P*
Signatures
Declared by
suppllerto be
frue and
correch Date:
Veritied by
CCT Pioject
Manager:
Date:
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XTI TR

A

TENDER NO. AND
DESCRIPTION:

SUPPLIER:

PARTNERSHIP/ JOINT VENTURE (JV)/ CONSORT!UM EXPENDITURE REPORT

Rand value of the contract (s
defined in

Schedule 4; Preference Schedule}
(P*]

B-BBEE Startus Level of Partnership/
Joint Venlurg (JV)/ Consortium

B-BBEE
Status Level
of each
pariner ot
confract
award

Name of partners to
the Parnership/ JV /
Consortivm (list all}

Fercentage
confribution of
each partner as
per the
Partnership/ v/
Consortium
Agreement

A

Total value of
parner's
contribution
(excl. VAT)!

Valve of
pariner's
contiibution
to date
(excl, VAT)!

Value of partrier’s
conirlbutionas a
percentage of the
work execuled to
date
B =A% x F*
C B = C/P'x100

Partner A

Pariner B

Partner C

IDocumentary evidence to be
provided

Slgnatures

Declared by
supplier o be
true and
correch:

Verifled by
CCT Project
Manager:

100

Date:

Date:




Part 6: Occupational Heglth and Safety Agreement

TENDER WO: 211C42020/29

(13} OCCUBATIONA

i Rl

AGREEMENT MADE AND ENTERED INTO BETWEEN THE CITY QF CAPE TOWM (HEREINAFTER CALLED

R

THEYCLY'" AND .

(SupplisrMandatary/Cempany!CC Nan‘m}

IN TERMS OF SECTION 37(2) OF THE DGCUPATIONAL HEALTH AND SAFETY ACT, 85 OF 18D3 AS
AMENDED.

PSSP C:1+1(. 7131 {1e%:

(P

? e H T e , B an employe
yurudutako [+ cnuum as far os [srnasmabi,r;:rarucgb?e 1hat all \xau willtn por!crm?d
&rel all eqtrrmf-nt, machlrery or plont used In such 9 mannar as (o comply with the provislons of tho Gceupatienal
Hazith and Szfély Acl (OHSA) end the Regulations prommudgated tnersunder.

Furthermore cenfinm ihat | amiwe bre reglsiared with the Gempersolion Commizvioner ond thal ail registralion
end assassmait monios due o tha Cnmpén.aét_nn Commiszionsr have bren fully paid or that e are insured
wilh an appaved lleensed compensation insurer,

COID ACT Registratian Number: ..

e ST R N I T T TP YT NI

OR Compensalicn INBIMRBE wiwirn sosndmiimsaserm o FPOIEY WD tninm coranminansmtin e i

1 underinka to appoint, where required, sulable compﬂmnt paracns, in “nﬁrg. It ferma of 1he regdrements of
O} 154 anc the Regu!fe"rnm and 1o chafgu nienitnoa with the duly of ersuring that'the provigons of QHSA and
Repllalions zs wed as the Counci's Speocial Cenditions of Contreat, Way Leaves, Leck.Out ard Work, Permit
Procedurea sra adlinred to as far 54 teazonsbly pratlsoile.

1 fusthor unduedaka fo ahacre that any subcardraciors empieyed by me wll emer irlo ah occapational kealth and
safety agraement separaitly, ard that such suboeatractons eoniply with 1o cendifens sol

| heraby doclyre thal I havy read ang understand the Qeeupatlona) Heath and Safsty Specieatiens eontalngd in
ih's fender and undertake to comply thorowin at ol tmos,

1 heteby afeo undes luky to comply with ths Ceeupationat |oa'th end Safety Spacifizaton and Plan submited and
epproved In terms thoraof,

Signed st \Cf'f‘!“lwﬁﬂ‘"\cn 1SN ]L{J vy of.i., BB Ty e o AN i X
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