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CITY OF CAPE TOWN

DIRECTORATE: TDA — HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF

GOVERNMENT SUBSIDISED HOUSING DEVELOPMENTS

| General Tender Information

TENDPER ADVERTISED

ESTIMATED CIDB CONTRACTOR GRADING

SITE VISIT/CLARIFICATION MEETING

VENUE FOR SITE VISIT/CLARIFICATION
MEETING

CLOSING DATE

CLOSING TIME

CLOSING VENUE

TENDER BOX

Tender i
General Tender Information

13 October 2017

CIDB Grading not required, however tenderers
must be appropriately registered with the National
Home Builders Registration Council (NHBRC)

10h00 on 24 Octiober 2017
{Not compulsory but strongly recommended)

Bellville Civic Cenfre Conferencs Hall, ¢/o
Voortrekker and Qos Street, Bellville

14 November 2017

10h00

Tender Box 240 at the Tender & Quotation
Box Office, 2™ Floor (Concourse Level), Civic
Cenire, 12 Hertzog Boulevard, Cape Town.

The Tender Document {which includes the Form
of Offer and Acceptance) completed in all
respects, plus any additional supporting
documentation required, must be submitted in a
sealed envelope with the name and address of the
tenderer, the tender No. and title, the tender box
No. and the closing date Indicated on the
envelope. The sealed envelope must be inserted
into the appropriate official tender box before
closing time.

If the tender offer is too iarge fo fit into the
abovementioned box or the box is full, please
enquire at the public counter (Tender Distribution
Office) for alternative instructions. The onus
remains with the tenderer to ensure that the
tender is placed in either the original box or as
alternatively instructed.
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CITY OF CAPE TOWN
DIRECTORATE: TDA - HUMAN SETTLEMENTS IMPLEMENTATION
CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF
GOVERNMENT SUBSIDISED HOUSING DEVELOPMENTS

T1.1 Tender Notice and Invitation to Tender

The CITY OF CAPE TOWN, DIRECTORATE: TDA — HUMAN SETTLEMENTS IMPLEMENTATION, invites
tenders for Tender No. 106Q/2017/18: APPOINTMENT OF PANELS OF HOME BUILDING CONTRAGTORS FOR
THE CONSTRUCTION OF GOVERNMENT SUBSIDISED HOUSING DEVELOPMENTS

Tenderers must be registered on Supplier Databases as described in the tender conditions.

Tenderers who are not registered on these Supplier Databasoes are not precluded from submitting tenders, but must
however be registered upon being requested to do so in writing and within the period contained in such a request.

Preferences are offered to tenderers who tender in accordance with the Preferential Procurement Regulations,
2017.

The physical address for collection of tender documents is:
Tender Distribution Office, 2™ Floor (Concourse Level), Civic Centre, 12 Herizog Boulevard, Cape Town.
Documents may be collected during working hours between 08:30 — 15:00 from 13 October 2017.

A non-refundable tender fee of R100.00 payable by crossed cheque made out in favour of the City of Cape Town,
is required on collection of the tender documents,

A non-compulsory clarification meeling with representatives of the Employer will take place at Beliville Civic Centre
Conference Hall, cfo Vaortrekker Road and Qos Street, Bellvills, on Tussday, 24 October 2017 starting at 10:00.

The closing time for receipt of tenders is 10:00 on 14 November 2017.

Telegraphic, telephonic, telex, facsimile, e-mail and late tenders will not be accapted.

Tenders may only be submitted on the tender documentation that has been issued. Printed Bills of Quantities, in
the same format (that is, layout, billed ftoems and quantities) as those issued electronically by the Employer upon
request, may be submitted as stated in the Tender Data.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated In the Tender Data.

Tender T1.1
Part T1: Tendering procedures Tender Notice and Invitation to Tender

Reference No. 106Q/2017/18



Bellville Civic
Centre
Conference Hall

CITY OF CAPE TOWN

DIRECTORATE: TDA — HUMAN SETTLEMENTS IMPLEMENTATION

| CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF
GOVERNMENT SUBSIDISED HOUSING DEVELOPMENTS

LOCALITY PLAN — CLARIFICATION MEETING VENUE

Tender T11
Part T1: Tendering procedures Tender Notice and invitation to Tender

Reference No. 106Q/2017/18



CITY OF CAPE TOWN
DIRECTORATE: TDA ~ HUMAN SETTLEMENTS IMPLEMENTATION
CONTRACT NO. 106Q/2017/18 '

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF
GOVERNMENT SUBSIDISED HOUSING DEVELOPMENTS

T1.2 Tender Data

The conditions of tender are the Standard Conditions of Tender as contained in Annex F of Board Notice 136 of
2015 in Government Gazette No. 38860 of 10 July 2015, Construction Industry Development Board (CIDB)
Standard for Uniformity in Construction Procurement. {see www.cidb.org.za) which are reproduced without
amendment or alteration for the convenience of tenderers as an Annex to this Tender Data.

The Standard Conditions of Tender make several references to the Tender Data for details that apply specifically
to this tender. The Tender Data shall have precedence in the Interpretation of any ambiguity or inconsistency
between it and the standard conditions of tender. Each item of data given below is cross-referenced to the clause
In the Standard Conditions of Tender to which it mainly applies.

The following variations, amendments and additions to the Standard Conditions of Tender as set out in
the Tender Data below shall apply to this tender:

Clause Tender Data
Number

F.1 General

F.1.1 Actions

B8 Add the following:

The Employer is the City of Cape Town, represented by the DIRECTOR: TDA - HUMAN
SETTLEMENTS IMPLEMENTATION

F.1.1.2 Add the following clauses after the first paragraph:
The parties agree that this tender and its acceptance shall also be subject to the terms and conditions
contained in the Employer's Supply Chain Management Policy (‘SCM Policy’).

Abuse of the supply chain management system is not permitted and may resutit In actions as sst out
in the SCM Policy. :

F.1.2 Tender Documents
Add the following:
“The following documents form part of this tender:

VOLUME 1:  The Principal Building Agreement Edition 6.1, March 2014 as prepared by the Joint
Building Contracts Committee Incorporated. This publication is available and
tenderers must obtain copies at their own cost.

VOLUME2: The Model Preambles for Trades 2008 as published by the Association of South
African Quantity Surveyors

Volumes 1 and 2 may also be inspected, by appointment, at the offices of the Employer's Agent
during normal office hours.

The tender documents issued by the Employer comprise:

VOLUME 3:  The Contract Document (this document, which may also be obtained in electronic
format), in which is bound:

The Tender

Part T1: Tendering procedures

T1.1 Tender notice and invitation to tender
T1.2 Tender data

Part T2: Returnable Documents
T2.1 List of retumable documents

Tender T1.2
Part T1: Tendering procedures Tender Data
Reference No. 106Q/2017/18



FA1.3
F1.3.2

T2.2 Returnable schedules
The Contract

Part C1: Agreements and Contract Data
C1.1 Form of offer and acceptance

C1.2 Contract data

C1.3 Fonm of Guarantee for Construction

C1.4 Form of Guarantee for Advance Payment
C1.5 Occupational Health and Safety Agreement
C1.8 Protection of the Environment Declaration
C1.7 Insurance Broker's Warranty

C1.8 Confract of Temporary Employment as Community Lialson Officer
Part C2: Pricing Data

C2.1 Pricing Assumptions

C2.2 Bills of Quantities

Part C3: Scope of Work

C3.1 Description of the Works

C3.2 Engineering

C3.3 Procurement

(3.4 Construction

C3.5 Management

C3.6 Annexes

Part C4: Site information

C4 Site information (No site information provided in tender document)

VOLUME 4: Drawings (No drawings applicable to this tander — standard speclfications are
provided for pricing purposes)

Volume 3 is deemed the “Returnable Dacument” which must be returned to the Employer In terms
of submitting a tender offer.

Interpretation

Delete the clause and replace with the following:

These conditions of tender, the tender data and tender schedules which are required for tender
evaluation purposes, shall form part of any conftract arising from the invitation to tender.

Communication and employer’s agent

Delete the first sentence of the clause and replace with the following:

Verbal ar any other form of communication, from the Employer, its employees, agents or advisors
during site visits/clarification meefings or at any other time prior to the award of the Contract, will
not be regarded as binding on the Employer, unless communicated by the Employer in writing to
suppliers by its Director: Supply Chain Management or his nomines.

(The Employer’s agent is:

Name:
Address:

pe Town

Civic Centre
12 Hertzog Boulevard
pe Town 8001

Es5 Cancellation and Re-Invitation of Tenders

Defete the fulstop at the end of F.1.5.1 ¢) and replace with , Or

Add the following after F.1,5.1 ¢):

d) there is a material irregularity in the tender process,

F1.6.2 Competitive negotiation procedure

Add the following to F.1.6.2.1;

A competitive negotiation procedure will not be fojlowed.
F.1.8.3 Proposal procedure using the two-stage system

Add the following between F.1.6.3 and F.1.6.3.1:

4

Tender 1.2
Part T1: Tendering procedures Tender Data
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F.1.64

F.1.6.4.1

F.164.2

F.1.6.4.3

F1.64.4

F.1.6.4.5

Tender

A two-stage system will not be followed.
Add ithe folfowing after F.1.6.3.2.2

Objections, complaints, queries and disputes/ Appeals in terms of Section 62 of the Systems
Act/ Access to court

Disputes, objections, complalnts and queries
in terms of Regulations 49 and 50 of the Local Government; Municipal Finance Management Act,
56 of 2003 — Municipal Supply Chain Management Regulations (Board Notice 868 of 2005):

a) Persons aggrieved by decisions or actions taken by the City of Cape Town in the
implementation of its supply chain management system, may lodge within 14 days of the
deciston or action, a written objection or complaint or query or dispute against the decision
or action.

Appeals
a) Interms of Section 62 of the Local Govemment: Municipal Systems Act, 32 0f 2000 a person
whose rights are affected by a decision taken by the City, may appeal against that decision
by giving written notice of the appeal and reasons to the City Manager within 21 days of the
date of the notification of the decision.
b} An appeal must contain the following:
i) Must be in writing
i) It must set out the reasons for the appeal
i) It must state in which way the Appellant's rights were affected by the decision;
iv) It must state the remedy sought; and
v) It must be accompanied with a copy of the notification advising tha person of the
decision

Right to approach the courts and rights in terms of Promotion of Administrative Justice Act,
3 of 2000 and Promotion of Access to Information Act, 2 of 2000

The sub- clauses above do not influence any affected person’s rights to approach the High Court
at any time or its rights in terms of the Promotion of Administrative Justice Act and Promotion of
Access to Information Act.

All requests referring to sub clauses F.1.6.4.1 and F.1.6.4.2 must be submitted in writing to:

The City Manager - C/o the Manager: Statutory Compliance Unit, Legal Services Department,
Corporate Services and Compliance Directorate

Via hand delivery at: 20" Floor, Tower Block, 12 Hertzog Boulevard, Cape Town 8001

Via post at: Private Bag X918, Cape Town, 8000

Via fax at: 021 400 5983 or 021 400 5830

Via email at: MSA. Appeals@capetown.qov.za

All requests referring to clause F.1.6.4.2 3 regarding access to information or reasons must be
submitted in writing to:

The City Manager - G/o the Manager: Statutory Compliance Unit, Legal Services Department,
Corporate Services and Compliance Directorate

Via hand delivery at: 20th Floor, Tower Block, 12 Hertzog Boulevard, Cape Town 8001

Via post at: Private Bag X918, Cape Town, 8000

Via fax at: 086 202 9982 or 021 400 5830

Via email at: Access2info.Act@capetown.gov.za

City of Cape Town Supplier Database Registration

Tenderers are required to be registered on the CCT Supplier Database as a service provider.
Tenderers must register as such upon being requested to do so in writing and within the period
contained in such a request, falling which no orders can be raised or payments processed from the
resulting contract. In the case of Joint Venture partnerships this requirement will apply individually to
each party of the Joint Venture.

Tenderers who wish ta register on the City of Cape Town's Supplier Database may collect registration
forms from the Supplier Management Unit located within the Suppfier Management / Registration
Office, 2™ Floor (Concourse Level), Civic Centre, 12 Hertzog Boulevard, Cape Town (Tel 021
400 9242/3/4/5). Registration forms and related information are also available on the City of Cape
Town's website www.cagetown.gov.za (follow the Supply Chain Management link to Supplier
registration).

National Treasury Web Based Central Supplier Database (CSD) Registration

Tenderers are required to be registered on the National Treasury Web Based Central Supplier
Database (CSD) as a service provider. Tenderers must register as such upon bsing requested fo do
0 In writing and within the period contained in such a request, failing which no orders can be raised

5
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F.2

F.2.1

F.2.11

F.2.1.3

F2.1.4

F.2.1.4.1

F.2.1.4.1.1

F.2.14.2

Tender

or payments processed from the resulting contract. In the case of Joint Venture partnerships this
requirement will apply individually to each party of the Joint Venture.

Tenderers who wish fo register on the National Treasury Web Based Central Supplier Database
{CSD) may do so via the web address https://secure.csd.gov.za.

It is each tenderer’s responsibility to keep all the information on the National Treasury Web Based
Central Supplier Database (CSD) updated.

Tenderer’s obligations

Eligibility
Delete the heading Eligibility and Replace with Responsiveness Criteria

Delete the clause and replace with the following:

Tenderers must submit a tender offer that complies in alt aspects to the conditions as defailed in
this document. Only those tenders that comply in all aspects with the tender conditions,
specifications, pricing Instructions and contract conditions will be declared responsive.

Add the following after F£.2.1.2:

Only those tender submissions from which it can be established that a clear and unambiguous offer
has been made to Employer, by whom the offer has been made and what the offer constitutes, will
be declared responsive.

Only those tenders that satisfy the following criteria will be declared responsive:

Construction Industry Development Board (CIDB) Registration {NOT APPLICABLE)

Only those tenders submitted by tenderers who are registered, or capable of being registered,
with an active status with the CIDB, in a contractor grading designation equal to or higher than a
contractor grading designation determined in accordance with the sum tendered, or a value
determined in accordance with Regulation 25 {1B) or 25 (7A) of the Construction Industry
Development Reguilations, for a CE or GB class of construction work, will be declared responsive.
Tenderers must obtain such active status upor being requested fo do so in writing and within the
period contained In such a request, falfing which their tenders will be declared non-responsive.

Joint Ventures are eligible to submit tenders provided that:

a) every member of the Joint venture is registered with an active status with the CIDB;

b} the lead pariner has a contractor grading designation of rot lower than one level below the
required grading designation in the CE or GB dlass of consiruction work; and

¢) the combined contractor grading designation calculated' in accordance with the Construction
Industry Development Regulations is equat to or higher than a contractor grading designation
determined in accordance with the sum tendered for a CE or GB class of construction work or
a value determined in accordance with Regulation 25 {1B) or 25 (7A) of the Construction
Industry Development Regulations.

For alpha-numerics associated with the contractor Grading Designations see Annex G attached.
Natlonal Home Builders Registration Council (NHBRC)

Tenderers must be appropriately registered as Home Builders by the NHBRC. Proof of NHBRC
Registration is required and is to be appended to this document or within the requested time,
falling which, the tenderer will be deemed non-responsive. Jolnt Ventures are eligible to submit
tenders provided that each member of the joint venture is registered with the NHBRC and
provides proof thereof.

Compliance with requirements of CCT SCM Policy and procedures
Only those tenders that are compliant with the requirsments below will be declared responsive:
a) Full name of entity submitting tender to be provided;
b) Identification number or company or other registration number to be provided;
¢) Tax reference number to be provided;
d) VAT registration number (if any) to be provided;
€) A completed Certificate of Authority for Partnerships/ Joint Ventures/ Consortiums to be
provided authorising the tender o be made and the signatory to sign the tender on the
partnership /joint venture/consortium’s behalf {applicable schedule to be completed);
f) A copy of the parinership / joint venture / consortium agreement to be provided:;
g) A completed Declaration of Interest — State Employees to be provided and which does not
indicate any non-compliance with the legal requirements relating to state employees
(applicable schedule to be completed);

6
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h) A completed Declaration ~ Conflict of interest and Declaration of Bidder's past Supply

)

Chain Management Practices fo be provided and which does not indicate any confiict or
past practises that renders the tender non-responsive (applicable schedules to be completed);
A completed Certificate of Independent Bid Determination to be provided and which does
not indicate any non-compliance with the requirements of the schedule (applicable schedufe
to be completed);

The tenderer (including any of its directors or members), has not been restricted in terms of
abuse of the Supply Chain Management Policy;

k) The tenderer's tax matters with SARS are in order;

)

The tenderer Is not an advisor or consultant contracted with the Employer;

m) The tenderer is not a person, advisor, corporate entity or a director of such corporate entity,

involved with the bid specification committes.

n} In order to be considéred for an appointment in terms of this tender, tenderer's must have an

office in the City of Cape Town Municipal Area, or within 100km from the Cape Town CBD,
from which they will operate and from which the work will be managed. The physical address
of this office is to be indicated on Schedule 1, Part T.2.2: Returnable Schedules and will be
regarded as the domicilium citandi et executandi for the purposes of any contract arising from
this tender submission

0) The tenderer submits a price per house which Is less than or equal to the housing subsidy

quantum depicted in the tables below:

COST BREAKDOWN OF A STANDARD FREE STANDING |
40 SQUARE METRE DWELLING (Excl. VAT)
Item | Cost
Earthworks 'R _6707.48 St
Concrete, Formwork & R 10 780.37
Reinforcement
Brickwork R 15528.48
Roof structure R 8832.44
Ceiling and Insulation | R 7311.82
Windows R 8083.53 o1
Doors and Frames R 6 558.00
Finishing and Paintwork R 10637.98 ol
Electrical p R 9958.40 (=
| Plumbing and Drainage R 9076.38
| SubTotalA 3 | R 94374.88
Preliminaries and General R 8578.67 |
Sub Total B SRR b R102 953.55 |
| Geo-tech Variance R 6 364.00 _#
[ sccca _ R 5283.00 i)
| Total Subsidy Quantum R114 600.55 |

COST BREAKDOWN OF A STANDARD FREE STANDING

45 SQUARE METRE DOUBLE STOREY DWELLING (Excl.
VAT) |
| ltem Cost
Earthworks R 6707.48
Concrete, Formwork & R 10 780.37
| Reinforcement
Brickwork R 15 528.48
First Floor Slab and Stairway R 21 190.00
| Roof structure y R 8832.44
Celling and Insulation R 7311.82
Windows - |R 8083.53 =4
Doors and Frames | R 6558.00 =
| Finishing and Paintwork | R 10637.98 |
ElSCtrical MmN eRs s R 9958.40 2y
PlumbingandDrainage =~ | R 9976.38 |
[ SubTotalA R115 564.88 e
| Preliminaries and General IR 857867 |
SubTotalB  |R12414355 |
| Geo-tech Variance - [R eama00 |
[sccca ~ IR 5283000
| Total Subsidy Quantum | R135790.55
7
Tender T1.2
Part T1; Tendering procedures Tender Data

Reference No. 106Q/2017/18



COST BREAKDOWN OF A STANDARD FREE STANDING |
45 SQUARE METRE DWELLING FOR DISABLED
PERSONS (Excl. VAT)
~ ltem e iy Cost |
Foundations _ [R 1110864
| Ground Floor Construction * R 12 394.86
External Envelope R 25192.99
Roof 1 | R 8173.37
Ceiling and Insulation | R 8239.65 ]
Internal Divisions R 13 959.66 &
Floor Finishes R 881030
Internal Wall Finishes R 20 863.67 el
Plaster of Intemal Walls R 1817.55 el
Windows: Special LowE Clearand | R 4 533.77
Opacue giass Sl =14
Electrical Installation R 10 579.55 o]
Plumbing and Drainage R 12 105.04
Site Clearance | R 2999.30
Sub Total A | R140 778.36 —
Preliminaries and General | R 12119.64
Sub Total B | R152 898.00
Geo-tech Variance | R 6364.00
SCCCA R 5283.00
| Total Subsidy Quantum R164 545.00 <]

p) The tenderer's four (4) key personnel scores the minimum of three {3} points each for
experience. (Note: Shollld any of the Key Personnel score a zero {0) in terms of experience,
the tenderer will be deemed Non-Responsive)

§) The tenderer scores a minimum of six (6) points for company track record. (Note: Should the
tenderer score a zero (0) for track record, the tenderer will be deemed Non-Responsive)

F.2.1.4.3 Minimum score for functionality
In order to be considered for a contract in terms of this tender, tenderers must achieve the minimum
score for functionality as statad below.

The description of the functionality crlteria and the maximum possible score for each is shown in
the table below. The score achieved for functionality will be the sum of the scores achieved, in the
evaluation process, for the individual criteria.

Maximum | Minimum
i . o possible | required for
No Description of functionality criteria points individual
| criterion
] Experience of Assigned Director, Contract Manager, 20 12
1 ‘ Site Agent and General Foreman (refer to Schedule
| 12) (Key Personnel)
2 | Company track record of House Building (refer fo 10 6
‘ Schedule 9) 4 _
Total Minimum Score for functionality 18
| | Total Maximum Score for functionality [ 30 JI_ ;

The minimum score for functionality is 18. Tenderers that fail to achieve the minimum score for
functionality wilt be declared as non-responsive.

Should any of the Key Personnel score a zero (0) in terms of experience, the tenderer will be deemed
Non-Responsive.

Should the tenderer score a zero (0) for track record, the fenderer will be deemed Non-Responsive
8
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Where the entity tendering is a Joint Venture the tender must be accompanied by a statement
describing exactly what aspects of the work will be undertaken by each party to the joint venture
(appended to Schedule 3, Part T2.2: Retumnable Schedules).

Tenderers shall ensure that all relevant information has been submitted with the tender offer in the
prescribed format to ensure optimal scoring of functionality points for each Evaluation Criteria. Failure
fo provide all information IN THIS TENDER SUBMISSION could result in the tenderer not being able
to achieve the specified minimum scoring.

A more detailed explanation of the functionality criteria is given below:

Functionality Criteria Scorecard
APPLICABLE TO PANEL 1 - TENDERERS WHO HAVE SUCESSFULLY COMPLETED AT
LEAST 1 PROJECT CONSISTING OF 500 OR MORE HOUSES.
Quality criteria Description Experience Pgtzi;le
1. Experience of Experience of each key | Contract Director — no experience in
Assigned staff member In the managing subsidised housing projects 0
Director, specific field, who will | comprising of 500 or more houses per project.
Contract ba assigned to this
Manager, Site project Contract Director — managed and completed
Agent and at least 1 subsidised housing project 3
General comprising of 500 or more houses, in the last
Foreman, 10 years.
currently
employed by Contract Director — managed and completed 2
the tenderer. or more subsidised housing projects 5
(Key Personnel) comprising of 500 or more houses per project,
in the last 10 years.
Contract Manager — no experience in
managing subsidised housing projects 0
comprising of 500 or more houses per project.
Refer to ==
Schedule 12 - Contract Manager - managed and completed
Supporting at least 1 subsidised housing project 3
documentation comprising of 500 or more houses in the last
(CV's of the 10 years.
staff members RS s : e
assigned) must Contract Manager — managed and completed
be appended to 2 or more housing projects comprising of 500 5
Schedule 12. or more houses per project, in the last 10
years.
Site Agent — no experience in managing
subsidised housing projects comprising of 500 0
or more houses per project.
Site Agent - managed and completed at least
1 subsidised housing project comprising of 3
500 or more houses per project, in the last 10
years.
Site Agent - managed and completed 2 or
more subsidised housing projects comprising 5
of 500 houses or more houses per project, in
the last 10 years.
General Foreman ~ no experiance in
managing subsidy housing projects 0
comprising of 500 or more houses psr project.
| General Foreman - managed and completed
at least 1 housing project comprising of 500 or 3
o - J more houses per project, inthe last 10 years. | |
9
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| General Foreman - managed and completad 2
or more subsidised housing projects 5
comprising of 500 or more houses per project,
in the last 10 years.
2. Companytrack | A list of similar or No subsidised housing project comprising of
record comparable projects | 500 or more houses completed within the past 0
successfully 10 years.
completed by the
gRefgruto Scl_'nedule Tenderer during the Completed at least 1 subsldised housing
— Supporting Jast 10 -
docuremtation ast 10 years project, comprising of 500 or more houses, in 6
the last 10 years.
(Company Profile Yy
?:fgrgr?g:ﬁt::t Completed 2 or more subsidised housing
be appended to | projecis comprising of 500 or more houses 10
Schedule 9. per project in the iast 10 years
Functionality Criteria Scorecard
APPLICABLE TO PANEL 2 —~ TENDERERS WHO HAVE SUCESSFULLY COMPLETED AT
LEAST 1 PROJECT CONSISTING OF BETWEEN 200 AND 499 HOUSES. (Note that only
those tenderers who qualify in terms of eligibility for Panel 1, may also submit an average
cost per house for this panel)
s - Experience Possible
Quality criteria Description Score
1. Experience of Experience of each key | Contract Director — no expsrience in
Assigned Director, staff member in the managing subsidised housing projects 0
Contract Manager, specific field, who will | comprising of between 200 and 499 houses
Site Agent and be assigned to this per project.
General Foreman, project o iz
currently Contfract Director — managed and completed
employed by the at least 1 subsidised housing project 3
tenderer. (Key | comprising of between 200 and 499 houses,
Personnel) in the last 10 years.
Contract Director — managed and completed 2
or more subsidised housing projects 5
comprising of between 200 and 499 houses
per project, in the last 10 years.
Refer to
Schedule 12 - Contract Manager - no experience in
Supporiing managing subsidised housing projects 0
documentation comprising of between 200 and 499 houses
{CV's of the per project.
staff members i
assigned) must Contract Manager - managed and completed
be appended to at least 1 subsidised housing project 3
Schedule 12. | comprising of between 200 and 499 houses in
| the last 10 years.
'antract Manager — managed and completed
2 or more housing projects comprising of 5
between 200 and 499 houses per project, in
the last 10 years.
Site Agent — no experience in managing ‘
subsidised housing projects comprising of 0
between 200 and 499 houses per project.
Site Agent - managed and completed at least
1 subsidised housing project comprising of 3
between 200 and 499 houses, in the last 10
L. == i years. e e J S
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Site Agent - managed and completed 2 or
more subsidised housing projects comprising
of between 200 and 499 houses per project, in
the last 10 years.

 General Foreman - managed and completed |

General Foreman — no experience in
managing subsidy housing projects
comprising of between 200 and 498 houses
per project.

at least 1 housing project comprising of
between 200 and 498 houses in the last 10
years.

General Foreman - managed and completed 2 |

or more subsidised housing projects
comprising of between 200 and 499 houses

per project, in ths last 10 years.

A list of similar or
comparable projects
successfully
completed by the

2. Company track
record

Refer to Schedule

No subsidised housing projects comprising of
between 200 and 499 houses complated
within the past 10 years.

Tenderer during the

8 — Supporting
op last 10 years

documentation
(Company Profile
and Contactable

Completed at least 1 subsidised housing
project, comprising of between 200 and 4999
houses, in the last 10 years.

references) must
be appended to
Schedule 9.

Completed 2 or more subsidised housing
projects comprising of between 200 and 499
houses per project in the last 10 years

10

Reference No. 106Q/2017/18

Functionality Criteria Scorecard
APPLICABLE TO PANEL 3 — TENDERERS WHO HAVE SUCESSFULLY COMPLETED AT
LEAST 1 PROJECT CONSISTING OF BETWEEN 25 AND 199 HOUSES. (Note that only
those tenderers who qualify in terms of eligibility for Panel 2, may also submit an average
cost per house for this panel) Tenderers qualifying in terms of eligibility for Panel 1 may
not submit an average cost per house for this panel)
Quality criteria Description EXpetlence Pgizlrt:e
1. Experience of Experience of each key | Contract Director — no experience in
Assigned Director, staff member in the managing subsidised housing projects 0
Contract Manager, specific field, who will | comprising of between 25 and 199 houses per
Site Agent and be assigned to this project.
General Foreman, project
currently Coniract Director — managed and completed
employed by the at least 1 subsidised housing project 3
tenderer. (Kay comprising of between 25 and 199 houses, in
Personnel) the last 10 years.
Contract Director —~ managed and completed 2
or more subsidised housing projects 6 |
comprising of between 25 and 199 houses per
project, in the last 10 years.
Refer to |
Scheduie 12 - | Site Agent — no experience in managing
Supporting subsidised housing projects comprising of 0
documentation | between 25 and 199 houses per project.
(CV's of the J»
| staff members Site Ageft - managed and completed at least
L Sl [ i s 1 subsidised housing project comprising of e
11
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assigned) must betwean 25 and 199 houses per project, In the ‘
be appended to last 10 ysars.
Schedule 12. ! - =
Site Agent - managed and completed 2 or
more subsidised housing projects comprising 6
of between 25 and 199 houses per project, In
the last 10 years.
General Foreman ~ no experience in
managing subsidy housing projects 0
comprising of between 25 and 199 houses per
project.
General Foreman - managed and completed
at least 1 housing project comprising of 3
between 25 and 1999 houses, in the last 10
years.
General Foreman - managed and compieted 2
or more subsidised housing projects 6
comprising of beiween 25 and 199 houses per
project, in the last 10 years.
2. Company track | A list of similar or No subsidised housing projects comprising of
record comparable projects | between 25 and 199 houses completed within 0
successfully the past 10 years.
Refer to Schedule | completed by the
9 ~ Supporting Tenderer during the Completed at least 1 subsidised housing
documentation last 10 years project, comprising of between 25 and 199 8
{Company Profile houses, in the last 10 years.
and Contactable
references) must Completed 2 or more subsidised housing
be appended fo projects comprising of between 25 and 199 12
schedule 9 houses per project in the ast 10 years
F2.1.4.4 Local Content
a} The supplier shall study the terms and conditions as stated in the Local Content Declaration / Annexure
C returnable schedule.
F.2.1.4.4.1 The stiputated minimum threshold percentages for local production and content for the Electrical

and Telecoms Cable sector (“the designated sector”) is 90% and will include all sub-sectors
from the applicable National Treasury Instruction Note.
F2144.2 Only tenders with locally produced or locally manufactured raw material or input will be considered.
if the raw material or input fo be used for a specific item is not available locally, bidders should
obtain written authorisation from the Dapartment of Trade and Industry (DTI) (Chief Director:
Industrial Procurement, tel. 012 394 3927 and fax 012 394 4927) should there be a need to import
such raw material or input.
A copy of the authorisation letter must be submitted together with the bid document at the closing
date and time of the bid.

F2.1.4.43

The Employer is obliged and must ensure that contracts for the designated sector are awarded
at prices that are market related taking into account, among others, benchmark prices designated
by the DTl for the sector, value for money and economies of scale. Where appropriate, prices may
be negotiated with preferred bidders in accordance with provisions for Negotiation with Preferred
Bidders as set out in the City of Cape Town SCM Policy.

F.2.1.4.4.4

A bid will be declared non-responsive / disqualified if the Local Content Declaration / Annexure
C returnable schedules as well as the authorisation lefter referred to abave (If applicable) are not
submitted as part of the bid documentation at the closing date and time of the bid.

F.2.1.4.4.5

For further information relating to the local production and content legislation, bidders may refer to
website http://www.thedti.cov.za/industrial development/ip.isp, or may contact the Chief Director:
Industrial Procurement at the DT! at telephone number (012) 394 3927 and fax (012) 394 4927, the
Director: Fleet Procurement, Ms Cathrine Matidza, at telephone number (012) 394 3927 and e-mail
CMatidza@thedtl.oov.za, or the DTI Contact Centre no 0861 843384,
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F.2.1.4.5 Clarification meeting (Non-compulsory)

Tenderers are requested fo attend a clarification meeting at which they may familiarise themselves
with aspects of the proposed work, services or supply and pose questions.

Details of the meeting(s) are stated in the General Tender Information.

F2.14.6 Pre-qualification criteria for preferential procurement
Only those tenderers who mest the following pre-qualification criteria will be declared responsive:

a)  atenderer having a sfipulated minimum B-BBEE status level of contributor of level %,
b} anEME or QSE;
c) afenderer subcontracting a minimum of 30% to:
L. an EME or QSE which is at least 51% owned by black people;
ii.  an EME or QSE which is at least 51% owned by black people who are youth;
li.  an EME or QSE which is at least 51% owned by black people who are women;
iv.  an EME or QSE which is at least 51% owned by black people with disabilities;

v. an EME or QSE which is at least 51% owned by black people living in rural or undeveloped
areas or townships;

vi.  aco-operative which is at [east 51% owned by black people:
vii.  an EME or QSE which is at least 51% owned by black people who are milifary veterans;
an EME or QSE

Tenderers must fully complete the schedule titted Schedule of Pre-Qualification Criteria Sub-
Contractors in order for this requirement to be avaluated.

F.2.3 Check documents

F.2.3 Delete the clause and replace with the following:
The Tenderer should check the tender documents on receipt for completeness, missing or
duplicated pages, indistinct figures or writing and any obvious errors. The Tenderer must notify tha
Employer's agent at once of any such problems identified

F.2.7 Clarification meeting
Add the following after the second sentence:
The arrangements for the site visit/clarification meeting are as stated on the General Tender
Information page and in the Responsiveness Criterla (if applicable).

Tenderers should be represented at the site visit/clarification meeting by a person who is suitably
qualified and experienced to comprehend the implications of the work involved.

F.2.8 Seek Clarification
Add the following after the first sentence:
The tenderer warrants that it has:

a) inspected the Specifications and read and fully understood the Conditions of Contract.

b) read and fully understood the wheole text of the Specifications and Price Schedule and
thoroughly acquainted itself with the nature of the goods proposed and generally of all
matters which may influence tha Contract.

c) visited the site(s) where delivery of the proposed works will take place, carefully examined
existing conditions, the means of access to the site(s), the conditions under which the
delivery is to be made, and acquainted itself with any limitations or restrictions that may be
imposed by the Municipal or other Authorities in regard to access and transport of materials,
plant and equipment to and from the site(s) and made the necessary provisions for any
additionaf costs involved thereby.

d) requested the Employer to clarify the requirements contained in the Specifications and Price
Schedule, the exact meaning or interpretation of which is not clearly intelligible to the
tenderer.

e) received any notices to the tender documents which have been issued in accordance with
the Employer's SCM Policy.
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F.2.12
F.2.12.1

F.2.12.3

F.2.13

F.2.13.1

F.2.13.3

F.2.13.5

F.2.13.6

F.2.13.10

F.2.13.11

Tender

The Employer will therefore not be liable for the payment of any exira costs resulting from any claim
submitted by the tenderer arising from any alleged ambiguity or uncertainty contained in the tender
document.

Alternative tender offers

Add the following to F.2.12.1 at the end of the first sentence:

If a tenderer wishes to submit an alternative tender offer, he shall do so as a separate offer on a
separate set of tender documents. The alfernative tender offer shall be submitted in a separate
sealed envelope on a separate Form of Offer, both clearly marked “Alternative Tender” in order to
distinguish it from the main tender offer.

While it is not nacessary to duplicate all parts of the main tender offer, the alternative tender offer
shall be supported by the following docurnents as applicable:
a) the schedule that compares the alternative(s) offered with the requirements of the issued
tender documents
b) preliminary designs, calculations, drawings and all other pertinent technical information and
characteristics must be submitted with the altemative tender offer, in arder to enable the
Employer to evaluate the efficacy of the alternatives proposed
¢) revised Bills of Quantitles, or parts thereof, highlighting the changes made, together with a
revised Summary, the total of which has been carried to the Form of Offer
d) details of any proposed amendments to the Pricing Assumptions

Add the following fo F.2.12.1 at the end of the first sentence:

An alternative of the highest ranked acceptable main tender offer that is priced higher than the main
tender offer may be recommended for award, provided that the ranking of the alternative tender -
offer is higher than the ranking of the next ranked acceptable main tender offer.

The Employer’s costs in confirming the acceptability of the alternative offer will be, inter alia, taken
into account in considering the alternative offer.

The Employer will not be bound to consider alternative tenders and shall have sole discretion In
this regard.

In the event that the alternative is accepted, the Contractor shall accept full responsibility that the
altemative offer complies In all respects with the Employer’s standards and requirements.

Submitting a tender offer

Add the following to F.2.13.1 at the end of the first senfence:

Where the tendering entity is a joint venture it is recommended that the standard CIDB Joint Venture
Agreement be used.

Add the following to F.2.13.3 af the end of the first sentence:
Parts of each tender offer communicated on paper shall be submitted as an original, plus 0 {nought)
copies.

Add the following ta F.2,13.5 at the end of the first sentence:
The.tender submission details are all described on the General Tender Information page.

Add the following to F.2.13.6:
A two-envelope procedure will not be followed (F.3.5).

Add the following after F.2.13.9:
By signing the offer part of C1.1 Form of Offer and Acceptance the tenderer declares that all
information provided in the tender submission is true and correct.

The Employer shall not formally issue tender documents In electronic format and shall only issue
tender documents in hardcopy. An electronic version of the issued terider documents may be made
available to the tenderer, upon written request in terms of this clause, subject to the following:

a} Electronic copies of the issued tender documents, or parts thereof, will only be provided to
tenderers who have been issued with the tender documents as contemplated in F.1.2 in
hardcopy.

b) The electronic version shall not be regarded as a substitute for the issued tender documents.

c) The Employer shall not accept tenders submitted in electronic format. Only those tenders that
have been completad on the Issued hard copy tender document shall be considered, provided
that printed Bills of Quantities, in the same format (that Is, layout, billed items and quantities)
as those issued electronically by the Employer, may be submitted with the tender as stated In
F.2.13.2.
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d) Where Addenda have been issued which amend the Bills of Quartities, then the printed Bills
of Quantities shall take these into account. The pages of the issued Bills of Quantities should
not be removed from the tender document.

e) The Employer accepts no responsibility or liability arising from any reliance on or use of the
electronic version provided in terms of this clause. Tenderers are alerted to the fact that
electronic versions of the tender documents may not reflect any notices or addenda that
amend the tender document.

f) Any non-compliance with these provisions, including effecting any unauthorised alterations to
the tender documents as contemplated in F.2.11, shall render the tander non-esponsive. The
Employer reserves the right to take any action against such tenderer allowed in law including,
in circumstances where the tender had already been awarded, the right to cancel the contract,

g) In requesting the electronic version of the tender documents or parts thereof, the tenderer is
deemed to have read, understood and accepted all of the above conditions.

F.2.15 Closing time
Add the following to F.2.15.1 after the first sentence:

F.2.15.1 The closing time for submission of tender offers Is as stated in the Tender Notice and Invitation to
Tender.

F.2.16 Tender offer validity
Add the following to F.2.16.1 after the first sentence:

F.2.16.1 The tender offer validity period is 12 weeks (84 days).

F.2.16.2 Delete the clause and replace with the following:
Tender offers shall be deemed to remain valid until formal acceptance by the Employer of an offer
at any time after the expiry date of the original tender offer validity period, unless the Employer is
notified in writing of anything to the contrary, including any further conditions, by the tenderer.
Any further conditions introduced by the tenderer will be considered at the sole discretion of the
Employer.

F.2.17 Clarification of tender offer after submission
Add the following to F.2.17 at the end of the third sentence:
A tender will be rejected as non-responsive if the tenderer fails to provide any clarification or
supporting documents requested by the Employer within the time for submission stated in the
Employer's written request for such clarification or documents.

F.2.18 Provide other material
Delste the following word in F.2.18.1:

F.2.18.1 notarized
Add the following to F.2.18.1 at the end of the first paragraph:
Provide, on written request by the Employer, where the transaction value {tendered amount)
inclusive of VAT exceeds R 10 million:

a) audited annual financial statement for the past 3 years, or for the period since establishment
if established during the past 3 years, if required by law to prepare annual financial
statements for auditing;

b) @& certificate signed by the tenderer certifying that the tenderer has no undisputed
commitments for municipal services towards a municipality or other service provider In
respect of which payment is overdue for more than 30 days;

¢} particulars of any contracts awarded to the tenderer by an organ of state during the past five
years, including particulars of any material non-compliance or dispute concerning the
execution of such contract;

d) a statement indicating whether any portion of the goods or services are expected to be
sourced from outside the Republic, and, if so, what portion and whether any portion of
payment from the municipality or municipal entity is expected to be transferred out of the
Republic.

Each party to a Consortium/Joint Venture shall submit separate certificates/statements in the above
regard.
Add the following after F.2.18.2;
F.2,18.3 Tenderers shall fully cooperate with the Employer's external service provider appointed to perform
a due diligence review and rsk assessment upon receipt of such written instruction from the
Employer.
Failure to fully cooperate could result in a tender being declared as non-respansive.
F.2.18.4 Compliance with Occupational Health and Safety Act, 85 of 1993
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F.2.23

F.2.23.1

F.2.23.2

F.2.24

Tender

Tenderers are fo note the requirements of the Occupational Health and Safety Act, 85 of 1993 and
the Construction Regulations, 2014 issued In terms of Section 43 of the Act. The Tenderer shalf be
deemed to have read and fully understood the requirements of the above Act and Regulations and
to have allowed for all costs in compliance therewith. :

In this regard the Tenderer shall submit with his tender or upon request, appended to Schedule 18:
Health and Safety Plan in T2.2 : Retumable Schedules, a draft Health and Safety Plan in respect
of the Works in sufficient detail to demonstrate the necessary competencies and resources fo
perform the construction work all in accordance with the Act, Regulations and Health and Safety
Specification in Part C3.5 Management in the Scope of Work.

Certificates
Add the following after the first sentence;
The tenderer is required to submit the following:

Evidence of tax compliance

Tenderers shall be registered with the South African Revenue Service {SARS) and their tax affairs
must be in order and they must be tax compliant. In this regard, it Is the responsibility of the
Tenderer to submit evidence in the form of a valid Tax Clearance Cerfificate issued by SARS to the
Employer at the Supplier Management Unit located within the Supplier Management / Registration
Office, 2™ Floor (Concourse Level), Civic Centre, 12 Hertzog Boulevard, Cape Town (Tel 021 400
9242/3/4/5), or included with this tender. The tenderer must also provide its Tax Compliance Status
PIN number on the Compulsory Enterprise Questionnaire

Each party to a Consortium/Joint Venture shall submit a separate Tax Clearance Certificate.

Tenderers are to note that the Employer will not award a contract to a Tenderer whose tax matters
are not in order.

Broad-Based Black Economic Empowerment Status Level Decumentation

In order to qualify for preference points, itis the responsibility of the tenderer to submit documentary
proof, either as certificates, sworn affidavits or any other requirement prescribed in terms of the B-
BBEE Act, of its B-BBEE status level of contribution in accordance with the applicable Codes of
good practise as issued by the Depariment of Trade and Industry, to the CCT at the Supplier
Management Unit located within the Supplier Management / Registration Office, 2nd Floor
(Concourse Level), Civie Centre, 12 Hertzog Boulevard, Cape Town (Tel 021 400 9242/3/4/5) or
included with the tender submissien.

Consortiums/Joint Ventures will qualify for preference points, provided that the entity submits the
relevant certificate/scorecard In accordance with the applicabla codes of good practise. Note that,
In the case of unincorporated entities, a verified consolidated B-BBEE scorecard must be submitted
in the form of a certificate with the tender.

Tenderers are further referred to the content of the Preference Schedule for the full terms and
conditions applicable to the awarding of preference points.

The applicable code for this tender is the Amended Codes of Good Practise (Generic
Scorecard) unless in possesslon of a valid sector certificate.

The tenderer shall indicate in Section 4 of the Preference Schedule the Level of Contribution in
respect of the enterprise status or structure of the tendering entity (the supplier).

Add the follow new clause after F.2.23.2
Proposed Deviations and Qualifications

Where the tenderer cannot tender in all respects in accordance with the provisions contained in the

tender documents, all deviations therefrom shall be clearly and separately listed in the schedule

titted Proposed Deviations and Qualifications by Tenderer in T2.2 Returnable Schedules, orin
a tanderer’s covering letter expressly referenced in this schedule.

The tenderer accept that the Employer will examine such deviations in terms of ciause F.3.8.2 and
shall not be bound to accept any such deviations or qualifications.

It must be clearly stated by the tenderer whether the sum tendered in the Tender Offer includes for
all such deviations or qualifications listed or referred to in the schedule titled Proposed Deviations
and Qualifications by Tenderer or not,
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F.3 The Employer’s undertakings

F.3.2 Issue Addenda _
Delete the words “three days” from the first sentence and replace with:
“five working days where possible”
Add the following to F.3.2 at the end of the paragraph;
Notwithstanding any requests for confirmation of receipt of Addenda issued, the tenderer shall be
deemed to have received such addenda if the employer can show proof of transmission thereof {or
a notice in respect thereof) via electronic mail, facsimile or registered post.

F3.4 Opening of tender submissions
Add the following to F.3.4.2 at the end of the paragraph:

The location for opening of the tender offers is the Tender Submission Office at the address as
stated on the General Tender Information page.

F.3.8 Test for responsiveness

F.3.8.2 Delete par F.3.8.2 (c)

Replace the final sentence of F.3.8.2 with the following:

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by
correction or withdrawal of the material deviation.

Add the following after clause F.3.8.2

F.3.8.3 The Employer reserves the right to accept a tender offer which does not, in the Employer's opinion,
materially and/or substantially deviate from the terms, conditions, and specifications of the tendsr
documents.

F.3.9 Arithmetical errors, omissions and discrepancies
Add the following after clause F.3.9.2

F.3.9.3 In the event of tendered rates or lump sums being declared by the Employer to be unacceptable to
it because they are not priced, either excessively low or high, or not in proper balance with other
rates or lump sums, the Tenderer may be required to produce evidence and advance arguments in
support of the tendered rates or lump sums objected to. If, after submission of such evidence and
any further evidence requested, the Employer is still not satisfied with the tendered rates or iump
sums objected to, it may request the tenderer to amend these rates and lump sums along the lines
indicated by it.

The Tenderer will then have the option to alter and/or amend the rates and lump sums objected to
and such other related amounts as are agreed on by the Employer, but this shall be done without
altering the tender offer in accordance with this clause.

Should the Tenderer fail to amend his tender in @ manner acceptable to and within the time stated
by the Employer, the Employer may declare the tender as non-responsive.

F.3.10 Clarification of a tender offer
Delete the clause and replace with the following:

F3.10 The Employer may, after the closing dats, request additional information or clarification from
tenderer, in writing on any matter affecting the evaluation of the tender offer or that could give rise
to ambiguity in a contract arising from the tender offer.

F.3.11 Evaluation of tender offers

Add the following paragraph below the heading:

The preference point system applicable to this tender is either the 80/20 or 90/10 preference
point system and the lowest acceptable tender for each panel will be used to determine the
applicable preference point system.

F.3.11.3(3) Add the following after par F.3.11.3(3):

In addition, the following deemed B-BBEE Status Level of Contributor can be attained and such
tenderers must be awarded the appropriate number of points:
In respect of Exempted Micro Enterprises (EMEs):
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Black Ownershlip of EME Deemed B-BBEE Status Level of Contributor

less than 51% 4 =
_at least 51% but less than 100% 2 = e
| 100% : J

or, in respect of Qualifying Small Enterprises (QSEs):

Black Ownership of QSE Deemed B-BBEE Status Level of ContributorJ
| atleast51% butless than 100% 2 _ TRl e
100% ; : =

F.3.11.3(4)

Delete the heading and replace with the following:
The 80/20 preference point system for acquisition of services, works or goods up to Rand vatue of
R50 mifion

F.3.11.3(4)(a)(i) Delete the first sentence of par F.3.11 -3(4)(a)(i) and replace with the following:

(4) (a)(i) The following formula must be used to calculate the points for price in respact of tenders
(including price tender) with a rand value equal to, or above R 30°000 and up to Rand value of
R50'000'000 (all applicable taxes included):

Delete the text under the formula and replace with the following:
Where

Ps = Paints scored for price of tender or offer under consideration;

Pt = Price of tender or offer under consideration; and
Pmin = Price of lowest accepiable tender or offer.

F.3.11.3(4)(a) Amend the number of paints for status level 3 as follows:

F.3.11.3(5)

|B-BBEE status level of contributor Number of points
p 14

Delete the heading and replace with the following:
The 90/10 preference point system for acquisition of services, works or goods with a Rand
value above R50 million

F.3.11.3(5)(a)i) Delete the first sentence of par F.3. 11.3(5)(a){i} and replace with the following:

(5) (a)(i) The following formula must be used te calculate the points for price in respect of tenders
(including price tender) with a rand value above R50'000'000 (all applicable taxes Included):

Delete the text under the formula and replace with the following:
Where

Ps = Points scored for price of tender or offer under consideration;
Pt = Price of tender or offer under consideration; and
Pmin = Price of lowast acceptable tender or offer.

F.3.11.3(5)(a) Amend the number of points for status fevel 3 as follows:

_fB-BBEE status level of contributor {Number of points s e
3 5 ra
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F.3.11.7 Delete the text in the final row of the table and replace with the following:
P Is the offer of the most favourable offer.
Pis the offer of the tender offer under consideration.

F.3.11.7 Scoring Financial Offers
Add the following:

The financial offer will be scored using Formula 2 (Option 1).

F.3.11.8 Scoring Preferences
Add the following:

Points will be awarded to tenderers who are eligible for preferences in terms of the Preference
Schedule (where preferences are granted in respect of B-BBEE contribution) which is included in
T2.2 Returnable Schedulss.

The tenms and conditions of the Preference Schedule shall apply in all respects to the tender
evaluation process and any subsequent coniract.

Add the following after F.3.11.9:

F.3.11.10 Risk Analysis
Notwithstanding compliance with regard to CIDB registration or any other requirements of the
tender, the employer will perform a risk analysis in respect of the following:

a) reasonableness of the financial offer

b) reasonableness of unit rates and prices
The conclusions drawn from this risk analysis will be used by the Employer in determining the
acceptability of the tender offer in terms of F.3.13 b).

F3.13 Acceptance of tender offer
Delete F.3.13 and replace with the following):

Accept the tender offer, if in the opinion of the employer, it does not present any material risk and
only if the tenderer:
Delete F.3.13 a) and repface with the following):

a) is not under restrictions, has any principals who are under restrictions, or is not currently a supplier
to whom notice has been served for abuse of the supply chain management system., preventing
participation in the employer's procurement,

If an award cannot be made in terms of anything contained herein, the Employer reserves the right
to consider the next ranked tenderer(s).

F.3.16 Notice to unsuccessful tenderers
Replace the heading above with:

Notice to successful and unsuccessful tenderers

F.3.16.1 Delete the clause and replace with the following:

Before accepting the tender of the successful tenderer the Employer shal! notify the successful
tenderer in writing of the decision of the Employer's Bid Adjudication Committee to award the tender
to the successful tenderer. No rights shall accrue to the successful tenderer in terms of this nofice.

F.3.16.2 Delete clause F.3.16.2 and replace with the following:

The Employer shall, at the same time as notifying the successful tenderer of the Bid Adjudication
Committee’s decision to award the tender to the successful tenderer, also give written notice fo the
other tenderers informing them that they have bean unsuccessful.

F.3.17 Provide copies of the contract
Add the following affer the first sentence:

The number of paper copies of the signed contract to be provided by the Employer is one.

F.3.19 Add the following after F.3.19

F.3.20 Negotiations with preferred tenderers
The Employer may negotiate the final terms of a contract with tenderers identlfied through a
competitive tendering process as preferred tenderers provided that such negotiation:

a) does not allow any preferred tenderer a second or unfair opportunity;
b) Is not to the detriment of any other tenderer; and
¢) does notlead to a higher price than the tender as submitted.
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Tender

If negotiations fail to result in accepiable contract terms, the City Manager (or his delegated
authority) may terminate the negotiations and cancel the tender, or invite the next ranked tenderer
for negotiations. The original preferred tenderer should be informed of the reasons for termination
of the negotiations. f the decision is to invite the next highest ranked tenderer for negotiations, the
failed eariler negotiations may not be reopened by the CCT.

Minutes of any such negotiations shall be kept for record purposes.
The provisions of this clauss will be equally applicable to any invitation to negotiate with any other

tenderers.

In terms of the PPPFA Regulations, 2017, tenders must be cancelled in the event that negotiations
fall to achisve a market related price with any of the three highest scoring tenderers.
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Annex F

{normative)

Standard Conditions of Tender

F.1 General

F.1.1 Actions

F.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In
their dealings with each other, they shall discharge thelr duties and obligations as set outin F.2 and F.3, timeously
and with integrity, and behave equitably, honestly and transparently, comply with all legat obligations and not
engage in anticompetitive practices.

F.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender process shall
avold conflicts of interest and where a conflict of interest is percelved or known, declare any such conflict of
Interest, indicating the nature of such confiict. Tenderers shall declare any potential conflict of interest in
their tender submissions. Employees, agents and advisors of the employer shall declare any conflict of interest
to whoever is responsible for overseeing the procurement process at the start of any deliberations relating to the
procurement process or as soon as they become awars of such conflict, and abstain from any decisions where
such conflict exists or recuse themselves from the procurement process, as appropriate.

Note: 1) A conflict of interest may arise due t0 a conflict of roles which might provide an incentive for improper acts in
some circumstances. 4 conjlict of interest can create an appearance of impropriety that can undermine
confidence In the ability of that person to act properly in his or her position even if no improper acts result,

2) Conflicts of interest in respect of those engaged in the procurement process include direct, indirect or Jamily
interests in the tender or outcome of the procurement Pprocess and any personal bias, inclination, obligation,
allegiance or loyalty which would in any way affect any decisions taken.

F.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm intention and
the capacity to proceed with the contract.

F.1.2 Tender Documents
The documents issued by the eraployer for the purpose of a tender offer are fisted In the tender data.

F.1.3 Interpretation

F.1.3.1 The tender data and additional requirements contained in the tender schedules that are included In the
returnable documents are deemed fo be part of these conditions of tender.

F.1.3.2 These conditions of tender, the tender data and tender schedules which are only required for tender
evaluation purposes, shall not form part of any contract arising from the invitation to tender.

F.1.3.3 For the purposes of these conditions of tender, the following definitions apply:

a) conflict of interest means any situation in which:
)  someone in a position of trust has competing professional or personal interests which make it
difficult to fulfil his or her duties impartially;

ii)  an individual or organisation Is in a position to explolt a professional or official capacity in some
way for their personal or corporate benefit; or

i) incompatibility or contradictory interests exist between an employee and the organisation which
employs that employee.

b} comparative offer means the price after the factors of a non-firm price and all unconditional
discounts it can be utilised to have been taken into consideration;

c} corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence
the action of the employer or his staff or agents in the tender process:

d) fraudulent practice means the misrepresentation of the facts in order to influence the tender process

or the award of a contract arising from a tender offer to the detriment of the employer, including
collusive practices intended 1o establish prices at artificial levels;
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e) organization means a company, firm, enterprise, association or other legal entity, whether incorporated
or not, or a public body;

f) functicnality means the totality of features and characteristics of a product or service that bear on its abllity
to satisfy stated or implied needs.

F.44 Communication and employer’s agent

Each communication between the employer and a tenderer shall be to or from the employer's agent only, and in a
form that can be readily read, copied and recorded. Communications shall be in the English language. The
employer shall not take any responsibility for non- receipt of communications from or by a tenderer. The
name and contact detalls of the employer's agent are stated in the tender data.

F.1.5  Cancellation and Re-Invitation of Tenders

F1.5.1 An organ of state may, prior to the award of ihe tender, cancel a tender if-

(a) due to changed circumstances, there is no longer a need for the services, works or goods requested; or
(b) funds are no longer available to cover the fotal envisaged expenditure; or

{c) no acceptable tenders are received.

F1.5.2 The decision to cancel a tender must be published in the cidb website and in the government Tender
Bulletin for the media in which the original tender invitation was advertised.

F.1.6  Procurement procedures

F.1.6.1 General

Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with the tenderer
who in terms of F.3.11 is the highest ranked or the tenderer scoring the highest number of tender evaluation
points, as relevant, based on the tender submissions that are received at the closing time for tenders.

F.1.6.2 Competitive negotiation procedure

F.1.6.2.1 Where the tender data raquire that the competitive negotiation procedurs is to be followed, tenderers
shall submit tender offers in response to the proposed contract in the first round of submissions. Notwithstanding
the requirements of F.3.4, the employer shall announce only the names of the tenderers who make a
submission. The requirements of F.3.8 relating 1o the material deviations or qualifications which affect the
competitive position of tenderers shall not apply.

F.1.6.2.2 All responsive tenderers, or not less than three responsive tenderers that are highest ranked in
terms of the evaluation method and evaluation criteria stated in the tender data, shall be invited in each round
to enter into competitive negotiations, based on the principle of equal freatment and keeping confidential the
proposed solutions and associated information. Notwithstanding the provisions of F.2.17, the employer may request
that tenders be clarffied, specified and fine-tuned in order to_improve a tenderer's compstitive position provided
that such clarification, specification, fine-tuning or additional information does not alter any fundamental aspects
of the offers or impose substantial new requirements which restrict or distort competition or have a discriminatory
effect.

F.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the employer to make a
fresh tender offer, based on the same evaluation criteria, with or without adjusted weightings. Tenderers shall be
advised when they are to submit their best and final offer.

F.1.6.2.4 The contract shall be awarded in accordance with the provisions of F.3.11 and
F.3.13 after tenderers have been requestsd to submit their best and final offer.

F.1.6.3 Proposal procedure using the two stage-system
F.1.6.3.1 Option 1

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around which a
contract may be negotiated. The employer shall evaluate each responsive submission in terms of the method of
evaluation stated in the tender data, and in the second stage negotiate a contract with the tenderer scoring the
highest number of evaluation points and award the contract in terms of these conditions of tender.
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.1.6.3.2 Option 2

F.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall invite all
responsive tenderers to submit tender offers In the second stage, following the Issuing of procurement documents.

F.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the method of
evaluation stated in the tender data, and award the contract in terms of these conditions of tender.

F.2 Tenderer’s obligations
F.2.1  Eligibility

F.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the tenderer,
or any of his principals, Is not under any restriction to do business with employer.

F.2.1.2 Notify the employer of any propased material change in the capabliities or formation of the tendering entity
(or both) or any other criferia which formed part of the qualifying requirements used by the employer as the
basis in a prior process to Invite the tenderer fo submit a tender offer and obtain the employer's written approval
to do so prior to the closing time for tenders.

F.22 Cost of tendering

F2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer
for any costs incured in the preparation and submission of a tender offer, including the costs of any testing
necessary to demonstrate that aspects of the offer complies with requirements.

F2.2.2 The cost of the tender documents charged by the employer shall be fimited to the actual cost incurred
by the employer for printing the documents. Employers must attempt to make available the tender documents on
Ris website so as not to incur any costs pertaining to the printing of the tender documents.

F.2.3 Check documents

Check the tender documents on receipt for completeness and notify the employer of any discrepancy or
omission.

F.2.4  Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued
by the employer only for the purpose of preparing and submitting a tender offer in response to the invitation,

F.2.5 Reference documents

Obtain, as necessary for submitting a fender offer, copies of the latest versions of standards, specifications,
conditions of contract and other publications, which are not attached but which are incorporated into the tender
documents by reference.

F.2.6 Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary
apply for an extension to the closing time stated In the tender data, in order to take the addenda into account.

F.2.7  Clarification meeting

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects of the
proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the tender data.

F.2.8 Seek clarification

Request clarification of the tender documents, if necessary, by notifying the employer at least five working days
before the closing time stated in the tender data.
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F.2.9 Insurance

Be aware that thé extent of insurance to be provided by the employer (if any) might not be for the full cover required
in terms of the conditions of contract identified in the contract data. The tenderer is advised to sesk qualified
advice regarding insurance.

F.2.10 Pricing the tender offer

F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except Value
Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies being those
applicable 14 days before the closing time stated in the tender data.

F2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices.

F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment
except as provided for in the conditions of contract Identified In the contract data.

F.2,10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of
contract identified in the contract data may provide for part payment in other currencies.

F.2.11 Alterations to documents

Do not make any alterations or additions to the tender documents, except to comply with instructions issued
by the employer, or necessary to correct errors made by the tenderer. Al signatories to the tender offer shall initial
all such alterations.

F.2.12 Alternative tender offers

F.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender offer, strictly
in accordance with all the requirements of the tender documents, is also submitted as well as a schedule that
compares the requirements of the tendar documents with the alternative requirements that are proposed.

F.2,12.2 Accept that an aiternative tender offer may be based only on the criteria stated in the tender data or
criteria otherwise acceptable to the employer.

F.2.12.3 An alternative tender offer may only be considered in the event that the main tender offer is the winning
tender.

F.2.13 Submitting a tender offer

F.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint venture to
provide the whole of the works, services or supply identified in the contract data and described in the scope of
works, unless stated otherwise in the tender data,

F.213.2 Retum all returnable documents to the employer after completing them in their entirety, either
electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink.

F.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of copies
stated in the tender data, with an English translation of any documentation in a language other than English, and
the parts communicated electronically in the same format as they wers issued by the employer.

F.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. The
employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for tenderers proposing

to contract as joint ventures shall state which of the signatories is the lead partner whom the employer shall
hold liable for the purpose of the tender offer.

F.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the packages as
"ORIGINAL" and “COPY". Each package shall staie on the outside the employer's address and identification
details stated in the tender data, as well as the tenderer's name and contact address.

F.2.13.6 Where a two-envelope system s required In terms of the tender data, place and seal the returnable
documents listed in the tender data in an envelope marked —financial proposalll and place the remaining returnable
decuments in an envelope marked —tachnical proposalil. Each envelope shall state on the outside the employers
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address and Identification details stated in the tender data, as well as the tenderer's name and contact address.

F.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the outside
only the employer's address and identification details as stated in the tender data.

F.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or premature opening
of the tender offer if the outer package is not sealed and marked as stated.

F.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless
stated otherwise in the tender data.

F.2.14 Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested completely and in the form
required, may be regarded by the employer as non-responsive.

F.2.15 Closing time

F.2.156.1 Ensure that the employer receives the tender offer at the address specified in the tender data not later
than the closing time stated in the tender data. Accept that proof of posting shall not be accepted as proof of
delivery.

F.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, the
requirements of these conditions of tender apply equally to the extended deadline.

F.2.16 Tender offer validity

F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated
in the tender data after the closing time stated in the tender data.

F.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for an
agreed additional period with or without any conditions attached to such extension.

F.2.16.3 Accept that a tender submission that has been submitted to the employer may only be withdrawn or
substituted by giving the employer’s agent written notice before the closing time for tenders that a tender is to b
withdrawn or substituted.

F.2.16.4 Where a tender submission is to be substituted, submit a substitute tender in accordance with
the requirements of F.2.13 with the packages clearly marked as "SUBSTITUTE",

F.2.17 Clarification of tender offer after submission

Provide clarification of a tender offer in response o a request to do so from the employer during the evaluation
of tender offers. This may include providing a breakdown of rates or prices and correction of arithmetical errors
by the adjustment of certain rates or item prices (or both). No change in the competitive position of tenderers or
substance of the tender offer is sought, offered, or permitted.

Note:  Sub-clause F.2.17 does not preclude the negotiation af the final terms of the contract with a preferred tenderer
Jollowing a competitive selection process, should the Employer elect to do so.

F.2.18 Provide other material

F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the
tenderer's commercial position (including notarized joint venture agreements), preferencing arrangements, or
samples of materials, considered necessary by thé employer for the purpose of a full and fair risk assessment.
Should the tenderer not provide the material, or a satisfactory reason as fo why it cannot be provided, by the time
for submission stated in the employer's request, the employer may regard the tender offer as non-responsive.

F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.
F.2.19 Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis as provided for in the
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fender data.
F.2.20 Submit securities, bonds and policies

If requested, submit for the employers acceptance before formation of the contract, all securities, bonds,
guarantees, policies and certificates of Insurance required in terms of the conditions of contract identified in the
contract data.

F.2.21 Check final draft

Check the final draft of the contract provided by the employer within the time available for the employer to issue the
contract.

F.2.22 Return of other tender documents

If so instructed by the employer, retum all retained tender documents within 28 days after the expiry of the validity
period stated In the tender data.

F.2.23 Certificates

Include in the tender submission or provide the employer with any certificates as stated in the tender data.
F.3 The employer’s undertakings

F.3.1 Respond to requests from the tenderer

F.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received up to five
working days before the tender closing time stated in the Tender Data and notify all tenderers who drew procurement
documents.

F.3.1.2 Consider any request to make a material change In the capabllities or formation of the tendering entity
(or both) or any other criteria which formed part of the qualifying requirements used to prequalify a tenderer to
submit a tender offer in terms of a previous procurement process and deny any such request if as a consequence:

a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture fails to meet
any of the collective or individual qualifying requirements:

b) the new partners to a joint venture were not prequalified in the first instance, either as individual firms or as
another joint venture; or

c} in the oplnion of the Employer, acceptance of the material change would compromise the outcome of the
prequalification process.

F.3.2 Issue Addenda

if necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the
period from the date that tender documents are available until three days before the tender closing time stated in
the Tender Data. If, as a result a tenderer applies for an extension to the closing time stated in the Tender Data,
the Employer may grant such extension and, shall then notify all tenderers who drew documents,

F.3.3 Return late tender offers

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is necessary
to open a tender submission to obtain a forwarding address), to the tenderer concerned.

F.3.4 Opening of tender submissions

F.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence of
tenderers’ agents who choose to attend at the time and place stated in the tender data, Tender submissions for
which acceptable reasons for withdrawal have been submitted will not be opened.

F.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue indicated
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in the tender data, the name of each tenderer whose tender offer is opened and, where applicable, the total of
his prices, number of points claimed for its BBBEE status level and time for completion for the main tender offer
only.

F.3.4.3 Make available the record outiined in F.3.4.2 fo afl interested persons upon request.

F.3.5 Two-envelope system

F.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the technical
proposal of valid tenders In the presence of tenderers’ agents who choose to attend at the time and place stated
in the tender data and announce the name of each tenderer whose technical proposal is opened.

F.3.5.2 Evaluate funciionality of the fechnical proposals offerad by tenderers, then advise tenderers who remain
in contention for the award of the contract of the time and place when the financial proposals will be opéned.
Open only the financial proposals of tenderers, who score in the functionality evaluation more than the minimum
number of points for functionality stated In the tender data, and announce the score obtained for the technical
proposals and the total price and any points claimed on BBBEE status level, Retum unopened financial
proposals to tenderers whose technical proposals failed to achieve the minimum number of points for functionality.

F.3.6 Non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes, information
relating to the evaluation and comparison of tender offers, the final evaluation price and recommendations for
the award of a contract, until after the award of the contract to the successul tenderer.

F.3.7  Grounds for rejection and disqualification

Determine whether there has been any effort by a tenderer to influence the processing of tender offers and
instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or fraudulent
practices.

F.3.8 Test for responsiveness
F.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly receivad:

a) complies with the requirements of these Conditions of Tender,
b}  has been properly and fully completed and signed, and
¢) s responsive to the other requirements of the tender documents.

F.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender
documents without material deviation or qualification. A material deviation or qualification Is one which, Iin the
Employer’s opinion, would:

a) detrimentally affect the scope, quality, or performance of the works, services or supply identified in the
Scope of Work,

b} significantly change the Employer's or the tenderer's risks and responsibiliies under the contract, or

c) affect the competitive position of other tenderers presenting responsive tenders, if it were o be rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or
withdrawal of the non-conforming deviation or reservation.

F.3.9  Arithmetical errors, omissions and discrepancies

F.3.9.1 Check the highest ranked tender or tenderer with the highest number of tender evaluation points after the
evaluation of tender offers in accordance with F.3.11 for:

a) the gross misplacement of the decimal point in any unit rate;
b) omissions made in completing the pricing schedule or bifls of quantities; or
c} arithmetic errors in:
i) line item totals resulting from the product of a unit rate and a quantity in biils of quantities or
schedules of prices; or
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i) the summation of the prices.

F3.9.2 The employer must correct the arithmetical errors in the following manner:

a) Where there is a discrepancy between the amounts in words and amounts in figures, the amount in
words shall govern,

b) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting from the
product of the unit rate and the quantity, the line item total shall govem and the rate shall be
corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate, the
line item fotal as quoted shall govern, and the unit rate shall be corrected.

¢) Where there is an eror in the total of the prices either as a result of other corrections required by this
checking process or in the tenderer's addition of prices, the total of the prices shall govern and the tenderer
will be asked to revise selected item prices {and their rates if bills of quantities apply) to achieve the
tendered total of the prices.

Consider the rejection of a tender offer if the tenderer does not correct or accept the correction of the arithmetical
error in the manner described above.

F.3.10 Clarification of a tender offer

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from
the tender offer.

F.3.11 Evaluation of tender offers
F.3.11.1 General

Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer to a comparative
offer and evaluate them using the tender evaluation methods and associated evaluation criteria and weightings
that are specified in the tender data.

F.3.11.2 Method 1: Price and Preference
In the case of a price and preference:

1)  Score tender evaluation points for price
2)  Score points for BBBEE contribution
3) Add the points scared for price and BBBEE.

F.3.11.3 Method 2: Functionality, Price and Preference
In the case of a functionality, price and preference:

1) Score functionality, rejecting all tender offers that fail to achieve the minimum number of points for
functionality as stated in the Tender Data.

2) No tender must be regarded as an acceptable tender if it fails to achieve the minimum qualifying score for
functionality as indicated in the tender invitation,

3) Tenders that have achieved the minimum qualification score for functionality must be evaluated further in
terms of the preference points system prescribed in paragraphs 4 and 4 and 5 below,
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The 80/20 preference point system for acquisition of services, works or goods up to Rand value of R50 million

4) (a)(l) The following formula must be used to calculate the points for price In respect of tenders (including price
tender) with a rand value equal to, or above R 30 000 and up to Rand value of R 1 000 000 (al! applicable taxes
included):

Ps=8 l_m
Pmm
Where

Ps = Pointts scored for comparative price of tender or offer under consideration;

Pt = Comparative price of tender or offer under consideration; and

Pmin = Comparative price of lowest acceptable tender or offar.

(4) {aXil) An employer of state may apply the formula in paragraph (1) for price tenders with a value less than R30
000, if and when appropriate:

(4) (b) Subject to subparagraph(4)(c), points must be awarded to a tender for attaining the B-BBEE status leve! of
contributor in accordance with the table below:

-BBEE status level| of contributor Number of points S |
1 20
7 T
3 16
4 12
5 8
9) 6
7 4 —
8 2
Non-compliant contributor 0 PR i _J_

(4) (c) A maximum of 20 points may be allocated in accordance with subparagraph (4)b)

(4) (d) The points scored by tender in respect of B-BBEE contribution contemplated in contemplated in
subparagraph (4) (b) must be added to the points scored for price as calculated in accordance with subparagraph

(4)a).

(4) (e) Subject to paragraph 4.3.8 the contract must be awarded to the tender who scores the highest total
number of points,

The 90/ 10 preference points system for acquisition of services, works or goods with a Rand value above
R 50 million

{5Xa) The following formula must be used to calculate the points for price in respect of tenders with g
Rend value above R50 000 000 (all applicable taxes included):

90/10

P;zmx(l-—-—-—-‘p"mm)

Pmin

Where
Ps = Points scored for comparative price of tender or offer under consideration;

Pt = Comparative price of tender or offer under consideration; and
Pmin = Comparative price of lowest acceptable tender or offer.
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(5)(b) Subject to subparagraph(5)(c), points must be awarded to a tender for attaining the B- BBEE status leve} of
contributor in accordance with the table below:

B-BBEE status level of contributor Number of points

1 j 10 =5
2 > B D S B, S |
J B T
4 5 i
5 4

6 3

7 7 TN
8 l T ]
Non-compliantcontributor o - r: Y

(5Xc) A maximum of 10 points may be allocated in accordance with subparagraph (5)(b).

(5)(d) The points scored by tender in respect of B-BBEE contribution contemplated in contemplated in
subparagraph (5) (b) must be added to the points scored for price as calculated in accordance with subparagraph

(5Xa).

{5)(e) Subject to paragraph 4.3.8 the contract must be awarded to the tender who scores the highest total number
of points.

F.3.11.6 Decimal places

Score price, preference and functionality, as relevant, to two decimal places.

F.3.11.7 Scoring Price

Score price of remaining responsive tender offers using the following formula:

NFQ =W, xA

where:  NFQ is the number of tender evaluation points awarded for price.
W1 is the maximum possible number of tender evaluation points awarded for price as stated in
the Tender Data.
A is a number calculated using the formula and option described in Table F.1 as stated in
the Tender Data.

Table F.1: Formulae for calculating the value of A

Formula  Comparison aimed at achieving Option 17 iOption 2° LA
1 Highest price or discount A = (1+( P-Pm)) A =P /Pm
Pm
2 Lowest price  or  percentage |A=(1-(P- Pm)) A=Pm/P
commission / fee Pm

P Pm is the comparative offer of the most favourable comparative offer.
Pis the comparative offer of the tender offer under consideration.

F.3.11.8 Scoring preferences

Confirm that tenderers are eligible for the preferences claimed in accordance with the provisions of the tender data
and reject all claims for preferences where tenderers are not eligible for such preferences.
Calculate the total number of tender evaluation points for preferences claimed in accordance with the provisions

of the tender data.
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F.3.11.9 Scoring functionality
Score each of the criteria and sub criteria for quality In accordance with the provisions of the Tender Data.

Calculate the total number of tender evaluation points for quality using the following formula:
NQ = Wz X SO / Ms

where: Sy is the score for quality alliocated fo the submission under consideration; MS Is the maximum

possible score for quality in respect of a submission; and
W, Is the maximum possible number of tender evaluation boints awarded for the quality as stated in

the tender data
F.3.12 insurance provided by the employer

if requested by the proposed successful tenderer, submit for the tenderer’s information the policies and / or
certificates of insurance which the conditions of contract identifled in the contract data, require the employer to
provide.

F.3.13 Acceptance of tender offer

Accept the tender offer, if in the opinion of the employer, it does not present any risk and only if the tenderer-

a) is not under restrictions, or has principals who are under restrictions, preventing participating in the
employer’s pracurement,

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses the
professional and technical qualifications, professional and technical competence, financial resources,
equipment and other physical facilities, managerial capability, reliability, experience and reputation,
expertise and the personnel, fo perform the contract,

¢} has the legal capacity to enter into the contract,

d) is not insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the Companies Act,
2008, bankrupt or being wound up, has his affairs administered by a court or a judicial officer, has
suspended his business activities, or is subject to legal proceedings in respect of any of the foregoing,

e) complies with the legal requirements, if any, stated in the tender data, and

) is able, in the opinion of the employer, io perform the contract free of confiicts of interest,

F.3.14 Prepare contract documents

F.3.14.1 If necessary, revise documents that shall form part of the contract and that were Issued by the employer
as part of the tender documents to take account of:

a) addenda issued during the tender period,
b) inclusion of some of the retumnable documents, and
c) other revisions agreed between the employer and the successful tenderer.

F.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any.

F.3.15 Complete adjudicator's contract

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both
parties to complete formalities for appointing the selected adjudicator at the same time as the main contract is
signed. .

F.3.16 Notice to unsuccessful tenderers

F.3.16.1 Notify the successful tenderer of the employer's acceptance of his tender offer by completing and
returning one copy of the form of offer and acceptance before the expiry of the validity period stated in the tender
data, or agreed additional period.

31
Tender T1.2
Part T1: Tendering procedures Tender Data
Reference No. 106Q/2017/18



F.3.16.2 After the successful tenderer has been notifled of the employer's acceptance of the tender, notify other
tenderers that their tender offers have not been accepted.

F.3.17 Provide copies of the contracts

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of the
contract as soon as possible after complstion and signing of the form of offer and acceptance.

F.3.18 Provide written reasons for actions taken

Provide upon request written reasons io tenderers for any acfion that is taken in applying these conditions of
tender, but withhold information which is not in the public interest to be divuiged, which s considered to prejudice
the legitimate commercial interests of tenderers or might prejudice fair competition between tenderers.

F3.19 Transparency in the procurement process

F3.19.1 The cidb prescripts require that tenders must be advertised and be registered on the cidb i.Tender
system.

F3.19.2 The employer must adopt a transparency model that incorporates the disclosure and accountability as
transparency requirements in the procurement process.

F3.19.3 The transparency model must identify the criteria for selection of projects, project information template and
the threshold value of the projects to be disclosed in the public domain at various intervals of delivery of infrastructure
projects.

F3.19.4 The client must publish the information on a quarterly basis which contains the following information:

= Procurement planning process
. Procurement methed and evaluation process
- Contract type

L] Contract status

L Number of firms tendering

» Cost estimate

- Contract title

2 Contract firm(s)

1 Contract price

- Contract scope of work

a Contract start date and duration
= Contract evaluation reports

F3.19.5 The employer must establish a Consultative Forum which will conduct a random audit in the
implementation of the transparency requirements in the procurement process.

F3.19.6 Consuitative Forum must be an independent structure from the bld commitiees.
F3.19.7 The information must be published on the employer's website.

F 3.19.8 Records of such disclosed information must be retained for audit purposes.
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Annex G
(normative)

Alpha-numerics associated with the Contractor Grading Designations

Table G1: Contractor grading designations and assoclated parameters

Contractor Grading Designation Tender Value Range Maximum value of contract that a —‘
designation contractor is considered capable of
performing (R)
1 (class of construction works) 1 200 000 L]
2 (class of construction works) 12 650 000
3 (class of construction works) 3 2 000 000
4 (class of construction works) 4 4 000 000
5 (class of construction works) 5 6 500 000 o=
6 (class of construction works) 6 13 000 000
7 (class of construction works) 7 40 000 00C
| 8 (class of construction works) 8 130 000 000
9 (class of construction works) 9 No Limit

Table G2: Classes of construction work (see next page)
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Table G2: Classes of construction work
[Description Deslgnation | Befinition . Work types | Examples 3 tm
Civil CE ! Construction warks that are primarily | Water, sewerage, roads, rallways, harbours | Structures such as g cooling tower, bridge, culvert,
engineering j concemned with materials such assteel s | &nd transport, urbsn development and dam, grand stand, road, railway,
| works concrete, earth and rock and their application municipal services fesenvolr, runway, swimming pool, siio or tunnel
' {in the development, extension, installation, The results of operations such as dredging,
maintenanca, removal, renovation, alteration, earthworks and gaofechnical processes,
or dismantiing of building and engineering Township services, water treatment and supply,
| infrastructure sewerage works, sanitation, soil conservation works,
| | irrigation works, Storm-
| waler and drainage works, coastal works, i
| f orts, harbours, airports and pipelines. |
Electrical EP | Construction works  that  are primarily | Electical power generation, transmission, Power generation Street and
engineering | concerned  with development, extension, | control and distribution equipment and area lighting
works Installation, removal, renovation, alteration or sysiems, | Substations and pratection systems
(Infrastructure) dismantling of engineering infrastructure: | Township Reticulations Transmisslon Lines |
| § a) relating to the i Supenvisory control and data acquisition |
| generalion, transmission | systems
{ 2. | L. and distribution of electricity; | Tl e | L =i de
Electrical EB Construction works that are primarily | A¥ electrical equipment forming an integral | Electrical installations in buildings Electrical |
. engineering concerned with the installation, extension, | and permanent pant of bulidings andfor | reficulations within a plot of {and {erf} or butiding
! works madification: or repalr of electrical instaliations structures, Including any wiing, cable | sile
| {bulidings) In or on any premises used for the Jainting and laying and electrical overhead Standby plant and uninterrupted power supply
H transmigsion of electriclty from a point of | line construction Vertfication and certificatian of electrical installations on
| control to a paint of consumption, including promises |
| any article forming part of such en instalation
General GB | Construction works that: Buildings and ancillary works other than | Buildngs for d ic, Industrial, institut or
i building works | &) sre primanly | those categarised as being: commercial occupancies
| | | cancemed with the a) civil ngineering works; ’ Car ports
! development, extension, b} electrical engineering | Fences other than classified as SS Stores
| instaligtion,? works; Walls |
i | renewal, renovation, alteration, or ¢) mechanical engineering |
dismantling of a permanent shefter for iis works; or
H ocoupants of contents; or d) speciallst works. ‘
! b) cannot be categorised in terms of l
the
| definitions provided for civil engineering A ns- i 1+ 1
>,
34
Tender

Part T1: Tendering procedures
Reference No. 106Q/2017/18

™.2
Tender Data



Work types

| Examples

[ Description Desic [ Definition
| Mechanlcal ME
‘ enginesring

works

|

! Specialist
' works

k‘ A subset of construction works identified and fire prevention and protection Infrastructure (drencher and spi yst and firg n)
i SG deﬂnedﬁby grehzw‘d that 14 The development, extension, installation, r |, removal, , al or dismantling of
g = capabiities Sxecution alazing, curiain walls and shop fronis
SH | The development, extension, installation, maintenance, renewai. removal, alteration or
| I p ation and horticultural works
| S The development, extension, installation, regair, maintenance, renewal. removal,

B - —
sC {
|

[ Construction works  that  are primarily
| concarned with the development, extension,
installation, removal, afteration, renewal of
engineering infrastructure  for  gas
|t isslonand distibution, solid waste
disposal, heating, ventilation and cooling,
chemical  works, metallurgical  works,
| manufacturing,  food  processing  and,
materials handiing

th

Machine systems including those refating to

e environment of building interiors.
a) gas transmission and distribution
systems

b) pipelines

¢} solid waste disposal

d) materials handfing, lifting
machinery, heating, ventilation and
cooling, pumps,

@) continuous process systems

f) chemical works, metallurgical works,
manufacturing, food processing
such as that in concentrator
machinery and apparatus, ofl and
gas welis, smelters, cyanide plants,
acid plants, metaliurgical machinery,
equipment and apparatus, and
warks necessary for the
beneficiation of metals, minerals,
rocks, petroleum and organic
substances or other chemical
processes.

Air-conditioning and mecharical ventilation Boiler

installations and steam distribution
Central heating

Centralised hot water tion Cranes
and hoists

Dust and sawdust extraction Compressed

alr, gas and vacuum Instaliations

Conveyor and materials handiing

installations

¢ Continuous process systems invoiving chemical
| warks, metaliurgical works, ol and

gas walls, acld plants, metallurgica!

machinery, equipment and apparatus, and works

1 nec Y for the beneficiation of metals, Is,
rocks, petroleum and organic substances and other
, chemical procesces
Kitchen equipment Laundry
equipment

Lift instailations and escalatars
Refrigeratlon and cald rooms Waste
| handiing systems (including compactors)

|
=t
4
|

The development, extensian, Installatic

ms [cathodic, anodic and efectrofytic)
Demolition of buildinas and engingering infrastructure and blasting : : . . |

Tha development, extension, Installation, renawa!, removal, renovation, alteration or dismantiing of

| Brotection syste

] —— —

me exension, installation, repair, ma.in_lenance or renew‘al, or removal, of aschalt
The development, axtension, installation, removal, and dismantlin,
building excavations, shatt sinking and

lateral earth suppart

n, repair, renewal, removal, or altaration of corrosion

3 dismantiini, as relevant, of landscaping, krig

|
|

g, as relevant, associated with |

=

renovation, aiteration ar, dismantling of fifts, escalators,

traveliators and holsting machinery

]

The development, installation, removal, or dismantiing,

=
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r_D‘escriEtlun_ | Desianation | Definition i J e Work types S |E ]
SK The installation, renewal, removal, aiteration or dismantling, as relevant, road markings and 1
signage
I SL 1 The development, extenstan, installaltion, renewal, removal, renovation. alterafion ordismantiing of |
1 structural steelwork and scaffolding 3 ol = =
SM A eubset of construction works identified and Timber buildings and structures
’ SN defined by the Board that involves specialist | The extensi n, i ion, repair, maint , reneval, removal, renovation or alteration, as

| capebilities for ks execution relevant, of the waterproofing of basements, roofs and walls using special systems.
SO The development, extension, instaliation, renewal, removal, alteration or dismantiing or
demolition of water installations and soil and waste water dralnage associated with buildings
! : (wet services, plumbing)
i sQ | | The development, extension, installation, repalr, remaval, afteration, dismanting or
demolition of  orecast concrele or stesl fencing
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CITY OF CAPE TOWN

DIRECTORATE: TDA — HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUIL.DING CONTRACTORS FOR THE CONSTRUCTION OF
GOVERNMENT SUBSIDISED HOUSING DEVELOPMENTS

T2.1 List of Returnable Documents

The tenderer must complete the following Returnable Documents in non-erasable black ink:

1. Returnable Schedules that will be incorporated into the Contract
1: COMPULSORY ENTERPRISE QUESTIONNAIRE ......ooooooeoovo 40
2: CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 41 -42
3: CERTIFICATE OF AUTHORITY FOR JOINT VENTURES .vv.cvvescosoemeesesosoososssoeo 43
4: DECLARATION OF TENDERER'S PAST SUPPLY CHAIN MANAGEMENT PRACTICES (MBD 8) 44
&: DECLARATION OF INTEREST — STATE EMPLOYEES (MBD 4) ..45-46
6. UTHORISATION FOR THE DEDUCTION OF OUTSTANDING AMOUNTS OWED TO CCT........ 47
7: DECLARATION IN RESPECT OF COMPLIANCE WITH LABOUR LEGISLATION .........ooor 48
8: CONFIRMATION OF CCT SUPPLIER DATABASE REGISTRATION...c...ccrvcrerverrcvrnieercemersommra .. 49
S: SCHEDULE OF HOUSE BUILDING EXPERIENCE OF TENDERER [OR 50
10:  SCHEDULE OF EQUIPMENT INSTALLATIONS AND SERVICE HISTORY ..ot 51
11:  CONFIRMATION OF CONTRACTOR REGISTRATION / ACCREDITATION 52
12: EXPERIENCEOF KEYPERSONEL oo 53-85
13:  SCHEDULE OF CONSTRUCTION EQUIPMENT ..56 - 57
14: DETAILS OF TENDERER'S WORKSHOP FACILITIES ...ovvooccooomeeoooeoooeeoons oo 58
16:  PRELIMINARY PROGRAMME (FOR INFORMATION PURPOSES ONLY) o rcesaes e vvenenns 59
16:  PROPOSED WORK PLAN .oovvvroooeeeesteccseeeseeeeseeesevesomsssos oo ooos oo
17:  SCHEDULE OF ESTIMATED DELIVERY OF HOUSES PER MONTH...
18:  SCHEDULE OF SUBCONTRACTORS ..oovuvmmeeeemmeomm oo
19:  HEALTH AND SAFETY PLAN
20:  PROPOSED DEVIATIONS AND QUALIFICATIONS BY TENDERER .... e
21 FUNCTIONALITY CRITERIA ovovvveccvreeerssosmsreseessesseesessecensesesssoeesseressosssssssson o 66-70
22; DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED

SECTORS .o, HeererenaEs st s iree e bars e re ek s g e s e ana e vanebana s b eeesene vobtenerenn seae 71-78
23: PRICE BASIS FOR IMPORTED PLANT AND MATERIALS ....79
24: RECORD OF ADDENDA TO TENDER DOCUMENTS ......ocmvirieee v enevves 80
25: PREFERENCE SCHEDULE (where preferences are granted in respect of B-BBEE contribution) 81-
84 -59

26:  SCHEDULE OF PRE-QUALIFICATION CRIT! ERIA FOR SUB-CONTRACTORS 85
27:  INFORMATION TO BE PROVIDED WITH THE TENDER 86

2,  Other documents required for tender evaluation purposes
* Joint Venture Agreement (if applicable) - append to Schedule 3.
*» Health and Safety Plan - append fo Schedule 19.
» Functionality Criteria - append to Schedule 21.

3. C1.1  The offer portion of the C1.1 Form of Offer and Acceptance

4. C1.2 Contract Data (Part 2)

§. C22 Bills of Quantities
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CITY OF CAPE TOWN
DIRECTORATE: TDA — HUMAN SETTLEMENTS IMPLEMENTATION
CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

T2.2 Returnable Schedules
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CITY OF CAPE TOWN

DIRECTORATE: TDA — HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 1 : COMPULSORY ENTERPRISE QUESTIONNAIRE

respect of each partner must be co

The following particulars must be fumished. In the case of a joint venture, separate enterprise questionnaires in |

Section 1:

—

Section 2: VAT reglstration number, nfﬁ

Name of enterprise;
Local office address N —

Contact Person: . . % T o e e o (0 0 A A e 80 RTETH s 8 b m b Geemsmelinte snennas

Contact Number: . — ............ amasmrees sas ook

Section 2a: National Treasury Central Suppller Database registration nu_

Section 2b: SARS Tax Compliance Status PIN : ﬁ
Section 3: cldb registration number, if any: . -ﬁ]—

Section 4: Particulars of sole proprietors and partners In partnerships

* Complete only i sofe Froprietor or pertnership and atfach separate page if more than 3 pariners

Section 5: Particulars of companies and clo
Company registration number . . . E—
Close corporationnumber.......... .\ ... ... .. .. .. . ..

Texreference number........... QS ... . ... ...

The undersigned, who warrants that he / she s duly authorised to do so on behaif of the enterprise;

{} authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services that my
{ our tax matters are In order;

ii) confirms that the neither the name of the enterprise or the name of any pariner, manager, director or other
person, who wholly or parlly exercises, or may exercise, control over the enterprise appears on the
Register of Tender Dsfaulters established In terms of the Prevention and Combating of Corrupt Activities
Act of 2004 or Database of Restricted Suppliers:

i) confirms that no partner, member, director or other person, who whally or partly exercises, or may exercise,
control over the enferprise appears, has within the last five years been convicted of fraud or corruption;

Iv) confirms that | / we are not associated, linked or involved with any other tendering entities submitting tender
offers and have no other relationship with any of the tenderers or those responsible for compiling the scope of
work that could cause or be interpreted as a conflict of interest; and

iv) confirms that the contents of this questionnalre are within my personal knowledge and are to the best of
my belief both true and correct.

Tender
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CITY OF CAPE TOWN
DIRECTORATE: TDA — HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 2 : CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

|, the undersigned, in submitting this tender for Contract No. 106Q/2017/18: APPOINTMENT OF PANELS OF HOME
BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT SUBSIDISED HOUSING
DEVELOPMENTS

in response fo the invitation for the tender made by the City of Cape Town, do hereby make the following statements that
I cerlify to be true and complete in every respect:

I certify, on behalf of: _ that:

{Name of Tenderer}

1. I have read and | understand the contents of this Certificate;

2. lunderstand that this tender will be disqualified if this Gerfificate is found not to be true and complete in every
respect;

3. Jam authorized by the tenderer to sign this Certificate, and to submit this tender on behalf of the tenderer;

4.  Each person whose signature appears on this tender has baen authorized by the tenderer to determine the
terms of, and to sign, the tender, on behalf dr' the tenderer;

8. Forthe purposes of this Certificate and this tender, ! understand that the word "competitor” shall include any
individual or organization, other than the tenderer whether or not affiliated with the tenderer, who:

(a) has been requested to submit a tender in response to this invitation to tender;

(b) could potentially submit a tender in response to this invitation to tender, based on thelr qualifications,
abilities or experience; and

(c) provides the same goods and services as the tenderer and/or is in the same line of business as the
tenderer;

6. The fenderer has arrived at this tender independently from, and without consultation, communication,
agreement or amangement with any competitor. However, communication between partners in a joint
venture or consortium” will not be construed as collusive tendering;

7. In particular, without limiting the generality of paragraph 6 above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:

(a) prices;

(b) geographical area where product or service will be rendered (market allocation);

{c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit a tender;

(e) the submissfon of a tender which does not meet the specifications and conditions of the tender; or
(f) tendering with the intention not to win the tender;

*Joint vanture or Consortium means an association of persons for the purpose of combining thelr expertise, property, capital, efforts, skill and knowledge in
an activity for the execution of a contract,
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Tender

10.

éignature

In addition, there have besn no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the products
or services to which this invitation to tender relates;

The terms of this tender have not been, and will not be, disclosed by the tenderer, directly or indirectly, to
any competitor, prior to the date and time of the officlal tender opening or of the awarding of the contract;

I am aware that , In addition and without prejudice to any other remedy provided to combat any restrictive
practices related to tenders and contracts, tenders that are suspicious will be reported fo the Competition
Commission for investigation and possible Imposition of administrative penalties in terms of section 59 of the
Competition Act No. 8% of 1998 and or may be reported to the National Prosscuting Authority (NPA} for
criminal investigation and or may be restricted from conducting business with the public sector for a period
not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act No. 12 of

2004 or any other applicable legislation,

Kjame B EE e e sateanbenesanenss 8 hentastes sntessmsoasonn B
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CITY OF CAPE TOWN -
DIRECTORATE: TDA — HUMAN SETTLEMENTS IMPLEMENTATION '
CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 3 : CERTIFICATE OF AUTHORITY FOR JOINT VENTURES

This retumnable schedule is to be completed by joint ventures.

We, the undersigned, are submitting this tender offer in joint vanture by authorize

............................................

........................................ w4 8CHNG iN the capacity
of lead partner, to sign all documents in connection with the tender offer and any contract resulting from it on our behalf,

NAME OF FIRM ADDRESS DULY AUTORISED
SIGNATORY

Lead partner

Signature.................. ...
Name.........cccoeeeevenee...
Designation...................

Signature..........cccoooen.....
Name..............oce.o..e...
Dasignation....................

Signature..............uuue.n..
Name........oovevveveennenn ..,
Designation....................

Signature...............cco..
Name..............cccvunen.....
Designation....................

Note :

A copy of the Jaint Venture Agreement, showing clearly the percentage contribution of each partner to the joint
venture, shall be appended to this schedule.
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CITY OF CAPE TOWN
DIRECTORATE: TDA — HUMAN SETTLEMENTS IMPLEMENTATION
CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT

SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 4: DECLARATION OF TENDERER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES
Where the entity tendering is a jolnt venture, each party to the joint venfure must sign a declaration in
terms of the Municipal Finance Management Act, 56 of 2003, and aftach it to this scheduls.

1 The tender offer of any tenderer may be reJected if that tenderer or any of its directorsimembers have:
a) abused the municipality's / municipal enfity's supply chain management system or committed any
improper conduct in refation to such system;
b} been cenvicted for fraud or corruption during the past five years;
¢) willfully neglected, reneged on or failed to comply with any government, municipal or other public sector
contract during the past five years; or .
d) been listed in the Register for Tender Defaulters in terms of s¢
of Corrupt Activities Act (No 12 of 2004).
In order to give effect fo the above, the following questionnaire must be completed and submitted with
the bid.
Question
Is the Tenderer or any of its directors listed on the National Treasury’s Database of Restricted
Suppliers as a company or person prohibited from doing business with the public secior?
(Companies or persons who are listed on this Database were informed in writing of this restriction
by the Accounting Officer/Authority of the institution that imposed the restriction after the audi
alteram partem rule was applied).
The Database of Restricted Suppliers now resides on the National Treasury's webslte
treasury.aov.za and can be d by clicking on Its [ink at the bottom of the home page,

If so, furnish particulars;

ction 29 of the Prevention and Combating

2

Yes

ltem
21

®:
=]

|
|

is the Tenderer or any of its directors listed on the Register for Tender Defaulters in terms of section

29 of the Prevention and Combating of Corrupt Activities Act, 12 of 20047
The Register for Tender Defaulters can be accessed on the National Treasury’s webslte

(wwwr.treasury.aov.za) by clicking on Its link at the botiom of the homs page.

If so, furnish particulars:

211

22

221

Was the Tenderer or any of its direackn‘victed by a court of law (including a court of law
outside the Repubiic of South Africa) for fraud or corruption during the past five years?

2.3

)
®
®

|

e @

]

If so, furnish particuiars:

Does the Tenderer or any of its directors owe any municlpal rates and taxes or municlpal charges
to the municipality / municipal entity, or to any other municipality / municipal entity, that Is in
arrears for more than three months?

If so, furnish particulars:

241

l,
25 Was any contract between the Tenderer and the municipality / municipal entity or any other organ

of state terminated during the past five years on account of fallure to perform on or comply with the

contract? .

If so, fumish particulars:

(full name in block letters)
tion furnished on this declaration form is true and correct, and accept that, in addition fo
ct, action may be taken against me should thls declaration prove to be false.

---_,..........,_,

o s,

Name of Tenderer/Contractor

=]

9@

2.5.1

L » the undersigned,

certify that the Informa
C.

Position - ST e

Where the entity tendering Is a joint venture, each party to the joint venture must sign a declaration in terms of
the Municipal Finance Management Act, 56 of 2003, and attach it to this schedule.
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CITY OF CAPE TOWN
DIRECTORATE: TDA — HUMAN SETTLEMENTS IMPLEMENTATION
CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 5: DECLARATION OF INTEREST - STATE EMPLOYEES {(MBD 4)

1. No bid will be accepted from persans in the service of the state”.

2. Any person, having a kinship with persons In the service of the state, including a blood relationship, may make an
offer or offers in terms of this invitation to bid. in view of possible allegations of favouritism, should the resulting
bid, or part thereof, be awarded to persons connected with or related to persons in service of the state, it is required
that the tenderer or their authorised representative declare thelr position in relation to the evaluating/adjudicating
authority.

3 In order to give effect to the ahove, the following questionnaire must be completed and submitted with the
bid.

3.1 Full Name of tenderer or his or her representative ™
3.2 |dentity Numbe; " —

3.3  Position occupied in the Company (director, trusiee, shareholder?)!

34  Company or Close Corporation Registration Number?

3.5 Tax Reference Number:.,"

3.6 VAT Registration Number:

3.7 The names of all directors / trustees / shareholders members, their individual identity numbers and state employee
numbers must be indicated in paragraph 4 below.

3.8 Are you presently in the seng

3.8.1 If yes, fumish particulars.

3.9 Have you been in the servi
3.9.1 if yes, fumish particulars

..................................................

3.10 Do you have any relationship (family, friend, other) with persons in the service of the state and who mayj
with the evaluation and or adjudication of this bid?

3.10.1 If yes, fumish particulars,

..............

3.11  Are you, aware of any relationship (family, friend, other) between any other s s in the sarvice

of the state who may be Involved with the evaluation and or adjudication of this bid?

3.11.1 If yes, fumish particutars

BCUIATS 1.t e e

Tender e NOT APP T2.1

Part T2: Returnable documents List of Returnable Documents
Reference No. 106Q/2017/18



313  Are any spouse, child or parent

directors, trustees, managers, principle shareholders or
stakeholders in service of the sta

3.13.1 If yes, furnish particulars.

13.4 Do you or any of the directors, trustees, managers, principle shareholders, or stakehalders of this
interest In any other related companies or business whether or not they are bidding for this contract?

3.14.1 If yes, fumnish particulars: E

4, Full details of directors / trustees / members I shareholders,

Fuli Name Identity Number State Employes Number

— ~—— SEEATTACHED — [

The tenderer horeby certifies that the information set out in this schedule and/or attached thereto is true and correct, and
acknowledges that failure to properly and truthfully complete this schedule may resuit in the tender being disqualified,
and/or (in the event that the tenderer is successful) the cancellation of the contract, restriction of the tenderer orthe exercise
by r remadies available fo it

Date

Name (PRINT)
(For and on behalf of the tenderer, duly authorised)

"MSCH Regulations: “in the service of the state” means fo be —
{a) amemberof-
(0] any municipal council;
{in any provincial legisiature; or
(i the national Assembly or the national Council of provinces;

(b} a member of the board of directors of any municlpal entity;

{c) an official of any munlcipality or munlicipal entity;

{d) an employee of any national or provincial department, national or provincial public entity or constifutional institution
within the meaning of the Public Finance Management Act, 1999 (Act No.7 of 1999});

{e) an executive member of the accounting authority of any national or provincial public entily; or

() an employee of Parllament or a provincial legisiature.

* Shareholder” means a person who owns shares in the company and is actively Involved In the maitagement of the company
or business and exercises controf over the company.

48
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CITY OF CAPE TOWN
DIRECTORATE: TDA —~ HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 6: AUTHORISATION FOR THE DEDUCTION OF OUTSTANDING AMOUNTS OWED TO THE CITY OF
CAPE TOWN

To: THE CITY MANAGER, CITY OF CAPE TOWN

The tenderer:

a) hereby acknowledges that according to SCM Regulation 38(1)(d)(1) the City Manager may reject the tender of the
tenderer if any municipal rates and taxes or municipal sarvice ¢harges owed by the tenderer (or any of its
directors/members/pariners) to the CCT, or to any other municipality or municlpal entity, are in arrears for more
than 3 (three) months; and

b) therefare hereby agrees and authorises the CCT to deduct the full amount outstanding by the Tenderer or any of
its directors/members/partners from any payment due to the tenderer; and

¢} confirms the information as set out in the tables below for the purpose of giving effect to b) above;

d) The tenderer hereby certifies that the information set out in this schedule and/or attached hereto is true and
correct, and acknowledges that failure to properly and truthfully complete this schedule may resuilt In steps being
taken against the tenderer, the tender being disqualified, and/or (in the event that the tenderer is successful) the
cancellation of the contract and/or steps in terms of the abuse of the Supply Chain Management Policy.

Municipal Account number(s)

If there Is not enough space for ail the names, please attach the additional detalls to the Tender Document

Name of Director / Physical residential address of ~ Municipal
Member / Parner Identity Number Director / Member / Partner Account number(s) ]
R I e A A A~
| SEEATTACHED ————
— e _‘l:_.— —— - - — SE = _—\i___ - ]
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CITY OF CAPE TOWN
DIRECTORATE: TDA - HUMAN SETTLEMENTS IMPLEMENTATION
CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 7: DECLARATION IN RESPECT OF COMPLIANCE WITH LABOUR LEGISLATION
SeRELE £ DRCLARATION IN RESPECT OF COMPLIANCE WITH LABOUR LEGISLATION
Declaration In respect of labour legislation

The tenderer, by signing this schedule, declares that it will comply with all labour legislation, as may be applicable.

SIGNED ON BEHALF OF TENDERER:
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CITY OF CAPE TOWN
DIRECTORATE: TDA — HUMAN SETTLEMENTS IMPLEMENTATION
CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 8: CONFIRMATION OF CITY OF CAPE TOWN SUPPLIER DATABASE REGISTRATION

o o REGISTRATION ]

CCT VENDOR DATABASE REGISTRATION

.
| REGISTERED REGISTRATION NUMBER
COMPANY NAME . YES/NO IF APPLICABLE
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CITY OF CAPE TOWN
DIRECTORATE: TDA —~ HUMAN SETTLEMENTS IMPLEMENTATION
CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 9: SCHEDULE OF HOUSE BUILDING EXPERIENCE (COMPANY TRACK RECORD) (FUNCTIONALITY)

In order to achieve a score for this functionality, Tenderers must provide the detalls of all House Bullding
Contracts that the company has been awarded during the past 10 years, in the following table as speclfled in
clause F.2.1.4.3.

Note: ONLY Information provided in this schedule will be used for scoring of functionality criterla as per clause
F.2.1.4.3. Therefore, tenderers that fail to complete this schedule may score zero points for Quality, which will
result in the tenderer's offer not being considered. Supporting documentation {Company Profile and Contactable
References) is o be attached for verification purposes orly.

Projeci 1 Project 2 Project 3 Project 4

Contract No.

Contract Name

Location

Client

Contact person

Contact detalls

e-mail address

Number of units

Size of units (sqm)

Value of contract

Start date

Duration

Complefion date

Note: Where the entity tendering is a Joint venture a scare for track record will be awarded to each party to the joint venture,
which will then be combined in preportion to the percentage contribution of each party to the joint venture

Number of sheets appended by the tenderer to this Schedule ” (If nil, enter NIL),
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CITY OF CAPE TOWN
DIRECTORATE: TDA — HUMAN SETTLEMENTS IMPLEMENTATION
CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 10: SCHEDULE OF EQUIPMENT INSTALLATIONS AND SERVICE HISTORY

Not applicable to this tender

SIGNED ON BEHALF OF THE TENDERER: . . .
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CITY OF CAPE TOWN
DIRECTORATE: TDA - HUMAN SETTLEMENTS IMPLEMENTATION
CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 11: CONFIRMATION OF CONTRACTOR REGISTRATION WITH THE NHBRC

Tenderers must be appropriately registered as Home Builders by the NHBRC. Proof of NHBRC Registration is required
and is to be appended to this schedule or within the requested time, failing which, the tenderer will be desmed non-
responsive.

Joint Ventures are eligible to submit tenders provided that every member of the joint venture is registerad with the NHBRC
and provides proof thereof appended to this schedule.

SEE ATTACHED

SIGNED ON BEHALF OF TENDERER: (EENEEE.
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CiTY OF CAPE TOWN
DIRECTORATE: TDA — HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 12: EXPERIENCE OF KEY PERSONEL (FUNCTIONALITY }

In order to achisve a score for this functionality, tenderers shall set out in the Schedule hereunder details of the
assigned Director's, Contract Manager's, Site Agent's and General Foreman's experience in work of a similar nature
to that for which their Tender is submitted as specified in clause F.2.1.4.3. It is also a requirement that these assigned
parsons are employed by the tenderer at tender stage and that proof of empiloyment is to be provided.

Note: ONLY Information provided in this schedule will be used for scoring of quality criteria as per clause
F.,2.1.4.3 Therefore, tenderers that fail to append CV's or complefe this schedule, may score zero points for
Functionality, which will result in the tenderer’s offer not being consldered. Supporting documentation (CV's)
is to be attached for verification purposes only.

Tenderers shall set out in the Schedule hereunder details of the listed staff's experience in work of a similar nature to
that for which their Tender is submitted.

CONTRACT DIRECTOR
AMOUNT OF
POSITION YEAR
CLIENT DETAILS CONTRACT NAME HELD H;JSI?-ES COMPLETED

3.
4. ,
SEE RETURNABLE DOCUMENT
CONTRACT MANAGER NAME: S
ANMOUNT OF
POSITION YEAR
CLIENT DETAILS CONTRACT NAME HELD Hgglf;s COMPLETED
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I

SEE|RETURNABLE DOCUMENT

SITE AGENT NAME_

AMOUNT OF
POSITION YEAR
CLIENT DETAILS CONTRACT NAME HELD Hglll,]?;s COMPLETED

| T [ e
1

& SEE RETURNABLE DOCUNENT

GENERAL FOREMAN NAME: -

AMOUNT OF
POSITION YEAR
CLIENT DETAILS CONTRACT NAME HELD HOUSES COMPLETED
BUILT
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SEE RETURNABLE DOCUMENT

(if nil, enter NIL).
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CITY OF CAPE TOWN
DIRECTORATE: TDA — HUMAN SETTLEMENTS IMPLEMENTATION
CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 13: SCHEDULE OF CONSTRUCTION EQUIPMENT

The tenderer shall state befow what construction equipment will be available for this Contract. The tenderer shall
differentiate, if applicable, between construction equipment immediately available and construction equipment which will
become available by virtue of outstanding orders, and indicate what further construction equipment will be acquired or
hired for the work should he be awarded the Contract.

CONSTRUCTION EQUIPMENT IMMEDIATELY AVAILABLE

DESCRIPTION, SIZE, CAPACITY NUMBER
SEE ATTACHED
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CONSTRUCTION EQUIPMENT ON ORDER

(State details of arrangements made, with delivery dates)

DESCRIPTION, SIZE, CAPACITY

NUMBER

CONSTRUCTION EQUIPMENT THAT WILL BE ACQUIRED OR HIRED

(State detalls of delivery arrangements)

DESCRIPTION, SIZE, CAPACITY

NUMBER

{If nil, enter NIL),

Tender
Part T2: Returnable documents
Reference No. 106Q/2017/18
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CITY OF CAPE TOWN
DIRECTORATE: TDA — HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 14: DETAILS OF TENDERER’S WORKSHOFP FACILITIES
st T DR lale U TENDERER'S WORKSHOP FACILITIES

Not applicable to this tender,

SIGNED ON BEHALF OF TENDERER: . .
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CITY OF CAPE TOWN'
DIRECTORATE: TDA — HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 15: PRELIMINARY PROGRAMME (FOR INFORMATION PURPOSES ONLY)

Not Applicable to this tender

SIGNED ON BEHALF OF TENDERER:
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CITY OF CAPE TOWN
DIRECTORATE: TDA — HUMAN SETTLEMENTS IMPLEMENTATION
CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 16: PROPOSED WORK PLAN

The tenderer shall append their proposed work plan to this Scheduls,

It should be noted that while a programme may form part of the required work plan, more than a programme is expected
in response to this requirement. The work plan must indicate the approach and methodology that the tenderer intends
following in order to reach the required outcomes. The work plan must show that the tenderer has appreciated the Scope
of Work, and has good insight as to what actions or activities are required in order to comply with the Employer's objectives.

Number of sheets appended by the tenderer to this Schedule ” . (If nil, enter NIL),

SEE ATTACHED
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CITY OF CAPE TOWN
DIRECTORATE: TDA — HUMAN SETTLEMENTS IMPLEMENTATION
CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 17: SCHEDULE OF ESTIMATED DELIVERY OF COMPLETED HOUSES PER MONTH

The tenderer shall state his estimated delivery of completed houses based upon the pricing schedule for each construction
panel (1;2 or3) they intent to price. The total of the completed houses shall be as the estimate stated for each panel below,

PANEIL 1 (BASED UPON THE CONSTRUGTION OF AN ESTIMATED 600 HOUSES)

MONTH | HO COMPLETED

O~ oo |m |-

PANEL 2 (BASED UPON THE CONSTRUCTION OF AN ESTIMATED 300 HOUSES)

MONTH | HOU MPLETED

1

2

3

4

5

6

7

8

9

10

19

12

TOTAL P

61

Tender T2.1
Part T2: Returnable documents List of Retumable Documents

Reference No. 106Q/2017/18



SIGNED ON BEHALF OF TENDERER: .

Tender

Part T2: Returnable documents
Reference No. 106Q/2017/18

PANEL 3 (BASED UPON THE CONSTRUCTION OF AN ESTIMATED 100 HOUSES)

MONTH | HOUSES COMPLETED
1
2
3 [
4 N
5 L
6 AN
7 o)
8 2 Y-
O
TOTAL N}100
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CITY OF CAPE TOWN

DIRECTORATE: TDA — HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING

SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 18: SCHEDULE OF SUB-CONTRACTORS

CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT

We notify you that it is our intention to employ the following sub-contractors for work {excluding work covered by provisional

sums and contingencies) in this confract.

Acceptance of this tender shali not be construed as a
the sub-contractors not be approved subsequent to
contract, and the tendered unit rates for the various Ite

pproval of all or any of the listed sub-contractors. Should any of
acceptance of the tender, this shall in no way invalidate the
ms making up the work activities shall remain final and binding.

SUB-CONTRACTORS

Sub-contractor's name

Work activities to be undertaken by the | Estimated vaiue of work
Sub-contractor Rand

Number of sheets appended by the tenderer to this Schedui

SIGNED ON BEHALF OF TENDERER: . .

Tender
Part T2: Returnable documents
Reference No. 106Q/2017/18
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CITY OF CAPE TOWN
DIRECTORATE: TDA — HUMAN SETTLEMENTS IMPLEMENTATION
CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 19: HEALTH AND SAFETY PLAN

Tenderers are referred to the requirements of Clause F.2.18.4 in Part T1.2 Tender Data and shali append the required
draft Health and Safety Pian to this Schedule.

Number of sheets appended by the tenderer to this Schedule - ........ {if nil, enter NIL).

SEE RETURNABLE DOCUMENT
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CITY OF CAPE TOWN
DIRECTORATE: TDA — HUMAN SETTLEMENTS IMPLEMENTATION
CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING GONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 20: PROPOSED DEVIATIONS AND QUALIFICATIONS BY TENDERER

The Tenderer should record any proposed deviations or qualifications he may wish to make to the tender documents in
this Returnable Schedule. Aliernatively, a tenderer may state such proposed deviations and qualifications in a covering

letter attached to his tender and reference such letter in this schedule. Any proposed deviations or qualifications contained
in a covering letter which is not referenced In this schedule will not be considered.

The Tenderer’s attention is drawn to clause F.3.8 of the Standard Conditions of Tender referenced In the Tender
Data regarding the Employer’s handling of material deviations and qualifications.

if no deviations or quallfications are proposed, the schedule hareunder is to be marked NIL and signed by the Tenderer.

PAGE CLAUSE OR ITEM PROPOSED DEVIATION OR QUALIFICATION

=

_
Number of sheets appended by the tenderer to this Scheduie - {f nil, enter NIL).
SIGNED ON BEHALF OF TENDERER: (QRENNNNNNS .. ... .. ... .. ... ... .. . e
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CITY OF CAPE TOWN
DIRECTORATE: TDA — HUMAN SETTLEMENTS IMPLEMENTATION
CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

SEHEDULE 21: FUNCTIONALITY CRITERIA
= o L PUNG TIONALITY CRITERIA

Minimum score for functionality
In order to be considered for a contract in terms of this tender, tenderers must achieve the minimum score for
functionality as stated below.

The description of the functionality criteria and the maximum possible score for each is shown in the table
below. The score achieved for functionality will be the sum of the scores achieved, in the evaluation
process, for the individual criteria.

Maximum | Minfmum
possible points

No Description of functionality criteria points required for
individual
criterion

Experience of Assigned Director, Contract Manager, 20 12

1 Site Agent and General Foreman (refer to Schedule
12) (Key Personnel)

2 Company track record of House Building (refer to 10 6
Schedule 9)
Total Minimum Score for functionality 18
Total Maximum Score for functionality 30

The minimum score for functionality is 18. Tenderers that fail to achieve the minimum score for functionality
will be declared as non-responsive.

Should any of the Key Personnel score & zero (0) in terms of experience, the tenderer will be deemed Non-
Responsive.

Should the tenderer score a zero (0) for track record, the tenderer will be deemed Non-Responsive

Where the entity tendering is a Joint Venture the tender must be accompanied by a statement describing
exactly what aspects of the work will be undertaken by each party to the joint venture (appended to Schedule
3, Part T2.2: Returnable Schedules).

Tenderers shall ensure that all relevant information has been submitted with the tender offerin the ribed
format fo ensure optimal scoring of functionality points for each Evaluation Criteria. Failure i de
information IN THIS TENDER SUBMISSION could result in the tenderer not being abie tc s 2 we

specified minimum scoring. Y%
s 2
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A more detailed explanation of the functionality criteria is given below:

[ Functionality Critefia Scorecard
PANEL 1 - TENDERERS WHO HAVE S

UCESSFULLY COMPLETED AT LEAST 1 PROJECT

CONSISTING OF 500 OR MORE HOUSES.
Quality criteria Description ! Experience I szzlrzle
3. Experience of | Experience of each key | Contract Director - no experience in
Assigned staff member in the managing subsidised housing projects 0
Director, specific field, who will | comprising of 500 or more houses per project.
Contract be assigned to this
Manager, Site praject Contract Director — managed and completed A—1
Agent and at least 1 subsidised housing project 3
General comprising of 500 or more houses, in the last
Foreman, 10 years.
currently |
employed by Contract Director ~ managed and completed 2
the tenderer. or more subsidised housing projects 5
(Key comprising of 500 or more houses per project,
Personnel) in the last 10 years.
Contract Manager ~ no experience in
managing subsidised housing projects 0
comprising of 500 or more houses per project.
Referto Contract Manager - managed and completed
Schedule 12 — at least 1 subsidised housing project 3
Supporting comprising of 500 or more houses in the last
documentation 10 years.
(CV's of the
staff members Contract Manager — managed and compieted
assigned) must 2 or more housing projects comprising of 500 5
be appended to or more houses per project, in the last 10 f
Schedule 12. years. |'
Site Agent — no experlence in managing 0 1
subsidised housing projects comprising of 500
or more houses per project.
Site Agent - managed and completed at least 3
1 subsidised housing project comprising of
500 or more houses per project, in the last 10 .
years. |
Site Agent - managed and completed 2 or
more subsidised housing projects comprising 5
of 500 houses or more houses per project, in
the last 10 years.
General Foreman - no expearience in
managing subsidy housing projects o
comprising of 500 or more houses per project.
General Foreman - managed and completed
at least 1 housing project comprising of 500 or 3
more houses per project, in the last 10 years, !
General Foreman - managed and completed 2
or more subsidised housing projects 5
} comprising of 500 or more houses per project, |
in the last 10 years,
67
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ATTist of similar or

4. .Company track No subsidised housing project comprising of |
record comparable projects | 500 or more houses completed within the past | 0
successfully 10 years.
. completed by the
QRifeSLtgpifgne:me Tenderer during the Completed at least 1 subsidised housing |
documentation last 10 years project, comprising of 500 or more houses, in 6
the last 10 years.
{Company Profile
f;gg:::;?:bul; Completed 2 or more subsidised housing
be appended fo projects comprising of 500 or more houses 10
Schedule 9. . per project in the last 10 years
™k .
r?unctionality Criteria Scorecard
PANEL 2 - TENDERERS WHO HAVE SUCESSFULLY COMPLETED AT LEAST 1 PROJECT
CONSISTING OF BETWEEN 200 AND 499 HOUSES. (Note that only those tenderers who
qualify in terms of eligibility for Panel 1, may submit an average cost per house for this
panel)
Quality criteria Description Experlence Pgiiige
1. Experience of Experience of each key | Contract Direcior — no experience in
Assigned Director, staff member in the managing subsidised housing projects 0
Contract Manager, specific fisld, who will comprising of between 200 and 499 houses
Site Agent and be assigned to this per project,
General Foreman, project
currently Contract Director — managed and completed
employed by the at ieast 1 subsidised housing project 3
tenderer. (Key comprising of between 200 and 499 houses,
Personnel) in the last 10 years.
Contract Director — managed and completed 2
or more subsidised housing projects 5
comprising of between 200 and 499 houses |
per project, in the last 10 years. '
Refer to
Schedule 12 - Contract Manager ~ no experience in
Supporting managing subsidised housing projects 0
documentation comprising of between 200 and 499 houses
(CV's of the per project.
staff mambers ]
assigned) must Cantract Manager - managed and completed
be appended to at least 1 subsidised housing project 3
Schedule 12. comprising of between 200 and 499 houses in
the last 10 years.
Contract Manager — managed and completed
2 or more housing projects comprising of 5
between 200 and 499 houses per project, in
the last 10 years.
Site Agent — no experience in managing 0
subsidised housing projects comprising of
between 200 and 499 houses per project.
Site Agent - managed and completed at least 3
1 subsldised housing project comprising of
between 200 and 499 houses, in the last 10
years.
Site Agent - managed and completed 2 or _{
more subsidised housing projects comprising 5 l
of between 200 and 499 houses per project, in
the last 10 years, ‘
]
General Foreman — no experience In J
e managing subsidy housing projects 0
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comprising of between 200 and 499 houses
per project.

General Foreman - managed and completed
at least 1 housing project comprising of
between 200 and 499 houses in the last 10
years.

General Foreman - managed and completed 2

or more subsidised housing projects 5
comprising of between 200 and 499 houses
per project, in the fast 10 years,
1
2. Company track ist of similar or No subsidised housing projects comprising of
record comparable projects | between 200 and 499 houses completed 0
successfully within the past 10 years.
Refer to Schedule | completed by the I
8 ~ Supporting Tenderer during the Completed at least 1 subsidised housing
documentation last 10 years project, comprising of between 200 and 4999 6
{Company Profile houses, in the last 10 years.
and Contactable
references) must Completed 2 or more subsidised housing
be appended to projects comprising of between 200 and 499 10
Echedu!e 9. houses per project in the last 10 years J

Functionality Criteria Scorecard

PANEL 3 ~ TENDERERS WHO HAVE SUCESSFULLY COMPLETED AT LEAST 1 PROJECT
CONSISTING OF BETWEEN 25 AND 1 99 HOUSES, (Note that only those tenderers who

7

T - I o
Quality criteria Description B Experlence
e o o
1. Experience of Experience of each key | Contract Director - no experience in
Assigned Director, staff member in the managing subsldised housing projects
Contract Manager, specific field, who will comprising of between 25 and 199 houses per

Score

Possible

0

Site Agent and be assigned fo this project.
General Foreman, project
currently Contract Director — managed and completed 41
employed by the at least 1 subsidised housing project 3
tenderer. (Key comprising of between 25 and 199 houses, in
Personnel) : the last 10 years.
Contract Director — managed and completed 2
or more subsidised housing projects 6
comprising of between 25 and 199 houses per
project, in the last 10 years.
Refer to
Schedule 12 - Site Agent - no experience in managing
Supporting subsidised housing projects comprising of 0
documentation between 25 and 199 houses per project.
(CV's of the ]
staff members Site Agent - managed and completed at least
assigned) must 1 subsidised housing project comprising of 3
be appendedto | betwsen 25 and 199 houses per project, in the '
Schedule 12. last 10 years. .
| Site Agent - managed and completed 2 or <i
more subsidised housing projects comprising 6 '
of between 25 and 199 houses per project, in
the last 10 years, '
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General Foreman — no experience in

Part T2: Returnable documents
Reference No. 106Q/2017/18

managing subsidy housing projects 0
comprising of between 25 and 199 houses per
project. .
General Foreman - managed and completed
at least 1 housing project comprising of 3
between 25 and 1999 housss, in the last 10
years.
General Foreman - managed and completed 2 |
| or more subsidised housing projects 6
comprising of between 26 and 199 houses per
project, in the last 10 years.
2. Company frack | A list of similar or No subsidised housing projects comprising of
record comparable projects between 25 and 199 houses completed within 0
successfully the past 10 years.
Refer to Schedule | completed by the | ]
8 - Supporting Tenderer during the | -Completed at least 1 subsidised housing
documentation last 10 years project, comprlslng of between 25 and 199 6
(Company Profile houses, in the last 10 years.
and Contactable
references) must Completed 2 or more subsidised housing
be appended fo projects comprising of between 25 and 199 12
schedule 9 houses per project in the last 10 years
. |
Number of sheets appended by the tenderer to this Schedule - {i¥ nil, enter NIL),
SIGNED O HALF O NDERER:
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CITY OF CAPE TOWN
DIRECTORATE: TDA — HUMAN SETTLEMENTS IMPLEMENTATION
CONTRACT NO. 106Q/2017/18

APPOQINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 22 : DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED

SECTORS

This declaration is based on and replaces Municipal Bid Document 6.2 (MBD 6.2).
The amendments made to the MBD 6.2 document have been necessary to clarify this standard document as it relates fo
local production and content in the designated sector.

Before completing this declaration, bidders must study the General Conditions, Definitions, Directives applicable in respect
of Local Content as prescribed In the Preferential Procurement Regulations, 2017 and the South African Bureau of
Standards (SABS) approved technical specification number SATS 1286:2011 (Edition 1) and the Guidance on the
Caleulation of Local Content together with the Local Content Declaration Templates [Annex C (Local Content Declaration:
Summary Schedule), D (imported Content Declaration: Supporting Schedule to Annex C) and E (Local Content
Declaration: Supporting Schedule to Annex C)},

Documents listed hereln are downloadable from the dti's official website, http:/fiwww.thedti.qov.za.

This schedule must be completed by tenderers and returned with their tender at the closing date and time for this
tender.

1. General Conditions

1.1 Preferential Procurement Regulations, 2017 (Regulation 8) makes provision for the promotion of local production
and content.

1.2 Regulation 8(1) prescribes that in the case of designated sectors, where in the award of bids where local
production and content is of critical importance, such bids must be advertised with the specific bidding condition
that only locally produced goods, services or works or locally manufactured goods, with a stipulated minimum
threshold for local production and content will be considered.

1.3 The deslignated sector Electrical and Telecom Cables, as well as Valves and Actuators is applicable to items
tendered for as detailed in Annexure C and C1 and all products tendered for these items must comply with the
requirements In respect of the local production and content legistation.

1.4 A person awarded a contract in relation tc a designated sector, may not sub-contract in such a manner that the
local production and content of the overall value of the contract Is reduced to below the stipuiated minimum
threshold.

1.5 The local content (LC) expressed as a percentage of the bid price must be calculated in accordance with the
SABS approved technical specification number SATS 1286: 2011 as follows:

LC =[1- x/y]*100
Where
x is the Imported content in Rand
y Isthe bid price in Rand excluding value added tax (VAT)

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange rate published
by ABSA Bank at close of business on the date of advertisement of the bid as required in paragraph 4.1 below.

NOTE: The SABS approved technical specification number SATS 1286:2011 is accessible on

http:/fiwww.thedti.qov.zalindustrial development/ip.isp at no cost.

1.6 A bid will be disqualified/declared non-responsive if this Dedlaration Certificate and Anhex C (Local Content
Declaration: Summary Schedule) are not submitted as part of the bid documentation.

2 Definitions
2.1 “bid" includes written price quotations, advertised competitive bids or proposals;

2.2 “bid price” price offered by the supplier, excluding value added tax (VAT);
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23

“contract” means the agreement that results from the acoeptance of a bid by an organ of state;

SCHEDULE 22 : DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED

SECTORS (Cont'd)

24

2.5

2.6

2.7

28

29

4.1

Tender

Part T2:

"designated sector” means a sector, sub-sector or industry that has been designated by the Depariment of
Trade and Industry (dti) in line with national development and industrial policies for local production, where only
locally produced services, works or goods or locally manufactured goods meet the stipulated minimum threshold
for local production and content;

“duly sign” means a Dedlaration Certificate for Local Content that has been signed by the Chief Financial Officer
or other legally responsible person nominated in writing by the Chief Executive, or senior member / person with
management responsibility (close corporation, partnership or individual) as per Returnable Schedule 1.

“Imported content” means that portion of the bid price represented by the cost of components, parts or materials
which have been or are still to be imported {(whether by the supplier or its subcontraciors) and which costs are
inclusive of the costs abroad (this includes labour and intellectual property costs), plus frefght and other direct
importation costs, such as landing costs, dock duties, import duty, sales duty or other similar tax or dufy at the
South African port of entry;

“local content™ means that portion of the bid price which is not Included in the imported content, provided that
local manufacture does take place;

“stipulated minimum threshold” means that portion of local production and content as determined by the
Department of Trade and Industry: and

"sub-confract” means the primary contractor's assigning, leasing, making out work to, or employing another
person to support such primary contractor in the execution of part of a project in terms of the contract,

The stipulated minimum threshold(s) for local production and content (refer to Annex A of SATS
1286:2011) for this bid Isfare as follows:

Description of services, works or qoods Stipulated minimum threshold

Electrical and Telecom Cable sector 90%

Valves and Actuators 70%

Does any portion of the services, works or goods offered for ltems as detailed in Annexure C have any imported

content?
{Tick applicable box)

W4
LYES | « [InOo |

If yes, the rate(s) of exchange fo be used In tis bid 10 calculate the local content as prescribed in paragraph 1.2
of the above General Conditions must be the rate(s) published by Absa Bank at close of business on the date of
advertisement of the bid.

Indicate the rate(s) of exchange against the appropriate currency In the table below (refer to Annex A of
SATS 1286:2011):

| Currency Rates of exchange
. US Dollar _ 13. 4533 — _|
Pound Sterling [7-904C
Euro 15 -95¢/
Yen .04
Other - e

NB: Suppliers must submit proof of the ABSA Bank rate(s) of exchange used.

Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum threshold for local
content the dfi must be informed accordingly in order for the dti to verify and In consultation with the CCT provide
directives in this ragard.
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CITY OF CAPE TOWN
'DIRECTORATE: TDA — HUMAN SETTLEMENTS IMPLEMENTATION
CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 22 : DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED
SECTORS (Cont'd)

{ LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY RESPONSIBLE |
| PERSON NOMINATED IN WRITING BY THE GHIEF EXECUTIVE OR SENIOR MEMBER/PERSON WITH
MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)

INRESPECTOFBIDNO, /@0 Q@ o N\ '

ISSUED  BY: (Procurement Authority / Name of Municipality /  Municipal  Entity):
NB ................... R S R SRy e

1 The obligation to compiete, duly sign and submit this declaration cannot be transferred to an external authorized
reprasentative, auditor or any other third party acting on behalf of the bidder.

2 Guidance on the Calculation of Local Content together with Local Content Declaration Templates (Annex C,D
and E) is accessible on http://Awww.ithedti,qov. za/industrial developmentfip.isp. Bidders should first complete
Declaration D. After complsting Declaration D, bidders should complets Declaration E and then consolidate the
information on Declaration G. Declaration C shouid be submitted with the bid documentation at the closing
date and time of the bid in order to substantiate the declaration made in paragraph (c) below. Declarations
D and E should be kept by the bidders for verification purposes for a periad of af least 5 years. The successful
bidder is required to continuously update Declarations C, D and E with the actual values for the duration of the
contract.

|, the undersigned EEEE—— =~ (full names),
do here jRonaranced ol SRS AR TRT:
ot A T N R e el {name of bidder entity), the following:

(a) The facts contained herein are within my own personal knowledge.
{b) | have satisfied myself that;
(i) the goodsfservices/works fo be delivered in terms of the above-specified bid comply with the minimum local
content requirements as specified in the bid, and as measured in terms of SATS 1286:2011;
| (¢) The locat content percentages {%) indicated below has been calculated using the formula given in clause 3 of
[ SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the information contained in
Declaration D and E which has been consoiidated in Declaration C;

| |

| [Bid price, excluding VAT y) B H
Imported content (x), as calculated in terms of SATS 1286:2011
Stipulated minimum threshold for local content {paragraph 3 above) Electrical and '
Telecom Cable Sector 90%
Local content %, as calculated in terms of SATS 1286:2011

If the bid is for more than one product, the local content percentages for each product contalned in
Declaration C shall be used instead of the table above. The local content percentages for each product has
been calculated using the formula given in clause 3 of SATS 1286:201 1, the rates of exchange indicated in
paragraph 4.1 above and the information contained In Daclaration D and E.

‘ (d) 1 accept that the Procurement Authority / Municipslity /Munlcipal Entity has the right to request that the local
| content be verified in terms of the requirements of SATS 1286:2011.

(e) 1 understand that the awarding of the bid is dependent on the accuracy of the information furnished in this
application. | also understand that the submission of incorrect data, ordata that are not vetifiable as described
in SATS 1286:2011, may result in the Procurement Authority / Municipal / Municipal Entity imposing any or all

‘ of the remedies as provided for in Regulation 14 of the Preferential Procurement Regulations, 2017 promulgated

under the Preferenti Act (PPPFA), 2000 (Act No. 5 of 2000).
o= D

SIGNATURE:
‘ WITNESS No. 1 DATE=
i WITNESS No. 2 - DATE: & - ]
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SCHEDULE 22 Cont: DECLARATION GERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR

DESIGNATED SECTORS (Cont'd)

LOCAL CONTENT DECLARATION BY CHIEF FINANGIAL OFFICER OR OTHER LEGALLY RESPONSIBLE |
PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR MEMBER/PERSON WITH
MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)

IN RESPECT OF BID NO. WBQIZO"?\W .....................................
ISSUED - BY: (Procurement Authority / Nams  of Municipality /  Municipal  Enfity): |
NBC.iTYGFCAﬁL"mN ...........................

3 The obligation to complete, duly sign and submit this declaration cannot be transferred fo an external authorized
representative, audiior or any other third party acting on behalf of the bidder.

4 Guidance on the Calculation of Local Content together with Local Contsnt Declaration Templates (Annex C, D
and E) is accessible on http:/iwww.thedtl.gov.za/industrial developmentfip.jsp. Bidders should first complete '
Declaration D, After completing Declaration D, bidders should complete Declaration E and then consolidate the
information on Declaration C. Declaration C should be submiltted with the hid documentation at the closing
date and fime of the bid in order to substantiate the declaration'made In paragraph (c} below. Declarations
D and E should be kept by the bidders for verification purposes for a perlod of at least 5 years. The successful
bidder is reguired o continuously update Declarations C, D and E with the actual values for the duration of the

contract.

! [, the undersigned, .. hames),
do hers i

of ...

ereresnen{NBME of bidder entity), the following:

The facts contained herein are within my own personal knowledgs,

I have satisfied myself that:
(ii) the goods/servicesiworks to be delivered In terms of the above-specified bid comply with the minimum local

content requirements as specified in the bid, and as measured in terms of SATS 1286:2011;

! (h) The local content percentages (%) Indicated below has been calculated using the formula given In clause 3 of
| SATS 1288:2011, the rates of exchange indicated in paragraph 4.1 above and the information contained in
Peclaration D and E which has been consolidated in Declaration C;

—

Imported content (x), as calcudated in terms of SATS 1286:2011

Stipulated minimum threshold for local content (paragraph 3 above)TlaEes_and Actuators
Sector
| : = _

Local content %, as palculatéd in terms of SATS 12862011

o)
(9)

If the bid is for more than one product, the local content percentages for each product contained in
Declaration C shall be used instead of the table above. The local content percentages for each product has
been calculated using the formula given In clause 3 of SATS 1286:2011, the rates of exchange indicated in
paragraph 4.1 above and the information contained  Declaration D and E.

(i) ! accept that the Procurement Authority / Municipality /Municipal Entity has the right fo request that the local
content be verified in terms of the requirements of SATS 1286:2011.

(i) 1 understand that the awarding of the bid is dependent on the accuracy of the information furnished In this

application. I also understand that the submission of incorrect data, or data that are not verifiable as described |

in SATS 1286:2011, may result In the Procurement Authority / Munlcipal / Municipal Entity imposing any or all

1 of the remedies & j i[' Regulation 14 of the Preferential Procurement Regulations, 2017 promulgated
‘ under the Pref ewn PFA), 2000 (Act No. 5 of 2000).
SIGNATURE: a1 D

WITNESS No. DATE:

WITNESS No.
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SAYS 12852001

Annex C

Local Content Declaration - Summary Schedule

Note; VAT to be excluded from all

'CI_) Tender No.
calculations

|_{C2} Tender description: -
{G3) | Designated product(s)
{C4) | Tender Authority:

{C5) | Tendering Entity marne:
(C6) | Tender Exchange Rate:

{C7} | Specified local content %
| | Antici- | Tonl I |

Tander value Local

| Tender
Tender ) Exempted net of pated Total exempte | Total |

|

‘ ftem | List of items price pev imported exempted imported local | content ‘ Annuai | tender | d Imported

. UoM value | walue % {per .,
| na's ‘(echVATj value fmported | item) Tender | velue | imported | content
| content | || aty{m} content
"y | - (c3) “co) | e 17 fcazy (€13 | (c1q) (c15) A1) | (az) | qcg |

Electrical wiring of plug

points. House wire

|_ | (2.5mm) twin and earth "

Electrical wiing of light

| | points. House wire
—__| (1.5mm) twin and earth

o S gapam
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Tender | "
] item | List of items i uc:p:er
g {exct VAT) |
{cs) + = =

r'—'-?!-i ﬁ_

Signature of tenderer from Annex B

Tender
Part T2: Returnable documents
Contract No, 1064201718

Calculation _z_':f Tacal content.

[ Tender value | Local | Anticl- Total |
net of | pated | Total exempte | Total |
| Imported lacal conkent |
imported | exampted value value % {per | Annual | tender imported |
value Imported ‘tefn) | Tender | value rmported‘ content
- content ‘ ! | L Qty {m) content
GO fcz) | qcz) | (ay | s | (c15) | (c17) | g | fcag 4
T 1 1 1
| R YR 4 | [ N
| - —
1= N | —— ]
— e e L | ]
{C20) Total tender
valueL -
{€21) Total Exempt imported |
content
{C22} Tobal Tender value net of
exfempt importad content | — -
(C23}Totallmpurted I.
content | y
{€24) Yotal local content
{c25) Average local content
%oftendey | -
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SATS 12862011

AnnexC1

Local Content Declaration - Summary Schedule

{C1} | TenderNo. 1 ’ Note: VAT 10 be excluded fromTll]
{2} | Tender description: calculations
{C3) _ | Designated product{s)
{G4) | Tender Authorlty:

(€5} | Tendering Entity name: /
| {C8) | Tender Exchange Rate: EU GB-
I_ ezt | Specified local content % .

[ T V T Tender value |
| Tender | T'ender I Exempted netof | I d rocat | l.u;z! Total
[ Item List of items | price per Imported exempted | mported | . SSnient ! Impaorted |
| no's Vol value | imperted valis value % (per imported  content
| | {excl VAT) | content tem} I comtent
@ | e g | oy g | @] ) | (s |y

| 15mm SABS approved | { ' 1

: sink taps (hot and col
_ vater) ( -

B |15mm SABS appreved

basin taps (hot and col
ety

| 15mm SABS approved

bath tzps (hot and col
L jwater)
| | 15mm SABS approved
L lstopcock
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[18mm sABS approv
ball-o-valve

|

R - i

1 1

)

Tignature of tenderer from Annex B
Lnature of tenderer from Annex 8

Tender
Part T2: Returnable documents
Cantract No. 106(1/2097/18
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(€20} Totaltender
value
{C21} Total Exempt mported
content |
{C22) Total Tender value net of

exempt Imported content L A

{€23) Total Imported
content
{€24) Total local content u
{€25) Average Jocal content
% of tender




ING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT

DIRECTORATE: TDA — HUMAN SETTLEMENTS IMPLEMENTATION
SCHEDULE 23: PRICE BASIS FOR IMPORTED PLANT AND MATERIALS

CITY OF CAPE TOWN

CONTRACT NO. 106Q/2017/18
APPOINTMENT OF PANELS OF HOME BUILD
SUBSIDISED HOUSING DEVELOPMENTS
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CITY OF CAPE TOWN
DIRECTORATE: TDA — HUMAN SETTLEMENTS IMPL.EMENTATION
CONTRACT NO, 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 24: RECORD OF ADDENDA TO TENDER DOCUMENTS

We confirm that the following communications received from the Employer hefore the submission of this tender offer,
amending the tender documents, have been taken into account in this tender offer;

T Date Title or Details

Attach additional pages if more space is required.

SIGNED ON BEHALF OF TENDERER: ... __SNN—— & & &&=
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CITY OF CAPE TOWN
DIRECTORATE: TDA ~ HUMAN SETTLEMENTS IMPLEMENTATION
CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONT RACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 25: PREFERENCE SCHEDULE
Preference Schedule where preferences are granted in respect of B-BBEE contribution

1 Definltions

The following definitions shall apply to this schedule:

All applicable taxes: Includes value-added tax, pay as you eam, income tax, unemployment insurance fund
contributions and skills development levies.

Applicablte Code: Shall be either the Amended Codes of Good Practise {published on 11 October 2013) or Sector
Specific Codes as Indicated in the tender conditions

B-BBEE: Broad-based black economic empowerment as defined in section 1 of the Broad-Based Black Economic
Empowerment Act.

B-BBEE status level of contributor: The B-BBEE status of an entity in terms of a code of good practice on black
economic empowerment issued in ferms of section 9(1) of the Broad-Based Black Economic Empowerment Act.
Bid (Tender): A written offer in a prescribed or stipulated form in response to an invitation by an organ of state for
the provision of services, works or goods, through price quotations, advertised competitive bidding processes or
proposals.

Black Designated Groups: The meaning assigned to it in the codes of good practice Issued in terms of section
9(1) of the Broad-Based Black Economic Empowerment Act, 2003, (Act 53 of 2003).

Black People: The meaning assigned o it in section 1 of the Broad-Based Black Economic Empowerment Act.
Broad-Based Black Economic Empowerment Act: The Broad-Based Black Economic Empowerment Act, Act 53
of 2003.

Consortium or Joint Venture: An association of persons for the purpose of combining their expertise, property,
capital, efforts, skill and knowledge in an activity for the execution of a contract,

Contract The agreement that results from the acceptance of a bid by an organ of state.

Co-operative: A co-operative registered in terms of section 7 of the Co-operatives Act, 2005 (Act no. 14 of 2005).
Designated Group: Black designated groups, black people, women, people with disabilities or small enterprises as
defined in saction 1 of the Nationa) Small Enterprises Act, 1996 (act no. 102 of 1 9986)

Designated Sector: A sector, sub-sector or industry or product that has been designated in terms of any relevant
reguiation of the Preferential Procurement Regulations, 2017.

Exempted Micro Enterprise {EME): An exempted micro enterprise in terms of a code of good practice on black
economic empowerment issued in terms of section 9(1) of the Broad-Based Black Economic Empowerment Act.
Firm Price: The price that is only subject to adjustments in accordance with the actual increase or decrease resulting
from the changs, imposition, or abolition of customs or excise duty and any other duty, levy, or tax, which, in terms
of the law or regulation, is binding on the contractor and demonstrably has an influence on the price of any supplies,
or the rendering costs of any service, for the execution of the contract.

Functionality: The ability of a tenderer to provide goods or services in accordance with specifications as set out In
the tender documents..

Military Veteran: The meaning assigned fo it in section 1 of the Military Veterans Act, 2011 (Act No. 18 of 2011).

National Treasury: The meaning assigned to it in section 1 of the Public Finance Management Act, 1999 (Act No.
18 of 1999.

Non-firm prices: All prices other than *fimm" prices.

Person: Includes a juristic person.

People with disabllities: The meaning assigned tc it in section 1 of the Employment equity Act, 1998 (Act No. 55
of 1998).

Price: Includes all applicable taxes less unconditional discounts,

Proof of B-BBEE status level of contributor: The B-BBEE status level certificate issued by an authorised body or
person, a swom affidavit as prescribed by the B-BBEE Codes of good Practice or any other requirement prescribed
in terms of the Broad-Based Black Economic Empowerment Act.

Qualifying Small Enterprise (QSE): A qualifying small enterprise in terms of a code of goed practice on black
economic empowarment issued in terms of section 9(1) of the Broad-Based Black Economic Empowerment Act.
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Rand Value: means the total sstimated value of a contract in Rand, calculated at the time of bid invitations.

Rural Area: A sparsely populated area in which peopie farm or depend on natural resources, including villages and
small towns that are dispersed through the arez or an ares including a large setfiement which depends on
migratory labour and remittances and government social grants for survival, and may have a traditional land tenure

system.

- Stipulated Minimum Threshold: The minimum threshold stipulated in terms of any relevant regulation of the
Preferential Procurement Regulations, 2017.
Sub-contract: The primary contractor's assigning, leasing, making out work to, or employing, another person fo
support such primary contractor in the execution of part of a project in terms of the contract,
The Act: The Preferential Procurement Policy Framework Act, 2000 (Act No 5 of 2000},
Total Revenue: Bears the same maaning assigned to this expression in the Codes of Good Practice on Black
Economic Empowerment, issued in terms of section 9(1) of the Broad-Based Black Economic Empowerment Act and
promulgated in the Government Gazefte on 9 February 2007,
Township: An urban living area that at any fime from the late 19" century until 27 April 1994, was reserved for
black people, including areas developed for historically disadvantaged individuals post 27 April 1994,
Treasury: The meaning assigned to it in section 1 of the Public Finance Management Act, 1999 (Act No. 18 of
1999).
Trust: The arrangement through which the property of one person is made over or bequeathed to a trustee to
administer such property for the benefit of another person.
Trustee: Any persor, Including the founder of & trust, to whom property is bequeathed in order for such property to
be administered for the benefit of another person.
Youth: The meaning assigned {o it in section 1 of the National Youth Development Agency Act, 2008 (Act No. 54 of
2008).

2 Conditions associated with the granting of preferences

A supplier that is granted a preference underiakes to:
1) accept that the number of preference points allocated will be based on the B-BBEE status level of contributor of
the supplier as at the closing date for submission of quotation offers;

2) not sub-contract more than 25% of the value of the confract to sub-contractors that do not have an equal or higher
B-BBEE status lsve! of contributor than the supplier, unless the intended sub-contracfors are exempted micro
enterprises that have the capability and ability to execute the sub-contract works or unless otherwise declared in
terms of Section 5 below;

3) accept that a contract may not be awarded if the price offered Is not market related;

4) accept the sanctions set out in Section 3 below should Condition 2(2) be breached, or should the tenderer have
submitted any false information regarding Its B-BBEE status level of contributor, local production and content, or
any other matter required in terms of this bid that will affect, or has affected the bid evaluation;

5) accept that, in order to qualify for preference points, it is the responsibility of the supplier to submit documentary
proof of its BBBEE level of contribution in accordance with the Codes of Good Practise, 2013, to the CCT at the
Supplier Management Unit located within the Tender Distribution Office, 2™ Floor (Concourse Level), Civic
Centre, 12 Hertzog Boulevard, Cape Town (Tel 021 400 9242/3/4/5);

6) accept that, further to 5) above, Consortiums/Joint Ventures will quallfy for preference points, provided that the
entity submits the relevant certificate/scorecard in terms of the Preferential Procurement Regulations, 2017. Note
that, In the case of unincorporated entities, a verified scorecard in the name of the consortium/Joint Venture must
be submitted with the quotation (attached to this schedule);

7) accept that if it is found that, in the performance of the confract, the participation of the various partners in a
Consortium/ Joint Venture differs substantially from that upon which the consolidated scorecard submitted in
terms of 5) above was based, and the impact of which is that the Joint Venture would not have been awarded the
contract in terms of the actual B-BBEE [evel of contribution achieved by the Joint Venture, then a financial penalty
shall be applied (in addition to any other remedies that the CCT may have) in accordance with Section 3 below;

8) accept that suppliers are required to be registered on the City of Cape Town's Supplier Database prior to the
acceptance of tenders in order to qualify for preference points. The CCT will verify the B-BBEE lsvel of contributor
of the supplier as at the closing date for submission of tender offers, to determine the number of preference points
to be awarded to the supplier. In the case of Consortiums/Joint Ventures which tender as unincorporated entities,
a verified scorecard submitted with the tender and valid as at the closing date wilf be used to determine the number
of preference points to be awarded to the supplier;

9) accept that, notwithstanding 8) above, a supplier will not be awarded points for B-BBEE status level of contributor
if he indicates in his fender that he intends sub-contracting more than 25% of the value of the coniract to sub-
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contractors that do not qualify for at least the points that the supplier qualifies for unless the intended sub-
contractors are exempted micro enterprises that have the capability and abflity to execute the sub-contract works;
10)accept that any subcontracting arrangements after the award of the tender may only be entered into upon the
prior approval of the City of Cape Town; and
11}immediately inform the City of Cape Town of any change that may affect the tenderer's B-BBEE level of
contribution upon which preference points will be or have been allocated.

3 Sanctions relating to breaches of preference conditions

The sanctions for breaching the conditions associated with the granting of preferences are;

1) disqualify the supplier from the quotation process;

2) recover costs, losses or damages the CCT has incurred or suffered as a result of the supplier's or contractor's
conduct;

3) cancel the contract in whole or in part and claim any damages which the CCT has sufferad as a result of héving
to make less favourable arrangements due to such cancellation;

4) restrict the supplier, its shareholders and directors, or only the shareholders and directors who acted on a
fraudulent basis, from obtaining business from the CCT fora period not exceeding 10 years, after the audi alteram
partem (hear the other side) rule has been applied and inform the National Treasury accordingly;

5) forward the matter for criminal prosecution; and/or

6) financial penalties payable to the CCT, as set out below.

Financial penalty for breach of Condition 2 in Section 2 above:

The penalty to be applied for sub-contracting more than 25% of the value of the contract to sub-contractors that do
not qualify for at least the preference points that the supplier qualified for (unless so declared or proven to be beyond
the control of the supplier, or the sub-contractors are EMEs that have the capability and ability to execute the sub-
contract works) shall be as provided for In the following formula;

Penalty = 0.5 x E{%) x P*
where;

E = The value of work (excluding VAT) executed by sub-contractors that do not qualify for at least the preference

points that the supplier qualified for, expressed as a percentage of P*, !gss 25%

P* = Value of the contract

Financial penalty for breach in terms of condition & in Section 2 above:

The penalty to be applied where, in the performance of the contract, the participation of the various pariners in a
Consortium/ Joint Venture differs substantially from that upon which the consolidated scorecard submitted in terms
of 5) in Section 2 above was based, and the impact of which is that the Joint Venture would not have been awarded
that contract in terms of the actual B-BBEE level of contribution achieved by the Joint Venture, shall be as provided
for in the following formula:

Penalty = 5/100 x (B-BBEE= — B-BBEEY) x P*

where;

B-BBEE? = The B-BBEE level of contribution that is achieved, determined in accordance with the
actual participation of the Joint Venture partners in the performance of the contract

B-BBEE! = The B-BBEE level of contribution that was used to determine the number of preference
points granted to the Joint Ventura at the time of quotation evaluation

P* = Value of the contract

Financial penalty for breach in terms of condition 10 in Section 2 above:

The penalty to be applied where the supplier fails to disclose subcontracting arrangement after the award of the
tender is up fo a maximum of 10% of the value of the contract.
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4 Level of Contribution in respect of enterprise status or structure of the tendering entity (the supplier)
In the interest of transparency, suppliers are required to complete Table 1: Level of Contribution below.
Table 1: Level-of Contribution

’Type of B-BBEE Contributor

| Status (tick box(es)
below as applicable)

Exempted Micro Enterprise {EME), 100% black-owned

Exempted Micro Enterprise (EME), at least 51% but less than
100% black-owned

Exempted Micro Enterprise (EME), less than 51% black-owned

]
]
= -
]
-
]

Qualifying Small Enterprise (QSE), 100% black-owned

Qualifying Small Enterprise {QSE), at least 51% but less than
100% black-owned

Qualifying Small Enterprise {QSE), less than 51% biack-owned

Q3HOVLLY 33S

Verified B-BBEE contributor - [—
- B-BBEE Status Leval of Contributor! ( ] =

i l Non-compliant contributor :

J
YIf It is indicated that the companyffirm/entity is a verified B-BEBEE confributor, then the verified status level of
contributor must be inseried In the box provided (insert a number from 1 to 8 as applicable)

5 Declarations
1} With reference to Condition 8 in Section 2 above, the supplier declares that:

liwe hereby forfelt my preferenca points because | /we DO intend sub-contracting more than 25%
of the value of the contract to'sub-contractors that do not qualify for at least the points that liwe D
as supplier qualify for or are not exempted ricro enterprises that have the capability and ability

to execute the sub-coniract works

Note:

Tenderers who do not tick thls box will be allocated preference polnts but the sanctions relating to breaches
of prefsrence conditions in Section 3 will be applicable if the tenderer contravenes the conditions In Section

2) The undersigned, who warrants that he/she is duly authorised io do so on behalf of the supplier, hereby certifies
that the preference claimed based on the B-BBEE status level of contribution indicated in Table 1, qualifies the
supplier, subject te condition 8 in Section 2 above, for such preference claimed, and acknowledges that:

(i) the information fumished is true and correct;
- (i) the preference claimed is In accordance with the conditions of this schedule;
{iii) the supplier may be required to furnish documentary proof fo the satisfaction of the CCT that the BBBEE
level of contributor as at the closing date Is comect: and

iv) helshe understands the conditions under which preferences are granted, and confirms that the supplier
the conditions pertaining to the granting of preferences.

Date

For official use.

Name (PRINT)
(For and on behalf of the Suppiier (duly authorised))
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CITY OF CAPE TOWN
DIRECTORATE: TDA ~ HUMAN SETTLEMENTS IMPLEMENTATION
CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 27: OTHER INFORMATION TO BE PROVIDED WITH THE TENDER
===t et TR TUAMANON 10 BE PROVIDED WITH THE TENDER

Not Applicable to this tender

SIGNED ON BEHALF OF TENDERER:
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Part C1: Agreements and Contract Data

Pages
C1.1 Form of Offer and Acceptance (Agreement)......................... 88 - 92
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C1.3 Form of Guarantee for Construction .........cee.ceeseenrnnn... 11 -114
C1.4 Form of Guarantee for Advance Payment......................... 115 - 118
C1.5 Occupational Health and Safety Agreement..........oeeemunrreenncnne.n. 119
C1.6 Protection of the Environment Declaration..........c..coorreevmrunnnc... 120
C1.7 Insurance Broker’s Warranty .........veccneveesceccnonseeseee s, 121

C1.8 Contract of Temporary Employment as Community Liaison
S 122 -124
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CITY OF CAPE TOWN
DIRECTORATE: TDA — HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF
GOVERNMENT SUBSIDISED HOUSING DEVELOPMENTS

C1.1 Form of Offer and Acceptance

Offer
The employer, identified in the acceptance signature block, has solicited offers fo enter into a contract for the
procurement of:

CONTRACT NO. 106Q/2017/18: APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR
THE CONSTRUCTION OF GOVERNMENT SUBSIDISED HOUSING DEVELOPMENTS

The tenderer, identified in the offar signature block, has examinad the documents listed in the tender data and
addenda thereto as listed in the relumable schedules, and by submitting thls offer has accepted the conditions of
tender,

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the tenderer offars fo perform all of the obligations and llabilities of the contractor under the confract
including compliance with al its terms and conditions according to their true intent and misaning for an amount to be
determined in accordance with the conditions of contraet identified in the contract data.

The Average Cost Per Houss, Inclusive of Contingencles but excluding VAT, as contained in Part G2.2 Pricing Data,
shall form the tender offer and shall be utilised for tender evaluation purposes. The individual submitted rates shall
be multiplied, as applicable, by the quantities required in respect of the relevant house types, to develop individual
Housing Projects and be allocated in accordance with the procedures described in Part C1.2 Contract Data in this

This offer may be acceptad by the employer by signing the acceptance part of this form of offer and acceptance and
returning one copy of this document to the tenderer before the end of the period of validity stated in the tender data,
whereupon the t & party named as the contractor in the conditions of contract identified in the

Name and
signature
of withess

For official use.
INITIALS OF CITY O
oP
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Acceptance

By signing this part of this form of offer and acceptancs, the employer identified below accepts the tenderer's offer. In
consideration thereof, the employer shall pay the contractor the amount due in accordance with the conditions of
contract identified in the contract data. Acceptance of the tenderer's offer shall form an agreement between the
employer and the tenderer upon the terms and conditions contained in this agreement and in the contract that is the
subject of this agreement.

The terms of the contract are contained in:

PartC1:  Agreements and contract data {which includes this agresment)
Part C2:  Pricing data

PartC3:  Scops of work

Part C4:  Site information

and drawings and documents or parts thereof, which may be incorporated by reference into the above listed Parts,

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the
returnable schedules as well as any changes fo the terms of the offer agreed by the tenderer and the employer during
this process of offer and acceplance, are contalned in the schedule of deviations attached to and forming part of this
form of offer and acceptance. No amendments to or deviations from sald documents are valid unless contained in this
schedule.

The tenderer shall within two weeks after receiving a complefed copy of this agreement, including the schedule of
deviations (if any), contact the employer's agent (whose detalls are given in the contract data) to amange the delivery
of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided In terms of the
conditions of contract Identified in the contract data. Failure fo fulfil any of these obligations in accordance with those
terms shall constitute a repudiation of this agreement,

Notwithstanding anything contained hereln, this agreement comes into effect on the date when the tenderer receives
one fully completed original copy of this document, including the schedule of deviations (If any). The tenderer (now
contractor) shall within five working days of the agreement coming into effect notify the employer In writing of any
rea contents of this agreement as a complete and aceurate memorandum thereof, failing
all constitute the binding contract between the parties,

R O A rrrrrrra

Name(s) ~ . oo

for the
Employer CITY OF CAPE TOWN
Tower Block, Civic Centre,

12 Hertzog Boulevard
Cape Town
Nameand (D
of withess Date ¥ H
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Schedule of Deviations

Notes:

1. The extent of deviations from the tender documents issued by the employer before the tender closing date
is limited to those permitted in terms of the conditions of tender,

2, A tenderer's covering lefter shall not be inciuded in the final contract document. Should any matter in

such letter, which constitutes a deviation as aforesaid, become the subject of agresments reached during
the pracess of offer and acceptance, the outcome of such agreement shall be recorded here.

3. Any other matter arising from the process of offer and acceptance eitheras a confirmation, clarification
or change to the tender documents and which it is agreed by the Parties becomes an obligation of the
contract shall also be recorded here.

4. Any change or addition fo the tender documents arising from the aboya-figreements and recorded here,
shall also be incorporated into the final draft of the Contract.

2 Subject
Detalls

..........................................................................
..........................................................................

By the duly authorised representatives signing this agreement, the employer and the tenderer agree to and
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents listed
In the tender data and addenda thereto as listed In the returnable schedules, as well as any confirmation,
clarification or changes to the terms of the offer agreed by the tenderer and the employer during this process of
offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
betwsen the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this
Agreement shall have any meaning or effect in the contract between the parties arising from this agreement.
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For the Tende

Signature(s)

....................................

Name(s) - NINNNNRRNNRY. . . .. .. .vv e

(Name of organization/tenderer)

(Address of organizationftenderer)

...........................................................................................

Name and
signature
of witness

F

Signal X T

Name(s) . e R e

Capacity

..............................

(Name and CITY OF CAPE TOWN

address of Tower Block, Civic Centre,

organization) 12 Hertzog Boulevard
Cape Town

Name and

signature
o winess (D Dac (T

r ........
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Confirmation of Receipt
The tenderer, (now contractor), identified in the offer part of this agreement hereby confirms receipt from the

employer, identified in the acceptance part of this agreement, of one fully completed original copy of this agreement,
including the schedule of deviations (if any) today:

the............ — (day)
of ........ m..............(month)

at ...“............(place)

For the Contracior:

SNt e e e et e

Name(s)

..............................

Capacity

Signature and name of witness:

Signature

Name
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CITY OF CAPE TOWN
DIRECTORATE: TDA ~ HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF
GOVERNMENT SUBSIDISED HOUSING DEVELOPMENTS

C1.2 Contract Data

Part 1: Contract Data provided by the Employer

The Conditions of Contract are clauses 1 to 30 of the JBCC Principal Building Agreement Edition 6.1 of March
2014), as prepared by the Joint Building Contracts Commitiee Inc.

Copies of these conditions of contract may be obtained from various constituent members’ regional offices. Please
consult the JBCC webpage on www.jbce.co.za for contact details of these members.

The pro forma “JBCC Principal Agreement; Contract Data” as defined in clause 1 of the conditions of contract
prepared by the Joint Building Contracts Committee shall not apply to this Contract and shall be replaced with the
documentation incorporated into this tender document.

The pro forma “Guarantee for Construction” and “Guarantee for Advanced Payment” as defined in clause 1 of the
conditions of contract prepared by the Joint Building Contracts Committee shall not apply to this Contract and shall
be replaced with the documentation incorporated into this tender document.

The JBCC Principal Building Agreement makes several references io the Contract Data for spscific data, which
together with these conditions collectively describe the risks, liabilities and obligations of the contracting parties and
the procedures for the administration of the Contract, The Contract Data shall have precedence in the interpretation
of any ambiguity or inconsistency between it and the JBCC Principai Buiiding Agreement.

Each item of data glven below is cross-referenced to the clause in the JBCC Pringipal Building Agreement to which
it mainly applies.

The JBCC Principal Bullding Agreement shall be read in conjunction with the variations, amendments and additions
set out in the Coniract Specific Data below.

The documents forming the Contract are to be taken as mutually explanatory of one ancther. For the purposes of
interpretation, the priority of the documents shall be in accordance with the following sequence:

a) the Form of Offer and Acceptance

b) the Contract Data

) JBCC Principal Building Agreement Edition 6.1 of March 201 4)

d) the Specifications

e} the Scope of Wark

f)  the Pricing Data

g) the Model Preambles for Trades.
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PRINCIPAL BUILDING AGREEMENT Contract Data

A TENDER INFORMATION
Al Project name
] To be stated in the Letter of Appointment issued to the successtul tenderers -’
{
A2 Works description
The works to be undertaken comprises of the construction Breaking New Ground {BNG) subsidised
houses on various project within the City of Cape Municipal Area. The extent and amount of amount
of houses will be stated in the Latter of Appointment
A3 Site description
ErfNo/Township | To be stated in the Letter of Appointment —
| Local autherity City of Cape Town "_
Street address To be stated in the Letter of Appointment J
Ad Employer
Name |_The Director: TDA — HUMAN SETTLEMENTS IMPLEMENTATION |
Business -e.g:  public [ Clty of Cape Town - ]
compeany
Business registration number [ - i | VAT /eST E}
Contact Person ﬁ Tel no _:[
Email g . _l
Registered street address Civic Centre, 12 Herizog Boulevard I
Cape Town
Postal address [ PO Box 298, Cape Town | Code  [BOOD ]
Telephone —ax —
AS Principal Agent
Name [To be advised in the Letter of Appointment J
Practice registration number [ — | vAaTiGST [ ]
Contact Person . | Telno [ R ]
Email - T ]
Registered street address R — 7
- -
Postal address - ] Code L 7
Telephone L T ] Pax R
Contract %4 C1.2
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A6 Agent

Name To be advised in the Letter of Appointment T [

Practice registration number | Jvarmest [ — ]
Contact Person [ 1 Telno [ ]
Emalil  — i ]

Registered street address

Postal address [ [Code [ ]

Telephone [ | Fax [ |
A7 Agent
Name To be advised in the Letter of Appointment
Practice registration number [ | VAT/IGST [ |
Contact Person L | Telno [ |
Email [ 1
Registered street address ' ' ‘J
Postal address | ] code C ]
Telephone [ | Fax L - |
A8 Agent
Name To be advised in the Letter of Appointment ‘
Practice registration number [ | VAT/GST [ ) ]
Contact Person [ ] Telno [ ]
Email [ |
Registered street address ' :|
Postal address [ |Code [ |
Telephone [ | Fax L ]
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A9

A10

B

290

2.1/25.15

5.0

5.6

Contract

Part C1: Agreements and Contract Data

Clause references a
2014.

Agent

Name

Practice registration number
Contact Person
Email

Registered street address

Postal address

Telephone

Agent

Name

Practice registration number
Contact Person
Email

Registered sireet address

Postal address
Telephone

Registered street address

Postal address

Telephone

CONTRACT DATA

Law, regulations and notices

| To be advised in the Letter of Appointment

?

L -
L Jvatiest [ ]
| | Telno [
L ]
L. JCode [
L | Fax | ]
To be advised in the Letter of Appointment '
| _ ] VAT/GST | ]
[ | Telno [ |
L 1
[ [Code [ ]
L | Fex [ ]
. Jcode [ ]
L | Fax [ ]

Law of the country applicable to the project

Contract documents
Number of copies of documents Issued free to contractor

Priced document

Lump sum priced document, or
Priced bills of quantities (BoQ)

System of measurement

Reference No. 106Q/2017/18
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pply to the JBCC Principal Building Agreement Edition 6.1 (PSA) published March

[ South Africa - |
yes/no? |

ves / no?

No. _‘__q

Latest edition of Standard System for
Measurement of Bullding Wark in South Africa
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Contract documents comprising;

Description Marked ? Notes . —
| Volume 1
| Volume 2
Volume 3 |
The Specifications
The Letter of Appointment To be issued to successful
- tenderers |
Contract drawings - description Date Marked Number Revision

Not Applicable — Drawings to be issued
with Letter of Appolintment

6.0 Employer’s agents

8.3 Description of interests of agents in the | N/A
project other than professional services, if
applicable
7.0 Design Responsibility
7.1 Description of elements of the works for | 1. Any altemative to standard specification (this is only

which the contractor is responsible

L

applicable to the highest ranked tenderer).
2. Internal wiring for the housing units.

3. Roof structure.

4.All structural concrete  work,
suspended floors.

5. All plumbing and drainage reticulation
6. All temporary works

including precast

Contract

e mmmp—
72 r_D_escrip'(ion of elements of the works for | N/A ]
which subcontractors are responsible
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10.0 Insurances

By the contractor in the joint names of the parties, yes YES I Obligation  Currency  Insured amount

Ino? _
Contract Works Insurance (CWI) (including materials and goods, temporary ZAR Contract sum j
works) _
Allowance for professional fees and escalation of the insured value at 25% pa, or % 20
%
Free Issue materials at new replacement value, added to CWI, where applicable ZAR N/A
Employer owned surrounding property {care, custody, control or worked on)} ZAR Per CWI
Public Liability Insurance (each and every claim OR unlimited for the period) ZAR R20 milion |
Supplementary Insurance (incl. CWi extensions) ZAR Per CWI
Removal of Lateral Support Insurance ZAR Per CWI
Other: See 10.1.5 to 10.1.8 of Contract Data ZAR To be
determined by
I _ | Contractor
Policy deductibles ZAR Tobs
determined by
Contractor
Policy deductibles Currency  Amount
- Works / free issue contractor ZAR Maximum of 5%
per claim
- Employer owned surrounding properties contractor ZAR N/A
- Public Liability contractor ZAR Maximum of 5%
per claim
- Supplementary Insurance contractor [ ZAR Maximumn of 5%
| per claim
- Removal of Lateral Support contractor ZAR I N/A
= |
- contractor l ZAR To be
Other: determined by
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11.0 Security

11115 The contractor shall provide a Guarantee for Construction to the yes / no? YES
employer >D11.2-3

13 Fixed Guarantee for Construction % of contract sum L % [ 7 ]

11.14  Guarantee for Advance Payment [11.1.4, 11.1.5, 11.2, 12.1 8,27.1.7,27.2.4,299,

ADVANCE PAYMENT SCHEDULE

The purpose of this schedule is to itemise specific Plant and materials not yet brought on to the Site for building
into the Permanent Works and for which the Employer is prepared to make advance payments to the Contractor,
subject to the conditlons below.

The items of Plant and materials which have been identified by the Employer as being suitable for advance
payment in terms of the Contract are listed in the table below. Should an ltem or ftems be added to the list at
tender stage by a tenderer, such item(s) will not be binding on the Employer.

Plant and mateiials which have been manufactured | Plant and materials yet to be manufactured and
and are stored at places other than the Site: for which a deposit with order is required from the
} Contractorby a manufacturer/supplier, and which
may be stored at places other than the Site after
manufacture:
NOT APPLICABLE NOT APPLICABLE
Conditions:

1) The Contractor can only rely on advance payment being permitied by the Employer in respect of the Plant
and materials listed in the table above. The Employer may, however, permit advance payment for other
Plant and materials in exceptional circumstances and at its sole discretion, during the course of the Contract,
and upen reasonable request from the Coniractor.

2) Advance payment for the purposes of deposits will only be provided up to a limit of 20% of the value of any
one item being claimed.

3)  The Contractor shall provide the Employer with documentary evidence of the terms and canditions for which
a deposit with order Is required by a manufacturer/supplier, together with the Guaranice for Advance
Payment.

4)  The Contractor wili also be permitted to obtain advance payment for the balance of the value of the Plant
and materials in respect of which he has paid a deposit, for an item which after manufacture is stored at a
place other than the Site. The Contracior shall, in respect of such payment, provide an Guarantee for
Advance Payment, either for such balance or, if the Guarantee for Advance Payment in respect of the
depositis to be returned by the Employer upon request, for the whole value of the item,

12.0 Duties of the parties = employer = site

827 Alterations & additions o existing premises? WA
L

1212 Premises occupied — yes / no? identify area? ‘ N/A

I s

12.1.3 Relevant natural features to be retained / ’ IN/A '

relocated / removed

.

12.1.4 Areas the contractor may not occupy? N/A

b
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Water: Provided by Contractor

Electricity: Provided by Contractor
Tele-communications: Provided by Contractor
Ablutions: Provided by Contractor

Proof of Registration / Good Standing with |
Building Industries Bargaining Council (BIBC)
Proof of good standing / compliance with
requirements of the Compensation for
Occupational Ihjuries and Diseases Act

Signed Health and Safety Agreement
Construction Guarantee

Due date: Within 2 weeks of receiving a copy of
the signed contract

Wihin 10 working days after receipt of
&li required documentation

12.1.5 Utilities connections - location
12.1.6 Statutory, other notices and documents to be | -
submitted / complied with by the contractor
before possession of the site can be given -
| 12.1.7 Possassion of the site — intended date
12.1.12 Description of free issue by employer

(Attach separate page for multiple iterns)

BA

[ NOTE: F insufficient space, please see annexure: - !

14.0 Nominated subcontractors -
14.14 Specialisation B/A
1414 Specialisation IﬂA
14.1.4 Specialisation E/A
14.1.4 Specialisation N/A
14.1.4 Specialisation LNIA .

| NOTE: If insufficient space, please see annexure: - |

] 16.0 Direct contractors
181 Specialisation LNIA
14.1.4 Specialisation l N/A
14.1.4 Specialisation MA

| NOTE: If insufficient space, please see annexure: - [

J 4_|__‘__| L _H_JEJL L L

Practical completion / penalty for late completion

Inspection Date for Penalty Penalty
= working Practical Currency | amount per
days completion calendar
s | _yyyymmdd | | day
18.0 Practical completion of the works as a At least 7 | To be agreed I’ ZAR R5 000
whole days in Letter of
before Appointment
practical |
. completion | l
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19.4 Practical completion of the works in | At least 7 | To be agreed | ZAR R5 000
‘sections:1 | days in Lefter of
. before Appointment
| practical
] |_completion
| Practical completion of the works in | At least 7 | To be agreed [ ZAR R5 000
‘ sections: 2 days in  Letter of
before Appointment
pracfical
| completion _J
[ Practical completion of the works in | At least 7 | To be agreed | ZAR R5 000
sections: 3 days in Letter of
before Appointment
practical
completion
e | Practical completion of the works in | At Jeast 7 | To be agreed | ZAR R5 000
sections: 4 days in Letter of
before Appointment
practical
completion
| Practical completion of the works in | At least 7 | To be agreed | ZAR R5 000
sections: 5 days in Lefter of
before Appointment
practical
completion

Note — only one of the options above will apply

19 Practical completion

19.1.1 items that do not have fo be complete to achieve practical completion

ALL ITEMS TO BE COMPLETED

[ NOTE: If insufficient space, please see annexure: = | —= = |

1¢.1.1  Criteria to achieve practical completion (the BoQ may contain a more detailed description)

Houses to be completed as per drawings and specifications.

Houses to be presented for snagging at least 7 days’ prior practical completion.

Minor defects to be resolved prior to house handover to the beneficiary.

Electrical sub-contractor shall submit efectrical compliance ceriificate (COC) include earth
splke readings.

Plumbing and Drainage Completion Certificate submitted

Competent Person to issue a structural compliance certificate.

Contractor to issue an A19 Certificate.

City of Cape Town Building Inspector to provide an Occupancy Certificate.

House street numbers to be painted onto the front facade of each house.

Stormwater management complsted.

The Contractor will remain responsible for all units (safety, security etc) until handover and
occupation of the unit by the approved beneficlary.
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| NOTE: If insufficient space, please see annexure: -

25.0 Payment
20 Currency [ZaRrR - ]
| 25.2 Issue of regular payment certificates on [ date@month [ 25 | monihly ]
2532  Materials and goods off site ~ pald subject | Guarantee for Advance Payment N/A
to... rovided
2534/ Confract price adjustment provisions [ Fixed price for duration of
26.95 project but subject fo
review, should  the
housing subsidy
quantum be adjusted | |
[ NOTE: if insufficient space, please see annexure: - [ |
25101 Payment Reduction up fo date of practical completion L % 5 ]
25.10.2 Payment Reduction after date of practical completion % 2.5
25.10.3 Payment Reduction after date of final completion % 0%
26.0 Adjustment of the contract value and final account
Payment of preliminaries
Option A Assessed by princlpal agent, an amount pro-rated to the value of the works
shall executed in the same ratio as the preliminaries to the contract sum (including tax):
apply shall exclude the amount of preliminaries, all contingency sum(s) and any allowance
for CPAP
Adjustment of preliminarles [26.9.4]
Option A For the adjustment of the preliminaries both the contract sum and the contract
shall value (including tax) shall exclude the amount of preliminaries, all contingency
apply sum(s) and any provision for Cost Price Adjustment Provision;-
~ An amount which shall not be varied
- An amount varied in proportion to the contract value as compared to the contract
sum
- An amount varied in proportion to the construction period as compared to tha initial
construction period (excluding revisions of the construction petlod for to the
contractor in not entified) to adjustment of the contract value in terms of this
agreement
The contractor shall provide a breakdown of charges (including tax) within 15
working days of the date of acceptance of fender and, where applicable, an
apportionment of preliminaries per section
Where such information is not provided ths following subdivision shall be deemed to
apply:
- 10% of the amount shell not be varied
- 15% varied in proportion of the contract value to the confract sum
- 75% varled in proportion to the revised construction period compared to the initial
construction period...
30.0 Dispute resolution
3061 Altemative Dispute Resolution [ Association of Arbitrators Southern |
nominating body Africa e
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Changes made to JBCC documentation

See part D of this document

Note: The amendments contained in Part D of this document constitutes the only amendments to the
standard JBCC Agreement that will apply. No other amendments shall be of any force or effect.

List of Annexures

Number Description

c TENDERER'S SELECTION (to be completed by tenderer)

19.0 Contractor’s holiday periods during the construction period?

| Contractor's annual holiday period — year 1 from _ (NS - (G
| Contractor’s other holiday period — year 1 from :
[_Contractor’s annual holiday period — year 2 from
Contractor's other holiday period - year 2 from
| Contractor's annual holiday perlod — vear 3 from
| Contractor’s other holiday period — year 3 from

|_NOTE: If Insufficient space, please see annexure; - | !

D CHANGES MADE TO JBCC DOCUMENTATION

The pro forma “JBCC Principal Agreement: Contract Data® as defined In clause 1 of the conditions of contract
prepared by the Joint Bullding Contracts Commitiee shall not apply to this Contract and shall be replaced with the
documentation incorporated into this tender document.

The pro forma "Guarantee for Construction” and “Guarantee for Advanced Payment” as defined in clause 1 of the
conditions of contract prepared by the Joint Building Contracts Committee shall not apply to this Contract and shalt
be replaced with the documentation incorporated into this tender document.
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PRINCIPAL BUILDING AGREEMENT

The sub-clauses listed below replaces in full the corresponding sub-clauses as contalned in the

conditions of contract:

DEFINITIONS

1.0
1.1

1.2
1.2.6

2.0
4.1

DEFINITIONS and INTERPRETATION
Definitions

AGREEMENT: The JBCC Principal Building Agreement (by reference), the completed contract data, Part
C1.1 Form of Offer and Acceptance and other contract documents that together forms the contract
between the parties.

BILLS OF QUANTITIES: The document drawn up in accordance with the measuring system [CD] and the
Pricing Assumptions contained in the Pricing Data.

CONSTRUCTION PERIOD: The period commencing on the date on which the possession of the site was
handed over to the contractor as recorded on the site possession certificate and ending on the date for
practical completion and excluding ali statutory holidays and those annual building holiday periods as
stated in the contract data.

CONTRACT DOCUMENTS: The Agreement, the contract drawings, the priced document, and other
identified documents [CD)

DATE FOR PRACTICAL COMPLETION: The contractual completion date or dates based on the
construction period as stated in the contract data or revision thereof on or before which the contractor
agrees to bring the works or sections thereof to practical completion

DATE OF PRACTICAL COMPLETION: The actual or deemed date or dates on which the contractor
achievas practical completion

GUARANTEE FOR ADVANCE PAYMENT: A security at cail obtained by the contractor from a financial
institution approved by the Employer, as listed in the Annexure in Part C1.3 of the Contract Data, and shall
be in the form of and shall contain the precise wording of the document included in Part C1.4: Farm of
Guarantee for Advance Payment, and that replaces the term JBCC® Guarantee for Advance Payment
wherever it occurs in the Agreement

GUARANTEE FOR CONSTRUCTION: A security at call obtained by the contractor from a financial
institution approved by the employer, as listed in the Annexure in Part C1.3 of the Contract Data, and shall
be In the form of and shall contain the precise wording of the document included in Part C1.3: Form of
Guarantee for Construction, and that replaces the term JBCC® Guarantse for Construction wherever it
occurs in the Agreement

Interpretation

The agreement is the entire contract between the parties regarding the matters addressed in the
agreement. No representations, terms, conditions or warranties not contained in the agreement shall be
binding on the parties. No agreement or addendum varying, adding to, deleting or terminating the
agreement including this clause shall be effective unless reduced to writing and signed by the partles

LAW, REGULATIONS AND NOTICES

The contractor shall comply with the law, obtain permits, licences and approvals required and pay related
charges for the execution of the works. The employer shall comply with the law obtain permits, building
or similar permissions and pay charges for the works other than those which are the responsibility of the
contractor. [26.4.1][CD]

Where the confract sum exceeds one hundred and thirty million Rand (R130 000 000), the employer
shall, in compliance with Regulation 3 of the Construction Regulations, read together with the exemptions
published in Government Notice dated 7 July 2015, apply to the Provincial Director of the Depariment of
Labour for a construction work permit to perform the Intended construction work. The employer will apply
for the construction work permit as soon as possible after its Bid Adjudication Commitiee has awarded the
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contract, and the period that the Department of labour requires to issue the permit will run concurrently
with the appeal period.

254  Sent by telefax — within one (1) working day after transmission

5.0 CONTRACT DOCUMENTS

5.1 The parties shall sign the original contract documents and shall each be issued with a copy thereof. The
original signed contract documents shall be held by the employer.

5.3 The principal agent shall decide, and advise the contractor, which parts of the priced document maybe
be used as a specification of materials and goods or methods, if any.

6.0 EMPLOYER'S AGENTS

6.1 The employer warrants that the principal agent has full authority and obligation to act and bind the
employer in terms of the agreement subject to the limitations detailed in clauses 17 and 26. The principal
agent has no authority to amend the agreement.

7.0 DESIGN RESPONSIBILITY

7.1 The contractor shall not be responsible for the design of the works other than what is identified in the
contract data and the contractor’s and subcontractors’ temporary works. The contractor shall not be
responsible for the coordination of design elements other than what Is identified in the confract data and
the contractor's and subcontractors’ temporary works.

9.0 INDEMNITIES

9.2.7 Noclause

10.0 INSURANCES

10.1.5  Construction Equipment (including tools, offices and other temporary structures and contents) and other
things (except those intended for incorporation into the Works) brought onto the site for a sum sufficient to
provide for their replacement.

10.1.6  Insurance In terms of the provisions of the Compensation for Occupational Injuries and Diseases Act, 130
of 1993.

10.1.7 Motor Vehicle Liability Insurance, in respect of all vehicles owned and / or leased by the supplier,
comprising (as a minimum) “Balance of Third Party” Risks including Passenger Liability Indemnity.

10.1.8 Where the agreement involves manufacturing and/or fabrication of the works or part thereof at premises
other than the site, the contractor shall satisfy the employer that all materials and equipment for
incorporation in the works are adequately insured during manufacture and/or fabrication. In the event of
the employer having an insurable interest in such works during manufacture or fabrication then such
interest shall be noted by endorsement to the contractor’s Policies of Insurance.

10.2 Where practical completion in sections is required [20.0] or the works Is for alterations or renovations
to an existing building(s) the effecting of contract works insurance [10.1.1-4] shall be the responsibility of
the contractor.

10.3 The party responsible [10.1] for effecting such insurances [10.1.1-4 and/or 10.2] shall make available to
the other party, before commencement of the construction period, documentary evidence as provided
for in C1.6: Insurance Brokers Warranty as contained in this document, that insurances has been effacted.
A copy of the insurance policies shall be provided to the other party within thirty (30) calendar days of
the commencement of the construction period. Approval by the other party shall be deemed unless a
reasonable objection is lodged within fourteen (14) calendar days of receipt of such policies. Where
required, the party responsible shall provide evidence of renewal to the other party before the expiry of
the current perfod of insurance.

10.8 No clause

11.0 SECURITY
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1111 Provide a Guarantee for Construction to the employer within fourteen (14) days of acceptance of the
contractor's tender.

11.1.2  Noclause

11.1.3 The Guarantee for Construction (fixed) shall be set at the percentage of the contract sum [CD] as stated
in the contract data. The contractor shall keep such security valid and enforceable until the only or jast
certificate of practical completion has been issued.

11.1.4 Provide a Guarantee for Advance Payment where an advance payment is required equal in value fo the
aggregate amount of all such advance paymenis. The contractor shall keep such security vaiid and
enforceable until the advanced payment has been repaid [11 2].

11.3.1 No clause

114 No clause

11.5 No clause

1110 The contractor shall waive his ilen within 7 (7) calendar days of the commencement of the contract
period. The contractor shall ensure that a walver of lien is included in all subcontracts and that the works
executed on the site are kept free of all liens and other encumbrances at all times [11.100

12.0 DUTIES OF THE PARTIES

1211 No clause

12,18 List statutory, other notices or documents the contractor must submit and/or comply with before
possession of the site can be given

12.1.8  No clause

122.1.a The contractor shall bear all costs and charges for special and temporary rights of way required by him
in connection with access to the site, The contractor shall also provide at his own cost any additional
facilities outside the site requirad by him for the purposes of the works.

1222 Submit the priced document as part of the tender submission with items priced to include, unless
otherwise stated, for ajl materials, fabrication, conveyance and delivery, unloading, storing, unpacking,
hoisting, labour, setting, fitting and fixing in position, cutting and waste (except where to be measured in
accordance with the standard system of measurement), patterns, models and templates, plant, temporary
works, returning of packaging, duties, taxes {other than Value Added Tax), imposts, establishment
charges, overheads, profitand all other obligations arising out of this agreement. Value Added Tax (VAT)
is {o be separately stated on the summary page of these bills of quantities.

14.0 NGMINATED SUBCONTRACTORS

14.1.1  Prepare tender documents in conformity with the nis subcontract agreement and the requirements of
the employer for work intended to be executed by a nominated subcontractor

14.1.2.a  For subcontract work over R 200 000, 00, advertise the Proposed subcontract works in accordance with
the requirements of the employer.

14.1.2.b For subcontract work less that R 200 000, 00, invite at least three tenders from a shortfist approved by
the employer.

14.1.3  Scrutinize the raceived tenders for compiiance with the tender documents, in consultation with the
employer

14.1.4  Nominate a subcontractor and instruct the contractor [17.1.14] to appoint such subcontractor as a

nated subcontractor in ferms of the n/s subcontract agreement and other tender requirements

14.6 Where a nominated subcontractor has been deciared insolvent, or where after notification by the
contractor r, the principal agent agrees that a nominated subcontractor is in default of a materiai term
of the n/s subcontract agreement, the principal agent shall instruct the contractor {g give notice to
the subcontractor to rectify such defauit. The principal agent shall instruct the contractor to terminate
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the nfs subcontract agreement should such defauit continue for five (5) working days after such notice
[17.1.15; 27.1.8]

14.7.2  Due to defauit or insolvency of the subcontractor, or defauit of the employer and/or agents, the n/s
subcontract value shall be adjusted to include the cost of completing such n/s subcontract works [27.1.8]

14.7.3  Due to default or insoivency of the contractor any variation in the cost of completing the nfs subcontract
works shall be for the account of the contractor. The employer may recover éxpense and/or loss [27.2.8]

15.0 SELECTED SUBCONTRACTORS

15.1.1  Prepare tender documents in conformity with the nfs subcontract agreement and the requirements of
the employer for work intended to be executed by a selected subcontractor

15.1.2.a For subcontract work over R 200 000, 00, advertise the proposed subcontract works in accordance with
the requirements of the employer.

15.1.2.b For subconiract work less that R 200 000, 00, invite at least three tenders from a shortlist compiled the
principal agent and the confractor.

158.1.3  Scrutinize the received tanders for compliance with the tender- documents, in consultation with the
contractor

15.2.1  Appoint the subcontractor [1 7.1.14] as a selacted subeontractor and forward a copy of the signed nfs
subcontract agresment to the principal agent

16.0 DIRECT CONTRACTORS

16.1.3  Be entitled to claim expense and/or loss caused by direct contractors [26.5)

16.1.4  Provide an area for site establishment, allow the use of personnel welfare facilities, provide water, lighting
and electrical power to a position within 50m of where the direct contract work is to be camied out and
allow use of erected scaffolding and hoisting equipment while it remains erected.

17.0 CONTRACT INSTRUCTIONS

17.1 The principal agent may issue contract instructions to the contractor, provided that the cumulative
effect of all instructions does not exceed the contract sum inclusive of any amendments thereof that
have been approved by the employer, regarding:

17.1.21 Position, standard, conient and permission for erection of notice boards {12.2.18]

20.0 SECTIONAL COMPLETION

20.2.2 A certificate of final completion incorporating the last section [21.6.2]

21.0 DEFECTS LIABILITY PERIOD AND FINAL COMPLETION

21.1 The defects liability period for the works shaill commence on the calendar day following the date of
practical complietion and end at midnight (00:00) ninety (90) calendar days from the date of practical
completion [CD] or when work on the list for completion has been satisfactorily completed [19.3.4],
whichever is the later

21.9 Where the principal agent has not issued the list for final completion or the updated iist within five (5)
working days after the inspection period [21.6.1; 21.7.2] the contractor shall give notice to the
employer and the principal agent forthwith. Should the principal agent not issue such [ist within a
further five (5) working days of receipt of such notice, final complstion shall be deemed 1o have been
achieved on the date of expiry of the notice and the principal agent shall issue the certificate of final
completion forthwith.

23.0 REVISICN OF THE DATE FOR PRACTICAL COMPLETION

23.6.2 The cause and efiect of the delay on the current date for practical completion to the extent that the
delay [29.1-3] exceeds concurrent delays caused by or at the risk of the contractor, where appropriate,
illustrated by a change to the critical path of the current programme
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250
25.3.1

Contract

PAYMENT

A fair estimate of the value of work executed shall only be based on houses where the specific interim
been reached and a ceriificate of compliance for that part of the work has been issued
and signed by the Principal Agent. The interim payment stages shail be based on the following progress
achieved per house:

payment stage has

Part C1: Agreements and Contract Data
Reference No. 106Q/2017/18

[ SINGLE STOREYS o
Interim
payment % of House
Stage Required Progress Payment Cumulative %
CMC 1 Foundation and floor siab completed, 15 15
Superstructure brickwork up to wallplate
CMC 2 height, excluding wallplate, but including 35 50
window and door frames. e
Roof structure, roof covering including barge
CMC 3 boards and fascia's. 10 60
Plumbing, Drainage and Electrical, Plaster
CMC 4 internal and external. Ceilings, doors, glazing 25 85
and ironmongery, painting completed.
CMC 5 Practical Completion Achisved 10 95
CMC6 Final Completion Achieved 5 100
DOUBLE STOREY UNITS - ’
% of House
Interim Stage Progress Completed Payment Cumulative %
CMC1 Foundation and floor stab completed 15 15
Ground floor brickwork including window and
CMC2 door frames completed, supply and 25 40
placement of top ficor slab completed,
First floor brickwork including window and
CMC3 door frames completed, 20 60
CMC 4 Roof structure and roof covering 10 70
Plumbing, Drainage and Electrical, Plaster
CMC 5 internal and external, Ceilings, doors, glazing 18 85
and ironmongery, painting com leted. .
B gery, p g P ]
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oM Practical Completion Achieved 5 95 |
r— ——1
LCMC 7 ! Final Completion Achieved 5 100

26.3.2 A fair estimate of the value of materials and goods and the inclusion of materials and goods stored
shall only be considered upon the provision, by the contractor, of an approved security {11.1.4]

257 The employer shall pay the contractor the amount certified in an issued payment certificate within
thirty (30) calendar days of the date for issue of the payment certificate [CD] including default and/or
compensatory interest. Payment shall be subject to the contractor giving the employer a tax invoice for
the amount due. The Contractor may submit a fully motivated application regarding more frequent
payment to the Principal Agent to be submitted to the Employer for considsration. Requests for more
frequent payments will be considered at the sole discrstion of the Employer and is not a right in terms of
this contract.

2510 For the purpose of the fixed guarantee for construction and payment reduction [11.1.3], the estimated
values of work executed [25.3.1] and materials and goods [25.3.2] shall be subject to the percentage
adjustments ‘as stated in the contract data.

25.10.1 No clause

25.10.2 No clause

25.10.3 Noclause

2512.2 No clause

25.12.3 No dlause

25124 Temminate the agreement [29.14.5]

26.0 ADJUSTMENT OF THE CONTRACT VALUE AND FINAL ACCOUNT

26.1 The principal agent shali dstermine the vaiue of adjustments to the contract value in cooperation with
the contractor in the preparation of the final account, provided that no adjustment to the contract value
will result in the approved contract value, inclusive of any amendments thereof that have been approved
by the employer, being exceeded without the approval of the employer. Where such adjustments require
measurement on site, the contractor shall have the right to be present.

26.9.5  Adjustthe contract value according to the contract price adjustment method, if applicable [CD}.

27.0 RECOVERY OF EXPENSE AND/OR LOSS

27.2.11 Penailties for breach of conditions of granting preferences In terms of the Preference Schedule.

27.2.12 Penalties for fallure to meet targeted labour and local enterprises contract participation goals (if
applicable)

27.213 Any fines levied in accordance with any of the specifications

28.0 SUSPENSION BY THE CONTRACTOR

28.1.1  No clause

2814  No clause

28.1.5  Failed to act in terms of this agreement [6.4)

28.1.6  Appoint another prinpipal agent or other agent, where applicable [6.5]
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28.2 Where the employer has not remedied a default in terms of a notice {28.1] the contractor may suspend
execution of the works until such default has been remedied without prejudice to any rights the
contractor may have

29.0 TERMINATION
Termination by the employer

29.1 The employer may give notice of intention to terminate this agreement where the contractor has:

28.1.1  Failed fo provide a guarantee for construction [CD] within the period stated [11.1; 12.2.3) of the date of
acceptance of the contractor’s offer

28.1.2  Failed to proceed with the works [12.2.17} within the period stated [CD]

29.1.3 Failed fo comply timeously with a contract instruction [17.0]

2914  Failed to provide, documentary evidence that insurances has been effected [10.3]

29.1.5  Died, ifthe contractor is a sole proprietor or a sole member of & Closed Corporation.

202 Where the employer contemplates terminating this agreement [29.1}, the principal agent shall give
notice {o the contractor of a specified default [29.1.1-5], to be remedied within ten (10) working days
of the date of recsipt of such nofice

Termination by the contractor

29,141 No clause

29.14.2 Give possession of the site to the contractor M2.1.7}

29.14.4 No clause

29.14.8 Failed fo act in terms of this agreement [6.4]

20.17.6 No clause

2824  No clause

30.0 DISPUTE RESOLUTION

305 Failure to comply with the procedure described [30.3-4] shall cause the dispute fo be resolved by litigation
and not adjudication

30.6.5 Where the adjudicator has not given g determination within the time period allowed or extended time
period provided in the JBCC Rules for Adjudication, either party may give notice fo the other party and

30.7 No clause
AGREEMENT No Clause
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CITY OF CAPE TOWN
DIRECTORATE: TDA — HUMAN SETTLEMENTS IMPLEMENTATION
CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF
GOVERNMENT SUBSIDISED HOUSING DEVELOPMENTS

C1.3 Form of Guarantee for Construction
GUARANTEE FOR CONSTRUCTION

For use with The JBCC Edition 6.1 March 2014 Principal Building Agresment

GUARANTOR DETAILS AND DEFINITIONS

"Guarantor” means: sttt s s e

"PhYSICal 3ddIESS: ..o st s

"Employer” means: The City of Cape Town, Transport and Urban Development Authority.

COTHBCION MO s ..

"Contract’ means: The Agreement made in terms of the Form of Offer and Acceptance and such amendments or
additions to the Contract as may be agreed in writing betwsen the parties.

"Contract Sum" means: The accepted amount inclusive of tay of R ettt esses s oo

T, st

Amount in words: ................ . bttt s s

"Expiry Date" means: The date of issue by the Principal Agent of the Ceriificate of Completion of the Works,
CONTRACT DETAILS

Principal Agent issues: Interim Payment Certificates, Final Payment Certificate and the Certificate of Completion
of the Works as defined in the Contract.

GUARANTEE FOR CONSTRUCTION

1. The Guarantor's limbility shall be limited to the amount of the Guaranteed Sum.
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3.1

3.2

4.1

4.2

4.3

5.1

5.2

5.3

10.

11.

The Guarantor's period of liabiiity shall be from and including the date of issue of this Guarantee for
Construction and up to and including the Expiry Date or the date of payment in full of the Guaranteed Sum,
whichever occurs first. The Principal Agent and/or the Employer shall advise the Guarantor in writing of the
date on which the Certificate of Completion of the Works has been issued.

The Guarantor hereby acknowledges that:

any reference in this Guarantee for Construction to the Contract Is made for the purpose of convenience and
shail not be construed as any intention whatsoever to create an accessory obligation or any intention
whatsoever fo create a suretyship;

its obligation under this Guarantee for Construction is restricted to the payment of money.

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby underiakes to pay the
Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3:

A caopy of a first written demand issued by the Employer to the Contractor stating that payment of a sum
certified by the Principal Agent in an Interim or Final Payment Certificate has not been made In terms of the
Conilract and failing such payment within seven (7) calendar days, the Employer intends o call upon the
Guarantor to make payment in terms of 4.2;

A first written demand Issued by the Employer to the Guarantor at the Guarantor's physical address with a
copy to the Contractor stating that a period of seven (7) days has elapsed since the first written demand in
terms of 4.1 and the sum cerfified has still not been paid;

A copy of the aforesaid payment certificate which entities the Employer fo receive payment in terms of the
Contract of the sum certified in 4.

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes o pay to the
Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from

the Contract has been terminated due fo the Contractor's default and that this Guarantee for Construction is
called up in terms of 5; or

a provisional or final sequestration or liquidation court order has been granted against the Contractor and
that the Guarantee for Construction is called up in terms of 5; and

the aforesaid written demand is accompanied by a copy of the notice of termination andfor the
provisionalffinal sequestration and/or the provisional fiquidation court order.

it is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4
and 5 shall not exceed the Guarantor's maximum liability in terms of 1.

Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon receipt of
the first written demand to the Guarantor.

The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which
the Employer may deem fit and the Guarantor shall not have the right to claim his release from this Guarantee
for Construction on account of any conduct alieged fo be prejudicial to the Guaranor.

The Guarantor chooses the physical address as stated above for the service of all notices for all purposes
in connection herewith,

This Guarantee for Construction is neither negofiable nor transferable and shall expire in terms of 2, where
after no claims will be considered by the Guarantor. The original of this Guarantes shall be returned to the
Guarantor after it has expired.
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12.  This Guarantee for Construction, with the required demand notices in terms of 4 or 5, shall be regarded as
a liquid document for the purposes of obtaining a court order.

D sttt sttt e

Witness signatory (2) ..........covveroo
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ANNEXURE

LIST OF APPROVED FINANCIAL INSTITUTIONS

The following financial institutions are currently (as at 8 March 2016) approved for issue of contract guarantees to
the City:

National Banks:

ABSA Bank Lid.
FirstRand Bank Ltd,
Investec Bank Ltd.
Nedbank Ltd.

Standard Bank of SA Ltd.

International Banks (with branches in SA):
Barclays Bank plc.

Credit Agricole Corporate and Investment Bank
Deutsche Bank AG

HSBC Bank plc.

JP Morgan Chase Bank

Societe Generale

Standard Chartered Bank

Insurance companies:

ABSA Insurance

Coface s.a.

Compass Insurance Co.
Constantia Insurance Co.
Credit Guarantes Insurance Co.
Guardrisk Insurance Co.
Hollard Insurance Company Ltd.
Home Loan Guarantee Co.
Infiniti Insurance Limited
Lombard Insurance

Mutual & Federal Insurancs Co.
New Nationat Assurance Co.
Regent Insurance Co.

Renasa Insurance Company Ltd,
Santam Limited

Zurich Insurance Co.
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CITY OF CAPE TOWN
DIRECTORATE: TDA — HUMAN SETTLEMENTS IMPLEMENTATION
CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF
GOVERNMENT SUBSIDISED HOUSING DEVELOPMENTS

C1.4 Form of Guarantee for Advance Payment

GUARANTEE FOR ADVANCE PAYMENT
For use with The JBCC Edition 6.1 Principal Building Agreement

GUARANTOR DETAILS AND DEFINITIONS

"OUBIANMOI MBBNS! sttt et ..

"Physical address: .............uueeeeeeovescesoroosoo e e aesae e st

"Employer” means: The City of Cape Town, DIRECTORATE: TDA — HUMAN SETTLEMENTS
PLEMENTATION ettt et s e ..

"COMRCIOET MERNS: e st ..

*Principal Agent" means:

“‘Works” means: .. et s e en s oo o ettt e et e s enn e aeas

"Site” means: The site as defined in Clause 1.1 of The JBCC Edition 6.1 March 2014 Principal Building
PG ottt ot D

"Agreement” means: The Agreement made in terms of the Form of Offer and Acceptance and such amendments
or additions to the Contract as may be agreed In writing between the partles.

"Plant and materials” means: The Plant and materials storad at places other than the Site, or in respect of which
an advance payment prior to manufacture Is required, which the Employer has agreed may be subject to advance
payment, such Plant and materials being listed in the Schedule of Plant and materials,

“Schedule” means: A list of Plant and materials accompanying the Guarantee for Advance Payment and which
shows the value thereof to be included in the Guaranteed Advance Payment SUM.... ..o

"Guaranteed Advance Payment Sum" means: The maximum aggregate amount of R..............eevemvovvoeneoooo
ATOUNINWOIS: ottt sttt ..

"Expiry Date" means: The date of the payment ceriificate where the Plant and materials have been certified as
work done by the principal agent

AGREEMENT DETAILS

Principal Agent issues: Interim Payment Certificates and Recovery Statements.

GUARANTEE FOR ADVANCE PAYMENT

1. The Guarantor's fiability shall be limited to the amount of the Guaranteed Advance Payment Sum.

2, The Guaranior's period of liability shall be from and including the date of issue of this Guarantee for
Advance Payment and up fo and including the Expiry Daie or the date of payment in full of the Guaranteed

Advanced Payment Sum, whichever oceurs first.

3. The Guarantor hereby acknowledges that;
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3.1 any reference in this Guarantee for Advance Payment fo the Contract is made for the purpose of
convenience and shall not be construed as any intention whatsoever to create an accessory obligation or
any intention whatsoever to create a suretyship;

3.2 its obligation under this Guarantee for Advance Payment is restricted to the payment of money.

4. Subject to the Guarantor's maximum Hability referred to in 1, the Guarantor hereby undertakes to pay the
Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3

4.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum
cerlified by the Principal Agent in an Interim or Final Payment Certificate has not been made in terms of
the Contract and failing such payment within seven (7) calendar days, the Employer Intends to call upon
the Guarantor to make payment in terms of 4.2;

4.2 Afirst witten demand issued by the Employer to the Guarantor at the Guarantor's physical address with a
copy to the Contracior stating that a period of seven (7) calendar days has elapsed since the first written
demand in terms of 4.1 and the sum certified has still not been paid;

4.3 A copy of the aforesaid payment certificate which entitles the Employer fo receive payment in terms of the
Contract of the sum certified in 4.

5. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor undertakes to pay to the
Employer the Guaranteed Advance Payment Sum or the full outstanding balance upon receipt of a first
written demand from the Employer {o the Guarantor at the Guarantor's physical address calling up this
Guarantee for Advance Payment, such demand stating that:

5.1  the Contract has been terminated due to the Contractor's defauit and that this Guaraniee for Advance
Payment is called up in terms of 5; or

5.2  aprovisional or final sequestration or liquidation court order has been granted against the Contractor and
that the Guarantee for Advance Payment is called up in terms of 5; and

5.3  the aforesaid written demand is accompanied by a copy of the notice of termination and/or the
provisionaiffinal sequestration and/for the provisional liquidation court erder.

6. It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4
and 5 shall not exceed the Guarantor's maximum tiabiiity in terms of 1.

7. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon receipt of
the first written demand fo the Guarantor.

9. The Employer shall have the absolute right to arrange his affairs with the Confractor in any manner which
the Employer may deem fit and the Guarantor shall not have the right fo claim his release from this
Guarantee for Advance Payment on account of any conduct alleged o be prejudiciat to the Guarantor.

10. The Guarantor chooses the physical address as stated above for the service of all notices for ali purposes
in connection herewith.

11.  This Guarantee for Advance Payment is neither negotiable nor transferabie and shall expire in terms of 2,
where after no claims will be considered by the Guarantor. The original of this Guarantee for Advance
Payment shall be returned to the Guarantor after it has expired.

12.  This Guarantee for Advance Payment, with the required demand notices in terms of 4 or 5, shall be
regarded as a liquid document for the purposes of obtaining a court order.
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13. Where this Guarantee for Advance Payment is issued In the Republic of South Africa the Guarantor
hereby consents in terms of Section 45 of the Magistrate's Courts Act No 32 of 1 944, as amended, to the
jurisdiction of the Magistrate's Court of any district having jurisdiction in terms of Section 28 of the said Act,
notwithstanding that the amount of the claim may exceed the jurisdiction of the Magistrate's Court.

SIONB B et

Date

Guarantor's signatory (1) v.oceooevoooooo,
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Schedule of Plant and materials

For use with G for Ady Pay on cont using The JBCC Edition 6.4 Principal Building Agresment
Employer ‘The Clty of Cape Town, DIREGT: ORATE: TDA — HUMAN SETTLEMENTS IMPLEMENTATION
Contractor
Works Coniract No. and L O

Payment Certificate No. —.............

Advance paymant is requasted in respact of the following items of Plant and imaterials, which have been manufactured and are sfored at places other than the Site, or in respect of
which a deposit with order Is required from the Contractor by a manufaciurer/suppliar;

J Bills of Description of Plant and materials [ Deposit [ Place of storage (or menufacture, if Unit I Quantity

| unitprice T Total Price
Quantities | with order deposit with order Is required) R c R ¢
o. | required L ‘ |

I P ————— jfm"_q T e
= - - j : = . '

_ SER— I

Total Value of Plant and materials to be included in Guaranteed Advx;m:e Paymel}gum —R

I__
I — — . — —

peess RO

Signed at.......cooveeeerecerinanne

forthecqnzragmr Aswimgss
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CITY OF CAPE TOWN
DIRECTORATE: TDA — HUMAN SETTLEMENTS IMPLEMENTATION
CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF
GOVERNMENT SUBSIDISED HOUSING DEVELOPMENTS

C1.5 Occupational Health and Safety Agreement

AGREEMENT MADE AND ENTERED INTO BETWEEN THE CITY OF CAPE TOWN (HEREINAFTER CALLED
THE “EMPLOYER") AND
i ontractorlMandatary/CompanyIC.b.I‘\-J‘a-;ﬁ.e'in“m"mmmm""""m“mmmmmmm“mm"'

IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 85 OF 1993 AS
AMENDED.,

1, — G 11 s acevae, , TEDTESENTNG

oo e T e kb et » 88 an employer

It its own right, do hereby undertake to ensure, as far as is reasonably practicable, that all work will be performed,
and all equipment, machinery or plant used In such a manner as to comply with the provislons of the Oceupational
Heaith and Safety Act (OHSA) and the Regulations promulgated thereunder.

I furthermore confirm that | am/we are registerad with the Compensation Commissioner and that ali ragistration
and assessment monies due fo the Compensation Commissioner have been fully paid or that IWe are insured
with an approved licensed compensation insurer.

COID ACT Registration Number: _
OR Compensation Insurer: - .......................... Policy No.: - .

! undertake to appoint, where required, suitable competent persons, in writing, in terms of the requirements of
OHSA and the Regulations and to charge him/them with the duty of ensuring that the provisions of OHSA and
Regulations as well as the Council's Special Conditions of Contract, Way Leave, Lock-Out and Work Permit
Procedures are adhered to as far as reasanably practicable.

I further undertake to ensure that any subcontractors employed by me will enter info an occupational health and
safety agreement separately, and that such subcontraciors comply with the conditions set,

I hereby declare that | have read and understand the appended Occupational Health and Safety Conditions and
undertake to comply therewith at ali times,

i hereby also underiake to comply with the Occupational Health and Safety Specification and Plan,

Signed am——

Signed at“....._._.,,,___on the...- -

Witn® alfof
ape Town
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CITY OF CAPE TOWN

DIRECTORATE: TDA - HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF
GOVERNMENT SUBSIDISED HOUSING DEVELOPMENTS

C1.6 Protection of the Environment Declaration

PROTECTION OF THE ENVIRONMENT DECLARATION

The Contractor will not be given right of access to the Site until this form has been signed

CONTRACT NO.: 106Q/2017/18

CONTRACT TITLE: APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE
CONSTRUCTION OF GOVERNMENT SUBSIDISED HOUSING DEVELOPMENTS

llwe{Contractor} record as follows:

1.

4.1

4.2

i we, the undersigned, do hereby declare that If we am/ are aware of the increasing requirement by
soclety that construction activities shall be carried out with due regard to their impact on the environment.

In view of this requirement of society and a corresponding requirement by the Employer with regard to this
Contract, i/ we will, in addition to complying with the letter of the terms of the Contract dealing with
protection of the environment, also take info consideration the spirit of such requirements and will, in
selecting appropriate employees, plant, materials and methods of construction, in-sc-far as I/ we have the
choice, include in the analysis not only the technical and economic (both financial and with regard to time)
aspects but aiso the impact on the environment of the options. In this regard, I/ we recognise and accept
the need to abide by the “precautionary principle” which aims to ensure the protection of the environment
by the adoption of the most environmentally sensitive construction approach in the face of uncertainty with
regard to the environmental implications of consfruction.

i/ we declare that I/ we have read and understood the contents of the Environmental Management
Programme {(which is comprised of the Environmental Management Specification and its Annexures) for
this Contract, and that I/ we understand my/our responsibilities in terms of enforcing and Implementing the
Environmental Management Programme. 1/ we also declare that I/ we have made appropriate provision in
my/ our pricing of the Bills of Quantities items for the Environmental Management Programms.

i/ we acknowledge and accept the right of the Employer to deduct, should he so wish, from any amounts
due fo me/ us, such amounts {hereinafter referrad to as fines) as the Principal Agent shall certify as being
warranted in view of my/ our failure to comply with the terms of the Contract dealing with protection of the

The Principal Agent, in determining the amount of such fine, shall take into account, inter afja, the nature
of the offencs, the seriousness of jis Impact on the environment, the degree of prior compliance/non-

eliminatefreduce future occurrences
The Principal Agent shall, with respect to any fine imposed, provide me/ us with a written statement giving

details of the offence, the facts on which the Principal Agent has based his assessment and the ferms of
the Contract (by reference 1o the speacific clause) which has been contravened,

OR
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CITY OF CAPE TOWN
DIRECTORATE: TDA — HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF
GOVERNMENT SUBSIDISED HOUSING DEVELOPMENTS

C1.7 Insurance Broker's Warranty

Pro Forma

Letterhead of Contractor's Insurance Broker

Logo

e e

CITY OF CAPE TOWN
Clty Manager

Clvic Centre

12 Hertzog Boulevard
Cape Town

8000

Dear Sir
CONTRACT NO.:106Q/2017/18

CONTRACT TITLE: APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE
CONSTRUCTION OF GOVERNMENT SUBSIDISED HOUSING DEVELOPMENTS

I, the undersigned, do hereby confirm and warrant that all the insurances required in terms of the abovementioned
contract have been issued andfor in the case of blanketumbrelia policies, have been endorsed to reflect the
interests of the CITY OF CAPE TOWN with regard to the abovementioned contract, and that all the insurances and
endorsements, etc., are all in accordance with the requirements of the contract,

i furthermore confirm that all premiums in the above regard have been paid,

Yours faithfully
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CITY OF CAPE TOWN
DIRECTORATE: TDA ~ HUMAN SETTLEMENTS IMPLEMENTATION
CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF
GOVERNMENT SUBSIDISED HOUSING DEVELOPMENTS

C1.8 Contract of Temporary Employment as Community Liaison
Officer

AGREEMENT made between the CONTRACTOR oottt s

Fetorron 10 g Uity LEISOn OMCRN................ T . hereafier
referred to as the CLO, for the appointment and employment of a CLO for the duration of the work in respect of the
above named construction contract.

1. THE PARTIES HAVE AGREED THAT

The CLO will be employed by the CONTRACTOR on a temporary basis for the duration of the waork from the date
of signing this agreement to the date of practical completion as defined in the Contract, subject o ali the conditions
set out below,

2. THE DUTIES OF THE COMMUNITY LIAISON OFFICER SHALL BE:

to keep the community informed on the progress of the project;

to keep the Contractor informed on relevant Community affairs and possible grisvances;
to manage the recruitment of workers from the Sub-Councll Job-Seekers Database;

to assist the Contractors supervisory staff in the management of the workers.

PO

3. THE FOLLOWING CONDITIONS OF EMPLOYMENT SHALL APPLY:

The Conditions of Temporary Employment as applicable on this Contract for the workers recruited from the
Community shall apply equally to the CLO, except that the rate of remuneration shall be R365.00 per working
day. These conditions that apply are listed below as they appear in the Coniract of Temporary Employment:

3.1 If required to work on a statutory public holiday or Sunday the payment will be double the amount
stated in the previous paragraph.

3.2 Maximum hours of work:

M 9% hours per day

{ii) 45 hours per week;

i) 5 days per week;

(iv) 5 hours without an interval, whereupon there shall be an interval of at feast 30 minutes;

(v} A spread-over period of 12 hours.

33 The CLO shall be entitled to payment where he is prevented from working by reasons which are within
the control of the Contractor.

3.4 On days when it is raining the Contractor may, before 9 a.m., decide not to open the site and there
will be no pay.

If the Contractor closes the site between 9 a.m. and 1 p.m., the CLO will be paid half the daily wage.
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If the site works later than 1 p.m., the CLO wili be paid the full daily wage.

35 Workers and the CLO will not be permitted to work under conditions of:

(i undisciplined or unruly behaviour:

(ii) insubordination to Team Leader, Supervisors or Management;

(iii) abuse of intoxicating substances;

{iv) criminal actions by the employee;

(v) strike action or political stayaways.

3.6 Workers, including the CLO, may be dismissed after two official written warnings for the following
behaviour:

(i) undisciplined or unruly behaviour;

(i) insubordination to Team Leader, Supervisors or Management;

(iii) abuse of intoxicating substances;

(iv) wilful or negligent damage to or loss of machines or equipment.

The Centractor shall ensure that he has statements from at least two witnesses conceming any of the
above situations.

The Contractor shall inform the CLO within 24 hours of any waming issued to workers employed from
the Job-Seekers Database,

3.7 The CLO will be paid on a Friday afterncon every two weeks, one week in arrears.
38 The CLO shall be given a statsment with each paymant on which is recorded:
@) the name of the Contractor:

(ii) the CLO’s name;

(i} the number of days worked by the CLO;
(iv) the rate per day;

W the details of any deductions made;

(vi) the actual amount paid to the CLO.

3.9 No deduction shall be made from the remuneration except where the CLO consents in writing or unless
the Contractor is permitted or required to do so by law or the order of any competent court.

3.10 The CLO shall be supplied free of charge with all health and safety equipment required by the
Occupation Heaith and Safety Act. The equipment shall remain the property of the Contractor.

3.11 The Contractor must give the CLO at least one week's notice of the termination of the Coniract of
Temporary Employment. f this is not done, the CLO must be paid earnings for five days. This
condition does not apply if the CLO is dismissed.

3.12 Atthe end of the period of temporary employment, the Contractor shall provide a Certificate of Service
recording the Contractor's name, the CLO’s name and address, the period of seivice, the type of work
on which the CLO was engaged and the rate of remuneration on termination.

4. TERMINATION OF AGREEMENT
4.1 If the CLO can no longer perform and execute hisfher duties as detailed in this agreement, this
agreement will be terminated without prejudice to any rights under this agreement.

5. THE CONDITIONS OF THIS AGREEMENT

5.1 The parties expressly declare that this agreement contains all the conditions negotiated between them,
and no condition or stipulation not contained herein shall be binding upon the parties.
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6. THUS AGREED AND SIGNED BY THE PARTIES:

Contractor:

Community Liaison officer:

........................................................................................................................

B e
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CITY OF CAPE TOWN

DIRECTORATE: TDA — HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF
GOVERNMENT SUBSIDISED HOUSING DEVELOPMENTS

C2.1 Pricing Assumptions

Pricing Assumptions mean the criteria as set out below, read together with all Parts of this contract document,
which it will be assumed in the contract, that the tenderer has taken into account when developing his prices.

1.

The ASAQS Preliminaries compiled by the Association of South African Quantity Surveyors, March 2014, form
part of the overall Preliminaries Bif! of Quanities and the preliminaries specific variables are stated within the
Preliminaries Bill of Quantities.

Descriptions in the Bills of Quantities are abbreviated and comply generally with those in the “Model Preambles
for Trades 2008". It is the intention that the abbreviated descriptions be fully described when read with the
applicable measuring system and the relevant preambles and/or specifications. However, should the full intent
and meaning of any description not be clear, the contractor shall, before submission of his tender, call for a
written directive from the employer's agent, failing which if shall be assumed that the contractor has allowed in
his pricing for materials and workmanship In terms of international best practice.

The prices and rates to be inserted in the Bills of Quantities are to be the full inclusive prices for the work
described under the several items. Such prices and rates shail cover all costs and expenses that may be
required in and for the execution of the work described, and shall cover the cost of all general risks, liabilities,
and obligations set forth or implied in the documents on which the tender Is based, as well as overhead charges
and profit. Reasonable prices shall be inserted as these will be used as a basis for assessment of payment for
additional work that may have 1o be carried out,

All rates or prices (as applicable) tendsred in the Activity Schedule shall be final and binding and shall not be
subject to any variation throughout the period of the contract. However, should confirmation bs received that
the subsidy quantum was increased and implemented by the relevant authority, any approved increase will be
passed on to the contractor on a pro rata basis, 1o all houses which have not been built up to wall plate height

A price or rate is to be entered against sach item in the Bills of Quantities, whether the quantities are stated or
not. An item against which no prics or a nil rate is entered will be considered to be covered by the other prices
or rates in the Bils of Quantities, and that there is no charge for that particutar item (even should the quantity
subsequently increase).

Except where rates only are required, insert all amounts o be included in the total tendered price in the
"Amount” column and show the coresponding total tendered price.

The units of measurement described in the Bills of Quantiies are metric units. Abbreviations which may be
used in these Bilis of Quantities are as follows:

mm = millimstre h = hour

m = metre kg = kilogram

km = kilometre t = fon (1000 kg)
m2 = square metre No. = number
m2.pass = square metre-pass sum = lump sum

ha = hectare MN = mega newton
m3 = cubic metre MN.m = mega newlon-metre
m3.km = cubic metre-kilometre PCsum = Prime Cost sum
1 = litre Prov sum = Provisional sum
ki = kilolitre % = per cent

MPa = mega Pascal kwy = kilowatt

9. Where fractions of a cent occur in calcuiations of prices and amounts, they shal! be rounded up/down to the
nearest whole cent.
10. The Tenderer is referred to F2.24 in Part T1.2 Tender Data regarding the pricing of Deviations and/or

Qualifications.
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11. Clause F.2.13.11 ¢) in Part T1.2 Tender Data shall be appiicable to the submission of Bills of Quantities which
have been priced electronically, and which the Tenderer wishes to submit as a printed version with hisfher
tender in the place of handwritten priced Bills of Quantities.

If there is found to be any variance between the printed version and the original issued document, the original
shall stand. However, where Addenda have been issued which amend the Bills of Quantities, then the printed
Bills of Quantities shali take these Into account.

The pages of the issued Bills of Quantities should not be removed from the tender document,

12 All descriptions or clauses where trade names or proprietary products are specified, are deemed to include
the phrase “or equal approved®

13 While itis entirely at the tenderer's discretion as regards o the Bill of Quantities below, the 2014/15
Housing Subsidy Quantum as released by the Western Cape Provincial Government and the Guideline
Scope of Tariff of Fees from the National Department of Human Settlements detailing a cost breakdown for
Subsidy Housing Policy Framework and Programme Guidelines, is a guiding document that will give
tenderers some idea of the maximum portion of the subsidy quantum aliowed against which they may
compare their rates, sums, percentage feas and/or prices as applicable. For ease of reference the table
below reflect the current maximum subsidy quantum allowed for topstructures.

COST BREAKDOWN OF A STANDARD FREE STANDING 40
SQUARE METER DWELLING (Excl. VAT)
Item | Cost
Earthworks _ _ | R 6707.48
Concrete, Formwork & Reinforcement R 10 780.37
Brickwork R 15528.48
Roof structure R 883244
Ceiling and Insulation _ | R 7311.82
Windows R 808353 |
Doors and Frames | R 6558.00
Finishing and Paintwark R 10637.98
Electrical - - R 9958.40
Plumbing and Drainage R ©976.38
Sub Total A - 1R 94374.88
Preliminaries and General o R 8578.67
Sub Total B o R102 953.55
Geo-tech Variance o R 6 364.00
SCCCA - R_ 5283.00
Total Subsidy Quantum - R114 600.55
[ COST BREAKDOWN OF A STANDARD FREE STANDING 45 —‘
SQUARE METER DOUBLE STOREY DWELLING (Excl. VAT)
ltem Cost
Earthworks R 670748 |
Concrete, Formwork & Reinforcement R 10780.37 |
Brickwork __ R 15 528.48
First Floor Slab and Stairway R 21 190.00
Roof structure o R 883244
Ceiling and Insulation R 731182 |
Windows R 8083.53
Doors and Frames - |R 655800 |
Finishing and Paintwork - _ 1R 10637.98
| Electrical =~ | R 995840 |
Plumbing and Drainage o R 9976.38
Sub Total A o - ) | R115 564.88 |
Preliminaries and General - __|R 857867 |
SubTotalB R124 14355
GeotechVarance | R 636400
SCCCA o _ R _5283.00
Total Subsidy Quantum | R135790.55 |
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ﬁ 'COST BREAKDOWN OF A STANDARD FREE STANDING 45 |
SQUARE METER DWELLING FOR DISABLED PERSONS (Excl.

L VAT) |
Item Cost |
Foundations R 11 108.64
Ground Floor Construction R 12394.86 |
External Envelope — = R 2519299 |
Roof I | R 817337 .
| Ceiling and Insulaton o R 8239.65 |
Internal Divisions R 13950.66 |
_Floor Finishes _ R 8810.30
Internal Wall Finishes R 20863.67 |
Plaster of Internal Walls R 1817.55
Windows: Special Low E Clear and Opague glass R 4533.77
Electrical Installation R 10 579.55
Plumbing and Drainage R 12 105.04
Site Clearance R 2999.30
Sub Total A R140 778.36
Preliminaries and General R 12 119.864
Sub Total B R152 898.00
Geo-tech Variance e R_6364.00
SCCCA R_ 5283.00
Total Subsidy Quantum R164 545.00

14. METHOD FOR AWARDING CONTRACTS

For the first four (4) tenderers who are successiul

1.

2]

~

@

®©

awarding a contract will be as follows:

The highest ranking tenderer in terms of
house, will be awarded the first project

The second highest ranking tenderer in terms of
per house, will be awarded the second project

The third highest ranking tenderer in terms of
per house, will be awarded the third project

ly appointed to Panel 1, Panel 2 or Panel 3, the method for

price and preference and based upon their average cost per
which is construction ready.

price and preference and based upon their average cost

which is construction ready.

price and preference and based upon their average cost
which is construction ready.

The fourth highest ranked tenderer in terms of price and preference and based upon their average cost
per house, will be awarded the fourth project which is construction ready

Thereafter, should a further project per panel become available,

offered this project.

then the highest ranked tenderer will be

Should the highest ranked tenderer not accept this offer, it would be offered to the second ranked

tenderer.

Should the second ranked tenderer not accept this offer, it would be offered to the third ranked tenderer.

Should the 3 ranked tenderer not accept this offer either, then a new tender for this work will be

advertised.

The process explained in tem's 5 to 8 above will thereatter be applied to any further projects
which becomes construction ready during the 5-year appointment period, for which the panels of

tenderers will be appointed.
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CITY OF CAPE TOWN
DIRECTORATE: TDA ~ HUMAN SETTLEMENTS IMPLEMENTATION
CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF
GOVERNMENT SUBSIDISED HOUSING DEVELOPMENTS

C2.2.1 Bills of Quantities (BOQ)
(APPLICABLE TO PANEL 1 TENDERERS WHO HAVE SUCESSFULLY COMPLETED AT LEAST 1
PROJECT CONSISTING OF 500 OR MORE HOUSES)

FOR EVALUATION PURPOSES, TENDERERS MUST PRICE THIS BOQ BASED UPON AN
AVERAGE OF 600 HOUSES PER PROJECT WITH AN ESTIMATED CONTRACT PERIOD OF 24
MONTHS

CONTENTS PAGE
BILLS OF QUANTITIES
SECTION NO.1

BILL NO. 1 PRELIMINARIES 130 -144

SECTION NO. 2 BUILDING WORK: SUMMARY OF HOUSE TYPES

Pricing Schedule - House Type A: Double Storey Freestanding 145

Pricing Schedule — House Type B: Double Storey Semi-Detached 146

Pricing Schedule — House Type C: Single Storey Freestanding 147

Pricing Scheduie — House Type D: Single Storey Semi- Detached 148

Pricing Schedule — House Typs E: Single Storey Paraplegic Free Standing 149

Pricing Schedule —~ House Type F: Single Storey Paraplegic Semi-Detached 149

BILLS OF QUANTITIES FINAL SUMMARY 150

DECLARATION 151
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Contract

SECTION 1
PRELIMINARIES: SECTIONS A, B and C

SECTION A: PRELIMINARIES
MEANING OF TERMS “TENDER / TENDERER”

Any reference to the words “Tender" or “Tenderer" herein and/or in any other documentation shall be
construed to have the same meaning as the words "Bid” or "Bidder”

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Principai Building Agreement {March 2014 Edition 8.1) prepared by the Joint Building
Contracts Committee shall be the applicable building agreement, amended as herelnaftsr described

The JBCC Principal Building Agreement contract data form an Integral part of this agreement

The Preliminaries revision 1 (February 2016) published by the Association of South African Quantity
Surveyors for use with the JBCC Principal Building Agreement Edition 6.1 shall be deemed to be
incorporated In these bills of quantities, amended as hereinafter described

The contractor is deemed to have referred to the abovementioned documents for the full intent and
meaning of each clause

The clauses in the abovementioned documents are hereinafter referred to by clause number and
heading only.
Where any item is not relevant to this agreement such item is marked N/A (signifying "not applicabie™)

PREAMBLES FOR TRADES

The Model Preambles for Trades (2008 edition) as published by the Association of South African
Quantity Surveyors shall be deemed to be incorporated in these bills of quantities and no claims
arising from brevity of description of items fully described in the said Model Preambles wifl be
entertainsd

Supplemsntary preambles are incorporated in these bills of quantities to satisfy the requirements of
this project. Such supplementary preambles shall take precedence over the provisions of the Model
Preambles

The contractor's prices for all items throughout these bllls of quantities shall take account of and
include for all of the obligations, requirements and specifications given in the Mode! Preambles and in
any supplementary preambles

STRUCTURE OF THIS PRELIMINARIES BiLL

Section A: A recital of the headings of the individual clauses of the aforementioned JBCC Principal
Building Agreement

Section B: A recital of the headings of the individuat clauses of the aforementioned Preliminaries
document

Section C: Any special clauses to meet the particular circumstances of the project

PRICING OF PRELIMINARIES

Preliminaries must be priced in terms of Option A and in terms of clause 26.9.4 of the contract data
for the purpose of adjustment of these preliminaries, the amount entered into the amount column in
these preliminaries is to be divided into one or more of the three categories provided namely fixed
(F), value related (V) and time related (m
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SECTION A: PRINCIPAL BUILDING AGREEMENT

Please refer to the Contract Data Part D for the full extent of the modifications, corrections or
supplements made to the standard clauses referenced below

Interpretation (A1-AT)

A1.0 Clause 1.0 - Definitions and interpretation

Fixed: Value related; Time related:
ltem

A2.0 Clause 2.0 - Law, regulations and notices

Health and safety

Without limiting the generality of the provislons of clause 2.0, the contractor's attention is drawn to the
provisions of Construction Regulations issued in terms of the Occupational Heafth and Safety Act,
1893, It is specifically stated that the employer shall prepare a documented health and safefy
specification for the works (refer to Annexure 7 for a copy of the relevant specification) and that the
employsr shall ensure that the contractor has made provision for the cost of health and safety
measures during the execution of the works. The contractor shall price opposite this item for

compliance with the act and the regulations and the provisions of the aforementioned health and safety
specification [2.1]

The contractor shail:
1. Comply with the health and safety specification for the works
2. Prapare and agree with the health and safety consultant the health and safety plan for the works

3. Co-operate with the health and safety consultant in ail respects

4. Manage the compliance of all subcontractors with the regulations and with the heaith and safety
plan and specification

5. Conform to the conditions contained in the employer's safety specification

Fixed: . Value related: . Time reiated:_;

Hem

A3.0 Clause 3.0 = Offer and acceplance

Fixed: - Value related; ! Time related; .
ftem

A4.0 Clause 4.0 — Assignment and cession

Fixed: g Value related: . Time related: .

Item

AS5.0 Clause 5.0 - Contract documents

Fixed, QD valce rolatec: . Time refated:__ (I

item
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AB.0 | Clause 6.0 - Employer's agents
Fixed; -_« Value related:__-_ Time related; .
ltem
A7.0 Clause 7.0 - Design responsibility
Plxed:__. Value related: - Time related:_l
tem
Insurance and security (A8-A11)
AB.0 Clause 8.0 — Works risk
Fixed:_-_ Value related:_l Time ralated: -
Hem
A9.0 Clause 9.0 - Indemnities
leed:_-_ Value related:__-_ Time related: .
item
A10.0 Clause 10.0 - Insurances
Fixed: . Value related: . Time related: -
tem
A11.0 Clause 11.0 - Security
Fixed: - Value related:__-_ Time related:!
ltem
Execution (A12 - A7)
A12.0 Ciause 12.0 — Duties of the partles
Provisions of clauses 12.1.2 to 12.1.6 and 12.2.18
Refer to the contract data, the Preliminaries document and "Section B : Preliminaries” of this Bill with
reference fo the provisions of clauses 12.1.2 to 12.1.6 and 12.2.18 of the JBCC Principal Bufiding
Agresment
Fixed: . Vaiue related:____-_ Time related:_-
ltem
A13.0 | Clause 13.0 - Setting out
Al14.0 Clause 14.0 — Nominated subcontractors
leed:_- Value related:._-_ Time related :_-
Item
A15.0 Clause 15.0 — Selected subcontractors
leed:_-_ Value related:_._____ Time related:_ _9____*
Item
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A16.0 | Clause 16.0 — Direct subcontractors
Fixed:_-___ Value refated:__-_ Time related:___-_
Item
A17.0 Clause 17.0 - Contract instructions
Site instructions
Instructions issued on site are to be recorded in a site instruction book which Is to be supplied and
maintained on site by the contractor
Fixed: - Value related: - Time related:__-_
Item
Completion {A18 — A24)
A18.0 | Clause 18.0 — Interim completion
leed:_!__ Value nelated:L Time related:_-
item
A19.0 Clause 19.0 - Practical completion
Fixed: - Value related:__-_ Time lelated:__-_
Hem
A20.0 Clause 20.0 - Sectional completion
Fixed:__-_ Value related: - ___Time related: .
ltern
A21.0 | Clause 21.0 — Defects liabliity period and final completion
Fixed: - Value reiated:__- Time related :_!
Item
A22.0 Clause 22.0 - Latent defects liability period
Fixed: - Value related:___. Time related: ! i
Itern
A23.0 | Clause 23.0 - Revision of date for practical completion
Fixad: - Value related:; - Time related: !
ftem
A24.0 | Clauss 24.0 — Penalty for late or non-completion
leed:__. Value related: . Time related: !
ftem
Payment (A25 - A27)
A250 Clause 25.0 —~ Payment
Fixed: .____ Value related;_ - ___Time related :___.
Item
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A26.0 | Clause 26.0 — Adjustment of the contract value and final account
Fixed:; - Value related :__-_H Time related:. __.___
Item
AZ27.0 Clause 27.0 — Recovery of expense and loss
Fixed:__-_ Value related :,_-__ Time related: -
item
Suspension and termination (A28 - A20)
A28.0 | Clause 28.0 — Suspension by the contractor
Fixed: - Value related:_-_ Time related: -
Item
A29.0 | Clause 29.0 — Termination
Fixed: - Valus related:! Time related; -
Itemn
Dispufte resolution (A30)
A30.0 Clause 30.0 — Dispute resolution
Fixed: l Value related; - Time related:; .
Item
Agreement
A410 | The required information of the parties and the amount of the contract sum shall be inserted in the
agreement for signature of the agreemant by the parties
Fixed:___ .___ Value related:___- Time related :__-
Hem
A42.0 | Contract data
Before submission of his tender the contractor is to compiete the tenderer's selection In the contract
ot &l -
Fixed: Value related; @D Time related:
ltem
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- | SECTION B: PRELIMINARIES

Interpretation (B1)

B1.1 Clause 1.1 ~ Definitions

B1.2 Clause 1.2 - Interpretation

Documents (B2)

B2.1 Clause 2.1 ~ Checking of documents

B2.2 Clause 2.2 - Bills of guantities

B82.3 Clause 2.3 - Availablliity of construction documentation

constriiction period

B2.4 Clause 2.4 - Ordering of Materials

B3.1 Clause 3.1 — Previous work — dimensional accuracy

B3.2 Clause 3.2 — Previous work — defects

B3.3 Clause 3.3 — Inspection of adjoining properties

Contract
Part C2: Pricing Data
Reference No. 1060Q/2017/18

Budgetary allowances and provisional sums

The budgetary allowances and/or provisionai sums allocated for subsequent trades included in this
agreement will be separately procured, based on multiple procurement of subcontractors during the

Previous work and adjoining properties (B3}

Fixed: aa vaive related;__ (D Time related;_ -

ftem

Fixed: - Value related:__.__ Time related:___*\

em

F'med:_L Value related :__-_ Time related:_-_
item
Fixed; ! Value related:_-___ Time related:_!

Hem

Fixed: - Value related: - Time related:__ _;

Item

Fixed: L Value related:__-\ Time related:_‘g

ftem

Fixed:; - Value related:; - Time related; q
Item

leed:___-_ Value related: - Time related; -

Item

Fixed:_. Value related:__ - Time related:; -‘
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| The Site (B4)

B4.1 | Clause 4.1 — Defined works area

1 Fixed: - Value related: - Time related: -

item

B4.2 Clause 4.2 — Handover of site in stages

Fied: (D vorerciate:. @D Time reizies:. @D

ltem

B4.3 Clause 4.3 — Enclosure of the works
Fixed:!_ Value related: - Time related: - .
Item

B4.4 Clause 4.4 - Geotechnical investigation

Fixed: - Value nelated:__-___ Time related: .
item

B4.5 Clause 4.5 - Encroachments

Fixed: . Value related; -Tima related: -

[tem

B4.6 Clause 4.6 — ExlIsting premises occupied

Fixed: . Value related:; - Time related: -

ltem

B4.7 Clause 4.7 — Services — known

Fixed: .__ Value related: ._ ____Time related:__-

| item

B4.8 | Clause 4.8 - Protection of trees and/or relevant natural features

Fixed:_-_ Value related:___-‘ime related: ._

item

Management of contract (B5)

B5.1 Clause 5.1 — Management of the works

Fixed:_-_ Vaiue related:__- __ Time related:!

item

B5.2 Clause 5.2 — Progress meatings

Fixed:_! Value related: . Time related:_-_

item

B5.3 Clause 5.3 — Technical meetings

Fied, (@D vaie reitec; @D  Tive reteteq. CHD

item
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! Samples, shop drawings and manufacturers’ instructions (B6)
B6.1 Clause 6.1 -- Samples of materials
Fixed:_-alue related:__-'ﬁme related:_-_
item
B6.2 Clause 6.2 — Workmanship samples
F:xed:_._ Value related: - Time related: -
Item
B6.3 Clause 6.3 — Shop drawings
Fixed: (@D vave retated: @D Time reietea; (D
Item
B6.4 Clause 6.4 — Compliance with manufaciurers’ instructions
Fixed: (D Value related: ._ Time related:_!_____
[tem
Deposlts and fees (B7)
B7.1 Clause 7.1 ~ Deposits and fees
Fixed:_.___ Value related: - Time related :_.__
ftem
Temporary Services (B8)
B8.1 Clause 8.1 ~Water
Fixed: _ (D valve reated: (@D Time reiate;_ @HEID__
item
B8.2 Clause 8.2 ~ Electricity
Fixed: QD Value related: (@D Time related;_ @D _
item
8.3 Clause 8.3 — Ablution and welfare facilities
Fixed;__._ Value related:_!_ Time related: -
item
B8.4 Clause 8.4 — Telecommunication facllities
Fixed:__-_ Value rehated:__.,_ Time related; .
item
Prime Cost Amounts (B9)
B9.1 Clause 9.1 — Responsthility for prime cost amounts
Fixed: -_ Value ra]ated:__- Time related: -
em
Attendance on subcontractors {(B10)
B10.1 Clause 10.1 — General attendance
Fixed:__ .__ Value related: -__ Time related: -__
Item
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—

B10.2

B11.1

B11.2

B11.3

B114

B11.5

B11.6

B11.7

B11.8

Contract

Clause 10.2 ~ Special attendance

Fixed :_-_ Value related :__! Time related: .

item

General (B11)
Clause 11.1 = Protection of the works

Fixed;___ .__ Value related:_! Time related: .

Kem

Clause 11.2 — Protection / isolation of existing / sectionally occupied works

Fixed: - Value related: - Time relaled:__;

Itam

Clausa 11.3 — Security of the works

Fixed: - Value related:_. Time nelated:‘q
item

Clause 11.4 — Notice before covering work

Fixed:; . Value related:_l Time related: -

item

Clause 11.5 — Disturbance

Fixed: . Value relaled:__-_‘ﬁme related:; -
Hem

Clause 11.6 — Environmental disturbance
Controiling all forms of pollution

The contractor shall be responsible for and take all precautions in controlling by whatever means
necessary all forms of pollution during the construction perlod due inter alia to noise, arfificial light,
wind-blown sand, dust, deposits of mud, etc.

The contractor is to ensure that all roads which border the slte and is used by the contractor during
the execution of the works are kept clean and free of any dirt or debris caused by the execution of
the works

Environmental management plan

The employer has prepared an environmental management plan {EMP) (Refer o Annexure 6 for a
copy of the relevant plan). The contractor shall price opposite this item for compliance with all the
requirements thereof

Fixed: - Value reiatad:!_Tlme related; -

Kem

Clause 11.7 — Works cleaning and clearing

Fied. (NP Value reiatod, QD Time relaod: e o

ltem

Clause 11.8 — Vermin

Fixed:_-___ Value related _._ Time related:_ _. 3

Hem
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B11.9 Clause 11.9 — Overhand work

Fixed:! Value related: - Time related: -

Item

B11,10 | Ciause 11.10 — Tenant installations by direct contractors

Fixed:_-___ Value relaied:__.__ Time related: .

ftem

|
B11.11 | Clause 11.11 - Advertising

Fixed:__-_ Value related :_!_ Time related:__-_
item

| Schedule (B12)
Information for completion of schedule

Al information is contained in the contract data and will not be replicated herein

SECTION C: SPECIFIC PRELIMINARIES

Section C coniains specific preliminary items which apply to this contract except where N/A (Not
Applicable) appears against an item

C1 CONTRACT DRAWINGS
The drawings lssued with the tender documents do not comprise the complate sst but serve as a guide

only for tendering purposes and for ind icating the scope of the work to enable the tenderer to acquaint
himself with the nature and extent of the works and the manner In which they are to be executed.

Should any part of the drawings not be clearly understood by the tenderer hs shall, before submitting
his tender, obtain clarification in writing from the principal agent

Fixed: - Value related: - Time related:__-_

ltem

Cc2 TRADE NAMES

Wherever a trade name for any praduct has been described in the document, the tenderer's attention
is drawn to the fact that any other product of equal quality may be used subject to the written approval
of the principal agent being obtained prior to the closing date for submission of tenders

if prior written approval for an alternative product is not obtained, the product described shall be
deemed fo have been tendered for

Fixed: _.____ _Value related:___-__ Time related: -

ftem
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C3

C5

c7

Contract

iMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed In the tender documents, the tenderer shall provide all such
information, failing which the price of any such item, materials or equipment shall be excluded from
currency fluctuations.

Notwithstanding any provisions elsewhere regarding the adjustment of contract prices, the price of any
item, material or equipment listed In terms of this clause shall be excluded from the Contract Price
Adjustment Provisions (if applicable)

Fixed: . Value related: l_'l’ime related: -

item

AUTHORISATION FOR THE TAKING OF PHOTOGRAPHS

The contractor shall obtain prior authorisation from the employer for the making of any sketches or
the taking of any photographs of any site, installation, bullding or civil works belonging to the employer
and shall ensure that all personnel, subcontractors and other persons entering the site shall comply
with this requirement as well.

Fixed: - Value related: - Time related: -

item

WARRANTIES FOR MATERIALS AND WORKMANSHIP

Where warranties for materials and/or workmanship are called for, the contractor shall obtain a written
warranty, addressed o the employer, from the entity supplying the materials and/or doing the work
and shall deliver same to the princlpal agent on the final completion of the contract.

The warranty shall state that workmanship, materials and installation are warranted for a specific period
from the date of final completion and that any defects that may arise during the specified period shall
be made good at the expense of the entity supplying the materials and/or doing the work, upon written
notice to do so.

The warranty will not be enforced if the work is damaged by defects In the execution of the works, in
which case the responsibility for replacement shall rest entirely with the contractor.

Fied: (D vaive retated: @D Time roiates: (D
ftem

CO-OPERATION OF THE CONTRACTOR FOR COST MANAGEMENT

It is specifically agreed that the contractor accepts the obligation of assisting the principal agent in
implementing proper cost management. The contractor will be advised by the principal agent of all
cost management procedures which will be implemented to ensure that the final building cost does not
exceed the budget.

Ficec: QD vaive icted:, CHID  ime reiate: Cadel

Item

OVERLOADING

The contractor shall take all necessary steps to ensure that no damage occurs due to overloading of
any portion of the works or temporary works e.g. scaffolding, etc. The contractor shall submit details
of his proposed loading, storage, plant erection, efc. to the princlpal agent for approval prior to
proceeding with such loading, storing or erecting and shall comply with and pay for the principal
agent’s requirements In connection with the provision of temporary support work, etc. Any damage
caused to the works by overloading shall be made good by the contractor at his sole expense.

Fixed:_._ ___Value related: - Time related:—.____

Item
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C8

C10

C11

ci2

C13

Contract

be entertained.

PROPPING OF FLOORS BELOW

The contractor is advised that propping of floars below may be required if he wishes to use any areas
of completed suspended reinforced concrete slabs for vehicle access, storage of materials and goods
and location of plant, scaffolding, etc. The location of thess areas and any necessary propping shall be
approved by the princlpal agent and the cost thereof shall be borne by the contractor.

Fixed: - Value related:___-_ Time related: —

TESTING OF WINDOWS FOR WATER TIGHTNESS

Each window shall be tested for water tightness with water sprayed on using adequate pressure. If in
the opinion of the princlpal agent, the pressure proves to be inadequate, then the pressure shall be
boosted by means of compressed air or other approved means

Fixed: - Value relauad:___g_ Time related:__-__

itam

OCCUPATIONAL HEALTH AND SAFETY ACT

The contractor shall comply with all tha requirements set out In the Health and Safety Specification
for Construction Work as contained within these tender documents and the Construction Regulations,
2014 isstted under the Occupational Health and Safety Act, 1993 {Act No 85 of 1993),

It is required of the contractor to thoroughly study the Health and Safety Speciication and the
Construction Regulations of the Occupational Health and Safety Act

The contractor must {ake note that compliance with the Occupational Health and Safety Act,
Construction Regulations and Health and Safety Specification is compulsory.

Provision for pricing of the Occupational Health and Safety Act, Construction Regulations and Health
and Safety Specification is made under this clause and it is explicitly pointed out that all requirements
of the aforementioned are deemed to be priced hereunder and no additional claims in this regard shall

Fixed: _. Vaiue related:__-_ Time related:_-

tem

ADVERTISING RIGHTS

The employer may elect to contract with advertising agencies for the erection of advertising hoardings,
banners, wraps or the like for the duration of the contract. The contractor shall not prevent such an
arrangement and will assist in the facllitation of same. Position and type of advertising structure to be
agreed with the principal agent so as not to hinder the contractor in the meeting of his obligations
under this agreement

Fixed: _-__ Value ralated:! Time related :_-_

CONFIDENTIALITY

The contractor undertakes to maintain in confidence any and all information regarding this project and
shall obtain appropriate similar undertakings from all subcontractors and suppliers. Such information
shall not be used in any way except in connection with the execution of the works.

No information regarding this project shall be published or disclosed without the prior written consent of

the employer
Fixed: - Value related: - Time refated: -

tem
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C14 MEDIA RELEASES

All rights of publication of articles in the media, together with any advertising relating thereto or in any
way connected with this project, shall vest with the employer.

The contractor fogether with his subcontractors shall not, without the prior written consent of the
employer, cause any statement or advertisement to be printed, screened or aired by the media.

Fixed:  (IID_ Value reiated: @ _rerezted: @D

ltem

C15 COMMUNITY LIAISON OFFICER

If required and so specified in part C3.5 Management of this document, the contractor shall employ a
Community Liaison Officer (CLO) for the full duration of the contract. The duties of the CLO,
remuneration and conditions of employment shall be in accordance with the “Form of Contract of
Temporary Employment as Community Liaison Officer” attached to this document.

Fixed: _!__, Valus related:_-_ Time related:_.

item

C15 LOCAL LABOUR AND ENTERPRISES

Allow for monthly submission of proof of employment of local skilled and unskilled labour and the use
of local enterprises as specified in part C3.5 Management of this document to the principal agent.

The principal agent shall be empowered to inspect the books and records of the contractor from time
to time fo ensure that the requirements are met. Should it become apparent that these conditions are
not being complied with; the principal agent shall close down the works until the requirements are
met. Any work stoppages so occasloned will be for the contractor’s account. Any difficuity
experienced by the contractor in the procurement of the required percentages of local labour and
enterprises shall be referred to the irlnclpal agent immediately.

___Value ralated:_-__ Time related:-

Fixad: A
[temn
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SECTION 1
PRELIMINARIES
CARRIED TO FINAL TENDER SUMMARY R
Category: Fixed R
Category: Value R
Category: Time
144
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SECTION NO. 2

BUILDING WORK: SUMMARY OF HOUSE TYPES

(PANEL1)

Please complate all sactions for each house typology below.

Pricing Schedule for a House Type A: Double Storey Freestanding

Section - | Description unit | rate Qty | Amount
No
1 Site Works
T o Foundations -
_:; Super Structure
4 | First Floor Slab and Stairs |
5 Carpentry, joinery and ironmongery o
6 | Roof structure and covering _ |
7 Insulation and Ceilings ) _
8 Plumbing & Drainage lnstallati;_ a
9 | Electrical Instaliation o |
i0 Plastering )
11 Paintng : )
12 Boundary Walls e :
- ;E o étormwatéf managern—snt?ali? . _
14 Oter - !__ - ]
Sub-Total o o |
Transfer to summary page - N

SIGNED ON BEHALF OF TENDERER:

Contract

145

Part C2: Pricing Data
Reference No. 106Q/2017/18

C2.2
Bills Of Quantities



Pricing Schedule for a House Type B: Double Storey Semi-Detached

unit

Section @ Description
No
1 Site Works
2 Foundations
3 Supsr Structure
4 First Floor Slab and Stairs
_5 N ﬁ-'_&ar-p;try, Joinery and ironmongery
6 T Roof siructure anc;m;ei -
'7 | Insulations and Ceilings
_8 | Eu;n_birm_as\nd Drainage Installation
9 Elecfrical Instaliation
10 Plastering .
11 ] Painting
WE Boundary and Dividing Walls
_g Stormwater management to fafls
14 Other
(Total
Transfer to sumrr;ary page

SIGNED ON BEHALF OF TENDERER:

Confract

Part C2: Pricing Data
Reference No. 106Q/2017/18
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Pricing Schedule for a House Type C: Single Storey Freestanding

Unit | Rate | Qty | Amount

Section | Description
No
1| siteWorks -
2 | Foundations
3 ! Super Structure -
| 4 C;rbentry, Joinery and ironmongery
'5 Roof structure and covering
6 Insulation and Ceilings
7 | Piumbing & Drainage Instaltation
8 Electrical Installation
T ) Plastering
10 Painting
11 Boundary Walls
12 Stormwater management to falls
13 Other
Total -
Trans;'er fo summary page

SIGNED ON BEHALF OF TENDERER:

Contract

Part C2: Pricing Data
Reference No. 106Q/2017/18
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Pricing Schedule for a House Type D: Single Storey Semi-detached

Section | Description Unif | Rate | Qty. | Amount
No
_; Site Works
| 2 Foundations
3 Super Structure
4 Carpentry, joinery and lronmongery
-5 I Roof structure and covering
6 Insulation and Cailings
7 Plumbing & Drainage Installation;
8 Elecirical Installation
{ 9 Plastering
10 Painting
" Boundary and dividing Walls
12 Stormwater Management o falls
13 Other
Total
Transfer to summary page

SIGNED ON BEHALF OF TENDERER:

Contract

Part C2: Pricing Data
Referencea No. 106Q/2017/18
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Pricing Schedule for a House Type E: Single Storey Parapleglc House Free standing

Section | Description Unit | Rate ' Qty. | Amount
No
1__ Site Works
2 Foundations
3 Super Structure L —:::___
4 . Carmpentry, Joinery and {ronmongery
5 Roof structure and coverings
) Insulation and Ceilings
7 Plumbing & Drainage Instailation
8 Electrical Installation
9 Plastering
10 Palnting
1 Boundary Walls
12 Stormwater Management including ramps
13 Other
Total
Transfer to summary page

Prit’in_g Schedule for a House Type F: Single Storey Paraplegic House Seml-Detached

l?'ection Description Unit | Rate | Qty. | Amount
o

1 Site Works

2 Foundations

3 Super Structure

4 Carpentry, Joinery and Ironm&nhgery _.
5 Roof sfructure and coverings

6 Insulation and Ceilings

7 Plumbing & Drainage Installation

8 Hlectrical Installafion -‘

9 Plastering o

10 Painting

11 Boundary and dividing Walls

12 Stormwater Management including ramps

13 Other

Total

Transfer to summary page

SIGNED ON BEHALF OF TENDERER:
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BOQ SUMMARY PAGE (PANEL 1 TENDERERS)

No of
estimated
COST PER HOUSE unifs —

NOTE:

used for Amount
evaluation R c
purposes
only

EILLS OF QUANTITIES FINALSUMMARY _

Page
No.

| HolseTypologiss:

Building work

Praliminaries 143 R— 600 R

Type A: Doubls Storay Freestanding 144 R 10

Type B: Double Storey Semi-detached | 145 ! 440

Type C: Single Sforey Freestanding 146 R 10

.Type D: Single Sicrey Semi-detached 147 110

Type E: Single Storsy Paraplegic House | 148 ; I- R I — —

Freestanding 10 R

Type F: Single Storey Paraplegic House Semi- | 148
detached = ———

3 | SUB-TOTAL (1 + 2 above) | L T
| R — e ——pa -
- | AVERAGE COST PER HOUSE R —
Note: Derived by dividing Item 3 above by 6
(6 being the different typologies)
5 | CONTINGENCIES (included in Subsl

Quantum)

Allow the sum of 5% (five percent) of the above
Average Cost Per House for Confingencies to
be spent as the Employer or Employer's

in whole or in part if not required.

representative may direct and to be deducted |-
R

TOTAL OF ITEMS 4 & 5 ABOVE (Excl. VAT)
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DECLARATION (In respect of completeness of Tender)

City of Cape Town

Tower Block, Civic Centre
12 Hertzog Boulevard
CAPE TOWN

8001

Iiws, the undersigned, do hereby declare that these are the properly priced Bills of Quantities forming
Part C2.2 of this Contract Document upon which my/our tender for CONTRACT 106Q/2017/18:
APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUGTION
‘OF GOVERNMENT SUBSIDISED HOUSING DEVEILLOPMENTS have been based. If I/we have
submitted a printed version of the Bills of Quantities, lI/we warrant that no amendments have been
made to it from the original, other than amendments issued in any Addenda in terms of Clause F.3.2 in
Part T1.2 Tender Data.

OF TENDERER/S
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C2.2.2 Bills of Quantities (BOQ)

(APPLICABLE TO PANEL 2 TENDERERS WHO HAVE SUCESSFULLY COMPLETED AT LEAST 1
PROJECT CONSISTING OF BETWEEN 200 AND 499 HOUSES). (Note that only those tenderers
who qualify in terms of eligibility for Panel 1, may also submit an average cost per house for
this panel)

FOR EVALUATION PURPOSES, TENDERERS MUST PRICE THIS BOQ BASED UPON AN
AVERAGE OF 300 HOUSES PER PROJECT WITH AN ESTIMATED CONTRACT PERIOD OF 12
MONTHS

CONTENTS PAGE
BILLS OF QUANTITIES
SECTION NO.1

BILL NO. 1 PRELIMINARIES 152 -167

SECTION NO.2 BUILDING WORK: SUMMARY OF HOUSE TYPES

Pricing Schedule - House Type A: Double Storey Freestanding 168

Pricing Schedule — House Type B: Double Storey Semi-Detached 169

Pricing Schedule — House Type C: Single Storey Freestanding 170

Pricing Schedule — House Type D: Single Storey Semi- Detached 171

Pricing Schedule — House Type E: Single Storey Paraplegic Free Standing 172

Pricing Schedule - House Type F: Single Storey Paraplegic Semi-Detached 172

BILLS OF QUANTITIES FINAL SUMMARY 174

DECLARATION 163

162
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Contract

SECTION 1
PRELIMINARIES: SECTIONS A, B and C

SECTION A: PRELIMINARIES
MEANING OF TERMS “TENDER / TENDERER”

Any reference to the words "Tender" or "Tenderer" herein and/or in any other documentation shall be
construed to have the same meaning as the words "Bid" or "Bidder"

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Principal Building Agreement (March 2014 Edition 6.1) prepared by the Joint Building
Contracts Committee shall be the applicable building agreement, amendsd as hereinafter described

The JBCC Principal Building Agreement contract data form an integral part of this agreement

The Prefiminaries revision 1 (February 2016) published by the Association of South African Quantity
Surveyors for use with the JBCC Principal Building Agreement Edition 6.1 shall be deemed to be
incorporated in these bills of quantities, amended as hereinafter described

The contractor is deemed fo have referred to the abovementioned documents for the full intent and
meaning of each clause

The clauses in the abovementioned documents are herelnafter referred to by clause number and
heading only.
Where any item is not relevant to this agreement such item is marked N/A (signifying "not applicable”)

PREAMBLES FOR TRADES

The Model Preambles for Trades (2008 edition) as published by the Association of South African
Quantity Surveyors shall be deemed fo be incorporated in these bills of quantities and no claims
arising from brevity of description of items fully described In the said Model Preambles will be
entertained

Supplementary preambles are incorporated in these bllis of quantities to satisfy the requirements of
this project. Such supplementary preambles shall take precedence over the provisions of the Model
Preambles

The contractor's prices for all items throughout these bills of quantities shall take account of and
include for all of the obligations, requirements and specifications given in the Mode!l Preambles and in
any supplementary preambles

163
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Contract

STRUCTURE OF THIS PRELIMINARIES BILL

Section A: A racital of the headings of the individual clauses of the aforementioned JBCC Principal
Building Agreement

Section B: A recital of the headings of the individual clauses of the aforementioned Preliminaries
document

Section C: Any special clauses to meet the particular circumstances of the project

PRICING OF PRELIMINARIES

Preliminaries must be priced in ierms of Option A and in terms of clause 26.9.4 of the contract data
for the purpose of adjustment of these preliminaries, the amount entered into the amount column in
these preliminaries is to be divided into one or more of the three categories provided namely fixed
{F), value related (V) and time related (T)
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SECTION A: PRINGIPAL BUILDING AGREEMENT

Please refer to the Contract Data Part D for the full extent of the modifications, corrections or
supplements made to the standard clauses referenced below

Interpretation {A1-A7)

A10 Clause 1.0 - Definitions and interpretation

Fixad :____.__H Value related: -_ Time related :_-____

Item

A2.0 Clause 2.0 - Law, regulations and notices

Health and safety

Without limiting the generality of the provisions of clause 2.0, the contractor’s attention is drawn to the
provisions of Construction Regulations issued in terms of the Occupational Health and Safety Act,
1993. It is specifically stated that the employer shall prepare a documented health and safety
spacification for the works (refer to Annexure 7 for a copy of the relevant specification) and that the
employer shall ensure that the contractor has made provision for the cost of health and safety
measures during the execufion of the works. The contractor shall price opposite this item for

compliance with the act and the regulations and the provisions of the aforementioned health and safety
specification [2.1}

The confractor shall:
1. Compiy with the health and safety specification for the works
2. Prepare and agree with the health and safety consultant the health and safsty plan for the works

3. Co-operate with the health and safety consultant in all respects

4. Manage the compliance of all subcontractors with the regulations and with the health and safety
plan and specification

5, Conform to the conditions contained in the employer’s safety specification

Fixed:___ (@D_ vave retatec;_ @D Time retated :%

A3.0 Clause 3.0 — Offer and acceptance

Fixed:_!falue related:__._n Time related :_-_

Item

A4.0 Clause 4.0 — Assignment and cession

leed:__.___ Value related:__-_ Time related :__-__

ltem

A5.0 Clause 5.0 - Contract documents

Fixed:-___ Value related:__h. Time related :_-

Item

165
Contract c2.2
Part C2: Pricing Data Bills Of Quantities
Reference No. 106Q/2017/18




AB.0 Clause 6.0 - Employer’s agents
Fixed:___-_ Value related:_-__ Time related: _-_
ltem
AT7.0 Clause 7.0 - Design responsibility
Fixed:;_ Value related:_ - Time related:_-
ltem
Insurance and security (A8B-A11
A8.0 Clause 8.0 — Works risk
Fixed:_-__ Value related:_-_ Time related: __
am
A9.0 Clause 9.0 - Indemnities
leed:__-_ Value related:__._ Time related:-
tem
A10.0 Clause 10.0 - Insurances
Foed: (D veve retateo@ID___ Time rotates: (D
tem
A11.0 | Clause 11.0 - Security
Fixed: @D Value relatec: @D Time retates: CHD
ltem
Execution (A12 - A17)
A12.0 | Clause 12.0 — Duties of the parfies
Provisions of clauses 12.1.2to 12.1.6 and 12.2.18
Refer to the contract data, the Preliminaries document and "Section B : Preliminaries” of this Bill with
reference to the provisions of clauses 12.1.2 to 12.1.6 and 12.2.18 of the JBCC Principal Building
Agreement
Fixed: - Value mala'ced:__-_= Time related:!
ltem
A130 | Clause 13.0 — Setting out
A14.0 Clause 14.0 — Nominated subcontractors
F“:xed:_-___ Value related; - ____Time re|ated:_-_
item
A15.0 Clause 15.0 — Selected subcontractors
Fixed: - Value related:__-__, Time related;_ -
item
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A26.0 Clause 26.0 — Adjustment of the contract value and final account
Fixed:____-_ Value ralated: - Time re[ated:__-____
ltem
A27.0 | Clause 27.0 — Recovery of expense and loss
Fixed:_-___ Value related :_’_ Time related:__-__
Item
Suspension and termination (A28 - A29)
A28.0 | Clause 28.0 — Suspension by the contractor
Fixed:_.__ Value related: - Time related: (D
item
A28.0 | Clause 29.0 — Termination
Fixed:__-_ Value related:_g_ Time related: .
Item
Dispute resolution 0
A30.0 | Clause 30.0 ~ Dispute resolution
Fixed: _ (@D vatve reiatec:_ @D Time retateo._ @D
Item
Agreement
A41.0 | The required information of the parties and the amount of the contract sum shall be inserted in the
agreement for signature of the agreement by the parties
Fixed: ¢ Value related;__ @ Time related: -
fem
A42.0 | Contract data
Before submission of his tender the contractor is to complets the tenderer's selaction in the contract
cate @
leed:___-_ Value related:_-___ Time related:
Item
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A16.0 Clause 16.0 ~ Diract subcontractors

Fixed:_.___Value related: _.___ Time related :_.___

Kem

A17.0 Clause 17.0 — Contract instructions
Slte Instructions

Instructions issued on site are to be recorded In a site instruction book which is te be supplied and
maintained on slte by the contractor

Fixed:___-__ Value related:___- Time related:_-
Item

Completion (A18 — A24)
A18.0 Clause 18.0 — Interim completion

Fixed:___.__VaIue related: - Time related: .

A18.0 Clause 19.0 — Practical completion

Fixed: (D vare reistet: @D Time retetec. CHEND
item

A20.0 | Clause 20.0 - Sectional completion

Fixed:! ___Value related:_-__ Time related: -

Item

A210 Clause 21.0 — Defects liability period and final completion

Fixed:___-_VaIue related: - Time related: -

item

A22.0 | Clause 22.0 — Latent defects liability period

Fixed:__-_ Value related:_-__ Time related: !

Kem

A23.0 Clause 23,0 — Revision of date for practical completion

Fire: QD vaive retated: @D Timereiates: (D

Item

A24.0 Clause 24.0 — Penalty for late or non-completion

FiXEdI-_. Value related: - Time related: -
Item

Payment (A25 - A27
A25.0 | Clause 25.0 — Payment

Fixed:_- Valus related:___-_ Time ralated:_l
ltem
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SECTION B: PRELIMINARIES
Interpretation (81)

B1.1 Clause 1.1 — Definltions

Fixed: ! Value related:_! Time related:_-__
[tem

B1.2 Clause 1.2 — Interpretation

Fixed :!_ Value related:__l_ Time related:___-_
ftem

Documents (B2)

B2.1 Clause 2.1 - Checking of documents

Fixed: ! Value related:__-_ Time related: -
ftem

B2.2 Clause 2.2 — Bills of quantities

Fixad: - Value related: - Time relatad: -
tem

B2.3 Clause 2.3 — Availabllity of construction documentation
Budgstary allowances and provisional sums
The budgetary allowances and/or provisional sums allocated for subsequent trades included in this

agreement will be separately procured, based on multipls procurement of subcontractors during the
construction period

Fired:__ QD _ value rotated: (@D Time retates; @D
ftem

B2.4 Clause 2.4 - Ordering of Materials

Fixed: (D vatue reiated: (D Time relates. CHND

Item

Previous work and adjoining properties (B3)

B3.1 Clause 3.1 — Previous work — dimensional accuracy

Fixed:  GEID  vaiue related:__ QNI __Time reletec: (D
Kem

B3.2 Clause 3.2 — Previous work — defects

Fixed:j_ Value related: . Time related: .

tem

B3.3 Clause 3.3 — Inspection of adjoining properties

Fixed:_- Value related:;_ - Time related: .

ltem
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The Site (B4)
B4.1 Clause 4.1 - Defined works area
Fixed: .___ Value related: . Time related :_-,___
item
B4.2 Clause 4.2 — Handover of site in stages
Fixed:_g_ Value related:_-__ Time related ___.__
Item
B4.3 Clause 4.3 — Enclosure of the works
leed-____ Value related:_-___ Time related: -
Item
B4.4 Clause 4.4 — Geotechnical investigation
Fixed:_ (@D vetuoreisted;_ @D Time retatec; @D
item
B4.§ Clause 4.5 — Encroachments
Fixed:_! Value related: - Time related; -
[tem
B4.6 Clause 4.6 — Existing premises occupled
Fixed:_-_ Value related :_! Time related: -
Item
B4.7 Clause 4.7 — Services — known
Fixed: _-_ Value related:_- Time related :_-_
ltem
B4.8 Clause 4.8 — Protection of traes and/or relevant natural features
Fixed: - __ Value related:_-__ Time related:-_
item
Management of contract (B5)
B5.1 Clause 5.1 — Management of the works
Fixed:___-__ Value related:_g_ﬂ_ Time related:__
ltem
B5.2 Clause 5.2 — Progress meefings
Fixed: - Value refated; . Time related: _-_
Ifem
B5.3 Clause 5.3 — Technical meetings
Fixed:_._ Value re!ated:__. - Time related :-
Kem
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| Samples, shop drawings and manufacturers’ Instructions (B6)

B6.1 Clause 6.1 — Samples of materials
Fixed:_.___ Value related: - Time related: -_
: item
B6.2 Clause 6.2 — Workmanship samples
Fixed: (D vaiue reiated: @D Time rotate. @D
ltem
B6.3 Clause 6.3 — Shop drawings
Fixed: ! Value related: . Time related :_.
Item
B6.4 Clause 6.4 — Compliance with manufacturers’ instructions
Fixed: - Value related:; - Time related:_ -
Item
Deposlits and fees (B7)
B7.1 Clause 7.1 - Deposits and fees
Fixed: . Value related: - Time related; !
Item
Temporary Services (B8)
B8.1 Clause 8.1 — Water
Fixed:, ! Value related:_-__ Time rslated:_ ;
tem
B8.2 Clause 8.2 — Electricity
Fixed: . Value related; - Time related:; -
item
8.3 Clause 8.3 — Ablution and welfare facilities
Fixed:___(p_ valve retated: . Time related: .
ftem
B3.4 Clause 8.4 ~ Telecommunication facilitles
Fixed: _- Vsalue related: - Time related: -
Item
| Prime Cost Amounts (B9)
BS.1 | Clause 9.1 — Responsibility for prime cost amounts
Fixed:_-_ Value refated: . Time related: - -
Item
| Attendance on subcontractors (B10)
B10.1 Clause 10.1 — General attendance
Fixed; .__Value related ! _ Time relaten!_
itom
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B10.2 Clause 10.2 — Special attendance
Fixed: . Value related:___.__ Time related: .
ltem
General (B11)
B11.1 Clause 11.1 - Protection of the works
Fixed:__._ Value related:; . Time related: .
ltem
B11.2 | Clause 11.2 — Protection / isolation of existing / sectionally occupied works
Fixed: - Value related: -__ Time related _.
ftem
B11.3 | Clause 11.3 — Security of the works
Fived: (P vaiue retatec;__ (D_Time reiatec: (D
Item
B11.4 Ctause 11.4 — Notice before covering work
Fixed:!_ Value related: - Time related: -
Item
B11.5 | Clause 11.5— Disturbance
Fixed: - Value refated: - Time related:_-_
Item
B11.6 Clause 11.6 — Environmental disturbance
Controlling all forms of pollution
The contractor shall be respensible for and take all precautions in controlling by whatever means
necessary all forms of pollution during the construction period due inter alia fo noise, arfificial light,
wind-blown sand, dust, deposits of mud, etc.
The contractor is to ensure that all roads which border the site and is used by the contractor during
the execution of the works are kept clean and free of any dirt or debris caused by the execution of
the works
Environmental management plan
The employer has prepared an environmentsl management plan (EMP) (Refer to Annexure 6 for a
copy of the relevant plan). The contractor shall price opposite this item for compliance with all the
requirements thereof
Fixed: _(D__ vave relaled:__-__ Time related:_ (RN,
item
B11.7 | Clause 11.7 —Works cleaning and clearing
I-”:xed:_____._ Value relaled:_-__ Time related:_-
ltem
B11.8 Clause 11.8 —Vermin
Fixed: - Value related: . Time related:___.
item
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L

B11.9

B11.10

B11.11

C1

c2

Contract

Clause 11.9 ~ Overhand work

Fixed:; - Value related: - Time re[ated:_!

Item

Clause 11.10 — Tenant installations by direct contractors

Fixed;__ (B vatue retated: - Time related: -

Item

Clause 11.11 — Advertising

Fies: @D Value reiated; @D Tme roatec; @D

ltem

Schedule (B12)
Information for completion of schedule

All information Is contained in the contract data and will not be replicated herein

SECTION C: SPECIFIC PRELIMINARIES

Section C contains specific preliminary items which apply to this contract except where N/A (Not
Applicable} appears against an item

CONTRACT DRAWINGS

The drawings issued with the tender documents do not comprise the complete set but serve as a guide
only for tendering purposes and for Indicating the scope of the work to enable the tenderer to acquaint
himself with the nature and extent of the works and the manner in which they are to be exscuted.

Should any part of the drawings not be cleardy understood by the tenderer he shall, before submitting
his tender, obtain clarification in writing from the principal agent

Fixed: QD __ Value retated: QD ime roiatec._ @D

ltem

TRADE NAMES

Wherever a trade name for any preduct has been described in the document, the tenderer's attention
is drawn to the fact that any other product of equal quality may be used subject to the written approval
of the principal agent being obtained prior to the closing date for submission of tenders

If prior written approval for an alternative product is not obtained, the product described shall be
deemed to have been tendered for

Fixed: ! Value related;_ -___ Time related:; . -

{tem
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c3

Cc4

Cs

C6

Cc7

Confract

IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender documents, the tenderer shall provide all such
information, failing which the price of any such item, materials or equipment shall be excluded from
currency fluctuations.

Notwithstanding any provisions elsewhere regarding the adjustment of contract prices, the price of any
iterm, material or equipment listed in terms of this clause shall be excluded from the Contract Price
Adjustment Provisions (if applicable)

Fixed: _-Value related:__.__ Time related: .

ltem

AUTHORISATION FOR THE TAKING OF PHOTOGRAPHS

The contractor shall obtain prior authorisation from the employer for the making of any sketches or
the taking of any photographs of any site, installation, bullding or civil works belonging to the employer
and shall ensure that all personnel, subcontractors and other persons entering the site shall comply
with this requirement as well.

Fixed: - Value related: - Time related: !

ltem

WARRANTIES FOR MATERIALS AND WORKMANSHIP

Where warranties for materials and/or workmanship are called for, the contractor shall obtain a written
warmanty, addressed to the employer, from the enfity supplying the materials and/or doing the work
and shall deliver same to the principal agent on the final completion of the contract.

The warranty shall state that workmanship, materials and installation are waranted for a specific period
from the date of final completion and that any defects that may arise during the specified period shall
be made good at the expense of the entity supplying the materials and/or doing the work, upon written
notice fo do so.

The warranty will not be enforced if the work is damaged by defects in the execution of the works, in
which case the responsibility for replacement shall rest entirely with the contractor.

Fixed:__-___ Value related:__-_ Time related: -
Item

CO-OPERATION OF THE CONTRACTOR FOR COST MANAGEMENT

It is specifically agreed that the contractor accepts the obligation of assisting the principal agent in
implementing proper cost management. The contractor will be advised by the principal agent of all
cost management procedures which will be implemented to ensure that the final building cost does not
exceed the budget.

Fixed: - Value mlamd:’_ Time related: -

Item

OVERLOADBING

The contractor shall take all necessary stops to ensure that no damage occurs due to overioading of
any portion of the works or temporary works e.g. scaffolding, etc. The contractor shali submit details
of his proposed loading, storage, plant erection, etc. to the principal agent for approval prior to
proceeding with such loading, storing or erecting and shall comply with and pay for the principal
agent's requirements in connection with the provision of temporary support work, etc. Any damage
caused to the works by overloading shall be made good by the contractor at his sole expense.

Fixed:__-__ _Value related:_ - __Time related:_- o

Item
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c8 PROPPING OF FLOORS BELOW

The confractor is advised that propping of floors below may be required if he wishies to use any areas
of completed suspended reinforced concrete slabs for vehicle access, storage of materials and goods
and location of plant, scaffolding, eic. The location of these areas and any necessary propping shall be
approved by the principal agent and the cost thereof shall be bome by the contractor.

Fixed:_. Value related: gﬁme related: -
Item

Cco TESTING OF WATERPROOFING

Flat roof waterproof areas shall be prepared with small sand dykes around them of a size and enclosing
an area approved by the principal agent, flooded with water and kept "ponded” for at least forty (40)
hours as a test to ensure the water tightness of the waterproofing and before any further construction
work is caried out above the waterproofing.

foed:_-___ Value related: . Time related: -

tem

Cc10 TESTING OF WINDOWS FOR WATER TIGHTNESS

Each window shall be tested for water tightness with water sprayed on using adequate pressure. If in
the opinion of the principal agent, the pressura proves to be inadequate, then the prassure shall be
boosted by means of compressed air or other approved means

Fixed: - Value related: g Time related:_-_

Item

C11 OCCUPATIONAL HEALTH AND SAFETY ACT

The contractor shall comply with alf the requirements set out in the Health and Sefety Specification
for Consfruction Work as contained within these tender documents and the Construction Regulations,
2014 issued under the Occupational Health and Safety Act, 1993 (Act No 85 of 1993).

It is required of the contractor to thoroughly study the Health and Safety Specification and the
Censtruction Regulations of the Occupational Health and Safety Act

The contractor must izke note that compliance with the Occupational Health and Safety Act,
Construction Regulations and Health and Safety Specification is compulsory.

Provision for pricing of the Occupational Health and Safety Act, Construction Regulations and Health
and Safety Specification is made under this clause and it Is explicity pointed out that all requirements
of the aforementioned are deemed to be priced hersunder and no additional claims in this regard shall

be entertained.
Fixed: _-_ Value relabed:__.___ Time related:l

item

c12 ADVERTISING RIGHTS

The employer may elect to contract with advertising agencies for the erection of advertising hoardings,
banners, wraps or the like for the duration of the contract. The contractor shall not prevent such an
arrangement and will assist in the facllitation of same. Position and type of adveriising sfructure to be
agreed with the principal agent so as not to hinder the contractor in the meeting of his obligations
under this agreement

Fixed: _-___ Value related :___- Time related:_-_____

ltem
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C13

C14

C15

Contract

| CONFIDENTIALITY

The contractor undertakes to maintain in confidence any and all information regarding this project and
shall obtain appropriate similar undertakings from all subcontractors and suppliers. Such information
shall not be used in any way except in connection with the execution of the works.

No information regarding this project shall be published or disclosed without the prior written consent of

the employer
Fixed: _- Value related:___-m Time related :_l

ltem

MEDIA RELEASES

All rights of publication of articies in the media, together with any advertising relating thereto or in any
way connected with this project, shall vest with the employer.

The contractor together with his subcontractors shall not, without the prior written consent of tha
employer, cause any statement or advertisement to be printed, screened or aired by the media.

Fixed: __ (P Value related;____ QD) Time related: @D

Item

COMMUNITY LIAISON OFFICER

If required and so specified in part C3.5 Management of this document, the contractor shall employ a
Community Liaison Officer (CLO) for the full duration of the confract. The duties of the CLO,
remuneration and conditions of employment shall be in accordance with the “Form of Contract of
Temporary Employment as Community Liaison Officer” aftached to this document.

Fixed: _! ___Value related:_ _Time re[ated:__.
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C15

Contract

LOCAL LABOUR AND ENTERPRISES

Allow for monthly submission of proof of employment of local skilled and unskilled labour and the use
of local enterprises as specified In part C3.5 Managament of this document to the principal agent.

The principal agent shaii be empowered fo inspect the books and records of the contractor from time
to time to ensure that the requirements are met. Should it become apparent that these conditions are
not being complied with; the principal agent shall close down the works until the requirements are
met. Any work stoppages so occasioned will be for the contractor's account. Any difficully
experienced by the conftractor in the procurement of the required percentages of local labour and
enterprises shall be referred to the principal agent inmediately.

Fixed: __-__ Value related:_!_ _Time related :_-

ltem

SECTION 1
PRELIMINARIES
CARRIED TO FINAL TENDER SUMMARY R

Category: Fixed R
Category: Value R

Category: Time R
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SECTION NO. 2

BUILDING WORK: SUMMARY OF HOUSE TYPES
(PANEL 2)

Please complete all sections for each house typology below.

Pricing Schedule for a House Type A: Double Storey Freestanding

Section | Description unit | rate Qty | Amount
No
1 Site Works
2 Foundations
3 Super Struciure
4 First Floor Siab and Stairs
| 5 - Carpentry, joinery and ironmongery
_6_ Roof structure and covering
_; Insulation and Ceilings o
] Plumbing & lara_Ina-g;n;taflatb_r\
e Electical Installaon
'E | Plastering . -
11 | Pantng B
12 BoundaryWals |
I 13 i Stormwat_er r;z;m;ge_m-erg to fal!é
14 | Other -
subTotal

SIGNED ON BEHALF OF TENDERER:

Contract

Transfer o summary page
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Pricing Scheduie for a House Type B: Double Storey Semi-Detached

Section | Description | unit | rate ' Qty | Amount
No

_1_ ] Site Works_ - o
2 : Foundations
3 l Super Structure
4 First Floor Slab and Stairs ) |
5 Carpentry, Joiner-y and ironmongery

_6_ -. Roof structure “and covering o
7 Insulations and Ceilings
8 Plumbing and Drainage Installation
9 Electrical installation

i 10 Plastering

11 Painting
12 Boundary and dividing Walls
13 Stormwater management to falls ]
14 Other T o
Total
Transfer fo summary page

SIGNED ON BEHALF OF TENDERER:

Contract

169

Part C2: Pricing Data
Reference No. 106Q/2017/18

c2.2
Bills Of Quantities



Pricing Schedule for a House Type C: Single Storey Freestanding

Rate

Qty | Amount

Section | Description Unit
No
1 Site Works )
l_z Foundations
' é_ Super Structure ) N
_4_ o Carpentry, Jolnery and ironmongery
5 Roof structure and cov;r—in; B
6 Insulation and Ceilings
7 Plumbing & Drainage Installation
8 Electrical Installation
9 Plastering B
10 Painting ]
11 Boundary Walis o _ ]
1_2 - Stormwater management fo falls '
13 Other ]
Total - I
?an-sfer to s_t.l_mmary page o -

SIGNED ON BEHALF OF TENDERER:

Contract
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Pricing Schedule for a House Type D: Single Storey Semi-detached

Qty. | Amount

Section | Description Unit | Rate

No

1 Site Works

2 Foundations
- 3_ —Super StrIL-Jcture "

4 1 Carpantry, joiner; and lronr_nongery
_5- Roof structure and covering o
_6 B Insulation and Cailings

7 Plumbing & Drainage Installation o
8_ Electrical Installation -
_9_ B T ;lasterlng

10 | Painting

11 | Boundary and Dividing Walls

_12_ | Stormwater Management to falls
I 13 Other S
 Total - o

Transfer to summary page - -

SIGNED ON BEHALF OF TENDERER:

Contract
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Pricing Schedule for a House Type E: Single Storey Paraplegic House Free standing

Section | Description Unit | Rate | Qty. | Amount
No
1 Site Works ]
2 Foundations
3 Super Structure
4 Carpentry, Joinery and ironmongery
5 Roof structure and coverings
6 Insulation and Cellings
7 Plumbing & Brainage Installation
8 Electrical Installation
9 Plastering |
10 Painting
11 I Boundar;'— Walls
12 Stormwater Management including ramps
13 Other N | |
Total
Transfer- to summary page
Pricing Schec?ule for a Housse Type F: Single Storey Paraplegic House Seml-Dletached -
Section | Description Unit | Rate | Qty. Amount
No ) - i
1 | Site Works
_2' o Foundations ]
? Super Structure B
.71 - Carpentry, Joinery and Ironmongery
5 Roof structure and coverings
? Insulation and Ceilings
7 Plumbing & Drainage Installation
8 Electrical Installation
9 Plastering
10 Painting
" Boundary Walls
i 12 Stormwater Management including ramps
13| Oter [ ]
Total o _ _L L l
Transfer fo summary page
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SIGNED ON BEHALF OF TENDERER:

BOQ SUMMARY PAGE (PANEL 2 TENDERERS)

_| BILLS OF QUANTITIES FINALSUMMARY

Page
No.

COST PER HOUSE

No of
estimated
units —
NOTE:
used for
evaluation
purposes
only

Amount

Preliminaries

167

[y-]

Building work

Holise Typologies:

Type A: Double Storey Freestanding

168

Type B: Double Storey Semi-detached

169

Type C: Single Storey Freastanding

170

Type D: Single Storey Semi-detached

171

Type E: Single Storey Paraplegic House
Freestanding

Type F: Single Storey Paraplegic House Semi- |
detached

172

172

SUB-TOTAL (add 1+2 above)

AVERAGE COST PER HOUSE

Note: Derived by dividing ltem 3 above by 6
{6 being the different fypologles)

| Allowthe sum of 5% {five percent) of the above
| Average Cost Per House for Contingencies to

CONTINGENCIES (Included In Subsidy
Quantum) - .

be spent as the Employer or Employer's |
representative may direct and to be deducted
in whole or in part if not required.

TOTAL OF ITEMS 4 & 5 ABOVE (Excl. VAT)

Contract
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DECLARATION (In respect of completeness of Tender)

City of Cape Town

Tower Block, Civic Centra
12 Hertzog Boulevard
CAPE TOWN

8001

liwe, the undersigned, do hereby declare that these are the properly priced Bills of Quantities forming Part C2.2 of
this Contract Document upon which my/our tender for CONTRACT 106Q/2017/18: APPOINTMENT OF PANELS
OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT SUBSIDISED
HOUSING DEVELOPMENTS have been based. if l/we have submitted a printed version of the Bllls of Quantities,
liwe warrant that no amendments have been made to it from the original, other than amendments issued in any
Addenda in terms of Clause F.3.2 in Part T1.2 Tender Data.

OF TENDERER/S

—_—

DATE
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C2.2.3 Bills of Quantities (BOQ)

(APPLICABLE TO PANEL 3 TENDERERS WHO HAVE SUCESSFULLY COMPLETED AT LEAST 1
PROJECT CONSISTING OF BETWEEN 25 AND 199 HOUSES. {Note that only those tenderers
who quallfy In terms of eligibllity for Panel 2, may also submit an average cost per house for
this panel) Tenderers quallfying in terms of eligibility for Panel 1 may not submit an average
cost per house for this panel)

FOR EVALUATION PURPOSES, TENDERERS MUST PRICE THIS BOQ BASED UPON AN
AVERAGE OF 100 HOUSES PER PROJECT WITH AN ESTIMATED CONTRACT PERIOD OF 8
MONTHS

CONTENTS PAGE
BILLS OF QUANTITIES
SECTION NO.1

BILL NO. 1 PRELIMINARIES 176 - 190

SECTION NO. 2 BUILDING WORK: SUMMARY OF HOUSE TYPES

Pricing Schedule - House Type A: Double Storey Freestanding 191

Pricing Schedule — House Type B: Double Storey Semi-Detached 192

Pricing Schedule — House Type C: Single Storey Freestanding 193

Pricing Schedule — House Type D: Single Storey Semi- Detached 194

Pricing Schedule — House Type E: Single Storey Paraplegic Free Standing 195

Pricing Schedule — House Type F: Single Storey Paraplegic Semi-Detached 195

BILLS OF QUANTITIES FINAL SUMMARY 196

DECLARATION 197
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Contract

SECTION 1
PRELIMINARIES: SECTIONS A,Band C

SECTION A: PRELIMINARIES
MEANING OF TERMS “TENDER / TENDERER”

Any reference to the words “Tender" or "Tenderer" herein andfor in any other documentation shali be
construed to have the same meaning as the words "Bid" or "Bidder"

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Princlpal Building Agreement (March 2014 Edition 6.1) prepared by the Joint Building
Contracts Committee shall be the applicable building agreement, amended as hereinafter described

The JBCC Principal Buliding Agreement contract data form an integral part of this agreement

The Preliminaries revision 1 (February 2016) published by the Association of South African Quantity
Surveyors for use with the JBCC Principal Building Agreement Edition 6.1 shall be deemed to be
incorporated in these bills of quantities, amended as hereinafter described

The confractor is deemed to have referred io the abovementioned documents for the full intent and
meaning of each clause

The clauses in the abovementioned documents are hereinafter referred o by clause number and
heading only.
Where any item is not relevant to this agreement such item Is marked N/A (signifying "not applicable™)

PREAMBLES FOR TRADES

The Model Preambles for Trades (2008 edition) as published by the Associafion of South African
Quantity Surveyors shall be deemed to be incorporated in these bills of quantities and no claims
arising from brevity of description of items fully described in the said Model Preambles will be
entertained

Supplementary preambles are incorporated in these bills of quantities to satisfy the requirements of
this project. Such supplementary preambies shall take precedence over the provisions of the Model
Preambles

The contractor’s prices for all items throughout these bills of quantities shall take account of and
include for all of the obligations, requirements and speclfications given in the Model Preambles and in
any supplementary preambles
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c2.2

Part C2: Pricing Data Bills Of Quantities
Reference No. 106Q/2017/18




J

Contract

STRUCTURE OF THIS PRELIMINARIES BILL

Section A: A recital of the headings of the individual clauses of the aferementioned JBCC Principal
Building Agreement

Section B: A recital of the headings of the individual clauses of the aforementioned Preliminaries
document ‘

Section C: Any special clauses to meet the particular circumstances of the project

PRICING OF PRELIMINARIES

Preliminaries must be priced in ferms of Option A and in terms of clause 26.9.4 of the contract data
for the purpose of adjustment of these preliminaries, the amount entered into the amount column in
these preliminaries is to be divided into one or more of the three categories provided namely fixed
(F), value related (V) and time related (T)
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SECTION A: PRINCIPAL BUILDING AGREEMENT

Please refer to the Contract Data Part D for the full extent of the modifications, corrections or
supplements made to the standard clauses referenced healow

Interpretation (A1-A7)
Al0 Clause 1.0 - Deflnitions and interpretation

Fixed:____-__ Value related :___- Time related: -

item

A2.0 Clause 2.0 - Law, regulations and noticas

Health and safety

Without limiting the generality of the provisions of clause 2.0, the contractor's attention is drawn to the
provisions of Construction Regulations issued in ferms of the Occupational Health and Safety Act,
1893. It is specifically stated that the employer shall prepare a documented health and safety
specification for the works (refer to Annexure 7 for a copy of the relevant specification) and that the
employer shall ensure that the contractor has made provislon for the cost of health and safety
measures durlng the execution of the works. The contractor shall price opposite this item for

compliance with the act and the regulations and the provisions of the aforementioned health and safety
specification [2.1]

The contractor shall;
1. Comply with the health and safety specification for the works
2. Prepare and agree with the health and safety consultant the health and safety plan for the works

3. Co-operate with the health and safety consultant in all respects

4. Manage the compliance of ali subcontractors with the regulations and with the health and safety
plan and specification

5. Conform to the conditions contained in the employer’s safety specification

Fixed: - Value related:h_-___ Time related :_-_

Kem

A3.0 Clause 3.0 — Offer and accepiance

Fixed:_-__ Value related:__- Time related:___-

ltem

A4.0 Clause 4.0 - Assignment and cession

F ixed:_- Value related:_! Time related:_-__

Iltem
A5.0 Ciause 5.0 - Contract documents
Fixed :‘-__ Value related:; - __Time related:_- _
tem
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AB.0 Ciause 6.0 - Employer’s agents
) Fixed:_- Value related: . Time related; - -
Item
A7.0 Clause 7.0 - Design responsibility
Fuw:_-_ Value related:__._ Time related; -
Htem
Insurance and security (A8-A11)
A8D Clause 8.0 — Works risk
Fixed: - _Value related: __! __Time related:!_
ltem
A9.0 Clause 9.0 - Indemnities
Fixed:_-_ Value related: - Time related: -
em
A10.0 Clause 10.0 - Insurances
Fixed:__!__ Value related: . Time related:
tem
A11.0 Clause 11.0 - Security
Fixed:_ (D) Value related: ! Time related;_ (D
Item
Execution (A12 - A17)
A12.0 Clause 12,0 - Duties of the partles
Provisions of clauses 12.1.2 to 12.1.6 and 12.2.13
Refer to the contract data, the Preliminaries document and "Section B : Praliminaries” of this Bill with
reference to the provisions of clauses 12.1.2 to 12.1.6 and 12.2.18 of the JBCC Principal Building
Agreament
Fixed:_-_ Value related: . Time ralated:__-_
Item
A13.0 | Clause 13.0 — Setting out
A140 | Clause 14.0 — Nominaied subcontractors
Fixed:! ___Value related: . Time related: .
Item
A15.0 Clause 15.0 — Selected subcontractors
Fixed: - __Value related: ._ Time related; ’
ftem
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A16.0 Clause 16.0 — Direct subcontractors
Fixed:__’ Value related :_._-_.,... Time related :___-
Item
A17.0 Clause 17.0 — Contract instructions
Site instructions
Instructions issued on site are to be recorded in a site instruction book which is to be supplied and
maintained on site by the contractor
Fixed:; - Value related: - Time related:__.
Item
Complefion (A18 — A24)
A18.0 | Clause 18.0 — Interim completion
Fixed: - Value related:__-_ Time related; .
ltem
A19.0 Clause 19.0 - Practical completion
Fixed: - Value related :__._ Time refated: !
ltem
A20.0 | Clause 20.0 -~ Sectional completion
Fixed: - Value related :__-___ Time related: .
item
A21.0 | Clause 21.0 — Defects liability period and final completion
Fixed:___._ Value related: X _Timerelated: (D _
item
A220 | Clause 22.0 — Latent defects liability period
Fixed: . __Value related: . Time related: .
ftem
A23.0 | Clause 23.0 ~ Revision of date for practical completion
Fixed: - Value related: - Time related:_q_
em
A24.0 | Clause 24.0 — Penalty for late or non-completion
Fiod: GNP vaive reiated.__ (@D Time roistec;_ @D
Item
Payment (A25 - A27)
A25.0 Clause 25.0 — Payment
leed:___. Value related:_-___ Time related; .
Item
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A26.0 Clause 26.0 — Adjustment of the contract value and final account
Fixed :___-__ Value related:_- Time related: -
ltem
A27.0 | Clause 27.0 — Recovery of expense and loss
Fixed: - ___Valuerelated: . Time related: .
Item
Suspension and termination (A28 - A29)
A280 | Clause 28.0 ~ Suspension by the contractor
Fixed: - Value related:; - Time related: .
item
A29.0 Clause 28.0 — Termination
Fixed: - Value related: - Time related: -
Item
Dispute resolution (A30)
A30.0 | Clause 30.0 — Dispute resolution
Fixed:__.___ Value related: -__ Time related: !
Hem
Agreement
A41.0 | The requirad Information of the parties and the amount of the contract sum shall be Inserted in the
agreement for signature of the agreement by the partles
Fixed: . _ Value refated: . ____Time related: .
item
A42.0 Contract data
Before submission of his fender the contractor is to complets the tenderer’s selection in the contract
data &L s
Fixed:_. __Valuerelated; Time related;
item
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SECTION B: PRELIMINARIES
Interpretation (B1)
B1.1 Clause 1.1 -~ Definitions
Fixed: . Value related:___-__ Time related :_!7
tem
B1.2 Clause 1.2 — interpretation
Fixed:___!_\lalue related; - Time related: .
Item
Documents (B2)
B2.1 Clause 2.1 ~ Checking of documents
Fixed:__-__ Value related: __-__ Time related: .
Item
B2.2 Clause 2.2 ~ Bills of quantities
Fixed: . _Value related: - Time related :__-
ltem
B2.3 Clause 2.3 — Availability of construction documentation
Budgetary allowances and provisional sums
The budgetary allowances andfor provisional sums aliocated for subsequent trades Included in this
agreemsnt will be separately procured, based on multiple procurement of subcontracters during the
| construction period
Fixed: - _ Value related:___. Time related:_-__q
Item
B2.4 | Clause 2.4 — Ordering of Materials
' Fixed:_- Value related: - Time ralatad:_-_
item
Previous work and adjoining properties (B3)
B3.1 Clause 3.1 — Previous work ~ dimensional accuracy
Fixed:(P__ vaive retated: (D Time retated;_ (D
Item
B3.2 Clause 3.2 — Previous work — defects
Fixed: - ___Valuerelated; !Tlme relatad:__l
tem
B3.3 | Clause 3.3 — Inspection of adjoining properties
s @D vaivo roatec:__ QD Tme oo G
Item
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The Site (B4)
84.1 Clause 4.1 — Defined works area
Fixed: - Value related: - Time related:; -
item
B4.2 Clause 4.2 - Handover of slte in stages
Fixed: -_ Value related:___.___ Time related: .
Item
B4.3 ‘| Clause 4.3 - Enclosure of the works
| Fixed:_-_ Value related:__-_ Time related; .
ltem
B4.4 Clause 4.4 — Geotechnical investigation
Fixed:__-__ Valiue relafed: . Time related:;
Item
B4.5 Clause 4.5 — Encroachments
Fixed:_ . Value related: - Time related; -
Item
B4.6 Clause 4.6 — Exlsting premises occupied
leed:__- Value reiated:__-_ Time related:!
Item
B4.7 Clause 4.7 - Services — known
Fixed:_- Value related:___-__ Time related; -
tem
B4.8 Clause 4.8 — Protection of frees and/or relevant natural features
Fixed: ._ Value related :__- Time related: .
Item
Management of contract (B5)
B85.1 Clause 5.1 — Management of the works
Fixed: . Value related;___ (p__Time related:_-_
Item
B5.2 Clause 5.2 -~ Progress meefings
Fixed:_-_ Velue relatad:__-_ Time related:__-_
item
B5.3 Clause 5.3 - Technical meetings
F‘lxed:! _ Value related :_Q_ ____Time related :_-
Item
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Samples, shop drawings and manufacturers’ instructions (B6)
B6.1 Clause 6.1 — Samples of materials
Fixed: - Value related: . Time related; .
item
B6.2 Clause 6.2 — Workmanship samples
Fixed:- Value related: ._ Time related: !
item
B6.3 Clause 6.3 — Shop drawings
Fixed:__-__ Value related: - Time related: -
item
B6.4 Clausse 6.4 — Compliance with manufacturers’ instructions
Fixed:_ (@D vaiue reiates; @ 1ime reiated; @D
ltem
Deposits and fees {(B7)
B7.1 Clause 7.1 — Deposits and fees
Fixed:__(— vaive refeted: a . related:__ (D
tem
Temporary Services (B8)
B&.1 Clause 8.1 — Water
Fixed: - Value related:_. Time related:__q_
em
B8.2 Clause 8.2 - Electricity
' Fixed; . Value related:_-_ Tima related: -
Item
83 Clause 8.3 — Ablution and welfare faciliies
Fixed:; . ___Vaiue related:__. Time related: .
tem
B8.4 Clause 8.4 ~ Telecommunication facilities
Fixed:! Value related; . Time related:__-__
ltem
Prime Cost Amounts (B9)
B9.1 Ciause 9.1 — Responsibility for prime cost amounts
Fixed:_- Value related:’ Time related: ._
Item
Attendance on subcontractors (B10)
B1C.1 Clausa 10.1 — General attendance
Fixed:_. Value related:__-_ Time related:-
Item
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Contract c2.2
Part C2; Pricing Data Bills Of Quantities

Reference No. 106GQ{2017/18




B10.2 Clause 10.2 — Special attendance

Fixed:___-_ Value related:_. Time related: !

Item
General (B11)

B11.1 Clause 11.1 — Protection of the works

Fixed,__ @D Value refated:___ (@) Time related: e

Item

B11.2 | Clause 11.2 — Protection / isolation of existing / sectionally occupied works

Fixed: . Value related:_-__ Time related: .

ftem

B11.3 | Clause 11.3 — Security of the works

Fixad: - Value related: . Time related: -

Item

B11.4 | Clause 11.4 — Nofice before covering work

Fixed:; Value related: - Time related: .

Item

B11.5 | Clause 11.5 — Disturbance

Fixed: - Value related: - Time related: -

ltem

B11.6 | Clause 11.6 — Environmental disturbance

Controlling all forms of poliution

The contractor shall be responsible for and take ali precautions In controlling by whatever means
necessary all forms of pollution during the construction perlod due infer alia fo noise, artificial light,
wind-blown sand, dust, deposits of mud, etc.

The contractor is to ansure that all roads which border the site and Is used by the contractor during
the execution of the works are kept clean and free of any dirt or debris caused by the execution of
the works

Environmental management plan

The employer has prepared an environmental management plan (EMP) (Refer to Annexure 6 for a
copy of the relevant plan). The contractor shall price opposits this item for compllance with all the
requirements thereof

Fixed: . Vealua related:__!__ Time related:__ !
ltem

B11.7 | Clause 11.7 —Works cleaning and clearing

Fixed: - __Value related: - Time related:_-

Item

B11.8 Clause 11.8 — Vermin

Fired: @D ___Valercisted___ @ Time relatec; (@D

Item
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P

)

B11.9

B11.10

B11.11

C1

c2

Contract

Clause 11,9 — Overhand work

Fixed: . Value related: -Time related:__ -

Item

Clause 11,10 - Tenant installations by direct contractors

Fixsd:_-_ Value related:_-_ Time related: -

Item

Clause 11.11 - Advertising

Fixed:__ ._ Value related: - Time related: .

item

Schedule (B12)
Information for completion of schedule

All information is contained in the contract data and will not be replicated herein

SECTICN C: SPECIFIC PRELIMINARIES

Section C contains specific preliminary ftems which apply to this contract except where N/A (Not
Applicable) appears against an item

CONTRACT DRAWINGS

The drawings issued with the tender documents do not comprise the complete set but serve as a guide
only for tendering purposes and for indicating the scope of the work fo enable the tenderer to acquaint
himself with the nature and extent of the works and the manner in which they are to be axecuted.

Should any part of the drawings not be clearly understood by the tenderer he shall, before submitting
his tender, obtain clarification in writing from the principal agent

Fixed: - Value related: . Time related:_-_
Item

TRADE NAMES

Wherever a trade name for any product has been described in the document, the tenderer’s attention
Is drawn to the fact that any other preduct of equal quality may be used subject to the written approval
of the principal agent being obtained prior to the clesing date for submission of tenders

If prior written approval for an altemative product is not cbtained, the product described shall be
deemed to have been tendered for

Fixed: _.__ Value relaled:__. Time related:, -
item
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C3

C4

C5

c7

Contract

IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender documents, the tenderer shall provide alt such
information, failing which the price of any such item, materials or equipment shall be excluded from
currency fluctuations.

Notwithstanding any provisions elsewhere regarding the adjustment of contract prices, the price of any
item, material or equipment listed In terms of this clause shall be excluded from the Contract Price
Adjustment Provisions (if applicable)

Fixed: | alue related:__._ Time related: .

ltem

AUTHORISATION FOR THE TAKING OF PHOTOGRAPHS

The contractor shall obiain prior authorisation from the employer for the making of any sketches or
the taking of any photographs of any site, installation, building or civil works belonging to the employer
and shall ensure that all personnel, subcontractors and other persons entering the slte shall comply
| with this requirement as well.

Fixed: - Value related:___! Time related:__.

| item

| WARRANTIES FOR MATERIALS AND WORKMANSHIP

| Where warranties for materials and/or workmanship are called for, the contractor shall obtain a written
wamanty, addressed fo the employer, from the entity supplying the materials andfor doing the work
and shall deliver same to the principal agent on the final completion of the contract.

‘The warranty shall state that workmanship, materials and installation are warranied for a specific period
from the date of final completion and that any defects that may arise during the specified period shall
be made good at the expense of the entity supplying the materials and/or doing the work, upon written
notice fo do so.

The warranty will not be enforced if the work is damaged by defects in the execution of the works, in
which case the responsibility for replacement shall rest entirely with the contractor.

Fixed: . Value related:_!_ Time related:_ g

Item

CO-OPERATION OF THE CONTRACTOR FOR COST MANAGEMENT

It is specifically agreed that the contractor accepts the obligation of assisting the principal agent in
| implementing proper cost management. The contractor will be advised by the principal agent of all
cost management procedures which will be implemented to ensure that the final building cost does not
exceed the budget.

Fxxed:__-_ Value related:_-_ Time related:__-_

item

OVERLOADING

The contractor shall take all necessary steps to ensure that no damage occurs due to overloading of
any portion of the works or temporary works e.g. scaffolding, etc. The contractor shall submit details
of his proposed loading, storage, plant erection, efc. to the principal agent for approval prior to
proceeding with such loading, storing or erecting and shall comply with and pay for the principal

| agent’s requirements in connection with the provision of temporary support work, etc. Any damage

caused to the works by overloading shall be made good by the contractor at his sole expense.

Fixed: - Value related:_ ! Time related:____-_____

item
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Cc8

C9

c10

C11

Ci2

Contract

PROPPING OF FLOORS BELOW

The contractor is advised that propping of fioors below may be required if he wishes to use any areas
of completed suspended reinforced concrete slabs for vehicle access, storage of materials and goods
and location of plant, scaffolding, €tc. The location of these areas and any necessary propping shall be
approved by the principal agent and the cost thereof shall be borne by the confractor.

Fixed: -_ Value related: .ﬁ Time related:; g

em

TESTING OF WATERPROOFING

Flat roof waterproof areas shall be prepared with small sand dykes around them of a size and enciosing
an area approved by the principal agent, flooded with water and kept "ponded” for at least forty (40)
hours as a test to ensura the water tightness of the waterproofing and before any further construction
work is carried out above the waterproofing.

Fixed; - Value related:_-m Time related:__-_

Item

TESTING OF WINDOWS FOR WATER TIGHTNESS

Each window shall be tested for water tightniess with water sprayed on using adequate pressure. If in
the opinion of the principal agent, the pressure proves to be inadequate, then the pressure shall be
boosted by means of compressed alr or other approved means

Fixed:_-__ Value related: - Time related: -

leem

OCCUPATIONAL HEALTH AND SAFETY ACT

The contractor shall comply with all the requirements set out in the Health and Safety Specification
for Construction Work as contained within these tender documents and the Construction Regulations,
2014 issued under the Occupational Health and Safety Act, 1893 (Act No 85 of 19393).

It is required of the contractor 1o thoroughly study the Health and Safety Specification and the
Construction Regulations of the Occupational Health and Safety Act

The contractor must take note that compliance with the Occupational Health and Safety Act,
Construction Regulations and Health and Safety Specification is compulsory.

Provision for pricing of the Occupational Health and Safety Act, Construction Regulations and Heaith
and Safety Specification is made under this clause and it is explicitly pointed out that all requirements
of the aforementioned are deemed to be priced hereunder and no additional claims in this regard shall

be entertained.
Fixed: _-___ Value related: . Time related: -

Item

ADVERTISING RIGHTS

The employer may elect to contract with advertising agencies for the erection of advertising hoardings,
banners, wraps or the like for the duration of the contract. The contractor shall not prevent such an
amrangement and will assist in the facilitation of same. Pesltion and type of advertising structure to be
agreed with the principal agent so as not to hinder the contractor in the meeting of his obligations
under this agreement

Fixed: . Value related: - _ Time related :___.

ltem
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Ci3 CONFIDENTIALITY

The contractor undertakes to maintain in confidence any and all information regarding this project and
shall obfain appropriate similar undertakings from all subcontractors and suppliers. Such information
shall not be used in any way except in connection with the execution of the works.

No information regarding this project shall be published or disclosed without the prior written consent of

the employer
Fixed: _-__ Value related: - Time related: .

) Item

C14 MEDIA RELEASES

All rights of publication of articles in the media, together with any advertising relating thereto or in any
way connected with this project, shall vest with the employer.

The contractor together with his subcontractors shall not, without the prior written consent of the
employer, cause any statement or advertisement to be printed, screened or alred by the media.

Fixed: Value related: Time related:

Item

Ci5 COMMUNITY LIAISON OFFICER

If required and so specified in part C3.5 Management of this document, the contractor shall employ a
Community Liaison Officer (CLO) for the full duration of the contract. The duties of the CLO,
remuneration and conditions of employment shall be in accordance with the “Form of Contract of
Temporary Employment as Community Liaison Officer” attached to this document.

Fixed:; . Vaiue related:_.__Time related: .

tem
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L

C15

Contract

LOCAL LABOUR AND ENTERPRISES

Allow for monihly submission of proof of employment of local skilled and unskilled labour and the use
of local enterprises as specified in part C3.5 Management of this document to the princlpal agent.

The principal agent shall be empowered to inspect the books and records of the contractor from time
to time to ensure that the requirements are met. Should it become apparent that these conditions are
not being complied with; the principal agent shall close down the works until the requirements are
met. Any work stoppages so occasioned will be for the confractor's account. Any difficulty
experienced by the contractor in the procurement of the required percentages of local labour and
enterprisas shall be referred to the principal agent immediately.

Fixed: _- Value re|ated:__- Time related:__-

SECTION 1
PRELIMINARIES
CARRIED TO FINAL TENDER SUMMARY R

Category: Fixed R
Category: Value R
Category: Time R

NOT AP
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SECTION NO. 2

BUILDING WORK: SUMMARY OF HOUSE TYPES
(PANEL 3)

Please complete all sections for each house typology below.

Pricing Schedule for a House Type A: Double Storey Freestanding

Sectlon | Description unit | rate Qty | Amount
No
) 1 Sits Works |

2 Foundations
3 Super Structure .
4 First Floor Slab and Stairs
5 | Carpentry, joinery and ironmongery _‘_Q- '
6 | Roof structure and covering <
7 | nsmtonavcanes & 8 WM
8 Plumbing & Drainage- lnstal!atior_\ IV' ] 1T T ]
& | Electical Installation o N e 'l
-10 ) -—P]astering_ - é__ | (I | __: :
11 Painting ' '
12 |BoundaryWals | ) o
13 Stormwate_r m;;agément to fa!l-s N ] iB ]
14 | Other o R

B | Sub-Total - - ]
Transfer to summary page

SIGNED ON BEHALF OF TENDERER:
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Pricing Schedule for a House Type B: Double Storey Semi-Detached

SIGNED ON BEHALF OF TENDERER:

Contract

Part C2: Pricing Data
Reference No. 106Q/2017/18

192

Section | Description unit | rate Amount
No
1 Site Works
2 Foundations
3 Super Structure
(4 | First Floor Slab and Stairs -
5 | Carpentry, Joinery and ironmongery | _Q; B )
6 Roof structure and covering n
7 Insulations and Cefings ]
8 Plumbing and Drainage Installation ' o
9 _ Elecﬁicai_l_n_stallatlon o Q 1B B
10 Plastering - :&? B B
11 | Painting _ é"’ B __ r_
12 | Boundary and dividing Walls B B
13 ! Stormwater management to falls
14 | Other -
Total [ ]
Transfer to summary page T

c2.2
Bills Of Quantities
Summary



Pricing Schedule for a House Type C: Single Storey Freestanding

Section | Description | unit | Rate Qty | Amount
No
1 Site Works
—2 Foundations S o
3 Super Structure
|_4_ Carpentry, Joinery and irenmongery -
5 :’ Roof structure and covering
6 i Insulation and Ceilings
7 Plumbing & Drainage Installation 2 QQ-_ j__
8 . Electrical Installation (3
9 Plastering
10 Painting )
i Boundary Walls
12 Stormwater management to falls
13 Other
Total - o - B o
Transfer to summar? page o

SIGNED ON BEHALF OF TENDERER;
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Pricing Schedule for a House Type D: Single Storey Semi-detached

Sectlon | Description Unit | Rate | Qty. | Amount _:
No _
1 Site Works a
7 B Foundations
3 Super Structure . N
4 Carpentry, joinery and lronmongery ] _G 1 |
?. Roof structure and covering b
8 | Insulation and Ceilings ]
7 Plumbing & Drainage Installation Q ) |
8 Electrical Installation &g
9 | Plastering (@) [
10 Painting Aé
11 Boundary and Dividing Walls ) | B
12 Stormwater Management to falls
13 Other _T ] -
Total { i o
Transfer to summary page |

SIGNED ON BEHALF OF TENDERER:
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L

Pricing Schedule for a House Type E: Single Storey Para

legic House Free standing

Section | Description Unit | Rate | Qty. | Amount
No
1 éiteTVorks ] ]

-
2 Foundations
3 Super Structure o A T )
4 Carpentry, Jolnery and ironmongery

"T : -ml;{oo-fvstructure and coverings __C) b N |
] Insulation and Ceilings O\} | B

7| Plumbing & Drainage Installation Q"

_B_ _-Eléctrical Installation - r’\\‘ B

? ] Plastering %U
10 Painting i o
11 | Boundary Walls ]

L12 Stom;water Management including rambs ] |
13 Other
Total ) a

—T;nsfer to summary pag_e N R i

Pricing Schedule for a House Type F: Single Storey Paraplegic House Semi-Detached

’?:ctlon Description Unit | Rate | Qty. | Amount
No
1 Site Works 1
2 Foundations

_ii_ ] I_S_up_er Structure
4 _ _J~Carpentry, Joirjiry and !ronmon_gfry pA -

5 Roof structure and coverings N _ _
6 Insulation and Ceilings e ; o |
7 Piumbing & Drainage Installstion &Y‘ I i

8 Electrical instaliation é ]

9 R Plastering IR I - ]
10 Paining D 1 B b
11 Boundary and Dividing Walls e 1 -

12 Stormwater Management_i;clﬁding ramps | 1 ]

o o 4 T
L. [ o = C ] b L o |
Transfer to summary page |
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SIGNED ON BEHALF OF TENDERER:

BOQ SUMMARY PAGE (PANEL 3 TENDERERS)

No of
i estimated
COST PER HOUSE NOTE:
Page units — |
No. used fpr Amount
evaluation R =]
purposes
only
| BILLS OF QUANTITIES FINALSUMMARY -
R
1 | Proliminaries 190 R 100 R
2 | Building work
| House Typologies: -
|
Type A: Double Storey Freestanding 191 R 5 R
| z
Type B:; Double Storey Seml-detached 192 R r&) QV"R I
, T v
Type C: Single Storey Fresstanding 193 R \)EJ R |
‘ R
Type D: Single Storey Seml-detached 184 |R «VS! 13 R
= = b - S )
| Type E: Single Storey Paraplegic House | 195 R @J
‘ Freestanding 2 R
|
+ - I - S—— — o -~ —— — 4
Type F: Single Storey Paraplegic House Semi- | 195 R 4 R
detached
F‘ SUB-TOTAL (add 1+2 above) R
4 | AVERAGE COST PER HOUSE R
Note: Derived by dividing ltem 3 above by 6
{6 being the different typologies)
—
5 | CONTINGENCIES {included In Subs
Quantum)
|
Allow the sum of 5% (five percent) of the above |
Average Cost Per House for Contingencies io |
be spent as the Employer or Employers |
representatlve may direct and to be deducted | R
in whole or in part if not required.
6
| TOTAL OF [TEMS 4 & 5 ABOVE (Excl. VAT) R
{
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DECLARATION (In respect of completeness of Tender)

City of Cape Town

Tower Block, Civic Centre
12 Hertzog Boulevard
CAPE TOWN

8001

Ilwe, the undersigned, do hereby declare that these are the propery priced Bills of Quantities forming Part G2.2 of
this Contract Document upon which my/our tender for CONTRACT 106Q/2017/18: APPOINTMENT OF PANELS
OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT SUBSIDISED
HOUSING DEVELOPMENTS have been based. If l/we have submitted a printed version of the Bills of
Quantities, I/iwe warrant that no amendments have been made to it from the orlginal, other than amendments
issued In any Addenda in terms of Clause F.3.2 in Part T1.2 Tender Data.

E OF TENDERER/S
DATE
—\'R
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Part C3: Scope of Work

Contract

C3.1
C3.2
C3.3
C34
C3.5

C3.6

Status

Pages
Description of the Works.............. R—— | . R (1)
ENQGiNeering.....ccocermmimmcsnsarsessmsseansssnssmsevssennsssmmsessrarseassasersesennen 202
Procurement ......... PSR | =, J7).] 1 -
Construction ... rcssvessaeamisenas St AT e .. 205 — 218
Management.......ccccoveeeninnnsnnnces Bneasiranareiita e 2 10 =200 7
ANNEXES ... ucercnrrrrarrrunsensrsasecssessasansnns e cerrastaramunsiseansinsees 228 — 278

Should any requirement or provision in the parts of the Scope of Work conflict with any requirement of

is:

any Standardised Specification, or any drawings, the order of precedence, unless otherwise specified,

Specifications
Model Preambles for Trades 2008
Scope of Work (Parts C3.1, C3.4, C3.5 and C3.6)

198
c3

Part C3: Scope of Work Scope of Work
Reference No. 106Q/2017/18



CiTY OF CAPE TOWN

DIRECTORATE: TDA ~ HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF
GOVERNMENT SUBSIDISED HOUSING DEVELOPMENTS

C3.1 Description of the Works

CONTENTS

311 EMPLOYER'S OBJECTIVES
312 OVERVIEW OF THE WORKS
3.1.3 EXTENT OF THE WORKS
3.1.4 LOCATION OF THE WORKS
315 TEMPORARY WORKS

311 EMPLOYER’'S OBJECTIVES

3.1.2

The objective of the Employer is to appoint three panels of Home Building Confractors who will be
appointed City Wide, on a variety housing projects, ranging from Infill housing projects to Greenfield
Developments.

The Infention of the employer is to appoint four construction companies fo each pane| which is comprised
as follows: .

Panel 1 will comprise of 4 construction companies, each of whom has previously successfully completed
at least 1 housing project consisting of 500 or mora houses.

Panel 2 will comprise of 4 construction companiss, each of whom has previously successfully completed
at least 1 housing project, consisting of between 200 and 499 houses. 3

Panel 3 will comprise of 4 consiruction companies, each of whom has previously successfully completed
at least 1 housing project, consisting of between 25 and 199 houses.

The appointment fo these panels will be based upon price and preference points submitted by the
Tenderers. L

OVERVIEW OF THE WORKS

The works will predominately entail the construction of a combination of Double Storey and Single Storey
houses of which approximately 75% will be double storey dwellings and 25% single storey dwellings. It is
ehvisaged that these houses will be constructed on serviced sites with completed infrastructure, roads and
pavements.

EXTENT OF THE WORKS

As each of the projects would require a sectional of phased completion, the successful tenderer would in
consultation with the principal agent, agree on a commencement and completion date for each of the
sections or phases of the contract. The phased completion will be included in the Leitsr of Appointment.
The responsibility will be upon the tenderer to fence off the houses handed over from the construction site,
as the project progresses

This building contract will include minor slite works such as locating and exposing the water connection
leadings in the side walk, locating the sewer connection points and stormwater management of ground
around the house, to allow free drainage of rain water away from house,

The work per house will be concluded once successful final completion has been achieved and all reguired
documentation has been received and accepted by the Principal Agent.

3.1.4 LOCATION OF THE WORKS

We have identified a number of projects which is envisaged will be the first contracts to which successful
tenderers will be appointed to. These projects will be finalised once more accurate information Is available.

As these projects are predominantly located in existing built up areas, the successful contractors shall

from the date of site handover, secure the construction site by inter alia strategically placing warning and
signboards, as well as providing adequate security and fencing off the construction site/s.
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31.5 TEMPORARY WORKS

a)

OTHER SERVICES (TELKOM E| ECTRICITY ETC.) / PROTECTION OF EXISTING WORKS

b)

c)

Confract

It is the Contractor's responsibility to protect the existing services and he must make provision for this in
the Bill of Quantities. The Contractor will ensure that prior to construction all the necessary Record
Drawings and Way-leaves for all services have been obtalned and verified on site by the relevant Service
Providers in his presence. The Contractor must request In writing that the relevant official indicates the
said services at least 48 hours prior to the commencement of the works.

The Contractor shall take whatever precautions are required to protect all existing services from damage
during the period of the Contract. Any damage to existing services indicated by the relavant service
providers or other damage as a result thereof, shall be for the Contractor's account.

SURVEY BEACONS AND BENCHMARKS

The Contractor shall be respansible for the preservation of all land survey, erf or other pegs, benchmarks
or beacons, If damage or disturbance of any such pegs or beacons Is caused by the operations of the
Contractor or his subcontractors, the pegs ars to be replaced by a Registered Land Surveyor at the cost
of the Contractor. Benchmarks will be replaced by the Principal Agent at the Contractor's expense.

Information regarding the position of all such pegs will be made available to the Confractor by the
Principal Agent on request.

The Contractor is to ensure that no spoil Is placed over an erf peg or benchmarks and that they are
adequately protected for the full duration of the Contract.

Where disturbances of boundary pegs is unavoidable due to excavation of other operations adjacent fo
pegs, the Contractor shall advise the Princlpal Agent or his Representative immediately, agreement is to
be reached that disturbance of the peg is unavoidable and a strict record of such disturbed pegs is to be
kept. Such pegs are to be replaced by a Reglstered Land Surveyor as described above and the
Confractor is to submit proof of the cost of replacement of pegs. The Contractor will be reimbursed on
@ basls pro-rata to the fotal cost of peg replacement determined on completion of the Works.

TIDYING UP OF THE WORKS

The Contractor shall take note that the progressive and systematic finishing and tidying will form an
essential part of this confract. On no account shall spoil, rubble, materials, equipment or unfinished
operations be allowed to accumulate in such a manner as to unnecessarily be a hindrance or impede
the activities of either the public or the Client. In the event of this occurring, the Employer shall have the
right to withhold payment for as long as may be necessary in respact of the relevant works in the area(s)
concerned.

Upon completion of the Works, or any portion thereof, the ground, fences, gates and any structures that
have been interfered with are fo be carefully restored to their ariginal condltion or bstter and all rubbish,
tools , tackle, plant and materials must be removed, so as fo leave the Site in a clean and orderly
condition. No additional payment will be made for such work
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CITY OF CAPE TOWN

DIRECTORATE: TDA — HUMAN SETTLEMENTS IMPLEMENTATION
CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF
GOVERNMENT SUBSIDISED HOUSING DEVELOPMENTS

C3.2 Engineering / Design

CONTENTS

321 DESIGN SERVICES AND ACTIVITY MATRIX
322 EMPLOYER'S DESIGN

323 DESIGN BRIEF

324 DRAWINGS

325 DESIGN PROCEDURES

3211 DESIGN SERVICES AND ACTIVITY MATRIX

3.2.2

323

®  Allinternal design, drawing approval and drawing issue — By the appointed Professional Team
® Temporary Works and Wayleaves - Contractor
® Completion of all works - Contractor

® Preparation of record drawings ~ Contractor

The Consultants are responsible for the design of all permanent works and not the temporary works utilized
by the Contractor. The Contractor shall be solely responsible for ensuring the safety and efficacy of his
designs for temperary works. For those portions of the work scheduled as ‘Design and Build’, the
Consultant must still approve in wiiting all designs before construction commences, although this will not
relieve the Contractor of his responsibilities relating thereto.

EMPLOYER’S DESIGN

The entire design for all permanent services will be carried out by the Employer, except Iif indicated
otherwise in the Coniract Data,

DRAWINGS
No drawings are applicable to this tender. The Tenderer would have fo provide a cost per house based
upon the specifications contained in the tender document below.
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CITY OF CAPE TOWN

DIRECTORATE: TDA ~ HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRAGTORS FOR THE CONSTRUCTION OF
GOVERNMENT SUBSIDISED HOUSING DEVELOPMENTS

C3.3 Procurement

CONTENTS

3.3.1
3.3.2

3.341.

3.3.2,
3.3.21

PREFERENTIAL PROCUREMENT
SUB-CONTRACTING PROCEDURES

PREFERENTIAL PROCUREMENT

The Works shall be executed in accordance with the conditions assoclated with the granting of preferences
detalled in the Preference Schedule where preferences are granted in respect of B-BBEE contribution.

Financial penalties, as described in the Preference Schedule, shall be applied in the event that the
Contractor is found to have breached and of the conditions contained in the Preference Schedule {unless
proven to be beyond the control of the Contractor),

Notwithstanding the application of penalties, the Contractor’s attention is drawn to other sanctions that
may be applied by the Employer (listed in the Prefarence Schedule) with due consideration to the
circumstances.

SUB-CONTRACTING PROCEDURES
Monitoring the use of sub-contractors

Notwithstanding the restriction on- sub-coniracting as described on the Preference Scheduls, it is
recognised that sub-contracting is an integral part of construction, which the conditions of gontract make
provision for,

In order, however, to comply with the requirements of the Preference Schedule, the Contractor shall
submit to the Employer's Agent, on a monthly basis, a B-BBEE Sub-contract Expenditure Report. The
format of this report is provided in Annex 2 attached.

The Contractor shall submit to the Employer's Agent documentary evidence in accordance with the
applicable codes of good practise, , of the B-BBEE status level of every sub-contractor employed by the
Contractor. Untll such time as documentary evidence as described above has been submitted to the
Employer's Agent, a sub-contractor shall be deemed to be a non-compliant contributor.

The Contractor shall furthermore, on the written request of the Employer's Agent, provide documentary

evidence showing the value of work sub-contracted to any or all of the sub-contractors employed by the
Contractor.
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3.3.22 Procedure for the selection of sub-contractors/suppliers

Where monetary allowances for provisional sums or prime costs items have been provided in the Bills of
Quantities, and where the work or items to which the allowances relate are to be executed/supplied by
sub-contractors/suppliers, then the following selection process shall be followed in respect of the required
sub-contractors/suppliers:

Where the monetary allowance is less than or equal to R200 000, the Contractor shall invite three
quotations from suitably qualified sub-contractors/suppliers for the required work or items. The selection
of the three sub-contractors/suppliers shall be in consultation with, and to the approval of the Employer’s
Agent. The evaluation of the quotations received must include a preference points system as described
in F.3.11 of the Tender Data.

Where the monetary allowance is in excess of R200 000, an open competifive tender process shall be
followed in respect of the selection of a sub-contractor/supplier for the required work or ltems. In such
circumstances, tender documentation will be prepared by the Employer's Agent in consultation with and
fo the approval of the Cantractor, invitations to tender will be advertised in the media by the Employer’s
Agent on behalf of the Contractor, and a sub-contractorfsupplier will be selected from the responses
received, by the Contractor and Employer's Agent In consultation. The evaluation of the offers received
must include a preference points system as described in F.3.11 of the Tender Data. The Contractor must
satisfy itself that the selected sub-contractor/supplier can mest the requirements of the sub-contract
/supply agreement and may, on reasonable grounds, elect not to employ a particular sub-
contractor/supplier.

In both instances above (less than or equal to R200 000 or in excess of R200 000), the contractual
relationship between the Contractor and sub-contractor/supplier shall be as described in the conditions of
contract.
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CITY OF CAPE TOWN
DIRECTORATE: TDA — HUMAN SETTLEMENTS IMPLEMENTATION
CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF
GOVERNMENT SUBSIDISED HOUSING DEVELOPMENTS

C3.4 Construction

CONTENTS

3.4.1

APPLICABLE STANDARDISED SPEGIFICATIONS

342  PARTICULAR/PROJECT SPECIFIC SPECIFICATIONS
343 WAYLEAVES, PERMISSIONS AND PERMITS

344 LOCAL PRODUCTION AND CONTENT

345 EMPLOYMENT OF SECURITY PERSONNEL

346 UNIVERSAL ACCESS

3.4.1. APPLICABLE STANDARDISED SPECIFICATIONS

The Contractor shall comply with the standards, guidelines, workmanship and building practice as set out in:

)

(i)
(il

The SANS 10400 - 1990. The implementation of SANS 10400 XA is a requirement of this confract. The
National Building Regulations shall apply on this project unless alternative procedures have been defined
as approved by the NHBRC

Occupational Health and Safety Act of 1993

Local Authority building regulations and acts applicabls to the development

(iv} All materials shall either carry the SABS mark or have an equivalent performance that Is fully described
and accepted. Such materials shall all be clearly specified for evajuation purposes and may only be used
once formally approved by the Employer.

) Only plumbing material/fittings which are SABS or JASWIC approved will be allowed in the building
contract,

(v)

The "Model Preambles for Trades (2008 Edition)” recommended and published by the Association of South
African Quantity Surveyors shall be deemed to be Incorporated in the Bills of Quantities, with amendments
as follows:
References to "Architect’ in the Model Praambles are to be read as *Principal Agent”.
Tenderers who are not familiar with the aforesaid “Model Preambles for Trades” are advised to obtain a
copy thereof from The Association of South African Quantity Surveyors, P.O. Box 3527, Halfway House,
1685 - telephone (011) 315-4140, before a Tender Is submitted.
APPLICABLE SANS 1200 STANDARDS FOR CONSTRUCTION WORKS
The following parts of SANS 1200 Standardised Specifications for Civil Engineering Construction are
applicable to the works:
1} SANS 1200 A : General
2) SANS 1200 AB : Engineer’s office
3) SANS 1200 C : Site Clearance
4) SANS 1200 D : Earthworks
&) SANS 1200 DB : Earthworks (pipe trenches)
6) SANS 1200 G : Concrete (structural)
7) SANS 1200 LB : Bedding
8) SANS 1200 LD : Sewers
9) SANS 1200 LF : Erf connections (water)
10) SANS 10142 Part 1 : Electrical Installations
11) SANS 1921 : Construction requirements
These specifications have not been Issued as part of the tender documentation but are available for
Inspection at the offices of the Consulting Engineers, or can be ebtained from SAICE, Private Bag X200,
Halfway House, 1685; Telephone (011) 805-5947.
208
Contract C34
Part C3: Scope of Work Construction

Reference No. 106Q/2017/18



342

The abovementioned specifications make several references to the Project Specification for data,
provisions and variations that make these standards applicable 1o this contract. The term “project
specification” appearing in any of the SANS 1200 Standardised Specifications must be replaced with the
term “Specification Data”.

The variations and additions to the above Standardised specifications are set out in the Specification Data
below. Each item in the Specification Data is cross-referenced to the clause in the standard to which it
mainly applies.

The Specification Data shall have precedence in the interpretation of any ambiguity or Inconsistency
between it and the standards.

PARTICULAR / PROJECT SPECIFIC SPECIFICATIONS

The vartations and additions to the standard, particular and generic specifications are set out below:

STANDARDISED SPECIFICATION SANS 1200 A : GENERAL
A5.2 WATCHING, BARRICADING, LIGHTING AND TRAFFIC CROSSINGS

During the construction of any works across or along existing township roads, the Contractor shall, in co-
operation with, and in accordance with any instruction from the Principal Agent, take precautions for the
protection of the Works and the safety of vehicles and pedestrians in accordance with the requirements of
Subclauses 5.2 and 5.7 of SANS 1200 A, 5.1.1 and 5.1.8 of SANS 1200 D.

Temporary traffic signs shall be erected at all diversions. The number and layout of the traffic signs shall
comply with the Site Manual entifled “Safety at Roadworks in Urban Areas”, as published by the
Depariment of Transport.

Traffic signs shall have a yellow background with efther a red or black border. All temporary signs shall
be of the type and size required for urban roads, as applicable, as specified in the South African Road
Traffic Signs Manual. The Contractor shall be required to prevent access to the site by any unauthorised
personnel. He shall, as a minimum, supply and arect a suitable temporary fence along all unprotected
boundaries of the site. The fence shall be at least 2,0 m high and of such nature that it will exclude adulits,
children or animals. The fence shall be provided with a lockable vehicls entrance gate, {o secure the site
after working hours.

The cost of erecting, maintaining and remaving the fence on completion shall be included in the tendered
rates for establishment, operation and maintenance of the Contractor's facilities on site. Should any portion
of the fence need to be relocated either temporarily or permanently to allow for pipe crossings or any other
construction work fo take placs, this shall be carried out at no additional cost.

STANDARDISED SPECIFICATION SANS 1200 AB ; PRINCI GENT’S OFFIC

AB 3.1 NAMEBOARDS

Two name boards wiil be required. The boards shall comply in alt respects with the details shown on the
drawings.

AB 3.2 OFFICE BUILDING

The Confractor wili be required to provide one office, for the exclusive use of the Principal Agent or his
staff. The details and furnishings shall be as set out In SANS 1200AB 3.2, except that 2 wash hand basin,
provision for heating and cooling, and an exslusive toilet shall not be required,

In addition to the single office he will be required to provide a sultabls venue, with a table and at least 12
chairs, for site and technical meetings to be held over the duration of the coniract.

AB 4.1 TELEPHONE

A telephons is not required.

AB 4.2 SURVEY EQUIPMENT
Add the following new clause:

*The Contractor will be required to provide and maintain the following equipment at his campsite and aflow
for their use by the Principal Agent's Representative, from time to time:
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a) 1 x Principal Agent's automatic level with tripod

b) 2 x aluminium telescopic staffs with bubbles

c} 2 x 1,8 m long ranging rods

d) 1 x 50 m steel fape

e) wooden and stee! pegs as required, with a 2kg hammer
) 1 x 3m long aluminium straight edge.”

STANDARDISED SPECIFICATION SANS 9200 C ; SITE CLEARANCE

€ 3.1 DISPOSAL OF MATERIAL

Debris arising from clearing and grubbing shall be removed by the Confractor and disposed of at an
approved solid waste site. )

C53 CLEARING
Under no circumstances will burning of cleared vegetation be allowad on the site.
C8.5 RECLEARING OF VEGETATION

The Contractor shall be required to control the growth of invasive species throughout the period that he
occupies the site. In this regard he shall regutarly inspect the site and remove any new growth of invasive
specles that has appeared, in such a manner that will prevent the re-emergence. The cost of this work will
be deemed to be included in the tendered rate for the initial clearing and grubbing of the site,

C5.7 LANDSCAPE PRESERVATION AND CONSERVATION OF FLORA

The Contractor shail  allow the Environmental Gonirol Officer (ECO) to inspect, search for and rescue
indigenous vegetation prior to commencement of any clearing or earthworks operations.

C 8.2.1 Clearand Grub

The tendered rate for clear and grub shall include for the cost of transportation to the approved solid waste
site and any fees payable to the local authority. The rate tendered shall include for any fees {o be paid at
the solid waste site.

STANDARDISED SPECIFICATION SANS 1200 D : EARTHWORKS
D 3.1.2 Classes of excavation

Notwithstanding the contents of clause 3.1.2, soft excavation shall include the excavation in all material
other than hard rock, and no extra-over payment will be made for intermediate or boulder excavation.

D &.1.2 Existing services

The contractor will be issued with drawings showling the positions of all existing services on or adjacent fo
the site.

D 5.1.2.4Negligence

Where the contractor damages any existing service, he shall not be penalised, but will be responsible for
the cost of all necessary repairs and reinstatement.

D 5.2.2 Excavation

The Contractor shall be required to check and Inspect all trenches and excavations daily before 09h00,
and prior to the commencement of excavation activities, for toads and other trapped animals. These shall
be removed and released in an approved manner in consultation with the ECO.
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In addition he shall be required to check all stockpiles for animals prior to the use or removal of any
material.

The Contractor shall control the runoff of any stormwater from the site in such a manner as to prevent any
downstream pollution as a result of his operations.

D 5.2.2.3Disposal

All surplus material from the excavations or other construction activities shall be carted to spoil. The
Contractor shall be responsible for locating suitable spoil sites. All costs associated with the carting and
spoiling of material shall be included in the tendered rates and no additional payment will be made for this
work.

D 5.2.5.1Freehaul

Notwithstanding the contents of clause 5.2.5.1, all haul of material, whether within the limits of the site,
from commercial sources, or disposed of at spoil sites, shall be con_sidered as freehaul.

D 5,2.5.20verhaul

The cost of the movement and haulage of afl materials shall be included in the rates for the respective
ltems, and no payment will be made for overhaul,

D 8.3.4 [mporting of materials
The Coniracior shall be required to jocate a suitable source for any imported materials.

STANDARDISED SPECIFICATION SANS 1200 DB : EARTHWORKS (PIPE TRENCHES)

DB 3.1 CLASSES OF EXCAVATION
The provisions of clause D 3.1.2 shall apply.
DB 3.7 SELECTION

Wherever trench excavations intersect layers of material that are suitable for use as selected granular
material or selected fill material, as specified in SANS 1200LB, then the excavations shall be carried out
in such a way that this material is separated from the remainder of the excavated materal.

Excavation methods shall also be carried out so as to separate boulders and large rocks that are unsuitable
for inclusion in the backfill.

DB 5.6.3 Disposal of excavation material

Surplus or unsuitable material from trench excavations shall be disposed of offsite in accordance with
clause 5.2.2.3.

DB 8.1.1 Measurement and payment

The tendered rates shall cover the cost of disposal of surplus material off site.
DB 8.3.2 Excavation

The rates for excavation of trenches shall also cover the cost of battering trench sides or providing shoring
to trenches deeper than 1,5m.

Where battering of trench side slopes is ¢hosen in lieu of shoring, the rate shall also cover any additional
protection of services, replacement of erf pegs or any other additional cost resulting from battering the side
slopes.

DB 8.3.5 Existing services that intersect or adioin a pipe trench

Clauses 8.3.5 () and (b) will not apply. No additional payment will be made for working across or adjacent
to existing services and the tendered rates for excavation shall inciude for the cost of all aspects as sat out
in these clauses.
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STANDARDISED SPECIFICATION SANS 1200 G : CONCRETE (STRUCTURAL)

G 2.4.1 Exposure Conditions

All concrete in the Works shall be as specified for severe exposure conditions,
G 3.2 CEMENT
All cement used shall be CEM | cement complying with the requirements of SANS EN 197-1.

The strength class of the cement shall be 42,5 or 32,5 in order to meet the strength requirements of the
concrete.

G 3.2.3 Storage
The following additional requirements shall apply:
i) Cement shall be used In the order in which it is recelved.

if) Unless approved by the Principal Agent, cement kept in storage for longer than 8 weeks shall not
be used in the Works,

il) Any cement that contains lumps of any nature, may not be used.
G33 WATER
Only potable quality water from an approved source may ba used for mixing concrete.
G 3.6 REINFORCEMENT

Mild stee! shall comply with SANS 920 - Type A, 250 MPa yield, and high tensile steel shall comply with
SANS 920 - Type C, Class 2, 450 MPa vield.

G 5.1.2 Fixing

Fixing of reinforcing bars by wefding will not be permitied.

G551.1 General

The concrete mix design for strength concrate must be prepared in an approved laboratory and the results
of actual test mixes must be submitted for approval together with 7-day and 28-day strength test results

for each house,

No concrete shall be cast until the mix designs have been approved by the Principal Agent. The Principal
Agent may call for revised mix designs at any stage during the Contract.

G5.515 Durabitity

All reinforced concrete In the works shall be considered to be subject to severs exposure conditions, and
the water/cement ratio shall not exceed 0,48.

G5.51.7 Strength Concrete

With the exception of mixes of 15 MPa or weaker, all concrete used in the Works shall be considered to
be strength concrete In terms of Subclause 5.5.1.7.

G 5.5.2 Baiching

Batching of strength concrete shall be by mass.

G 5532 Ready-mixed Concrete

Congrete from a ceniral concrete production facillty other than on the construction site will be permitted,

however, fest results obtained by such a production facility as part of its quality control system will not be
accepted for evaluation in ferms of Subclause 7.3. Only test cubes taken and stored on site will be

acceptabie.
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G 6.5.5 Placing

Structural concrete shall not be cast directly against the side of any excavation without the use of formwork
unless prior approval has been obtained in writing from the Principat Agent.

Concrete used in pipe trenches for encasement may be cast directly against the side of the excavation.
Concrete for thrust/anchor blocks shali be cast directly against the side of the excavation.

G 5.5.14 Defects

All defects shall be repaired as soon as possible after the formwork has been removed and the Principal
Agent has inspacted the conerete. A statement of the method to be used for each repair shall be submitted
to the Principal Agent for his approval before any work Is carried out. The Principaf Agent may prohibit the
further piacing of concrete in the particular area concemed until the Principal Agent is satisfied that the
repair has been satisfactorily executed.

G 8.1.1 Fomwork
Add the following to clause 8.1.1.2:

“Formwork to risers or kickers will not be measured separately as narrow widths, but will be measured with
'the gross formwork to walls. No separate payment will be made for formwork fo the edge of the blinding
layer. The rates tendered for concrete to the blinding layer shall cover the cost of such formwork.”

STANDARDISED SPECIFICATION SANS 1200 LB : BEDDING (PIPES)

LB 3.1 SELECTED GRANULAR MATERIAL
Delete the contents of this clause and replace with:

“Selected granular material shall be an aggregate, sand or granular material, all of a non-cohasive nature,
the grading of which shows 100% passing a 13,2 mm sieve and not more that 5% passing a 0,075 mm
sieve. The compactibility factor shall not exceed 0,4.

The contractor shall submit a sample of the proposed material to the Principal Agent for approval at least
14 days prior o commencement of the bedding operations.”

LB 5.1.4 Compacting

The entire bedding cradie under, around and over the pipe shall be compacted to 93% of Modified
AASHTO maximum dry density (160% for sand).

LB 8.1.3 Volume of Bedding Materials

The volume of bedding material shall be measured net, and shall exclude the volume occuipied by the
pipe. The width to be used In the volume calculation shall be the minimum base width as specified or
scheduled, and no payment will be made for the additional volume of bedding material required due fo
over-excavation or the occurrence of overbreak in rock or any other material.

LB 8.1.5 Disposal of Displaced Material

Surplus material displaced by the pipeline or by importation of bedding material shall be disposed of off
slte. The cost of disposal shall be included in the rates for pipelaying or provision of bedding and no
additionat payment will be mads for the removal or transport of the surplus matarial.
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STANDARDISED SPECIFICATION SANS 1200 LD : SEWERS

LD 3.1.5 PVCu Pines

PVCu pipes and fittings shall be class 34 Heavy Duty complying with SANS 791, with spigot and socket
rubber ring joints. No alternative pipe types will be considered.

LD 3.5.2 Precast Concrete Sections

All precast concrete manhole components shall be manufactured using dolomitic agaregate and low alkali
sulphate resistant cement to SANS 741.

LD 3.5.4 Concrete

Dolomitic aggregate and low alkali sulphats resistant cement to SANS 741 shall be used in all concrets,
mortar or screeding.

LD 3.5.8 Manhole Covers and Frames

Manhole covers and fremes shall be of the type and size as detafled on the drawings.
LD 3.6 MARKER POSTS

Marker posts shall consist of 75 x 150 x 1000 mm concrete edging stones.

LD 5.6.1 General (Manholes)

Notwithstanding the requirements of paragraphs a) to d) manholes are to be constructed In accordance
with the Principal Agent's drawings.

LD 5.9.2 Marker posts

Marker posts shall be placed vertically at the ends of all erf connections or any other pipe which does not
terminate at a manhole, chamber or rodding sye. Posts shall be securely buried in a vertical direction,
with a protrusion of 100 mm above ground lével.

LD 6.2 OVERALL CENTRE-LINE CONTROL AND MANHOLE LOCATIONS
In the second line, delete 300 mm” and replace with 150 mm”.

In the last line, delete “half a pipe fength” and replace with ‘0,5 m".

LD 7.2.6 Watertighiness of Manholes

After completion of backfilling, the following test is to be camied out on the completed manhole at the
Contractor’s expense;

Manholes to be tested shall be indicated on site by the Principal Agent. All pipes shall be plugged and the
manhole shall be completsly filed with water and allowed fo stand for 24 hours. At the end of this period,
enough water shall be added to refill the manhole. In the subsequent period of 24 hours, the water level
shall not drop by more than 75 mm per metre of depth of the manhole, measured from the channel invert
to the underside of the concrste cover slab. Should the drop in water level exceed 75 mm per metre, then
the Contractor shall carry out, at his own expense, whatever measures are necessary to waterproof the
manhole fo the Principal Agent's safisfaction.

STANDARDISED SPECIFICATION SANS 1200 LF : ERF CONNECTIONS (WATER)
LF 3.1.4 Polyethylene Pipes

Polyethylene pipes shall comply with the requirements of clause L 3.7.2 and shall be joined using
compression fittings complying with clause L 3.8.8.
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LF 3.1.7 Saddles

Saddles shall comply with the requirements of dause L 3.8.9.
LF 3.2.2 Water melers

Water meters (TO BE SUPPLIED AND INSTALLED BY THE EMPLOYER) shall be 15 mm plastic bodied,
semi positive, rofary piston, volumetric type complying with SANS 1520 — 1:1994. Meters shall be
approved in terms of ssction 18 of the Trade Metrology Act no. 77 of 1973 and regulation 80 of Part I of
the frade Metrology Regulations. All meters must be tested and sealed by an authorised official in an
SANS 0258 accredited laboratory. They shall be fitted with a pulse output facility (1 pulse/0,51), a non-
relurn valve and a three-way brass ballcock with trickle flow faility.

The meter box body {TO BE SUPPLIED AND INSTALLED BY THE EMPLOYER) must be manufactured
from specially blended polyacetal, fitted with a hinged Iid and viewing slot, and a special dual purpose key
for lid and valve, The box shall be fitted with SANS approved DZR brass couplings, with 20mm female
thread, designed to retract when loosened to allow fitting or removal of the meter without complete
disassembly.

A brass stopcock (TO BE SUPPILIED AND INSTALLED BY THE CONTRACTOR) or SANS UV resistant
plastic stopcock shall be installed on the property side of the box, secured with a short copper connecting
pipe.

Water and Electricity

The Employer does not warrant that any water su|
exacution of the works. The res|

pply or slectricity supply that may exist is adequats for the proper
ponsibllity strategies in terms of the tabulation below that will apply to the contract

is:
a) Water OPTION A
b) Electricity OPTION A
Service | Option _j
|____ __| AContractor Responsibility B Employer Responsibility | C |
| Water ' The Contractor is to provide, and The Contracfor shall make, The Contractor shall
- remove and make good upon and upon completion make, and upon
completion, all the necessary remove, all the necessary completion remove, all
| temporary plumbing and drainage | connections 1o the the necessary |
| connections and purchass water Employer's water supply at connections and water i
' from the local authority for the designated points and make | meters to the Employer's
works at his own cost. use of water free of charge* | water supply at |
for construction purposes designated points and be
only. | responsible for costs
assoclated with alt water
—~ ) - consumed. ol
| Electricity The Contractor is to provide, and The Contractor shall make, The Contractor shall
remove and make good upon and upon completion make, and upon
completion, all the necessary remove, all the necessary complefion remove, all
temporary electrical connections electrical connecfions fo the | the necessary
and installations and purchase Employer’s electrical supply | connections and meters
electricity from the local authority at designated points and to the Employer's
for the works at his own cost. make use of electricily free | electrical supply and be
of charge for construction responsible for costs
| purposes only. associated with all
L g = elactricity consumed,
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MINIMUM STANDARDS FOR SUBSIDISED HOUSE CONSTRUGCTION

General
Minimum standards as per Provincial Govemment of the Western Cape for the construction of subsidised houses.
All subsidised housing to comply with the following minimum standards:

» Houses will at least comply with the PGWC Depariment of Human Sattiements Minimum Housing
Standards, noted below. In this regard, a sample house of each type is to be completed within a given time
period, the purpose of which would be to approve the. materials used and approve the quality standards.

»  Alternative building systems may be considered on condition that it is appraved by the NHBRC. In this
regard any unconventional system will first have to obtain Agrément Cerlification and/or have received
NHBRC approval for a rational design. Foundations shall be structurally designed while all other building
elements are in accordance with the SABS and particular specifications.

*  Atleast Degree of Accuracy 2 will be applicable generally unless otherwise specified.

= The Contractor shall comply with the standards, guldelines, workmanship and building practice as set out
in:

o The SANS 0400 — 1990

o The National Buiiding Regutations shall apply on this project unless elternative procedures have
been defined as approved by NHBRC

o Occupational Health and Safsty Act of 1993

o Local Authority building regulations and acts applicable to the development

o The Employers Structural Engineer's instructions and drawings.

o All materials shall either carry the SABS mark or have an equivalent performance that is fully

described and accepted.

o Such materials shall all be clearly specified for evaluation purposes and may only be used once
formally approved by the Employer.,

o Only plumbing materialfittings which are SABS or JASWIC approved will be allowed In the
building contract.

*  Contractor built houses must be enrolled with the NHBRC and comply with the Home Builders Manual.
= Al construction methods and workmanship to comply with the relevant SABS/SANS Codes of Practice
and NBR - the following specifications shall be seen as the departments requirements to the above.

o All materials shall be of an acceptable standard and must be approved by the Department/Local
Authority.

o Patented building systems to have Agrément South Africa approval and acceptance by the
NHBRC. All other relevant standards in this document shall apply.

o All products must be installedffixed strictly in accordance with the manufacturers
details/specifications.

o The fioor area Single storey houses must be at least 40 square meters,

o The combined fioor area of Double story houses must be at least 43 square mefers with a 21.5
square meter footprint

o The floor area for houses built for beneficiaries with physical disabilities must be at least 45
square meters

o Each house must have 2 bedrooms, a. separate bathroom; (including a shower or bath, hand
basin and toilet) and a combined kitchen and living area (including & sink)

Strip footings

»  Min 230x600mm 25Mpa concrete (reinforced with mesh ref 193 as per engineer’s details). Deviations to
be certified by a registered structural engineer.

 Internal 140mm load bearing walis to be provided with a 600mm x 200mm strip footing. 25Mpa concrete
(reinforced with mesh ref 193 as per engineer’s details

* Internal non-loading bearing walls to be provided with a 450mm x 200mm strip footing or a slab thickening
of the same size including steet mesh (ref. 193) across the entire slab.

* Top of footing shall be min 200mm below NGL.

«  Foundation founding conditions shall be compacied to achieve a minimum of 98% MODASH. Compaction
shall be such that in excess of three biows of dynamic cone penetrometer are required fo penetrate 100mm
offlll. *

s Minimum of two [2] successful Dynamic Cone Penetrometer (DCP) tests per unit to be recorded by a
trained operator. The maximum allowable displacement per blow is 25mm. If the tast exceeds the limit,
the foundation founding conditions should be re-compacted untif the required compaction is obtained,

= Where footings are stepped, the overlaps shall be twice the thickness of the concrete.

Foundation watlls
s On a sloping site, where the foundation wall height of a 140mm wide wall exceeds 400mm {measured
from ground level to underside of slab), the wall shall be classified as a retaining wall and designed by a
professional structural engineer.
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Tenderers fo allow a minimum of 5 courses of 140 mm blocks In foundation walls
Foundation walls fo be filled with concrete {min 3.5Mpa).
Each layer of blockwork o have bliock force (2.8mm dia)

Floor slabs

Floor slabs shall be a minimum of 100mm thick and of 25mpa concrete, including steel mesh (ref. 193)
across the entire slab., Concrete to be power floated finished or otherwise, float finished and thereafter
finished with a 20mm screed

On flat and gently sloping sitss, the floor slab Ieve! shalt be 2 minimum of 200mm above the lowest top of
kerb on the property.

Control joints to be provided wherever the slab exceeds 6 linear meters.

A DPC membrane of 250 micron must be laid on a 50mm sand bed under the slab with 150mm overlaps
and all joints sealed. 3

The maximum height of fill beneath fioor slabs measured at the lowest point shall not exceed 400mm
uniess certified by a Competent Person. Fill shall be moistened prior to compaction so that a handful
squeezed in the hand Is finm, but does not show signs of molsiure, Fifl shall be placed in un-compacted
layers not exceeding 100mm in respect of hand compaction or 150mm in respect of compaction by
mechanical means. Each un-compacted layer shall be well compacted before additional fill material is
added. Compaction shall be such that in excess of three blows of dynamic cone penetrometer are required
to penetrate 100mm of fill.

First Floor Slab

Stairs

Extruded Hollow core precast element to supplier's engineer's design. Installation to be supervised and
certified by supplier. Floor panels to have a minimum end bearing of 90mm. Topping to be a nominal
30mm screed after shear kays have been filled

Pre-Cast concrete siaircase as per Cape Concrete or equivalent fo be Installed by manufacturer
Treads to be minimum 250mm wide and risers’ maxfmum 200mm high as per SANS 10400,
Staircase stringers to be frenched out 20mm bafore fitting of treads.

Galvanized and painted steel handrail

Handrails fo be 1000mm high as per SANS 10400

External walls

Single storey: minimum of 140mm wida hollow block walls with 3.5 Mpa strength is required.

= Double storey: minimum of 7Mpa at lower level Is required,
»  Blocks shall be of a good standard with & high water resistance.
e Contractors shall provide the Department and Local Authority with certification on the above.
¢ Mortar joints shall be shell-bedded and not raked.
¢ 375 micron embossed DPC membrane to be placed under all walls.
¢ Brick/block force (2.8mm dia) shall be placed in svery course up to plinth level and then in every third
course o roof level. Every course above windows and door openings to receive brick/block force.
+  Gable walls to be built up to the underside of the roof covering
e Al openings less than 400mm fo have reinforced block work over openings.
U-blocks course with 2 Y10 steel bars required over openings between 400 and 3000mm (If Clisco type
windows and door frames with a span of up to 800mm is used no lintels or U-blocks are required).
¢ Moriar mix to be 1 volume cement x 1 volume unhydrated lime x 6 volumes of sand.
»  External walls falling in the SCCCA to be plastered on the outside only {12mm min thick) fo 100mm below
ground level with a V-joint at floor level. If plinth walis are not plastered it must be bagged and treated witti
a waterproof paint to a minimum of 100mm under ground level.
= Control joints to be placed in all walls exceading 6 meter in length and at all external doors upwards (not
In the gable).
*  Shared walls to be minimum 190mm block walls, built up 1o underside of roof covering and openings filled
with mortar.
»  Block work on both sides of the external doorframe to recelve a Y10 steel bar and the blocks filled with
concrete.
e External walls shall be plastered and cured for period of at least 7 days.
+ Contractors are to allow for the construction of an 800mm high x 6-metsr-long boundary wall, including
concrete foolings and constructed of 140mm wide blocks, plastered and painted.
Internal walls
e Minimum of 80mm wide hollow block walls with 3.5MPa strength are required.
+ Internal walis shall bs bound to the external wall with 1.2mm thick hoop iron (minimum length 700mm)
every second course and the joints pointed.
e Internal walls to be plastered on all surfaces.
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Internal walls shall be plastered and control joints created where internal walls butt up against the external
walls.

Plumbing and Drainage

Water pipe to be 15mm polycop, laid at a minimum depth of 450mm with a single stopcock.

Al soil drain pipes (110mm 2) to have a minimum fall of 1:60 with minimum cover of 450mm with a vented
closed gulley, alt waste pipes fo be 40mm external diameter.

Rodding eyes to be Installed at max distances (as prescribed in SANS/SABS), change of diraction or fall.
Shower tray and walls to be screeded/plastered and sealed (properly waterproofed with an approved
sealerftiles) up to 1.8m. Shower rose to be attached to an approved back plate.

Hot and cold water taps to be fitted to bath, shower, basin and sink

Water meters to be instalied by the City of Cape Town

Hot and cold water supply required for a Hot water cylinder and to be terminated in the roof space

A hot water cylinder is not required.

Sink to be stainless steel with falcon brackets (no troughs to be allowsd).

Sinks, basins and baths to be silicons pointed.

All taps if fixed to the wall o be attached to an approved back plate.

All plumbing and dralnage to conform fo SANS/SABS and Local Authority standards,

WC —~White Porcelain low ~ volume or dus! flush

WHB —White, Porcelaln

Bath. Acrylic White ~ to be built in with access panel

Windows

Mechanical certicate for windows to be provided In terms of SANS 613

Window light area shall be a minimum of 10% of the floor area per room.

Window opening area shall be a minimum of 5% of the fioor area per room.

Glass panes shall be In accordance with SANS/SABS 0137-2000 Code of Practice.

Wooden window frames or equivalent, shall be of hard wood and’ approved by the Department before
commencement of the works (minimum 50mm x 70mm machine rebatad).

All window frames to be extemnally pointed all-round with a waterproofing agent between the frame and
blockwork.
{n—tire

Special low

Hardwood or equivalent doarframes dimensions shall be at least 2000x 50mm x 75mm complste with a
cill (threshold)

Doors shall be of an approved hardwood (40mm thickness) with 2 SABS 3 lever lock set,

Meranti FLB doors must be fitted.

Internal doors to be flush panel Masonita doors supplied with SABS 2 lever lock set.

Metal doorframes to be utilised internally and painied according to specification

External doors to be fitted with weather board (70mm x 40mm). Back door fo be stabls type with bottom
part fitted with barrel bolts. Peg stays to be provided.

External Doors fo be hung with two brass ball bearing but hinges fixed with brass plated couniersunk
serews

i Cellings

In the SCCCA ali houses must have a 8.4mm gypsum plaster board or 4mm f/c board celling and1 30mm
glass wool or polyester (@10kg/m3) Insulation (nailed to 38 x 50 brandering @ 450 c/c) laid to
manufacturer’s specifications, finished with cover strips and coved comices. Other celling sysiems to be
approved by the Department/Local Authority.

The installation of above-ceiling insulation comprising a 130mm mineral flbreglass blanket for the entire
houss,

Framed ceiling trap door detail to be indicated on house drawing.

Roof structure and Covering

The roof fruss structure shall be approved by a registered practising Registered Engineer or be an
accredited factory designed system, appointed by the contractor.

The roof siructure must be anchored o the structure with 2 strands of galvanised wire (min 4mm dia) or
galvanised hoop jrons 1.2mm thick directly under roof trussas or beams and anchored at least 600mm
deep in the walls, including load bearing internal walls.

The minimum floor fo csiling height must ba 2400mm.

An A18 roof certificate to be issued for every house on completion,
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Roof cover fo be double roman cement roof tiles or equal approved with an approved underlay on
38x38mm timber battens at 350 centres fixed on imber trusses to engineer design at 750 centres on
38X114mm wallplate. Beam fill to underside of tiles.
Exposed timber at open saves and gable ends to be treated with carbolinium
Nutec fascla and barge boards fo be installed
Roof overhangs — 300mm at eaves level

- 150mm at gable ends

Paint Finish

External walls shall be painted with a plaster primer and followed by two costs water resistant acrylic paint
(SANS/SABS 0400 Code KK17).

*  Plastering to be cured a minimum of 7 days prior fo painting
*  Control joints to be filled with an approved filler
e Internal walls to be plastered only
» Internal doors and frames to be painted with one undercoat and two coats gloss enamel
* External nutec boards: apply one coat polycell plaster primer and iwo coats super acrylic mait
*  Wooden doors and window frames must be treated with a paint sealant or vamished before installation
(two coats).
*  External doors, frames and Windows frames to be vamished with at Jeast two coats.
»  Mild steel window and door frames (outside SCCCA) must be treated with an approved anti-corrosive
application (anti-corrosive primer), undercoat and final gloss enamel,
e Internal callings to be painted with one under coat and two coats acrylic paint
Electrical
» Each house to have a Ready Board according fo the supply authority specifications
« No chasing is alfowed into block work.
e The electrcal installation must comply with SANS/SABS 0142 {the code of practice for the wiring of
premises) and the relevant municipal by-laws standards.
e Electrical Installation to be earthed as per regulations
e Energy efficient globes are io be installed
e  Ona light point In each room
¢  One single piug point to each room except bathrooms
» A stove point In the kitchen
*  An isolator in the ready board for the solar heating system
s All electrical conduiting to be surfaced mointed or inseried in the cavities of the blockwork
e A Certificate of Compliance Is to be issued for each house
»  Prepaid meter fo be installed by local authority
e A hot water cylinder polnt is not required.
Dralnage
» Sewer connections have to be installed In accordance with the requirements of and to the satisfaction of
the local authority.
At least a 110m diameter PVC sewer pipe will be installed with a minimum gradient of 1:60.
Rodding eyes encased In concrete surround shall be provided at the erf connestion of each house and
everywhere where there is a horizontal bend in the connection —all to the satisfaction of the local authority
butlding inspector.
Site Works
= The surrounding ground will be cleaned from any buflding rubble and landscaped to ensure free drainage
of rain water away from the house to the road network. Sloping shall not be steeper than 1:3 for 1 meter
away from the concrete apron.
s A concrete apron(10mpa), 600mm wide x 75mm thick fo be provided all round the perimeter of the house
" and to falls away from the house, on 100mm G7 quality material, compacted to 87% Mod AASHTO
»  The sumounding ground shall further be compacted to an acceptable standard fo allow vehicular access.
*  The contractor shall be responsible o clear all excess material from the site before handover of the housse.

The street number of each property will be painted on a portion of the wall of the house which can be easily
observed from street level.

Enhancements of houses for Disabled Beneficiaries

Bathroom door to be a sliding door with sliding door gear and a 300 mm protection plate

Bathroom to have a waterproofed shower instead of a bath with the necessary shower head and am,
shower seat and grab rail in a room and size all as set out in SANS 10-400-S Annexure D
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External Concrete ramp to be 1100 clear width and have a maximum gradient of 1:12 and a non-slip
surface

Pasitioning of all electrical switches and controls to accessible to a disabled user as per SANS 10 4--2
Part 4.14

Handover process

The Contractor shall as soon as possible but not later than at the first site meeting submit a proposed
house handover sequence compliant with his contract programme and clearly indicating which houses on
which erven shall be presented for final snagging on which dates. .

Conversant with this the Contractor shall through the whole construction process liaise continually with the
City's Building Inspecforate for the various interim inspections.

Notwithstanding the above the Contractor shall at least five work days in advance notify the Principal Agent
and CLO per formal correspondence when houses will be available for handovar based on successful final
snagging operationg.

*  Once a particular house has reached Practical Completion

»  The Practical Completion Certificate shall also be co-signed by the Coniractor and representative of the
City.

» Any Snag items identified by the Principal agent will be recorded an attached to the Practical Completion
Certificate.

¢ In order for the contractor to achieve works completion, these snags items are o be completed within 7
working days.

* On handover to-the beneficiary, an occupancy certificate (Happy Letter) s to be signed by all pariies
including the beneficiary, contractor, principal agent and the City’s Building Inspector, confirming that the
house was handed over to the beneficiary and in which any defact/s are noted.

» Thereafter, the Certificate of Works Completion will be issued by the Principal Agent.

* A Final Completion Certificate will be issued after a 3-month retention period and all latent snags have
been aftended to.

Unfinished houses not handed over shall remain the full responsibility of the Contractor.
The Contractor shall take due cognisance of existing informal dwellings and occupants in the same area
and shall take the necessary steps to accommodate the implications with regard to community interaction
and safely precautions related to these circumstances.

3.4.3. WAYLEAVES, PERMISSIONS AND PERMITS
The Contractor shall be respansible for obtaining all of the necessary wayleavas, pemissions or permits
applicable to working near any existing services or other infrastructure on Site, and shall ensure that any
wayleaves, permissions or permits obtained by the Employer's Agent prior to the award of the contract are
transferred into the Contractor's name.
The Confractor shall abide by any conditions imposed by such wayleaves, permissions or permits.
The Contractor shall ensure that all wayleaves, permissions and permits are kept on site and are available
for inspection by the relevant service authorities on demand.
The Conbractor shall also ensure that any wayleaves in respect of electricity services are renewed
timeously every three months

34.4. LOCAL PRODUCTION AND CONTENT
The Contractor will be required to comply with all requirements as stated in this document.

34.5 EMPLOYMENT OF SECURITY PERSONNEL
All security staff employed by the contractor supplier on behalf of the CCT or at any CCT property must
be reglstered with Private Security Industry Regulaiory Authority (PSIiRA). Proof of such registration must
be made available to the employer's agent upon request.

346 UNIVERSAL ACCESS
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In pursuit of becoming a fully accessible city, the City of Cape Town expects all Consultants and Service
Providers to design and construct to SANS Standards for accessible Design, and any relevant City of Cape
Town documents as may be relevant, and to exhibit a commitment to employing Universal Design
Principles in their design, construction, service and product delivery of construction projects. This applies
to all projects whether new, femporary, upgrades or rehabilitation works.

The contractor will engage with project representatives and the CCT's Universal Accessibllity Department
on how Universal Design Principles will enhance accessiblfity, within this project, that meets a variety of
needs and creates a city that is accessible to everyone.
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CITY OF CAPE TOWN

DIRECTORATE: TDA - HUMAN SETTLEMENTS IMPLEMENTATION
CONTRACT NO. 106Q/201718

APPOINTMENT OF PANELS OF HOME BUILDING CONTRAGTORS FOR THE CONSTRUCTION OF
GOVERNMENT SUBSIDISED HOUSING DEVELOPMENTS

MANAGEMENT

3.5.1.

3.5.2

3.5.3.
3.54.
3.5.5,
3.5.6.

3.5.7

3.51.

FORMS FOR CONTRACT ADMINISTRATION
PARTICIPATION OF TARGETED LABOUR
COMMUNITY LIAISON OFFICER
PARTICIPATION OF TARGETED ENTERPRISES
ENVIRONMENTAL MANAGEMENT PROGRAMME
HEALTH AND SAFETY

PLANNING AND PROGRAMMING

FORMS FOR CONTRACT ADMINISTRATION

The Contractor shall complete, sign and submit with each monthly statement for payment, the following
updated returns (the format of which are attached in C3.6 Annexes as amended from time to time):

Monthly Project Labour Report (Annex 1)
B-BBEE Sub-contract Expenditure Report (Annex 2)
Joint Venture Expenditure Report (Annex 3)
. Targeted Labour Contract Participation Expenditure Report (Annex 4)
. Targeted Enterprises: Contract Participation: Expénditure Réport (Annex 5)

The Monthly Project Labour Report must include details of glf labour (including that of sub-contractors)
that are South African citizens eaming less than R350.00 per day, as adjusted from time to time (excluding
any benefits), who are employed ona temporary or contract basis on this contract in the month in question.

In addition to the Monthly Project Labour Report the Contractor shall simultanecusly furnish the Employer's
Agentwith copies of the signed employment contracts entered into with such labour, together with certified
copies of identification documents as well as evidencs of payments to such labour in the form of copies of
payslips or payroll runs. If the worker is paid In cash or by cheque, this information must be recorded on
the envelope and the worker must acknowledge receipt of payment by signing for it and proof of such
acknowledgement shall be furnished to the Employer’s Agent. ‘

The Monthly Project Labour Reports shall be completed and submitted in accordance with the Instructions
therein and copies of all submitted documents must be kept on site be made available to the employer's
agent upon request.

The B-BBEE Sub-contract Expenditure Report is required for monitoring the prime contactor's
compliance with the sub-contracting conditions of the Preference Schedule.

The Joint Venture Expenditure Report is required for monitoring the joint venture's compliance with the
percentage contributions of the JV partners as tendered, where the Joint venture has besn awarded
preference polnts in respect of its consolidated B-BBEE scorecard.

The Targeted Labour Contract Participation Expenditure Report (if applicable) is required for monitoring
the contractor's complfance for achieving the specified minimum targeted labour contract participation goal
(CPGt) and, if applicable, for calculating any penalty in terms thereof.

The Targeted Enterprises Contract Participation Expenditure Report (if applicable) Is required for
monitoring the contractor’s compliance for achteving the specified minimum targeted enterprises contract
participation goal (CPGe) and, if applicable, for calculating any penalty in terms thereof.

The Expenditure Reports shall be verified by the Employer's Agen/Employer’s Agent's Representative.

In respect of Annexes 2 and 3, the Employar shall, in addition to any other sanctions available to It , apply
the financial penalties applicable to breach of preferencing conditions in the Preference Schedule
Preference Schedule in Part T2.2 Returnable Schedules. In the case of Joint ventures (Annex 3), the
contractor shall prove his compliance with item 6) in Section 2 of the Preference Schedule by providing a
consolidated scorecard at his own cost on instruction from the Employer's Agent.
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3.5.2

3.5.2.1

3.5.2.2

PARTICIPATION OF TARGETED LABOUR
Minlmum targeted labour contract participation goal

In support of the National Department of Public Works’ Expanded Public Works Programme which is aimed
at alleviating poverly through the creation of temporary employment opportunities using labour intensive
methodologies and practices where possible, the Employer Is seeking to increase the intensity of labour,
as appropiiate, in all of its infrastructure sector projects.

It is a requirement of this contract, therefore, that the work be executed in such a manner so as to maximise
the use of labour Intensive construction methods in- order to provide low and semi-skilled temporary
employment opportunities.

To this end, a minimum {argeted labour contract participation goal is spacified below, which shall be
achieved by tha Contractor in the performance of the contract, failing which, penalties as described will be
applied. The Contractor is required to provide all skills tralning where necessary, so as to ensure that a
minimum level of competence is achieved and maintained, such that the various activities are carried out
safely and to the requited standard. The cost of training shall be included in the rates for the various work
activities.

The specified minimum targeted labour contract participation goal {CPGL)is 3%

The minimum CPG. Is such that the Contractor will have to carry out some of the work that would normally
have been undertaken using mechanised construction methods, by using labour intensive construction
methods instead. It Is left to the discretion of the Contractor to identify suitable work activities for the
infénsification of labour. The Contractor shall, within 5 working days of being requested in writing by the
Employer's Agent to do so, submit details of his/her plan fo achieve the minimum CPGL.

Definitions

For the purposes of the requirements in respect of the participation of targeted labour, the following
definitions shall apply:

“Target area” means the geographical area in which the work is to be carried out

“Targeted labour contract participation goal (CPGy)” means the sum of the wages (sxcluding any
benefits), for which the Contractor, or any of his/her sub-contractors contracts targetad labour in the
performance of the contract, expressed as a percentage of the value of the contract.

“Targeted labour” means low and semi-skilled individuals, whose wages (excluding any benéfits) do not
exceed the threshold value, who reside in the target area, that are employed by the Contractor, or any of
histher sub-contractors, in the performance of the contract,

“Threshold value” is R350.00 per day as adjusted from time to time (excluding any benefits). The
threshold value is not to be confused with any industry sector minimum wage determined in accordancs
with the Basic Conditions of Employment Act, 75 of 1977.

“Value of the contract” means the contract sum (accepted contract amount) less provisional sums,
contingencies and VAT.
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3.5.2.3 The selection and recruitment of targeted labour

Where targeted labour is to be drawn from specific local communities (defined in terms of the target area),
such labour shall be identified using the relévant Sub-Council Job-Seekers Database. The Contractor shall
request, via a Community Liaison Officer (if required in terms of the contract), a list of suitable candidates
from the database, from which the Gontractor shall make histher final selection. The contractor shall enter
into written contracts of temporary employment with all targeted labour.

Any difficulty experienced by the Contractor in identifying candidates though the Job-Seekers Database,
or as regards any matter relating to the employment of targeted labour, shall be immediately referred to
the Employer’s Agent.

3.5.24 Contract participation goal credits

Credits towards the achieving the minimum CPGy. shall be granted by converting the total monetary value
of wages paid fo targeted labour (including that of sub-contractors) to a percentage of the valus of the
contract. No credits shall be accorded should the contractor/sub-contractor fail to enter into written
contracts with the targeted labour. Furthermore, no credits shall be accorded in respect of targeted labour
employed on work in respect of provisional sums or prime cost Items. Such labour shall nevertheless be
racorded on the Project Labour Report which Is required to be furnished by the Contractor.

3.5.25 Tralning of targeted labour

The Confractor Is required to provide all informal {on-the-job) skills training so as to ensure that a minimum
level of compstence is achleved and maintained, such that the various activities are carried out safely and
to the required standard. The cost of informal training shall be included in the rates for the various work
activities.

3.5.2.6 Penalties

The financial penalty to be applied for falling to meet the specified minimum targeted labour contract
participation goal in the performance of the contract (unless proven to be beyond the control of the
Contractor), is as follows:

Penalty = (CPGLS - CPGA) x P*

Where CPGS the specified minimum targsted labour contract participation goal

(expressed as a percentage).

CPGA = the targeted labour contract participation goal achieved
(expressed as a percentage).
P* = the value of the contract.

3,5.3. COMMUNITY LIAISON OFFICER

It is a requirement of this Contract that a Community Liaison Officer (CLO) shall be appointed by the
Contractor. The primary functions of the CLO shall be to assist the Contractor with the selection and
recruitment of targeted labour, to represent the local community in matters conceming the use of targeted
labour (and/or enterprises) on the works, and to assist with and facilitate communication between the
Contractor, the Employer's Agent and the local communities.

The identification of sultable candidates {maximum 5; minimum 3) for the CLO position shall be resolved
by the relevant Ward Councillor/s. Should sultable candidates not be identified within two weeks of the
date of request, the Contractor shall be allowed fo seek candidates from the relevant Sub-Councii Job-
Seekers Database. The final selection and appointment of the CLO In terms of the contract shall be the
responsibility of the Contractor.

The period of appointment of the CLO shall be as stated in the Contract for Temporary Employment as a
Community Liaison Officer referred fo below. The date of commencement of temporary employment of
the CLO shall be as agreed with the Employer's Agent.

Itis required, therefore, that the Contractor enter into a contract of temporary employment with the selected
CLG, the contracting parties being the Contractor and the CLO. To this end, a specimen Form of Confract
of Temporary Employment as Community Liaison Officer is Included in this document (Part C1.7:
Agreement and Contract Data). This Form of Contract sets out, inter alia, the agreement between the
parties, the dutles and conditions of employment of the CLO {inciuding the rate of remuneration fo be
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3.5.4.

3.54.1

3542

3.54.3

3.544

paid). As said contract will be between the Contractor and the CLO, all costs Involved shall be borne by
the Confractor and the tender shall be deemed fo include for this.

PARTICIPATION OF TARGETED ENTERPRISES
Minimum targeted enterprises contract participation goal

It is a requirement of this co‘ntract that enterprises located within the target area, as defined, be engaged
by the Contractor for the provision of supplies, services or works necessary for the performance of this
contract.

To this end, a minimGm targeted enterprises contract participation goal is specified below, which shall be
achieved by the Confractor In the performance of the contract, failing which, penalties as described will be
applied.

The specified minimum targeted enterprises contract participation goal (CPGg) Is 10 %

The Gontractor shall engage targeted enterprises directly or indirectly in the performance of the contract
to the extent that the total monetary value of such engagements (exclusive of VAT), expressed as a

_ percentage of the value of the contract, is sufficient to achieve the specified minimum CPGe.

Definitions

For the purposes of the requirements in respect of the participation of targeted enterprises, the following
definitions shall apply:

“Target area” means the geographical area shown on plan in Part C4: Site Information

“Targeted enterprises contract participation goal (CPGEg)” means the value of supplies, services or
works (exclusive of VAT), for which the Contractor contracts targeted enterprises, elther directly or
indirectly, in the performance of the contract, expressed as a percentage of the value of the contract.

“Targeted enterprises’ means any sole trader, parinership or legal entity that acts as a supplier,
manufacturer, service provider or sub-confractor, and which has its base of operations in the target area.

“Value of the confract” means the contract sum (accepted contract amount) less provisional sums,
contingencies and VAT.

Achleving the confract participation goal
The contractor may achleve the specified mifimum CPGE as follows:

a) by engaging one or more targeted enterprises to perform commercially useful functions in the
performance of the contract; .

b) by engaging non-targeted enierprises, who in turn engage one or more targeted enterprises to
perform commercially useful functions In the performance of the contract;

¢) by acombination of the above.

The Contractor shall, within 5 working days of being requested by the Employer's Agent to do so, submit
details of his/her plan to achieve the minimum. CPGE.

Conftract parficipation goal credits

Credits towards achieving the minimum CPGe shall be granted by converting the fotal monetary value
(exclusive of VAT) of the agreements between the Contractor, or Contractor's sub-confractors, and
targeted enterprises, to a percentage of the value of the contract.

No credits shall be accorded should the Contractor (or sub-contractors):

a} make direct payment fo third parties in connection with the contract on behalf of targeted enterprises,
when such payment is recovered by making deductions from payments due to the targsted enterprise;

b) fail to enter into written contractual agreements with the relevant targeted enterprises.
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Credits claimed towards the contract participation goal shall be denied where such written contractual
agreements contaln any of the following:

1}  conditions which are more onerous than those that exist in the prime contract (this contract);
i)  payment procedures based on a pay when pald system;

i)  authoritarian rights given to the employing contractor, with no recourse to independent adjudication
in the event of a dispute arising.

No credits may be claimed in respect of targsted enterprises that that do not adhere to statutory labour
practices.

No credits shalt be accorded in respect of targeted enterprises engaged on work in respect of provisional
sums or prime cost items.

In the event that a targeted enterprise sub-contracts to another targeted enterprise, only the value of the
higher level sub-contract shall be granted as credit towards achleving the specified minimum CPGe.

In-addition to the form required for contract administration (the Targeted Enterprises Contract Participation
Expendifure Report), the Contractor shall furmnish the Employer's Agent, upon written request, with
documentary evidencs that the targeted enterprises have their base of operations in the target area, coples
of the contractual agreements with the various targeted enterprises, as well as documentary proof of
payments made to the various targeted enterprises.

3.5.4.5 Penalties

The financial penalty to be applied for failing to meet the specified minimum targeted enterprises contract
participation goal in the performance of the contract (unless proven to be beyond the control of the
Contractor), is as follows:

Penalty = (CPGe® - CPG&*) x P*
Where CPGe® = the specified minimum targetad enterprises contract participation
goal (expressed as a percentage).
CPGe* = the targeted enterprises contract participation goal achieved
(expressed as a percentage).
P* = the value of the contract.

3.5.5. ENVIRONMENTAL MANAGEMENT PROGRAMME
Annexure 6: Environmental Management Specification and its Anniexures are attached hereto.

3.5.6. HEALTH AND SAFETY

Annexure 7: Project Specific Health and Safety Specification are attached hereto.
3.5.7. PLANNING AND PROGRAMMING

3.5.71 General
This clause describes the requirements for the preparation, submission, updating and revision of the
programme. The requirements are in addition to or in expanslon of clause [12.2.6] of the conditions
of contract.
The programme shall be used by the contractor to plan and execute the works. The programme shall
also be used by the principal agent to monitor progress and be the sole basis for the assessment of
revisions of the date for practical completion.
The programme shalt be produced by the contractor as follows:

. A programme for the fotality of the works shall be submitted to the principal agent for
acceptance. if the principal does not accept such programme, it shall be revised and
amended until it is accepted by the principal agent. This programme will be regarded as the
baseline programme.
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° This baseline programme shall be updated with actual progress and saved on at least a
monthly basis, or any more frequent basis as necessitated by construction events. The
contractor may submit to the principal for acceptance revisions fo the baseline programme.

Acceptance by tha principal agent of any programme submiited by the contractor, doss not make
such programme a confract document, nor does it mandate that the works shall be constructed strictly
in accordance therewith. The contractor at all times remains responsible for the construction of the
works in accordance with clause [12].

If atany time there is a dispute or difference betwsen the contractor and the principal agant over any
matter concerning the programme, immediate steps should be taken to resolve such dispute in terms
of clause [30].

3.5.7.2 Submission of Programme

Within two weeks of the award of the contract the contractor shall submit to the principal agent for his
review and acceptance a programme for the whole of the works showing the order of procedure in
which the contractor proposes to carry out the works. This programme becomes the baseline
programme upon acceptance by the principal agent. The baseline programme shall have regard to
the contract completion dates, any other milestones and any restraints set out In the contract.
Thereafter, if the actual progress does not conform with the basefine programme, the principal agent
is entitled to require the contractor to submit a revised programme showing the order of procedure
and periads necessary {o ensure completion of the works by the contract completion dates.
The contractor shall furnish any method statements and other details and information required In
order for the principal agent to accept the baseline programme.
The contractor shall supply the principal agent with an electronic copy of each programme, together
with a printout bar chart or tabular report in a pre-agreed format. All programmes shall be preparad
and submitted using Microsoft Project software. The contractor is required to use this software in
preference to any other software he may use. The contractor may apply fo the principal agent for
permission to use other software provided that a computer loaded with a legally licensed copy of such
software is provided by the contractor to the principal agent for use.
Within ten working days of the contractor submitting a programme complete with all the information
required by this clause to the principal agent for acceptance, the principal agent will accept the
programme or state reasons for not accepting the programme. If such reasons ars given, the
contractor shall take account of the rezsons and-resubmit the programme within 10 working days.
Reasons for non-acceptance of a contractor's programme may include, amongst others:

. Planned activities, durations, Interdependencies, mobilisation periods, production rates,

etc. are not practicable, logical or reslistic ’
. Not all required contractual information is indicated

. Non-compliance with the works information

° Key dates, sectional completion dates and completions dates are not accurate

. Calendars do not reflect the intended working weeks and holidays

. Not all major items are included

° Employer and principal agent obligations are not incorporated as events and not logically
linked to the programme network

Due consideration of sub-contractors and direct contractors works not taken

Float not clearly identified
Critical path not clearly identified

Conflict between the programme and the Method Statsments

. Insufficient allowance for testing and inspections made

if the principal agent falls to act the programme Is deamed to be rejected.

Under no gircumstances may the contractor and the principal agent dispense with the submission of
the various versions of the programme.

3.5.7.3 Default in submission of programmes
Should the contractor fafl to submit a programme for acceptance as the bassline programme or not
update the programme. as described above, the principal agent shall be entitied to withhold 25% of
the amount due to the contractor in Interim payment certificates until the contractor has complied with
its obligations In this regard.

3.5.7.4 Preparation of Programme
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Baseline programme

The first programme submitted by the contracfor in ferms of this clause becomes the baseline
programme upon acceptance by the principal agent. The baseline programme shall form the basic
strategy for the completion of the works by the contract completion date. The programme to be
accepted may elther be, at the discretion of the principal agent, in a linked bar chart format aor
precedence network format prepared using techniques acceptable to the principal agent and shall
show as reasonably practicable:

The activities in alf work packages Including those by sub-contractors and suppliers, direct
contractors and any others,
The earliest and latest start and finish dates for every activity in each work package.
Activities-shall include all scope activities and any activitles or time durations expected in
addition to scope activities.
Access dates for each phase or section
The earllest and Iatest start and finish dates for each phase or section, including dates when
the contractor plans to complete work to allow the employer and others to do their work
Milestone and Key Dates
Holiday periods
Dates by which design work or drawings to be produced by the contractor or sub-contractor
or suppliers will be submitted fo the principal agent for acceptance and dates by which such
acceptance will be required from the principal agent, allowing time for submiitals, re-
submittals and reviews.
Dates by which samples to be provided by the contractor will be submitted for approval by
the principal agent and dates by which such acceptance will be required from the principal
agent, allowing time for submittals, re-submittals and reviews.
Procurement periods and delivery dates for the mafor items of goods, plant and materials.
Dates by which work will be ready for testing by the principal agent/ employer.
Details and dates of any information required from the employer regarding:

3.5.7.5 The work contained in defined provisional sums
Commissioning periods
Provisions for float, time risk allowances, quality control procedures, health and safety
requirements and any other requirements sst out in the contract

The baselina programme shall also be presented as schedules showing an analysis of the network
including:

A schedule of all activities tabulated in order of earliest starting date and showing for each
activity:

3.5.7.8 Activity number and brief description

3.5.7.7 Preceding and succeeding activity numbers

3.5.7.8 Duration

3.6.7.9 Earliest and latest starting and finishing dates

3.5.7.10 Total and free float
A schedule of leads and Iage with reasons for them. Excessive leads and lags, negative
lags or open/hanging activities, uss of fixed dates and any other programming activities that
can have the effect of creating false crificality or inhibiting the programme from reacting
dynamically to change should be avoided.
A schedule of all activities lying on paths containing least float, namely the critical activities
A schedule identifying the days of working per week, shifts per working day and holidays.
Where multiple calendars are used, this information shall be provided for sach calendar
accompanied by a schedule indicating the calendar applicable to each activity
A schedule giving details of the contractor’s resource requirements in terms of manpower,
team sizes, tradesman, work rates, items of plant or equipment and materials and quantities
of work allowed for in sufficient detail to explain the activity durations. Activities that may be
expedited by use of overtime, additional shifis or any other means shall be identified and
explained.

The baseline programme shall also bs presented with or be accompanied by the following schedules:

Contract

A schedule of all submittals and material procurement activities, including time for
submittals, re-submittals and reviews and time for fabrication and delivery of manufactured
products. The interdependencs of procurement and construction activities shail be included
in the schedule.
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° A schedule giving the monetary value of each activity for cash flow purposes. The sum of
the monetary values shall total the contract sum.

The baseline programme shall be prepared in sufficient detail to ensure the adequate planning,
execution and monitoring of the work.
The baseline programme shall take Info account all fime risk allowances that may be reasonably
expected by the contractor.
The principal agent is entitled to withhold acceptance of a programme showing completion at a date
eartier than the contract completion date. }

3.5.7.5 Methods of construction and temporary works

At the same time as the contractor submits the baseline programme for acceptancs to the principal
agent, the contractor shall submit for acceptance a general description of the arrangements and
methods of construction and temporary works designs the contracior proposes to adopt for carrying
out the works (the Method Statement). The Method Statement should be fully cross-referenced to
the activities in the programme.

The confractor shall submit to the principal agent sufficlent information as may be considered
reasonably necessary by the principal agent to interpret, evaluate and give acceptance to the Method
Statement.

The contractor shall, whenever required by the principal agent, furnish for his information further and
more detailed particulars of the Method Statement.

Should the contractor wish to change a Method Statement or should the principal agent subsequently
consider it necessary to amend a Msthod Statement to which acceptance has previously been given,
then the contractor shall submit a revised Method Statement.

Acceptance by the principal agent of the Method Statement does not make the Method Statement a
contract document, or mandate that the works shall be constructed stricly in accordance therewith.
The contractor at all times remains responsible for the construction of the works in accordance with
clause [15.0]

3.5.7.6 Cash Flow Estimates

Within four weeks of the award of the contract the contractor shall submit to the principal agent for
his information a detailed monthly cash flow estimate in accordance with the financial year reporting
periods of the employer, of all payment the contractor considers it will be entitied to under the contract.
The contractor shall subsequently submit such revised cash flow estimates based on the updated
programmes.

3.5.7.7 Revislng and Updating the Programmes

Contract

The current programme at any given time during the contract period (whether the baseline
programme or any update thereof) and the cormesponding method statement shall be revised by the
contractor within 10 working days of the contractor changing its methods and / or sequence of working
or, if the changes are frequent, revised at least every month. The programme shall also be revised
within 10 working days of the approval of any revision of the confract completion date, or whenever
circumstances arise that In the opinion of the principal agent affects the progress of the works. Each
revision to the programme shall be submitted to the principal agent for review and acceptance. Once
a revised programime has been accepted by the principal agent, it replaces the previous baseline or
updated programme.

Updates of the programme should be made on the occasion of significant events which could cause
change to the forward planning and/or quantities of the remaining work, Such significant events couid
be, amongst others: .

. Varlations and other instructions

. Late information

. Lack of access ]

. Significant changes In estimates of final quantities affection required durations of remaining
work

. Major slippage of critical or near critical activities
Each revised programme submitted for acceptance shall be prasenied as or be accompanied by the
schedules referred to in these specifications, fogether with any amendments to the Method
Statement.
The baseline programme shall be updated for actual progress at least once every month and the
updates shall be archived as separate electronic files for record purposes. The updates shall be to
all scope activities and any additional activities carried out or time durations experienced in addition
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Contract

to the scope activities. Actual progress shall be recorded by means of actual start and actual finish
dates for activities, together with percentage completion andfor remaining duration of currently
incomplete activities. Any periods of suspension of an activity should be noted in the updated
programme. Each updated programme shall be submitted to the principal agent for acceptance as a
record. It is possible due to delays that these updated programmes may show completion later than
the contract completion dates. Acceptance by the principal agent of updated indicating completion
dates later than contract completion dates, will not constitute acceptance of the delay(s).

. The updated programmes will be used by the principal agent to monitor the contractor's performance

against the baseline programme, forecast work to be performad in the subsequent period and to
assess revisions of the contract completion dates at the time the cause of the delay occurs. In order
to provide effective monitoring of performance, the confractor shali also provide the principal agent
the progress reports as requested by the principal agent.
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CITY OF CAPE TOWN
DIRECTORATE: TDA ~ HUMAN SETTLEMENTS IMPLEMENTATION
CONTRAGT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF
GOVERNMENT SUBSIDISED HOUSING DEVELOPMENTS

C3.6 Annexes

CONTENTS

Annex 1: Monthly Project Labour Report

Annex 2: B-BBEE Sub-contract Expenditure Report

Annex 3: Joint Venture Expenditure Report

Annex 4: Targeted Labour Contract Participation Expenditure Report
Annex §: Targeted Enterprises Contract Participation Expenditure Report
Annex 8: Environmental Management Specification

Annex 7: Health & Safety Specification
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Annex 6: Environmental Management Specification

- CONSTRUCTION PHASE ENVIRONMENTAL
' MANAGEMENT PLAN

PROJECT SPECIFICATION — 06/2009: ENVIRONMENTAL MANAGEMENT
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ENVIRONMENTAL MANAGEMENT (SPEC EM)
1 SCOPE
The general principles contalned within the SPEC EMA (Specification EMA: Environmental Management (Basic)) shall apply

to all construction activities. All construction activities shall observe any relevant environmental legislation and in so daing
shall be undertaken in stch a manner as to minimise impacts on the natural and social environment.

2 INTERPRETATIONS

21 Application

This Specification contains clauses specifically applicable and related to the environmental requirements for the construction
of typical subsidised housing projects

Where any discrepancy or difference oceurs betwsen this Specification and SPEC EMA, the provision of this Specification
shall prevail.

22 Definitions

For the purposes of this Specification the foliowing definitions shalt apply:

Principal Age; refers to the ‘Employer’s Agent' as defined by the City of Cape Town:
Method statements: definition provided by the Basic EMP. The Environmental Control Officer (ECO) will be

required fo assess method statements for potential negative Impacts on the
environment. In addition, the term *Method Statement” has, for ease of identification,
been underdined in the Project Specifications where submissions to the Principal Agent
are required by the contractor.

Site: means any area within the boundaries of the identified housing projects

Working area: means any area within the boundaries of the Site where construction is taking place.
3 MATERIALS

3.1 Materials handling, use and storage

Materials shall ba covered in the event of rain to prevent contaminated run-off from polluting the natural environment. All
storage facilities must have fire prevention equipment to prevent a fire from spreading to other facilities and the environment,

The Principal Agent shall be advised of the areas that the Contractor intends to use for the stockpiling of both patural and
manufactured materials. No stockpiling shall occur outside of the working area and without the Principal Agent's prior
approval of the proposed stockpiling areas. Imported material shall be fres of litter and contaminants. The Contractor shall
ensure that material is not stockpiled on the sidewalk.

The Contractor shall ensure that all imported sand is free of alien seeds and that it is not taken from alien infested areas.

4 PLANT
4.1 Eating areas

Restricted areas shall be designated for eating purposes on the site. Sufficiant refuse bins with lids must be supplied at all
eating areas. These bins shali be cleaned at least once on a dally basis. Furthermore, no person will be allowed to fesd or
leave food for wild animals, including birds.
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4.2 Ablution facllities

A sufficient number of chemical toilets shall be provided by the Coniracior in the construgtion camp area and at appropriate
locations approved by the Princlpal Agent. Temporary/ portable toilsts shall not be located on the M14. The ratio of ablution
faciliies for workers should not be less than that required by the Construction Regulations of 2014 of the Cccupational
Health and Safety Act. All temporary/ portable toilets shall be secured to the ground to prevent them from toppling due to
wind or any other cause. Chemical tollets on site shall be serviced at least once a week.

4.3 Solid waste management

The Contractor shall set up a solid waste control and removal system and a Method Statement Is required in this regard.
Waste management on site should incorporate reduction, recycling, re-uss and disposal of waste where appropriate. Waste
and litter shall be disposed of into scavenger- and weatherproof bins. The Contractor shall remove refuse collected from
the working areas from Site at least once per week. The Contractor shall make provision for workers to clean up working
areas at least once a day.

All builders’ rubble and demolition waste generated during the construction phase shall be removed from site upon
completion of consfruction agtivities to a licensed landfill site at the developers’ own cost.
4.4 Contaminated water

The Contractor shall prevent the discharge of any pollutants, such as cement, concrete, lime, chemicals, fuel, contaminated
water from kitchens and wastewater into any water source, including the artificial wetland area and groundwater.

4.5 Nojse

Noise will be generated by construction acfivities such as vehicular movement, hammering and drilling. The Contractor shall
take all reasonable measures to minimise noise disturbance as a result of construction activities to the satisfaction of the
Principal Agent. These measures must comply with munigipal regulations and shall be limited to daylight hours. This would
include the fitting of requisite silencers and directional settings of equipment as well as a noise monitoring programme.

4.6 Stockpiling

The Contractor shall take into consideration prevalling wind directions when deciding on the location and treatment of
material stockpiles.

4.7 Dust

The Contractor shall take all reasonable measures to minimise the generation of dust as a result of construction activities to
the satisfaction of the Principal Agent. Removal of vegetation shall be avoided untif such ime as soll stripping is required
and similarly exposed surfaces shall be re-vegetated or stabilised as soon as is practically possible. Appropriate dust
suppresslon measures shall be used when dust suppression is unavoidable, e.g. covering of material loads during
transportation and dampening with water, particularly during prolonged periods of dry, windy weather in summer.

4.8 Fuel (petrof and dfesel} and oil

All safety and fire prevention precautions must be complied with as indicated in the SABS fuel storage standards (SABS
10131) at ali fuel storage facilities.

4.9 Equipment maintenance and storage

No machine/vehicle will be allowed to run if it is not in use and must be switched off. In addition, a Method Statement shall
be submitted and must be approved by the Principal Agent regarding waiting and/or storage areas for vehicles and/or
machines.

5 CONSTRUCTION
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5.1

Method Statements

(a)

The following Method Statements shail be provided by the Contractor 14 days after receipt of the Letter of Acceptance:

5.2

Layout and preparation of the Contracfor’s construction camp in the form of plan indicating offices, stores
for fuels, vehicle parking, access points, delivery dock/ embayment; squipment cleaning areas and stafftoilet
placement.

Logistics for the environmental awareness course for the Contractor and all the Contractor's employees.
Method of undertaking earthworks, including spoll management, dust and noise controls,
The Method Statement shall include the following, but not be limited to:

The location of all emergency equipment.

The individual{s) responsible for the upkeep and maintenance of the emergency equipment.

An indication of how regularly the emergency equipment will be checked to ensure that it is working properly.
Where and how any spill material will be disposed of.

Who shall be notified in the event of an emergency, including contact numbers for the relevant local authority?
The size of spills which the emergency procedures are able to contain.

m~PRpTH

Liquid waste {lubricants): Control and rerhoval of liquid waste from the Site, including the number, type and
location of drip trays and/or sheets and liquid waste containers, the manner and frequency with which the
liquid waste will be removed from site and the disposal site.

Traffic safety: Location and nature of proposed traffic safety measures.

Cement/concrete batching: Location, layout and preparation of cement/concrete batching facilities Including
the methods employed for the mixing of concrete and the management of runoff water for such areas. An
indication shall be given of how concrete spoil will be minimised and cleared.

Maximum number of delivery vehicles (e.g. concrete supply vehicles) that will be allowed on, at or in close
proximity to the site at any time.

Fuels and fuel spills: Methods of refuelling vehicles and detalls of methods for fuel spills and clean-up
operations.

Sedimentation and Erosion Control: Sedimentation’ and erosion control of bulk earthworks and the prevention of
sedimentation.

Stormwater management. Provisions to manage stormwater during the construction phase, especially during phases
involving bulk earthworks.

Vegetation clearing and rehabilitation: The areas to be cleared of vegetation to be defined and method/s used to
remove material described, including rehabilitation/ revegetation measures to be implemented,

Site divisfon and site demarcation

The Principal Agent shall be advised of the area the Contractor infends using for the Construction Camp. The Contractor
shall inform the Principal Agent of the intended actions and programme for site establishment. The site layout shall be
planned fo facilitate ready access for deliveries, facllitate future works and to curtail any disturbance or security implications
for public using the area. The site camp should be fenced in an appropriate manner determined by the Principal Agent.

The working area shall be limited to that which is necessary to undertake the works.
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5.3 Land use
All surrounding landowners shall be notified and consulted timeously regarding activity programmes.
5.4 Environmental awareness training

All the Contractor's employees and Sub-Contractor's employees and any suppliers’ employees that spend more than 1 day
a week or four days per month on site, must attend an Environmental Awareness Training course presented by the ECO on
behalf of the Contractor, the first of which shall be held within one week of the Commencement Date. Subsequent courses
shall be held as and when required.

No more than 20 people shall attend each course and the cast, venue and logistics for this/ these course/s shall be the
Contractor's résponsibility. Furthermore, a register of all personnel that attends the Environmental Awareness training
course must be supplied fo the ECO.

The Contractor shall submit a Method Statement detailing the logistics of the environmentzl awareness training course,
5.5 Construction personnel information posters

A3 size construction personnel information posters must be laminated and erected in such a manner that it is easily
identifiable and located. The posters shall contain environmental information based on the training course as well as the
contact details of the ECO,

5.6 Site clearance

The Contractor shall ensure that the clearance of vegetation is restricted tfo that required to facilitate the execution of the
works.  Site clearance shall ocour in a planned manner, and cleared areas shall be stabilised as soon as possible. The
detail of vegetation clearing shall be subject to the Principal Agent’s approval. All cleared vegetation shall either be mulched
and mixed into the topsoll stockpiles or disposed of at an approved disposal site. The disposal of vegetation by burying or
burning is prohibited

The Contractor shall strip the top material, which includes the top 150 mm of soil and root material of cleared vegetation,
within tha Working Areas, and this shall be stockpiled separately from subsoll for subsequent use during rehabilitation and
revegetation. Top material stockpiles shall not be compacted.

Should fauna be encountered during site clearance, earthworks shafl cease until fauna have been safely relocated.
5.7 Access routes / haul roads

Access to the Construction camp shall utilise existing roads. Trucks my not be overloaded and all roads used for access
during construction activities must be left in an acceptable condition on completlon of the project. Any damage during
construction should be re-instated by the Coniracior.

In order to minimise the impact on traffic flow, roads must be used on a jimited basis by heavy construction vehicles during
peak iraffic periods, |.e. 07:00 — 08:30 and 16:30 ~ 18:30 with reduced opération time over weekends. A Method Statement
shall be submitted with regard to traffic flow management.

Dust control measures such as dampening with water shall be implemented where necessary, as indicated by the Principal
Agent.

5.8 Emergency procedures

Emergency measures must be in place in the event that a pipe burst or leak does occur. A Method Statement shall be
submitted with regard to water related safety measures.

Should significant pollution of the subsoif and surrounding environment be discovered when infrastructure is inspected, the
Department of Water and Environmental Affairs (DWEA) (formerly known as the Department of Water Affairs and Forestry)
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and the Depariment of Environmental Affairs and Development Planning must be notified and a strategy to remediate the
site must be developed and implemented as a matter of urgency.

5.9 Community relations

The Confractor shall erect information boards containing background information for the construction activity and listing the
relevant contact detalls for complaint. {The number and location of information boards must be determined when drawing
up the fender document. In addition, all reasonable measures must be implemented by the Contractor to ensure the safety
of people in the surrounding area. If as a result of an emergency situation, the public must be notified. This could be by
announcements on the radio and in the press.

Information boards erected on or around the site shall comply with the applicable Local Authority By-Law for the control of
outdoor advertising or in the absence of local legislative controls must comply with the South African Manual for Outdoor
Advertising Control (SAMOAC).

510 Protection of fauna and flora

The Nature and Environmentai Conservation Ordinance, 1974 (Ord. 19 of 1974) protects all indigenous plants and wild
animals (including reptiles, invertebrates and fish). No person shall be allowed to collect plant material, hunt or trap animals.
Offenders can be fined up to R10 000,080 or imprisoned for a period not exceeding two years.

Prior to construction, the site must be surveyed by a botanist to identify indigenous vegetation that must be relocated to an
appropriate site or that can be used by the landscape architect. Sensitive species (if any) shall be moved to a suitable
nursery and replanted on completion of construction,

The Contractor shall ensure that all imported sand used for bedding material Is free of alien seeds and that it is not taken
from alien infested riverbeds.

5.11 “No go” areas

Property outside construction site, shall be considered as "no go® areas. The working area shall be demarcated in an
appropriate manner determined by the Principal Agent.

No equipment associated with earthworks shall be allowed outside the site and defined access routes, or within “no go”
areas, unless expressly permitted by the Principal Agent.

Construction areas must be cordoned off and clearly demarcated as a *no go” area to members of the public.

*No go” areas shall be demarcated with fencing consisting of wooden or metal posts at 3 m centres with 1 plain wire strand
tensioned horizontally at 900 mm from ground level. Commercially available danger tape shall be wrapped around the wire
strand. The Contracter shall maintain the fence for the duration of the Contract and ensure that the danger tape does not
become dislodged.

A Methed Statement shall be developed and submitted to the ECO for approval regarding restriction and demarcation of
access to “no-go” areas.

5.12 Protaction of archaeological and palaeontological remains

The Contractor shall contact the Heritage Authorities (Heritage Western Cape or SAHRA) immediately should heritage
material be unearthed. Reasonable precautions shall be taken to prevent any person from removing or damaging any fossils,
coins, articles of value or antiquity and structures and other remains of heritage importance discovered on the site
immediately upon discovery thereof and before removal.

513 Safety and securlty
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Apart from security guards no construction workers are allowed fo remain on site after working hours. The movement of
construction workers outside designated working areas shall not be permitted. Furthermore, the Contractor must keep a
register of all construction staff.

Contractors shall transport construction workers to and from site on a dally basis. The construction workers may not be pald
at the construction site.

Public access fo the site will be managed and controlied so as to limit safety concems to the public as a result of the
construction activities, as well as to minimise impact of the public on the construction. Warning signs at the enirance and
construction area must be clear and easy accessible.

5.14 Erosion and Sedimentation Control

During construction the Contractor shall protect areas suscepfibie to erosion by installing necessary temporary and
permanent drainage works, away from natural indigenous vegetation, as soon as possible and by taking other measures
necessary fo prevent the surface water from being concentrated in streams and from scouring the slopes, banks or other
areas.

A Method Statement shall be developed and submitted to the Principal Agent fo deal with erosion issues prior fo bulk
earthworks operations commencing,

515 Temporary site closure

lf the slte is closed for a period exceeding one week, the contractor, in consuitation with the Principal Agent shall carry out
the following checklist procedure.

{i) Hazardous materials stores
®  Qutlet secure/ locked
*  Bund empty (where applicable)
*  Firé extinguishers serviced and accessible
" = Secure area from accidental damage e.g. vehicle collision
=  Emergency and contact details displayed
=  Adequate ventilation
{in Safety
= All trenches and manholes secured
= Fencing and barriers in place as per the Occupational Health and Safety Act (No 85 of 1193)
*  Emergency and Management contact details displayed
= Stockpiles wedged/ secured
(iif) Erosion
»  Wind and dust mitigation in place
= Slopes and stockpiles at stable angle
*  Revegetated areas watering schedules and supply secured

{iv) Water contamination and pollution
®  Cement and materials storas secured
= Toilets emply and secured
=  Refuse bins empty and secured
Drip trays empty and secure (where possible)
= Structures vulnerable to high winds secure.

5.16 Site closure and rehabilftation

Any areas that the Principal Agent belleves may have been impacted upon or disturbed shall be rehabiiitated to the
satisfaction of the Principal Agent and ECO, which Includes ail areas where top material has been stripped. Once
construction is complete the Contractor shall clear everything from the Site not forming part of the Permanent Works. The
area fo be rehabilitated shall first be landscaped to match the topography of the surrounding area. Only indigenous
vegetation that oceurs naturally in the area shall be used for rehabilitation purposes.
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The Contractor may not use herbicides, pesticides, fertilisers or other poisonous substances for the rehabilitation process
unless otherwise agreed to by the Principal Agent and ECO.

All rehabilitated areas shall be considered "no go” areas and the Contractor shall ensure that none of his staff or equipment
enters these areas.

The Contractor shall undertake to remove all alien vegetation re-establishing on the area and shall implement the necessary
temporary or permanent measures {o combat soil erosion.

In additien, the Contractor must adhere to the following specifications:
- All consiruction camp structure must be removed from site;
- " Any spills (i.e. oll and paint) that have occurred in the construction camp site, must be cleaned up;
~  Hardened surfaces in the construction camp site must be ripped and covered with top soil;
- All imported material, wasts and rubble must be removed and disposed of at the appropriate waste sites;
- Residual stockpiles and bullding material must be removed from the site; and
- All temporary roads must be closed and rehabllitated to the specifications of the EGO and Principal Agent.

6 ENVIRONMENTAL CONTROL OFFICER

Prior to the commencement of construction an independent suitably qualified and experignced ECO shall be appointed by
the proponent to ensure that the mitigation rehabilitation measures and recommendations referred to in the Environmental
Authorisation are implemented and to ensure compliance with the provisions of the EMP.

The ECO will have the authority, limited to emergency situations, to stop construction activities if he Is of the opinion that
serious harm or impact on the environment is imminent, likely to occur or has occurred and that the potentiat harm or impact
is an infringement to this EMP. The ECO must inform the Principal Agent and/ or Contracior of this decision as soon as
practically possible should he deem it necessary to stop construction activitles.

Level of compstency

The ECO must be an independent, qualified consultant with appropriate experience and knowledge in the environmental
field.

Roles and responsibilities

The role of the ECO is to audit and monitor adherence to and implementation of the construction phase EMP, which includes
compliance with the relevant conditions contained in the Environmental Authorisation. This includes the following
responsibilities:

The roles and responsibilities of the ECO include:

»  Ensure compliance by contractor and sub -contractors with the EMP and associated Method Statements;

« Undertake regular site inspections and photographic monltoring before, during and afler the commencement of
construction activities;

e Work in close co-operation with the Reserve Manager where possible.

*  Record environmental incidents (spills, impacts, legal transgressions efe.) and recommend appropriate mitigation
measures or remedial action;

¢  Complete monthly compliance reports to ensure that the system for implementing the EMP is operating effectively;

* Review and approval of required Method Statements;

»  Documentation of variations to the EMP/Method Statements and non-compliances and corrective action; and

» Provide appropriate environmental training.

Site yisits and reporting

The ECO shall visit the site a minimum of once a week. More frequent visits may be required if the situation requires it. In
addition, photographic monitoring must be undertaken at least oncs a month.
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Monthly compliance reports shall be submitted to the Principal Agent and the proponent and distributed as desired. The
compliance report shall be based on the requirements of the EMP and the project specifications as well as other issues of
compliance in terms of the Environmental Authorisation. In addition it shall include all components of the authorisation
including:

*  Design of manner in which stormwater drains, including litter traps and energy dissipation measures;

* Traffic management; and

+  Design and implementation of water saving and energy saving devices within all components of the development,

7 TOLERANCES

The ECO may recommend the Principal Agent fo temporarily suspend construction activities or remove a Contractor's
representative or any employee(s), should the Contractor or any of his employees not comply with this CEMP or show
adequate consideration to environmental aspects. In addition, no time extensions will be approved in the case of a
suspension and the Contractor will be liable to all resulting costs.

71 Fines

The Principal Agent will have the authority to Impose spot fines on the Contractor and/ or any of his smployees shouid they
not comply with the requirements of this EMP.

Fings

Fines will be issued for the transgressions listed below. Fines may be issued per incident at the discretion of the Principal
Agent. Such fines will be issued in addition to any remedial costs incurred as a result of non-compliance with the
Environmental Specifications. The Principal Agent will inform the Contractor of the contravention and the amount of the
fine, and will deduct the amount from monies dus under the Contract.

Fines for the activities detalled below, will be imposed by the Principal Agent on the Contractor and/or his Sub-contractors.

A Anypersons, vehicles, plant, or other equipment or materials related to the
Contractors operations within the designated boundaries of a "no-go” area  R20,000

B Any vehidle driving in excess of designated speed limits R500
C Any vehicle and items of plant or matérials being parked or stored outside

the demarcated boundaries of the site R2,000
C Persons walking outside the demarcated boundaries of the site R500

E Persistent and un-repaired oil leaks from machinery. The use of
inappropriate methods of refuelling such as the use of a funnel rather than

a pump R2,000
F Litteron site R2,000
G Dellberate lighting of illegal fires on site R10,000
H The eating of meals on site outside the defined eating area. Individuals

not making use of the site ablution facilities R1,000
I Dust or excess noise on or emanating from site R2,000
J  Any person, vehicle, ftem of plant related to the Confractors operations

causing a public nuisance R1,000

K Any other contravention of the EMP or Project Specifications identified R2,000

For each subsequent similar offence the fine may, at the discretion of the Principal Agent, be doubled in value to a maximum
value of R50,000.

Penaities
1. Where the Coniractor inflicts non-repairable damage upon the environment or fails to comply with any of the
environmental specifications, he shall be liable fo pay a penalty fine over and above any other contractual
consequence. {in ferms of the Conventional Penalties Act (1962) a craeditor is not entitled to recover both the
penally and damages. Accordingly, were a Contractor causes damage, the Employer can either enforce a penalty
or make the Contractor make good the damage, but not both.}.
2. The Contractor is deemed NOT to have complied with this Specification if:
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b.
c.

d.

within the boundaries of the site, site extenslons and haul / access roads there is evidence of contravention
of the Specification; '

environmental damage ensues due to negligence;

the Contractor fails to comply with ¢orrective or other instructions issued by the Principal Agent within &
specific time; and/ or

the Contractor fails to respond adequately to complaints from the public.

3. Payment of any fines in terms of the contract shall not absolve the offender from being liable from prosecution in
terms of any law.
4. The following penalties are suggested for transgress:ons

a. FErosion A penalty equivatent in value to the costof rehabilitation
plus 20%
b.  Oil spills A penalty equivalent in value to the cost of clean-up
operation plus 20%
¢. Effluent and hazardous A penalty equivalent in value to the cost of the clean-
material spills up operation plus 20%
8 TESTING
Void
9 MEASUREMENT AND PAYMENT
9.1 The environmental awareness training course

The organisation and attendance of the education course will be measured as a sum. The tender sum shall cover the time
cost of all personnel attending the course, the provision of the venue and for any other operation necessary to comply with
the requirements of the environmentaf awareness courses to the satisfaction of the Principal Agent.

9,2 All other requirements of the environmental management specification

All other work not measured elsewhere, associated with complying with any requirement of the

environmental management programme shall be measured as a sum.

Contract
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ANNEXURE A: ENVIRONMENTAL METHOD STATEMENT

PROPOSED ACTIVITY (give title of method statement and reference number from the EMP):

WHAT WORK IS TO BE UNDERTAKEN (give a brief description of the works - attach exira information to ensure accurate

description given):

WHERE THE WORKS ARE TO BE UNDERTAKEN (whsrs possible, provide an annotated plan and a full description of the extent

of the works):

START AND END DATE OF THE WORKS FOR WHICH THE METHOD STATEMENT IS REQUIRED:

Start Date: End Date:
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HOW THE WORKS ARE TO BE UNDERTAKEN (provide as much detall as possibls, including annotated sketches and plans
where possible):

"

Note: please give too much information rather than too littie. Please ensure that issues such as emergency procedures,
hydrocarbon management, wastewater management, access, individual responsibilities, materials, plant used, maintenance of
plant, protection of natural features, efc. are covered where relevant
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DECLARATIONS
1) PRINCIPAL AGENT'S REPRESENTATIVE/ENVIRONMENTAL OFFICER/ENVIRONMENTAL. CONTROL. OFFICER

The work described in this Method Statement, if carried out according fo the methodology described, appears to be satisfactorily
mitigated to prevent avoidable environmental harm:

(signed) {print name)
Dated:

] CONTRACTOR

1 understand the contents of this Method Statement and the scope of the works required of me. ! further understand that this Method
Statement may be amended on application to other signatories and that the Principal Agent's Representative/Environmental
Officer/Environmental Control Officer will audit my compliance with the contents of this Method Statement. | undersiand that this
method statement does not absolve me from any of my obligations or responsibilities in terms of fhe Contract.

(signed) {print name)

Dated:

==3) PRINCIPAL AGENT

e works described in this Method Statement are approved.

(signed) (print name) (designation)
Dated:
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ANNEXURE B: ENVIRONMENTAL SITE INSPECTION CHECKLIST
To be submitted to the Principal Agent once a week

ENVIRONMENTAL ASPECT

DATE...........

YES/NO
(V or X)

All new personnel on Site are aware of the

contents of the EMP and have been through
the environmental awareness course.

Contractor's camp is neat and tidy and the
lahourers’ facilities are of an acceptable
standard.

COMMENTS

Sufficlent and appropriate fire fighting
equipment is visible and readily available in
the appropriate places.

Waste a)ntroi and removal system is being
maintained.

Fences are being maintained.

Drip trays are being utilised where there is a
risk of spillage.

Bunded areas/drip trays are being emptied an
a regular basis (especially after rain).

No leaks are visibls from construction

vehicles.

Refuelling of vehicles and plant occurs within |

designated areas, and appropriate refueliing
apparatus and drip trays are being used.

“No go” areas, ;-atural features, vegetation,
efc. have not been damaged.

Dust control measures {if necessary) are in
place and are effectively controlling dust.

[

NO(SSIC:)r:l&;]- measures (if necessary) are in
place and are working effectively.

Eroslon and sedimentation control measures
(if necessary) are in place and are controlling
effectively.

Material stockpiles are located within the
boundary of the Site and are protected from
eroslon.

Other

.

Completed by:........c.ocveveerieennnn. .
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ANNEXURE C: CONSTRUCTION PERSONNEL INFORMATION POSTER
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Annex 7:

Health & Safety Specification




(1.2

—13

INTRODUCTION

Introduction to the Health and Safety Specification

The Construction Regulations (7 February 2014) places the responsibility on the Client to prepare a Health & Safety
Specification, which informs the appointed contractor on all the risks not successiully eliminated during design.

Purpose of the Health and Safety Specification

To assist in achieving compliance with the Occupational Health & Safety Act 85/1993 and the now promulgated
Construction Regulations ((7 February 2014) in order to reduce incidents and injuries. This specification shali act as the
basis for the drafting of the construction Health & Safety Plan by the Principal Contractor and all subsequent Health &
Safety Plans by Confractors.

The Health and Safety Specification sets out the intention of the Client, Designer and Appointed OHS Agent. It also
includes arrangements made to ensure that the parties involved in the project co-operate and co-ordinate their activities,

to remove or minimise the risks to health and safety of those who are involved in the construction project, or who may i
be affected by the work activities. 5

This document sets out the requirements, under a number of pieces of Health and Safety Legislation, for the successful :
health and safety management of the Project by the Principal Contractor in accordance with the requirements set out in
this Health and Safety Specification. The Principal Contractor will be expected {0 integrate their own health and safety |
policy and arrange documants into this plan,

The format is in fine with the requirements of Regulation 7.1(a) of the Construction Regulations 2014, GNR 84, for a
health and safety plan to be further developed before the commencement of construction,

Implementation of the Health and Safety Specification

This specification forms an integral part of the project, and the Principal Contractor is required to use it when drawing
up their project-specific construction Health & Safety Plan. The Principal Contractor shall forward a copy or the applicable
part of this specification to all Contractors, so that they can in turn prepare Health & Safety plans relating to their works,

Definltions

“Client” means any person for whom construction work is perfarmed, |

“Competent Person” means a person who-
(a) Has in respect of the work or task to be performed the required knowledge, training and experience and, where |
applicable, qualifications, specific to that work task: Provided that where appropriate qualifications and training l
are registered in terms of the provisions of the National Qualifications Framework Act, 2000 (Act No 67 of 2000),
those qualifications and that training must be regarded as the required qualifications and training: and |
(b} s familiar with the Act and with the applicable regulations made under the Act. [



“Contractors” means an employer who performs construction work and includes Principal Contractors.

» “Construction Manager” means a compstent person responsible for the management of the physical construction
processes and the coordination, administration and management of resources on a construction site.

* “Construction Supervisor” means a competent person responsible for supervising construction activities on 2
construction site.

. “Construction Permit” means a document issued in terms of regulation 3.

* “Designer” means any of the following persons ~

{0 A person who prepares a design;

(i) A person who checks and approves a design;

(i) A person who arranges for any person at work under his control (including an employee of his, where he is the
employer) fo prepare a design, as well as;

(iv) An architect or engineer contributing to, or having overall responsibility for the design;

(v}  Building services engineer designing details for fixed plant;

(v} Surveyor specifying articles or drawing up specifications;

(vii)  Contractor carrying out design works as part of a design and build project;

(viii) Temporary works engineer designing formwork and false work: and

(ix)  Jnterior designer, shop-fitter and landseape architect.

* “Health and Safety File” means a file, or other record containing the information in writing reguired by these Regulations.

» “Health and Safety Plan” means a site, achivity or project specific documented plan in accordance with the client's
health and safety specification.

= “Health and Safety Specification” means a site, activity or project specific document prepared by the client pertaining
to all heaith and safety requirements and related to construction work.

. “Principal Contractoi” means an employer, as defined in Section1 of the Act who performs construction work and
| Is appointed by the client to be in overall control and management of a part of or the whole of the construction site.

2. HEALTH AND SAFETY SPECIFICATION

| 2.1Project Details:




2.2

Client:

Project name}number :

Construction Duration :

Contact

Department of Labours
Local Office

! City Of Cape Town

General Project Information Sheet

Development:
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The work comprises of the construction of a subsidised houses which are situated in a residential area.

The aim of this Health and Safety Specification is to ensure that health and safety management will be planned into the work
undertaken by the Principal Contractor on this specific project to achieve the following:

All other works to be included on final revisions of scopes and plans.

Health and Safety Aims

To put into practical effect the commitment made by the Principal Contractor in their own health and safety policy |
statement; |
To ensure that, where necessary, the changes In attitude of all those involved with the project take place. The result |
should be the acceptance of responsibility, towards the healih and safety objectives; |
To develop further good heaith and safety management practices on this contract and future contracts undertaken by

the City Of Cape Town. To ensure that high standards of health and safety performance are achieved in:

Co-operation with the safety Officer and other contractors involved on the project.
b) Reducing accidents, ill health and injury to persons and damage to property, when undertaking work on the project.

Health and Safety Taraets

The following health and safety targets have been set for achievement during the period of this project.

The achievement, by the Principal Contractor, of an accident-free project, as far as possible, with the prevention of all I
accidents, and the achievement of a "no lost time” accident rate. |
The workforce’s co-operation in ensuring that safety is everybody's responsibility.
A proactive approach to health and safety by the construction management team.
That safe working will be a condition of employment in all contractors’ organisations.

2.5
The Client

Responsibilities ‘
l
|

Will be responsible to apply for the Construction Work Permit 30 days before work commence and they will receive a
site specific number before work can commence on site.

The Health and Safety Officer, on behalf of the Client is responsible for implementing the Client's requirements for health |
and safety on the project. The Client will ensure adequate information is available to all parties, to ensure they can
perform their duties under the requirements of this document and relevant statutory legislation.

The Client has appointed compstent Designers and a competent Principal Contractor to manage health and safety on
this project.

Client’s OHS Agent




TBA is the appointed OHS Agents for the project. They are responsible for representing the Client who is the City Of :

Cape Town on the project and for co-ordinating the Design Team, with reference to the design risk assessment

processes.

The Client's Design Team

The Destgn Team is: TBA

The Design Team is responsible for:

a)

b)
<)

d) Structures that create problems;
e) Heavy or awkward prefabricated elements likely to create risks in handling.

» Design principles and design assumptions for the struclures where the knowledge of these principles or

= The designer must also conduct a final inspection and issue a certificate of successful completion.

assumptions is necessary for the safety of those who will work on or in the structure (meaning all “elements”
e.g. structures, etc.). For example, these must identify any states of instability during erection including any

suggested methods or sequence of assembly. Where assumptions have been made then appropriate control
measures may need to be included here, as information for those who will plan the work.

Arrangements for the co-ordination of on-going design work and handling design changes (design changes
arising from whatever causes, for example: Client changes, Designer changes, Contractor changes, on-site
circumstances causing variations, etc).

Significant (including unusual or difficult to manage) Health and Safety hazards or risks identified during design |
{that it has not been possible to eliminate by design).

Specified materials or substances with associated significant Health and Safety hazards requiring particular
precautions. (This would particularly include fire hazards.)

Specific risks or difficult to manage issues inherent in the design where the Principal Contractor (or the
Contractor) will be required fo state how they will avoid or control them.

Weights and centra of gravity of unusual or significant elements intended (or likely) to be lited into position.
Examples of significant hazards where Designers always need to provide information include:

Hazardous or flammable substances specified in the design, e.g. fungicidal paints, or those containing
isocyanides;

Features of the design and sequences of assembly or disassembly that are crucial to safe working;

Specific problems and possible solutions, for example: arrangements to enable the removal of a large item of
plant from a work area / building;
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| Principal Contractor

1. The following method statements and procedures MUST be available before work starts on site:

. Establishment of site weifare, first aid and emergency procedures (fire and security, etc.).

. Arrangemenits for emergency service vehicles access.

» Public protection arrangements.

. Protection to underground services.

|
. Immediate details expected of the Principal Contractor !
Site Staff:

Site Operatives:
Sub-Contractors:
Specialist Contractors:
Site Plant:

The Principal Contractor appointed for the project will take the Health and Safety specification and develop a health and _
safety plan for approval.
The detailed Health and Safety plan will set out clearly the Principal Coniractor's management systems for managing

health and safefy on the contract in accordance the health and safety requiremants set out in this document, the
designer’s risk information and any relevant health and safety legislation. |
The Health and Safety plan will be kept up to date by the Principal Contractor to include other contractors’ risk contro! |
management information. The Principal Contractor will co-operate in all aspects of complying with the duties laid upon |
them by the Construction Regulations (7 February 2014).

All comments contained in this section require specific measures to be incorporated into the construction health and
safely plan. The Principal Contractor must not allow work to commence on site before an adequate construction health
and safety plan is developed and approved.

The ptan must contain the method statements and procedures for the project, before works starts on site. Further risk
assessments and method statements must be carried out where the works may change, due fo design changes.

The construction phase health and safety plan, developed by the Principal Contractor must also take into account current
health and safety legislation and asscciated codes of practice. The Principal Contractor MUST appoint a Construction
Manager as per the Construction Regulations (7 February 2014)

Procedures are required to cover the following:

- Arrangements for emergency electrical, fire and first aid facilities.

e Arrangements for dealing with emergency situations, underground services.
. Selection and maintenance of plant and equipment.

. Selection of competent contractors.
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2.5.1
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| 25.4

255

Contractors |

Each confractor will be required to co-operate with the Principal Contractor and provide information on method |
statements, etc. for inclusion in the Heaith and Safety plan prepared by the Principal Contractor. In addition, each

contractor will comply with the site rules and any reasonable instructions formulated by the Principal Contractor, in |
accordance with current relevant health and safety legistation.

Contractors will provide adequate information to the Principal Contractor who in tum will supply this information at monthly

intervals.

Project Overview

Site Details: TBA

Advice to Client |

* You are advised to promptly provide the Principal Contractor and his / her Agent with any information which
might affect the Health and Safety of any person at work, carrying out construction work, for example: existing
services below, other surveys available, pertaining to this site which may affect the works.

* Requirements fo maintain access for emergency service vehicles.

Appoint a competent and well-resourced Principai Contractor for the construction works.
= [fan OHS Agent is appointed the Client is responsible for assuring that they have the necessary competency

and resource levels for the project. !

Construction Materials

Common materials and substances used during construction may present health and safsty hazards requiring the |
contractor to carry out other risk assessments.

Contractors should be aware of their duties under current regulations to identify hazardous materials or activities and |
undertake adequate assessment and implement the required control measures (i.e. Duty of Care), |

Safety method statements and the provision of job safely instructions (for operatives) is an essential outcome of their
risk assessment process,

Risk Assessmenis

As per annexure “A”

Hazard and risk assessment register, annexure “B"

Site Wide Elements
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26.1

Your Construction Health and Safety Plan should include details of the following:

2.5.5.1 The positioning of the site access and egress points to ensure that any nuisance or risk to the adjacent
properties is minimised and controlled.

2.8.5.2 The location of temporary site accommodation to ensure that adjacent sensitive properties are not subjected to
any nuisance arising from the use of the facilities.

2.55.3 The location of unloading, layout and storage areas to reduce and minimise excessive manual handling of
construction materials, damage to adjacent property and the security of the plant, equipment and materials.

2,554 to ensure adequate profection for employees, public footpath and road users. The use of suitable barriers,
signs and the appointment of a signaller should be adopted to provide the required level of protection. The site
must be enclosed by a ring fence / barrler system.

2555 The arrangements for the reception of prospective visitors.

2556 A method statement must be obtained from the Structural Engineer when demolishing.

Reference and Related Procedures

¢ The Occupational Health and Safety Act (No. 85 of 1993)
= The Construction Regulations (7 February 2014)
o All other relevant Health and Safety Legislation

Oraanijsational Arrangements

Site Rules

The Principal Contractor's organisational arrangements for health and safety on the project must include that of other
confractors involved.

Site rules must be developed by the Principal Contractor to ensure that the restrictions, outlined in this Health and Safety
Specification, are met. In particular, arrangements and site rules must be developed to ensure that construction works
do no put at risk the health and safety of the general public.

Generally, your health and safety policy and construction health and safety pian will be to specify site rules such as the
wearing of personal protective equipment and no drinking or drugs, etc. on site.

2.6.2  Securty

Do not allow any person to climb over, get through or under any fence.

Do not allow your employees fo visit or trespass on any part of the premises other than their place of work. |
Do not allow your employees to remove from the premises anything, including your equipment and employee's own tools.,
Da not allow your employees to use short cuts through properties.

Do not take fire arms or liquor onio the premises.
Do not discuss your observations regarding plant layout, products stored, etc. with any outsiders about the City Of Cape]
Town.
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72.10

Be aware that you are responsible for the safe keeping, distribution and return on completion of the contract of all the City{
Of Cape Town issued drawings and technical information.

Ensure that your workforce displays, and retumns at the end of the day, the temporary work permits issued by the
responsible person.

Smoking

Ensure that all your employees are made aware that the City Of Cape Town site is a NO SMOKING AREA. (Designated
smoking areas to be identified).

Temporary Structures

Ensure complete safety of the work and personnel through all stages of construction.

Ensure adequate protection of temporary or uncompleted sfructures and work against storm damage.
Communication

The Principal Contractor must demonstrate a management structure for ensuring health and safety co-operation and co-
ordination between all parties to the contract. This will include the development of a communications strategy between
the appointed Principal Contractor, Contractors, Client, Design Team and the Health and Safety Officer.

The Principal Contractor must ensure that an effective chain of communication exists, clearly showing that all levels of
employees engaged on the contract participate in the communication process for health and safefy concerns.

Regular meetings will be established between the partles where health and safety performance will be discussed.
Minutes must be kept and distributed for action following the conclusion of each meefing.

Emergency and incident procedures must be developed and clearly co-ordinated between parties involved.

A security strategy must be developed by the Principal Contractor who must then communicate and co-ordinate that
strategy to all parties to the contract.

Continuing Liaison

Procedures for liaison to continue between all parties throughout the project should include the particular points listed
below.

All unforeseen eventualities which may occur during construction and which affect previously recognised health and
safety issues or resources should be reported.

The Health and Safety Officer should be informed of all new designs, which may affect health and safsty.
Arrangements should be made by the Principal Contractor with other contractors to ensure any information required for

the health and safety file (see the foliowing list), which is generated by the contractors’ work, is stored and passed fo the
Principal Contractor prier to completion of their spacific works. This will Include the following:

¢ General details of the materials used.

s Details of the plan and equipment supplied and fitied
*  Spegcific maintenance details or requirements (plant, equipment, fixtures and fittings — where applicable)
e All Agreements, Safety Cornmittee minutes and nominated competent individuals, etc. |
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3.21

3.22

"—I 3.3 Minimum Administrative Requlrements

| 3.3.1

|

| 3.2 Interpretations

¢ All training records — i.e. special fraining needs, induction and visitor inqucﬁons.
GUIDANCE NOTES - “GOOD MANAGEMENT PRACTICE” FOR THE APPOINTED PRINCIPAL CONTRACTOR

This section contains the recommended Principal Contractor's essential elements, on how the contract must be
maraged. This is to ensure that the health and safety aims and targets will be achieved and o ensure the health and
safety of those employed on the contfract, or affected by the operation of the contract. As follows;

Scope

This Health & Safety specification covers the requirements for eliminating and ritigating the potential risks for incidents
and injuries on this particular project

The scope also addresses legal compliance, hazard identification and risk assessment, risk control, and promoting a
health and safsty culture amongst those working on the praject. The specification also makes provision for the protection
of those persons other than employees.

Application

This Health & Safety Specification is a compliance document drawn up in terms of South African legislation and is
therefore binding. It must be read in conjunction with relevant legislation as noted previously.

Definitions

The definitions as listed in the Occupational Health & Safety Act 85/1993 and Construction Regulations (7 February
2014) shall apply.

Notification of Intention to Commence Construction Work

The Principal Contractor shall notify the Provinclal Director of the Department of Labour in writing before construction
work commences. A copy of this nofification must be forwarded to the Principal Agent on appointment. This notification

l
must be signed by the Client/ The Health and Safety Officer

| 3.3.2 Health and Safety Plan

In compliance with the Construction Reguiations, the contractor shall, after performing a risk assessment, prepare a |
health and safety plan for approval by the employer. The health and safety plan shall include but not be limited to the |
following: |




¢ The safety management structure including the names of all designated persons such as the construction supervisor
and any other competent person. ,
= Safe method statements and procedures to be adopted to ensure compliance with the OHSA. Aspects to be dealt with I
shall include:
c The storage and use of materials
c The use of plant, tools and vehicles
o Temporary support structures
? o Dealing with working at height
o Environmental conditions
o Access controf of unauthorised persons i

» The provision and use of iemporary services

y o Compliance with permissions and permits

| + Safety equipment, devices protective clothing

e Emergency procedures

e Induction and fraining

e Provision and maintenance of the health and safety file and other documentation

[3.3.3 Assignment of the Principal Contractor’s / Contractor's Responsible Persons to Supervise Health and Safety on Site
The Principal Contractor shall submit supervisory appointments in terms of Section 16.2 of the OHS Act 85/1993 and

Construction Regulation 8.1 and 8.2. Proof of competency must be included.
3.34  Competency of the Principal Contractor's Appointed Responsible Persons

Contractors’ competent persons for the various risk management portfolios shall fulfil the criteria as stipulated under the

definition of Competent in accordance with the Construction Regulations (7 February 2014). Proof of competence for

the various appointments inust be included. For the purpose of this contract, the most important competent persons
would include but not be limited to: Construction Manager, Construction Supervisor; Portable Electrical Tools Inspectors;
Vehicle Operators; Fire Equipment Inspector; First Aid Co-Ordinator, Emergency Co-Ordinator, etc, |
f All appointments must be in writing and accsptance thereof by way of signature by the appointed person. ‘

| 3.3.5 Compensation of Occupational Injuries and Diseases Act 130 of 1993 (COIDA)
The Principal Coniractor shall submit a ietter of good sianding with its Compensation Insurer fo the Principal Agent as

proof of registration. Contractors shall submit proof of registration to the Principal Contractor before they commence
work on site.

3.3.6  Occupational Health and Safety Policy

The Principal Contractor and all Conftractors shall submit a Health and Safety Policy signed by their Chief Executive

Officer. The Policy must outline company objectives and how they will be achieved, implemented and maintained by the
Company / Contractor.

3.3.7  Health and Safefy Organogram




3.3.8

3.3.10

‘the Principal Contractor and all Confractors shall submit an Organogram, outlining the Health and Safety Site |
Management Structure including the relevant appointments/competent persons. In cases where appointments have not |
been made, the Organogram shall reflect the intended positions. The Organogram shall be updated when there are any ‘
changes in the Site Management Structure. This must be suppiied to The Health and Safety Officer within 7 working
days.

Preliminary Hazard Identification and Risk Assessment and Progress Hazard Identification and Risk Assessment |
The Principal Confractor shall cause a hazard identification to be performed by a2 competent person before

commencement of construction work. The risks associated with the hazards identified, must be assessed and shall form
part of the construction phase health and safety plan submitted for approval, The risk assessment must include;

a) Alist of hazards identified as well as potentially hazardous tasks;

b) A documented risk assassment based on the list of hazards and tasks;

¢) A setof safe working procedures (method statements) to eliminate, reduce and/or control the risks assessed;

d) A monitoring and review procedure of the risk assessment as the risks change.

Contractors shall also cause hazard identification, risk assessments and method statements to be performed and
submitted to the Principal Contractor with their health & safety plans. The risk assessment documents must also be
reviewed from time to time by the Contractors.

The Principal Gontractor shall ensure that all Contractors are informed, instructed and trained by a competent person
regarding any hazards, risks and related safe work procedures before any work commences and thereafter at regular |
intervals as the risks change and as new risks develop. |
The Principal Contractor shall be responsible for ensuring that all persons who could be negatively affected by its '
operations are informed and trained according to the hazards and risks and are conversant with the safe work |
procedures, control measures and other related rules (a tool box talk strategy to be implemented, cavering site specific

Health and Safety Issues).

Health and Safety Representatives |

The Principal Contractor and afl Contractors shall ensura that Heaith and Safety Representative(s) are appointed under |
consultation (as per General Administrative Regulations) and trained fo carry out their functions. The appointment must
be in writing. The Health and Safety Representative shall carry out regular inspections, keep records and report all
findings to the Responsible Person forthwith and at monthly health & safety meetings.

Health and Safety Commitiea Maetings

The Principal Coniractor shall ensure that project heaith and safety meetings are held monthly and minutes are kept on
record. Meetings must be chaired by the Principat Contractor's Construction Manager (CR 8.1 Person). All Contractors’ |
Construction Supervisors and Health & Safety Representatives shall attend the monthly health & safety meetings. |

Contractors shall table a report with supporting documents. Conlractors shall also have their own internal health & safety |
committees in accordance with the OHS Act 85/1993 and minutes of their meetings shalt be forwarded to the Pnnclpal '
Contractor on a monthly basis. |
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[3.3.11

3.3.12

Health and Safety Training

3.3.11.1 Induction

The Principal Contractor shall ensure that all site personnel undergo a site-specific health & safety induction training |
session before starfing work. A record of attendance shall be kept in the health & safety file. Every employee must
carry proof of induction training completion. A suitable venue must be available to house this training.

3.3.11.2 Awareness

The Principal Confractor shail ensure that, on site, periodic toolbox talks take place at least once per weak. These talks
should deal with risks relevant to the construction work at hand. A record of attendance shall be kept in the health &
safety file. All Contractors have to comply with this minimum requirement.

33.11.3 Competency

All competent persons shall have the knowledge, experience, training, and qualifications specific to the work they have

been appointed to supervise, contral, and carry out. This will have fo be assessed on regular basis e. g. periodic audits,
progress meetings, ete. The Principal Contractor is responsible to ensure that competent Contractors are appointed to
carry out construction work.

3.3.11.4 Typical Training Courses

Shall include but not limited to the following:

First Ald Training

OHS Representative Training

Training shali also include but not be limited to weekly Toolbox Talks

General Record Keeping

The Principal Contractor and all Contractors shall keep and maintain Health and Safety records to demonstrate

compliance with this Specification, with the OHS Act 85/1993, and with the Construction Regulations (7 February 2014). r
The Principal Contractor shall ensure that all records of incidents/accidents, training, inspections, audits and sectlon

(37.2) agreements, etc. are kept in a health & safety file held in the site office. The Principal Contractor must ensure that
every Contractor opens and maintains its own health & safety file and makes It available on request. All files will be |
consalidated on completion of the project and handed over to the Client on completion of the contract. i
Health & Safety Audits, Monitoring and Reporting i
|
The Health and Safety Officer shall conduct Fortnightly health & safety audits of the work operations including a full audit |
of physical site activities as well as an audit of the administration of health & safety, The Principal Contractor is obligated
to conduct similar audits on all Contractors appointed by it. Detailed reports of the audit fi indings and resuits shall be



133.14

[3.3.15
[

3.3.16

NB:

! 3.3.147

reported on at all levels of project management meetings/forums. Copies of the Client's audit reports shall be kept in the
Client's Health & Safety File while the Principal Contractor's audit reports shall be kept in its file. Copies of all reports
must be forwarded to the Health and Safety Officer. Principal Contractors have to audit their contractors and keep records
of these audits in their health & safety files, available on request. The OHS Fite should remain on site at all times for the

duration of the project. i

Emergency Procedures

The Principal Contractor shall submit a detailed Emergency Procedure for approval prior to commencement on site. The
procedure shall detail the response plan including the following key elements:

e Listof key competent personnel;
Details of emergency services;
Actions or steps to be taken in the event of the specific types of emergencies;

Information on hazardous material/situations.

Emergency procedure(s) shall include, but shall not be limited to, elecirocution, fire, hazardous material spilis, accidents
to employess, use of hazardous substances, bomb threats, major incldenis/accidents, etc, The Principal Contractor shall
advise the Health and Safety Officer in writing forthwith, of any emergency situations, together with a record of action
taken. A contact list, of all service providers (Fire Department, Ambulance, Police, Medical and Hospital, etc.) must be
maintained and be available to site personnel. This list must be displayed in the site office at all times.

First Aid Boxes and First Aid Equipment

The Principal Confractor and all Contractors shall appoint First Aider (s) in writing. The appolnted First Aider (s) must
be in possession of valid first aid certificates, to be kept on site. The Principal Contractor shall provide an on-site First
Ald Station with first ald fachiities, including first aid boxes adequately stocked af all times. All Contractors with more than
5 employees shall supply their own first aid box. Contractors with more than 10 employees shall have a frained, certified
First Aider on site at all times.

Accident / Incident Reporting and Investigation

Injuries are to be categorised into first aid; medical; disabling; and fatal. The Principal Contractor must stipuiate in its

Health & Safety Plan how it will handle each of these categories. When reporting injuries these categories shall be used.
Altinjuries shall be investigated by the Principal Contractor, with a report being forwarded to the Health and Safaty Officer {
forthwith. All Contfractors have to report all injuries to the Principal Contractor forthwith and submit a monthly report
detailing the injuries. The Principal Contractor must report all injuries to the Health and Safety Officer in the farm of 2
detaited injury report at least monthly.

The Principal Contractor to report on incidents to the Department of Labour in the format of Annexure 2 as per the |
Construction Regulations (7 February 2014).

Hazards and Potentially Hazardous Situations
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3.3.18

?.3.19

3.3.20

LW

i)

The Principal Contractor shall immediately notify other Contractors as well of any hazardous or potentially hazardous |
situations that may arise during performance of construction activities. ‘

Personal Protestive Equipment (PPE) and Clothing

The Principal Contractor shall ensure that all workers are issued and wear hard hats, safety footwear and overalls. The |
Principal Contracior and all Contractors shall make provision and keep adequate quantities of SANS approved PPE on
site at all times. The Princlpal Contractor shall clearly outline procedures to be taken when PPE or Clothing is lost, |
stolen, worn out or damaged.

This procedure applies to Principal Contractors and their Contractors, as they are all Employers in their own right,

Occupational Health and Safety Signage

The Principal Confractor shall provide adequate on-site OHS signage. Including but not limited to: ‘no unauthorised
entry’, ‘report te site office’, ‘site office’, *beware of overhead work’, ‘hard hat area’, “All incidents, accidents and illnesses
to be reported io First Aider. Sighage shall be posted up at all entrances to site as well as on site in strategic locations
e.g. access routes, stairways, enfrances to structures and buildings, scaffolding, and other potential risk ||

areas/operations. |
|

Permits
May include but not limited to the following:

Work permits ‘
Daily Registers
Authorization permits
Wayleaves

Traffic Management Pian
Visitors Register ‘

Line isolation & Responsible Persons requirements
|
The Responsible Person will be in possession of a valid ORHVS 0400 certificate and have a valid Authorization
certificate.
The Responsible Person will be on site whenever there is any person on site. ‘
It for any reason there is no Responsible Person on site, then no persons will be allowed on the premises.

| v} When required, the Lines of the structures to be worked on would be isolated & earthed (circuit breakers switched off,

iv)

isolating links opened & earth links closed). This would be dane by a CCT representative who is authorised in writing fo
do so according o Operating Regulations for High Voltage Systems.
The CCT representative would issue a work permit to the Responsible Person who must be authorised in writing as a ‘

Responsible Person to accept a work permit according to Operating Regulations for High Valtage Systems. |
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vi)

vii}

ix) The permitted work would be carried out in accordance with any safety instructions written in the permit.
x) On completion of the work as per the required duration written in the permit the Responsible Person would ensure all

xi) The Responsible person would sign off the permit and hand it to the CCT representative who would make sure that the
The Confractor must have a written safety plan on site, related to all requirad works according to the OHSAS act & all other

safety regulations that may apply. A hazard identification discussion must take
place between all staff on site on each new work day.

3.3.22

a)
b)
c)

d}
e)

g)

3.3.24

3.4

3.4.1

The CCT's Autherised Person & the Contractors Responsible would discuss the permitted work & all safety
requirements noted in the work permit.
The authorised Responsible Person would safety test & have visible working earths attached to the lines on both

sides of the work points. .i

All positions & times working earths are attached & removed must be noted on the works permit by the Responsible [
Person.

workers are clear of the structures being worked on & thereafter have all working earths removed.

lines were clear and could be switched back on when required.

Contractors

The Principal Contractor shail ensure that all Contractors under Its control comply with this Specification, the OHS Act
85/1993, Construction Regulations (7 February 2014), and alf other relevant legistation that may relate to the activities
directly or indirectly. The Contractor, when appointing other Contractors, shall mutatis mutandis ensure compliance as
if it was the Principal Contractor.

Construction Health & Safety Officer ;

A part time / full ime construction health & safsty officer (in terms of Construction Regulation 8.5} will be required to co-
ordinate the health & safety portfolio. The portfolio should include but not be limited to:

Induction training;

Health & safety audits including audits of contractors;

Maintain the Principal Contractor's heaith & safety file and audit Contractors’ health & safety plans and files:
Investigate near misses, incidents and accidents;

Co-ordinate that inspections are carried out by competent persons, and that records are kept in registers.

Co-ordinate the function of reviewing the risk assessment document;

Assisting with method statements and checking whether they are being implemented by the respensible persons on site.

Penalties
Penalties will be imposed by the Department of Labour on Contractors who do not comply with this Health and

Safety Specification.

Physical Requirements [

Stacking of Materials
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3.44 Construction Materials

\
|

( 3.4.6 Housekesping |

| 3.4.5 Hazardous Chemical Substances (HCS)

The Principal Contractor and other relevant Contractors shall ensure that there are sufficient appointed staking '
supervisors and all materials, formwork and all equipment are stacked and stored safsly. The site is fairly extensive,

however space may present a problem, but this is not a reason for poor stacking and storage techniques. Double
handling of material should be avoided and for this purpose, pallets and other stacking options should be used. ‘

Edge Protection and Penetrations ‘
The Principal Contractor must ensure that all edges and openings are guarded and demarcated at all times un ‘
permanent protection is srected. The guards must be constructed of scaffold type tubing, with guardrails, painted yellow

and located +- one meter above floor level. ‘

Excavations, Shoring and Drainage

The Principal Contractor and any relevant Gontractors shall make provision in their tender for shoring and drainage of
any excavation as per this specification,

The Contractor shall make sure that:
2) The excavations are inspected before every shift and a record is kept;
b) Safe work procedures have been communicated fo the workers;

c) The safe work procedures are enforced and maintained by the Contractor's
d) The requirements of Construction Regulation 13 are adhered to.

The following commonly used construction materials and substances potentially pose health and safety hazards:

¢ Various metal components
e Timber
e Chemicals

The Principal Contractor and other relevant Contractors shall provide the necessary training and information regarding :
the use, transpor, and storage of HCS. The Principal Confractor shall ensure that the use, transport, and storage of
HCS are carried out as prescribed by the HCS Regulations.

The Contractor shall ensure that all hazardous chemicals on site have a Material Safety Data Sheet (MSDS) on site and
the users are made aware of the hazards and precautions that need to be taken when using the chemicals. The First

Aiders must be made aware of the MSDS and how to treat HCS incidents appropriately. e.g. Ashestos Work, only a |
registered contractor shall carry out asbestos work. The contractor shall submit a plan of work to an approved asbestos ['
authority at ieast 30 days prior to the commencement of the work. The approved ashestos authority can at its discretion |
allow a shorter period of iime for the submissions. '

|
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‘ 3.4.7 Site Access and Environmental Conditions
i
|
[

34.8

349

| 3.5 Plant and Machinery

3.5.1

3.5.2

e The Contractor shall demarcate an area for waste and debris, and shall provide sufficient refuse bins with lids for
domestic waste.

+ Altwaste, debris and refuse shall be removed at regular intervals,

» Housekeeping shall be done daily and workers to be made aware by way of toolbox talks.

a) Site access and vehicular routes should be noted, because provision should be made for emergencies

b) Environment
The principal contractor shall ensure compliance with all current environmental legislation applicable to the works and
the site.

¢) No lifing devices will be used on site due to overhead power cables.

d) Precautions should be taken where tall grass exist for snakes and other animals
Speed Restrictions

The Principal Contractor shall ensure that all persons in its employ, all Contractors, and all those visiting the site are
aware and comply with the site speed restrictions. If at all possible, separate vehicle and pedestrian access routes shall
be provided, if at all possible maintained, controlled, and enforced. A traffic management plan should be in place
when working in the road reserve or close to it and this traffic management plan must be approved by the Traffic
Department.

Ladders and ladder work
The Principal Contractor shall appoint a competent person in writing fo inspect all ladders monthly and record such

findings in a register. Ladders are to extend one meter above landing and must be secured at top and bottom and should
be +- 12m apart if the excavation Is deeper than a meter and longer than 12m.

Construction Plant

“Construction Plant” includes all types of plant including but not limited to, road vehicles, and all liting equipment,

The Principal Contractor shall ensure that all such plant complies with the requirements of the OHS Act 85/1993 and
Construction Regulations (7 February 2014). The Principat Contractor and all relevant Contractors shall inspect and ‘]
keep records of inspections of the construction plant used on site. Only authorised/competent persons are to use
machinery and the appropriate supervision must be provided. The appropriate PPE and clothing must be provided and |

maintained in good condition at all times.

Materials



3.5.3

354

3.5.5

3.5.6

All re-usable material will be stock piled and barricaded.

Fire Extinguishers and Fire Fighting Equipment

The Principal Contractor and relevant Contractors shall provide adequate, regularly serviced fire fighting equipment |
located at strategic points on site, specific to the classes of fire likely to occur. The appropriate notices and signs must |
be posted up as required.

Hired Plant and Machinery

No machinery will be used to excavate in and around any Substation or any other electrical equipment.

The Principal Contractor shall ensure that any hired plant and machinery used on site is safe for use (including load test
certificates, road worthy certificates, inspection registers). The necessary requirements as stipulated by the OHS Act
85/1983 and Construction Regulations (7 February 2014) shall apply. The Principal Contractor shall ensure that
operators hired with machinery are competent and that certificates are kept on site in the health & safety file. All relevant
Contractors must ensure ihe same. Particular care is o be exercised when planning for crane positioning.

Lifting Tackle
The Principal Contractor and all Contractors shall ensure that liting tackle are inspected before use and thereafter in
accordance with the Construction Regulations (section 22). There must be competent lifting tackle inspectors who must

inspect the equipment daily, before use, taking into account that:

All litting tackle must carry a load test certificate and must have an inspection register.
All lifting tackle has a safe working load clearly indicated;

Reguiar inspection and servicing is carried out;

Records are kept of inspections and of service certificates;

There Is proper supervision in terms of guiding the loads that includes trained banksman to direct lifting operations and |
check lifting tackle. '
The trained banksman should have the proper PPE such as high vislble clothing etc.

General Machinery
The Principal Contractor and relevant Contractors shall ensure compliance with the Driven Machinery Regulations, whlch
includes inspecting machinery regularly, appointing a competent person to inspect and ensure maintenance, assu:ng
PPE and clothing, and training those who operate machinery.

Porfable Electrical Tools

The Contractor shall ensure that use and storage of all portable electrical tools are in compliance with relevant legislation. |
|
The Contractor shall ensure that all electrical tools, electrical distribution boards, extension leads, and plugs are kept in
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3.56.8

3.5.9

3.6

363

safe working order. Regular inspections and toolbox talks must be conducted to make workers aware of the dangers
and control measures to be implemented e.g. personal protection equipment, guards, etc.

The Contractor shall consider the following:

A competent person undertakes routine jnspections and records are kept;
Only authorised trained persons use the tools;

The safe working procedures apply;

Awareness training is carried out and compliance is enforeed at all times; and
PPE and clothing is provided and maintainad.

A register indicating the issue and return.

Public and Site Visitor Health & Safety

The Principal Contractor shall ensure that every person working on or visiting the site, as well as the public in general,
shall be made aware of the dangers likely to arise from site activitles, including the precautions to be taken to avoid or
minimise those dangers. Appropriate health and safety notices and signs shall be posted up, but shall not be the only
safety measure taken.

Both The Health and Safety Officer and the Principal Contractor have a duty in terms of the OHS Act 85/1993 1o do all
that is reasonably practicable fo prevent members of the public and site visitors from being affected by the construction
activities. Site visitors must be briefed on the hazards and risks that they may be exposed to and what measures should
be taken to control these hazards and risks. A record of these inductions’ must be kept on site in accordance with the
Construction Regulations. All visitors must report to the site office where they should receive relevant health & safety
information. The site office should be strategically located so that sfte visitors are not exposed to risks prior to reporting
at the office.

Transport of Workers
The Principal Contractor and other Confractors shall not:
¢  Transport persons together with goods or tools unless there is an appropriate area or section to store goods

and tools;

» Transport persons I a non-enclosed vehicle, e.g. fruck. There must be an adequate canopy (property covering

the back and top) and suitable sitting area. Workers shall not be permitted to stand or sit at the edge of the
transporting vehicle;

»  Transport workers in bakkies unless they are closed / covered and have the correct number of seats for the
passengars.

Occupational Health

Occupational Hygiene



) 3.6.5

|
Exposure of workers to occupational health hazards and risks is very common [n any work environment, especially in
construction. Occupational exposure is a major problem and leads to medical conditions like cancers, skin disorders,
and noise Induced hearing loss, etc. All Contraciors must ensure that adequate health and hygiens measures are put |

|

Welfare Facilitias ‘

in place to prevent exposure to these hazards. Prevent inhalation, Ingestion, absorption, and noise induction.

The Principal Contractor must supply sufficient number of clean, hygienic toilets {1 toilet per 30 workers), changing ‘
facilities, hand washing facilities, soap, toilet paper, and hand drying material must be provided. Waste bins must be |
strategically placed and emptied regularly. Safe, clean storage areas must be provided for workers 1o store personal |
|

belongings and personal protective equipment. Workers should not be exposed fo hazardous materials/substancas |
while eating and must be provided with sheltered eating areas. Adequate potable water must be provided. |

Alcohol and other Drugs

No alcohol and other drugs will be allowed on site. No person may be under the influsnce of alcohol or any other drugs
while on the construction site. Any person on prescription drugs must inform his/her superior, who shall in turn report |
this to the Principal Contractor forthwith, Any person suffering from any iiness/condition that may have a negative effect
on hisher safety performance must report this o histher superior, who shall in turn report this to the Principat Contractor
forthwith. ‘
Any person suspected of being under the influence of alcohol or other drugs must be sent home immediately, to report
back the next day for a preliminary inquiry. A comprehensive disciplinary procedure should be followed by the
Contractors and a copy of the disciplinary action must be forwarded to the Principal Contractor for its records. ‘
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